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SECTION 000002 – PROJECT DIRECTORY

Owner

Suffolk Public Schools

Facilities and Planning

1507 Freeney Avenue

Suffolk, VA 23434

Contact : Terry Napier, Director of Facilities and Planning

Phone : (757) 934-6206

Email : freddienapier@spsk12.net

Architect

RRMM Architects

1317 Executive Boulevard, Suite 200

Chesapeake, VA 23220 

Project Manager : Doug Cofer, Architect

Principle-in-Charge : Jeffrey A. Harris, Architect

Phone : (757) 622-2828

Email : jharris@rrmm.com

PME Engineer

Thompson Consulting Engineers, Inc.

22 Enterprise Parkway, Suite 200

Hampton, VA 23666

Project Manager : Jason Miner, Senior Associate

Phone : (757) 599-4415

Email : jaminer@mjtengineers.com
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Any questions regarding this invitation to bid should be directed in writing to Anthony W. Hinds, 

Purchasing Manager at the above address or emailed to anthonyhinds@spsk12.net and Doug Cofer at 

dcofer@rrmm.com

END OF DOCUMENT 000100
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DOCUMENT 000213 - INSTRUCTIONS TO BIDDERS

1. DRAWINGS AND SPECIFICATIONS:

Contract Documents will be posted on eVa. In the event a Contract is not awarded, all plans, 
drawings and specifications will be recalled.

2. BIDS:

Before submitting a bid, each bidder shall carefully examine the drawings, specifications and other 
Contract Documents; read and understand the bidding documents and his bid; shall visit the site of the 
work; shall fully inform himself as to all existing conditions and limitations; and shall include in the 
bid the cost of all labor, supervision, items, materials, systems, and equipment described and included 
in the Contract Documents without exceptions.

3. CONTRACT AND BONDS

Each bid shall be accompanied by a bid security in the form of a Bid Bond, a cashier’s check, or a 
certified check in the amount of five percent (5%) of the total bid, made payable to the Suffolk City 
School Board. This Bid Bond, cashier’s check, or certified check pledges that the bidder will enter 
into a Contract with the Owner on the terms stated in the Bid and will furnish bonds covering faithful 
performance of the Contract and payment of all obligations arising there under. Should the bidder 
refuse to enter into such a Contract or fail to furnish such bonds, the amount of the bid security shall 
be forfeited to the Owner as liquidated damages, not as a penalty.

Surety Bonds shall be written on AIA Document A310, Bid Bond, and the attorney-in-fact who 
executes the bond on behalf of the surety shall affix to the bond a certified and current copy of the 
power of attorney.

All bonds shall be written by sureties or insurance companies licensed to do business in the 
Commonwealth of Virginia. Other bid bond forms will be acceptable if in the same format as AIA 
Document A310, Bid Bond.

The Contract agreement will be on a form similar to that which is bound in the specifications. The 
completion date of construction shall be as indicated in the bid document. The successful bidder, 
simultaneously with the execution of the Contract agreement, shall be required to furnish a 
performance bond and a payment bond in an amount equal to one hundred percent (100%) of the 
Contract price, said bonds shall be secured from a surety company licensed to do business in the 
Commonwealth of Virginia and acceptable to the Suffolk City School Board.

4. QUALIFICATION OF CONTRACTORS

Each bidder shall submit with the bid a completed Contractors Qualification Statement using AIA 
Document A305, 1986 Edition (a copy is included after the Supplementary General Conditions).  

Bidders are required to submit with the bid evidence of proper and current certificates of contractors’ 
registration in Virginia.   
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5. LISTING OF SUBCONTRACTORS

The experience and responsibility of subcontractors may have bearing on the choice of a contractor 
by the Owner.

If required by the Owner, the apparent two low bidders shall deliver to the Owner within seventy-two 
(72) hours (not including Saturday, Sunday or State Holidays) for review the following information:

a. Provide a list of the work to be performed by the bidder with his own forces.
b. Provide the proprietary names and the suppliers of the principle parts (items, systems, 

materials, and equipment) proposed for the work. 
c. Provide a list of the names of the subcontractors to be employed for each of the principal 

parts of the work, copies of their agreements, and their corresponding dollar amounts.
d. Provide a list of references and/or past projects for individual subcontractors performing a 

principal part of the work. This requirement applies to subcontractors at any tier.

Principal part shall mean a subcontract dollar value in excess of $10,000.00. 

The bidder will be required to establish the reliability and responsibility of the proposed 
subcontractors, manufactures, and suppliers who shall furnish and perform the work described in the 
specifications to the satisfaction of the Architect and the Owner. 

These lists shall be binding upon the Contractor; however, the Owner has the right to reject any or all 
subcontractors which the Architect and the Owner determines to be unqualified to do the work. 
Owner may withhold awarding a contract to any particular bidder if the Owner considers one or more 
of the proposed contractors to be unqualified.
 

6. INTERPRETATIONS OF PLANS AND SPECIFICATIONS

If any person contemplating the submission of a bid for the proposed Contract is in doubt as to the 
true meaning of any part of the drawings, specifications or other proposed contract documents, he/she  
may submit a written request to RRMM Architects, Attention: Doug Cofer, 1317 Executive Blvd, 
Suite 200, Chesapeake, VA, 23320; telephone number (757) 622-2828.  The request must be 

submitted on the project Pre-Bid question form and e-mailed to all of the addresses indicated 

on the form.  The Pre-Bid Question Form is included after the Supplementary General Conditions for 
use by bidders when submitting questions. Questions submitted in any other format will not 

receive a response.  Requests must be in writing and received no later than seven (7) days prior to 
the date of the bid opening, for an interpretation thereof. The person submitting the request will be 
responsible for its prompt delivery. Any interpretation of the proposed documents will be made only 
by addendum. The Owner and the Architect will not be responsible for any other explanations or 
interpretations of the proposed documents.

7. ADDENDA OR BULLETINS

Contract documents, including any subsequent addenda, will be posted on eVa.  It is the bidders’ 
responsibility to check eVa’s website to obtain any addenda.

8. RIGHT TO NEGOTIATE

The Owner reserves the right to negotiate with the lowest responsive and responsible Bidder to obtain 
a Contract price with funds available to the Owner whenever such low bid exceeds the Owner’s 
availability of funds for the work.

9. AWARD OF CONTRACT
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The Owner intends to award this contract in writing to the lowest responsive and responsible bidder 
provided the bid has been submitted in accordance with the requirements of the bid and contract 
documents, Virginia procurement regulations, is judged to be reasonable, and does not exceed the 
funds available.  The Notice of Award will be posted on the Suffolk Public Schools Bid Board, 
located on the second floor of the School Board office, 100 North Main Street, Suffolk, VA 23434 
and on the Suffolk Public Schools website.

The Owner reserves the right to waive any informality in any bid or in the bidding. The accepted 
bidder shall assist and cooperate with the Owner in preparing a formal Contract Agreement and 
within five (5) days following its presentation shall sign and deliver four (4) complete sets of Contract 
Agreement documents to the Owner, including but not limited to: the Agreement, the Performance 
Bond, Payment Bond, Hold Harmless Agreement, and all necessary Certificates of Insurance.

The successful bidder, upon failure or refusal to enter in the Contract and/or to furnish the required 
Performance Bond, Payment Bond, and other required documents within the time specified, shall pay 
to the Owner as liquidated damages, an amount equal to the bid guarantee deposited with the bid or a 
portion thereof equal to the difference between the bid security and the next highest acceptable bid.

10. TIME IS OF THE ESSENCE

Time is of the essence for this Contract.

11. RESPONSIBLE BIDDER

The Owner reserves the right to award a contract as may be in their best interest and to award to the 
lowest responsive and responsible bidder.  In determining the “lowest responsible bidder” Suffolk 
Public Schools may consider the following:

a. Past performances of the contractor and subcontractors that indicate their ability to complete this 
project (includes organization, equipment available and any other indicators)

b. Whether the bidder can perform the contract or provide the service promptly, or within the time 
specified, without delay.  

c. Quality of products used and adherence to bid specifications

d. The sufficiency of financial resources and the ability of bidder to perform the contract
e. The previous and existing compliance by the bidder with laws and ordinances
f. The quality of performance of previous contracts or services

 
In addition, the Owner reserves the right to reject any or all bids or to negotiate with the low bidder in 
the case of insufficient funds.

12. COST BREAKDOWN

The Contractor shall, before starting his work, submit to the Owner and Architect the cost of various 
segments of the work according to construction activity, the total amount equaling the Contract price. 
This breakdown shall be used as the basis for the payment of estimates as stated in the Contract 
Documents.

13. RIGHT TO REJECT BIDS

The Owner reserves the right to reject any or all bids, in whole or in part; to waive informalities; 
and/or to delete items prior to making an award; whenever it may be deemed by the Owner to be in 
their best interest.
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14. BID BOND OR CHECKS OF SUCCESSFUL BIDDERS

Bid Bond or Checks submitted by the successful bidder will be returned upon acceptance of the 100% 
performance bond and separate 100% payment bond. Checks from other bidders, not previously 
forfeited, will be returned as soon as it is determined that the bids represented by the checks will 
receive no further consideration by the Owner. 

15. REVSIONS TO BID

Handwritten or typed notes on the envelope containing the bid will not be accepted as authorized 
modifications to the Bid Form included herein.  The bid amount indicated on the Bid Form will be the 
only data considered.

16. WITHDRAWAL OF BIDS

Bids may be withdrawn by written or telegraphic request received from bidders prior to the time fixed 
for the bid opening. Telegraphic requests must be received by the Owner in written form before the 
bid opening. Negligence on the part of the bidder in preparing the bid confers no right for the 
withdrawal of the bid after it has been opened except as permitted in Section 2.2-4330 of the Code of 
Virginia as outlined below.

A bidder may withdraw his bid from consideration if the price bid was substantially lower than the 
other bids due solely to a mistake in the bid, provided the bid was submitted in good faith, and the 
mistake was a clerical mistake as opposed to a judgment mistake, and was actually due to an 
unintentional arithmetic error or an unintentional omission of a quantity of work, labor or material 
made directly in the compilation of a bid, whereby the unintentional arithmetic error or unintentional 
omission can be clearly shown by objective evidence drawn from inspection of original work papers, 
documents and materials used in the preparation of the bid sought to be withdrawn.

The bidder must give notice in writing of his claim of right to withdraw his bid within two (2) 
business days after the conclusion of the bid opening procedure.  This notice to the Owner must be 
accompanied with his original work papers, documents, and materials used in the preparation of the 
bid.  Such work papers shall be delivered to the Owner by the bidder in person or by registered mail.

Such mistake shall be proved only from the original work papers, documents, and materials delivered 
to the Owner as required herein.

Failure of bidder to submit his original work papers, documents, and materials used in the 
preparations of this bid at the time, date and place required, shall constitute a waiver of bidders’ right 
to claim a mistake in his bid.

No bid shall be withdrawn under this section when the result would be the awarding of the Contract 
on another bid of the same bidder.
No bidder who is permitted to withdraw a bid shall for compensation, supply any material or labor to 
or perform any subcontract or other work agreement for the person or firm to whom the Contract is 
awarded or otherwise benefit directly or indirectly from the performance of the Project for which the 
withdrawn bid was submitted.

If the bid is withdrawn under authority of this section, the next lowest responsive and responsible 
bidder shall be deemed to be the low bidder on the Project.
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When the procedure set forth in the paragraphs above is utilized, original work papers, documents, 
and materials used in the preparation of the bid must be submitted in an envelope or package separate 
and apart from the envelope containing the bid marked clearly as to the contents.

END OF DOCUMENT 000213
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DOCUMENT 000300 - BID FORM

IFB-1762, SECEP Renovations at JFK Middle School

BID FORM

This bid is for the SECEP Renovation at JFK Middle School located at 2327 E Washington St, Suffolk, VA 
23434.

Each bidder shall submit their bid on this form.  Submit two (2) copies of this form completed and with 
original signatures.  

To: Anthony W. Hinds CPPB

Department of Purchasing

Suffolk Public Schools

100 North Main Street

Suffolk, Virginia 23434  

From: ______________________________________________________
(Name)

______________________________________________________
(Address)

______________________________________________________

Having carefully examined the bid documents including the Invitation to Bid, Instructions to Bidders, 
Specifications, Drawings, Terms of Agreement and Addenda (if any) prepared by the architect, entitled: 

SECEP Renovation at JFK Middle School

as well as the premises and conditions affecting the work, the undersigned proposes to furnish all labor, 
supervision, materials, equipment, and services necessary to perform all the work in accordance with the 
contract documents for the following lump sum amount. 

BASE BID:

The Lump Sum Base Bid price for the entire work in this package, including any allowances and the 
assumption that the existing vinyl asbestos tile contain asbestos, completed within the time limits and in 
accordance with the contract documents is:

___________________________________________________________________________ Dollars 
(Words)

( $ _______________________________) . 
(Figures)
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ADDENDA: 

The above stated bid is based on the Contract Documents and the following additional addenda issued 
subsequent to the release of the drawings and specifications for bids.  (List all addenda with dates, if issued.  If 
no addenda are issued, write the word “none”.) 

Addenda # _____ Date _____________ Addenda # _____ Date _____________ 

Addenda # _____ Date _____________ Addenda # _____ Date _____________

TIME OF COMPLETION:

Work at the site shall commence within ten (10) working days following the execution of the contract or the 
Notice-To-Proceed.  The Owner anticipates the Award of this contract or the issuance of the Notice-Of-Award 
on or before May 24, 2021.  All work shall be substantially complete no later than August 6, 2021 and 100% 
Final Completion shall be achieved no later than August 20, 2021.

PROFIT AND OVERHEAD FOR CHANGE ORDERS:

Change Orders initiated per Article 7 of the General Conditions shall be executed on the basis of the cost of 
the work, plus a percentage of the work, according to the percentages indicated in Articles 7.3.11 of the 
Supplemental Conditions. 

OTHER: 

If notified of the acceptance of this bid within (60) calendar days after the date fixed for the opening of the 
bids, the undersigned agrees to execute and deliver to the owner the Contract and Contractor’s Bonds within 
ten (10) calendar days from the date of notification and, to faithfully and properly complete the work with the 
best interest of the Owner, the safety of the public, and in accordance with first class workmanship.  
The undersigned agrees that the Owner may retain five percent (5%) of the Contract amount as specified in 
the Sample Agreement/Agreement.  

BID SECURITY:

Attached hereto is a cashier’s check, certified check, or Bid Bond (AIA Document A310 or from a Surety 
Company authorized to do business in the Commonwealth of Virginia and acceptable to the Owner), none of 
which shall be less than five percent (5%) of the principle bid amount, and made payable to Suffolk City 
School Board.  

The undersigned agrees, if awarded the Contract, to comply with all provisions regarding commencement, 
performance, completion, and acceptance of the work described in the above-mentioned specifications and 
drawings, construction contract, and as stipulated in this proposal.  The undersigned further agrees, if awarded 
this contract, to execute and deliver Performance and Labor and Material Payment bonds each in an amount 
equal to one hundred percent (100%) of the Contract Price. In case of bidder’s failure to execute the Contract, 
provide a performance bond, or to commence the work, the check or bid bond shall be paid as liquidated 
damages for such failure; otherwise the check or bid bond accompanying the proposal will be returned to the 
Undersigned.  



SECEP RENOVATION AT JFK MIDDLE SCHOOL

SUFFOLK PUBLIC SCHOOLS  RRMM PROJECT NUMBER:  19256-03

BID FORM 000300 - 3

LIQUIDATED DAMAGES: 

The Bidder acknowledges and agrees to the liquidated damages specified in the Sample 

Agreement/Agreement.  Bidder also acknowledges that time is of the essence and that work to be performed 
by others and/or use of the school is restrained by the timely completion of the work within this contract.   

BID FORM SIGNATURE(S):

The Undersigned declares that this firm is (check one):   

 A Corporation organized and existing under the laws of _____________________________.
 A Partnership consisting of ____________________________________________________.
 A sole Proprietorship. 
 Other _____________________________________________________________________.

Virginia State Corporation Commission ID #________________________________________

It is agreed, that the Undersigned has complied with and/or will comply with all requirements concerning 
licensing and with all other Local, State, and National laws and that no legal requirement has been, or will be, 
violated in making or accepting this proposal, in awarding the contract to him, and/or in the prosecution of the 
work required therein.  

The Undersigned declares that the person, or persons, signing this proposal is/are fully authorized to sign the 
proposal on behalf of the firm listed and to fully bind their firm listed to all the conditions and provisions 
thereof.  It is agreed that no person, persons, or company other that the firm listed below or as otherwise 
indicated hereinafter has any interest whatsoever in this proposal of the Contract that may be entered into as a 
result thereof and that in all respects the proposal is legal, fair, and submitted in good faith without collusion 
or fraud.  

Respectfully submitted this _______ day of _____________, 2021.  

______________________________________________________
(Name of Firm)

______________________________________________________
(Address)

______________________________________________________ Affix Seal

Telephone (____)______________  Fax (____)________________

Email address __________________________________________

Registered Virginia Contractor #: _____________________ (Please attach a copy of the registration)

By: _______________________________________________
(Signature)

Name: _______________________________________________
(Printed)

Title: _______________________________________________ Affix Seal

(Printed)

END OF DOCUMENT 000300
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 AIA
®

 Document A310 TM – 2010 

Bid Bond 
 

AIA Document A310™ – 2010.  Copyright © 1963, 1970 and 2010 by The American In stitute of Architects . All rights reserved. WARNING: This AIA ® 

Document is protected by U.S. Copyright Law and Int ernational Treaties. Unauthorized reproduction or d istribution of this AIA ®  Document, 
or any portion of it, may result in severe civil an d criminal penalties, and will be prosecuted to the  maximum extent possible under the 
law.  This draft was produced by AIA software at 10:34:5 1 on 05/03/2016 under Order No.1881757461_1 which e xpires on 06/22/2016, an d is not 
for resale. 
User Notes:    (1114518320) 

 
1 

 

ADDITIONS AND DELETIONS: 
The author of this document 
has added information 
needed for its completion. 
The author may also have 
revised the text of the 
original AIA standard form. 
An Additions and Deletions 
Report that notes added 
information as well as 
revisions to the standard 
form text is available from 
the author and should be 
reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion 
or modification. 

Any singular reference to 
Contractor, Surety, Owner 
or other party shall be 
considered plural where 
applicable. 

ELECTRONIC COPYING of any 
portion of this AIA ®  Document 
to another electronic file is 
prohibited and constitutes a 
violation of copyright laws 
as set forth in the footer of 
this document. 

CONTRACTOR: 
(Name, legal status and address) 

SURETY:  
(Name, legal status and principal place 

of business) 

«  »«  » 
«  » 

«  »«  » 
«  » 

 
OWNER: 

(Name, legal status and address) 

«  »«  » 
«  » 
 
BOND AMOUNT: $ «  » 
 
PROJECT: 

(Name, location or address, and Project number, if any) 

«BLANK» 
«  » 
«  » 
 
The Contractor and Surety are bound to the Owner in the amount set forth above, for the 
payment of which the Contractor and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, as provided herein. The 
conditions of this Bond are such that if the Owner accepts the bid of the Contractor 
within the time specified in the bid documents, or within such time period as may be 
agreed to by the Owner and Contractor, and the Contractor either (1) enters into a 
contract with the Owner in accordance with the terms of such bid, and gives such bond or 
bonds as may be specified in the bidding or Contract Documents, with a surety admitted 
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful 
performance of such Contract and for the prompt payment of labor and material furnished 
in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the 
amount of this Bond, between the amount specified in said bid and such larger amount 
for which the Owner may in good faith contract with another party to perform the work 
covered by said bid, then this obligation shall be null and void, otherwise to remain in full 
force and effect. The Surety hereby waives any notice of an agreement between the 
Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver 
of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the 
aggregate beyond the time for acceptance of bids specified in the bid documents, and the 
Owner and Contractor shall obtain the Surety’s consent for an extension beyond sixty 
(60) days.  
 
If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term 
Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be 
deemed to be Contractor. 
 
When this Bond has been furnished to comply with a statutory or other legal requirement 
in the location of the Project, any provision in this Bond conflicting with said statutory or 
legal requirement shall be deemed deleted herefrom and provisions conforming to such 
statutory or other legal requirement shall be deemed incorporated herein. When so 
furnished, the intent is that this Bond shall be construed as a statutory bond and not as a 
common law bond. 
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Signed and sealed this «  » day of «  » , «  » 

 

  «  » 

 
 (Contractor as Principal) (Seal) 

    «  » 

(Witness)  (Title) 

  «  » 

 
 (Surety) (Seal) 

    «  » 

(Witness)  (Title) 
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ARTICLE 4. PAYMENT 

 
The Owner agrees to pay the Contractor as the work progresses, but not more frequently than once each 
month after the date of the Notice of Award or Notice to Proceed, and only after fully complying with the 
General Conditions and completion of an acceptable Certificate of Payment for the work performed dur-
ing the preceding calendar month, ninety-five percent (95%) of the value of the labor performed and, sub-
ject to the requirements of the General Conditions, ninety-five percent (95%) of the value of materials 
furnished in place or on-site. 
 
The Contractor shall supply such evidence of labor performed and materials furnished, as the Owner may 
desire, at time of request for the Certificate of Payment of account. Materials for which payment has been 
made cannot be removed from job site. 
 
Retainage Reduction – Five percent (5%) of the earned amount shall be retained from each monthly pay-
ment until fifty percent (50%) of the dollar amount of the Contract has been earned. During the last fifty 
percent (50%) of the Contract, retainage may be reduced pursuant to applicable provisions of the General 
Conditions. 
 
ARTICLE 5. INDEBTEDNESS 

 
Before final payment is made, the Contractor must submit evidence in the form of a final waiver of lien or 
claim to the Owner that all payrolls, materials bills, subcontracts and outstanding indebtedness in connec-
tion with the work have been paid or what arrangements have been made for their payment. 
 
Payment will be made without unnecessary delay and after receipt of such evidence as mentioned above 
and final acceptance of the work by the Owner. 
 
ARTICLE 6. ADDITIONAL WORK 

 
It is understood and agreed by the parties hereto that no money will be paid to the Contractor for any ad-
ditional labor or materials furnished unless a new contract in writing or a modification hereto for such 
additional materials or labor has been executed by the Owner and Contractor. The Owner specifically re-
serves the right to modify or amend this Contract and the total sum due hereunder either by enlarging or 
restricting the scope of work. 
 
ARTICLE 7. ACCEPTANCE 

 
The work shall be inspected for acceptance by the Owner and Architect promptly upon receipt of notice 
from the Contractor that the work is complete and ready for inspection. 
 
ARTICLE 8. DISPUTES PERTAINING TO PAYMENT FOR WORK 

 
Should disputes arise regarding the value of any work done, or any work omitted, or of any extra work 
which said Contractor may be required to perform, or respecting any other elements involved in this Con-
tract, said dispute shall be brought to the attention of the Program Manager who will endeavor to settle 
matters. If he/she is unsuccessful, the dispute will be brought to the attention of the Suffolk City School 
Board and their decision shall be final and conclusive. 
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ARTICLE 9. TERMINATION FOR BREACH, ETC. 

 
If the Contractor shall be adjudged bankrupt, or if he should make a general assignment for the benefit of 
his creditors, or if a receiver should be appointed on account of his insolvency, or if he or any of his sub-
contractors violate any of the provisions of this Contract, the Owner may serve written notice upon him of 
its intention to terminate said Contract; and unless, within ten (10) days after the serving of such notice, 
such violation shall cease, the Owner then may take over the work and prosecute same to completion by 
contract or by any other method it may deem advisable for the account and at the expense of the Contrac-
tor. The Owner may take possession of and utilize in completing the work, such materials, equipment, and 
any other property belonging to the Contractor as may be on the site of the work and necessary therefore. 
The Owner may, at any time upon ten (10) days written notice to the Contractor, terminate (without prej-
udice to any right or remedy of the Owner) the whole or any portion of the work for the convenience of 
the Owner. 
 
ARTICLE 10. OWNER’S RIGHT TO WITHHOLD CERTAIN AMOUNT AND MAKE 

APPLICATION THEREOF 

 
The Owner may withhold from payment to the Contractor such an amount or amounts as, in the Owner’s 
sole judgment, may be necessary to pay just claims against the Contractor or any subcontractor for labor 
and services rendered and materials furnished in and about the work. The Owner may apply such with-
held amounts on the payment of such claims in its sole discretion. In so doing, the Owner shall be deemed 
the agent of the Contractor and payments so made by the Owner shall be made by the Owner under the 
terms of the Contract and in good faith and no liability whatsoever shall attach to the Owner for having 
made such payments. Such payments may be made without prior determination by the Owner of the va-
lidity of any claim or claims. 
 
ARTICLE 11. LIABILITY AND INDEMNIFICATION 

 
The Contractor agrees that it shall at all times protect and indemnify and save harmless, the Suffolk City 
School Board and all institutions, agencies, departments, authorities and instrumentalities of the School 
Board and any member of  the School Board or of their boards or commissions or any of the elected or 
appointed officers or any of their employees or authorized volunteers as described in the General Condi-
tions of the project specifications which are included herein by reference, from any and all claims, dam-
ages of every kind and nature made, rendered or incurred by or in behalf of any person or corporation 
whatsoever, including the parties hereto and their employees that may arise, that occur or grow out of any 
acts, actions, work or other activity done by the said Contractor in the performance and execution of this 
Contract. 
  
ARTICILE 12. SUBCONTRACTOR 

 
No part of this Contract shall be sublet by the Contractor without prior written approval of the Owner. 
 
ARTICLE 13. LIQUIDATED DAMAGES 

 
Should the Contractor fail to Finally Complete the work on or before the Contract Completion Date, re-
ferred to in Article 2 hereof, the Contractor shall pay to the Owner the sum of $500.00 for each consecu-
tive calendar day that terms of the Contract remain unfulfilled as defined in Article 9, Section 9.11 of the 
Supplementary General Conditions of the Construction Contract.1 
 
ARTICLE 14, NONDISCRIMINATION 
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During the performance of this contract, the contractor agrees as follows: 
  
a.  The contractor will not discriminate against any employee or applicant for employment 

because of race, religion, color, sex, national origin, age, disability, or any other basis 
prohibited by state law relating to discrimination in employment, except where there is a 
bona fide occupational qualification reasonably necessary to the normal operation of the 
contractor. The contractor agrees to post in conspicuous places, available to employees 
and applicants for employment, notices setting forth the provisions of this nondiscrimina-
tion clause. 

b. The contractor, in all solicitations or advertisements for employees placed by or on behalf 
of the contractor, will state that such contractor is an equal opportunity employer.  

c. Notices, advertisements and solicitations placed in accordance with federal law, rule or 
regulation shall be deemed sufficient for the purpose of meeting the requirements of this 
section. 

 
The contractor will include the provisions of the foregoing paragraphs a, b and c in every subcontract or 
purchase order of over $10,000, so that the provisions will be binding upon each subcontractor or vendor. 
    
Suffolk Public Schools does not discriminate against faith-based organizations. 
 
ARTICLE 15, DRUG FREE WORKPLACE 

 
During the performance of this contract, the contractor agrees to: 

 
a. Provide a drug-free work place for the contractor’s employees, 
b. Post in conspicuous places, available to employees and applicants for employment, a 

statement notifying employees that the unlawful manufacture, sale, distribution, dispensa-
tion, possession or use of a controlled substance or marijuana is prohibited in the contrac-
tor’s work place and specifying the actions that will be taken against employees for viola-
tions of such prohibition, 

c. State in all solicitations or advertisements for employees placed by or on behalf of the 
contractor that the contractor maintains a drug-free work place, 

 
d. Include the provisions of the foregoing clauses in every subcontract or purchase order of 

over $10,000 so that the provisions will be binding upon each subcontractor or vendor. 
 
 
ARTICLE 16, CONTRACTOR/EMPLOYEE BACKGROUND CERTIFICATION 

 
Upon award, the contractor and any employee who will have direct contact with students shall provide 
certification that (i) he has not been convicted of a felony or any offense involving the sexual molestation 
or physical or sexual abuse or rape of a child; and (ii) whether he has been convicted of a crime of moral 
turpitude. 
 
Any person making a materially false statement regarding such offense shall be guilty of a Class 1 mis-
demeanor and, upon conviction, the fact of such conviction shall be grounds for the revocation of the con-
tract to provide such services and, when relevant, the revocation of any license required to provide such 
services.  (Included) 

 

 

ARTICLE 17, STATE CORPORATION COMMISSION ID NUMBER 
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In accordance with new registration requirements effective July 1, 2010, the Contractor shall include the 
identification number issued by the State Corporation Commission as proof of registration or justification 
for non-registration per the requirements in Section 13.1 or Title 50 of the Code of Virginia. 
  
SCC ID #____________________________________________________________________ 

 
 
ARTICLE 18, COMPLIANCE WITH FEDERAL IMMIGRATION LAW  

 
The Contractor shall not, during the performance of a contract knowingly employ an unauthorized alien 
as defined in the Federal Immigration Reform and Control Act of 1986. 
 

 

ARTICLE 19, SUSPENSION AND DISBARMENT 

 

 

The Vendor certifies that neither the Vendor or its principals; the sub-recipients or their principals; or the 
subcontractors or their principals are suspended, debarred, proposed for debarment, voluntarily excluded 
from covered transactions, or otherwise disqualified by any federal department or agency from doing 
business with the Federal government pursuant to Executive Orders 12549 and 12689. The Vendor spe-
cifically covenants that neither the Vendor nor its principals; the subcontractors or their principals; norm 
the sub-recipients or their principals are included on the Excluded Parties List System maintained by the 
General Services Administration or the debarment and suspension list kept on file by EVA.  By respond-
ing to this solicitation, the Vendor is certifying they are in “Good Standing”.  (Attachment 2). 
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CONTRACTOR/EMPLOYEE BACKGROUND CERTIFICATION 

 
Pursuant to Virginia Code Section 22.1-296.1.C, prior to the award of a contract for the provision of services that 
require the contractor or any of its employees to have direct contact with students, the school board is required to 
have the contractor, and when relevant, any employee who will have direct contact with students, provide certifica-
tion that (i) he has not been convicted of any violent felony as set forth in the definition of a barrier crime in Virginia 
Code 19.2-392.02, or any offense involving the sexual molestation or physical or sexual abuse or rape of a child.   
 
The School Board may award a contract for the provision of services that require the contractor or employees of the 
contractor to have direct contact with students on school property during regular school hours or during school-
sponsored activities when any individual who provides such services has been convicted of any felony or crime of 
moral turpitude that is not set forth in the definition of barrier crime in subsection A of Virginia Code 19.2-392.02 
and does not involve sexual molestation, physical or sexual abuse, or rape of a child, provided that in the case of a 
felony conviction, the Governor has restored the individual’s civil rights.  
 
So as not to place an undue burden or hardship on the day to day operation of the school division and remain in 
compliance with the aforementioned Code provision, any contractor providing services for Suffolk Public Schools, 
whose employees will have direct contact with students, is required to provide the certification listed below: 
 
As a contractor providing services for Suffolk Public Schools, whose employees will have direct contact with 

students, I certify that neither the contractor nor any of its employees, whether current employees or those 

who will be employed in the future, have been (i) convicted of a felony as set forth in the definition of a barrier 
crime or any offense involving the sexual molestation or physical or sexual abuse or rape of a child and/or 

meet the terms as outlined above: 

 
CONTRACTOR NAME __________________________________________________________ 
 
BUSINESS ADDRESS __________________________________________________________ 
  
      __________________________________________________________ 
 
PHONE NUMBER  __________________________________________________________ 
 
 
CERTIFIED BY   __________________________________________________________ 
 
PRINTED NAME  __________________________________________________________ 
  
TITLE     __________________________________________________________ 
  
DATE     __________________________________________________________ 
 
Any person making a materially false statement regarding any such offense shall be guilty of a Class 1 misdemeanor 
and, upon conviction, the fact of such conviction shall be grounds for the revocation of the contract to provide such 
services and, when relevant, the revocation of any license required to provide such services.  School boards shall not 
be liable for materially false statements regarding the certifications required by this subsection.  For the purposes of 
this subsection, “direct contact with students” means being in the presence of students during regular school hours or 
during school-sponsored activities 
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Certification Regarding Debarment, Suspension, and Other 

Responsibility Matters - Primary Covered Transactions 

 

This certification is required by the regulations implementing Executive Order 12549, Debarment 

and Suspension, 7 CFR Part 3017, Section 3017.510, Participants' responsibilities.  The regulations 

were published as Part IV of the January 30, 1989, Federal Register (Pages 4722-4733).  Copies of 

the regulations may be obtained by contacting the Department of Agriculture agency offering the 

proposed covered transaction. 

 

(Before completing certification, read instructions on Page 2) 

 

(1) The prospective primary participant certifies to the best of its knowledge and belief, that it and 

its principals: 

 

(a) are not presently debarred, suspended, proposed for debarment, declared ineligible, or volun-

tarily excluded from covered transactions by any Federal department or agency; 

 

(b) have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection with 

obtaining, attempting to obtain, or performing a public (Federal, State or Local) transaction or con-

tract under a public transaction; violation of Federal or State antitrust statutes or commission of 

embezzlement, theft, forgery, bribery, falsification or destruction of records, making false state-

ments, or receiving stolen property; 

 

(c) are not presently indicted for or otherwise criminally or civilly charged by a governmental enti-

ty (Federal, State or Local) with commission of any of the offenses enumerated in paragraph (1)(b) 

of this certification; and  

 

(d) have not within a three-year period preceding this application/proposal had one or more public 

transactions (Federal, State or Local) terminated for cause or default. 

 

(2) Where the prospective primary participant is unable to certify to any of the statements in this 

certification, such prospective participant shall attach an explanation to this proposal. 

 

ORGANIZATION NAME PR/AWARD NUMBER OR PROJECT 

NAME             

NAME AND TITLE OF AUTHORIZED REPRESENTATIVE 

      

SIGNATURE DATE (MM-DD-YYYY) 
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SIGNATURE PAGES 

 

 

IN WITNESS WHEREOF, the parties have caused the Agreement to be executed by the following duly 
authorized officials. 
 
 

SUFFOLK CITY SCHOOL BOARD, 
A Body Corporation 

 
      By: _________________________ 
             Chair 
                                                             Suffolk City School Board 
 
      By: _________________________ 
             Superintendent 
                                                                                      Suffolk City Public Schools 
 
 

NOTARY CLAUSE 

 

Commonwealth of Virginia 
 
City/County________________________________________, to wit:  The following instrument was 
 
Acknowledged before me this ________day of _____________________, 2021 by ______________ 
           Name 
 
____________________________________, ________________________________________, and 
                  Name                   Title 
 
____________________________________, ________________________________________. 
                  Name       Title 
 
 
My commission expires:________________________ 
 
Notary Number:_______________________________ 
 
 

 
 
     __________________________________________ 
                Notary Public 
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Contractor 
 
By: ____________________________________ 
         Signature 
 
 ____________________________________ 
 Print Name 
 
 ____________________________________ 
 Title 
 
 
 

NOTARY CLAUSE 

 

Commonwealth of Virginia 
 
City/County________________________________________, to wit:  The following instrument was 
 
Acknowledged before me this ________day of _____________________, 2021 by ______________ 
           Name 
 
____________________________________, ________________________________________, and 
                  Name                   Title 
 
____________________________________, ________________________________________. 
                  Name       Title 
 
 
My commission expires:________________________ 
 
Notary Number:_______________________________ 
 
 

 
 
     __________________________________________ 
                Notary Public 
 

 
 

 
APPROVED AS TO FORM AND CONTENT:     
     
_____________________________________ 
School Board Attorney 

END OF SECTION 000500 
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9.8.3, 9.8.4, 9.8.5 

Certificates for Payment 

4.2.1, 4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 

9.10.1, 9.10.3, 14.1.1.3, 14.2.4, 15.1.3 

Certificates of Inspection, Testing or Approval 

13.5.4 

Certificates of Insurance 

9.10.2, 11.1.3 

Change Orders 

1.1.1, 2.4, 3.4.2, 3.7.4, 3.8.2.3, 3.11, 3.12.8, 4.2.8, 

5.2.3, 7.1.2, 7.1.3, 7.2, 7.3.2, 7.3.6, 7.3.9, 7.3.10, 

8.3.1, 9.3.1.1, 9.10.3, 10.3.2, 11.3.1.2, 11.3.4, 11.3.9, 

12.1.2, 15.1.3 

Change Orders, Definition of 

7.2.1 

CHANGES IN THE WORK 

2.2.1, 3.11, 4.2.8, 7, 7.2.1, 7.3.1, 7.4, 8.3.1, 9.3.1.1, 

11.3.9 

Claims, Definition of 

15.1.1 

CLAIMS AND DISPUTES 

3.2.4, 6.1.1, 6.3, 7.3.9, 9.3.3, 9.10.4, 10.3.3, 15, 15.4 

Claims and Timely Assertion of Claims 

15.4.1 

Claims for Additional Cost 

3.2.4, 3.7.4, 6.1.1, 7.3.9, 10.3.2, 15.1.4 

Claims for Additional Time 

3.2.4, 3.7.4, 6.1.1, 8.3.2, 10.3.2, 15.1.5 

Concealed or Unknown Conditions, Claims for 

3.7.4 

Claims for Damages 

3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.1.1, 

11.3.5, 11.3.7, 14.1.3, 14.2.4, 15.1.6 

Claims Subject to Arbitration 

15.3.1, 15.4.1 

Cleaning Up 

3.15, 6.3 

Commencement of the Work, Conditions Relating to 

2.2.1, 3.2.2, 3.4.1, 3.7.1, 3.10.1, 3.12.6, 5.2.1, 5.2.3, 

6.2.2, 8.1.2, 8.2.2, 8.3.1, 11.1, 11.3.1, 11.3.6, 11.4.1, 

15.1.4 

Commencement of the Work, Definition of 

8.1.2 

Communications Facilitating Contract 

Administration 

3.9.1, 4.2.4 

Completion, Conditions Relating to 

3.4.1, 3.11, 3.15, 4.2.2, 4.2.9, 8.2, 9.4.2, 9.8, 9.9.1, 

9.10, 12.2, 13.7, 14.1.2 

COMPLETION, PAYMENTS AND 

9 

Completion, Substantial 

4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 

12.2, 13.7 

Compliance with Laws 

1.6, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 10.2.2, 

11.1, 11.3, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14.1.1, 

14.2.1.3, 15.2.8, 15.4.2, 15.4.3 

Concealed or Unknown Conditions 

3.7.4, 4.2.8, 8.3.1, 10.3 

Conditions of the Contract 

1.1.1, 6.1.1, 6.1.4 

Consent, Written 

3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.8.5, 9.9.1, 

9.10.2, 9.10.3, 11.3.1, 13.2, 13.4.2, 15.4.4.2 

Consolidation or Joinder 

15.4.4 

CONSTRUCTION BY OWNER OR BY 

SEPARATE CONTRACTORS 

1.1.4, 6 

Construction Change Directive, Definition of 

7.3.1 

Construction Change Directives 

1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1.1, 7.1.2, 7.1.3, 7.3, 

9.3.1.1 

Construction Schedules, Contractor’s 

3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 

Contingent Assignment of Subcontracts 

5.4, 14.2.2.2 

Continuing Contract Performance 

15.1.3 

Contract, Definition of 

1.1.2 

CONTRACT, TERMINATION OR 

SUSPENSION OF THE 

5.4.1.1, 11.3.9, 14 

Contract Administration 

3.1.3, 4, 9.4, 9.5 

Contract Award and Execution, Conditions Relating 

to 

3.7.1, 3.10, 5.2, 6.1, 11.1.3, 11.3.6, 11.4.1 

Contract Documents, Copies Furnished and Use of 

1.5.2, 2.2.5, 5.3 

Contract Documents, Definition of 

1.1.1 

Contract Sum 

3.7.4, 3.8, 5.2.3, 7.2, 7.3, 7.4, 9.1, 9.4.2, 9.5.1.4, 

9.6.7, 9.7, 10.3.2, 11.3.1, 14.2.4, 14.3.2, 15.1.4, 

15.2.5 

Contract Sum, Definition of 

9.1 

Contract Time 

3.7.4, 3.7.5, 3.10.2, 5.2.3, 7.2.1.3, 7.3.1, 7.3.5, 7.4, 

8.1.1, 8.2.1, 8.3.1, 9.5.1, 9.7, 10.3.2, 12.1.1, 14.3.2, 

15.1.5.1, 15.2.5 

Contract Time, Definition of 

8.1.1 
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CONTRACTOR 

3 

Contractor, Definition of 

3.1, 6.1.2 

Contractor’s Construction Schedules 

3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 

Contractor’s Employees 

3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 10.3, 

11.1.1, 11.3.7, 14.1, 14.2.1.1 

Contractor’s Liability Insurance 

11.1 

Contractor’s Relationship with Separate Contractors 

and Owner’s Forces 

3.12.5, 3.14.2, 4.2.4, 6, 11.3.7, 12.1.2, 12.2.4 

Contractor’s Relationship with Subcontractors 

1.2.2, 3.3.2, 3.18.1, 3.18.2, 5, 9.6.2, 9.6.7, 9.10.2, 

11.3.1.2, 11.3.7, 11.3.8 

Contractor’s Relationship with the Architect 

1.1.2, 1.5, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 3.5, 

3.7.4, 3.10, 3.11, 3.12, 3.16, 3.18, 4.1.3, 4.2, 5.2, 

6.2.2, 7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 9.7, 9.8, 9.9, 10.2.6, 

10.3, 11.3.7, 12, 13.5, 15.1.2, 15.2.1 

Contractor’s Representations 

3.2.1, 3.2.2, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.8.2 

Contractor’s Responsibility for Those Performing the 

Work 

3.3.2, 3.18, 5.3, 6.1.3, 6.2, 9.5.1, 10.2.8 

Contractor’s Review of Contract Documents 

3.2 

Contractor’s Right to Stop the Work 

9.7 

Contractor’s Right to Terminate the Contract 

14.1, 15.1.6 

Contractor’s Submittals 

3.10, 3.11, 3.12.4, 4.2.7, 5.2.1, 5.2.3, 9.2, 9.3, 9.8.2, 

9.8.3, 9.9.1, 9.10.2, 9.10.3, 11.1.3, 11.4.2 

Contractor’s Superintendent 

3.9, 10.2.6 

Contractor’s Supervision and Construction 

Procedures 

1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 

7.1.3, 7.3.5, 7.3.7, 8.2, 10, 12, 14, 15.1.3 

Contractual Liability Insurance 

11.1.1.8, 11.2 

Coordination and Correlation 

1.2, 3.2.1, 3.3.1, 3.10, 3.12.6, 6.1.3, 6.2.1 

Copies Furnished of Drawings and Specifications 

1.5, 2.2.5, 3.11 

Copyrights 

1.5, 3.17 

Correction of Work 

2.3, 2.4, 3.7.3, 9.4.2, 9.8.2, 9.8.3, 9.9.1, 12.1.2, 12.2 

Correlation and Intent of the Contract Documents 

1.2 

Cost, Definition of 

7.3.7 

Costs 

2.4, 3.2.4, 3.7.3, 3.8.2, 3.15.2, 5.4.2, 6.1.1, 6.2.3, 

7.3.3.3, 7.3.7, 7.3.8, 7.3.9, 9.10.2, 10.3.2, 10.3.6, 

11.3, 12.1.2, 12.2.1, 12.2.4, 13.5, 14 

Cutting and Patching 

3.14, 6.2.5  

Damage to Construction of Owner or Separate 

Contractors 

3.14.2, 6.2.4, 10.2.1.2, 10.2.5, 10.4, 11.1.1, 11.3, 

12.2.4 

Damage to the Work 

3.14.2, 9.9.1, 10.2.1.2, 10.2.5, 10.4, 11.3.1, 12.2.4 

Damages, Claims for 

3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.1.1, 

11.3.5, 11.3.7, 14.1.3, 14.2.4, 15.1.6 

Damages for Delay 

6.1.1, 8.3.3, 9.5.1.6, 9.7, 10.3.2 

Date of Commencement of the Work, Definition of 

8.1.2 

Date of Substantial Completion, Definition of 

8.1.3 

Day, Definition of 

8.1.4 

Decisions of the Architect 

3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 15.2, 6.3, 

7.3.7, 7.3.9, 8.1.3, 8.3.1, 9.2, 9.4, 9.5.1, 9.8.4, 9.9.1, 

13.5.2, 14.2.2, 14.2.4, 15.1, 15.2 

Decisions to Withhold Certification 

9.4.1, 9.5, 9.7, 14.1.1.3 

Defective or Nonconforming Work, Acceptance, 

Rejection and Correction of 

2.3, 2.4, 3.5, 4.2.6, 6.2.5, 9.5.1, 9.5.2, 9.6.6, 9.8.2, 

9.9.3, 9.10.4, 12.2.1 

Definitions 

1.1, 2.1.1, 3.1.1, 3.5, 3.12.1, 3.12.2, 3.12.3, 4.1.1, 

15.1.1, 5.1, 6.1.2, 7.2.1, 7.3.1, 8.1, 9.1, 9.8.1 

Delays and Extensions of Time 

3.2, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 

10.3.2, 10.4, 14.3.2, 15.1.5, 15.2.5 

Disputes 

6.3, 7.3.9, 15.1, 15.2 

Documents and Samples at the Site 

3.11 

Drawings, Definition of 

1.1.5 

Drawings and Specifications, Use and Ownership of 

3.11 

Effective Date of Insurance 

8.2.2, 11.1.2 

Emergencies 

10.4, 14.1.1.2, 15.1.4 

Employees, Contractor’s 

3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 

10.3.3, 11.1.1, 11.3.7, 14.1, 14.2.1.1 



 

AIA Document A201™ – 2007.  Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 19 58, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 20 07 by The 
American Institute of Architects . All rights reserved. WARNING: This AIA ®  Document is protected by U.S. Copyright Law and In ternational 
Treaties. Unauthorized reproduction or distribution  of this AIA ®  Document, or any portion of it, may result in seve re civil and criminal 
penalties, and will be prosecuted to the maximum ex tent possible under the law.  This draft was produced by AIA software at 10:31:5 1 on 
05/03/2016 under Order No.1881757461_1 which expire s on 06/22/2016, and is not for resale. 
User Notes:    (1179284058) 

 
5 

 

Equipment, Labor, Materials or 

1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 

4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 9.5.1.3, 

9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2 

Execution and Progress of the Work 

1.1.3, 1.2.1, 1.2.2, 2.2.3, 2.2.5, 3.1, 3.3.1, 3.4.1, 3.5, 

3.7.1, 3.10.1, 3.12, 3.14, 4.2, 6.2.2, 7.1.3, 7.3.5, 8.2, 

9.5.1, 9.9.1, 10.2, 10.3, 12.2, 14.2, 14.3.1, 15.1.3 

Extensions of Time 

3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3, 7.4, 9.5.1, 9.7, 10.3.2, 

10.4, 14.3, 15.1.5, 15.2.5 

Failure of Payment 

9.5.1.3, 9.7, 9.10.2, 13.6, 14.1.1.3, 14.2.1.2 

Faulty Work 

(See Defective or Nonconforming Work) 

Final Completion and Final Payment 

4.2.1, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.3.1, 11.3.5, 

12.3, 14.2.4, 14.4.3 

Financial Arrangements, Owner’s 

2.2.1, 13.2.2, 14.1.1.4 

Fire and Extended Coverage Insurance 

11.3.1.1 

GENERAL PROVISIONS 

1 

Governing Law 

13.1 

Guarantees (See Warranty) 

Hazardous Materials 

10.2.4, 10.3 

Identification of Subcontractors and Suppliers 

5.2.1 

Indemnification 

3.17, 3.18, 9.10.2, 10.3.3, 10.3.5, 10.3.6, 11.3.1.2, 

11.3.7 

Information and Services Required of the Owner 

2.1.2, 2.2, 3.2.2, 3.12.4, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 

9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.4, 13.5.1, 

13.5.2, 14.1.1.4, 14.1.4, 15.1.3 

Initial Decision 

15.2 

Initial Decision Maker, Definition of 

1.1.8 

Initial Decision Maker, Decisions 

14.2.2, 14.2.4, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 

Initial Decision Maker, Extent of Authority 

14.2.2, 14.2.4, 15.1.3, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 

15.2.5 

Injury or Damage to Person or Property 

10.2.8, 10.4 

Inspections 

3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 

9.9.2, 9.10.1, 12.2.1, 13.5 

Instructions to Bidders 

1.1.1 

Instructions to the Contractor 

3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.5.2 

Instruments of Service, Definition of 

1.1.7 

Insurance 

3.18.1, 6.1.1, 7.3.7, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 11 

Insurance, Boiler and Machinery 

11.3.2 

Insurance, Contractor’s Liability 

11.1 

Insurance, Effective Date of 

8.2.2, 11.1.2 

Insurance, Loss of Use 

11.3.3 

Insurance, Owner’s Liability 

11.2 

Insurance, Property 

10.2.5, 11.3 

Insurance, Stored Materials 

9.3.2 

INSURANCE AND BONDS 

11 

Insurance Companies, Consent to Partial Occupancy 

9.9.1 

Intent of the Contract Documents 

1.2.1, 4.2.7, 4.2.12, 4.2.13, 7.4 

Interest 

13.6 

Interpretation 

1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1 

Interpretations, Written 

4.2.11, 4.2.12, 15.1.4 

Judgment on Final Award 

15.4.2 

Labor and Materials, Equipment 

1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 

4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 9.5.1.3, 

9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2 

Labor Disputes 

8.3.1 

Laws and Regulations 

1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1, 

10.2.2, 11.1.1, 11.3, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 

14, 15.2.8, 15.4 

Liens 

2.1.2, 9.3.3, 9.10.2, 9.10.4, 15.2.8 

Limitations, Statutes of 

12.2.5, 13.7, 15.4.1.1 

Limitations of Liability 

2.3, 3.2.2, 3.5, 3.12.10, 3.17, 3.18.1, 4.2.6, 4.2.7, 

4.2.12, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 10.2.5, 10.3.3, 

11.1.2, 11.2, 11.3.7, 12.2.5, 13.4.2 

Limitations of Time 

2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 

5.2, 5.3, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 

9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 11.1.3, 11.3.1.5, 

11.3.6, 11.3.10, 12.2, 13.5, 13.7, 14, 15 

Loss of Use Insurance 

11.3.3 
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Material Suppliers 

1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.6, 9.10.5 

Materials, Hazardous 

10.2.4, 10.3 

Materials, Labor, Equipment and 

1.1.3, 1.1.6, 1.5.1, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 

3.15.1, 4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 

9.5.1.3, 9.10.2, 10.2.1.2, 10.2.4, 14.2.1.1, 14.2.1.2 

Means, Methods, Techniques, Sequences and 

Procedures of Construction 

3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2 

Mechanic’s Lien 

2.1.2, 15.2.8 

Mediation 

8.3.1, 10.3.5, 10.3.6, 15.2.1, 15.2.5, 15.2.6, 15.3, 

15.4.1 

Minor Changes in the Work 

1.1.1, 3.12.8, 4.2.8, 7.1, 7.4 

MISCELLANEOUS PROVISIONS 

13 

Modifications, Definition of 

1.1.1 

Modifications to the Contract 

1.1.1, 1.1.2, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7, 

10.3.2, 11.3.1 

Mutual Responsibility 

6.2 

Nonconforming Work, Acceptance of 

9.6.6, 9.9.3, 12.3 

Nonconforming Work, Rejection and Correction of 

2.3, 2.4, 3.5, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 9.10.4, 

12.2.1 

Notice 

2.2.1, 2.3, 2.4, 3.2.4, 3.3.1, 3.7.2, 3.12.9, 5.2.1, 9.7, 

9.10, 10.2.2, 11.1.3, 12.2.2.1, 13.3, 13.5.1, 13.5.2, 

14.1, 14.2, 15.2.8, 15.4.1 

Notice, Written 

2.3, 2.4, 3.3.1, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 9.7, 9.10, 

10.2.2, 10.3, 11.1.3, 11.3.6, 12.2.2.1, 13.3, 14, 15.2.8, 

15.4.1 

Notice of Claims 

3.7.4, 10.2.8, 15.1.2, 15.4 

Notice of Testing and Inspections 

13.5.1, 13.5.2 

Observations, Contractor’s 

3.2, 3.7.4 

Occupancy 

2.2.2, 9.6.6, 9.8, 11.3.1.5 

Orders, Written 

1.1.1, 2.3, 3.9.2, 7, 8.2.2, 11.3.9, 12.1, 12.2.2.1, 

13.5.2, 14.3.1 

OWNER 

2 

Owner, Definition of 

2.1.1 

Owner, Information and Services Required of the 

2.1.2, 2.2, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2, 

9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.3, 13.5.1, 

13.5.2, 14.1.1.4, 14.1.4, 15.1.3 

Owner’s Authority 

1.5, 2.1.1, 2.3, 2.4, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 4.1.2, 

4.1.3, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 7.2.1, 

7.3.1, 8.2.2, 8.3.1, 9.3.1, 9.3.2, 9.5.1, 9.6.4, 9.9.1, 

9.10.2, 10.3.2, 11.1.3, 11.3.3, 11.3.10, 12.2.2, 12.3, 

13.2.2, 14.3, 14.4, 15.2.7 

Owner’s Financial Capability 

2.2.1, 13.2.2, 14.1.1.4 

Owner’s Liability Insurance 

11.2 

Owner’s Relationship with Subcontractors 

1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2 

Owner’s Right to Carry Out the Work 

2.4, 14.2.2 

Owner’s Right to Clean Up 

6.3 

Owner’s Right to Perform Construction and to 

Award Separate Contracts 

6.1 

Owner’s Right to Stop the Work 

2.3 

Owner’s Right to Suspend the Work 

14.3 

Owner’s Right to Terminate the Contract 

14.2 

Ownership and Use of Drawings, Specifications 

and Other Instruments of Service 

1.1.1, 1.1.6, 1.1.7, 1.5, 2.2.5, 3.2.2, 3.11, 3.17, 4.2.12, 

5.3 

Partial Occupancy or Use 

9.6.6, 9.9, 11.3.1.5 

Patching, Cutting and 

3.14, 6.2.5 

Patents 

3.17 

Payment, Applications for 

4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1, 

14.2.3, 14.2.4, 14.4.3 

Payment, Certificates for 

4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1, 

9.10.3, 13.7, 14.1.1.3, 14.2.4 

Payment, Failure of 

9.5.1.3, 9.7, 9.10.2, 13.6, 14.1.1.3, 14.2.1.2 

Payment, Final 

4.2.1, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.4.1, 12.3, 

13.7, 14.2.4, 14.4.3 

Payment Bond, Performance Bond and 

7.3.7.4, 9.6.7, 9.10.3, 11.4 

Payments, Progress 

9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3, 15.1.3 

PAYMENTS AND COMPLETION 

9 
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Payments to Subcontractors 

5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2 

PCB 

10.3.1 

Performance Bond and Payment Bond 

7.3.7.4, 9.6.7, 9.10.3, 11.4 

Permits, Fees, Notices and Compliance with Laws 

2.2.2, 3.7, 3.13, 7.3.7.4, 10.2.2 

PERSONS AND PROPERTY, PROTECTION 

OF 

10 

Polychlorinated Biphenyl 

10.3.1 

Product Data, Definition of 

3.12.2 

Product Data and Samples, Shop Drawings 

3.11, 3.12, 4.2.7 

Progress and Completion 

4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.3 

Progress Payments 

9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3, 15.1.3 

Project, Definition of 

1.1.4 

Project Representatives 

4.2.10 

Property Insurance 

10.2.5, 11.3 

PROTECTION OF PERSONS AND PROPERTY 

10 

Regulations and Laws 

1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1, 

10.2.2, 11.1, 11.4, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14, 

15.2.8, 15.4 

Rejection of Work 

3.5, 4.2.6, 12.2.1 

Releases and Waivers of Liens 

9.10.2 

Representations 

3.2.1, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 

9.8.2, 9.10.1 

Representatives 

2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.1, 4.2.2, 4.2.10, 5.1.1, 

5.1.2, 13.2.1 

Responsibility for Those Performing the Work 

3.3.2, 3.18, 4.2.3, 5.3, 6.1.3, 6.2, 6.3, 9.5.1, 10 

Retainage 

9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3 

Review of Contract Documents and Field 

Conditions by Contractor 

3.2, 3.12.7, 6.1.3 

Review of Contractor’s Submittals by Owner and 

Architect 

3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2 

Review of Shop Drawings, Product Data and 

Samples by Contractor 

3.12 

Rights and Remedies 

1.1.2, 2.3, 2.4, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 

6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.2, 12.2.4, 

13.4, 14, 15.4 

Royalties, Patents and Copyrights 

3.17 

Rules and Notices for Arbitration 

15.4.1 

Safety of Persons and Property 

10.2, 10.4 

Safety Precautions and Programs 

3.3.1, 4.2.2, 4.2.7, 5.3, 10.1, 10.2, 10.4 

Samples, Definition of 

3.12.3 

Samples, Shop Drawings, Product Data and 

3.11, 3.12, 4.2.7 

Samples at the Site, Documents and 

3.11 

Schedule of Values 

9.2, 9.3.1 

Schedules, Construction 

3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 

Separate Contracts and Contractors 

1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 12.1.2 

Shop Drawings, Definition of 

3.12.1 

Shop Drawings, Product Data and Samples 

3.11, 3.12, 4.2.7 

Site, Use of 

3.13, 6.1.1, 6.2.1 

Site Inspections 

3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.4.2, 9.10.1, 13.5 

Site Visits, Architect’s 

3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.5 

Special Inspections and Testing 

4.2.6, 12.2.1, 13.5 

Specifications, Definition of 

1.1.6 

Specifications 

1.1.1, 1.1.6, 1.2.2, 1.5, 3.11, 3.12.10, 3.17, 4.2.14 

Statute of Limitations 

13.7, 15.4.1.1 

Stopping the Work 

2.3, 9.7, 10.3, 14.1 

Stored Materials 

6.2.1, 9.3.2, 10.2.1.2, 10.2.4 

Subcontractor, Definition of 

5.1.1 

SUBCONTRACTORS 

5 

Subcontractors, Work by 

1.2.2, 3.3.2, 3.12.1, 4.2.3, 5.2.3, 5.3, 5.4, 9.3.1.2, 

9.6.7 

Subcontractual Relations 

5.3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 14.1, 14.2.1 
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Submittals 

3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.7, 9.2, 9.3, 

9.8, 9.9.1, 9.10.2, 9.10.3, 11.1.3 

Submittal Schedule 

3.10.2, 3.12.5, 4.2.7 

Subrogation, Waivers of 

6.1.1, 11.3.7 

Substantial Completion 

4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 

12.2, 13.7 

Substantial Completion, Definition of 

9.8.1 

Substitution of Subcontractors 

5.2.3, 5.2.4 

Substitution of Architect 

4.1.3 

Substitutions of Materials 

3.4.2, 3.5, 7.3.8 

Sub-subcontractor, Definition of 

5.1.2 

Subsurface Conditions 

3.7.4 

Successors and Assigns 

13.2 

Superintendent 

3.9, 10.2.6 

Supervision and Construction Procedures 

1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 

7.1.3, 7.3.7, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.3 

Surety 

5.4.1.2, 9.8.5, 9.10.2, 9.10.3, 14.2.2, 15.2.7 

Surety, Consent of 

9.10.2, 9.10.3 

Surveys 

2.2.3 

Suspension by the Owner for Convenience 

14.3 

Suspension of the Work 

5.4.2, 14.3 

Suspension or Termination of the Contract 

5.4.1.1, 14 

Taxes 

3.6, 3.8.2.1, 7.3.7.4 

Termination by the Contractor 

14.1, 15.1.6 

Termination by the Owner for Cause 

5.4.1.1, 14.2, 15.1.6 

Termination by the Owner for Convenience 

14.4 

Termination of the Architect 

4.1.3 

Termination of the Contractor 

14.2.2 

TERMINATION OR SUSPENSION OF THE 

CONTRACT 

14 

Tests and Inspections 

3.1.3, 3.3.3, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 9.9.2, 

9.10.1, 10.3.2, 11.4.1, 12.2.1, 13.5 

TIME 

8 

Time, Delays and Extensions of 

3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 

10.3.2, 10.4, 14.3.2, 15.1.5, 15.2.5 

Time Limits 

2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 

5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 

9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 11.1.3, 12.2, 13.5, 

13.7, 14, 15.1.2, 15.4 

Time Limits on Claims 

3.7.4, 10.2.8, 13.7, 15.1.2 

Title to Work 

9.3.2, 9.3.3 

Transmission of Data in Digital Form 

1.6 

UNCOVERING AND CORRECTION OF 

WORK 

12 

Uncovering of Work 

12.1 

Unforeseen Conditions, Concealed or Unknown 

3.7.4, 8.3.1, 10.3 

Unit Prices 

7.3.3.2, 7.3.4 

Use of Documents 

1.1.1, 1.5, 2.2.5, 3.12.6, 5.3 

Use of Site 

3.13, 6.1.1, 6.2.1 

Values, Schedule of 

9.2, 9.3.1 

Waiver of Claims by the Architect 

13.4.2 

Waiver of Claims by the Contractor 

9.10.5, 13.4.2, 15.1.6 

Waiver of Claims by the Owner 

9.9.3, 9.10.3, 9.10.4, 12.2.2.1, 13.4.2, 14.2.4, 15.1.6 

Waiver of Consequential Damages 

14.2.4, 15.1.6 

Waiver of Liens 

9.10.2, 9.10.4 

Waivers of Subrogation 

6.1.1, 11.3.7 

Warranty 

3.5, 4.2.9, 9.3.3, 9.8.4, 9.9.1, 9.10.4, 12.2.2, 13.7 

Weather Delays 

15.1.5.2 

Work, Definition of 

1.1.3 

Written Consent 

1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.8.5, 

9.9.1, 9.10.2, 9.10.3, 11.4.1, 13.2, 13.4.2, 15.4.4.2 

Written Interpretations 

4.2.11, 4.2.12 
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Written Notice 

2.3, 2.4, 3.3.1, 3.9, 3.12.9, 3.12.10, 5.2.1, 8.2.2, 9.7, 

9.10, 10.2.2, 10.3, 11.1.3, 12.2.2, 12.2.4, 13.3, 14, 

15.4.1 

Written Orders 

1.1.1, 2.3, 3.9, 7, 8.2.2, 12.1, 12.2, 13.5.2, 14.3.1, 

15.1.2
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ARTICLE 1   GENERAL PROVISIONS 
§ 1.1 BASIC DEFINITIONS 
§ 1.1.1 THE CONTRACT DOCUMENTS 
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 

Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other 

Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in 

the Agreement and Modifications issued after execution of the Contract. A Modification is (1) a written amendment 

to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a written 

order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the 

Contract Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, 

other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or 

proposal, or portions of Addenda relating to bidding requirements. 

 

§ 1.1.2 THE CONTRACT 
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 

agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written 

or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be 

construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the 

Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner 

and the Architect or the Architect’s consultants or (4) between any persons or entities other than the Owner and the 

Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the 

Contract intended to facilitate performance of the Architect’s duties. 

 

§ 1.1.3 THE WORK 
The term “Work” means the construction and services required by the Contract Documents, whether completed or 

partially completed, and includes all other labor, materials, equipment and services provided or to be provided by 

the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project. 

 

§ 1.1.4 THE PROJECT 
The Project is the total construction of which the Work performed under the Contract Documents may be the whole 

or a part and which may include construction by the Owner and by separate contractors. 

 

§ 1.1.5 THE DRAWINGS 
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and 

dimensions of the Work, generally including plans, elevations, sections, details, schedules and diagrams. 

 

§ 1.1.6 THE SPECIFICATIONS 
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials, 

equipment, systems, standards and workmanship for the Work, and performance of related services. 

 

§ 1.1.7 INSTRUMENTS OF SERVICE 
Instruments of Service are representations, in any medium of expression now known or later developed, of the 

tangible and intangible creative work performed by the Architect and the Architect’s consultants under their 

respective professional services agreements. Instruments of Service may include, without limitation, studies, 

surveys, models, sketches, drawings, specifications, and other similar materials. 

 

§ 1.1.8 INITIAL DECISION MAKER 
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in 

accordance with Section 15.2 and certify termination of the Agreement under Section 14.2.2.  

 

§ 1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and 

completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by 

one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent 

consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the 

indicated results.  
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§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not 

control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be 

performed by any trade. 

 

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction 

industry meanings are used in the Contract Documents in accordance with such recognized meanings. 

 

§ 1.3 CAPITALIZATION 
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of 

numbered articles or (3) the titles of other documents published by the American Institute of Architects. 

 

§ 1.4 INTERPRETATION 
In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and 

articles such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in 

another is not intended to affect the interpretation of either statement. 

 

§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE 
§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 

Instruments of Service, including the Drawings and Specifications, and will retain all common law, statutory and 

other reserved rights, including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and material or 

equipment suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or distribution to 

meet official regulatory requirements or for other purposes in connection with this Project is not to be construed as 

publication in derogation of the Architect’s or Architect’s consultants’ reserved rights. 

 

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to use 

and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work. All 

copies made under this authorization shall bear the copyright notice, if any, shown on the Instruments of Service. 

The Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the 

Instruments of Service on other projects or for additions to this Project outside the scope of the Work without the 

specific written consent of the Owner, Architect and the Architect’s consultants.  

 

§ 1.6 TRANSMISSION OF DATA IN DIGITAL FORM 
If the parties intend to transmit Instruments of Service or any other information or documentation in digital form, 

they shall endeavor to establish necessary protocols governing such transmissions, unless otherwise already 

provided in the Agreement or the Contract Documents. 

 

ARTICLE 2   OWNER 
§ 2.1 GENERAL 
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the 

Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have 

express authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. 

Except as otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner” means 

the Owner or the Owner’s authorized representative. 

 

§ 2.1.2 The Owner shall furnish to the Contractor within fifteen days after receipt of a written request, information 

necessary and relevant for the Contractor to evaluate, give notice of or enforce mechanic’s lien rights. Such 

information shall include a correct statement of the record legal title to the property on which the Project is located, 

usually referred to as the site, and the Owner’s interest therein. 

 

§ 2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER 
§ 2.2.1 Prior to commencement of the Work, the Contractor may request in writing that the Owner provide 

reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations under the 

Contract. Thereafter, the Contractor may only request such evidence if (1) the Owner fails to make payments to the 

Contractor as the Contract Documents require; (2) a change in the Work materially changes the Contract Sum; or (3) 

the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due. 

The Owner shall furnish such evidence as a condition precedent to commencement or continuation of the Work or 
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the portion of the Work affected by a material change. After the Owner furnishes the evidence, the Owner shall not 

materially vary such financial arrangements without prior notice to the Contractor.  

 

§ 2.2.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, 

including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements, 

assessments and charges required for construction, use or occupancy of permanent structures or for permanent 

changes in existing facilities. 

 

§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for 

the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of 

information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the 

Work. 

 

§ 2.2.4 The Owner shall furnish information or services required of the Owner by the Contract Documents with 

reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control 

and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the 

Contractor’s written request for such information or services. 

 

§ 2.2.5 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of 

the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2. 

 

§ 2.3 OWNER’S RIGHT TO STOP THE WORK 
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as 

required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the 

Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such 

order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part 

of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent 

required by Section 6.1.3. 

 

§ 2.4 OWNER’S RIGHT TO CARRY OUT THE WORK 
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 

within a ten-day period after receipt of written notice from the Owner to commence and continue correction of such 

default or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner 

may have, correct such deficiencies. In such case an appropriate Change Order shall be issued deducting from 

payments then or thereafter due the Contractor the reasonable cost of correcting such deficiencies, including 

Owner’s expenses and compensation for the Architect’s additional services made necessary by such default, neglect 

or failure. Such action by the Owner and amounts charged to the Contractor are both subject to prior approval of the 

Architect. If payments then or thereafter due the Contractor are not sufficient to cover such amounts, the Contractor 

shall pay the difference to the Owner. 

 

ARTICLE 3   CONTRACTOR 
§ 3.1 GENERAL 
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the 

Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the 

jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have 

express authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means 

the Contractor or the Contractor’s authorized representative. 

 

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents. 

 

§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract 

Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests, 

inspections or approvals required or performed by persons or entities other than the Contractor. 
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§ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become 

generally familiar with local conditions under which the Work is to be performed and correlated personal 

observations with requirements of the Contract Documents. 

 

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 

Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as 

the information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing 

conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These 

obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 

purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor 

shall promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the 

Contractor as a request for information in such form as the Architect may require. It is recognized that the 

Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, 

unless otherwise specifically provided in the Contract Documents.  

 

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable 

laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor 

shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a 

request for information in such form as the Architect may require. 

 

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the 

Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 

3.2.3, the Contractor shall make Claims as provided in Article 15. If the Contractor fails to perform the obligations 

of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner as would have been 

avoided if the Contractor had performed such obligations. If the Contractor performs those obligations, the 

Contractor shall not be liable to the Owner or Architect for damages resulting from errors, inconsistencies or 

omissions in the Contract Documents, for differences between field measurements or conditions and the Contract 

Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules 

and regulations, and lawful orders of public authorities. 

 

§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES 
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 

Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, 

sequences and procedures and for coordinating all portions of the Work under the Contract, unless the Contract 

Documents give other specific instructions concerning these matters. If the Contract Documents give specific 

instructions concerning construction means, methods, techniques, sequences or procedures, the Contractor shall 

evaluate the jobsite safety thereof and, except as stated below, shall be fully and solely responsible for the jobsite 

safety of such means, methods, techniques, sequences or procedures. If the Contractor determines that such means, 

methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely written notice to the 

Owner and Architect and shall not proceed with that portion of the Work without further written instructions from 

the Architect. If the Contractor is then instructed to proceed with the required means, methods, techniques, 

sequences or procedures without acceptance of changes proposed by the Contractor, the Owner shall be solely 

responsible for any loss or damage arising solely from those Owner-required means, methods, techniques, sequences 

or procedures.  

 

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees, 

Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or 

on behalf of, the Contractor or any of its Subcontractors. 

 

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that 

such portions are in proper condition to receive subsequent Work. 

 

§ 3.4 LABOR AND MATERIALS 
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 
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facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent 

and whether or not incorporated or to be incorporated in the Work. 

 

§ 3.4.2 Except in the case of minor changes in the Work authorized by the Architect in accordance with Sections 

3.12.8 or 7.4, the Contractor may make substitutions only with the consent of the Owner, after evaluation by the 

Architect and in accordance with a Change Order or Construction Change Directive. 

 

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 

persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly 

skilled in tasks assigned to them. 

 

§ 3.5 WARRANTY 
The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will 

be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further 

warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects, 

except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or 

equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes 

remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or 

insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the 

Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment. 

 

§ 3.6 TAXES 
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are 

legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled 

to go into effect. 

 

§ 3.7 PERMITS, FEES, NOTICES AND COMPLIANCE WITH LAWS 
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 

permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper 

execution and completion of the Work that are customarily secured after execution of the Contract and legally 

required at the time bids are received or negotiations concluded. 

 

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 

rules and regulations, and lawful orders of public authorities applicable to performance of the Work. 

 

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, 

rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility 

for such Work and shall bear the costs attributable to correction. 

 

§ 3.7.4 Concealed or Unknown Conditions. If the Contractor encounters conditions at the site that are (1) 

subsurface or otherwise concealed physical conditions that differ materially from those indicated in the Contract 

Documents or (2) unknown physical conditions of an unusual nature, that differ materially from those ordinarily 

found to exist and generally recognized as inherent in construction activities of the character provided for in the 

Contract Documents, the Contractor shall promptly provide notice to the Owner and the Architect before conditions 

are disturbed and in no event later than 21 days after first observance of the conditions. The Architect will promptly 

investigate such conditions and, if the Architect determines that they differ materially and cause an increase or 

decrease in the Contractor’s cost of, or time required for, performance of any part of the Work, will recommend an 

equitable adjustment in the Contract Sum or Contract Time, or both. If the Architect determines that the conditions 

at the site are not materially different from those indicated in the Contract Documents and that no change in the 

terms of the Contract is justified, the Architect shall promptly notify the Owner and Contractor in writing, stating the 

reasons. If either party disputes the Architect’s determination or recommendation, that party may proceed as 

provided in Article 15.  

 

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial 

markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately 

suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such 

notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume 
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the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but 

shall continue with all other operations that do not affect those remains or features. Requests for adjustments in the 

Contract Sum and Contract Time arising from the existence of such remains or features may be made as provided in 

Article 15. 

 

§ 3.8 ALLOWANCES 
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items 

covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, 

but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable 

objection. 

 

§ 3.8.2 Unless otherwise provided in the Contract Documents, 

.1 Allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and 

all required taxes, less applicable trade discounts; 

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit and 

other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but 

not in the allowances; and 

.3 Whenever costs are more than or less than allowances, the Contract Sum shall be adjusted 

accordingly by Change Order. The amount of the Change Order shall reflect (1) the difference 

between actual costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs 

under Section 3.8.2.2. 

 

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness. 

 

§ 3.9 SUPERINTENDENT 
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance 

at the Project site during performance of the Work. The superintendent shall represent the Contractor, and 

communications given to the superintendent shall be as binding as if given to the Contractor.  

 

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner 

through the Architect the name and qualifications of a proposed superintendent. The Architect may reply within 14 

days to the Contractor in writing stating (1) whether the Owner or the Architect has reasonable objection to the 

proposed superintendent or (2) that the Architect requires additional time to review. Failure of the Architect to reply 

within the 14 day period shall constitute notice of no reasonable objection.  

 

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made 

reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent, 

which shall not unreasonably be withheld or delayed.  

 

§ 3.10 CONTRACTOR’S CONSTRUCTION SCHEDULES 
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and 

Architect’s information a Contractor’s construction schedule for the Work. The schedule shall not exceed time limits 

current under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the 

Work and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall 

provide for expeditious and practicable execution of the Work. 

 

§ 3.10.2 The Contractor shall prepare a submittal schedule, promptly after being awarded the Contract and thereafter 

as necessary to maintain a current submittal schedule, and shall submit the schedule(s) for the Architect’s approval. 

The Architect’s approval shall not unreasonably be delayed or withheld. The submittal schedule shall (1) be 

coordinated with the Contractor’s construction schedule, and (2) allow the Architect reasonable time to review 

submittals. If the Contractor fails to submit a submittal schedule, the Contractor shall not be entitled to any increase 

in Contract Sum or extension of Contract Time based on the time required for review of submittals. 

 

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to 

the Owner and Architect.  

 



 

AIA Document A201™ – 2007.  Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 19 58, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 20 07 by The 
American Institute of Architects . All rights reserved. WARNING: This AIA ®  Document is protected by U.S. Copyright Law and In ternational 
Treaties. Unauthorized reproduction or distribution  of this AIA ®  Document, or any portion of it, may result in seve re civil and criminal 
penalties, and will be prosecuted to the maximum ex tent possible under the law.  This draft was produced by AIA software at 10:31:5 1 on 
05/03/2016 under Order No.1881757461_1 which expire s on 06/22/2016, and is not for resale. 
User Notes:    (1179284058) 

 
16 

 

§ 3.11 DOCUMENTS AND SAMPLES AT THE SITE 
The Contractor shall maintain at the site for the Owner one copy of the Drawings, Specifications, Addenda, Change 

Orders and other Modifications, in good order and marked currently to indicate field changes and selections made 

during construction, and one copy of approved Shop Drawings, Product Data, Samples and similar required 

submittals. These shall be available to the Architect and shall be delivered to the Architect for submittal to the 

Owner upon completion of the Work as a record of the Work as constructed.  

 

§ 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the 

Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor to illustrate some portion of 

the Work. 

 

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams and 

other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.  

 

§ 3.12.3 Samples are physical examples that illustrate materials, equipment or workmanship and establish standards 

by which the Work will be judged. 

 

§ 3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. Their purpose is 

to demonstrate the way by which the Contractor proposes to conform to the information given and the design 

concept expressed in the Contract Documents for those portions of the Work for which the Contract Documents 

require submittals. Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals 

upon which the Architect is not expected to take responsive action may be so identified in the Contract Documents. 

Submittals that are not required by the Contract Documents may be returned by the Architect without action. 

 

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve and submit to the 

Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents in 

accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 

schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of 

the Owner or of separate contractors. 

 

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to 

the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified 

materials, field measurements and field construction criteria related thereto, or will do so and (3) checked and 

coordinated the information contained within such submittals with the requirements of the Work and of the Contract 

Documents. 

 

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal 

and review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been 

approved by the Architect. 

 

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of 

responsibility for deviations from requirements of the Contract Documents by the Architect’s approval of Shop 

Drawings, Product Data, Samples or similar submittals unless the Contractor has specifically informed the Architect 

in writing of such deviation at the time of submittal and (1) the Architect has given written approval to the specific 

deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued 

authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop 

Drawings, Product Data, Samples or similar submittals by the Architect’s approval thereof. 

 

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data, 

Samples or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the 

absence of such written notice, the Architect’s approval of a resubmission shall not apply to such revisions. 

 

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of 

architecture or engineering unless such services are specifically required by the Contract Documents for a portion of 

the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s 

responsibilities for construction means, methods, techniques, sequences and procedures. The Contractor shall not be 
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required to provide professional services in violation of applicable law. If professional design services or 

certifications by a design professional related to systems, materials or equipment are specifically required of the 

Contractor by the Contract Documents, the Owner and the Architect will specify all performance and design criteria 

that such services must satisfy. The Contractor shall cause such services or certifications to be provided by a 

properly licensed design professional, whose signature and seal shall appear on all drawings, calculations, 

specifications, certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings 

and other submittals related to the Work designed or certified by such professional, if prepared by others, shall bear 

such professional’s written approval when submitted to the Architect. The Owner and the Architect shall be entitled 

to rely upon the adequacy, accuracy and completeness of the services, certifications and approvals performed or 

provided by such design professionals, provided the Owner and Architect have specified to the Contractor all 

performance and design criteria that such services must satisfy. Pursuant to this Section 3.12.10, the Architect will 

review, approve or take other appropriate action on submittals only for the limited purpose of checking for 

conformance with information given and the design concept expressed in the Contract Documents. The Contractor 

shall not be responsible for the adequacy of the performance and design criteria specified in the Contract 

Documents. 

 

§ 3.13 USE OF SITE 
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 

rules and regulations, and lawful orders of public authorities and the Contract Documents and shall not unreasonably 

encumber the site with materials or equipment. 

 

§ 3.14 CUTTING AND PATCHING 
§ 3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make 

its parts fit together properly. All areas requiring cutting, fitting and patching shall be restored to the condition 

existing prior to the cutting, fitting and patching, unless otherwise required by the Contract Documents.  

 

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed 

construction of the Owner or separate contractors by cutting, patching or otherwise altering such construction, or by 

excavation. The Contractor shall not cut or otherwise alter such construction by the Owner or a separate contractor 

except with written consent of the Owner and of such separate contractor; such consent shall not be unreasonably 

withheld. The Contractor shall not unreasonably withhold from the Owner or a separate contractor the Contractor’s 

consent to cutting or otherwise altering the Work. 

 

§ 3.15 CLEANING UP 
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or 

rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste 

materials, rubbish, the Contractor’s tools, construction equipment, machinery and surplus materials from and about 

the Project. 

 

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and Owner 

shall be entitled to reimbursement from the Contractor. 

 

§ 3.16 ACCESS TO WORK 
The Contractor shall provide the Owner and Architect access to the Work in preparation and progress wherever 

located. 

 

§ 3.17 ROYALTIES, PATENTS AND COPYRIGHTS 
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement 

of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but 

shall not be responsible for such defense or loss when a particular design, process or product of a particular 

manufacturer or manufacturers is required by the Contract Documents, or where the copyright violations are 

contained in Drawings, Specifications or other documents prepared by the Owner or Architect. However, if the 

Contractor has reason to believe that the required design, process or product is an infringement of a copyright or a 

patent, the Contractor shall be responsible for such loss unless such information is promptly furnished to the 

Architect. 
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§ 3.18 INDEMNIFICATION 
§ 3.18.1 To the fullest extent permitted by law the Contractor shall indemnify and hold harmless the Owner, 

Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, 

losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the 

Work, provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, 

or to injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the 

negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or 

anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is 

caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce 

other rights or obligations of indemnity that would otherwise exist as to a party or person described in this Section 

3.18. 

 

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, 

a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the 

indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages, 

compensation or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts, 

disability benefit acts or other employee benefit acts. 

 

ARTICLE 4   ARCHITECT 
§ 4.1 GENERAL 
§ 4.1.1 The Owner shall retain an architect lawfully licensed to practice architecture or an entity lawfully practicing 

architecture in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the 

Agreement and is referred to throughout the Contract Documents as if singular in number.  

 

§ 4.1.2 Duties, responsibilities and limitations of authority of the Architect as set forth in the Contract Documents 

shall not be restricted, modified or extended without written consent of the Owner, Contractor and Architect. 

Consent shall not be unreasonably withheld. 

 

§ 4.1.3 If the employment of the Architect is terminated, the Owner shall employ a successor architect as to whom 

the Contractor has no reasonable objection and whose status under the Contract Documents shall be that of the 

Architect. 

 

§ 4.2 ADMINISTRATION OF THE CONTRACT 
§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be 

an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. 

The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract 

Documents. 

 

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed 

with the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, 

and to determine in general if the Work observed is being performed in a manner indicating that the Work, when 

fully completed, will be in accordance with the Contract Documents. However, the Architect will not be required to 

make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will 

not have control over, charge of, or responsibility for, the construction means, methods, techniques, sequences or 

procedures, or for the safety precautions and programs in connection with the Work, since these are solely the 

Contractor’s rights and responsibilities under the Contract Documents, except as provided in Section 3.3.1. 

 

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and 

quality of the portion of the Work completed, and report to the Owner (1) known deviations from the Contract 

Documents and from the most recent construction schedule submitted by the Contractor, and (2) defects and 

deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s failure to perform the 

Work in accordance with the requirements of the Contract Documents. The Architect will not have control over or 

charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or their agents or 

employees, or any other persons or entities performing portions of the Work. 
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§ 4.2.4 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION 
Except as otherwise provided in the Contract Documents or when direct communications have been specially 

authorized, the Owner and Contractor shall endeavor to communicate with each other through the Architect about 

matters arising out of or relating to the Contract. Communications by and with the Architect’s consultants shall be 

through the Architect. Communications by and with Subcontractors and material suppliers shall be through the 

Contractor. Communications by and with separate contractors shall be through the Owner. 

 

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review 

and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts. 

 

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the 

Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the 

Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Work is fabricated, installed or completed. 

However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to 

exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, 

material and equipment suppliers, their agents or employees, or other persons or entities performing portions of the 

Work. 

 

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals 

such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance 

with information given and the design concept expressed in the Contract Documents. The Architect’s action will be 

taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved 

submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional 

judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the 

accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for 

installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as 

required by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the 

Contractor of the obligations under Sections 3.3, 3.5 and 3.12. The Architect’s review shall not constitute approval 

of safety precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods, 

techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an 

assembly of which the item is a component.  

 

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may authorize minor 

changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and 

recommendations regarding concealed and unknown conditions as provided in Section 3.7.4. 

 

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date 

of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the 

Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and 

assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section 

9.10. 

 

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more project representatives to assist in 

carrying out the Architect’s responsibilities at the site. The duties, responsibilities and limitations of authority of 

such project representatives shall be as set forth in an exhibit to be incorporated in the Contract Documents. 

 

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the 

Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 

will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.  

 

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable 

from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations 

and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not 

show partiality to either and will not be liable for results of interpretations or decisions rendered in good faith. 

 

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent 

expressed in the Contract Documents. 
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§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The 

Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with 

reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and 

Specifications in response to the requests for information. 

 

ARTICLE 5   SUBCONTRACTORS 
§ 5.1 DEFINITIONS 
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the 

Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in 

number and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor” 

does not include a separate contractor or subcontractors of a separate contractor. 

 

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to 

perform a portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract 

Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the Sub-

subcontractor. 

 

§ 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK 
§ 5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, as soon as 

practicable after award of the Contract, shall furnish in writing to the Owner through the Architect the names of 

persons or entities (including those who are to furnish materials or equipment fabricated to a special design) 

proposed for each principal portion of the Work. The Architect may reply within 14 days to the Contractor in 

writing stating (1) whether the Owner or the Architect has reasonable objection to any such proposed person or 

entity or (2) that the Architect requires additional time for review. Failure of the Owner or Architect to reply within 

the 14-day period shall constitute notice of no reasonable objection. 

 

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made 

reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the 

Contractor has made reasonable objection. 

 

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the 

Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but 

rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall 

be increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order 

shall be issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract 

Sum or Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively 

in submitting names as required. 

 

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person or entity previously selected if the Owner or 

Architect makes reasonable objection to such substitution. 

 

§ 5.3 SUBCONTRACTUAL RELATIONS 
By appropriate agreement, written where legally required for validity, the Contractor shall require each 

Subcontractor, to the extent of the Work to be performed by the Subcontractor, to be bound to the Contractor by 

terms of the Contract Documents, and to assume toward the Contractor all the obligations and responsibilities, 

including the responsibility for safety of the Subcontractor’s Work, which the Contractor, by these Documents, 

assumes toward the Owner and Architect. Each subcontract agreement shall preserve and protect the rights of the 

Owner and Architect under the Contract Documents with respect to the Work to be performed by the Subcontractor 

so that subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless specifically 

provided otherwise in the subcontract agreement, the benefit of all rights, remedies and redress against the 

Contractor that the Contractor, by the Contract Documents, has against the Owner. Where appropriate, the 

Contractor shall require each Subcontractor to enter into similar agreements with Sub-subcontractors. The 

Contractor shall make available to each proposed Subcontractor, prior to the execution of the subcontract agreement, 

copies of the Contract Documents to which the Subcontractor will be bound, and, upon written request of the 

Subcontractor, identify to the Subcontractor terms and conditions of the proposed subcontract agreement that may 
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be at variance with the Contract Documents. Subcontractors will similarly make copies of applicable portions of 

such documents available to their respective proposed Sub-subcontractors. 

 

§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS 
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided 

that 

.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to 

Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the 

Subcontractor and Contractor in writing; and 

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 

Contract. 

 

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and 

obligations under the subcontract. 

 

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s 

compensation shall be equitably adjusted for increases in cost resulting from the suspension. 

 

§ 5.4.3 Upon such assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a 

successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, 

the Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the 

subcontract.  

 

ARTICLE 6   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS 
§ 6.1.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s 

own forces, and to award separate contracts in connection with other portions of the Project or other construction or 

operations on the site under Conditions of the Contract identical or substantially similar to these including those 

portions related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is 

involved because of such action by the Owner, the Contractor shall make such Claim as provided in Article 15. 

 

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations 

on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes 

each separate Owner-Contractor Agreement. 

 

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each separate 

contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with 

other separate contractors and the Owner in reviewing their construction schedules. The Contractor shall make any 

revisions to the construction schedule deemed necessary after a joint review and mutual agreement. The construction 

schedules shall then constitute the schedules to be used by the Contractor, separate contractors and the Owner until 

subsequently revised. 

 

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations 

related to the Project with the Owner’s own forces, the Owner shall be deemed to be subject to the same obligations 

and to have the same rights that apply to the Contractor under the Conditions of the Contract, including, without 

excluding others, those stated in Article 3, this Article 6 and Articles 10, 11 and 12. 

 

§ 6.2 MUTUAL RESPONSIBILITY 
§ 6.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportunity for introduction and 

storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 

Contractor’s construction and operations with theirs as required by the Contract Documents. 

 

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by 

the Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly 

report to the Architect apparent discrepancies or defects in such other construction that would render it unsuitable 

for such proper execution and results. Failure of the Contractor so to report shall constitute an acknowledgment that 
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the Owner’s or separate contractor’s completed or partially completed construction is fit and proper to receive the 

Contractor’s Work, except as to defects not then reasonably discoverable. 

 

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a separate contractor 

because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be 

responsible to the Contractor for costs the Contractor incurs because of a separate contractor’s delays, improperly 

timed activities, damage to the Work or defective construction. 

 

§ 6.2.4 The Contractor shall promptly remedy damage the Contractor wrongfully causes to completed or partially 

completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5. 

 

§ 6.2.5 The Owner and each separate contractor shall have the same responsibilities for cutting and patching as are 

described for the Contractor in Section 3.14. 

 

§ 6.3 OWNER’S RIGHT TO CLEAN UP 
If a dispute arises among the Contractor, separate contractors and the Owner as to the responsibility under their 

respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the 

Owner may clean up and the Architect will allocate the cost among those responsible. 

 

ARTICLE 7   CHANGES IN THE WORK 
§ 7.1 GENERAL 
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the 

Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the 

limitations stated in this Article 7 and elsewhere in the Contract Documents. 

 

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor and Architect; a Construction 

Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the 

Contractor; an order for a minor change in the Work may be issued by the Architect alone. 

 

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the 

Contractor shall proceed promptly, unless otherwise provided in the Change Order, Construction Change Directive 

or order for a minor change in the Work. 

 

§ 7.2 CHANGE ORDERS 
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor and 

Architect stating their agreement upon all of the following: 

.1 The change in the Work; 

.2 The amount of the adjustment, if any, in the Contract Sum; and 

.3 The extent of the adjustment, if any, in the Contract Time. 

 

§ 7.3 CONSTRUCTION CHANGE DIRECTIVES 
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and 

Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract 

Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes 

in the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the 

Contract Sum and Contract Time being adjusted accordingly. 

 

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 

Order.  

 

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be 

based on one of the following methods: 

.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 

permit evaluation; 

.2 Unit prices stated in the Contract Documents or subsequently agreed upon; 

.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 

percentage fee; or 
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.4 As provided in Section 7.3.7. 

 

§ 7.3.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally 

contemplated are materially changed in a proposed Change Order or Construction Change Directive so that 

application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or 

Contractor, the applicable unit prices shall be equitably adjusted. 

 

§ 7.3.5 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in 

the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 

provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 

Contract Time. 

 

§ 7.3.6 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 

including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall 

be effective immediately and shall be recorded as a Change Order. 

 

§ 7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, 

the Architect shall determine the method and the adjustment on the basis of reasonable expenditures and savings of 

those performing the Work attributable to the change, including, in case of an increase in the Contract Sum, an 

amount for overhead and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a 

reasonable amount. In such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form 

as the Architect may prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise 

provided in the Contract Documents, costs for the purposes of this Section 7.3.7 shall be limited to the following: 

.1 Costs of labor, including social security, old age and unemployment insurance, fringe benefits 

required by agreement or custom, and workers’ compensation insurance; 

.2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or 

consumed; 

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the 

Contractor or others; 

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to 

the Work; and 

.5 Additional costs of supervision and field office personnel directly attributable to the change. 

 

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a 

net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and 

credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall 

be figured on the basis of net increase, if any, with respect to that change. 

 

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor 

may request payment for Work completed under the Construction Change Directive in Applications for Payment. 

The Architect will make an interim determination for purposes of monthly certification for payment for those costs 

and certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be 

reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis 

as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.  

 

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the 

adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such 

agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be 

issued for all or any part of a Construction Change Directive. 

 

§ 7.4 MINOR CHANGES IN THE WORK 
The Architect has authority to order minor changes in the Work not involving adjustment in the Contract Sum or 

extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes will be 

effected by written order signed by the Architect and shall be binding on the Owner and Contractor.  
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ARTICLE 8   TIME 
§ 8.1 DEFINITIONS 
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 

the Contract Documents for Substantial Completion of the Work. 

 

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement. 

 

§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8. 

 

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically 

defined. 

 

§ 8.2 PROGRESS AND COMPLETION 
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement 

the Contractor confirms that the Contract Time is a reasonable period for performing the Work. 

 

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, prematurely 

commence operations on the site or elsewhere prior to the effective date of insurance required by Article 11 to be 

furnished by the Contractor and Owner. The date of commencement of the Work shall not be changed by the 

effective date of such insurance.  

 

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion 

within the Contract Time. 

 

§ 8.3 DELAYS AND EXTENSIONS OF TIME 
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect of 

the Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; or by 

changes ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other 

causes beyond the Contractor’s control; or by delay authorized by the Owner pending mediation and arbitration; or 

by other causes that the Architect determines may justify delay, then the Contract Time shall be extended by Change 

Order for such reasonable time as the Architect may determine.  

 

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.  

 

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of 

the Contract Documents. 

 

ARTICLE 9   PAYMENTS AND COMPLETION 
§ 9.1 CONTRACT SUM 
The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable by 

the Owner to the Contractor for performance of the Work under the Contract Documents. 

 

§ 9.2 SCHEDULE OF VALUES 
Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit to the 

Architect, before the first Application for Payment, a schedule of values allocating the entire Contract Sum to the 

various portions of the Work and prepared in such form and supported by such data to substantiate its accuracy as 

the Architect may require. This schedule, unless objected to by the Architect, shall be used as a basis for reviewing 

the Contractor’s Applications for Payment. 

 

§ 9.3 APPLICATIONS FOR PAYMENT 
§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the 

Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under 

Section 9.2, for completed portions of the Work. Such application shall be notarized, if required, and supported by 

such data substantiating the Contractor’s right to payment as the Owner or Architect may require, such as copies of 

requisitions from Subcontractors and material suppliers, and shall reflect retainage if provided for in the Contract 

Documents. 

 



 

AIA Document A201™ – 2007.  Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 19 58, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 20 07 by The 
American Institute of Architects . All rights reserved. WARNING: This AIA ®  Document is protected by U.S. Copyright Law and In ternational 
Treaties. Unauthorized reproduction or distribution  of this AIA ®  Document, or any portion of it, may result in seve re civil and criminal 
penalties, and will be prosecuted to the maximum ex tent possible under the law.  This draft was produced by AIA software at 10:31:5 1 on 
05/03/2016 under Order No.1881757461_1 which expire s on 06/22/2016, and is not for resale. 
User Notes:    (1179284058) 

 
25 

 

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in 

the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the 

Architect, but not yet included in Change Orders. 

 

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the 

Contractor does not intend to pay a Subcontractor or material supplier, unless such Work has been performed by 

others whom the Contractor intends to pay.  

 

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and 

equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance 

by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location 

agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon 

compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such 

materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable 

insurance, storage and transportation to the site for such materials and equipment stored off the site. 

 

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner 

no later than the time of payment. The Contractor further warrants that upon submittal of an Application for 

Payment all Work for which Certificates for Payment have been previously issued and payments received from the 

Owner shall, to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims, 

security interests or encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or 

entities making a claim by reason of having provided labor, materials and equipment relating to the Work. 

 

§ 9.4 CERTIFICATES FOR PAYMENT 
§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue to 

the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines is 

properly due, or notify the Contractor and Owner in writing of the Architect’s reasons for withholding certification 

in whole or in part as provided in Section 9.5.1. 

 

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, 

based on the Architect’s evaluation of the Work and the data comprising the Application for Payment, that, to the 

best of the Architect’s knowledge, information and belief, the Work has progressed to the point indicated and that 

the quality of the Work is in accordance with the Contract Documents. The foregoing representations are subject to 

an evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, to results of 

subsequent tests and inspections, to correction of minor deviations from the Contract Documents prior to completion 

and to specific qualifications expressed by the Architect. The issuance of a Certificate for Payment will further 

constitute a representation that the Contractor is entitled to payment in the amount certified. However, the issuance 

of a Certificate for Payment will not be a representation that the Architect has (1) made exhaustive or continuous on-

site inspections to check the quality or quantity of the Work, (2) reviewed construction means, methods, techniques, 

sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors and material suppliers 

and other data requested by the Owner to substantiate the Contractor’s right to payment, or (4) made examination to 

ascertain how or for what purpose the Contractor has used money previously paid on account of the Contract Sum. 

 

§ 9.5 DECISIONS TO WITHHOLD CERTIFICATION 
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary 

to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot 

be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the 

Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised 

amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to 

make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of 

subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to 

such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor 

is responsible, including loss resulting from acts and omissions described in Section 3.3.2, because of 

.1 defective Work not remedied; 

.2 third party claims filed or reasonable evidence indicating probable filing of such claims unless 

security acceptable to the Owner is provided by the Contractor; 
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.3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or 

equipment; 

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

.5 damage to the Owner or a separate contractor; 

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the 

unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay; 

or 

.7 repeated failure to carry out the Work in accordance with the Contract Documents.  

 

§ 9.5.2 When the above reasons for withholding certification are removed, certification will be made for amounts 

previously withheld. 

 

§ 9.5.3 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, 

issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whom the 

Contractor failed to make payment for Work properly performed or material or equipment suitably delivered. If the 

Owner makes payments by joint check, the Owner shall notify the Architect and the Architect will reflect such 

payment on the next Certificate for Payment.  

 

§ 9.6 PROGRESS PAYMENTS 
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and 

within the time provided in the Contract Documents, and shall so notify the Architect. 

 

§ 9.6.2 The Contractor shall pay each Subcontractor no later than seven days after receipt of payment from the 

Owner the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to 

the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate 

agreement with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar 

manner. 

 

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of 

completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on 

account of portions of the Work done by such Subcontractor. 

 

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid 

Subcontractors and material and equipment suppliers amounts paid by the Owner to the Contractor for subcontracted 

Work. If the Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact 

Subcontractors to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an 

obligation to pay or to see to the payment of money to a Subcontractor, except as may otherwise be required by law. 

 

§ 9.6.5 Contractor payments to material and equipment suppliers shall be treated in a manner similar to that provided 

in Sections 9.6.2, 9.6.3 and 9.6.4. 

 

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 

Owner shall not constitute acceptance of Work not in accordance with the Contract Documents. 

 

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum, 

payments received by the Contractor for Work properly performed by Subcontractors and suppliers shall be held by 

the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under 

contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require 

money to be placed in a separate account and not commingled with money of the Contractor, shall create any 

fiduciary liability or tort liability on the part of the Contractor for breach of trust or shall entitle any person or entity 

to an award of punitive damages against the Contractor for breach of the requirements of this provision. 

 

§ 9.7 FAILURE OF PAYMENT 
If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after 

receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days 

after the date established in the Contract Documents the amount certified by the Architect or awarded by binding 

dispute resolution, then the Contractor may, upon seven additional days’ written notice to the Owner and Architect, 
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stop the Work until payment of the amount owing has been received. The Contract Time shall be extended 

appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shut-

down, delay and start-up, plus interest as provided for in the Contract Documents. 

 

§ 9.8 SUBSTANTIAL COMPLETION 
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof 

is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the 

Work for its intended use. 

 

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 

separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of 

items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the 

responsibility of the Contractor to complete all Work in accordance with the Contract Documents. 

 

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or 

designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not 

included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so 

that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor 

shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification 

by the Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to 

determine Substantial Completion. 

 

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a 

Certificate of Substantial Completion that shall establish the date of Substantial Completion, shall establish 

responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and 

insurance, and shall fix the time within which the Contractor shall finish all items on the list accompanying the 

Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion 

of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion. 

 

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 

acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance and consent of surety, if 

any, the Owner shall make payment of retainage applying to such Work or designated portion thereof. Such payment 

shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents. 

 

§ 9.9 PARTIAL OCCUPANCY OR USE 
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when 

such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented 

to by the insurer as required under Section 11.3.1.5 and authorized by public authorities having jurisdiction over the 

Project. Such partial occupancy or use may commence whether or not the portion is substantially complete, provided 

the Owner and Contractor have accepted in writing the responsibilities assigned to each of them for payments, 

retainage, if any, security, maintenance, heat, utilities, damage to the Work and insurance, and have agreed in 

writing concerning the period for correction of the Work and commencement of warranties required by the Contract 

Documents. When the Contractor considers a portion substantially complete, the Contractor shall prepare and 

submit a list to the Architect as provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use 

shall not be unreasonably withheld. The stage of the progress of the Work shall be determined by written agreement 

between the Owner and Contractor or, if no agreement is reached, by decision of the Architect. 

 

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor and Architect shall jointly inspect 

the area to be occupied or portion of the Work to be used in order to determine and record the condition of the 

Work. 

 

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not 

constitute acceptance of Work not complying with the requirements of the Contract Documents. 

 

§ 9.10 FINAL COMPLETION AND FINAL PAYMENT 
§ 9.10.1 Upon receipt of the Contractor’s written notice that the Work is ready for final inspection and acceptance 

and upon receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the 
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Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect 

will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information 

and belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in 

accordance with terms and conditions of the Contract Documents and that the entire balance found to be due the 

Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for Payment will 

constitute a further representation that conditions listed in Section 9.10.2 as precedent to the Contractor’s being 

entitled to final payment have been fulfilled. 

 

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits 

to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected 

with the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts 

withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the 

Contract Documents to remain in force after final payment is currently in effect and will not be canceled or allowed 

to expire until at least 30 days’ prior written notice has been given to the Owner, (3) a written statement that the 

Contractor knows of no substantial reason that the insurance will not be renewable to cover the period required by 

the Contract Documents, (4) consent of surety, if any, to final payment and (5), if required by the Owner, other data 

establishing payment or satisfaction of obligations, such as receipts, releases and waivers of liens, claims, security 

interests or encumbrances arising out of the Contract, to the extent and in such form as may be designated by the 

Owner. If a Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a 

bond satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains unsatisfied after 

payments are made, the Contractor shall refund to the Owner all money that the Owner may be compelled to pay in 

discharging such lien, including all costs and reasonable attorneys’ fees. 

 

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault 

of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the 

Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the 

Contract, make payment of the balance due for that portion of the Work fully completed and accepted. If the 

remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract 

Documents, and if bonds have been furnished, the written consent of surety to payment of the balance due for that 

portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to 

certification of such payment. Such payment shall be made under terms and conditions governing final payment, 

except that it shall not constitute a waiver of claims. 

 

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from 

.1 liens, Claims, security interests or encumbrances arising out of the Contract and unsettled; 

.2 failure of the Work to comply with the requirements of the Contract Documents; or 

.3 terms of special warranties required by the Contract Documents. 

 

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a waiver 

of claims by that payee except those previously made in writing and identified by that payee as unsettled at the time 

of final Application for Payment. 

 

ARTICLE 10   PROTECTION OF PERSONS AND PROPERTY 
§ 10.1 SAFETY PRECAUTIONS AND PROGRAMS 
The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs 

in connection with the performance of the Contract.  

 

§ 10.2 SAFETY OF PERSONS AND PROPERTY 
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to 

prevent damage, injury or loss to 

.1 employees on the Work and other persons who may be affected thereby; 

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the 

site, under care, custody or control of the Contractor or the Contractor’s Subcontractors or Sub-

subcontractors; and 

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, 

roadways, structures and utilities not designated for removal, relocation or replacement in the course 

of construction. 
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§ 10.2.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 

rules and regulations, and lawful orders of public authorities bearing on safety of persons or property or their 

protection from damage, injury or loss. 

 

§ 10.2.3 The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract, 

reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards, 

promulgating safety regulations and notifying owners and users of adjacent sites and utilities. 

 

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are 

necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under 

supervision of properly qualified personnel. 

 

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property 

insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in 

whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed 

by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under 

Sections 10.2.1.2 and 10.2.1.3, except damage or loss attributable to acts or omissions of the Owner or Architect or 

anyone directly or indirectly employed by either of them, or by anyone for whose acts either of them may be liable, 

and not attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in 

addition to the Contractor’s obligations under Section 3.18. 

 

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty 

shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise 

designated by the Contractor in writing to the Owner and Architect. 

 

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or 

create an unsafe condition. 

 

§ 10.2.8 INJURY OR DAMAGE TO PERSON OR PROPERTY 
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of 

others for whose acts such party is legally responsible, written notice of such injury or damage, whether or not 

insured, shall be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice 

shall provide sufficient detail to enable the other party to investigate the matter.  

 

§ 10.3 HAZARDOUS MATERIALS 
§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents 

regarding hazardous materials. If the Contractor encounters a hazardous material or substance not addressed in the 

Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death 

to persons resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl 

(PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately 

stop Work in the affected area and report the condition to the Owner and Architect in writing. 

 

§ 10.3.2 Upon receipt of the Contractor’s written notice, the Owner shall obtain the services of a licensed laboratory 

to verify the presence or absence of the material or substance reported by the Contractor and, in the event such 

material or substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the 

Contract Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications 

of persons or entities who are to perform tests verifying the presence or absence of such material or substance or 

who are to perform the task of removal or safe containment of such material or substance. The Contractor and the 

Architect will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the 

persons or entities proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity 

proposed by the Owner, the Owner shall propose another to whom the Contractor and the Architect have no 

reasonable objection. When the material or substance has been rendered harmless, Work in the affected area shall 

resume upon written agreement of the Owner and Contractor. By Change Order, the Contract Time shall be 

extended appropriately and the Contract Sum shall be increased in the amount of the Contractor’s reasonable 

additional costs of shut-down, delay and start-up. 
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§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 

Subcontractors, Architect, Architect’s consultants and agents and employees of any of them from and against 

claims, damages, losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from 

performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or 

death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss or 

expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 

(other than the Work itself), except to the extent that such damage, loss or expense is due to the fault or negligence 

of the party seeking indemnity. 

 

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for materials or substances the Contractor brings 

to the site unless such materials or substances are required by the Contract Documents. The Owner shall be 

responsible for materials or substances required by the Contract Documents, except to the extent of the Contractor’s 

fault or negligence in the use and handling of such materials or substances. 

 

§ 10.3.5 The Contractor shall indemnify the Owner for the cost and expense the Owner incurs (1) for remediation of 

a material or substance the Contractor brings to the site and negligently handles, or (2) where the Contractor fails to 

perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due to the Owner’s 

fault or negligence. 

 

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for 

the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the 

Contract Documents, the Owner shall indemnify the Contractor for all cost and expense thereby incurred. 

 

§ 10.4 EMERGENCIES 
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to 

prevent threatened damage, injury or loss. Additional compensation or extension of time claimed by the Contractor 

on account of an emergency shall be determined as provided in Article 15 and Article 7. 

 

ARTICLE 11   INSURANCE AND BONDS 
§ 11.1 CONTRACTOR’S LIABILITY INSURANCE 
§ 11.1.1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do 

business in the jurisdiction in which the Project is located such insurance as will protect the Contractor from claims 

set forth below which may arise out of or result from the Contractor’s operations and completed operations under 

the Contract and for which the Contractor may be legally liable, whether such operations be by the Contractor or by 

a Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of 

them may be liable: 

.1 Claims under workers’ compensation, disability benefit and other similar employee benefit acts that 

are applicable to the Work to be performed; 

.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the 

Contractor’s employees; 

.3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than 

the Contractor’s employees; 

.4 Claims for damages insured by usual personal injury liability coverage; 

.5 Claims for damages, other than to the Work itself, because of injury to or destruction of tangible 

property, including loss of use resulting therefrom; 

.6 Claims for damages because of bodily injury, death of a person or property damage arising out of 

ownership, maintenance or use of a motor vehicle; 

.7 Claims for bodily injury or property damage arising out of completed operations; and 

.8 Claims involving contractual liability insurance applicable to the Contractor’s obligations under 

Section 3.18. 

 

§ 11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified in the 

Contract Documents or required by law, whichever coverage is greater. Coverages, whether written on an 

occurrence or claims-made basis, shall be maintained without interruption from the date of commencement of the 

Work until the date of final payment and termination of any coverage required to be maintained after final payment, 

and, with respect to the Contractor’s completed operations coverage, until the expiration of the period for correction 
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of Work or for such other period for maintenance of completed operations coverage as specified in the Contract 

Documents. 

 

§ 11.1.3 Certificates of insurance acceptable to the Owner shall be filed with the Owner prior to commencement of 

the Work and thereafter upon renewal or replacement of each required policy of insurance. These certificates and the 

insurance policies required by this Section 11.1 shall contain a provision that coverages afforded under the policies 

will not be canceled or allowed to expire until at least 30 days’ prior written notice has been given to the Owner. An 

additional certificate evidencing continuation of liability coverage, including coverage for completed operations, 

shall be submitted with the final Application for Payment as required by Section 9.10.2 and thereafter upon renewal 

or replacement of such coverage until the expiration of the time required by Section 11.1.2. Information concerning 

reduction of coverage on account of revised limits or claims paid under the General Aggregate, or both, shall be 

furnished by the Contractor with reasonable promptness. 

 

§ 11.1.4 The Contractor shall cause the commercial liability coverage required by the Contract Documents to include 

(1) the Owner, the Architect and the Architect’s consultants as additional insureds for claims caused in whole or in 

part by the Contractor’s negligent acts or omissions during the Contractor’s operations; and (2) the Owner as an 

additional insured for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the 

Contractor’s completed operations. 

 

§ 11.2 OWNER’S LIABILITY INSURANCE 
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance. 

 

§ 11.3 PROPERTY INSURANCE 
§ 11.3.1 Unless otherwise provided, the Owner shall purchase and maintain, in a company or companies lawfully 

authorized to do business in the jurisdiction in which the Project is located, property insurance written on a builder’s 

risk “all-risk” or equivalent policy form in the amount of the initial Contract Sum, plus value of subsequent Contract 

Modifications and cost of materials supplied or installed by others, comprising total value for the entire Project at 

the site on a replacement cost basis without optional deductibles. Such property insurance shall be maintained, 

unless otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who 

are beneficiaries of such insurance, until final payment has been made as provided in Section 9.10 or until no person 

or entity other than the Owner has an insurable interest in the property required by this Section 11.3 to be covered, 

whichever is later. This insurance shall include interests of the Owner, the Contractor, Subcontractors and Sub-

subcontractors in the Project. 

 

§ 11.3.1.1 Property insurance shall be on an “all-risk” or equivalent policy form and shall include, without limitation, 

insurance against the perils of fire (with extended coverage) and physical loss or damage including, without 

duplication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework, 

testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement of any 

applicable legal requirements, and shall cover reasonable compensation for Architect’s and Contractor’s services 

and expenses required as a result of such insured loss. 

 

§ 11.3.1.2 If the Owner does not intend to purchase such property insurance required by the Contract and with all of 

the coverages in the amount described above, the Owner shall so inform the Contractor in writing prior to 

commencement of the Work. The Contractor may then effect insurance that will protect the interests of the 

Contractor, Subcontractors and Sub-subcontractors in the Work, and by appropriate Change Order the cost thereof 

shall be charged to the Owner. If the Contractor is damaged by the failure or neglect of the Owner to purchase or 

maintain insurance as described above, without so notifying the Contractor in writing, then the Owner shall bear all 

reasonable costs properly attributable thereto. 

 

§ 11.3.1.3 If the property insurance requires deductibles, the Owner shall pay costs not covered because of such 

deductibles. 

 

§ 11.3.1.4 This property insurance shall cover portions of the Work stored off the site, and also portions of the Work 

in transit. 

 

§ 11.3.1.5 Partial occupancy or use in accordance with Section 9.9 shall not commence until the insurance company 

or companies providing property insurance have consented to such partial occupancy or use by endorsement or 
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otherwise. The Owner and the Contractor shall take reasonable steps to obtain consent of the insurance company or 

companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that 

would cause cancellation, lapse or reduction of insurance. 

 

§ 11.3.2 BOILER AND MACHINERY INSURANCE 
The Owner shall purchase and maintain boiler and machinery insurance required by the Contract Documents or by 

law, which shall specifically cover such insured objects during installation and until final acceptance by the Owner; 

this insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the Work, 

and the Owner and Contractor shall be named insureds. 

 

§ 11.3.3 LOSS OF USE INSURANCE 
The Owner, at the Owner’s option, may purchase and maintain such insurance as will insure the Owner against loss 

of use of the Owner’s property due to fire or other hazards, however caused. The Owner waives all rights of action 

against the Contractor for loss of use of the Owner’s property, including consequential losses due to fire or other 

hazards however caused. 

 

§ 11.3.4 If the Contractor requests in writing that insurance for risks other than those described herein or other 

special causes of loss be included in the property insurance policy, the Owner shall, if possible, include such 

insurance, and the cost thereof shall be charged to the Contractor by appropriate Change Order. 

 

§ 11.3.5 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent 

to the site by property insurance under policies separate from those insuring the Project, or if after final payment 

property insurance is to be provided on the completed Project through a policy or policies other than those insuring 

the Project during the construction period, the Owner shall waive all rights in accordance with the terms of Section 

11.3.7 for damages caused by fire or other causes of loss covered by this separate property insurance. All separate 

policies shall provide this waiver of subrogation by endorsement or otherwise. 

 

§ 11.3.6 Before an exposure to loss may occur, the Owner shall file with the Contractor a copy of each policy that 

includes insurance coverages required by this Section 11.3. Each policy shall contain all generally applicable 

conditions, definitions, exclusions and endorsements related to this Project. Each policy shall contain a provision 

that the policy will not be canceled or allowed to expire, and that its limits will not be reduced, until at least 30 days’ 

prior written notice has been given to the Contractor. 

 

§ 11.3.7 WAIVERS OF SUBROGATION 
The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-

subcontractors, agents and employees, each of the other, and (2) the Architect, Architect’s consultants, separate 

contractors described in Article 6, if any, and any of their subcontractors, sub-subcontractors, agents and employees, 

for damages caused by fire or other causes of loss to the extent covered by property insurance obtained pursuant to 

this Section 11.3 or other property insurance applicable to the Work, except such rights as they have to proceeds of 

such insurance held by the Owner as fiduciary. The Owner or Contractor, as appropriate, shall require of the 

Architect, Architect’s consultants, separate contractors described in Article 6, if any, and the subcontractors, sub-

subcontractors, agents and employees of any of them, by appropriate agreements, written where legally required for 

validity, similar waivers each in favor of other parties enumerated herein. The policies shall provide such waivers of 

subrogation by endorsement or otherwise. A waiver of subrogation shall be effective as to a person or entity even 

though that person or entity would otherwise have a duty of indemnification, contractual or otherwise, did not pay 

the insurance premium directly or indirectly, and whether or not the person or entity had an insurable interest in the 

property damaged. 

 

§ 11.3.8 A loss insured under the Owner’s property insurance shall be adjusted by the Owner as fiduciary and made 

payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any 

applicable mortgagee clause and of Section 11.3.10. The Contractor shall pay Subcontractors their just shares of 

insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required for 

validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner. 

 

§ 11.3.9 If required in writing by a party in interest, the Owner as fiduciary shall, upon occurrence of an insured loss, 

give bond for proper performance of the Owner’s duties. The cost of required bonds shall be charged against 

proceeds received as fiduciary. The Owner shall deposit in a separate account proceeds so received, which the 
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Owner shall distribute in accordance with such agreement as the parties in interest may reach, or as determined in 

accordance with the method of binding dispute resolution selected in the Agreement between the Owner and 

Contractor. If after such loss no other special agreement is made and unless the Owner terminates the Contract for 

convenience, replacement of damaged property shall be performed by the Contractor after notification of a Change 

in the Work in accordance with Article 7. 

 

§ 11.3.10 The Owner as fiduciary shall have power to adjust and settle a loss with insurers unless one of the parties in 

interest shall object in writing within five days after occurrence of loss to the Owner’s exercise of this power; if such 

objection is made, the dispute shall be resolved in the manner selected by the Owner and Contractor as the method 

of binding dispute resolution in the Agreement. If the Owner and Contractor have selected arbitration as the method 

of binding dispute resolution, the Owner as fiduciary shall make settlement with insurers or, in the case of a dispute 

over distribution of insurance proceeds, in accordance with the directions of the arbitrators.  

 

§ 11.4 PERFORMANCE BOND AND PAYMENT BOND 
§ 11.4.1 The Owner shall have the right to require the Contractor to furnish bonds covering faithful performance of 

the Contract and payment of obligations arising thereunder as stipulated in bidding requirements or specifically 

required in the Contract Documents on the date of execution of the Contract. 

 

§ 11.4.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment 

of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall 

authorize a copy to be furnished. 

 

ARTICLE 12   UNCOVERING AND CORRECTION OF WORK 
§ 12.1 UNCOVERING OF WORK 
§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically 

expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the 

Architect’s examination and be replaced at the Contractor’s expense without change in the Contract Time. 

 

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior 

to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such 

Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate 

Change Order, be at the Owner’s expense. If such Work is not in accordance with the Contract Documents, such 

costs and the cost of correction shall be at the Contractor’s expense unless the condition was caused by the Owner or 

a separate contractor in which event the Owner shall be responsible for payment of such costs. 

 

§ 12.2 CORRECTION OF WORK 
§ 12.2.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION 
The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of 

the Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated, 

installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost 

of uncovering and replacement, and compensation for the Architect’s services and expenses made necessary 

thereby, shall be at the Contractor’s expense. 

 

§ 12.2.2 AFTER SUBSTANTIAL COMPLETION 
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of 

Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties 

established under Section 9.9.1, or by terms of an applicable special warranty required by the Contract Documents, 

any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor 

shall correct it promptly after receipt of written notice from the Owner to do so unless the Owner has previously 

given the Contractor a written acceptance of such condition. The Owner shall give such notice promptly after 

discovery of the condition. During the one-year period for correction of Work, if the Owner fails to notify the 

Contractor and give the Contractor an opportunity to make the correction, the Owner waives the rights to require 

correction by the Contractor and to make a claim for breach of warranty. If the Contractor fails to correct 

nonconforming Work within a reasonable time during that period after receipt of notice from the Owner or 

Architect, the Owner may correct it in accordance with Section 2.4. 
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§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first 

performed after Substantial Completion by the period of time between Substantial Completion and the actual 

completion of that portion of the Work. 

 

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the 

Contractor pursuant to this Section 12.2. 

 

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the 

requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner. 

 

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or 

partially completed, of the Owner or separate contractors caused by the Contractor’s correction or removal of Work 

that is not in accordance with the requirements of the Contract Documents. 

 

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to 

other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for 

correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct 

the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents 

may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the 

Contractor’s liability with respect to the Contractor’s obligations other than specifically to correct the Work. 

 

§ 12.3 ACCEPTANCE OF NONCONFORMING WORK 
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the 

Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as 

appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made. 

 

ARTICLE 13   MISCELLANEOUS PROVISIONS 
§ 13.1 GOVERNING LAW 
The Contract shall be governed by the law of the place where the Project is located except that, if the parties have 

selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern Section 

15.4. 

 

§ 13.2 SUCCESSORS AND ASSIGNS 
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal 

representatives to covenants, agreements and obligations contained in the Contract Documents. Except as provided 

in Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the 

other. If either party attempts to make such an assignment without such consent, that party shall nevertheless remain 

legally responsible for all obligations under the Contract. 

 

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction 

financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. 

The Contractor shall execute all consents reasonably required to facilitate such assignment. 

 

§ 13.3 WRITTEN NOTICE 
Written notice shall be deemed to have been duly served if delivered in person to the individual, to a member of the 

firm or entity, or to an officer of the corporation for which it was intended; or if delivered at, or sent by registered or 

certified mail or by courier service providing proof of delivery to, the last business address known to the party 

giving notice.  

 

§ 13.4 RIGHTS AND REMEDIES 
§ 13.4.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder 

shall be in addition to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available 

by law. 

 

§ 13.4.2 No action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty 

afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 

breach there under, except as may be specifically agreed in writing. 
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§ 13.5 TESTS AND INSPECTIONS 
§ 13.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Contract 

Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public 

authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and 

approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public 

authority, and shall bear all related costs of tests, inspections and approvals. The Contractor shall give the Architect 

timely notice of when and where tests and inspections are to be made so that the Architect may be present for such 

procedures. The Owner shall bear costs of (1) tests, inspections or approvals that do not become requirements until 

after bids are received or negotiations concluded, and (2) tests, inspections or approvals where building codes or 

applicable laws or regulations prohibit the Owner from delegating their cost to the Contractor. 

 

§ 13.5.2 If the Architect, Owner or public authorities having jurisdiction determine that portions of the Work require 

additional testing, inspection or approval not included under Section 13.5.1, the Architect will, upon written 

authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection 

or approval by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of 

when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such 

costs, except as provided in Section 13.5.3, shall be at the Owner’s expense. 

 

§ 13.5.3 If such procedures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of the 

portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary 

by such failure including those of repeated procedures and compensation for the Architect’s services and expenses 

shall be at the Contractor’s expense. 

 

§ 13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract 

Documents, be secured by the Contractor and promptly delivered to the Architect. 

 

§ 13.5.5 If the Architect is to observe tests, inspections or approvals required by the Contract Documents, the 

Architect will do so promptly and, where practicable, at the normal place of testing. 

 

§ 13.5.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid 

unreasonable delay in the Work. 

 

§ 13.6 INTEREST 
Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at such rate 

as the parties may agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at 

the place where the Project is located. 

 

§ 13.7 TIME LIMITS ON CLAIMS 
The Owner and Contractor shall commence all claims and causes of action, whether in contract, tort, breach of 

warranty or otherwise, against the other arising out of or related to the Contract in accordance with the requirements 

of the final dispute resolution method selected in the Agreement within the time period specified by applicable law, 

but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and 

Contractor waive all claims and causes of action not commenced in accordance with this Section 13.7. 

 

ARTICLE 14   TERMINATION OR SUSPENSION OF THE CONTRACT 
§ 14.1 TERMINATION BY THE CONTRACTOR 
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days 

through no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any 

other persons or entities performing portions of the Work under direct or indirect contract with the Contractor, for 

any of the following reasons: 

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to 

be stopped; 

.2 An act of government, such as a declaration of national emergency that requires all Work to be 

stopped; 
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.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of 

the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not 

made payment on a Certificate for Payment within the time stated in the Contract Documents; or 

.4 The Owner has failed to furnish to the Contractor promptly, upon the Contractor’s request, reasonable 

evidence as required by Section 2.2.1. 

 

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor or a Subcontractor, 

Sub-subcontractor or their agents or employees or any other persons or entities performing portions of the Work 

under direct or indirect contract with the Contractor, repeated suspensions, delays or interruptions of the entire Work 

by the Owner as described in Section 14.3 constitute in the aggregate more than 100 percent of the total number of 

days scheduled for completion, or 120 days in any 365-day period, whichever is less. 

 

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ 

written notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work 

executed, including reasonable overhead and profit, costs incurred by reason of such termination, and damages.  

 

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor or a 

Subcontractor or their agents or employees or any other persons performing portions of the Work under contract 

with the Contractor because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract 

Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional 

days’ written notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided 

in Section 14.1.3. 

 

§ 14.2 TERMINATION BY THE OWNER FOR CAUSE 
§ 14.2.1 The Owner may terminate the Contract if the Contractor 

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials; 

.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective 

agreements between the Contractor and the Subcontractors; 

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 

orders of a public authority; or 

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents. 

 

§ 14.2.2 When any of the above reasons exist, the Owner, upon certification by the Initial Decision Maker that 

sufficient cause exists to justify such action, may without prejudice to any other rights or remedies of the Owner and 

after giving the Contractor and the Contractor’s surety, if any, seven days’ written notice, terminate employment of 

the Contractor and may, subject to any prior rights of the surety: 

.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 

construction equipment and machinery thereon owned by the Contractor; 

.2 Accept assignment of subcontracts pursuant to Section 5.4; and 

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written 

request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs 

incurred by the Owner in finishing the Work. 

 

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall 

not be entitled to receive further payment until the Work is finished. 

 

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 

the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not 

expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 

the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 

may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall 

survive termination of the Contract. 

 

§ 14.3 SUSPENSION BY THE OWNER FOR CONVENIENCE 
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in 

whole or in part for such period of time as the Owner may determine. 
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§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by 

suspension, delay or interruption as described in Section 14.3.1. Adjustment of the Contract Sum shall include 

profit. No adjustment shall be made to the extent 

.1 that performance is, was or would have been so suspended, delayed or interrupted by another cause 

for which the Contractor is responsible; or 

.2 that an equitable adjustment is made or denied under another provision of the Contract. 

 

§ 14.4 TERMINATION BY THE OWNER FOR CONVENIENCE 
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. 

 

§ 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the 

Contractor shall 

.1 cease operations as directed by the Owner in the notice; 

.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; 

and 

.3 except for Work directed to be performed prior to the effective date of termination stated in the 

notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts 

and purchase orders. 

 

§ 14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive payment 

for Work executed, and costs incurred by reason of such termination, along with reasonable overhead and profit on 

the Work not executed. 

 

ARTICLE 15   CLAIMS AND DISPUTES 
§ 15.1 CLAIMS 
§ 15.1.1 DEFINITION 
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or other 

relief with respect to the terms of the Contract. The term “Claim” also includes other disputes and matters in 

question between the Owner and Contractor arising out of or relating to the Contract. The responsibility to 

substantiate Claims shall rest with the party making the Claim. 

 

§ 15.1.2 NOTICE OF CLAIMS 
Claims by either the Owner or Contractor must be initiated by written notice to the other party and to the Initial 

Decision Maker with a copy sent to the Architect, if the Architect is not serving as the Initial Decision Maker. 

Claims by either party must be initiated within 21 days after occurrence of the event giving rise to such Claim or 

within 21 days after the claimant first recognizes the condition giving rise to the Claim, whichever is later.  

 

§ 15.1.3 CONTINUING CONTRACT PERFORMANCE 
Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and Article 

14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to make 

payments in accordance with the Contract Documents. The Architect will prepare Change Orders and issue 

Certificates for Payment in accordance with the decisions of the Initial Decision Maker.  

 

§ 15.1.4 CLAIMS FOR ADDITIONAL COST 
If the Contractor wishes to make a Claim for an increase in the Contract Sum, written notice as provided herein shall 

be given before proceeding to execute the Work. Prior notice is not required for Claims relating to an emergency 

endangering life or property arising under Section 10.4. 

 

§ 15.1.5 CLAIMS FOR ADDITIONAL TIME 
§ 15.1.5.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided 

herein shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on 

progress of the Work. In the case of a continuing delay, only one Claim is necessary. 

 

§ 15.1.5.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be 

documented by data substantiating that weather conditions were abnormal for the period of time, could not have 

been reasonably anticipated and had an adverse effect on the scheduled construction. 
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§ 15.1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES 
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to 

this Contract. This mutual waiver includes 

.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, 

business and reputation, and for loss of management or employee productivity or of the services of 

such persons; and 

.2 damages incurred by the Contractor for principal office expenses including the compensation of 

personnel stationed there, for losses of financing, business and reputation, and for loss of profit 

except anticipated profit arising directly from the Work. 

 

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination 

in accordance with Article 14. Nothing contained in this Section 15.1.6 shall be deemed to preclude an award of 

liquidated damages, when applicable, in accordance with the requirements of the Contract Documents. 

 

§ 15.2 INITIAL DECISION 
§ 15.2.1 Claims, excluding those arising under Sections 10.3, 10.4, 11.3.9, and 11.3.10, shall be referred to the Initial 

Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless otherwise 

indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision shall be 

required as a condition precedent to mediation of any Claim arising prior to the date final payment is due, unless 30 

days have passed after the Claim has been referred to the Initial Decision Maker with no decision having been 

rendered. Unless the Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide 

disputes between the Contractor and persons or entities other than the Owner. 

 

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or 

more of the following actions: (1) request additional supporting data from the claimant or a response with supporting 

data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, 

or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker 

lacks sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the 

Initial Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the 

Claim.  

 

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek 

information from either party or from persons with special knowledge or expertise who may assist the Initial 

Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of 

such persons at the Owner’s expense. 

 

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional 

supporting data, such party shall respond, within ten days after receipt of such request, and shall either (1) provide a 

response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting 

data will be furnished or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon 

receipt of the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim 

in whole or in part. 

 

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that 

the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the 

reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision 

Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding 

on the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding 

dispute resolution. 

 

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1. 

 

§ 15.2.6.1 Either party may, within 30 days from the date of an initial decision, demand in writing that the other party 

file for mediation within 60 days of the initial decision. If such a demand is made and the party receiving the 

demand fails to file for mediation within the time required, then both parties waive their rights to mediate or pursue 

binding dispute resolution proceedings with respect to the initial decision.   
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§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if 

any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner 

may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy. 

 

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in 

accordance with applicable law to comply with the lien notice or filing deadlines.  

 

§ 15.3 MEDIATION 
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract except those 

waived as provided for in Sections 9.10.4, 9.10.5, and 15.1.6 shall be subject to mediation as a condition precedent 

to binding dispute resolution.  

 

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree 

otherwise, shall be administered by the American Arbitration Association in accordance with its Construction 

Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in 

writing, delivered to the other party to the Contract, and filed with the person or entity administering the mediation. 

The request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, 

mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending 

mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the 

parties or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed 

to the selection of the arbitrator(s) and agree upon a schedule for later proceedings. 

 

§ 15.3.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the 

place where the Project is located, unless another location is mutually agreed upon. Agreements reached in 

mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof. 

 

§ 15.4 ARBITRATION 
§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any 

Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually 

agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction 

Industry Arbitration Rules in effect on the date of the Agreement. A demand for arbitration shall be made in writing, 

delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The 

party filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on 

which arbitration is permitted to be demanded.  

 

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for 

mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based 

on the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a 

written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of 

legal or equitable proceedings based on the Claim. 

 

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in 

accordance with applicable law in any court having jurisdiction thereof. 

 

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity 

duly consented to by parties to the Agreement shall be specifically enforceable under applicable law in any court 

having jurisdiction thereof. 

 

§ 15.4.4 CONSOLIDATION OR JOINDER 
§ 15.4.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any 

other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration 

permits consolidation, (2) the arbitrations to be consolidated substantially involve common questions of law or fact, 

and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).  

 

§ 15.4.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a 

common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, 

provided that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an 
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additional person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question 

not described in the written consent. 

 

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under 

this Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and 

Contractor under this Agreement. 
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DOCUMENT 000800 - SUPPLEMENTAL CONDITIONS 
 

DRUG FREE WORK PLACE 
 

1. During the performance of this contract, the contractor agrees to: 
 
a. Provide a drug-free work place for the contractor’s employees, 
b. Post in conspicuous places, available to employees and applicants for employment, a 

statement notifying employees that the unlawful manufacture, sale, distribution, dispensa-
tion, possession or use of a controlled substance or marijuana is prohibited in the contrac-
tor’s work place and specifying the actions that will be taken against employees for viola-
tions of such prohibition, 

c. State in all solicitations or advertisements for employees placed by or on behalf of the 
contractor that the contractor maintains a drug-free work place, 

 
d. Include the provisions of the foregoing clauses in every subcontract or purchase order of 

over $10, 000 so that the provisions will be binding upon each subcontractor or vendor. 

 NONDISCRIMINATION 

 

 

1. During the performance of this contract, the contractor agrees as follows: 
  
a.  The contractor will not discriminate against any employee or applicant for employment 

because of race, religion, color, sex, national origin, age, disability, or any other basis 
prohibited by state law relating to discrimination in employment, except where there is a 
bona fide occupational qualification reasonably necessary to the normal operation of the 
contractor.  The contractor agrees to post in conspicuous places, available to employees 
and applicants for employment, notices setting forth the provisions of this nondiscrimina-
tion clause. 

b. The contractor, in all solicitations or advertisements for employees placed by or on behalf 
of the contractor, will state that such contractor is an equal opportunity employer.  

c. Notices, advertisements and solicitations placed in accordance with federal law, rule or 
regulation  shall be deemed sufficient for the purpose of meeting the require-
ments of this section. 

 
2. The contractor will include the provisions of the foregoing paragraphs a, b and c in every subcon-

tract or purchase order of over $10,000, so that the provisions will be binding upon each subcon-
tractor or vendor.    

3. Suffolk Public Schools does not discriminate against faith-based organizations. 
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CONTRACTOR/EMPLOYEE BACKGROUND CERTIFICATION 

 

1. Upon award, the contractor and any employee who will have direct contact with students shall 
provide certification that (i) he has not been convicted of a felony or any offense involving the 
sexual molestation or physical or sexual abuse or rape of a child; and (ii) whether he has been 
convicted of a crime of moral turpitude. 

 
Any person making a materially false statement regarding such offense shall be guilty of a Class 
1 misdemeanor and, upon conviction, the fact of such conviction shall be grounds for the revoca-
tion of the contract to provide such services and, when relevant, the revocation of any license re-
quired to provide such services.  (See Attachment 1) 

 

COMPLIANCE WITH FEDERAL IMMIGRATION LAW 

 
The successful bidder shall not, during the performance of a contract for goods and services in the Com-
monwealth of Virginia knowingly employ an unauthorized alien as defined in the Federal Immigration 
Reform and Control Act of 1986 
 
SUSPENSION AND DISBARMENT 

 
In submitting your bid, you are certifying that the bidder has not been disbarred at the federal, state, or 
local levels and are eligible for award of a contract.   
 
The Vendor certifies that neither the Vendor or its principals; the sub-recipients or their principals; or the 
subcontractors or their principals are suspended, debarred, proposed for debarment, voluntarily excluded 
from covered transactions, or otherwise disqualified by any federal department or agency from doing 
business with the Federal government pursuant to Executive Orders 12549 and 12689. The Vendor spe-
cifically covenants that neither the Vendor nor its principals; the subcontractors or their principals; norm 
the sub-recipients or their principals are included on the Excluded Parties List System maintained by the 
General Services Administration or the debarment and suspension list kept on file by EVA.  By respond-
ing to this solicitation, the Vendor is certifying they are in “Good Standing”.  (Attachment 2). 
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CONTRACTOR/EMPLOYEE BACKGROUND CERTIFICATION 

 
Pursuant to Virginia Code Section 22.1-296.1.C, prior to the award of a contract for the provision of services that 
require the contractor or any of its employees to have direct contact with students, the school board is required to 
have the contractor, and when relevant, any employee who will have direct contact with students, provide certifica-
tion that (i) he has not been convicted of any violent felony as set forth in the definition of a barrier crime in Virginia 
Code 19.2-392.02, or any offense involving the sexual molestation or physical or sexual abuse or rape of a child.   
 
The School Board may award a contract for the provision of services that require the contractor or employees of the 
contractor to have direct contact with students on school property during regular school hours or during school-
sponsored activities when any individual who provides such services has been convicted of any felony or crime of 
moral turpitude that is not set forth in the definition of barrier crime in subsection A of Virginia Code 19.2-392.02 
and does not involve sexual molestation, physical or sexual abuse, or rape of a child, provided that in the case of a 
felony conviction, the Governor has restored the individual’s civil rights.  
 
So as not to place an undue burden or hardship on the day to day operation of the school division and remain in 
compliance with the aforementioned Code provision, any contractor providing services for Suffolk Public Schools, 
whose employees will have direct contact with students, is required to provide the certification listed below: 
 
As a contractor providing services for Suffolk Public Schools, whose employees will have direct contact with 

students, I certify that neither the contractor nor any of its employees, whether current employees or those 

who will be employed in the future, have been (i) convicted of a felony as set forth in the definition of a barrier 
crime or any offense involving the sexual molestation or physical or sexual abuse or rape of a child and/or 

meet the terms as outlined above: 

 
CONTRACTOR NAME __________________________________________________________ 
 
BUSINESS ADDRESS __________________________________________________________ 
  
  __________________________________________________________ 
 
PHONE NUMBER __________________________________________________________ 
 
 
CERTIFIED BY __________________________________________________________ 
 
PRINTED NAME __________________________________________________________ 
  
TITLE  __________________________________________________________ 
 
DATE  __________________________________________________________ 
 
Any person making a materially false statement regarding any such offense shall be guilty of a Class 1 misdemeanor 
and, upon conviction, the fact of such conviction shall be grounds for the revocation of the contract to provide such 
services and, when relevant, the revocation of any license required to provide such services.  School boards shall not 
be liable for materially false statements regarding the certifications required by this subsection.  For the purposes of 
this subsection, “direct contact with students” means being in the presence of students during regular school hours or 
during school-sponsored activities 
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ATTACHMENT 2:  SUSPENSION AND DISBARMENT  

  

 

 

Certification Regarding Debarment, Suspension, and Other 

Responsibility Matters - Primary Covered Transactions 

 

This certification is required by the regulations implementing Executive Order 12549, Debarment and 
Suspension, 7 CFR Part 3017, Section 3017.510, Participants' responsibilities.  The regulations were pub-
lished as Part IV of the January 30, 1989, Federal Register (Pages 4722-4733).  Copies of the regulations 
may be obtained by contacting the Department of Agriculture agency offering the proposed covered 
transaction. 
 
(Before completing certification, read instructions on Page 2) 

 
(1) The prospective primary participant certifies to the best of its knowledge and belief, that it 
and its principals: 
 
(a) are not presently debarred, suspended, proposed for debarment, declared ineligible, or volun-
tarily excluded from covered transactions by any Federal department or agency; 
 
(b) have not within a three-year period preceding this proposal been convicted of or had a civil 
judgment rendered against them for commission of fraud or a criminal offense in connection with obtain-
ing, attempting to obtain, or performing a public (Federal, State or Local) transaction or contract under a 
public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, 
forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen prop-
erty; 
 
(c) are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or Local) with commission of any of the offenses enumerated in paragraph (1)(b) of 
this certification; and  
 
(d) have not within a three-year period preceding this application/proposal had one or more pub-
lic transactions (Federal, State or Local) terminated for cause or default. 
 
(2) Where the prospective primary participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this proposal. 
 

ORGANIZATION NAME PR/AWARD NUMBER OR PROJECT NAME 

            

NAME AND TITLE OF AUTHORIZED REPRESENTATIVE 

      

SIGNATURE DATE (MM-DD-YYYY) 
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END OF DOCUMENT 000800 
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ADDITIONS AND DELETIONS: 
The author of this document 
has added information 
needed for its completion. 
The author may also have 
revised the text of the 
original AIA standard form. 
An Additions and Deletions 
Report that notes added 
information as well as 
revisions to the standard 
form text is available from 
the author and should be 
reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion 
or modification. 

This form is approved and 
recommended by the American 
Institute of Architects 
(AIA) and The Associated 
General Contractors of 
America (AGC) for use in 
evaluating the 
qualifications of 
contractors.  No 
endorsement of the 
submitting party or 
verification of the 
information is made by AIA 
or AGC.  

ELECTRONIC COPYING of any 
portion of this AIA ®  Document 
to another electronic file is 
prohibited and constitutes a 
violation of copyright laws 
as set forth in the footer of 
this document. 

The Undersigned certifies under oath that the information provided herein is true and sufficiently complete so as not 

to be misleading. 

 

SUBMITTED TO: «  » 

 

ADDRESS: «  » 

 

SUBMITTED BY: «  » 

 

NAME: «  » 

 

ADDRESS: «  » 

 

PRINCIPAL OFFICE: «  » 

 

[ «  » ] Corporation 

[ «  » ] Partnership 

[ «  » ] Individual 

[ «  » ] Joint Venture 

[ «  » ] Other «  » 

 

NAME OF PROJECT: (if applicable) «BLANK» 

 

TYPE OF WORK: (file separate form for each Classification of Work) 

 

[ «  » ] General Construction 

[ «  » ] HVAC 

[ «  » ] Electrical 

[ «  » ] Plumbing 

[ «  » ] Other: (Specify) «  » 

 

§ 1 ORGANIZATION 

§ 1.1 How many years has your organization been in business as a Contractor? «  » 

 

§ 1.2 How many years has your organization been in business under its present business 

name? «  » 

 

§ 1.2.1 Under what other or former names has your organization operated?  

 

«  » 

 

§ 1.3 If your organization is a corporation, answer the following: 

§ 1.3.1 Date of incorporation: «  » 

§ 1.3.2 State of incorporation: «  » 

§ 1.3.3 President's name: «  » 
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§ 1.3.4 Vice-president's name(s)  

 

«  » 

 

§ 1.3.5 Secretary's name: «  » 

§ 1.3.6 Treasurer's name: «  » 

 

§ 1.4 If your organization is a partnership, answer the following: 

§ 1.4.1 Date of organization: «  » 

§ 1.4.2 Type of partnership (if applicable): «  » 

§ 1.4.3 Name(s) of general partner(s) 

 

«  » 

 

§ 1.5 If your organization is individually owned, answer the following: 

§ 1.5.1 Date of organization: «  » 

§ 1.5.2 Name of owner: 

 

«  » 

 

§ 1.6 If the form of your organization is other than those listed above, describe it and name the principals: 

 

«  » 

 

§ 2 LICENSING 
§ 2.1 List jurisdictions and trade categories in which your organization is legally qualified to do business, and 

indicate registration or license numbers, if applicable. 

 

«  » 

 

§ 2.2 List jurisdictions in which your organization's partnership or trade name is filed. 

 

«  » 

 

§ 3 EXPERIENCE 

§ 3.1 List the categories of work that your organization normally performs with its own forces. 

 

«  » 

 

§ 3.2 Claims and Suits.  (If the answer to any of the questions below is yes, please attach details.) 

§ 3.2.1 Has your organization ever failed to complete any work awarded to it? 

 

«  » 

 

§ 3.2.2 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against 

your organization or its officers? 

 

«  » 

 

§ 3.2.3 Has your organization filed any law suits or requested arbitration with regard to construction 

contracts within the last five years? 

 

«  » 

 

§ 3.3 Within the last five years, has any officer or principal of your organization ever been an officer or principal of 

another organization when it failed to complete a construction contract?  (If the answer is yes, please attach details.) 
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«  » 

 

§ 3.4 On a separate sheet, list major construction projects your organization has in progress, giving the name of 

project, owner, architect, contract amount, percent complete and scheduled completion date. 

 

«  » 

 

§ 3.4.1 State total worth of work in progress and under contract: 

 

«  » 

 

§ 3.5 On a separate sheet, list the major projects your organization has completed in the past five years, giving the 

name of project, owner, architect, contract amount, date of completion and percentage of the cost of the work 

performed with your own forces. 

 

«  » 

 

§ 3.5.1 State average annual amount of construction work performed during the past five years: 

 

«  » 

 

§ 3.6 On a separate sheet, list the construction experience and present commitments of the key individuals of your 

organization. 

 

«  » 

 

§ 4 REFERENCES 

§ 4.1 Trade References: 

 

«  » 

 

§ 4.2 Bank References: 

 

«  » 

 

§ 4.3 Surety: 

§ 4.3.1 Name of bonding company: 

 

«  » 

 

§ 4.3.2 Name and address of agent: 

 

«  » 

 

§ 5 FINANCING 

§ 5.1 Financial Statement. 

§ 5.1.1 Attach a financial statement, preferably audited, including your organization's latest balance sheet 

and income statement showing the following items: 
 

Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable, accrued 

income, deposits, materials inventory and prepaid expenses); 

 

Net Fixed Assets; 
 

Other Assets; 
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Current Liabilities (e.g., accounts payable, notes payable, accrued expenses, provision for income 

taxes, advances, accrued salaries and accrued payroll taxes); 
 

Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares par values, earned 

surplus and retained earnings). 

 

§ 5.1.2 Name and address of firm preparing attached financial statement, and date thereof: 

 

«  » 

 

§ 5.1.3 Is the attached financial statement for the identical organization named on page one? 

 

«  » 

 

§ 5.1.4 If not, explain the relationship and financial responsibility of the organization whose financial 

statement is provided (e.g., parent-subsidiary). 

 

«  » 

 

§ 5.2 Will the organization whose financial statement is attached act as guarantor of the contract for construction? 

 

«  » 

 

§ 6 SIGNATURE 

§ 6.1 Dated at this «  » day of «  » «  » 

 

Name of Organization: «  » 

 

By: «  » 

 

Title: «  » 

 

§ 6.2  

 

«  » 

 

M «  » being duly sworn deposes and says that the information provided herein is true and sufficiently complete so 

as not to be misleading. 

 

Subscribed and sworn before me this «  » day of «  » «  » 

 

Notary Public: «  » 

 

My Commission Expires: «  » 
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DOCUMENT 000860 - PRE-BID QUESTION FORM

PRE-BID QUESTION FORM

To: Mr. Anthony Hinds, Purchasing Manager anthonyhinds@spsk12.net

CC:  Mr. Doug Cofer, Project Manager, RRMM Architects dcofer@rrmm.com

Re: SECEP Renovations at JFK Middle School Date Submitted: 

Relevant Drawings and Specifications:

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

Clarification Requested:

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

 (Company Name) (Sender’s Name)

(Fax No.) (Signature)

Reply:

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

(Signature)

(Date)    (Title)

END OF DOCUMENT 000860

mailto:anthonyhinds@spsk12.net
mailto:dcofer@rrmm.com
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SECTION 003126 - EXISTING HAZARDOUS MATERIAL INFORMATION

1.1 EXISTING HAZARDOUS MATERIAL INFORMATION

A. This Document with its referenced attachment(s) is part of the Procurement and Contracting 

Requirements for Project. They provide Owner's information for Bidders' convenience and are 

intended to supplement rather than serve in lieu of Bidders' own investigations. They are made 

available for Bidders' convenience and information, but are not a warranty of existing 

conditions. This Document and its attachments are not part of the Contract Documents.

B. Suspected existing hazardous materials include, but are not limited to, the following:

1. Vinyl asbestos tile (VAT) in areas indicated on the drawings.

C. New finishes shall fully encapsulate existing vinyl asbestos tile (VAT). Do not disturb existing 

VAT in any way. 

D. Contact architect immediately if suspected hazardous materials are found that are not indicated 

on the drawings. 

E. Refer to Attachment #1 “AHERA 3-Year Reinspection 2019” for additional information. 

END OF SECTION 003126
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SECTION 011000 - SUMMARY

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 

and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Project information.

2. Work covered by Contract Documents.

3. Work performed by Owner.

4. Owner-furnished/Owner-installed (OFOI) products.

5. Contractor's use of site and premises.

6. Coordination with occupants.

7. Work restrictions.

8. Specification and Drawing conventions.

1.3 PROJECT INFORMATION

A. Project Identification: SECEP Renovation at JFK Middle School.

1. Project Location: 2327 E Washington St, Suffolk, VA 23434.

B. Owner: Suffolk Public Schools, 1507 Freeney Avenue, Suffolk, VA 23434.

1. Owner's Representative: Terry Napier, Director of Facilities and Planning.

C. Architect: RRMM Architects, 1317 Executive Boulevard, Suite 200, Chesapeake, VA 23220 

1. Owner's Representative: 

a. Principle-in-Charge: Jeffrey A. Harris, Architect 

b. Project Manager: Doug Cofer, Architect

1.4 WORK COVERED BY CONTRACT DOCUMENTS

A. The Work of Project is defined by the Contract Documents and includes, but is not limited to, the 

following:

1. Approximately 12,382 square feet of renovated space that is separated into two areas, Area A 

and Area B. Area A is an 8,396 square foot self-contained building on the JFK Middle School 

campus that is occupied by SECEP. Area B is a 4,013 square foot portion 
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of the main JFK Middle School that is occupied by SECEP. Areas A and B are both classified 

as type II-B, unprotected construction and have a group “E” occupancy. There will be no 

change to the existing fire protection systems.

2. All renovation work is limited to the interior spaces and generally consists of the following 

items…

a. New VCT flooring in most rooms, installed over the existing floor tile. Area B contains 

existing VAT flooring and shall be encapsulated with the new VCT. VAT shall not be 

disturbed.

b. Create a securable student lounge in the existing holding room A107 with access from 

the corridor. 

c. Replace damaged ceiling tiles with salvaged tiles from other portions of the work.

d. Replace ceiling gird and tiles in the new student lounge.

e. Remove chalk boards, tack boards, and marker boards and provide new markerboards 

as shown on the drawings. 

f. Replace broken drinking fountain. 

g. Replace all lighting with LED fixtures. 

h. In Area A, replace all wood paneling with 5/8” AR GWB. Keep the plywood sheathing 

behind the wood paneling. Extend electrical equipment as required to accommodate the 

new GWB thickness.

i. New rubber base throughout. 

j. New wall paint throughout, except for corridors. Corridor wall and ceiling paint is not 

in contract.

k. Add storage closet to Area A plan northwest classroom with access from corridor.

l. Clean existing finishes to remain to a “like-new” condition. 

B. Type of Contract:

1. Project will be constructed under a single prime contract.

1.5 WORK PERFORMED BY OWNER

A. Concurrent Work: Owner will perform the following construction operations at Project site. Those 

operations will be conducted simultaneously with Work under this Contract.

1. Installation of new security system.

2. Installation of new intercom system.

3. IT/Data wiring as needed.

1.6 OWNER-FURNISHED/OWNER-INSTALLED (OFOI) PRODUCTS

A. The Owner will furnish and install products indicated.

B. Owner-Furnished/Owner-Installed (OFOI) Products:

1. Furniture including desks, chairs, couches, and stools. 
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2. Microwave

3. Minifridge

1.7 CONTRACTOR'S USE OF SITE AND PREMISES

A. Restricted Use of Site: Contractor shall have limited use of Project site for construction operations as 

indicated on Drawings by the Contract limits and as indicated by requirements of this Section.

B. Limits on Use of Site: Limit use of Project site to areas within the Contract limits indicated. Do not 

disturb portions of Project site beyond areas in which the Work is indicated.

1. Limits on Use of Site: Confine construction operations to areas shown as in contract on the 

contract documents. 

2. Parking Lots: A portion of the parking lot between Area A and Area B may be used as a 

staging area, upon written owner approval. 

3. Parking Lots, Driveways, Walkways and Entrances: Keep driveways, loading areas, and 

entrances serving premises clear and available to Owner, Owner's employees, and emergency 

vehicles at all times. Do not use these areas for parking or for storage of materials.

a. Schedule deliveries to minimize use of driveways and entrances by construction 

operations.

b. Schedule deliveries to minimize space and time requirements for storage of materials 

and equipment on-site.

C. Condition of Existing Building: Maintain portions of existing building affected by construction 

operations in a weathertight condition throughout construction period. Repair damage caused by 

construction operations.

D. Condition of Existing Grounds: Maintain portions of existing grounds, landscaping, and hardscaping 

affected by construction operations throughout construction period. Repair damage caused by 

construction operations.

1.8 COORDINATION WITH OCCUPANTS

A. Owner Limited Occupancy of Completed Areas of Construction: Owner reserves the right to occupy 

and to place and install equipment in completed portions of the Work, prior to Substantial 

Completion of the Work, provided such occupancy does not interfere with completion of the Work. 

Such placement of equipment and limited occupancy shall not constitute acceptance of the total 

Work.

1.9 WORK RESTRICTIONS

A. Comply with restrictions on construction operations.



SECEP RENOVATION AT JFK MIDDLE SCHOOL

SUFFOLK PUBLIC SCHOOLS  RRMM PROJECT NUMBER:  19256-03

SUMMARY 011000 - 4

1. Comply with limitations on use of public streets, work on public streets, rights of way, and 

other requirements of authorities having jurisdiction.

B. On-Site Work Hours: No limitations.

C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or others 

unless permitted under the following conditions and then only after arranging for temporary utility 

services according to requirements indicated:

1. Notify Owner not less than two days in advance of proposed utility interruptions.

2. Obtain Owner's written permission before proceeding with utility interruptions.

D. Employee Screening: Comply with Owner's requirements for drug screening of Contractor personnel 

working on Project site.

1. Maintain list of approved screened personnel with Owner's representative.

1.10 SPECIFICATION AND DRAWING CONVENTIONS

A. Specification Content: The Specifications use certain conventions for the style of language and the 

intended meaning of certain terms, words, and phrases when used in particular situations. These 

conventions are as follows:

1. Imperative mood and streamlined language are generally used in the Specifications. The 

words "shall," "shall be," or "shall comply with," depending on the context, are implied where 

a colon (:) is used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor unless specifically stated 

otherwise.

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work of all 

Sections in the Specifications.

C. Drawing Coordination: Requirements for materials and products identified on Drawings are 

described in detail in the Specifications. One or more of the following are used on Drawings to 

identify materials and products:

1. Terminology: Materials and products are identified by the typical generic terms used in the 

individual Specifications Sections.

2. Abbreviations: Materials and products are identified by abbreviations scheduled on Drawings.

3. Keynoting:  Materials and products are identified by reference keynotes referencing 

Specification Section numbers found in this Project Manual.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000
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SECTION 012100 - ALLOWANCES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements governing allowances.

B. Types of allowances include the following:

1. Lump-sum allowances.

C. Related Requirements:

1. Section 012600 "Contract Modification Procedures" for procedures for submitting and 
handling Change Orders.

1.3 DEFINITIONS

A. Allowance: A quantity of work or dollar amount included in the Contract, established in lieu of 
additional requirements, used to defer selection of actual materials and equipment to a later date 
when direction will be provided to Contractor. If necessary, additional requirements will be issued by 
Change Order.

1.4 ACTION SUBMITTALS

A. Submit proposals for purchase of products or systems included in allowances in the form specified 
for Change Orders.

1.5 INFORMATIONAL SUBMITTALS

A. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for use in 
fulfillment of each allowance.

B. Submit time sheets and other documentation to show labor time and cost for installation of allowance 
items that include installation as part of the allowance.

C. Coordinate and process submittals for allowance items in same manner as for other portions of the 
Work.



SECEP RENOVATION AT JFK MIDDLE SCHOOL

SUFFOLK PUBLIC SCHOOLS  RRMM PROJECT NUMBER:  19256-03

ALLOWANCES 012100 - 2

1.6 LUMP-SUM ALLOWANCES

A. Allowance shall include cost to Contractor of specific products and materials ordered by Owner or 
selected by Architect under allowance and shall include taxes, freight, and delivery to Project site.

B. Unless otherwise indicated, Contractor's costs for receiving and handling at Project site, labor, 
installation, overhead and profit, and similar costs related to products and materials ordered by 
Owner or selected by Architect under allowance shall be included as part of the Contract Sum and 
not part of the allowance.

C. Unused Materials: Return unused materials purchased under an allowance to manufacturer or 
supplier for credit to Owner, after installation has been completed and accepted.

1. If requested by Architect, retain and prepare unused material for storage by Owner. Deliver 
unused material to Owner's storage space as directed.

1.7 ADJUSTMENT OF ALLOWANCES

A. Allowance Adjustment: To adjust allowance amounts, prepare a Change Order proposal based on the 
difference between purchase amount and the allowance, multiplied by final measurement of work-in-
place where applicable. If applicable, include reasonable allowances for cutting losses, tolerances, 
mixing wastes, normal product imperfections, required maintenance materials, and similar margins.

1. Include installation costs in purchase amount only where indicated as part of the allowance.
2. If requested, prepare explanation and documentation to substantiate distribution of overhead 

costs and other markups.
3. Owner reserves the right to establish the quantity of work-in-place by independent quantity 

survey, measure, or count

B. Submit claims for increased costs due to a change in the scope or nature of the allowance described 
in the Contract Documents, whether for the purchase order amount or Contractor's handling, labor, 
installation, overhead, and profit.

1. Do not include Contractor's or subcontractor's indirect expense in the Change Order cost 
amount unless it is clearly shown that the nature or extent of Work has changed from what 
could have been foreseen from information in the Contract Documents.

2. No change to Contractor's indirect expense is permitted for selection of higher- or lower-
priced materials or systems of the same scope and nature as originally indicated.

PART 2 - PRODUCTS (Not Used)
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PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine products covered by an allowance promptly on delivery for damage or defects. Return 
damaged or defective products to manufacturer for replacement.

3.2 PREPARATION

A. Coordinate materials and their installation for each allowance with related materials and installations 
to ensure that each allowance item is completely integrated and interfaced with related work.

3.3 SCHEDULE OF ALLOWANCES

A. Allowance No. 1: Lump-Sum Allowance: Include the sum of $1,500.00 for miscellaneous repairs to 
existing gypsum board to remain in new work, as specified in Section 092900 “Gypsum Board” and 
Section 099123 “Interior Painting.” 

1. This allowance includes material, receiving, handling, and installation costs, and Contractor 
overhead and profit.

2. This allowance only includes work that is above and beyond what is already required in the 
contract documents. 

B. Allowance No. 2: Lump-Sum Allowance: Include the sum of $2,000.00 for addition of new VCT 
flooring in room A122 Men’s Toilet, as specified in Section 096519 “Resilient Tile Flooring.” This 
allowance shall only be used if cleaning of existing VCT in room A122 Men’s Toilet does not 
produce a result that is satisfactory to the owner, and if the owner approves the use of this allowance 
prior to the start of associated work. 

1. This allowance includes material, receiving, handling, and installation costs, and Contractor 
overhead and profit.

2. This allowance only includes work that is above and beyond what is already required in the 
contract documents. 

C. Allowance No. 3: Lump-Sum Allowance: Include the sum of $1,200.00 for addition of new VCT 
flooring in room A123 Women’s Toilet, as specified in Section 096519 “Resilient Tile Flooring.” 
This allowance shall only be used if cleaning of existing VCT in room A123 Women’s Toilet does 
not produce a result that is satisfactory to the owner, and if the owner approves the use of this 
allowance prior to the start of associated work.

1. This allowance includes material, receiving, handling, and installation costs, and Contractor 
overhead and profit.

2. This allowance only includes work that is above and beyond what is already required in the 
contract documents. 
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END OF SECTION 012100
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SECTION 012500 - SUBSTITUTION PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for substitutions.

B. Related Requirements:

1. Section 012100 "Allowances" for products selected under an allowance.

2. Section 016000 "Product Requirements" for requirements for submitting comparable 

product submittals for products by listed manufacturers.

3. Divisions 02 through 33 Sections for specific requirements and limitations for 

substitutions.

1.3 DEFINITIONS

A. Substitutions: Changes in products, materials, equipment, and methods of construction from 

those required by the Contract Documents.

1. Substitutions for Cause: Changes proposed by Contractor that are required due to 

changed Project conditions, such as unavailability of product, regulatory changes, or 

unavailability of required warranty terms.

2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not 

required to meet other Project requirements but may offer advantage to Contractor or 

Owner.

1.4 ACTION SUBMITTALS

A. Substitution Requests: Submit documentation identifying product or fabrication or installation 

method to be replaced. Include Specification Section number and title and Drawing numbers 

and titles.

1. Documentation: Show compliance with requirements for substitutions and the following, 

as applicable:

a. Statement indicating why specified product or fabrication or installation method 

cannot be provided, if applicable.
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b. Coordination of information, including a list of changes or revisions needed to 

other parts of the Work and to construction performed by Owner and separate 

contractors that will be necessary to accommodate proposed substitution.

c. Detailed comparison of significant qualities of proposed substitutions with those of 

the Work specified. Include annotated copy of applicable Specification Section. 

Significant qualities may include attributes, such as performance, weight, size, 

durability, visual effect, sustainable design characteristics, warranties, and specific 

features and requirements indicated. Indicate deviations, if any, from the Work 

specified.

d. Product Data, including drawings and descriptions of products and fabrication and 

installation procedures.

e. Samples, where applicable or requested.

f. Certificates and qualification data, where applicable or requested.

g. List of similar installations for completed projects, with project names and 

addresses as well as names and addresses of architects and owners.

h. Material test reports from a qualified testing agency, indicating and interpreting 

test results for compliance with requirements indicated.

i. Research reports evidencing compliance with building code in effect for this 

project.

j. Detailed comparison of Contractor's construction schedule using proposed 

substitutions with products specified for the Work, including effect on the overall 

Contract Time. If specified product or method of construction cannot be provided 

within the Contract Time, include letter from manufacturer, on manufacturer's 

letterhead, stating date of receipt of purchase order, lack of availability, or delays 

in delivery.

k. Cost information, including a proposal of change, if any, in the Contract Sum.

l. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents, except as indicated in substitution request, is compatible 

with related materials and is appropriate for applications indicated.

m. Contractor's waiver of rights to additional payment or time that may subsequently 

become necessary because of failure of proposed substitution to produce indicated 

results.

2. Architect's Action: If necessary, Architect will request additional information or 

documentation for evaluation within seven (7) days of receipt of a request for 

substitution. Architect will notify Contractor of acceptance or rejection of proposed 

substitution within fifteen (15) days of receipt of request, or seven (7) days of receipt of 

additional information or documentation, whichever is later.

a. Forms of Acceptance: Change Order, Construction Change Directive, or 

Architect's Supplemental Instructions for minor changes in the Work.

b. Use product specified if Architect does not issue a decision on use of a proposed 

substitution within time allocated.

1.5 QUALITY ASSURANCE

A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution 

with related products and materials. Engage a qualified testing agency to perform compatibility 

tests recommended by manufacturers.
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1.6 PROCEDURES

A. Coordination: Revise or adjust affected work as necessary to integrate work of the approved 

substitutions.

1.7 SUBSTITUTIONS

A. Substitutions for Cause: Submit requests for substitution immediately on discovery of need for 

change, but not later than fifteen (15) days prior to time required for preparation and review of 

related submittals.

1. Conditions: Architect will consider Contractor's request for substitution when the 

following conditions are satisfied. If the following conditions are not satisfied, Architect 

will return requests without action, except to record noncompliance with these 

requirements:

a. Requested substitution is consistent with the Contract Documents and will produce 

indicated results.

b. Substitution request is fully documented and properly submitted.

c. Requested substitution will not adversely affect Contractor's construction schedule.

d. Requested substitution has received necessary approvals of authorities having 

jurisdiction.

e. Requested substitution is compatible with other portions of the Work.

f. Requested substitution has been coordinated with other portions of the Work.

g. Requested substitution provides specified warranty.

h. If requested substitution involves more than one contractor, requested substitution 

has been coordinated with other portions of the Work, is uniform and consistent, is 

compatible with other products, and is acceptable to all contractors involved.

B. Substitutions for Convenience: Not allowed.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012500
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for handling and processing 

Contract modifications.

B. Related Requirements:

1. Section 012500 "Substitution Procedures" for administrative procedures for handling 

requests for substitutions made after the Contract award.

2. Section 016000 "Product Requirements" for administrative procedures for handling 

requests for substitutions made after the Contract award.

1.3 MINOR CHANGES IN THE WORK

A. Architect will issue supplemental instructions authorizing minor changes in the Work, not 

involving adjustment to the Contract Sum or the Contract Time.

1.4 PROPOSAL REQUESTS

A. Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed 

changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If 

necessary, the description will include supplemental or revised Drawings and Specifications.

1. Work Change Proposal Requests issued by Architect are not instructions either to stop 

work in progress or to execute the proposed change.

2. Within time specified in Proposal Request or 20 days, when not otherwise specified, after 

receipt of Proposal Request, submit a quotation estimating cost adjustments to the 

Contract Sum and the Contract Time necessary to execute the change.

a. Include a list of quantities of products required or eliminated and unit costs, with 

total amount of purchases and credits to be made. If requested, furnish survey data 

to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 

discounts.

c. Include costs of labor and supervision directly attributable to the change.

d. Include an updated Contractor's construction schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and 
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finish times, and activity relationship. Use available total float before requesting an 

extension of the Contract Time.

B. Contractor-Initiated Proposals: If latent or changed conditions require modifications to the 

Contract, Contractor may initiate a claim by submitting a request for a change to Architect.

1. Include a statement outlining reasons for the change and the effect of the change on the 

Work. Provide a complete description of the proposed change. Indicate the effect of the 

proposed change on the Contract Sum and the Contract Time.

2. Include a list of quantities of products required or eliminated and unit costs, with total 

amount of purchases and credits to be made. If requested, furnish survey data to 

substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 

discounts.

4. Include costs of labor and supervision directly attributable to the change.

5. Include an updated Contractor's construction schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 

and activity relationship. Use available total float before requesting an extension of the 

Contract Time.

6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed 

change requires substitution of one product or system for product or system specified.

1.5 ADMINISTRATIVE CHANGE ORDERS

A. Allowance Adjustment: See Section 012100 "Allowances" for administrative procedures for 

preparation of Change Order Proposal for adjusting the Contract Sum to reflect actual costs of 

allowances.

1.6 CHANGE ORDER PROCEDURES

A. On Owner's approval of a Work Change Proposal Request, Architect will issue a Change Order 

for signatures of Owner and Contractor on an approved change order form.

1.7 CONSTRUCTION CHANGE DIRECTIVE

A. Construction Change Directive: Architect may issue a Construction Change Directive. 

Construction Change Directive instructs Contractor to proceed with a change in the Work, for 

subsequent inclusion in a Change Order.

1. Construction Change Directive contains a complete description of change in the Work. It 

also designates method to be followed to determine change in the Contract Sum or the 

Contract Time.

B. Documentation: Maintain detailed records on a time and material basis of work required by the 

Construction Change Directive.

1. After completion of change, submit an itemized account and supporting data necessary to 

substantiate cost and time adjustments to the Contract.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012600
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SECTION 012900 - PAYMENT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements necessary to prepare and process 

Applications for Payment.

B. Related Requirements:

1. Section 012100 "Allowances" for procedural requirements governing the handling and 

processing of allowances.

2. Section 012600 "Contract Modification Procedures" for administrative procedures for handling 

changes to the Contract.

3. Section 013200 "Construction Progress Documentation" for administrative requirements 

governing the preparation and submittal of the Contractor's construction schedule.

1.3 DEFINITIONS

A. Schedule of Values: A statement furnished by Contractor allocating portions of the Contract Sum to 

various portions of the Work and used as the basis for reviewing Contractor's Applications for Payment.

1.4 SCHEDULE OF VALUES

A. Coordination: Coordinate preparation of the schedule of values with preparation of Contractor's 

construction schedule.

1. Coordinate line items in the schedule of values with other required administrative forms and 

schedules, including the following:

a. Application for Payment forms with continuation sheets.

b. Submittal schedule.

c. Items required to be indicated as separate activities in Contractor's construction schedule.

2. Submit the schedule of values to Architect at earliest possible date, but no later than seven (7) 

days before the date scheduled for submittal of initial Applications for Payment.
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B. Format and Content: Use Project Manual table of contents as a guide to establish line items for the 

schedule of values. Provide at least one line item for each Specification Section.

1. Identification: Include the following Project identification on the schedule of values:

a. Project name and location.

b. Name of Architect.

c. Architect's Project number.

d. Contractor's name and address.

e. Date of submittal.

2. Arrange schedule of values in an approved format.

3. Arrange the schedule of values in tabular form, with separate columns to indicate the following 

for each item listed:

a. Related Specification Section or division.

b. Description of the Work.

c. Change Orders (numbers) that affect value.

d. Dollar value of the following, as a percentage of the Contract Sum to nearest one-

hundredth percent, adjusted to total 100 percent. Round dollar amounts to whole dollars, 

with total equal to Contract Sum.

1) Labor.

2) Materials.

3) Equipment.

4. Provide a breakdown of the Contract Sum in enough detail to facilitate continued evaluation of 

Applications for Payment and progress reports. Coordinate with Project Manual table of contents.

5. Round amounts to nearest whole dollar; total shall equal the Contract Sum.

6. Provide a separate line item in the schedule of values for each part of the Work where 

Applications for Payment may include materials or equipment purchased or fabricated and 

stored, but not yet installed.

a. Differentiate between items stored on-site and items stored off-site. If required, include 

evidence of insurance.

7. Provide separate line items in the schedule of values for initial cost of materials, for each 

subsequent stage of completion, and for total installed value of that part of the Work.

8. Each item in the schedule of values and Applications for Payment shall be complete.  Include 

total cost and proportionate share of general overhead and profit for each item.

a. Temporary facilities and other major cost items that are not direct cost of actual work-in-

place may be shown either as separate line items in the schedule of values or distributed as 

general overhead expense, at Contractor's option.

1.5 APPLICATIONS FOR PAYMENT

A. Each Application for Payment following the initial Application for Payment shall be consistent with 

previous applications and payments, as certified by Architect paid for by Owner.
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1. Initial Application for Payment, Application for Payment at time of Substantial Completion, and 

final Application for Payment involve additional requirements.

B. Payment Application Times: The date for each progress payment is indicated in the Owner/Contractor 

Agreement. The period of construction work covered by each Application for Payment is the period 

indicated in the Agreement.

1. Submit draft copy of Application for Payment three (3) days prior to due date for review by 

Architect.

C. Application for Payment Forms:  Use Schedule of Values and an approved format for Certificate for 

Payment as form for Applications for Payment.

D. Application Preparation: Complete every entry on form. Notarize and execute by a person authorized to 

sign legal documents on behalf of Contractor. Architect will return incomplete applications without 

action.

1. Entries shall match data on the schedule of values and Contractor's construction schedule. Use 

updated schedules if revisions were made.

2. Include amounts for work completed following previous Application for Payment, whether or not 

payment has been received. Include only amounts for work completed at time of Application for 

Payment.

3. Include amounts of Change Orders and Construction Change Directives issued before last day of 

construction period covered by application.

E. Stored Materials: Include in Application for Payment amounts applied for materials or equipment 

purchased or fabricated and stored, but not yet installed. Differentiate between items stored on-site and 

items stored off-site.

1. Provide certificate of insurance, evidence of transfer of title to Owner, and consent of surety to 

payment for stored materials.

2. Provide supporting documentation that verifies amount requested, such as paid invoices. Match 

amount requested with amounts indicated on documentation; do not include overhead and profit 

on stored materials.

3. Provide summary documentation for stored materials indicating the following:

a. Value of materials previously stored and remaining stored as of date of previous 

Applications for Payment.

b. Value of previously stored materials put in place after date of previous Application for 

Payment and on or before date of current Application for Payment.

c. Value of materials stored since date of previous Application for Payment and remaining 

stored as of date of current Application for Payment.

F. Transmittal: Submit four (4) signed and notarized original copies of each Application for Payment to 

Architect by a method ensuring receipt within 24 hours. One copy shall include waivers of lien and 

similar attachments if required.

1. Transmit each copy with a transmittal form listing attachments and recording appropriate 

information about application.
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G. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's lien 

from subcontractors, sub-subcontractors, and suppliers for construction period covered by the previous 

application.

1. Submit partial waivers on each item for amount requested in previous application, after deduction 

for retainage, on each item.

2. When an application shows completion of an item, submit conditional final or full waivers.

3. Owner reserves the right to designate which entities involved in the Work must submit waivers.

4. Submit final Application for Payment with or preceded by conditional final waivers from every 

entity involved with performance of the Work covered by the application who is lawfully entitled 

to a lien.

5. Waiver Forms: Submit executed waivers of lien on forms acceptable to Owner.

H. Initial Application for Payment: Administrative actions and submittals that must precede or coincide 

with submittal of first Application for Payment include the following:

1. List of subcontractors.

2. Schedule of values.

3. Contractor's construction schedule (preliminary if not final).

4. Submittal schedule (preliminary if not final).

5. List of Contractor's staff assignments.

6. Copies of building permits.

7. Copies of authorizations and licenses from authorities having jurisdiction for performance of the 

Work.

8. Report of preconstruction conference.

9. Certificates of insurance and insurance policies.

10. Performance and payment bonds.

11. Data needed to acquire Owner's insurance.

I. Application for Payment at Substantial Completion: After Architect issues the Certificate of Substantial 

Completion, submit an Application for Payment showing 100 percent completion for portion of the 

Work claimed as substantially complete.

1. Include documentation supporting claim that the Work is substantially complete and a statement 

showing an accounting of changes to the Contract Sum.

J. Final Payment Application: After completing Project closeout requirements, submit final Application 

for Payment with releases and supporting documentation not previously submitted and accepted, 

including, but not limited, to the following:

1. Evidence of completion of Project closeout requirements.

2. Insurance certificates for products and completed operations where required and proof that taxes, 

fees, and similar obligations were paid.

3. Updated final statement, accounting for final changes to the Contract Sum.

4. Evidence that all issues related to pre-construction survey have been resolved.

5. Evidence that claims have been settled.

6. Final meter readings for utilities, a measured record of stored fuel, and similar data as of date of 

Substantial Completion or when Owner took possession of and assumed responsibility for 

corresponding elements of the Work.
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7. Final liquidated damages settlement statement.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012900
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 

and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative provisions for coordinating construction operations on Project, 

including, but not limited to, the following:

1. General coordination procedures.

2. RFIs.

3. Project meetings.

B. Related Requirements:

1. Section 013200 "Construction Progress Documentation" for preparing and submitting 

Contractor's construction schedule.

2. Section 017300 "Execution" for procedures for coordinating general installation and field-

engineering services, including establishment of benchmarks and control points.

3. Section 017700 "Closeout Procedures" for coordinating closeout of the Contract.

1.3 DEFINITIONS

A. RFI: Request for Information. Request from Owner, Architect, or Contractor seeking information 

required by or clarifications of the Contract Documents.

1.4 INFORMATIONAL SUBMITTALS

A. Subcontract List: Prepare a written summary identifying individuals or firms proposed for each 

portion of the Work, including those who are to furnish products or equipment fabricated to a 

special design. Include the following information in tabular form:

1. Name, address, telephone number, and email address of entity performing subcontract or 

supplying products.

2. Number and title of related Specification Section(s) covered by subcontract.

3. Drawing number and detail references, as appropriate, covered by subcontract.

B. Key Personnel Names: Within fifteen (15) days of starting construction operations, submit a list of 

key personnel assignments, including superintendent and other personnel in attendance at Project 

site. Identify individuals and their duties and responsibilities; list addresses, cellular 
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telephone numbers, and e-mail addresses. Provide names, addresses, and telephone numbers of 

individuals assigned as alternates in the absence of individuals assigned to Project.

1. Post copies of list in Project meeting room, in temporary field office, and in prominent 

location in each built facility. Keep list current at all times.

1.5 GENERAL COORDINATION PROCEDURES

A. Coordination: Coordinate construction operations included in different Sections of the 

Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate 

construction operations included in different Sections that depend on each other for proper 

installation, connection, and operation.

1. Schedule construction operations in sequence required to obtain the best results, where 

installation of one part of the Work depends on installation of other components, before or 

after its own installation.

2. Coordinate installation of different components to ensure maximum performance and 

accessibility for required maintenance, service, and repair.

3. Make adequate provisions to accommodate items scheduled for later installation.

B. Prepare memoranda for distribution to each party involved, outlining special procedures required 

for coordination. Include such items as required notices, reports, and list of attendees at meetings.

1. Prepare similar memoranda for Owner and separate contractors if coordination of their 

Work is required.

C. Administrative Procedures:  Coordinate scheduling and timing of required administrative 

procedures with other construction activities and activities of other contractors to avoid conflicts 

and to ensure orderly progress of the Work.  Such administrative activities include, but are not 

limited to, the following:

1. Preparation of Contractor's construction schedule.

2. Preparation of the schedule of values.

3. Installation and removal of temporary facilities and controls.

4. Delivery and processing of submittals.

5. Progress meetings.

6. Preinstallation conferences.

7. Project closeout activities.

8. Startup and adjustment of systems.

D. Conservation:  Coordinate construction activities to ensure that operations are carried out with 

consideration given to conservation of energy, water, and materials.  Coordinate use of temporary 

utilities to minimize waste.

1. Salvage materials and equipment involved in performance of, but not actually incorporated 

into, the Work.  See other Sections for disposition of salvaged materials that are designated 

as Owner's property.
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1.6 REQUEST FOR INFORMATION (RFI)

A. General: Immediately on discovery of the need for additional information, clarification, or 

interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in the form 

specified.

1. Architect will return without response those RFIs submitted to Architect by other entities 

controlled by Contractor.

2. Coordinate and submit RFIs in a prompt manner to avoid delays in Contractor's work or 

work of subcontractors.

B. Content of the RFI: Include a detailed, legible description of item needing information or 

interpretation and the following:

1. Project name.

2. Project number.

3. Name of Architect.

4. Date.

5. Name of Contractor.

6. RFI number, numbered sequentially.

7. RFI subject.

8. Specification Section number and title and related paragraphs, as appropriate.

9. Drawing number and detail references, as appropriate.

10. Field dimensions and conditions, as appropriate.

11. Contractor's suggested resolution. If Contractor's suggested resolution impacts the Contract 

Time or the Contract Sum, Contractor shall state impact in the RFI.

12. Contractor's signature.

13. Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop 

Drawings, coordination drawings, and other information necessary to fully describe items 

needing interpretation.

a. Include dimensions, thicknesses, structural grid references, and details of affected 

materials, assemblies, and attachments on attached sketches.

C. Architect's Action: Architect will review each RFI, determine action required, and respond. Allow 

seven (7) days for Architect's response for each RFI. RFIs received by Architect after 1:00 p.m. 

will be considered as received the following working day.

1. The following Contractor-generated RFIs will be returned without action:

a. Requests for approval of submittals.

b. Requests for approval of substitutions.

c. Requests for approval of Contractor's means and methods.

d. Requests for coordination information already indicated in the Contract Documents.

e. Requests for adjustments in the Contract Time or the Contract Sum.

f. Requests for interpretation of Architect's actions on submittals.

g. Incomplete RFIs or inaccurately prepared RFIs.
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2. Architect's action may include a request for additional information, in which case Architect's 

time for response will date from time of receipt by Architect additional information.

3. Architect's action on RFIs that may result in a change to the Contract Time or the Contract 

Sum may be eligible for Contractor to submit Change Proposal according to Section 012600 

"Contract Modification Procedures."

a. If Contractor believes the RFI response warrants change in the Contract Time or the 

Contract Sum, notify Architect in writing within ten (10) days of receipt of the RFI 

response.

D. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number. 

Submit log monthly. Use CSI Log Form or an approved format.

1. Project name.

2. Name and address of Contractor.

3. Name and address of Architect.

4. RFI number, including RFIs that were returned without action or withdrawn.

5. RFI description.

6. Date the RFI was submitted.

7. Date Architect's response was received.

8. Identification of related Minor Change in the Work, Construction Change Directive, and 

Proposal Request, as appropriate.

E. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response to 

affected parties. Review response and notify Architect within five (5) days if Contractor disagrees 

with response.

1.7 PROJECT MEETINGS

A. General: Schedule and conduct meetings and conferences at Project site unless otherwise indicated.

1. Attendees: Inform participants and others involved, and individuals whose presence is 

required, of date and time of each meeting. Notify Owner and Architect of scheduled 

meeting dates and times. 

2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees.

3. Minutes: Entity responsible for conducting meeting will record significant discussions and 

agreements achieved. Distribute the meeting minutes to everyone concerned, including 

Owner and Architect, within three (3) days of the meeting.

B. Preconstruction Conference: Architect will schedule and conduct a preconstruction conference 

before starting construction, at a time convenient to Owner and Architect, but no later than fifteen 

(15) days after execution of the Agreement.

1. Attendees: Authorized representatives of Owner, Architect, and their consultants; 

Contractor and its superintendent; major subcontractors; suppliers; and other concerned 

parties shall attend the conference. Participants at the conference shall be familiar with 

Project and authorized to conclude matters relating to the Work.

2. Agenda: Discuss items of significance that could affect progress, including the following:
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a. Tentative construction schedule.

b. Critical work sequencing and long lead items.

c. Designation of key personnel and their duties.

d. Lines of communications.

e. Procedures for processing field decisions and Change Orders.

f. Procedures for RFIs.

g. Procedures for testing and inspecting.

h. Procedures for processing Applications for Payment.

i. Distribution of the Contract Documents.

j. Submittal procedures.

k. Preparation of Record Documents.

l. Use of the premises and existing building.

m. Work restrictions.

n. Working hours.

o. Owner's occupancy requirements.

p. Responsibility for temporary facilities and controls.

q. Procedures for moisture and mold control.

r. Procedures for disruptions and shutdowns.

s. Construction waste management and recycling.

t. Parking availability.

u. Office, work, and storage areas.

v. Equipment deliveries and priorities.

w. First aid.

x. Security.

y. Progress cleaning.

3. Minutes: Entity responsible for conducting meeting will record and distribute meeting 

minutes.

C. Preinstallation Conferences: Conduct a preinstallation conference at Project site before each 

construction activity when required by other Sections and when required for coordination with 

other construction.

1. Attendees: Installer and representatives of manufacturers and fabricators involved in or 

affected by the installation and its coordination or integration with other materials and 

installations that have preceded or will follow, shall attend the meeting. Advise Architect of 

scheduled meeting dates.

2. Refer to Specification Manual for section requiring pre-installation conferences.

3. Agenda: Review progress of other construction activities and preparations for the particular 

activity under consideration, including requirements for the following:

a. Contract Documents.

b. Options.

c. Related RFIs.

d. Related Change Orders.

e. Purchases.

f. Deliveries.

g. Submittals.

h. Possible conflicts.

i. Compatibility requirements.

j. Time schedules.
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k. Weather limitations.

l. Manufacturer's written instructions.

m. Warranty requirements.

n. Compatibility of materials.

o. Acceptability of substrates.

p. Temporary facilities and controls.

q. Space and access limitations.

r. Regulations of authorities having jurisdiction.

s. Testing and inspecting requirements.

t. Installation procedures.

u. Coordination with other work.

v. Required performance results.

w. Protection of adjacent work.

x. Protection of construction and personnel.

4. Record significant conference discussions, agreements, and disagreements, including 

required corrective measures and actions.

5. Reporting: Distribute minutes of the meeting to each party present and to other parties 

requiring information.

6. Do not proceed with installation if the conference cannot be successfully concluded. Initiate 

whatever actions are necessary to resolve impediments to performance of the Work and 

reconvene the conference at earliest feasible date.

D. Progress Meetings: Conduct progress meetings at bimonthly intervals.

1. Coordinate dates of meetings with preparation of payment requests.

2. Attendees: In addition to representatives of Owner and Architect, each contractor, 

subcontractor, supplier, and other entity concerned with current progress or involved in 

planning, coordination, or performance of future activities shall be represented at these 

meetings. All participants at the meeting shall be familiar with Project and authorized to 

conclude matters relating to the Work.

3. Agenda: Review and correct or approve minutes of previous progress meeting. Review 

other items of significance that could affect progress. Include topics for discussion as 

appropriate to status of Project.

a. Contractor's Construction Schedule: Review progress since the last meeting. 

Determine whether each activity is on time, ahead of schedule, or behind schedule, in 

relation to Contractor's construction schedule. Determine how construction behind 

schedule will be expedited; secure commitments from parties involved to do so. 

Discuss whether schedule revisions are required to ensure that current and subsequent 

activities will be completed within the Contract Time.

1) Review schedule for next period.

b. Review present and future needs of each entity present, including the following:

1) Interface requirements.

2) Sequence of operations.

3) Status of submittals.

4) Deliveries.

5) Off-site fabrication.
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6) Access.

7) Site use.

8) Temporary facilities and controls.

9) Progress cleaning.

10) Quality and work standards.

11) Status of correction of deficient items.

12) Field observations.

13) Status of RFIs.

14) Status of Proposal Requests.

15) Pending changes.

16) Status of Change Orders.

17) Pending claims and disputes.

18) Documentation of information for payment requests.

4. Minutes: Entity responsible for conducting the meeting will record and distribute the 

meeting minutes to each party present and to parties requiring information.

a. Schedule Updating: Revise Contractor's construction schedule after each progress 

meeting, where revisions to the schedule have been made or recognized. Issue revised 

schedule concurrently with the report of each meeting.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013100
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SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for documenting the progress of 

construction during performance of the Work, including the following:

1. Contractor's Construction Schedule.

2. Construction schedule updating.

3. Daily construction reports.

4. Material location reports.

5. Site condition reports.

6. Specieal reports.

B. Related Requirements:

1. Section 013300 "Submittal Procedures" for submitting schedules and reports.

2. Section 014000 "Quality Requirements" for schedule of tests and inspections.

3. Section 012900 "Payment Procedures" for schedule of values and requirements for use of 

cost-loaded schedule for Applications for Payment.

1.3 DEFINITIONS

A. Activity: A discrete part of a project that can be identified for planning, scheduling, monitoring, 

and controlling the construction Project. Activities included in a construction schedule consume 

time and resources.

1. Critical Activity: An activity on the critical path that must start and finish on the planned 

early start and finish times.

2. Predecessor Activity: An activity that precedes another activity in the network.

3. Successor Activity: An activity that follows another activity in the network.

B. Cost Loading: The allocation of the schedule of values for completing an activity as scheduled. 

The sum of costs for all activities must equal the total Contract Sum.

C. CPM: Critical path method, which is a method of planning and scheduling a construction project 

where activities are arranged based on activity relationships. Network calculations determine the 

critical path of Project and when activities can be performed.
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D. Critical Path: The longest connected chain of interdependent activities through the network 

schedule that establishes the minimum overall Project duration and contains no float.

E. Event: The starting or ending point of an activity.

1.4 INFORMATIONAL SUBMITTALS

A. Format for Submittals: Submit required submittals in the following format:

1. Narrative format electronic schedule file.

2. PDF file.

3. Two (2) paper copies, of sufficient size to display entire period or schedule, as required.

B. Contractor's Construction Schedule: Initial schedule, of size required to display entire schedule 

for entire construction period.

1. Submit a working digital copy of schedule, using software indicated, and labeled to 

comply with requirements for submittals. Include type of schedule (initial or updated) and 

date on label.

C. Construction Schedule Updating Reports: Submit with Applications for Payment.

D. Daily Construction Reports: Submit in accordance with paragraph 3.1b.

E. Special Reports: Submit at time of unusual event.

F. Qualification Data: For scheduling consultant.

1.5 COORDINATION

A. Coordinate Contractor's Construction Schedule with the schedule of values, submittal schedule, 

progress reports, payment requests, and other required schedules and reports.

1. Secure time commitments for performing critical elements of the Work from entities 

involved.

2. Coordinate each construction activity in the network with other activities, and schedule 

them in proper sequence.

PART 2 - PRODUCTS

2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL

A. Time Frame:  Extend schedule from date established for commencement of the Work to date of 

final completion.

1. Contract completion date shall not be changed by submission of a schedule that shows an 

early completion date, unless specifically authorized by Change Order.
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B. Recovery Schedule:  When periodic update indicates the Work is fourteen (14) or more calendar 

days behind the current approved schedule, submit a separate recovery schedule indicating 

means by which Contractor intends to regain compliance with the schedule.  Indicate changes to 

working hours, working days, crew sizes, and equipment required to achieve compliance, and 

date by which recovery will be accomplished.

C. Computer Scheduling Software:  Prepare schedules using current version of a program that has 

been developed specifically to manage construction schedules by Oracle/Primavera (P3 or Sure 

Trak) or Microsoft (Project).

2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE (CPM SCHEDULE)

A. CPM Schedule:  Prepare Contractor's construction schedule using a time-scaled CPM network 

analysis diagram for the Work.

1. Develop network diagram in sufficient time to submit CPM schedule so it can be accepted 

for use no later than fourteen (14) days after date established for the Notice to Proceed.

a. Failure to include any work item required for performance of this Contract shall not 

excuse Contractor from completing all work within applicable completion dates, 

regardless of Architect's approval of the schedule.

2. Use "one workday" as the unit of time for individual activities.  Indicate nonworking days 

including weather days specified in supplemental conditions, paragraph 3.10.4.2 and 

holidays incorporated into the schedule in order to coordinate with the Contract Time.

2.3 REPORTS

A. Daily Construction Reports:  Prepare a daily construction report recording the following 

information concerning events at Project site:

1. List of subcontractors at Project site.

2. List of separate contractors at Project site.

3. Approximate count of personnel at Project site.

4. Equipment at Project site.

5. Material deliveries.

6. High and low temperatures and general weather conditions, including presence of rain or 

snow.

7. Accidents.

8. Meetings and significant decisions.

9. Unusual events (see special reports).

10. Stoppages, delays, shortages, and losses.

11. Emergency procedures.

12. Orders and requests of authorities having jurisdiction.

13. Change Orders received and implemented.

14. Construction Change Directives received and implemented.

15. Partial completions and occupancies.

16. Substantial Completions authorized.
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B. Site Condition Reports:  Immediately on discovery of a difference between site conditions and 

the Contract Documents, prepare and submit a detailed report.  Submit with a Request for 

Information.  Include a detailed description of the differing conditions, together with 

recommendations for changing the Contract Documents.

2.4 SPECIAL REPORTS

A. General:  Submit special reports directly to Owner within one (1) day of an occurrence.  

Distribute copies of report to parties affected by the occurrence.

B. Reporting Unusual Events:  When an event of an unusual and significant nature occurs at Project 

site, whether or not related directly to the Work, prepare and submit a special report.  List chain 

of events, persons participating, response by Contractor's personnel, evaluation of results or 

effects, and similar pertinent information.  Advise Owner in advance when these events are 

known or predictable.

PART 3 - EXECUTION

3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE

A. Scheduling Consultant:  Engage a consultant to provide planning, evaluation, and reporting using 

CPM scheduling.

1. In-House Option:  Owner may waive the requirement to retain a consultant if Contractor 

employs skilled personnel with experience in CPM scheduling and reporting techniques.  

Submit qualifications.

2. Meetings:  Scheduling consultant shall attend all meetings related to Project progress, 

alleged delays, and time impact.

B. Contractor's Construction Schedule Updating:  At bi-monthly intervals, update schedule to 

reflect actual construction progress and activities.  Issue schedule two (2) days before each 

regularly scheduled progress meeting.

1. Revise schedule immediately after each meeting or other activity where revisions have 

been recognized or made.  Issue updated schedule concurrently with the report of each 

such meeting.

2. Include a report with updated schedule that indicates every change, including, but not 

limited to, changes in logic, durations, actual starts and finishes, and activity durations.

3. As the Work progresses, indicate final completion percentage for each activity.

C. Distribution:  Distribute copies of approved schedule to Architect, Owner, separate contractors, 

testing and inspecting agencies, and other parties identified by Contractor with a need-to-know 

schedule responsibility.

END OF SECTION 013200
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SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Submittal schedule requirements.
2. Administrative and procedural requirements for submittals.

B. Related Requirements:

1. Section 012900 "Payment Procedures" for submitting Applications for Payment and the 
schedule of values.

2. Section 013200 "Construction Progress Documentation" for submitting schedules and reports, 
including Contractor's construction schedule.

3. Section 017823 "Operation and Maintenance Data" for submitting operation and maintenance 
manuals.

4. Section 017839 "Project Record Documents" for submitting record Drawings, record 
Specifications, and record Product Data.

1.3 DEFINITIONS

A. Action Submittals: Written and graphic information and physical samples that require Architect's 
responsive action. Action submittals are those submittals indicated in individual Specification Sections 
as "action submittals."

B. Informational Submittals: Written and graphic information and physical samples that do not require 
Architect's responsive action. Submittals may be rejected for not complying with requirements. 
Informational submittals are those submittals indicated in individual Specification Sections as 
"informational submittals."

C. File Transfer Protocol (FTP):  Communications protocol that enables transfer of files to and from 
another computer over a network and that serves as the basis for standard Internet protocols.  An FTP 
site is a portion of a network located outside of network firewalls within which internal and external 
users are able to access files.

D. Portable Document Format (PDF):  An open standard file format licensed by Adobe Systems used for 
representing documents in a device-independent and display resolution-independent fixed-layout 
document format.
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1.4 ACTION SUBMITTALS

A. Submittal Schedule:  Submit a schedule of submittals, arranged in chronological order by dates 
required by construction schedule.  Include time required for review, ordering, manufacturing, 
fabrication, and delivery when establishing dates.  Include additional time required for making 
corrections or revisions to submittals noted by Architect and additional time for handling and 
reviewing submittals required by those corrections.

1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and Contractor's 
construction schedule.

2. Initial Submittal:  Submit concurrently with startup construction schedule.  Include submittals 
required during the first 60 days of construction.  List those submittals required to maintain 
orderly progress of the Work and those required early because of long lead time for manufacture 
or fabrication.

3. Final Submittal:  Submit concurrently with the first complete submittal of Contractor's 
construction schedule.

a. Submit revised submittal schedule to reflect changes in current status and timing for 
submittals.

4. Format:  Arrange the following information in a tabular format:

a. Scheduled date for first submittal.
b. Specification Section number and title.
c. Submittal category:  Action; informational.
d. Name of subcontractor.
e. Description of the Work covered.
f. Scheduled date for Architect's final release or approval.
g. Scheduled date of fabrication.

1.5 SUBMITTAL ADMINISTRATIVE REQUIREMENTS

A. Architect's Digital Data Files:  Electronic digital data files of the Contract Drawings will be provided 
by Architect for Contractor's use in preparing submittals.

1. Architect will furnish Contractor one set of digital data drawing files of the Contract Drawings 
for use in preparing Shop Drawings.

a. Architect makes no representations as to the accuracy or completeness of digital data 
drawing files as they relate to the Contract Drawings.

b. Digital Drawing Software Program:  The Contract Drawings are available in AutoCAD 
2007 format.

c. Contractor shall execute a data licensing agreement provided by the Architect.
d. The indicated Contract Drawings will be provided to the Contractor for a processing fee 

of One Hundred Dollars ($100.00).
e. The following digital data files will by furnished for each appropriate discipline:

1) Floor plans.
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B. Coordination:  Coordinate preparation and processing of submittals with performance of construction 
activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and 
related activities that require sequential activity.

2. Submit all submittal items required for each Specification Section concurrently unless partial 
submittals for portions of the Work are indicated on approved submittal schedule.

3. Submit action submittals and informational submittals required by the same Specification 
Section as separate packages under separate transmittals.

4. Coordinate transmittal of different types of submittals for related parts of the Work so 
processing will not be delayed because of need to review submittals concurrently for 
coordination.

a. Architect reserves the right to withhold action on a submittal requiring coordination with 
other submittals until related submittals are received.

C. Processing Time:  Allow time for submittal review, including time for resubmittals, as follows.  Time 
for review shall commence on Architect's receipt of submittal.  No extension of the Contract Time will 
be authorized because of failure to transmit submittals enough in advance of the Work to permit 
processing, including resubmittals.

1. Initial Review:  Allow fifteen (15) days for initial review of each submittal.  Allow additional 
time if coordination with subsequent submittals is required.  Architect will advise Contractor 
when a submittal being processed must be delayed for coordination.

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner as initial 
submittal.

3. Resubmittal Review:  Allow fifteen (15) days for review of each resubmittal.
4. Sequential Review:  Where sequential review of submittals by Architect's consultants, Owner, 

or other parties is indicated, allow twenty-one (21) days for initial review of each submittal.

D. Paper Submittals:  Place a permanent label or title block on each submittal item for identification.

1. Indicate name of firm or entity that prepared each submittal on label or title block.
2. Provide a space approximately 6 by 8 on label or beside title block to record Contractor's review 

and approval markings and action taken by Architect.
3. Include the following information for processing and recording action taken:

a. Project name.
b. Date.
c. Name of Architect.
d. Name of Contractor.
e. Name of subcontractor.
f. Name of supplier.
g. Name of manufacturer.
h. Number and title of appropriate Specification Section.
i. Drawing number and detail references, as appropriate.
j. Location(s) where product is to be installed, as appropriate.
k. Other necessary identification.
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4. Additional Paper Copies:  Unless additional copies are required for final submittal, and unless 
Architect observes noncompliance with provisions in the Contract Documents, initial submittal 
may serve as final submittal.

a. Submit one copy of submittal to concurrent reviewer in addition to specified number of 
copies to Architect.

5. Transmittal for Paper Submittals:  Assemble each submittal individually and appropriately for 
transmittal and handling.  Transmit each submittal using a transmittal form.  Architect will 
return without review submittals received from sources other than Contractor.

a. Transmittal Form for Paper Submittals:  Provide locations on form for the following 
information:

1) Project name.
2) Date.
3) Destination (To:).
4) Source (From:).
5) Name and address of Architect.
6) Name of Contractor.
7) Name of firm or entity that prepared submittal.
8) Names of subcontractor, manufacturer, and supplier.
9) Category and type of submittal.
10) Submittal purpose and description.
11) Specification Section number and title.
12) Specification paragraph number or drawing designation and generic name for 

each of multiple items.
13) Drawing number and detail references, as appropriate.
14) Indication of full or partial submittal.
15) Transmittal number, numbered consecutively.
16) Submittal and transmittal distribution record.
17) Remarks.
18) Signature of transmitter.

E. Electronic Submittals:  Electronic PDF files will be accepted by the Architect.  Identify and incorporate 
information in each electronic submittal file as follows:

1. Assemble complete submittal package into a single indexed file incorporating submittal 
requirements of a single Specification Section and transmittal form with links enabling 
navigation to each item.

2. Name file with submittal number or other unique identifier, including revision identifier.

a. File name shall use project identifier and Specification Section number followed by a 
decimal point and then a sequential number (e.g., SECEP-061000.01).  Resubmittals 
shall include an alphabetic suffix after another decimal point (e.g., SECEP-061000.01A).

3. Provide means for insertion to permanently record Contractor's review and approval markings 
and action taken by Architect.
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4. Transmittal Form for Electronic Submittals:  Use electronic form acceptable to Owner, 
containing the following information:

a. Project name.
b. Date.
c. Name and address of Architect.
d. Name of Contractor.
e. Name of firm or entity that prepared submittal.
f. Names of subcontractor, manufacturer, and supplier.
g. Category and type of submittal.
h. Submittal purpose and description.
i. Specification Section number and title.
j. Specification paragraph number or drawing designation and generic name for each of 

multiple items.
k. Drawing number and detail references, as appropriate.
l. Location(s) where product is to be installed, as appropriate.
m. Related physical samples submitted directly.
n. Indication of full or partial submittal.
o. Transmittal number, numbered consecutively.
p. Submittal and transmittal distribution record.
q. Other necessary identification.
r. Remarks.

F. Options:  Identify options requiring selection by Architect.

G. Deviations and Additional Information:  On an attached separate sheet, prepared on Contractor's 
letterhead, record relevant information, requests for data, revisions other than those requested by 
Architect on previous submittals, and deviations from requirements in the Contract Documents, 
including minor variations and limitations.  Include same identification information as related 
submittal.

H. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal.

1. Note date and content of previous submittal.
2. Note date and content of revision in label or title block and clearly indicate extent of revision.
3. Resubmit submittals until they are marked with approval notation from Architect's action stamp.

I. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, 
installers, authorities having jurisdiction, and others as necessary for performance of construction 
activities.  Show distribution on transmittal forms.

J. Use for Construction:  Retain complete copies of submittals on Project site.  Use only final action 
submittals that are marked with approval notation from Architect's action stamp.
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PART 2 - PRODUCTS

2.1 SUBMITTAL PROCEDURES

A. General Submittal Procedure Requirements:  Prepare and submit submittals required by individual 
Specification Sections.  Types of submittals are indicated in individual Specification Sections.

1. Submit electronic submittals via email as PDF electronic files.

a. Architect will return annotated file.  Annotate and retain one copy of file as an electronic 
Project record document file.

2. Action Submittals:  Submit seven (7) paper copies of each submittal unless otherwise indicated.  
Architect will return three (3) copies.

3. Informational Submittals:  Submit four (4) paper copies of each submittal unless otherwise 
indicated.  Architect will not return copies.

4. Certificates and Certifications Submittals:  Provide a statement that includes signature of entity 
responsible for preparing certification.  Certificates and certifications shall be signed by an 
officer or other individual authorized to sign documents on behalf of that entity.

a. Provide a digital signature with digital certificate on electronically submitted certificates 
and certifications where indicated.

B. Product Data:  Collect information into a single submittal for each element of construction and type of 
product or equipment.

1. If information must be specially prepared for submittal because standard published data are not 
suitable for use, submit as Shop Drawings, not as Product Data.

2. Mark each copy of each submittal to show which products and options are applicable.
3. Include the following information, as applicable:

a. Manufacturer's catalog cuts.
b. Manufacturer's product specifications.
c. Standard color charts.
d. Statement of compliance with specified referenced standards.
e. Testing by recognized testing agency.
f. Application of testing agency labels and seals.
g. Notation of coordination requirements.
h. Availability and delivery time information.

4. For equipment, include the following in addition to the above, as applicable:

a. Wiring diagrams showing factory-installed wiring.
b. Printed performance curves.
c. Operational range diagrams.
d. Clearances required to other construction, if not indicated on accompanying Shop 

Drawings.
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5. Submit Product Data before or concurrent with Samples.

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop 
Drawings on reproductions of the Contract Documents or standard printed data, unless submittal based 
on Architect's digital data drawing files is otherwise permitted.

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the following 
information, as applicable:

a. Identification of products.
b. Schedules.
c. Compliance with specified standards.
d. Notation of coordination requirements.
e. Notation of dimensions established by field measurement.
f. Relationship and attachment to adjoining construction clearly indicated.
g. Seal and signature of professional engineer if specified.

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop 
Drawings on sheets at least 8-1/2 by 11 inches, but no larger than 30 by 42 inches.

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other elements and for a comparison of these characteristics between submittal and 
actual component as delivered and installed.

1. Transmit Samples that contain multiple, related components such as accessories together in one 
submittal package.

2. Identification:  Attach label on unexposed side of Samples that includes the following:

a. Generic description of Sample.
b. Product name and name of manufacturer.
c. Sample source.
d. Number and title of applicable Specification Section.
e. Specification paragraph number and generic name of each item.

3. For projects where electronic submittals are required, provide corresponding electronic 
submittal of Sample transmittal, digital image file illustrating Sample characteristics, and 
identification information for record.

4. Disposition:  Maintain sets of approved Samples at Project site, available for quality-control 
comparisons throughout the course of construction activity.  Sample sets may be used to 
determine final acceptance of construction associated with each set.

a. Samples not incorporated into the Work, or otherwise designated as Owner's property, 
are the property of Contractor.

5. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or sections 
of units showing the full range of colors, textures, and patterns available.

a. Number of Samples:  Submit one (1) full set of available choices where color, pattern, 
texture, or similar characteristics are required to be selected from manufacturer's product 
line.  Architect will return submittal with options selected.
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6. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared from 
same material to be used for the Work, cured and finished in manner specified, and physically 
identical with material or product proposed for use, and that show full range of color and texture 
variations expected.  Samples include, but are not limited to, the following:  partial sections of 
manufactured or fabricated components; small cuts or containers of materials; complete units of 
repetitively used materials; swatches showing color, texture, and pattern; color range sets; and 
components used for independent testing and inspection.

a. Number of Samples:  Submit three (3) sets of Samples.  Architect will retain two (2) 
Sample sets; remainder will be returned.  Mark up and retain one returned Sample set as 
a project record sample.

1) Submit a single Sample where assembly details, workmanship, fabrication 
techniques, connections, operation, and other similar characteristics are to be 
demonstrated.

2) If variation in color, pattern, texture, or other characteristic is inherent in material 
or product represented by a Sample, submit at least three (3) sets of paired units 
that show approximate limits of variations.

E. Product Schedule:  As required in individual Specification Sections, prepare a written summary 
indicating types of products required for the Work and their intended location.  Include the following 
information in tabular form:

1. Type of product.  Include unique identifier for each product indicated in the Contract 
Documents or assigned by Contractor if none is indicated.

2. Manufacturer and product name, and model number if applicable.
3. Number and name of room or space.
4. Location within room or space.

F. Application for Payment and Schedule of Values:  Comply with requirements specified in Section 
012900 "Payment Procedures."

G. Test and Inspection Reports and Schedule of Tests and Inspections Submittals:  Comply with 
requirements specified in Section 014000 "Quality Requirements."

H. Closeout Submittals and Maintenance Material Submittals:  Comply with requirements specified in 
Section 017700 "Closeout Procedures."

I. Maintenance Data:  Comply with requirements specified in Section 017823 "Operation and 
Maintenance Data."

J. Qualification Data:  Prepare written information that demonstrates capabilities and experience of firm 
or person.  Include lists of completed projects with project names and addresses, contact information of 
architects and owners, and other information specified.

K. Welding Certificates:  Prepare written certification that welding procedures and personnel comply with 
requirements in the Contract Documents.  Submit record of Welding Procedure Specification and 
Procedure Qualification Record on AWS forms.  Include names of firms and personnel certified.
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L. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying that Installer 
complies with requirements in the Contract Documents and, where required, is authorized by 
manufacturer for this specific Project.

M. Manufacturer Certificates:  Submit written statements on manufacturer's letterhead certifying that 
manufacturer complies with requirements in the Contract Documents.  Include evidence of 
manufacturing experience where required.

N. Product Certificates:  Submit written statements on manufacturer's letterhead certifying that product 
complies with requirements in the Contract Documents.

O. Material Certificates:  Submit written statements on manufacturer's letterhead certifying that material 
complies with requirements in the Contract Documents.

P. Material Test Reports:  Submit reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting test results of material for compliance with requirements in 
the Contract Documents.

Q. Product Test Reports:  Submit written reports indicating that current product produced by manufacturer 
complies with requirements in the Contract Documents.  Base reports on evaluation of tests performed 
by manufacturer and witnessed by a qualified testing agency, or on comprehensive tests performed by a 
qualified testing agency.

R. Research Reports:  Submit written evidence, from a model code organization acceptable to authorities 
having jurisdiction, that product complies with building code in effect for Project.  Include the 
following information:

1. Name of evaluation organization.
2. Date of evaluation.
3. Time period when report is in effect.
4. Product and manufacturers' names.
5. Description of product.
6. Test procedures and results.
7. Limitations of use.

S. Preconstruction Test Reports:  Submit reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting results of tests performed before installation of product, for 
compliance with performance requirements in the Contract Documents.

T. Compatibility Test Reports:  Submit reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting results of compatibility tests performed before installation of 
product.  Include written recommendations for primers and substrate preparation needed for adhesion.

U. Field Test Reports:  Submit written reports indicating and interpreting results of field tests performed 
either during installation of product or after product is installed in its final location, for compliance 
with requirements in the Contract Documents.

V. Design Data:  Prepare and submit written and graphic information, including, but not limited to, 
performance and design criteria, list of applicable codes and regulations, and calculations.  Include list 
of assumptions and other performance and design criteria and a summary of loads.  
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Include load diagrams if applicable.  Provide name and version of software, if any, used for 
calculations.  Include page numbers.

2.2 DELEGATED-DESIGN SERVICES

A. Performance and Design Criteria:  Where professional design services or certifications by a design 
professional are specifically required of Contractor by the Contract Documents, provide products and 
systems complying with specific performance and design criteria indicated.

1. If criteria indicated are not sufficient to perform services or certification required, submit a 
written request for additional information to Architect.

B. Delegated-Design Services Certification:  In addition to Shop Drawings, Product Data, and other 
required submittals, submit digitally signed PDF electronic file and three (3) paper copies of certificate, 
signed and sealed by the responsible design professional, for each product and system specifically 
assigned to Contractor to be designed or certified by a design professional.

1. Indicate that products and systems comply with performance and design criteria in the Contract 
Documents.  Include list of codes, loads, and other factors used in performing these services.

PART 3 - EXECUTION

3.1 CONTRACTOR'S REVIEW

A. Action and Informational Submittals:  Review each submittal and check for coordination with other 
Work of the Contract and for compliance with the Contract Documents.  Note corrections and field 
dimensions.  Mark with approval stamp before submitting to Architect.

B. Project Closeout and Maintenance Material Submittals:  See requirements in Section 017700 "Closeout 
Procedures."

C. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and 
location, submittal number, Specification Section title and number, name of reviewer, date of 
Contractor's approval, and statement certifying that submittal has been reviewed, checked, and 
approved for compliance with the Contract Documents.

3.2 ARCHITECT'S ACTION

A. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or 
revisions required, and return it.  Architect will stamp each submittal with an action stamp and will 
mark stamp appropriately to indicate action.

B. Informational Submittals:  Architect will review each submittal and will not return it, or will return it if 
it does not comply with requirements.  Architect will forward each submittal to appropriate party.
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C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial submittals 
has received prior approval from Architect.

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned for 
resubmittal without review.

E. Submittals not required by the Contract Documents may be returned by the Architect without action.

END OF SECTION 013300
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 

and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes requirements for temporary utilities, support facilities, and security and protection 

facilities.

B. Related Requirements:

1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions.

1.3 USE CHARGES

A. Installation, removal, and use charges for temporary facilities shall be included in the Contract Sum 

unless otherwise indicated. Allow other entities engaged in the Project to use temporary services 

and facilities without cost, including, but not limited to, Owner's construction forces, Architect, 

testing agencies, and authorities having jurisdiction.

B. Sewer Service: Provide temporary on-site toilet facilities for use by construction personnel.

C. Water Service:  The Owner will allow temporary use of water by all entities for construction 

operations.

D. Electric Power Service:  The Owner will allow temporary use of electric service by all entities for 

construction operations.

1.4 INFORMATIONAL SUBMITTALS

A. Site Plan:  Show temporary facilities, utility hookups, staging areas, and parking areas for 

construction personnel.

B. Erosion- and Sedimentation-Control Plan:  Show compliance with requirements of EPA 

Construction General Permit or authorities having jurisdiction, whichever is more stringent.

C. Moisture-Protection Plan:  Describe procedures and controls for protecting materials and 

construction from water absorption and damage.

1. Describe delivery, handling, and storage provisions for materials subject to water absorption 

or water damage.
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2. Indicate procedures for discarding water-damaged materials, protocols for mitigating water 

intrusion into completed Work, and replacing water-damaged Work.

3. Indicate sequencing of work that requires water, such as sprayed fire-resistive materials, 

plastering, and terrazzo grinding, and describe plans for dealing with water from these 

operations.  Show procedures for verifying that wet construction has dried sufficiently to 

permit installation of finish materials.

1.5 QUALITY ASSURANCE

A. Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary 

electric service. Install service to comply with NFPA 70.

B. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each temporary 

utility before use. Obtain required certifications and permits.

1.6 PROJECT CONDITIONS

A. Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume 

responsibility for operation, maintenance, and protection of each permanent service during its use as 

a construction facility before Owner's acceptance, regardless of previously assigned responsibilities.

B. Maintain a clean site, clear of construction debris to fullest extent possible.  Construction staff shall 

take measure to clean grounds from small construction materials that may become projectiles during 

mowing operations.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Chain-Link Fencing:  Minimum 2-inch, 0.148-inch-thick, galvanized-steel, chain-link fabric 

fencing; minimum 6 feet high with galvanized-steel pipe posts; minimum 2-3/8-inch-OD line posts 

and 2-7/8-inch- OD corner and pull posts.

B. Portable Chain-Link Fencing:  Minimum 2-inch, 0.148-inch-thick, galvanized-steel, chain-link 

fabric fencing; minimum 6 feet high with galvanized-steel pipe posts; minimum 2-3/8-inch-OD line 

posts and 2-7/8-inch-OD corner and pull posts, with 1-5/8-inch-OD top and bottom rails.  Provide 

concrete or galvanized-steel bases for supporting posts.

2.2 TEMPORARY FACILITIES

A. Field Offices: Owner will provide conditioned interior space for field offices for duration of Project.

B. Common-Use Field Office:  Of sufficient size to accommodate needs of Owner, Architect and 

construction personnel activities and to accommodate Project meetings specified in other Division 

01 Sections.  Keep office clean and orderly.
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C. Storage and Fabrication Sheds: Provide sheds sized, furnished, and equipped to accommodate 

materials and equipment for construction operations.

1. Store combustible materials apart from building.

PART 3 - EXECUTION

3.1 TEMPORARY FACILITIES, GENERAL

A. Conservation: Coordinate construction and use of temporary facilities with consideration given to 

conservation of energy, water, and materials. Coordinate use of temporary utilities to minimize 

waste.

3.2 INSTALLATION, GENERAL

A. Locate facilities where they will serve Project adequately and result in minimum interference with 

performance of the Work. Relocate and modify facilities as required by progress of the Work.

1. Locate facilities to limit site disturbance as specified in Section 011000 "Summary."

B. Provide each facility ready for use when needed to avoid delay. Do not remove until facilities are no 

longer needed or are replaced by authorized use of completed permanent facilities.

C. Isolation of Work Areas in Occupied Facilities: Prevent dust, fumes, and odors from entering 

occupied areas.

1. Prior to commencing work, isolate the HVAC system in area where work is to be performed.

a. Disconnect supply and return ductwork in work area from HVAC systems servicing 

occupied areas.

b. Maintain negative air pressure within work area, using HEPA-equipped air-filtration 

units, starting with commencement of temporary partition construction, and 

continuing until removal of temporary partitions is complete.

2. Perform daily construction cleanup and final cleanup using approved, HEPA-filter-equipped 

vacuum equipment.

3.3 TEMPORARY UTILITY INSTALLATION

A. General: Install temporary service or connect to existing service.

1. Arrange with utility company, Owner, and existing users for time when service can be 

interrupted, if necessary, to make connections for temporary services.

B. Sewers and Drainage: Provide temporary utilities to remove effluent lawfully.
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1. Connect temporary sewers to municipal system as directed by authorities having 

jurisdiction.

C. Water Service: Install water service and distribution piping in sizes and pressures adequate for 

construction.

D. Sanitary Facilities: Provide temporary toilets, wash facilities, safety shower and eyewash facilities, 

and drinking water for use of construction personnel. Comply with requirements of authorities 

having jurisdiction for type, number, location, operation, and maintenance of fixtures and facilities.

1. Use of Permanent Toilets: Use of Owner's existing or new toilet facilities will be permitted, 

as long as facilities are cleaned and maintained in a condition acceptable to Owner. At 

Substantial Completion, restore these facilities to condition existing before initial use.

E. Heating and Cooling:  Provide temporary heating and cooling required by construction activities for 

curing or drying of completed installations or for protecting installed construction from adverse 

effects of low temperatures or high humidity.  Select equipment that will not have a harmful effect 

on completed installations or elements being installed.

F. Ventilation and Humidity Control:  Provide temporary ventilation required by construction 

activities for curing or drying of completed installations or for protecting installed construction from 

adverse effects of high humidity.  Select equipment that will not have a harmful effect on completed 

installations or elements being installed.  Coordinate ventilation requirements to produce ambient 

condition required and minimize energy consumption.

1. Provide dehumidification systems when required to reduce substrate moisture levels to level 

required to allow installation or application of finishes.

G. Electric Power Service:  Ensure electric power service and distribution system of sufficient size, 

capacity, and power characteristics required for construction operations.

H. Lighting:  Provide temporary lighting with local switching that provides adequate illumination for 

construction operations, observations, inspections, and traffic conditions.

1. Install and operate temporary lighting that fulfills security and protection requirements 

without operating entire system.

I. Telephone Service:  Provide cellular telephone service for use by all construction personnel.  

1. Provide superintendent with cellular telephone or portable two-way radio for use when away 

from field office.

J. Electronic Communication Service:  Provide a desktop computer in the primary field office 

adequate for use by Architect and Owner to access Project electronic documents and maintain 

electronic communications.
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3.4 SUPPORT FACILITIES INSTALLATION

A. Comply with the following:

1. Utilize designated area within existing building for temporary field offices.

2. Maintain support facilities until Architect schedules Substantial Completion inspection. 

Remove before Substantial Completion. Personnel remaining after Substantial Completion 

will be permitted to use permanent facilities, under conditions acceptable to Owner.

B. Temporary Use of Existing Permanent Roads and Paved Areas:  Maintain existing roads and paved 

areas adequate for construction operations.  

1. Any damage during construction activities to existing facilities, concrete walks, drives or 

asphalt areas, etc. that are to remain, shall be repaired to a condition that’s equal or better to 

its original condition without any additional cost to the Owner. 

C. Parking:  Provide temporary parking areas for construction personnel.

D. Dewatering Facilities and Drains:  Comply with requirements of authorities having jurisdiction.  

Maintain Project site, excavations, and construction free of water.

1. Dispose of rainwater in a lawful manner that will not result in flooding Project or adjoining 

properties or endanger permanent Work or temporary facilities.

2. Remove snow and ice as required to minimize accumulations.

E. Project Signs:  Provide Project signs as indicated.  Unauthorized signs are not permitted.

1. Temporary Signs:  Provide signs as indicated and as required to inform public and 

individuals seeking entrance to Project.

2. Maintain and touchup signs so they are legible at all times.

F. Waste Disposal Facilities:  Comply with requirements specified in Section 017419 "Construction 

Waste Management and Disposal."

G. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle waste 

from construction operations.  Comply with requirements of authorities having jurisdiction.  

Comply with progress cleaning requirements in Section 017300 "Execution."

H. Lifts and Hoists:  Provide facilities necessary for hoisting materials and personnel.

1. Truck cranes and similar devices used for hoisting materials are considered "tools and 

equipment" and not temporary facilities.

3.5 SECURITY AND PROTECTION FACILITIES INSTALLATION

A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and 

other improvements at Project site and on adjacent properties, except those indicated to be removed 

or altered. Repair damage to existing facilities.
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1. Where access to adjacent properties is required in order to affect protection of existing 

facilities, obtain written permission from adjacent property owner to access property for that 

purpose.

B. Environmental Protection: Provide protection, operate temporary facilities, and conduct 

construction as required to comply with environmental regulations and that minimize possible air, 

waterway, and subsoil contamination or pollution or other undesirable effects.

1. Comply with work restrictions specified in Section 011000 "Summary."

C. Temporary Erosion and Sedimentation Control:  Comply with requirements of 2003 EPA 

Construction General Permit or authorities having jurisdiction, whichever is more stringent.

D. Barricades, Warning Signs, and Lights:  Comply with requirements of authorities having 

jurisdiction for erecting structurally adequate barricades, including warning signs and lighting.

E. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in progress 

and completed, from exposure, foul weather, other construction operations, and similar activities.  

Provide temporary weathertight enclosure for building exterior.

1. Where heating or cooling is needed and permanent enclosure is incomplete, insulate 

temporary enclosures.

F. Temporary Fire Protection:  Install and maintain temporary fire-protection facilities of types needed 

to protect against reasonably predictable and controllable fire losses.  Comply with NFPA 241; 

manage fire-prevention program.

1. Prohibit smoking in construction areas.

2. Supervise welding operations, combustion-type temporary heating units, and similar sources 

of fire ignition according to requirements of authorities having jurisdiction.

3. Develop and supervise an overall fire-prevention and -protection program for personnel at 

Project site.  Review needs with local fire department and establish procedures to be 

followed.  Instruct personnel in methods and procedures.  Post warnings and information.

3.6 MOISTURE AND MOLD CONTROL

A. Contractor's Moisture-Protection Plan:  Avoid trapping water in finished work.  Document visible 

signs of mold that may appear during construction.

B. Exposed Construction Phase:  Before installation of weather barriers, when materials are subject to 

wetting and exposure and to airborne mold spores, protect as follows:

1. Protect porous materials from water damage.

2. Protect stored and installed material from flowing or standing water.

3. Keep porous and organic materials from coming into prolonged contact with concrete.

4. Remove standing water from decks.

5. Keep deck openings covered or dammed.
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C. Partially Enclosed Construction Phase:  After installation of weather barriers but before full 

enclosure and conditioning of building, when installed materials are still subject to infiltration of 

moisture and ambient mold spores, protect as follows:

1. Do not load or install drywall or other porous materials or components, or items with high 

organic content, into partially enclosed building.

2. Keep interior spaces reasonably clean and protected from water damage.

3. Periodically collect and remove waste containing cellulose or other organic matter.

4. Discard or replace water-damaged material.

5. Do not install material that is wet.

6. Discard, replace, or clean stored or installed material that begins to grow mold.

7. Perform work in a sequence that allows any wet materials adequate time to dry before 

enclosing the material in drywall or other interior finishes.

D. Controlled Construction Phase of Construction:  After completing and sealing of the building 

enclosure but prior to the full operation of permanent HVAC systems, maintain as follows:

1. Control moisture and humidity inside building by maintaining effective dry-in conditions.

2. Use temporary HVAC system to control humidity, unless use of permanent HVAC system is 

approved by Owner.

3. Comply with manufacturer's written instructions for temperature, relative humidity, and 

exposure to water limits.

a. Hygroscopic materials that may support mold growth, including wood and gypsum-

based products, that become wet during the course of construction and remain wet for 

forty-eight (48) hours are considered defective.

b. Measure moisture content of materials that have been exposed to moisture during 

construction operations or after installation.  Record readings beginning at time of 

exposure and continuing daily for forty-eight (48) hours.  Identify materials containing 

moisture levels higher than allowed.  Report findings in writing to Architect.

c. Remove materials that cannot be completely restored to their manufactured moisture 

level within forty-eight (48) hours.

3.7 OPERATION, TERMINATION, AND REMOVAL

A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste and abuse, 

limit availability of temporary facilities to essential and intended uses.

B. Maintenance:  Maintain facilities in good operating condition until removal.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation, 

and similar facilities on a 24-hour basis where required to achieve indicated results and to 

avoid possibility of damage.

C. Temporary Facility Changeover:  Do not change over from using temporary security and protection 

facilities to permanent facilities until Substantial Completion.

D. Termination and Removal:  Remove each temporary facility when need for its service has ended, 

when it has been replaced by authorized use of a permanent facility, or no later than 
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Substantial Completion.  Complete or, if necessary, restore permanent construction that may have 

been delayed because of interference with temporary facility.  Repair damaged Work, clean exposed 

surfaces, and replace construction that cannot be satisfactorily repaired.

1. Materials and facilities that constitute temporary facilities are property of Contractor.  Owner 

reserves right to take possession of Project identification signs.

2. Remove temporary roads and paved areas not intended for or acceptable for integration into 

permanent construction.  Remove materials contaminated with road oil, asphalt and other 

petrochemical compounds, and other substances that might impair growth of plant materials 

or lawns.  Repair or replace street paving, curbs, and sidewalks at temporary entrances, as 

required by authorities having jurisdiction.

3. At Substantial Completion, repair, renovate, and clean permanent facilities used during 

construction period.  Comply with final cleaning requirements specified in Section 017700 

"Closeout Procedures."

END OF SECTION 015000
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SECTION 016000 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 

and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for selection of products for use in 

Project; product delivery, storage, and handling; manufacturers' standard warranties on products; 

special warranties; and comparable products.

B. Related Requirements:

1. Section 012500 "Substitution Procedures" for requests for substitutions.

2. Section 01770 "Closeout Procedures" for submitting warranties.

1.3 DEFINITIONS

A. Products: Items obtained for incorporating into the Work, whether purchased for Project or taken 

from previously purchased stock. The term "product" includes the terms "material," "equipment," 

"system," and terms of similar intent.

1. Named Products: Items identified by manufacturer's product name, including make or model 

number or other designation shown or listed in manufacturer's published product literature 

that is current as of date of the Contract Documents.

2. New Products: Items that have not previously been incorporated into another project or 

facility. Salvaged items or items reused from other projects are not considered new products. 

Items that are manufactured or fabricated to include recycled content materials are 

considered new products, unless indicated otherwise.

3. Comparable Product: Product by named manufacturer that is demonstrated and approved 

through the comparable product submittal process described in Part 2 "Comparable Products" 

Article, to have the indicated qualities related to type, function, dimension, in-service 

performance, physical properties, appearance, and other characteristics that equal or exceed 

those of specified product.

B. Basis-of-Design Product Specification: A specification in which a single manufacturer's product is 

named and accompanied by the words "basis-of-design product," including make or model number 

or other designation. Published attributes and characteristics of basis-of-design product establish 

salient characteristics of products.
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1.4 ACTION SUBMITTALS

A. Comparable Product Requests:  Submit request for consideration of each comparable product.  

Identify product or fabrication or installation method to be replaced.  Include Specification Section 

number and title and Drawing numbers and titles.

1. Include data to indicate compliance with the requirements specified in "Comparable 

Products" Article.

2. Architect's Action:  If necessary, Architect will request additional information or 

documentation for evaluation within one week of receipt of a comparable product request.  

Architect will notify Contractor of approval or rejection of proposed comparable product 

request within fifteen (15) days of receipt of request, or seven (7) days of receipt of 

additional information or documentation, whichever is later.

a. Form of Approval:  As specified in Section 013300 "Submittal Procedures."

b. Use product specified if Architect does not issue a decision on use of a comparable 

product request within time allocated.

B. Basis-of-Design Product Specification Submittal:  Comply with requirements in Section 013300 

"Submittal Procedures." Show compliance with requirements.

1.5 QUALITY ASSURANCE

A. Compatibility of Options:  If Contractor is given option of selecting between two or more products 

for use on Project, select product compatible with products previously selected, even if previously 

selected products were also options.

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING

A. Deliver, store, and handle products using means and methods that will prevent damage, 

deterioration, and loss, including theft and vandalism.  Comply with manufacturer's written 

instructions.

B. Delivery and Handling:

1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding 

of construction spaces.

2. Coordinate delivery with installation time to ensure minimum holding time for items that are 

flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other losses.

3. Deliver products to Project site in an undamaged condition in manufacturer's original sealed 

container or other packaging system, complete with labels and instructions for handling, 

storing, unpacking, protecting, and installing.

4. Inspect products on delivery to determine compliance with the Contract Documents and to 

determine that products are undamaged and properly protected.

C. Storage:

1. Store products to allow for inspection and measurement of quantity or counting of units.
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2. Store materials in a manner that will not endanger Project structure.

3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation.

4. Protect foam plastic from exposure to sunlight, except to extent necessary for period of 

installation and concealment.

5. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage.

6. Protect stored products from damage and liquids from freezing.

1.7 PRODUCT WARRANTIES

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 

warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on 

product warranties do not relieve Contractor of obligations under requirements of the Contract 

Documents.

1. Manufacturer's Warranty:  Written warranty furnished by individual manufacturer for a 

particular product and specifically endorsed by manufacturer to Owner.

2. Special Warranty:  Written warranty required by the Contract Documents to provide specific 

rights for Owner.

B. Special Warranties:  Prepare a written document that contains appropriate terms and identification, 

ready for execution.

1. Manufacturer's Standard Form:  Modified to include Project-specific information and 

properly executed.

2. Specified Form:  When specified forms are included with the Specifications, prepare a 

written document using indicated form properly executed.

3. See Divisions 02 through 33 Sections for specific content requirements and particular 

requirements for submitting special warranties.

C. Submittal Time:  Comply with requirements in Section 017700 "Closeout Procedures."

PART 2 - PRODUCTS

2.1 PRODUCT SELECTION PROCEDURES

A. General Product Requirements:  Provide products that comply with the Contract Documents, are 

undamaged and, unless otherwise indicated, are new at time of installation.

1. Provide products complete with accessories, trim, finish, fasteners, and other items needed 

for a complete installation and indicated use and effect.

2. Standard Products:  If available, and unless custom products or nonstandard options are 

specified, provide standard products of types that have been produced and used successfully 

in similar situations on other projects.

3. Owner reserves the right to limit selection to products with warranties not in conflict with 

requirements of the Contract Documents.
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4. Where products are accompanied by the term "as selected," Architect will make selection.

5. Descriptive, performance, and reference standard requirements in the Specifications establish 

salient characteristics of products.

6. Or Equal:  For products specified by name and accompanied by the term "or equal," or "or 

approved equal," or "or approved," comply with requirements in "Comparable Products" 

Article to obtain approval for use of an unnamed product.

B. Product Selection Procedures:

1. Products:

a. Nonrestricted List:  Where Specifications include a list of names of both available 

manufacturers and products, provide one of the products listed, or an unnamed 

product, that complies with requirements.  Comply with requirements in "Comparable 

Products" Article for consideration of an unnamed product.

2. Manufacturers:

a. Nonrestricted List:  Where Specifications include a list of available manufacturers, 

provide a product by one of the manufacturers listed, or a product by an unnamed 

manufacturer, that complies with requirements.  Comply with requirements in 

"Comparable Products" Article for consideration of an unnamed manufacturer's 

product.

3. Basis-of-Design Product:  Where Specifications name a product, or refer to a product 

indicated on Drawings, and include a list of manufacturers, provide the specified or indicated 

product or a comparable product by one of the other named manufacturers.  Drawings and 

Specifications indicate sizes, profiles, dimensions, and other characteristics that are based on 

the product named.  Comply with requirements in "Comparable Products" Article for 

consideration of an unnamed product by one of the other named manufacturers.

C. Visual Matching Specification:  Where Specifications require "match Architect's sample", provide a 

product that complies with requirements and matches Architect's sample.  Architect's decision will 

be final on whether a proposed product matches.

1. If no product available within specified category matches and complies with other specified 

requirements, comply with requirements in Section 012500 "Substitution Procedures" for 

proposal of product.

D. Visual Selection Specification:  Where Specifications include the phrase "as selected by Architect 

from manufacturer's full range" or similar phrase, select a product that complies with requirements.  

Architect will select color, gloss, pattern, density, or texture from manufacturer's product line that 

includes both standard and premium items.

2.2 COMPARABLE PRODUCTS

A. Conditions for Consideration:  Architect will consider Contractor's request for comparable product 

when the following conditions are satisfied.  If the following conditions are not 



SECEP RENOVATION AT JFK MIDDLE SCHOOL

SUFFOLK PUBLIC SCHOOLS  RRMM PROJECT NUMBER:  19256-03

PRODUCT REQUIREMENTS 016000 - 5

satisfied, Architect may return requests without action, except to record noncompliance with these 

requirements:

1. Evidence that the proposed product does not require revisions to the Contract Documents that 

it is consistent with the Contract Documents and will produce the indicated results, and that it 

is compatible with other portions of the Work.

2. Detailed comparison of significant qualities of proposed product with those named in the 

Specifications.  Significant qualities include attributes such as performance, weight, size, 

durability, visual effect, and specific features and requirements indicated.

3. Evidence that proposed product provides specified warranty.

4. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners, if requested.

5. Samples, if requested.

PART 3 - EXECUTION (Not Used)

END OF SECTION 016000



SECEP RENOVATION AT JFK MIDDLE SCHOOL

SUFFOLK PUBLIC SCHOOLS  RRMM PROJECT NUMBER:  19256-03

PRODUCT REQUIREMENTS 016000 - 6

THIS PAGE INTENTIONALLY LEFT BLANK



SECEP RENOVATION AT JFK MIDDLE SCHOOL

SUFFOLK PUBLIC SCHOOLS  RRMM PROJECT NUMBER:  19256-03

EXECUTION 017300 - 1

SECTION 017300 - EXECUTION

1.1 SUMMARY

A. Section includes general administrative and procedural requirements governing execution of the Work, 

including, but not limited to, the following:

1. Construction layout.

2. Field engineering and surveying.

3. Installation of the Work.

4. Cutting and patching.

5. Coordination of Owner's portion of the Work.

6. Progress cleaning.

7. Starting and adjusting.

8. Protection of installed construction.

9. Correction of the Work.

B. Related Requirements:

1. Section 011000 "Summary" for limits on use of Project site.

2. Section 013300 "Submittal Procedures" for submitting surveys.

3. Section 017700 "Closeout Procedures" for submitting final property survey with Project Record 

Documents, recording of Owner-accepted deviations from indicated lines and levels, and final 

cleaning.

1.2 DEFINITIONS

A. Cutting: Removal of in-place construction necessary to permit installation or performance of subsequent 

work.

B. Patching: Fitting and repair work required to restore construction to original conditions after installation 

of subsequent work.

1.3 INFORMATIONAL SUBMITTALS

A. Qualification Data: For professional engineer.

B. Certificates: Submit certificate signed by professional engineer, certifying that location and elevation of 

improvements comply with requirements.

C. Cutting and Patching Plan: Submit plan describing procedures at least [10] <Insert number> days prior to 

the time cutting and patching will be performed. Include the following information:

1. Extent: Describe reason for and extent of each occurrence of cutting and patching.

2. Changes to In-Place Construction: Describe anticipated results. Include changes to structural 

elements and operating components as well as changes in building appearance and other 

significant visual elements.
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3. Products: List products to be used for patching and firms or entities that will perform patching 

work.

4. Dates: Indicate when cutting and patching will be performed.

5. Utilities and Mechanical and Electrical Systems: List services and systems that cutting and 

patching procedures will disturb or affect. List services and systems that will be relocated and 

those that will be temporarily out of service. Indicate length of time permanent services and 

systems will be disrupted.

a. Include description of provisions for temporary services and systems during interruption of 

permanent services and systems.

1.4 QUALITY ASSURANCE

A. Cutting and Patching: Comply with requirements for and limitations on cutting and patching of 

construction elements.

1. Structural Elements: When cutting and patching structural elements, or when encountering the 

need for cutting and patching of elements whose structural function is not known, notify Architect 

of locations and details of cutting and await directions from Architect before proceeding. Shore, 

brace, and support structural elements during cutting and patching. Do not cut and patch structural 

elements in a manner that could change their load-carrying capacity or increase deflection.

2. Operational Elements: Do not cut and patch operating elements and related components in a 

manner that results in reducing their capacity to perform as intended or that results in increased 

maintenance or decreased operational life or safety. Operational elements include the following:

a. Primary operational systems and equipment.

b. Fire-suppression systems.

c. Plumbing piping systems.

d. Mechanical systems piping and ducts.

e. Control systems.

f. Communication systems.

g. Fire-detection and -alarm systems.

h. Electrical wiring systems.

i. Operating systems of special construction.

3. Other Construction Elements: Do not cut and patch other construction elements or components in 

a manner that could change their load-carrying capacity, that results in reducing their capacity to 

perform as intended, or that results in increased maintenance or decreased operational life or 

safety. Other construction elements include but are not limited to the following:

a. Water, moisture, or vapor barriers.

b. Membranes and flashings.

c. Equipment supports.

d. Piping, ductwork, vessels, and equipment.

4. Visual Elements: Do not cut and patch construction in a manner that results in visual evidence of 

cutting and patching. Do not cut and patch exposed construction in a manner 
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that would, in Architect's opinion, reduce the building's aesthetic qualities. Remove and replace 

construction that has been cut and patched in a visually unsatisfactory manner.

B. Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written 

recommendations and instructions for installation of specified products and equipment.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Comply with requirements specified in other Sections.

B. In-Place Materials: Use materials for patching identical to in-place materials. For exposed surfaces, use 

materials that visually match in-place adjacent surfaces to the fullest extent possible.

1. If identical materials are unavailable or cannot be used, use materials that, when installed, will 

provide a match acceptable to Architect for the visual and functional performance of in-place 

materials. Use materials that are not considered hazardous.

C. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or fabricator of the 

surface to be cleaned. Do not use cleaning agents that are potentially hazardous to health or property or 

that might damage finished surfaces.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Existing Conditions: The existence and location of underground and other utilities and construction 

indicated as existing are not guaranteed. Before beginning sitework, investigate and verify the existence 

and location of underground utilities, mechanical and electrical systems, and other construction affecting 

the Work.

1. Before construction, verify the location and invert elevation at points of connection of sanitary 

sewer, storm sewer, gas service piping, and water-service piping; underground electrical services; 

and other utilities.

2. Furnish location data for work related to Project that must be performed by public utilities serving 

Project site.

B. Examination and Acceptance of Conditions: Before proceeding with each component of the Work, 

examine substrates, areas, and conditions, with Installer or Applicator present where indicated, for 

compliance with requirements for installation tolerances and other conditions affecting performance. 

Record observations.

1. Examine roughing-in for mechanical and electrical systems to verify actual locations of 

connections before equipment and fixture installation.

2. Examine walls, floors, and roofs for suitable conditions where products and systems are to be 

installed.
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3. Verify compatibility with and suitability of substrates, including compatibility with existing 

finishes or primers.

C. Written Report: Where a written report listing conditions detrimental to performance of the Work is 

required by other Sections, include the following:

1. Description of the Work, including Specification Section number and paragraph, and Drawing 

sheet number and detail, where applicable.

2. List of detrimental conditions, including substrates.

3. List of unacceptable installation tolerances.

4. Recommended corrections.

D. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding with the 

Work indicates acceptance of surfaces and conditions.

3.2 PREPARATION

A. Existing Utility Information: Furnish information to Owner that is necessary to adjust, move, or relocate 

existing utility structures, utility poles, lines, services, or other utility appurtenances located in or affected 

by construction. Coordinate with authorities having jurisdiction.

B. Field Measurements: Take field measurements as required to fit the Work properly. Recheck 

measurements before installing each product. Where portions of the Work are indicated to fit to other 

construction, verify dimensions of other construction by field measurements before fabrication. 

Coordinate fabrication schedule with construction progress to avoid delaying the Work.

C. Space Requirements: Verify space requirements and dimensions of items shown diagrammatically on 

Drawings.

D. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for 

clarification of the Contract Documents, submit a request for information to Architect in accordance with 

requirements in Section 013100 "Project Management and Coordination."

3.3 CONSTRUCTION LAYOUT

A. Verification:  Before proceeding to lay out the Work, verify layout information shown on Drawings.  If 

discrepancies are discovered, notify Architect promptly.

B. Building Lines and Levels:  Locate and lay out control lines and levels for structures, building 

foundations, column grids, and floor levels, including those required for mechanical and electrical work.

C. Record Log:  Maintain a log of layout control work.  Make the log available for reference by Architect.



SECEP RENOVATION AT JFK MIDDLE SCHOOL

SUFFOLK PUBLIC SCHOOLS  RRMM PROJECT NUMBER:  19256-03

EXECUTION 017300 - 5

3.4 INSTALLATION

A. Locate the Work and components of the Work accurately, in correct alignment and elevation, as 

indicated.

1. Make vertical work plumb, and make horizontal work level.

2. Where space is limited, install components to maximize space available for maintenance and ease 

of removal for replacement.

3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated.

4. Maintain minimum headroom clearance of 96 inches in occupied spaces and 90 inches in 

unoccupied spaces, unless otherwise indicated on Drawings.

B. Comply with manufacturer's written instructions and recommendations for installing products in 

applications indicated.

C. Install products at the time and under conditions that will ensure the best possible results.  Maintain 

conditions required for product performance until Substantial Completion.

D. Conduct construction operations, so no part of the Work is subjected to damaging operations or loading 

in excess of that expected during normal conditions of occupancy of type expected for Project.

E. Sequence the Work and allow adequate clearances to accommodate movement of construction items on-

site and placement in permanent locations.

F. Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.

G. Templates: Obtain and distribute to the parties involved templates for Work specified to be factory 

prepared and field installed. Check Shop Drawings of other portions of the Work to confirm that adequate 

provisions are made for locating and installing products to comply with indicated requirements.

H. Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size and 

number to securely anchor each component in place, accurately located and aligned with other portions of 

the Work. Where size and type of attachments are not indicated, verify size and type required for load 

conditions with manufacturer.

1. Mounting Heights: Where mounting heights are not indicated, mount components at heights 

directed by Architect.

2. Allow for building movement, including thermal expansion and contraction.

3. Coordinate installation of anchorages. Furnish setting drawings, templates, and directions for 

installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral 

anchors, that are to be embedded in concrete or masonry. Deliver such items to Project site in time 

for installation.

I. Joints: Make joints of uniform width. Where joint locations in exposed Work are not indicated, arrange 

joints for the best visual effect, as judged by Architect. Fit exposed connections together to form hairline 

joints.

J. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered 

hazardous.
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3.5 CUTTING AND PATCHING

A. General: Employ skilled workers to perform cutting and patching. Proceed with cutting and patching at 

the earliest feasible time, and complete without delay.

1. Cut in-place construction to provide for installation of other components or performance of other 

construction, and subsequently patch as required to restore surfaces to their original condition.

B. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during 

installation or cutting and patching operations, by methods and with materials so as not to void existing 

warranties.

C. Temporary Support: Provide temporary support of Work to be cut.

D. Protection: Protect in-place construction during cutting and patching to prevent damage. Provide 

protection from adverse weather conditions for portions of Project that might be exposed during cutting 

and patching operations.

E. Adjacent Occupied Areas: Where interference with use of adjoining areas or interruption of free passage 

to adjoining areas is unavoidable, coordinate cutting and patching in accordance with requirements in 

Section 011000 "Summary."

F. Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems are 

required to be removed, relocated, or abandoned, bypass such services/systems before cutting to prevent 

interruption to occupied areas.

G. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 

operations, including excavation, using methods least likely to damage elements retained or adjoining 

construction. If possible, review proposed procedures with original Installer; comply with original 

Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not hammering and 

chopping. Cut holes and slots neatly to minimum size required, and with minimum disturbance of 

adjacent surfaces. Temporarily cover openings when not in use.

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.

3. Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a diamond-core 

drill.

4. Excavating and Backfilling: Comply with requirements in applicable Sections where required by 

cutting and patching operations.

5. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be removed. 

Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent entrance of moisture 

or other foreign matter after cutting.

6. Proceed with patching after construction operations requiring cutting are complete.

H. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations 

following performance of other Work. Patch with durable seams that are as invisible as practicable, as 

judged by Architect. Provide materials and comply with installation requirements specified in other 

Sections, where applicable.
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1. Inspection: Where feasible, test and inspect patched areas after completion to demonstrate 

physical integrity of installation.

2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration into 

retained adjoining construction in a manner that will eliminate evidence of patching and 

refinishing.

a. Clean piping, conduit, and similar features before applying paint or other finishing 

materials.

b. Restore damaged pipe covering to its original condition.

3. Floors and Walls: Where walls or partitions that are removed extend one finished area into 

another, patch and repair floor and wall surfaces in the new space. Provide an even surface of 

uniform finish, color, texture, and appearance. Remove in-place floor and wall coverings and 

replace with new materials, if necessary, to achieve uniform color and appearance.

a. Where patching occurs in a painted surface, prepare substrate and apply primer and 

intermediate paint coats appropriate for substrate over the patch, and apply final paint coat 

over entire unbroken surface containing the patch, corner to corner of wall and edge to 

edge of ceiling. Provide additional coats until patch blends with adjacent surfaces.

4. Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane surface 

of uniform appearance.

5. Exterior Building Enclosure: Patch components in a manner that restores enclosure to a 

weathertight condition and ensures thermal and moisture integrity of building enclosure.

I. Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint, mortar, oils, 

putty, and similar materials from adjacent finished surfaces.

3.6 COORDINATION OF OWNER'S PORTION OF THE WORK

A. Site Access: Provide access to Project site for Owner's construction personnel and Owner's separate 

contractors.

1. Provide temporary facilities required for Owner-furnished, Owner-installed products.

2. Refer to Section 011000 "Summary" for other requirements for Owner-furnished, Owner-installed 

products.

B. Coordination: Coordinate construction and operations of the Work with work performed by Owner's 

construction personnel and Owner's separate contractors.

1. Construction Schedule: Inform Owner of Contractor's preferred construction schedule for Owner's 

portion of the Work. Adjust construction schedule based on a mutually agreeable timetable. Notify 

Owner if changes to schedule are required due to differences in actual construction progress.

2. Preinstallation Conferences: Include Owner's construction personnel and Owner's separate 

contractors at preinstallation conferences covering portions of the Work that are to receive 

Owner's work. Attend preinstallation conferences conducted by Owner's construction personnel if 

portions of the Work depend on Owner's construction.
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3.7 PROGRESS CLEANING

A. Clean Project site and work areas daily, including common areas. Enforce requirements strictly. Dispose 

of materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.

2. Do not hold waste materials more than seven days during normal weather or three days if the 

temperature is expected to rise above 80 deg F.

3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark 

containers appropriately and dispose of legally, according to regulations.

a. Use containers intended for holding waste materials of type to be stored.

B. Site: Maintain Project site free of waste materials and debris.

C. Work Areas: Clean areas where Work is in progress to the level of cleanliness necessary for proper 

execution of the Work.

1. Remove liquid spills promptly.

2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work 

area, as appropriate.

D. Installed Work: Keep installed work clean. Clean installed surfaces according to written instructions of 

manufacturer or fabricator of product installed, using only cleaning materials specifically recommended. 

If specific cleaning materials are not recommended, use cleaning materials that are not hazardous to 

health or property and that will not damage exposed surfaces.

E. Concealed Spaces: Remove debris from concealed spaces before enclosing the space.

F. Exposed Surfaces: Clean exposed surfaces and protect as necessary to ensure freedom from damage and 

deterioration at time of Substantial Completion.

G. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials down sewers 

or into waterways. Comply with waste disposal requirements in Section 017419 "Construction Waste 

Management and Disposal."

H. During handling and installation, clean and protect construction in progress and adjoining materials 

already in place. Apply protective covering where required to ensure protection from damage or 

deterioration at Substantial Completion.

I. Clean and provide maintenance on completed construction as frequently as necessary through the 

remainder of the construction period. Adjust and lubricate operable components to ensure operability 

without damaging effects.

J. Limiting Exposures: Supervise construction operations to ensure that no part of the construction, 

completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure 

during the construction period.
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3.8 STARTING AND ADJUSTING

A. Start equipment and operating components to confirm proper operation. Remove malfunctioning units, 

replace with new units, and retest.

B. Adjust equipment for proper operation. Adjust operating components for proper operation without 

binding.

C. Test each piece of equipment to verify proper operation. Test and adjust controls and safeties. Replace 

damaged and malfunctioning controls and equipment.

D. Manufacturer's Field Service: Comply with qualification requirements in Section 014000 "Quality 

Requirements."

3.9 PROTECTION OF INSTALLED CONSTRUCTION

A. Provide final protection and maintain conditions that ensure installed Work is without damage or 

deterioration at time of Substantial Completion.

B. Protection of Existing Items: Provide protection and ensure that existing items to remain undisturbed by 

construction are maintained in condition that existed at commencement of the Work.

C. Comply with manufacturer's written instructions for temperature and relative humidity.

3.10 CORRECTION OF THE WORK

A. Repair or remove and replace damaged, defective, or nonconforming Work. Restore damaged substrates 

and finishes.

1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with 

matching materials, and properly adjusting operating equipment.

B. Repair Work previously completed and subsequently damaged during construction period. Repair to like-

new condition.

C. Restore permanent facilities used during construction to their specified condition.

D. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired without 

visible evidence of repair.

E. Repair components that do not operate properly. Remove and replace operating components that cannot 

be repaired.

F. Remove and replace chipped, scratched, and broken glass or reflective surfaces.

END OF SECTION 017300
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SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for the following:

1. Salvaging nonhazardous waste.

2. Recycling nonhazardous waste.

3. Disposing of nonhazardous waste.

1.3 DEFINITIONS

A. Construction Waste: Building, structure, and site improvement materials and other solid waste 

resulting from construction, remodeling, renovation, or repair operations. Construction waste 

includes packaging.

B. Demolition Waste: Building, structure, and site improvement materials resulting from 

demolition operations.

C. Disposal: Removal of demolition or construction waste and subsequent salvage, sale, recycling, 

or deposit in landfill, incinerator acceptable to authorities having jurisdiction, or designated 

spoil areas on Owner’s property.

D. Recycle: Recovery of demolition or construction waste for subsequent processing in preparation 

for reuse.

E. Salvage: Recovery of demolition or construction waste and subsequent sale or reuse in another 

facility.

F. Salvage and Reuse: Recovery of demolition or construction waste and subsequent incorporation 

into the Work.

1.4 MATERIALS OWNERSHIP

A. Unless otherwise indicated, demolition and construction waste becomes property of Contractor.

B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones 

and their contents, commemorative plaques and tablets, and other items of interest or value to 

Owner that may be uncovered during demolition remain the property of Owner.
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1. Carefully salvage in a manner to prevent damage and promptly return to Owner.

1.5 PERFORMANCE REQUIREMENTS

A. General:  Maximize rates for salvage/recycling of total non-hazardous solid waste generated by 

the Work. Practice efficient waste management in the use of materials in the course of the 

Work.  Use all reasonable means to divert construction and demolition waste from landfills and 

incinerators.  Facilitate recycling and salvage of materials, including the following:

1. Construction Waste:

a. Masonry and CMU.

b. Lumber.

c. Metals.

d. Roofing.

e. Insulation.

f. Carpet and pad.

g. Gypsum board.

h. Piping.

i. Electrical conduit.

j. Packaging:  Salvage or recycle 100 percent of the following uncontaminated 

packaging materials:

1) Paper.

2) Cardboard.

3) Boxes.

4) Plastic sheet and film.

5) Polystyrene packaging.

6) Wood crates.

7) Plastic pails.

1.6 QUALITY ASSURANCE

A. Regulatory Requirements:  Comply with hauling and disposal regulations of authorities having 

jurisdiction.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 RECYCLING CONSTRUCTION WASTE, GENERAL

A. General:  Recycle paper and beverage containers used by on-site workers.

B. Recycling Incentives:  Revenues, savings, rebates, tax credits, and other incentives received for 

recycling waste materials shall accrue to Contractor.
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C. Preparation of Waste:  Prepare and maintain recyclable waste materials according to recycling 

or reuse facility requirements.  Maintain materials free of dirt, adhesives, solvents, petroleum 

contamination, and other substances deleterious to the recycling process.

D. Procedures:  Separate recyclable waste from other waste materials, trash, and debris.  Separate 

recyclable waste by type at Project site to the maximum extent practical according to approved 

construction waste management plan.

1. Provide appropriately marked containers or bins for controlling recyclable waste until 

removed from Project site.  Include list of acceptable and unacceptable materials at each 

container and bin.

a. Inspect containers and bins for contamination and remove contaminated materials 

if found.

2. Stockpile processed materials on-site without intermixing with other materials.  Place, 

grade, and shape stockpiles to drain surface water.  Cover to prevent windblown dust.

3. Stockpile materials away from construction area.  Do not store within drip line of 

remaining trees.

4. Store components off the ground and protect from the weather.

5. Remove recyclable waste from Owner's property and transport to recycling receiver or 

processor.

3.2 RECYCLING CONSTRUCTION WASTE

A. Packaging:

1. Cardboard and Boxes:  Break down packaging into flat sheets.  Bundle and store in a dry 

location.

2. Polystyrene Packaging:  Separate and bag materials.

3. Pallets:  As much as possible, require deliveries using pallets to remove pallets from 

Project site.  For pallets that remain on-site, break down pallets into component wood 

pieces and comply with requirements for recycling wood.

4. Crates:  Break down crates into component wood pieces and comply with requirements 

for recycling wood.

B. Wood Materials:

1. Clean Cut-Offs of Lumber:  Grind or chip into small pieces.

2. Clean Sawdust:  Bag sawdust that does not contain painted or treated wood.

C. Gypsum Board:  Stack large clean pieces on wood pallets or in container and store in a dry 

location.

1. Clean Gypsum Board:  Grind scraps of clean gypsum board using small mobile chipper 

or hammer mill.  Screen out paper after grinding.
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3.3 DISPOSAL OF WASTE

A. General:  Except for items or materials to be salvaged, recycled, or otherwise reused, remove 

waste materials from Project site and legally dispose of them in a landfill or incinerator 

acceptable to authorities having jurisdiction.

1. Except as otherwise specified, do not allow waste materials that are to be disposed of 

accumulate on-site.

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas.

B. Burning:  Do not burn waste materials.

C. Disposal:  Remove waste materials from Owner's property and legally dispose of them.

END OF SECTION 017419
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SECTION 017700 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for Contract closeout, including, but not 

limited to, the following:

1. Substantial Completion procedures.

2. Final completion procedures.

3. Warranties.

4. Final cleaning.

5. Repair of the work.

B. Related Requirements:

1. Section 017300 "Execution" for progress cleaning of Project site.

2. Section 017823 "Operation and Maintenance Data" for operation and maintenance manual 

requirements.

3. Section 017839 "Project Record Documents" for submitting record Drawings, record 

Specifications, and record Product Data.

4. Divisions 02 through 33 Sections for specific closeout and special cleaning requirements for the 

Work in those Sections.

1.3 DEFINITIONS

A. List of Incomplete Items: Contractor-prepared list of items to be completed or corrected, prepared for 

the Architect's use prior to Architect's inspection, to determine if the Work is substantially complete.

1.4 ACTION SUBMITTALS

A. Product Data: For each type of cleaning agent.

B. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.

C. Certified List of Incomplete Items: Final submittal at Final Completion.
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1.5 CLOSEOUT SUBMITTALS

A. Certificates of Release: From authorities having jurisdiction.

B. Certificate of Insurance: For continuing coverage.

1.6 MAINTENANCE MATERIAL SUBMITTALS

A. Schedule of Maintenance Material Items: For maintenance material submittal items required by other 

Sections.

1.7 SUBSTANTIAL COMPLETION PROCEDURES

A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and corrected 

(Contractor's "punch list"), indicating the value of each item on the list and reasons why the Work is 

incomplete.

B. Submittals Prior to Substantial Completion: Complete the following a minimum of ten (10) days prior 

to requesting inspection for determining date of Substantial Completion. List items below that are 

incomplete at time of request.

1. Certificates of Release:  Obtain and submit releases from authorities having jurisdiction 

permitting Owner unrestricted use of the Work and access to services and utilities.  Include 

occupancy permits, operating certificates, and similar releases.

2. Submit closeout submittals specified in other Division 01 Sections, including project record 

documents, operation and maintenance manuals, final completion construction photographic 

documentation, damage or settlement surveys, property surveys, and similar final record 

information.

3. Submit closeout submittals specified in individual Divisions 02 through 33 Sections, including 

specific warranties, workmanship bonds, maintenance service agreements, final certifications, 

and similar documents.

4. Submit maintenance material submittals specified in individual Divisions 02 through 33 

Sections, including tools, spare parts, extra materials, and similar items, and deliver to location 

designated by the Owner.  Label with manufacturer's name and model number where applicable.

a. Schedule of Maintenance Material Items:  Prepare and submit schedule of maintenance 

material submittal items, including name and quantity of each item and name and number 

of related Specification Section.  Obtain the Owner signature for receipt of submittals.

5. Submit changeover information related to Owner's occupancy, use, operation, and maintenance.

C. Procedures Prior to Substantial Completion: Complete the following a minimum of ten (10) days prior 

to requesting inspection for determining date of Substantial Completion. List items below that are 

incomplete at time of request.

1. Advise Owner of pending insurance changeover requirements.
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2. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's 

personnel of changeover in security provisions.

3. Complete startup and testing of systems and equipment.

4. Perform preventive maintenance on equipment used prior to Substantial Completion.

5. Participate with Owner in conducting inspection and walkthrough with local emergency 

responders.

6. Terminate and remove temporary facilities from Project site, along with mockups, construction 

tools, and similar elements.

7. Complete final cleaning requirements.

8. Touch up paint and otherwise repair and restore marred exposed finishes to eliminate visual 

defects.

A. Inspection:  Submit a completed Substantial Completion form a minimum of ten (10) days prior to date 

the work will be completed and ready for final inspection and tests.  On receipt of request, Architect 

will either proceed with inspection or notify Contractor of unfulfilled requirements.  Architect will 

notify Contractor of items, either on Contractor's list or additional items identified by Architect, that 

must be completed or corrected before certificate will be issued.

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 

incomplete is completed or corrected.

2. Results of completed inspection will form the basis of requirements for final completion.

1.8 FINAL COMPLETION PROCEDURES

A. Submittals Prior to Final Completion: Before requesting final inspection for determining Final 

Completion, complete the following:

1. Submit a final Application for Payment in accordance with Section 012900 "Payment 

Procedures."

2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial Completion 

inspection list of items to be completed or corrected (punch list), endorsed and dated by 

Architect. Certified copy of the list shall state that each item has been completed or otherwise 

resolved for acceptance.

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage complying 

with insurance requirements.

A. Inspection:  Submit a completed Final Completion form for final inspection to determine acceptance a 

minimum of ten (10) days prior to date the work will be completed and ready for final inspection and 

tests.  On receipt of request, Architect will either proceed with inspection or notify Contractor of 

unfulfilled requirements.  Architect will notify Contractor of construction that must be completed or 

corrected before certificate will be issued.

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 

incomplete is completed or corrected.
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1.9 LIST OF INCOMPLETE ITEMS (PUNCHLIST)

A. Organization of List: Include name and identification of each space and area affected by construction 

operations for incomplete items and items needing correction including, if necessary, areas disturbed 

by Contractor that are outside the limits of construction.

1. Organize list of spaces in sequential order that is consistent with the Contract Documents.

2. Organize items applying to each space by major element, including categories for ceiling, 

individual walls, floors, equipment, and building systems.

3. Include the following information at the top of each page:

a. Project name.

b. Date.

c. Name of Architect.

d. Name of Contractor.

e. Page number.

4. Submit list of incomplete items in one (1) of the following formats:

a. MS Excel electronic file.  Architect will return annotated file.

b. PDF electronic file.  Architect will return annotated file.

c. Three (3) paper copies.  Architect will return two (2) copies.

1.10 SUBMITTAL OF PROJECT WARRANTIES

A. Time of Submittal: Submit written warranties on request of Architect for designated portions of the 

Work where warranties are indicated to commence on dates other than date of Substantial Completion, 

or when delay in submittal of warranties might limit Owner's rights under warranty.

B. Organize warranty documents into an orderly sequence based on the table of contents of Project 

Manual.

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, 

thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark tab to 

identify the product or installation.  Provide a typed description of the product or installation, 

including the name of the product and the name, address, and telephone number of Installer.

3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," 

Project name, and name of Contractor.

4. Warranty Electronic File:  Scan warranties and bonds and assemble complete warranty and bond 

submittal package into a single indexed electronic PDF file with links enabling navigation to 

each item.  Provide bookmarked table of contents at beginning of document.

C. Provide additional copies of each warranty to include in operation and maintenance manuals.
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PART 2 - PRODUCTS

2.1 MATERIALS

A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or fabricator of the 

surface to be cleaned. Do not use cleaning agents that are potentially hazardous to health or property or 

that might damage finished surfaces.

PART 3 - EXECUTION

3.1 FINAL CLEANING

A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply with local 

laws and ordinances and Federal and local environmental and antipollution regulations.

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each surface 

or unit to condition expected in an average commercial building cleaning and maintenance program. 

Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for certification of 

Substantial Completion for entire Project or for a designated portion of Project:

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 

including landscape development areas, of rubbish, waste material, litter, and other 

foreign substances.

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other foreign 

deposits.

c. Rake grounds that are not planted, mulched, or paved to a smooth, even-textured surface.

d. Remove tools, construction equipment, machinery, and surplus material from Project 

site.

e. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free of 

stains, films, and similar foreign substances. Avoid disturbing natural weathering of 

exterior surfaces. Restore reflective surfaces to their original condition.

f. Remove debris and surface dust from limited-access spaces, including roofs, plenums, 

shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

g. Clean flooring, removing debris, dirt, and staining; clean according to manufacturer's 

recommendations.

h. Clean transparent materials, including mirrors and glass in doors and windows. Remove 

glazing compounds and other noticeable, vision-obscuring materials. Polish mirrors and 

glass, taking care not to scratch surfaces.

i. Remove labels that are not permanent.

j. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.

k. Replace disposable air filters and clean permanent air filters. Clean exposed surfaces of 

diffusers, registers, and grills.

l. Leave Project clean and ready for occupancy.
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3.2 REPAIR OF THE WORK

A. Complete repair and restoration operations before requesting inspection for determination of 

Substantial Completion.

B. Repair or remove and replace defective construction.  Repairing includes replacing defective parts, 

refinishing damaged surfaces, touching up with matching materials, and properly adjusting operating 

equipment.  Where damaged or worn items cannot be repaired or restored, provide replacements.  

Remove and replace operating components that cannot be repaired. Restore damaged construction and 

permanent facilities used during construction to specified condition.

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other 

damaged transparent materials.

2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces.  Replace 

finishes and surfaces that that already show evidence of repair or restoration.

a. Do not paint over "UL" and other required labels and identification, including 

mechanical and electrical nameplates.  Remove paint applied to required labels and 

identification.

3. Replace parts subject to operating conditions during construction that may impede operation or 

reduce longevity.

4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and noisy 

starters in fluorescent and mercury vapor fixtures to comply with requirements for new fixtures.

END OF SECTION 017700
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SECTION 017823 - OPERATION AND MAINTENANCE DATA

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 

and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for preparing operation and 

maintenance manuals, including the following:

1. Operation and maintenance documentation directory manuals.

2. Product maintenance manuals.

B. Related Requirements:

1. Section 012500 "Submittal Procedures" for submitting copies of submittals for operation 

and maintenance manuals.

2. Divisions 02 through 33 Sections for specific operation and maintenance manual 

requirements for the Work in those Sections.

1.3 DEFINITIONS

A. System: An organized collection of parts, equipment, or subsystems united by regular interaction.

B. Subsystem: A portion of a system with characteristics similar to a system.

1.4 CLOSEOUT SUBMITTALS

A. Manual Content:  Operations and maintenance manual content is specified in individual 

Specification Sections to be reviewed at the time of Section submittals.  Submit reviewed manual 

content formatted and organized as required by this Section.

1. Architect will comment on whether content of operations and maintenance submittals are 

acceptable.

2. Where applicable, clarify and update reviewed manual content to correspond to revisions 

and field conditions.

B. Format:  Submit operations and maintenance manuals in the following format:

1. PDF electronic file.  Assemble each manual into a composite electronically indexed file.  

Submit on digital media acceptable to Architect.
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a. Name each indexed document file in composite electronic index with applicable item 

name.  Include a complete electronically linked operation and maintenance directory.

b. Enable inserted reviewer comments on draft submittals.

2. Three (3) paper copies.  Include a complete operation and maintenance directory.  Enclose 

title pages and directories in clear plastic sleeves.  Architect will return two (2) copies.

C. Initial Manual Submittal:  Submit draft copy of each manual at least thirty (30) days before 

commencing demonstration and training.  Architect will comment on whether general scope and 

content of manual are acceptable.

D. Final Manual Submittal:  Submit each manual in final form prior to requesting inspection for 

Substantial Completion and at least fifteen (15) days before commencing demonstration and 

training.  Architect will return copy with comments.

1. Correct or revise each manual to comply with Architect's comments.  Submit copies of each 

corrected manual within fifteen (15) days of receipt of Architect's comments and prior to 

commencing demonstration and training.

PART 2 - PRODUCTS

2.1 OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY

A. Directory:  Prepare a single, comprehensive directory of emergency, operation, and maintenance 

data and materials, listing items and their location to facilitate ready access to desired information.  

Include a section in the directory for each of the following:

1. List of documents.

2. List of systems.

3. List of equipment.

4. Table of contents.

B. Tables of Contents:  Include a table of contents for each emergency, operation, and maintenance 

manual.

2.2 REQUIREMENTS FOR OPERATION AND MAINTENANCE MANUALS

A. Organization:  Unless otherwise indicated, organize each manual into a separate section for each 

system and subsystem, and a separate section for each piece of equipment not part of a system.  

Each manual shall contain the following materials, in the order listed:

1. Title page.

2. Table of contents.

3. Manual contents.

B. Title Page:  Include the following information:
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1. Subject matter included in manual.

2. Name and address of Project.

3. Name and address of Owner.

4. Date of submittal.

5. Name and contact information for Contractor.

6. Name and contact information for Architect.

7. Names and contact information for major consultants to the Architect that designed the 

systems contained in the manuals.

8. Cross-reference to related systems in other operation and maintenance manuals.

C. Table of Contents:  List each product included in manual, identified by product name, indexed to 

the content of the volume, and cross-referenced to Specification Section number in Project Manual.

1. If operation or maintenance documentation requires more than one volume to accommodate 

data, include comprehensive table of contents for all volumes in each volume of the set.

D. Manual Contents:  Organize into sets of manageable size.  Arrange contents alphabetically by 

system, subsystem, and equipment.  If possible, assemble instructions for subsystems, equipment, 

and components of one system into a single binder.

E. Manuals, Paper Copy:  Submit manuals in the form of hard copy, bound and labeled volumes.

1. Binders:  Heavy-duty, three-ring, vinyl-covered, loose-leaf binders, in thickness necessary 

to accommodate contents, sized to hold 8-1/2-by-11-inch paper; with clear plastic sleeve on 

spine to hold label describing contents and with pockets inside covers to hold folded 

oversize sheets.

a. If two or more binders are necessary to accommodate data of a system, organize data 

in each binder into groupings by subsystem and related components.  Cross-reference 

other binders if necessary to provide essential information for proper operation or 

maintenance of equipment or system.

b. Identify each binder on front and spine, with printed title "OPERATION AND 

MAINTENANCE MANUAL," Project title or name, and subject matter of contents, 

and indicate Specification Section number on bottom of spine.  Indicate volume 

number for multiple-volume sets.

2. Dividers:  Heavy-paper dividers with plastic-covered tabs for each section of the manual.  

Mark each tab to indicate contents.  Include typed list of products and major components of 

equipment included in the section on each divider, cross-referenced to Specification Section 

number and title of Project Manual.

3. Protective Plastic Sleeves:  Transparent plastic sleeves designed to enclose diagnostic 

software storage media for computerized electronic equipment.

4. Supplementary Text:  Prepared on 8-1/2-by-11-inch white bond paper.

5. Drawings:  Attach reinforced, punched binder tabs on drawings and bind with text.

a. If oversize drawings are necessary, fold drawings to same size as text pages and use 

as foldouts.

b. If drawings are too large to be used as foldouts, fold and place drawings in labeled 

envelopes and bind envelopes in rear of manual.  At appropriate locations in 
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manual, insert typewritten pages indicating drawing titles, descriptions of contents, 

and drawing locations.

2.3 OPERATION MANUALS

A. Content:  In addition to requirements in this Section, include operation data required in individual 

Specification Sections and the following information:

1. System, subsystem, and equipment descriptions.  Use designations for systems and 

equipment indicated on Contract Documents.

2. Performance and design criteria if Contractor has delegated design responsibility.

B. Descriptions:  Include the following:

1. Product name and model number.  Use designations for products indicated on Contract 

Documents.

2. Manufacturer's name.

3. Equipment identification with serial number of each component.

4. Equipment function.

5. Operating characteristics.

6. Limiting conditions.

7. Performance curves.

8. Engineering data and tests.

9. Complete nomenclature and number of replacement parts.

2.4 PRODUCT MAINTENANCE MANUALS

A. Content:  Organize manual into a separate section for each product, material, and finish.  Include 

source information, product information, maintenance procedures, repair materials and sources, 

and warranties and bonds, as described below.

B. Source Information:  List each product included in manual, identified by product name and 

arranged to match manual's table of contents.  For each product, list name, address, and telephone 

number of Installer or supplier and maintenance service agent, and cross-reference Specification 

Section number and title in Project Manual and drawing or schedule designation or identifier 

where applicable.

C. Product Information:  Include the following, as applicable:

1. Product name and model number.

2. Manufacturer's name.

3. Color, pattern, and texture.

4. Material and chemical composition.

5. Reordering information for specially manufactured products.

D. Maintenance Procedures:  Include manufacturer's written recommendations and the following:

1. Inspection procedures.

2. Types of cleaning agents to be used and methods of cleaning.
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3. List of cleaning agents and methods of cleaning detrimental to product.

4. Schedule for routine cleaning and maintenance.

5. Repair instructions.

E. Repair Materials and Sources:  Include lists of materials and local sources of materials and related 

services.

F. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and 

conditions that would affect validity of warranties or bonds.

1. Include procedures to follow and required notifications for warranty claims.

PART 3 - EXECUTION

3.1 MANUAL PREPARATION

A. Product Maintenance Manual:  Assemble a complete set of maintenance data indicating care and 

maintenance of each product, material, and finish incorporated into the Work.

B. Manufacturers' Data:  Where manuals contain manufacturers' standard printed data, include only 

sheets pertinent to product or component installed.  Mark each sheet to identify each product or 

component incorporated into the Work.  If data include more than one item in a tabular format, 

identify each item using appropriate references from the Contract Documents.  Identify data 

applicable to the Work and delete references to information not applicable.

1. Prepare supplementary text if manufacturers' standard printed data are not available and 

where the information is necessary for proper operation and maintenance of equipment or 

systems.

C. Drawings:  Prepare drawings supplementing manufacturers' printed data to illustrate the 

relationship of component parts of equipment and systems and to illustrate control sequence and 

flow diagrams.  Coordinate these drawings with information contained in record Drawings to 

ensure correct illustration of completed installation.

1. Do not use original project record documents as part of operation and maintenance manuals.

2. Comply with requirements of newly prepared record Drawings in Section 017839 "Project 

Record Documents."

D. Comply with Section 017700 "Closeout Procedures" for schedule for submitting operation and 

maintenance documentation.

END OF SECTION 017823
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SECTION 017839 - PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for Project Record Documents, 

including the following:

1. Record Drawings.

2. Record Product Data.

3. Miscellaneous record submittals.

B. Related Requirements:

1. Section 017300 "Execution" for final property survey.

2. Section 017700 "Closeout Procedures" for general closeout procedures.

3. Section 017823 "Operation and Maintenance Data" for operation and maintenance 

manual requirements.

4. Divisions 02 through 33 Sections for specific requirements for project record documents 

of the Work in those Sections.

1.3 CLOSEOUT SUBMITTALS

A. Record Drawings:  Comply with the following:

1. Number of Copies:  Submit one (1) set of marked-up record prints.

a. Initial Submittal:

1) Submit one (1) paper-copy set of marked-up record prints.

2) Architect will indicate whether general scope of changes, additional 

information recorded, and quality of drafting are acceptable.

b. Final Submittal:

1) Submit one (1) paper-copy set of marked-up record prints.

2) Provide each drawing, whether or not changes and additional information 

were recorded.
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B. Reports:  Submit written report biweekly indicating items incorporated into project record 

documents concurrent with progress of the Work, including revisions, concealed conditions, 

field changes, product selections, and other notations incorporated.

PART 2 - PRODUCTS

2.1 RECORD DRAWINGS

A. Record Prints:  Maintain one set of marked-up paper copies of the Contract Drawings and Shop 

Drawings, incorporating new and revised drawings as modifications are issued.

1. Preparation:  Mark record prints to show the actual installation where installation varies 

from that shown originally.  Require individual or entity who obtained record data, 

whether individual or entity is Installer, subcontractor, or similar entity, to provide 

information for preparation of corresponding marked-up record prints.

a. Give particular attention to information on concealed elements that would be 

difficult to identify or measure and record later.

b. Accurately record information in an acceptable drawing technique.

c. Record data as soon as possible after obtaining it.

d. Record and check the markup before enclosing concealed installations.

e. Cross-reference record prints to corresponding archive photographic 

documentation.

2. Content:  Types of items requiring marking include, but are not limited to, the following:

a. Dimensional changes to Drawings.

b. Revisions to details shown on Drawings.

c. Depths of foundations below first floor.

d. Locations and depths of underground utilities.

e. Revisions to electrical circuitry.

f. Changes made by Change Order or Construction Change Directive.

g. Changes made following Architect's written orders.

h. Details not on the original Contract Drawings.

i. Field records for variable and concealed conditions.

j. Record information on the Work that is shown only schematically.

3. Mark the Contract Drawings and Shop Drawings completely and accurately.  Use 

personnel proficient at recording graphic information in production of marked-up record 

prints.

4. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish 

between changes for different categories of the Work at same location.

5. Mark important additional information that was either shown schematically or omitted 

from original Drawings.

6. Note Construction Change Directive numbers, alternate numbers, Change Order 

numbers, and similar identification, where applicable.
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PART 3 - EXECUTION

3.1 RECORDING AND MAINTENANCE

A. Recording:  Maintain one copy of each submittal during the construction period for project 

record document purposes.  Post changes and revisions to project record documents as they 

occur; do not wait until end of Project.

B. Maintenance of Record Documents and Samples:  Store record documents and Samples in the 

field office apart from the Contract Documents used for construction.  Do not use project record 

documents for construction purposes.  Maintain record documents in good order and in a clean, 

dry, legible condition, protected from deterioration and loss.  Provide access to project record 

documents for Architect's reference during normal working hours.

END OF SECTION 017839
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SECTION 024119 - SELECTIVE DEMOLITION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Demolition and removal of selected portions of building.

2. Salvage of existing items to be reused or recycled.

B. Related Requirements:

1. Section 011000 "Summary" for restrictions on use of the premises, Owner-occupancy 

requirements, and phasing requirements.

2. Section 017300 "Execution" for cutting and patching procedures.

1.3 DEFINITIONS

A. Remove: Detach items from existing construction and dispose of them off-site unless indicated to be 

salvaged or reinstalled.

B. Remove and Salvage: Detach items from existing construction, in a manner to prevent damage, and deliver 

to Owner ready for reuse.

C. Remove and Reinstall: Detach items from existing construction, in a manner to prevent damage, prepare 

for reuse, and reinstall where indicated.

D. Existing to Remain: Leave existing items that are not to be removed and that are not otherwise indicated to 

be salvaged or reinstalled.

1.4 MATERIALS OWNERSHIP

A. Unless otherwise indicated, demolition waste becomes property of Contractor.

B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones and their 

contents, commemorative plaques and tablets, and other items of interest or value to Owner that may be 

uncovered during demolition remain the property of Owner.

1. Carefully salvage in a manner to prevent damage and promptly return to Owner.
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1.5 INFORMATIONAL SUBMITTALS

A. Schedule of Selective Demolition Activities: Indicate the following:

1. Detailed sequence of selective demolition and removal work, with starting and ending dates for 

each activity. Ensure Owner's on-site operations are uninterrupted.

2. Interruption of utility services. Indicate how long utility services will be interrupted.

3. Coordination for shutoff, capping, and continuation of utility services.

4. Coordination of Owner's continuing occupancy of portions of existing building and of Owner's 

partial occupancy of completed Work.

B. Pre-demolition Photographs or Video: Show existing conditions of adjoining construction, including finish 

surfaces, that might be misconstrued as damage caused by salvage and demolition operations. Comply 

with Section 013233 "Photographic Documentation." Submit before Work begins.

C. Statement of Refrigerant Recovery: Signed by refrigerant recovery technician responsible for recovering 

refrigerant, stating that all refrigerant that was present was recovered and that recovery was performed 

according to EPA regulations. Include name and address of technician and date refrigerant was recovered.

D. Warranties: Documentation indicating that existing warranties are still in effect after completion of 

selective demolition.

1.6 CLOSEOUT SUBMITTALS

A. Inventory: Submit a list of items that have been removed and salvaged.

1.7 QUALITY ASSURANCE

A. Refrigerant Recovery Technician Qualifications: Certified by an EPA-approved certification program.

1.8 FIELD CONDITIONS

A. Owner will occupy portions of building immediately adjacent to selective demolition area (Area B on 

drawings). Conduct selective demolition so Owner's operations will not be disrupted.

B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far as 

practical.

1. Before selective demolition, Owner will remove the following items:

a. Loose furniture including desks and chairs.

b. Personal belongings.

c. Paper and fabric items hung on walls 

C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding with 

selective demolition.
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D. Hazardous Materials: It is expected that hazardous materials will be encountered in the Work. 

1. Refer to section 003126 “Existing Hazardous Material Information” and Attachment #1 “AHERA 

3-Year Reinspection 2019.” Suspected existing hazardous materials include vinyl asbestos tile 

(VAT) in areas indicated on the drawings.

2. New finishes shall fully encapsulate existing vinyl asbestos tile (VAT). Do not disturb existing 

VAT in any way. 

3. If suspected hazardous materials not shown on the drawings are encountered, do not disturb; 

immediately notify Architect and Owner. Hazardous materials will be removed by Owner under a 

separate contract.

4. Do not disturb hazardous materials or items suspected of containing hazardous materials except 

under procedures specified elsewhere in the Contract Documents.

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning selective 

demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.

B. Standards: Comply with ANSI/ASSP A10.6 and NFPA 241.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Perform an engineering survey of condition of building to determine whether removing any element might 

result in structural deficiency or unplanned collapse of any portion of structure or adjacent structures 

during selective building demolition operations.

1. Perform surveys as the Work progresses to detect hazards resulting from selective demolition 

activities.

B. Survey of Existing Conditions: Record existing conditions by use of preconstruction photographs or video.

1. Inventory and record the condition of items to be removed and salvaged.

3.2 PREPARATION

A. Refrigerant: Before starting demolition, remove refrigerant from mechanical equipment according to 

40 CFR 82 and regulations of authorities having jurisdiction.
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3.3 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and protect them 

against damage.

1. Owner will arrange to shut off indicated services/systems when requested by Contractor.

2. If services/systems are required to be removed, relocated, or abandoned, provide temporary 

services/systems that bypass area of selective demolition and that maintain continuity of 

services/systems to other parts of building.

3. Disconnect, demolish, and remove fire-alarm systems, plumbing, and HVAC systems, equipment, 

and components indicated on Drawings to be removed.

a. Piping to Be Removed: Remove portion of piping indicated to be removed and cap or plug 

remaining piping with same or compatible piping material.

b. Piping to Be Abandoned in Place: Drain piping and cap or plug piping with same or 

compatible piping material and leave in place.

c. Equipment to Be Removed: Disconnect and cap services and remove equipment.

d. Equipment to Be Removed and Reinstalled: Disconnect and cap services and remove, clean, 

and store equipment; when appropriate, reinstall, reconnect, and make equipment 

operational.

e. Equipment to Be Removed and Salvaged: Disconnect and cap services and remove 

equipment and deliver to Owner.

f. Ducts to Be Removed: Remove portion of ducts indicated to be removed and plug 

remaining ducts with same or compatible ductwork material.

g. Ducts to Be Abandoned in Place: Cap or plug ducts with same or compatible ductwork 

material and leave in place.

3.4 PROTECTION

A. Temporary Protection: Provide temporary barricades and other protection required to prevent injury to 

people and damage to adjacent buildings and facilities to remain.

1. Provide protection to ensure safe passage of people around selective demolition area and to and 

from occupied portions of building.

2. Provide temporary weather protection, during interval between selective demolition of existing 

construction on exterior surfaces and new construction, to prevent water leakage and damage to 

structure and interior areas.

3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are exposed 

during selective demolition operations.

4. Cover and protect furniture, furnishings, and equipment that have not been removed.

B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as required to 

preserve stability and prevent movement, settlement, or collapse of construction and finishes to remain, 

and to prevent unexpected or uncontrolled movement or collapse of construction being demolished.

1. Strengthen or add new supports when required during progress of selective demolition.

C. Remove temporary barricades and protections where hazards no longer exist.
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3.5 SELECTIVE DEMOLITION, GENERAL

A. General: Demolish and remove existing construction only to the extent required by new construction and 

as indicated. Use methods required to complete the Work within limitations of governing regulations and 

as follows:

1. Proceed with selective demolition systematically, from higher to lower level. Complete selective 

demolition operations above each floor or tier before disturbing supporting members on the next 

lower level.

2. Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting methods 

least likely to damage construction to remain or adjoining construction. Use hand tools or small 

power tools designed for sawing or grinding, not hammering and chopping. Temporarily cover 

openings to remain.

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing 

finished surfaces.

4. Do not use cutting torches until work area is cleared of flammable materials. At concealed spaces, 

such as duct and pipe interiors, verify condition and contents of hidden space before starting flame-

cutting operations. Maintain portable fire-suppression devices during flame-cutting operations.

5. Maintain fire watch during and for at least 2 hours after flame-cutting operations.

6. Maintain adequate ventilation when using cutting torches.

7. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and promptly 

dispose of off-site.

8. Remove structural framing members and lower to ground by method suitable to avoid free fall and 

to prevent ground impact or dust generation.

9. Locate selective demolition equipment and remove debris and materials so as not to impose 

excessive loads on supporting walls, floors, or framing.

10. Dispose of demolished items and materials promptly. Comply with requirements in Section 017419 

"Construction Waste Management and Disposal."

B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to 

ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used 

facilities.

C. Removed and Salvaged Items:

1. Clean salvaged items.

2. Pack or crate items after cleaning. Identify contents of containers.

3. Store items in a secure area until delivery to Owner.

4. Transport items to Owner's storage area designated by Owner.

5. Protect items from damage during transport and storage.

D. Removed and Reinstalled Items:

1. Clean and repair items to functional condition adequate for intended reuse.

2. Pack or crate items after cleaning and repairing. Identify contents of containers.

3. Protect items from damage during transport and storage.

4. Reinstall items in locations indicated. Comply with installation requirements for new materials and 

equipment. Provide connections, supports, and miscellaneous materials necessary to make item 

functional for use indicated.



SECEP RENOVATION AT JFK MIDDLE SCHOOL

SUFFOLK PUBLIC SCHOOLS  RRMM PROJECT NUMBER:  19256-03

SELECTIVE DEMOLITION 024119 - 6

E. Existing Items to Remain: Protect construction indicated to remain against damage and soiling during 

selective demolition. When permitted by Architect, items may be removed to a suitable, protected storage 

location during selective demolition, cleaned and reinstalled in their original locations after selective 

demolition operations are complete.

3.6 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS

A. Vinyl Composition Tile (VCT) Floor Coverings: Remove only the damaged tiles indicated on the 

drawings. Do no damage adjacent tiles to remain. Fill cracks and voids with self-leveling compound as 

required for new floor finish material. Refer to new floor finish materials manufacturers recommendations.  

B. Carpet Floor Coverings: Remove floor coverings and adhesive as required for new floor finish installation. 

Refer to new floor finish materials manufacturers recommendations.  

3.7 DISPOSAL OF DEMOLISHED MATERIALS

A. Remove demolition waste materials from Project site.

1. Do not allow demolished materials to accumulate on-site.

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.

3. Comply with requirements specified in Section 017419 "Construction Waste Management and 

Disposal."

B. Burning: Do not burn demolished materials.

3.8 CLEANING

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition 

operations. Return adjacent areas to condition existing before selective demolition operations began.

END OF SECTION 024119
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SECTION 061000 - ROUGH CARPENTRY

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Wood blocking and nailers.

1.3 DEFINITIONS

A. Exposed Framing:  Framing not concealed by other construction.

B. Dimension Lumber:  Lumber of 2 inches nominal or greater but less than 5 inches nominal in least 

dimension.

C. Lumber grading agencies, and the abbreviations used to reference them, include the following:

1. NeLMA:  Northeastern Lumber Manufacturers' Association.

2. NLGA:  National Lumber Grades Authority.

3. SPIB:  The Southern Pine Inspection Bureau.

1.4 SUBMITTALS

A. Product Data:  For each type of process and factory-fabricated product.  Indicate component materials and 

dimensions and include construction and application details.

1. Include data for wood-preservative treatment from chemical treatment manufacturer and 

certification by treating plant that treated materials comply with requirements.  Indicate type of 

preservative used and net amount of preservative retained.

2. Include copies of warranties from chemical treatment manufacturers for each type of treatment.

B. Material Certificates:  For dimension lumber specified to comply with minimum allowable unit stresses.  

Indicate species and grade selected for each use and design values approved by the ALSC Board of Review.

C. Research/Evaluation Reports:  For the following, showing compliance with building code in effect for 

Project:
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1. Wood-preservative-treated wood.

2. Power-driven fasteners.

3. Powder-actuated fasteners.

1.5 QUALITY ASSURANCE

A. Source Limitations for Fire-Retardant-Treated Wood Products:  Obtain each type of fire-retardant-treated 

wood product through one source from a single manufacturer.

1.6 DELIVERY, STORAGE, AND HANDLING

A. Stack lumber flat with spacers between each bundle to provide air circulation.  Provide for air circulation 

around stacks and under coverings.

PART 2 - PRODUCTS

2.1 WOOD PRODUCTS, GENERAL

A. Lumber:  DOC PS 20 and applicable rules of grading agencies indicated.  If no grading agency is indicated, 

provide lumber that complies with the applicable rules of any rules-writing agency certified by the ALSC 

Board of Review.  Provide lumber graded by an agency certified by the ALSC Board of Review to inspect 

and grade lumber under the rules indicated.

1. Factory mark each piece of lumber with grade stamp of grading agency.

2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for moisture content 

specified.  Where actual sizes are indicated, they are minimum dressed sizes for dry lumber.

3. Provide dressed lumber, S4S, unless otherwise indicated.

2.2 WOOD-PRESERVATIVE-TREATED LUMBER

A. Preservative Treatment by Pressure Process:  AWPA C2, except that lumber that is not in contact with the 

ground and is continuously protected from liquid water may be treated according to AWPA C31 with 

inorganic boron (SBX).

1. Preservative Chemicals:  Acceptable to authorities having jurisdiction and containing no arsenic or 

chromium.

B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent.  Do not use material that is 

warped or does not comply with requirements for untreated material.

C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board of Review.

D. Application:  Treat items indicated on Drawings, and the following:
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1. Wood sills, sleepers, blocking, furring, stripping and similar concealed members in contact with 

masonry or concrete.

2.3 MISCELLANEOUS LUMBER

A. General:  Provide miscellaneous lumber indicated and lumber for support or attachment of other 

construction, including the following:

1. Blocking.

2. Nailers.

3. Furring.

B. For items of dimension lumber size, provide Standard, Stud, or No. 3 grade lumber with 19 percent 

maximum moisture content and any of the following species:

1. Hem-fir (north); NLGA or

2. Hem-fir; WCLIB, or WWPA.

3. Mixed southern pine; SPIB.

4. Spruce-pine-fir; NLGA or

5. Spruce-pine-fir (south); NeLMA, WCLIB, or WWPA.

6. Northern species; NLGA.

7. Eastern softwoods; NeLMA.

C. For blocking not used for attachment of other construction, Utility, Stud, or No. 3 grade lumber of any 

species may be used provided that it is cut and selected to eliminate defects that will interfere with its 

attachment and purpose.

D. For blocking and nailers used for attachment of other construction, select and cut lumber to eliminate knots 

and other defects that will interfere with attachment of other work.

E. For furring strips, select boards with no knots capable of producing bent-over nails and damage to paneling.

2.7 FASTENERS

A. General:  Provide fasteners of size and type indicated that comply with requirements specified in this 

Article for material and manufacture.

1. Where rough carpentry is exposed to weather, in ground contact, pressure-preservative treated, or in 

area of high relative humidity, provide fasteners with hot-dip zinc coating complying with 

ASTM A 153/A 153M.

B. Nails, Brads, and Staples:  ASTM F 1667.

C. Power-Driven Fasteners:  NES NER-272.

D. Wood Screws:  ASME B18.6.1.

E. Screws for Fastening to Cold-Formed Metal Framing:  ASTM C 954, except with wafer heads and reamer 

wings, length as recommended by screw manufacturer.
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2.8 MISCELLANEOUS MATERIALS

A. Sheathing Tape:  Pressure-sensitive plastic tape for sealing joints and penetrations in sheathing and 

recommended by sheathing manufacturer for use with type of sheathing required.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Set rough carpentry to required levels and lines, with members plumb, true to line, cut, and fitted.  Fit rough 

carpentry to other construction; scribe and cope as needed for accurate fit.  Locate furring, nailers, blocking, 

grounds and similar supports to comply with requirements for attaching other construction.

B. Provide blocking and framing as indicated and as required to support facing materials, fixtures, specialty 

items, and trim.

C. Sort and select lumber so that natural characteristics will not interfere with installation or with fastening 

other materials to lumber.  Do not use materials with defects that interfere with function of member or 

pieces that are too small to use with minimum number of joints or optimum joint arrangement.

D. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated lumber.

1. Use inorganic boron for items that are continuously protected from liquid water.

2. Use copper naphthenate for items not continuously protected from liquid water.

E. Securely attach rough carpentry work to substrate by anchoring and fastening as indicated, complying with 

the following:

1. NES NER-272 for power-driven fasteners.

2. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code.

G. Use common wire nails, unless otherwise indicated.  Select fasteners of size that will not fully penetrate 

members where opposite side will be exposed to view or will receive finish materials.  Make tight 

connections between members.  Install fasteners without splitting wood; do not countersink nail heads, 

unless otherwise indicated.

3.2 WOOD FURRING INSTALLATION

A. Install level and plumb with closure strips at edges and openings.  Shim with wood as required for tolerance 

of finish work.

END OF SECTION 061000
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PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Plastic-laminate-clad architectural cabinets.

2. Cabinet hardware and accessories.

3. Wood furring, blocking, shims, and hanging strips for installing plastic-laminate-clad 

architectural cabinets that are not concealed within other construction.

B. Related Requirements:

1. Section 061000 "Rough Carpentry" for wood furring, blocking, shims, and hanging 

strips required for installing cabinets that are concealed within other construction before 

cabinet installation.

2. Section 123623.13 "Plastic-Laminate-Clad Countertops."

1.2 COORDINATION

A. Coordinate sizes and locations of framing, blocking, furring, reinforcements, and other related 

units of Work specified in other Sections to support loads imposed by installed and fully 

loaded cabinets.

1.3 PREINSTALLATION MEETINGS

1.4 ACTION SUBMITTALS

A. Product Data: For each type of product.

1. Include data for fire-retardant treatment from chemical-treatment manufacturer and 

certification by treating plant that treated materials comply with requirements.

B. Shop Drawings:

1. Include plans, elevations, sections, and attachment details.

2. Show large-scale details.

3. Show locations and sizes of furring, blocking, and hanging strips, including concealed 

blocking and reinforcement specified in other Sections.

4. Show locations and sizes of cutouts and holes for items installed in plastic-laminate 

architectural cabinets.

5. Apply AWI Quality Certification Program label to Shop Drawings.

C. Samples for Verification: For the following:
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1. Plastic Laminates: 8 by 10 inches for each type, color, pattern, and surface finish 

required, with one sample applied to core material with specified edge material applied 

to one edge.

2. PVC Edge material, 6 inches, for each type, pattern, color, and surface finish. 

3. Exposed Cabinet Hardware and Accessories: One full-size unit for each type and finish.

1.5 INFORMATIONAL SUBMITTALS

A. Qualification Data: For manufacturer and Installer.

B. Product Certificates: For each type of product, signed by the product manufacturer.

C. Evaluation Reports: For fire-retardant-treated materials, from ICC-ES.

D. Field quality-control reports.

1.6 QUALITY ASSURANCE

A. Manufacturer's Qualifications: Employs skilled workers who custom fabricate products like 

those required for this Project and whose products have a record of successful in-service 

performance.

1. Manufacturer's Certification: Licensed participant in AWI's Quality Certification 

Program.

B. Installer Qualifications: Fabricator of products and certified participant in AWI's Quality 

Certification Program.

1.7 DELIVERY, STORAGE, AND HANDLING

A. Do not deliver cabinets until painting and similar finish operations that might damage 

architectural cabinets have been completed in installation areas. Store cabinets in installation 

areas or in areas where environmental conditions comply with requirements specified in "Field 

Conditions" Article.

1.8 FIELD CONDITIONS

A. Environmental Limitations without Humidity Control: Do not deliver or install cabinets until 

building is enclosed, wet-work is complete, and HVAC system is operating and maintaining 

temperature and relative humidity at levels planned for building occupants during the 

remainder of the construction period.

B. Field Measurements: Where cabinets are indicated to fit to other construction, verify 

dimensions of other construction by field measurements before fabrication, and indicate 

measurements on Shop Drawings. Coordinate fabrication schedule with construction progress 

to avoid delaying the Work.
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1. Locate concealed framing, blocking, and reinforcements that support cabinets by field 

measurements before being enclosed/concealed by construction, and indicate 

measurements on Shop Drawings.

C. Established Dimensions: Where cabinets are indicated to fit to other construction, establish 

dimensions for areas where cabinets are to fit. Provide allowance for trimming at site, and 

coordinate construction to ensure that actual dimensions correspond to established dimensions.

1.9 Coordination

A. Coordinate sizes and locations of framing, blocking, furring reinforcements, and other related 

units of work specified in other sections to ensure that cabinets can be supported and installed 

as indicated. 

PART 2 - PRODUCTS

2.1 PLASTIC-LAMINATE-CLAD ARCHITECTURAL CABINETS

A. Quality Standard: Unless otherwise indicated, comply with the Architectural Woodwork 

Standards for grades of cabinets indicated for construction, finishes, installation, and other 

requirements.

1. Provide labels and certificates from AWI certification program indicating that 

woodwork and installation complies with requirements of grades specified.

2. The Contract Documents contain requirements that are more stringent than the 

referenced quality standard. Comply with requirements of Contract Documents in 

addition to those of the referenced quality standard.

B. Architectural Woodwork Standards Grade: Custom.

C. Type of Construction: Frameless.

D. Door and Drawer-Front Style: Flush overlay.

E. High-Pressure Decorative Laminate: NEMA LD 3, grades as indicated or if not indicated, as 

required by quality standard.

1. Formica Corporation

2. Wilsonart International; Div. of Premark International, Inc

3. Pionite

4. Nevamar

5. Arborite

F. Laminate Cladding for Exposed Surfaces:

1. Horizontal Surfaces: Grade HGS.

2. Postformed Surfaces: Grade HGP.

http://www.specagent.com/LookUp/?ulid=5711&mf=&src=wd
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3. Vertical Surfaces: Grade HGS.

4. Edges: PVC Edge banding, 3MM thick, matching laminate in color, pattern, and finish.

5. Pattern Direction: Vertically for drawer fronts, doors, and fixed panels.

G. Materials for Semi-exposed Surfaces:

1. Surfaces Other Than Drawer Bodies: ¾-inch C-grade domestic solid-hardwood core 

plywood panels.

a. Edges of Plastic-Laminate Shelves: PVC edge banding, 3.0 mm thick, matching 

laminate in color, pattern, and finish.

b. Edges of Thermally Fused Laminate Panel Shelves: PVC or polyester edge 

banding.

c. For semiexposed backs of panels with exposed plastic-laminate surfaces, provide 

surface of high-pressure decorative laminate, NEMA LD 3, Grade VGS.

2. Drawer Sides and Backs: 1/2"-inch plywood core thermoset decorative panels with PVC 

edge banding.

3. Drawer Bottoms: 1/2"-inch plywood core thermoset decorative panels with PVC edge 

banding. 

H. Concealed Backs of Panels with Exposed Plastic-Laminate Surfaces: High-pressure decorative 

laminate, NEMA LD 3, Grade BKL.

I. Drawer Construction: Fabricate with exposed fronts fastened to subfront with mounting screws 

from interior of body.

1. Join subfronts, backs, and sides with glued rabbeted joints supplemented by mechanical 

fasteners.

J. Colors, Patterns, and Finishes: Provide materials and products that result in colors and textures 

of exposed laminate surfaces complying with the following requirements:

1. As indicated on drawings.

a. Solid colors, matte finish.

b. Wood grains, matte finish.

c. Patterns, matte finish.

2.2 WOOD MATERIALS

A. Wood Products: Provide materials that comply with requirements of referenced quality 

standard for each type of architectural cabinet and quality grade specified unless otherwise 

indicated.

1. Wood Moisture Content: 5 to 10 percent.
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B. Composite Wood and Agrifiber Products: Provide materials that comply with requirements of 

referenced quality standard for each type of architectural cabinet and quality grade specified 

unless otherwise indicated.

1. Medium-Density Fiberboard (MDF): ANSI A208.2, Grade 130

2. Particleboard: ANSI A208.1, Grade M-2 

3. Softwood Plywood: DOC PS 1, medium-density overlay.

4. Thermoset Decorative Panels: Particleboard or MDF finished with thermally fused, 

melamine-impregnated decorative paper and complying with requirements of 

NEMA LD 3, Grade VGL, for Test Methods 3.3, 3.4, 3.6, 3.8, and 3.10.

2.3 FIRE-RETARDANT-TREATED MATERIALS

A. Fire-Retardant-Treated Materials, General: Where fire-retardant-treated materials are 

indicated, use materials that are acceptable to authorities having jurisdiction and with fire-test-

response characteristics specified as determined by testing identical products per test method 

indicated by a qualified testing agency.

1. Use treated materials that comply with requirements of referenced quality standard. Do 

not use materials that are warped, discolored, or otherwise defective.

2. Use fire-retardant-treatment formulations that do not bleed through or otherwise 

adversely affect finishes. Do not use colorants to distinguish treated materials from 

untreated materials.

3. Identify fire-retardant-treated materials with appropriate classification marking of 

qualified testing agency in the form of removable paper label or imprint on surfaces that 

will be concealed from view after installation.

B. Fire-Retardant-Treated Lumber and Plywood: Products with a flame-spread index of 25 or less 

when tested according to ASTM E 84, with no evidence of significant progressive combustion 

when the test is extended an additional 20 minutes, and with the flame front not extending 

more than 10.5 feet beyond the centerline of the burners at any time during the test.

1. Kiln-dry lumber and plywood after treatment to a maximum moisture content of 19 and 

15 percent, respectively.

2. For items indicated to receive a stained or natural finish, use organic resin chemical 

formulation.

3. Mill lumber after treatment within limits set for wood removal that do not affect listed 

fire-test-response characteristics, using a woodworking shop certified by testing and 

inspecting agency.

4. Mill lumber before treatment and implement procedures during treatment and drying 

processes that prevent lumber from warping and developing discolorations from drying 

sticks or other causes, marring, and other defects affecting appearance of architectural 

cabinets.

C. Fire-Retardant Particleboard: Made from softwood particles and fire-retardant chemicals 

mixed together at time of panel manufacture to achieve flame-spread index of 25 or less and 

smoke-developed index of 25 or less per ASTM E 84.
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1. For panels 3/4 inch thick and less, comply with ANSI A208.1 for Grade M-2 except for 

the following minimum properties: modulus of rupture, 1600 psi; modulus of elasticity, 

300,000 psi; internal bond, 80 psi; and screw-holding capacity on face and edge, 250 

and 225 lbf, respectively.

2. For panels 13/16 to 1-1/4 inches thick, comply with ANSI A208.1 for Grade M-1 

except for the following minimum properties: modulus of rupture, 1300 psi; modulus of 

elasticity, 250,000 psi; linear expansion, 0.50 percent; and screw-holding capacity on 

face and edge, 250 and 175 lbf, respectively.

D. Fire-Retardant Fiberboard: MDF panels complying with ANSI A208.2, made from softwood 

fibers, synthetic resins, and fire-retardant chemicals mixed together at time of panel 

manufacture to achieve flame-spread index of 25 or less and smoke-developed index of 200 or 

less per ASTM E 84.

2.4 CABINET HARDWARE AND ACCESSORIES

A. General: Provide cabinet hardware and accessory materials associated with architectural 

cabinets except for items specified in Section 087100 "Door Hardware." 

B. Frameless Concealed Hinges (European Type): BHMA A156.9, B01602, 135 min.degrees of 

opening, self-closing.

C. Back-Mounted Pulls: ANSI/BHMA A156.9, B02011.

1. Doug Mockett and Company, Inc. Model NO DP128. Satin stainless steel or approved 

equal. Meets ADA guidelines.

D. Catches: Magnetic catches, BHMA A156.9, B03141. Provide on all cabinet doors.

E. Adjustable Shelf Standards and Supports: BHMA A156.9, B04071; with shelf rests, B04081

F. Shelf Rests: BHMA A156.9, B04013; metal, two-pin type with shelf hold-down clip.

G. Drawer Slides: ANSI/BHMA A156.9.

1. Heavy Duty Grade 1HD-100 (100 lb load rating): side mounted full-over travel 

extension type; zinc-plated-steel ball-bearing slides.

H. Door Locks: ANSI/BHMA A156.11, E07121. Provide on all cabinet doors.

I. Drawer Locks: ANSI/BHMA A156.11, E07041. Provide on all drawers.

J. Door and Drawer Silencers: ANSI/BHMA A156.16, L03011.

K. Exposed Hardware Finishes: For exposed hardware, provide finish that complies with 

ANSI/BHMA A156.18 for ANSI/BHMA finish number indicated.

1. Satin Stainless Steel: BHMA 630.

L. For concealed hardware, provide manufacturer's standard finish that complies with product 

class requirements in ANSI/BHMA A156.9.
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2.5 MISCELLANEOUS MATERIALS

A. Furring, Blocking, Shims, and Hanging Strips: Fire-retardant-treated softwood lumber, kiln-

dried to less than 15 percent moisture content.

B. Anchors: Select material, type, size, and finish required for each substrate for secure 

anchorage. Provide metal expansion sleeves or expansion bolts for post-installed anchors. Use 

nonferrous-metal or hot-dip galvanized anchors and inserts at inside face of exterior walls and 

at floors.

C. Adhesive for Bonding Plastic Laminate: Contact cement

1. Adhesive for Bonding Edges: Hot-melt adhesive or adhesive specified above for faces.

2.6 FABRICATION

A. Fabricate architectural cabinets to dimensions, profiles, and details indicated.

B. Complete fabrication, including assembly and hardware application, to maximum extent 

possible before shipment to Project site. Disassemble components only as necessary for 

shipment and installation. Where necessary for fitting at site, provide ample allowance for 

scribing, trimming, and fitting.

1. Notify Architect seven days in advance of the dates and times architectural cabinet 

fabrication will be complete.

2. Trial fit assemblies at manufacturer's shop that cannot be shipped completely 

assembled. Install dowels, screws, bolted connectors, and other fastening devices that 

can be removed after trial fitting. Verify that various parts fit as intended and check 

measurements of assemblies against field measurements before disassembling for 

shipment.

C. Shop-cut openings to maximum extent possible to receive hardware, appliances, electrical 

work, and similar items. Locate openings accurately and use templates or roughing-in 

diagrams to produce accurately sized and shaped openings. Sand edges of cutouts to remove 

splinters and burrs.

PART 3 - EXECUTION

3.1 PREPARATION

A. Before installation, condition cabinets to humidity conditions in installation areas for not less 

than 72 hours.

3.2 INSTALLATION

A. Grade: Install cabinets to comply with quality standard grade of item to be installed.
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B. Assemble cabinets and complete fabrication at Project site to extent that it was not completed 

in the shop.

C. Anchor cabinets to anchors or blocking built in or directly attached to substrates. Secure with 

wafer-head cabinet installation screws.

D. Install cabinets level, plumb, and true in line to a tolerance of 1/8 inch in 96 inches using 

concealed shims.

1. Scribe and cut cabinets to fit adjoining work, refinish cut surfaces, and repair damaged 

finish at cuts.

2. Install cabinets without distortion so doors and drawers fit openings and are accurately 

aligned. Adjust hardware to center doors and drawers in openings and to provide 

unencumbered operation. Complete installation of hardware and accessory items as 

indicated.

3. Fasten wall cabinets through back, near top and bottom, and at ends not more than 16 

inches o.c. with No. 10 wafer-head screws sized for not less than 1-1/2-inch penetration 

into wood framing, blocking, or hanging strips or No. 10 wafer-head sheet metal screws 

through metal backing or metal framing behind wall finish

3.3 ADJUSTING AND CLEANING

A. Repair damaged and defective cabinets, where possible, to eliminate functional and visual 

defects. Where not possible to repair, replace architectural cabinets. Adjust joinery for uniform 

appearance.

B. Clean, lubricate, and adjust hardware.

C. Clean cabinets on exposed and semiexposed surfaces.

END OF SECTION 064116
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SECTION 078413 - PENETRATION FIRESTOPPING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Penetration firestopping systems for the following applications:

a. Penetrations in fire-resistance-rated walls.

B. Related Requirements:

1. Section 078443 "Joint Firestopping" for joints in or between fire-resistance-rated construction.

1.3 ACTION SUBMITTALS

A. Product Data: For each type of product.

B. Product Schedule: For each penetration firestopping system. Include location, illustration of firestopping 

system, and design designation of qualified testing and inspecting agency.

1. Engineering Judgments: Where Project conditions require modification to a qualified testing and 

inspecting agency's illustration for a particular penetration firestopping system, submit illustration, 

with modifications marked, approved by penetration firestopping system manufacturer's fire-

protection engineer as an engineering judgment or equivalent fire-resistance-rated assembly. 

Obtain approval of authorities having jurisdiction prior to submittal.

1.4 INFORMATIONAL SUBMITTALS

A. Qualification Data: For Installer.

B. Installer Certificates:  From Installer indicating penetration firestopping has been installed in compliance 

with requirements and manufacturer's written recommendations.

C. Product Test Reports: For each penetration firestopping system, for tests performed by a qualified testing 

agency.
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1.5 QUALITY ASSURANCE

A. Installer Qualifications:  A firm that has been approved by FM Global according to FM Global 4991, 

"Approval of Firestop Contractors," or been evaluated by UL and found to comply with its "Qualified 

Firestop Contractor Program Requirements."

B. Installer Qualifications:  A firm experienced in installing penetration firestopping similar in material, 

design, and extent to that indicated for this Project, whose work has resulted in construction with a record 

of successful performance.  Qualifications include having the necessary experience, staff, and training to 

install manufacturer's products per specified requirements.  Manufacturer's willingness to sell its 

penetration firestopping products to Contractor or to Installer engaged by Contractor does not in itself 

confer qualification on buyer.

C. Fire-Test-Response Characteristics:  Penetration firestopping shall comply with the following 

requirements:

1. Penetration firestopping tests are performed by a qualified testing agency acceptable to authorities 

having jurisdiction.

2. Penetration firestopping is identical to those tested per testing standard referenced in "Penetration 

Firestopping" Article.  Provide rated systems complying with the following requirements:

a. Penetration firestopping products bear classification marking of qualified testing and 

inspecting agency.

b. Classification markings on penetration firestopping correspond to designations listed by the 

following:

1) UL in its "Fire Resistance Directory."

1.6 PROJECT CONDITIONS

A. Environmental Limitations: Do not install penetration firestopping system when ambient or substrate 

temperatures are outside limits permitted by penetration firestopping system manufacturers or when 

substrates are wet because of rain, frost, condensation, or other causes.

B. Install and cure penetration firestopping materials per manufacturer's written instructions using natural 

means of ventilations or, where this is inadequate, forced-air circulation.

1.7 COORDINATION

A. Coordinate construction of openings and penetrating items to ensure that penetration firestopping systems 

can be installed according to specified firestopping system design.

B. Coordinate sizing of sleeves, openings, core-drilled holes, or cut openings to accommodate penetration 

firestopping systems.
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PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering products that 

may be incorporated into the Work include, but are not limited to, the following:

1. A/D Fire Protection Systems Inc.

2. Grace Construction Products.

3. Hilti, Inc.

4. Johns Manville.

5. Nelson Firestop Products.

6. NUCO Inc.

7. Passive Fire Protection Partners.

8. RectorSeal Corporation.

9. Specified Technologies Inc.

10. 3M Fire Protection Products.

11. Tremco, Inc.; Tremco Fire Protection Systems Group.

12. USG Corporation.

2.2 PENETRATION FIRESTOPPING SYSTEMS

A. Provide penetration firestopping that is produced and installed to resist spread of fire according to 

requirements indicated, resist passage of smoke and other gases, and maintain original fire-resistance 

rating of construction penetrated.  Penetration firestopping systems shall be compatible with one another, 

with the substrates forming openings, and with penetrating items if any.

B. Penetrations in Fire-Resistance-Rated Walls:  Provide penetration firestopping with ratings determined 

per ASTM E 814 or UL 1479, based on testing at a positive pressure differential of 0.01-inch wg.

1. Fire-resistance-rated walls include smoke-barrier walls and fire partitions.

2. F-Rating:  Not less than the fire-resistance rating of constructions penetrated.

C. Exposed Penetration Firestopping Systems: Flame-spread and smoke-developed indexes of less than 25 

and 450, respectively, per ASTM E84.

D. Accessories: Provide components for each penetration firestopping system that are needed to install fill 

materials and to maintain ratings required. Use only those components specified by penetration 

firestopping system manufacturer and approved by qualified testing and inspecting agency for conditions 

indicated.

1. Permanent forming/damming/backing materials.

a. Slag-wool-fiber or rock-wool-fiber insulation.

b. Sealants used in combination with other forming/damming/backing materials to prevent 

leakage of fill materials in liquid state.

c. Fire-rated form board.
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d. Fillers for sealants.

2. Temporary forming materials.

3. Substrate primers.

4. Collars.

5. Steel sleeves.

2.3 FILL MATERIALS

A. Latex Sealants: Single-component latex formulations that do not re-emulsify after cure during exposure 

to moisture.

B. Firestop Devices: Factory-assembled collars formed from galvanized steel and lined with intumescent 

material sized to fit specific diameter of penetrant.

C. Intumescent Composite Sheets: Rigid panels consisting of aluminum-foil-faced intumescent elastomeric 

sheet bonded to galvanized-steel sheet.

D. Intumescent Putties: Nonhardening, water-resistant, intumescent putties containing no solvents or 

inorganic fibers.

E. Intumescent Wrap Strips: Single-component intumescent elastomeric sheets with aluminum foil on one 

side.

F. Mortars: Prepackaged dry mixes consisting of a blend of inorganic binders, hydraulic cement, fillers and 

lightweight aggregate formulated for mixing with water at Project site to form a nonshrinking, 

homogeneous mortar.

G. Pillows/Bags: Reusable heat-expanding pillows/bags consisting of glass-fiber cloth cases filled with a 

combination of mineral-fiber, water-insoluble expansion agents, and fire-retardant additives. Where 

exposed, cover openings with steel-reinforcing wire mesh to protect pillows/bags from being easily 

removed.

H. Silicone Foams: Multicomponent, silicone-based liquid elastomers that, when mixed, expand and cure in 

place to produce a flexible, nonshrinking foam.

I. Silicone Sealants: Single-component, silicone-based, neutral-curing elastomeric sealants.

2.4 MIXING

A. Penetration Firestopping Materials: For those products requiring mixing before application, comply with 

penetration firestopping system manufacturer's written instructions for accurate proportioning of 

materials, water (if required), type of mixing equipment, selection of mixer speeds, mixing containers, 

mixing time, and other items or procedures needed to produce products of uniform quality with optimum 

performance characteristics for application indicated.



SECEP RENOVATION AT JFK MIDDLE SCHOOL

SUFFOLK PUBLIC SCHOOLS  RRMM PROJECT NUMBER:  19256-03

PENETRATION FIRESTOPPING 078413 - 5

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates and conditions, with Installer present, for compliance with requirements for opening 

configurations, penetrating items, substrates, and other conditions affecting performance of the Work.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Surface Cleaning: Before installing penetration firestopping systems, clean out openings immediately to 

comply with manufacturer's written instructions and with the following requirements:

1. Remove from surfaces of opening substrates and from penetrating items foreign materials that 

could interfere with adhesion of penetration firestopping materials.

2. Clean opening substrates and penetrating items to produce clean, sound surfaces capable of 

developing optimum bond with penetration firestopping materials. Remove loose particles 

remaining from cleaning operation.

3. Remove laitance and form-release agents from concrete.

B. Prime substrates where recommended in writing by manufacturer using that manufacturer's recommended 

products and methods. Confine primers to areas of bond; do not allow spillage and migration onto 

exposed surfaces.

3.3 INSTALLATION

A. General: Install penetration firestopping systems to comply with manufacturer's written installation 

instructions and published drawings for products and applications.

B. Install forming materials and other accessories of types required to support fill materials during their 

application and in the position needed to produce cross-sectional shapes and depths required to achieve 

fire ratings.

1. After installing fill materials and allowing them to fully cure, remove combustible forming 

materials and other accessories not forming permanent components of firestopping.

C. Install fill materials by proven techniques to produce the following results:

1. Fill voids and cavities formed by openings, forming materials, accessories and penetrating items 

to achieve required fire-resistance ratings.

2. Apply materials so they contact and adhere to substrates formed by openings and penetrating 

items.

3. For fill materials that will remain exposed after completing the Work, finish to produce smooth, 

uniform surfaces that are flush with adjoining finishes.
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3.4 IDENTIFICATION

A. Wall Identification: Permanently label walls containing penetration firestopping systems with the words 

"FIRE AND/OR SMOKE BARRIER - PROTECT ALL OPENINGS," using lettering not less than 3 

inches high and with minimum 0.375-inch strokes.

1. Locate in accessible concealed floor, floor-ceiling, or attic space at 15 feet from end of wall and at 

intervals not exceeding 30 feet.

B. Penetration Identification: If required by authority having jurisdiction, identify each penetration 

firestopping system with legible metal or plastic labels. Attach labels permanently to surfaces adjacent to 

and within 6 inches of penetration firestopping system edge so labels are visible to anyone seeking to 

remove penetrating items or firestopping systems. Use mechanical fasteners or self-adhering-type labels 

with adhesives capable of permanently bonding labels to surfaces on which labels are placed. Include the 

following information on labels:

1. The words "Warning - Penetration Firestopping - Do Not Disturb. Notify Building Management 

of Any Damage."

2. Contractor's name, address, and phone number.

3. Designation of applicable testing and inspecting agency.

4. Date of installation.

5. Manufacturer's name.

6. Installer's name.

3.5 FIELD QUALITY CONTROL

A. Owner will engage a qualified testing agency to perform tests and inspections according to ASTM E2174.

B. Where deficiencies are found or penetration firestopping system is damaged or removed because of 

testing, repair or replace penetration firestopping system to comply with requirements.

C. Proceed with enclosing penetration firestopping systems with other construction only after inspection 

reports are issued and installations comply with requirements.

3.6 CLEANING AND PROTECTION

A. Clean off excess fill materials adjacent to openings as the Work progresses by methods and with cleaning 

materials that are approved in writing by penetration firestopping system manufacturers and that do not 

damage materials in which openings occur.

B. Provide final protection and maintain conditions during and after installation that ensure that penetration 

firestopping systems are without damage or deterioration at time of Substantial Completion. If, despite 

such protection, damage or deterioration occurs, immediately cut out and remove damaged or 

deteriorated penetration firestopping material and install new materials to produce systems complying 

with specified requirements.

END OF SECTION 078413
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SECTION 078443 - JOINT FIRESTOPPING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Joints in or between fire-resistance-rated constructions.

B. Related Requirements:

1. Section 078413 "Penetration Firestopping" for penetrations in fire-resistance-rated walls, horizontal 

assemblies, and smoke barriers and for wall identification.

2. Section 092216 "Non-Structural Metal Framing" for firestop tracks for metal-framed partition heads.

1.3 ACTION SUBMITTALS

A. Product Data: For each type of product.

B. Product Schedule: For each joint firestopping system. Include location, illustration of firestopping system, 

and design designation of qualified testing agency.

1. Engineering Judgments: Where Project conditions require modification to a qualified testing 

agency's illustration for a particular joint firestopping system condition, submit illustration, with 

modifications marked, approved by joint firestopping system manufacturer's fire-protection engineer 

as an engineering judgment or equivalent fire-resistance-rated assembly.

1.4 INFORMATIONAL SUBMITTALS

A. Qualification Data: For Installer.

B. Installer Certificates:  From Installer indicating joint firestopping has been installed in compliance with 

requirements and manufacturer's written recommendations.

C. Product Test Reports: For each joint firestopping system, for tests performed by a qualified testing agency.
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1.5 QUALITY ASSURANCE

A. Installer Qualifications:  A firm experienced in installing joint firestopping similar in material, design, and 

extent to that indicated for this Project, whose work has resulted in construction with a record of successful 

performance.  Qualifications include having the necessary experience, staff, and training to install 

manufacturer's products per specified requirements.  Manufacturer's willingness to sell its joint firestopping 

products to Contractor or to Installer engaged by Contractor does not in itself confer qualification on buyer.

B. Fire-Test-Response Characteristics:  Joint firestopping shall comply with the following requirements:

1. Joint firestopping tests are performed by a qualified testing agency acceptable to authorities having 

jurisdiction.

2. Joint firestopping is identical to those tested per testing standard referenced in "Joint Firestopping" 

Article.  Provide rated systems complying with the following requirements:

a. Joint firestopping products bear classification marking of qualified testing and inspecting 

agency.

b. Classification markings on joint firestopping correspond to designations listed by the 

following:

1) UL in its "Fire Resistance Directory."

1.6 PROJECT CONDITIONS

A. Environmental Limitations: Do not install joint firestopping systems when ambient or substrate 

temperatures are outside limits permitted by joint firestopping system manufacturers or when substrates are 

wet due to rain, frost, condensation, or other causes.

B. Install and cure joint firestopping systems per manufacturer's written instructions using natural means of 

ventilation or, where this is inadequate, forced-air circulation.

1.7 COORDINATION

A. Coordinate construction of joints to ensure that joint firestopping systems can be installed according to 

specified firestopping system design.

B. Coordinate sizing of joints to accommodate joint firestopping systems.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering products that 

may be incorporated into the Work include, but are not limited to, the following:

1. A/D Fire Protection Systems Inc.
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2. Grace Construction Products.

3. Hilti, Inc.

4. Johns Manville.

5. Nelson Firestop Products.

6. NUCO Inc.

7. Passive Fire Protection Partners.

8. RectorSeal Corporation.

9. Specified Technologies Inc.

10. 3M Fire Protection Products.

11. Tremco, Inc.; Tremco Fire Protection Systems Group.

12. USG Corporation.

2.2 JOINT FIRESTOPPING SYSTEMS

A. Joint Firestopping Systems: Systems that resist spread of fire, passage of smoke and other gases, and 

maintain original fire-resistance rating of assemblies in or between which joint firestopping systems are 

installed. Joint firestopping systems shall accommodate building movements without impairing their ability 

to resist the passage of fire and hot gases.

B. Joints in or between Fire-Resistance-Rated Construction: Provide joint firestopping systems with ratings 

determined per ASTM E1966 or UL 2079.

1. Fire-Resistance Rating: Equal to or exceeding the fire-resistance rating of the wall, floor, or roof in 

or between which it is installed.

2. F-Rating: Equal to or exceeding the fire-resistance rating of the floor assembly.

C. Exposed Joint Firestopping Systems: Flame-spread and smoke-developed indexes of less than 25 and 450, 

respectively, as determined per ASTM E84.

D. Accessories: Provide components of joint firestopping systems, including primers and forming materials, 

that are needed to install elastomeric fill materials and to maintain ratings required. Use only components 

specified by joint firestopping system manufacturer and approved by the qualified testing agency for 

conditions indicated.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates and conditions, with Installer present, for compliance with requirements for joint 

configurations, substrates, and other conditions affecting performance of the Work.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Surface Cleaning: Before installing joint firestopping systems, clean joints immediately to comply with fire-

resistive joint system manufacturer's written instructions and the following requirements:
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1. Remove from surfaces of joint substrates foreign materials that could interfere with adhesion of 

elastomeric fill materials or compromise fire-resistive rating.

2. Clean joint substrates to produce clean, sound surfaces capable of developing optimum bond with 

elastomeric fill materials. Remove loose particles remaining from cleaning operation.

3. Remove laitance and form-release agents from concrete.

B. Prime substrates where recommended in writing by joint firestopping system manufacturer using that 

manufacturer's recommended products and methods. Confine primers to areas of bond; do not allow 

spillage and migration onto exposed surfaces.

3.3 INSTALLATION

A. General: Install joint firestopping systems to comply with manufacturer's written installation instructions 

and published drawings for products and applications indicated.

B. Install forming materials and other accessories of types required to support elastomeric fill materials during 

their application and in position needed to produce cross-sectional shapes and depths required to achieve 

fire ratings indicated.

1. After installing elastomeric fill materials and allowing them to fully cure, remove combustible 

forming materials and other accessories not indicated as permanent components of fire-resistive joint 

system.

C. Install elastomeric fill materials for joint firestopping systems by proven techniques to produce the 

following results:

1. Elastomeric fill voids and cavities formed by joints and forming materials as required to achieve 

fire-resistance ratings indicated.

2. Apply elastomeric fill materials so they contact and adhere to substrates formed by joints.

3. For elastomeric fill materials that will remain exposed after completing the Work, finish to produce 

smooth, uniform surfaces that are flush with adjoining finishes.

3.4 IDENTIFICATION

A. Joint Identification: If required by authority having jurisdiction, identify joint firestopping systems with 

legible metal or plastic labels. Attach labels permanently to surfaces adjacent to and within 6 inches of joint 

edge so labels are visible to anyone seeking to remove or joint firestopping system. Use mechanical 

fasteners or self-adhering-type labels with adhesives capable of permanently bonding labels to surfaces on 

which labels are placed. Include the following information on labels:

1. The words "Warning - Joint Firestopping - Do Not Disturb. Notify Building Management of Any 

Damage."

2. Contractor's name, address, and phone number.

3. Designation of applicable testing agency.

4. Date of installation.

5. Manufacturer's name.

6. Installer's name.
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3.5 FIELD QUALITY CONTROL

A. Inspecting Agency: Owner will engage a qualified testing agency to perform tests and inspections according 

to ASTM E2393.

B. Where deficiencies are found or joint firestopping systems are damaged or removed due to testing, repair or 

replace joint firestopping systems so they comply with requirements.

C. Proceed with enclosing joint firestopping systems with other construction only after inspection reports are 

issued and installations comply with requirements.

3.6 CLEANING AND PROTECTION

A. Clean off excess elastomeric fill materials adjacent to joints as the Work progresses by methods and with 

cleaning materials that are approved in writing by joint firestopping system manufacturers and that do not 

damage materials in which joints occur.

B. Provide final protection and maintain conditions during and after installation that ensure joint firestopping 

systems are without damage or deterioration at time of Substantial Completion. If damage or deterioration 

occurs despite such protection, cut out and remove damaged or deteriorated joint firestopping systems 

immediately and install new materials to produce joint firestopping systems complying with specified 

requirements.

END OF SECTION 078443



SECEP RENOVATION AT JFK MIDDLE SCHOOL

SUFFOLK PUBLIC SCHOOLS  RRMM PROJECT NUMBER:  19256-03

JOINT FIRESTOPPING 078443 - 6

THIS PAGE INTENTIONALLY LEFT BLANK



SECEP RENOVATION AT JFK MIDDLE SCHOOL

SUFFOLK PUBLIC SCHOOLS  RRMM PROJECT NUMBER:  19256-03

JOINT SEALANTS 079200 - 1

SECTION 079200 - JOINT SEALANTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Silicone joint sealants.

2. Urethane joint sealants.

3. Latex joint sealants.

4. Acoustical joint sealants.

1.3 ACTION SUBMITTALS

A. Product Data: For each joint-sealant product.

B. Samples for Initial Selection: Manufacturer's color charts consisting of strips of cured sealants showing the 

full range of colors available for each product exposed to view.

C. Samples for Verification: For each kind and color of joint sealant required, provide Samples with joint 

sealants in 1/2-inch wide joints formed between two 6-inch long strips of material matching the appearance 

of exposed surfaces adjacent to joint sealants.

D. Joint-Sealant Schedule: Include the following information:

1. Joint-sealant application, joint location, and designation.

2. Joint-sealant manufacturer and product name.

3. Joint-sealant formulation.

4. Joint-sealant color.

1.4 INFORMATIONAL SUBMITTALS

A. Qualification Data:  For qualified Installer.

B. Product Certificates:  For each kind of joint sealant and accessory, from manufacturer.

C. Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified testing agency, 

indicating that sealants comply with requirements.

D. Warranties:  Sample of special warranties.
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1.5 QUALITY ASSURANCE

A. Installer Qualifications:  Manufacturer's authorized representative who is trained and approved for 

installation of units required for this Project.

B. Source Limitations:  Obtain each kind of joint sealant from single source from single manufacturer.

C. Product Testing:  Test joint sealants using a qualified testing agency.

1. Testing Agency Qualifications:  An independent testing agency qualified according to 

ASTM C 1021 to conduct the testing indicated.

1.6 FIELD CONDITIONS

A. Do not proceed with installation of joint sealants under the following conditions:

1. When ambient and substrate temperature conditions are outside limits permitted by joint-sealant 

manufacturer or are below 40 deg F.

2. When joint substrates are wet.

3. Where joint widths are less than those allowed by joint-sealant manufacturer for applications 

indicated.

4. Where contaminants capable of interfering with adhesion have not yet been removed from joint 

substrates.

1.7 WARRANTY

A. Special Installer's Warranty: Installer agrees to repair or replace joint sealants that do not comply with 

performance and other requirements specified in this Section within specified warranty period.

1. Warranty Period: Two (2) years from date of Substantial Completion.

B. Special warranties specified in this article exclude deterioration or failure of joint sealants from the 

following:

1. Movement of the structure caused by structural settlement or errors attributable to design or 

construction resulting in stresses on the sealant exceeding sealant manufacturer's written 

specifications for sealant elongation and compression.

2. Disintegration of joint substrates from natural causes exceeding design specifications.

3. Mechanical damage caused by individuals, tools, or other outside agents.

4. Changes in sealant appearance caused by accumulation of dirt or other atmospheric contaminants.



SECEP RENOVATION AT JFK MIDDLE SCHOOL

SUFFOLK PUBLIC SCHOOLS  RRMM PROJECT NUMBER:  19256-03

JOINT SEALANTS 079200 - 3

PART 2 - PRODUCTS

2.1 JOINT SEALANTS, GENERAL

A. Compatibility: Provide joint sealants, backings, and other related materials that are compatible with one 

another and with joint substrates under conditions of service and application, as demonstrated by joint-

sealant manufacturer, based on testing and field experience.

B. Colors of Exposed Joint Sealants: As selected by Architect from manufacturer's full range.

2.2 SILICONE JOINT SEALANTS

A. Mildew-Resistant, Single-Component, Nonsag, Neutral-Curing Silicone Joint Sealant:  ASTM C 920, 

Type S, Grade NS, Class 25, for Use NT.

1. Products:  Subject to compliance with requirements, available products that may be incorporated 

into the Work include, but are not limited to, the following:

a. Pecora Corporation; 898.

2.3 URETHANE JOINT SEALANTS

A. Multicomponent, Nonsag, Urethane Joint Sealant:  ASTM C 920, Type M, Grade NS, Class 25, for Use NT.

1. Products:  Subject to compliance with requirements, available products that may be incorporated 

into the Work include, but are not limited to, the following:

a. BASF Building Systems; Sonolastic NP 2.

b. Bostik, Inc.; Chem-Calk 500.

c. May National Associates, Inc.; Bondaflex PUR 2 NS.

d. Pecora Corporation; Dynatred.

e. Sika Corporation, Construction Products Division; Sikaflex - 2c NS or Sikaflex - 2c EZ Mix.

f. Tremco Incorporated; Vulkem 227.

B. Multicomponent, Nonsag, Traffic-Grade, Urethane Joint Sealant:  ASTM C 920, Type M, Grade NS, 

Class 25, for Use T.

1. Products:  Subject to compliance with requirements, available products that may be incorporated 

into the Work include, but are not limited to, the following:

a. BASF Building Systems; Sonolastic NP 2.

b. LymTal International, Inc.; Iso-Flex 885 SG.

c. May National Associates, Inc.; Bondaflex PUR 2 NS.

d. Pecora Corporation; Dynatred.

e. Sika Corporation, Construction Products Division; Sikaflex - 2c NS or Sikaflex - 2c EZ Mix.

f. Tremco Incorporated; Vulkem 227.
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2.4 LATEX JOINT SEALANTS

A. Latex Joint Sealant:  Acrylic latex or siliconized acrylic latex, ASTM C 834, Type OP, Grade NF.

1. Products:  Subject to compliance with requirements, available products that may be incorporated 

into the Work include, but are not limited to, the following:

a. BASF Building Systems; Sonolac.

b. Bostik, Inc.; Chem-Calk 600.

c. May National Associates, Inc.; Bondaflex 600 or Bondaflex Sil-A 700.

d. Pecora Corporation; AC-20+.

e. Schnee-Morehead, Inc.; SM 8200.

f. Tremco Incorporated; Tremflex 834.

2.5 ACOUSTICAL JOINT SEALANTS

A. Acoustical Joint Sealant:  Manufacturer's standard nonsag, paintable, nonstaining latex sealant complying 

with ASTM C 834.  Product effectively reduces airborne sound transmission through perimeter joints and 

openings in building construction as demonstrated by testing representative assemblies according to 

ASTM E 90.

1. Products:  Subject to compliance with requirements, available products that may be incorporated 

into the Work include, but are not limited to, the following:

a. Pecora Corporation; AC-20 FTR or AIS-919.

b. USG Corporation; SHEETROCK Acoustical Sealant.

2.6 JOINT SEALANT BACKING

A. General:  Provide sealant backings of material that are nonstaining; are compatible with joint substrates, 

sealants, primers, and other joint fillers; and are approved for applications indicated by sealant manufacturer 

based on field experience and laboratory testing.

B. Cylindrical Sealant Backings:  ASTM C 1330, Type C (closed-cell material with a surface skin), Type O 

(open-cell material), or any of the preceding types, as approved in writing by joint-sealant manufacturer for 

joint application indicated, and of size and density to control sealant depth and otherwise contribute to 

producing optimum sealant performance.

C. Bond-Breaker Tape:  Polyethylene tape or other plastic tape recommended by sealant manufacturer for 

preventing sealant from adhering to rigid, inflexible joint-filler materials or joint surfaces at back of joint.  

Provide self-adhesive tape where applicable.

2.7 MISCELLANEOUS MATERIALS

A. Primer:  Material recommended by joint-sealant manufacturer where required for adhesion of sealant to 

joint substrates indicated, as determined from preconstruction joint-sealant-substrate tests and field tests.

http://www.specagent.com/LookUp/?ulid=5355&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801412&mf=04&src=wd
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B. Cleaners for Nonporous Surfaces:  Chemical cleaners acceptable to manufacturers of sealants and sealant 

backing materials, free of oily residues or other substances capable of staining or harming joint substrates 

and adjacent nonporous surfaces in any way, and formulated to promote optimum adhesion of sealants to 

joint substrates.

C. Masking Tape:  Nonstaining, nonabsorbent material compatible with joint sealants and surfaces adjacent to 

joints.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine joints indicated to receive joint sealants, with Installer present, for compliance with requirements 

for joint configuration, installation tolerances, and other conditions affecting joint-sealant performance.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Surface Cleaning of Joints:  Clean out joints immediately before installing joint sealants to comply with 

joint-sealant manufacturer's written instructions and the following requirements:

1. Remove all foreign material from joint substrates that could interfere with adhesion of joint sealant, 

including dust, paints (except for permanent, protective coatings tested and approved for sealant 

adhesion and compatibility by sealant manufacturer), old joint sealants, oil, grease, waterproofing, 

water repellents, water, surface dirt, and frost.

2. Clean porous joint substrate surfaces by brushing, grinding, mechanical abrading, or a combination 

of these methods to produce a clean, sound substrate capable of developing optimum bond with joint 

sealants.  Remove loose particles remaining after cleaning operations above by vacuuming or 

blowing out joints with oil-free compressed air.  Porous joint substrates include the following:

a. Concrete.

b. Masonry.

c. Unglazed surfaces of ceramic tile.

3. Remove laitance and form-release agents from concrete.

4. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do not stain, 

harm substrates, or leave residues capable of interfering with adhesion of joint sealants.  Nonporous 

joint substrates include the following:

a. Metal.

b. Glass.

c. Glazed surfaces of ceramic tile.

B. Joint Priming:  Prime joint substrates where recommended by joint-sealant manufacturer or as indicated by 

preconstruction joint-sealant-substrate tests or prior experience.  Apply primer to 
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comply with joint-sealant manufacturer's written instructions.  Confine primers to areas of joint-sealant 

bond; do not allow spillage or migration onto adjoining surfaces.

C. Masking Tape:  Use masking tape where required to prevent contact of sealant or primer with adjoining 

surfaces that otherwise would be permanently stained or damaged by such contact or by cleaning methods 

required to remove sealant smears.  Remove tape immediately after tooling without disturbing joint seal.

3.3 INSTALLATION OF JOINT SEALANTS

A. General:  Comply with joint-sealant manufacturer's written installation instructions for products and 

applications indicated, unless more stringent requirements apply.

B. Sealant Installation Standard:  Comply with recommendations in ASTM C 1193 for use of joint sealants as 

applicable to materials, applications, and conditions indicated.

C. Install sealant backings of kind indicated to support sealants during application and at position required to 

produce cross-sectional shapes and depths of installed sealants relative to joint widths that allow optimum 

sealant movement capability.

1. Do not leave gaps between ends of sealant backings.

2. Do not stretch, twist, puncture, or tear sealant backings.

3. Remove absorbent sealant backings that have become wet before sealant application and replace 

them with dry materials.

D. Install bond-breaker tape behind sealants where sealant backings are not used between sealants and backs of 

joints.

E. Install sealants using proven techniques that comply with the following and at the same time backings are 

installed:

1. Place sealants so they directly contact and fully wet joint substrates.

2. Completely fill recesses in each joint configuration.

3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow optimum 

sealant movement capability.

F. Tooling of Nonsag Sealants:  Immediately after sealant application and before skinning or curing begins, 

tool sealants according to requirements specified in subparagraphs below to form smooth, uniform beads of 

configuration indicated; to eliminate air pockets; and to ensure contact and adhesion of sealant with sides of 

joint.

1. Remove excess sealant from surfaces adjacent to joints.

2. Use tooling agents that are approved in writing by sealant manufacturer and that do not discolor 

sealants or adjacent surfaces.

3. Provide concave joint profile per Figure 8A in ASTM C 1193, unless otherwise indicated.
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3.4 CLEANING

A. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods and with 

cleaning materials approved in writing by manufacturers of joint sealants and of products in which joints 

occur.

3.5 PROTECTION

A. Protect joint sealants during and after curing period from contact with contaminating substances and from 

damage resulting from construction operations or other causes so sealants are without deterioration or 

damage at time of Substantial Completion.  If, despite such protection, damage or deterioration occurs, cut 

out and remove damaged or deteriorated joint sealants immediately so installations with repaired areas are 

indistinguishable from original work.

3.6 JOINT-SEALANT SCHEDULE

A. Joint-Sealant Application:  Exterior joints in vertical surfaces and horizontal nontraffic surfaces.

1. Joint Locations:

a. Construction joints in cast-in-place concrete.

b. Joints between plant-precast architectural concrete units.

c. Control and expansion joints in unit masonry.

d. Joints between metal panels.

e. Joints between different materials listed above.

f. Perimeter joints between materials listed above and frames of doors, windows and louvers.

g. Other joints as indicated.

2. Urethane Joint Sealant:  Multicomponent, nonsag,, Class 25.

3. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors.

B. Joint-Sealant Application:  Interior joints in vertical surfaces and horizontal nontraffic surfaces.

1. Joint Locations:

a. Control and expansion joints on exposed interior surfaces of exterior walls.

b. Perimeter joints of exterior openings where indicated.

c. Tile control and expansion joints.

d. Vertical joints on exposed surfaces of walls and partitions.

e. Perimeter joints between interior wall surfaces and frames of interior doors and windows.

f. Other joints as indicated.

2. Joint Sealant:  Latex.

3. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors.

C. Joint-Sealant Application:  Mildew-resistant interior joints in vertical surfaces and horizontal nontraffic 

surfaces.
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1. Joint Sealant Location:

a. Joints between plumbing fixtures and adjoining walls, floors, and counters.

b. Tile control and expansion joints where indicated.

c. Other joints as indicated.

2. Joint Sealant:  Mildew resistant, single component, nonsag, neutral curing, Silicone.

3. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors.

D. Joint-Sealant Application:  Interior acoustical joints in vertical surfaces and horizontal nontraffic surfaces.

1. Joint Location:

a. Acoustical joints at interior “acoustical” sound walls at penetrations of and terminations of 

walls where sound could escape to adjacent rooms.

b. Other joints as indicated.

2. Joint Sealant:  Acoustical.

3. Joint-Sealant Color:  As selected by Architect from manufacturer's full range.

END OF SECTION 079200
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PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Interior heavy duty steel frames.

B. Related Requirements:

1. Section 081113 "Hollow Metal Doors and Frames" for hollow-metal doors and frames.

2. Section 087100 "Door Hardware" for door hardware for flush wood doors.

1.3 DEFINITIONS

A. Minimum Thickness: Minimum thickness of base metal without coatings according to NAAMM-

HMMA 803 or SDI A250.8.

1.4 COORDINATION

A. Coordinate anchorage installation for hollow-metal frames. Furnish setting drawings, templates, and 

directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with 

integral anchors. Deliver such items to Project site in time for installation.

B. Coordinate requirements for installation of door hardware, electrified door hardware, and access 

control and security systems.

1.5 ACTION SUBMITTALS

A. Product Data: For each type of product.

1. Include construction details, material descriptions, fire-resistance ratings, and finishes.

B. Shop Drawings: Include the following:

1. Elevations of each frame type.

2. Frame details for each frame type, including dimensioned profiles and metal thicknesses.

3. Locations of reinforcement and preparations for hardware.

4. Details of each different wall opening condition.

5. Details of anchorages, joints, field splices, and connections.
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6. Details of accessories.

7. Details of moldings, removable stops, and glazing.

C. Product Schedule: For hollow-metal frames, prepared by or under the supervision of supplier, using 

same reference numbers for details and openings as those on Drawings. Coordinate with final door 

hardware schedule.

1.6 INFORMATIONAL SUBMITTALS

A. Product Test Reports: For each type of fire-rated hollow-metal frame assembly for tests performed by a 

qualified testing agency indicating compliance with performance requirements.

1.7 DELIVERY, STORAGE, AND HANDLING

A. Deliver hollow-metal frames palletized, packaged, or crated to provide protection during transit and 

Project-site storage. Do not use nonvented plastic.

1. Provide additional protection to prevent damage to factory-finished units.

B. Deliver welded frames with two removable spreader bars across bottom of frames, tack welded to 

jambs and mullions.

C. Store hollow-metal frames vertically under cover at Project site with head up. Place on minimum 4-

inch high wood blocking. Provide minimum 1/4-inch space between each stacked door to permit air 

circulation.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. Manufacturers:  Subject to compliance with requirements, available manufacturers offering products 

that may be incorporated into the Work include, but are not limited to, the following:

1. Amweld International, LLC.

2. Ceco Door Products; an Assa Abloy Group company.

3. Curries Company; an Assa Abloy Group company.

4. Deansteel.

5. Fleming-Baron Door Products.

6. Karpen Steel Custom Doors & Frames.

7. Pioneer Industries, Inc.

8. Republic Doors and Frames.

9. Steelcraft; an Ingersoll-Rand company.

B. Source Limitations:  Obtain hollow-metal work from single source from single manufacturer.

http://www.specagent.com/LookUp/?ulid=5745&mf=04&src=wd
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2.2 HEAVY DUTY STEEL FRAMES

A. Construct hollow-metal frames to comply with standards indicated for materials, fabrication, hardware 

locations, hardware reinforcement, tolerances, and clearances, and as specified.

B. Interior Frames: SDI A250.8. At locations indicated in the Door Schedule.

1. Materials: Uncoated steel sheet, minimum thickness of 0.053 inch.

2. Construction: Face welded or Full profile welded.

3. Exposed Finish: Prime.

2.3 FRAME ANCHORS

A. Jamb Anchors:

1. Type: Anchors of minimum size and type required by applicable door and frame standard, and 

suitable for performance level indicated.

2. Quantity: Minimum of three anchors per jamb, with one additional anchor for frames with no 

floor anchor. Provide one additional anchor for each 24 inches of frame height above 7 feet.

3. Postinstalled Expansion Anchor: Minimum 3/8-inch diameter bolts with expansion shields or 

inserts, with manufacturer's standard pipe spacer.

B. Floor Anchors: Provide floor anchors for each jamb and mullion that extends to floor.

C. Material: ASTM A879/A879M, Commercial Steel (CS), 04Z coating designation; mill phosphatized.

2.4 MATERIALS

A. Cold-Rolled Steel Sheet: ASTM A1008/A1008M, Commercial Steel (CS), Type B; suitable for 

exposed applications.

B. Hot-Rolled Steel Sheet: ASTM A1011/A1011M, Commercial Steel (CS), Type B; free of scale, pitting, 

or surface defects; pickled and oiled.

C. Metallic-Coated Steel Sheet: ASTM A653/A653M, Commercial Steel (CS), Type B.

D. Inserts, Bolts, and Fasteners: Hot-dip galvanized according to ASTM A153/A153M.

2.5 FABRICATION

A. Hollow-Metal Frames: Fabricate in one piece except where handling and shipping limitations require 

multiple sections. Where frames are fabricated in sections, provide alignment plates or angles at each 

joint, fabricated of metal of same or greater thickness as frames.

1. Provide countersunk, flat- or oval-head exposed screws and bolts for exposed fasteners unless 

otherwise indicated.

2. Door Silencers: Except on weather-stripped frames, drill stops to receive door silencers as 

follows. Keep holes clear during construction.
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a. Single-Door Frames: Drill stop in strike jamb to receive three door silencers.

b. Double-Door Frames: Drill stop in head jamb to receive two door silencers.

3. Terminated Stops: Terminate stops 1 inch above finish floor with a 45-degree angle cut, and 

close open end of stop with steel sheet closure. Cover opening in extension of frame with 

welded-steel filler plate, with welds ground smooth and flush with frame.

B. Hardware Preparation: Factory prepare hollow-metal frames to receive templated mortised hardware, 

and electrical wiring; include cutouts, reinforcement, mortising, drilling, and tapping according to 

SDI A250.6, the Door Hardware Schedule, and templates.

1. Reinforce frames to receive nontemplated, mortised, and surface-mounted door hardware.

2. Comply with BHMA A156.115 for preparing hollow-metal frames for hardware.

2.6 STEEL FINISHES

A. Prime Finish: Clean, pretreat, and apply manufacturer's standard primer.

1. Shop Primer: Manufacturer's standard, fast-curing, lead- and chromate-free primer complying 

with SDI A250.10; recommended by primer manufacturer for substrate; compatible with 

substrate and field-applied coatings despite prolonged exposure.

PART 3 - EXECUTION

3.1 PREPARATION

A. Remove welded-in shipping spreaders installed at factory. Restore exposed finish by grinding, filling, 

and dressing, as required to make repaired area smooth, flush, and invisible on exposed faces. Touch 

up factory-applied finishes where spreaders are removed.

B. Drill and tap frames to receive nontemplated, mortised, and surface-mounted door hardware.

3.2 INSTALLATION

A. General: Install hollow-metal frames plumb, rigid, properly aligned, and securely fastened in place. 

Comply with approved Shop Drawings and with manufacturer's written instructions. Comply with 

SDI A250.11 or NAAMM-HMMA 840.

B. Set frames accurately in position; plumbed, aligned, and braced securely until permanent anchors are 

set. After wall construction is complete, remove temporary braces without damage to completed Work.

1. Where frames are fabricated in sections, field splice at approved locations by welding face joint 

continuously; grind, fill, dress, and make splice smooth, flush, and invisible on exposed faces. 

Touch-up finishes.

2. Install frames with removable stops located on secure side of opening.

C. Fire-Rated Openings: Install frames according to NFPA 80.
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D. Remove temporary braces necessary for installation only after frames have been properly set and 

secured.

E. Check plumb, square, and twist of frames as walls are constructed.  Shim as necessary to comply with 

installation tolerances

F. Floor Anchors: Secure with postinstalled expansion anchors.

1. Floor anchors may be set with power-actuated fasteners instead of postinstalled expansion 

anchors if so indicated and approved on Shop Drawings.

G. Installation Tolerances: Adjust hollow-metal frames to the following tolerances:

1. Squareness: Plus or minus 1/16 inch, measured at door rabbet on a line 90 degrees from jamb 

perpendicular to frame head.

2. Alignment: Plus or minus 1/16 inch, measured at jambs on a horizontal line parallel to plane of 

wall.

3. Twist: Plus or minus 1/16 inch, measured at opposite face corners of jambs on parallel lines, and 

perpendicular to plane of wall.

4. Plumbness: Plus or minus 1/16 inch, measured at jambs at floor.

3.3 ADJUSTING, CLEANING, AND TOUCHUP

A. Final Adjustments:  Check and readjust operating hardware items immediately before final inspection.  

Leave work in complete and proper operating condition.  Remove and replace defective work, 

including hollow-metal work that is warped, bowed, or otherwise unacceptable.

B. Prime-Coat Touchup: Immediately after erection, sand smooth rusted or damaged areas of prime coat 

and apply touchup of compatible air-drying, rust-inhibitive primer.

C. Touchup Painting: Cleaning and touchup painting of abraded areas of paint are specified in painting 

Sections.

END OF SECTION 081213
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PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Solid-core flush wood doors with wood veneer faces.

2. Factory finishing flush wood doors.

3. Factory fitting flush wood doors to frames and factory machining for hardware.

B. Related Requirements:

1. Section 088000 "Glazing" for glass view panels in flush wood doors.

1.3 PREINSTALLATION MEETINGS

1.4 ACTION SUBMITTALS

A. Product Data: For each type of product, including the following:

1. Door core materials and construction.

2. Door edge construction

3. Door face type and characteristics.

4. Door louvers.

5. Door trim for openings.

6. Door frame construction.

7. Factory-machining criteria.

8. Factory finishing specifications.

B. Shop Drawings: Indicate location, size, and hand of each door; elevation of each type of door; construction 

details not covered in Product Data; and the following:

1. Door schedule indicating door location, type, size, fire protection rating, and swing.

2. Door elevations, dimension and locations of hardware, lite and louver cutouts, and glazing thicknesses.

3. Details of frame for each frame type, including dimensions and profile.

4. Dimensions and locations of blocking for hardware attachment.

5. Dimensions and locations of mortises and holes for hardware.

6. Clearances and undercuts.

7. Requirements for veneer matching.

8. Doors to be factory finished and application requirements.
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C. Samples for Verification:

1. Factory finishes applied to actual door face materials, approximately 8 by 10 inches, for each material 

and finish. For each wood species and transparent finish, provide set of three Samples showing typical 

range of color and grain to be expected in finished Work.

2. Corner sections of doors, approximately 8 by 10 inches, with door faces and edges representing actual 

materials to be used.

3. Frames for light openings, 6 inches long, for each material, type, and finish required.

1.5 INFORMATIONAL SUBMITTALS

A. Sample Warranty: For special warranty.

1.6 QUALITY ASSURANCE

A. Manufacturer Qualifications:  A qualified manufacturer that is certified for chain of custody by an FSC-

accredited certification body.

B. Vendor Qualifications: A vendor that is certified for chain of custody by an FSC-accredited certification body.

C. Source Limitations:  Obtain flush wood doors and wood paneling from single manufacturer.

D. Quality Standard:  In addition to requirements specified, comply with AWI's "Architectural Woodwork Quality 

Standards Illustrated."

1. Provide AWI Quality Certification Labels or an AWI letter of licensing for Project indicating that doors 

comply with requirements of grades specified.

E. Fire-Rated Wood Doors:  Doors complying with NFPA 80 that are listed and labeled by a qualified testing 

agency, for fire-protection ratings indicated, based on testing at positive pressure according to NFPA 252.

1.7 DELIVERY, STORAGE, AND HANDLING

A. Comply with requirements of referenced standard and manufacturer's written instructions.

B. Package doors individually in plastic bags or cardboard cartons.

C. Mark each door on top and bottom rail with opening number used on Shop Drawings.

1.8 FIELD CONDITIONS

A. Environmental Limitations: Do not deliver or install doors until spaces are enclosed and weathertight, wet-work 

in spaces is complete and dry, and HVAC system is operating and maintaining temperature and relative humidity 

at levels designed for building occupants for the remainder of construction period.

http://www.arcomnet.com/sustainable_design.aspx?topic=26
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1.9 WARRANTY

A. Special Warranty: Manufacturer agrees to repair or replace doors that fail in materials or workmanship within 

specified warranty period.

1. Failures include, but are not limited to, the following:

a. Delamination of veneer.

b. Warping (bow, cup, or twist) more than 1/4 inch in a 42-by-84-inch section.

c. Telegraphing of core construction in face veneers exceeding 0.01 inch in a 3-inch span.

2. Warranty Period for Solid-Core Interior Doors: Life of installation.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. Source Limitations: Obtain flush wood doors from single manufacturer.

B. Manufacturers:  Subject to compliance with requirements, available manufacturers offering products that may be 

incorporated into the Work include, but are not limited to, the following:

1. Algoma Hardwoods, Inc.

2. Eagle Plywood & Door Manufacturing, Inc .

3. Eggers Industries.

4. Graham; an Assa A bloy Group company.

5. Mohawk Flush Doors, Inc.; a Masonite company.

6. VT Industries Inc.

2.2 PERFORMANCE REQUIREMENTS

A. Fire-Rated Wood Door Assemblies: Assemblies complying with NFPA 80 that are listed and labeled by a 

qualified testing agency acceptable to authorities having jurisdiction, for fire-protection ratings indicated on 

Drawings, based on testing at positive pressure in accordance with NFPA 252.

2.3 FLUSH WOOD DOORS, GENERAL

A. Certified Wood: Wood doors shall be certified as "FSC Pure" or "FSC Mixed Credit" according to FSC STD-01-

001 and FSC STD-40-004.

B. Adhesives: Use adhesives that meet the testing and product requirements of the California Department of Public 

Health's "Standard Method for the Testing and Evaluation of Volatile Organic Chemical Emissions from Indoor 

Sources Using Environmental Chambers."

C. Composite Wood Products: Products shall be made using ultra-low-emitting formaldehyde resins as defined in 

the California Air Resources Board's "Airborne Toxic Control Measure to Red

http://www.specagent.com/LookUp/?ulid=4&mf=04&src=wd
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uce Formaldehyde Emissions from Composite Wood Products" or shall be made with no added formaldehyde.

D. Structural-Composite-Lumber-Core Doors:

1. Structural Composite Lumber:  WDMA I.S.10.

a. Screw Withdrawal, Edge:  400 lbf.

E. Fire-Protection-Rated Doors:  Provide core specified or mineral core as needed to provide fire-protection rating 

indicated.

1. Edge Construction:  Provide edge construction with intumescent seals concealed by outer stile.  Comply 

with specified requirements for exposed edges.

2. Pairs:  Provide fire-retardant stiles that are listed and labeled for applications indicated without formed-

steel edges and astragals.  Provide stiles with concealed intumescent seals.  Comply with specified 

requirements for exposed edges.

3. Pairs:  Provide formed-steel edges and astragals with intumescent seals.

a. Finish steel edges and astragals with baked enamel same color as doors.

b. Finish steel edges and astragals to match door hardware (locksets or exit devices).

F. Mineral-Core Doors:

1. Core:  Noncombustible mineral product complying with requirements of referenced quality standard and 

testing and inspecting agency for fire-protection rating indicated.

2. Blocking:  Provide composite blocking with improved screw-holding capability approved for use in 

doors of fire-protection ratings indicated as needed to eliminate through-bolting hardware.

3. Edge Construction:  At hinge stiles, provide laminated-edge construction with improved screw-holding 

capability and split resistance.  Comply with specified requirements for exposed edges.

2.4 SOLID-CORE FIVE-PLY FLUSH WOOD VENEER-FACED DOORS FOR TRANSPARENT FINISH

A. Interior Solid-Core Doors:

1. Grade:  Premium, with Grade A faces.

2. Species:  Select white maple.

3. Cut:  Plain sliced (flat sliced).

4. Match between Veneer Leaves:  Book match.

5. Assembly of Veneer Leaves on Door Faces:  Balance match.

6. Room Match:  Match door faces within each separate room or area of building.  Corridor-door faces do 

not need to match where they are separated by 10 feet or more.

7. Core:  Either glued wood stave or structural composite lumber.

8. Construction:  Five (5) plies.  Stiles and rails are bonded to core, then entire unit abrasive planed before 

veneering.  Faces are bonded to core using a hot press.
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2.5 LIGHT FRAMES AND LOUVERS

A. Wood Beads for Light Openings in Wood Doors: Provide manufacturer's standard wood beads unless otherwise 

indicated.

1. Wood Species: Same species as door faces.

2. Profile: Manufacturer's standard shape.

3. At wood-core doors with 20-minute fire-protection ratings, provide wood beads and metal glazing clips 

approved for such use.

B. Wood-Veneered Beads for Light Openings in Fire-Rated Doors: Manufacturer's standard wood-veneered 

noncombustible beads matching veneer species of door faces and approved for use in doors of fire-protection 

rating indicated on Drawings. Include concealed metal glazing clips where required for opening size and fire-

protection rating indicated.

2.6 FABRICATION

A. Factory fit doors to suit frame-opening sizes indicated.

1. Comply with clearance requirements of referenced quality standard for fitting unless otherwise indicated.

2. Comply with NFPA 80 requirements for fire-rated doors.

B. Factory machine doors for hardware that is not surface applied.

1. Locate hardware to comply with DHI-WDHS-3.

2. Comply with final hardware schedules, door frame Shop Drawings, ANSI/BHMA-156.115-W, and 

hardware templates.

3. Coordinate with hardware mortises in metal frames, to verify dimensions and alignment before factory 

machining.

C. Openings: Factory cut and trim openings through doors.

1. Light Openings: Trim openings with moldings of material and profile indicated.

2. Glazing: Factory install glazing in doors indicated to be factory finished. Comply with applicable 

requirements in Section 088000 "Glazing."

2.7 FACTORY FINISHING

A. Comply with referenced quality standard for factory finishing.

1. Complete fabrication, including fitting doors for openings and machining for hardware that is not surface 

applied, before finishing.

2. Finish faces, all four edges, edges of cutouts, and mortises.

3. Stains and fillers may be omitted on top and bottom edges, edges of cutouts, and mortises.

B. Factory finish doors.

C. Transparent Finish:
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1. Grade:  Premium.

2. Finish:  AWI catalyzed polyurethane system.

3. Staining:  As selected by Architect from manufacturer’s full range.

4. Effect:  Semifilled finish, produced by applying an additional finish coat to partially fill the wood pores.

5. Sheen:  Satin.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine doors and installed door frames, with Installer present, before hanging doors.

1. Verify that installed frames comply with indicated requirements for type, size, location, and swing 

characteristics and have been installed with level heads and plumb jambs.

2. Reject doors with defects.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 INSTALLATION

A. Hardware: For installation, see Section 087100 "Door Hardware."

B. Install doors to comply with manufacturer's written instructions and referenced quality standard, and as 

indicated.

C. Install frames level, plumb, true, and straight.

1. Shim as required with concealed shims. Install level and plumb to a tolerance of 1/8 inch in 96 inches.

2. Anchor frames to anchors or blocking built in or directly attached to substrates.

a. Secure with countersunk, concealed fasteners and blind nailing.

b. Use fine finishing nails or finishing screws for exposed fastening, countersunk and filled flush 

with woodwork.

1) For factory-finished items, use filler matching finish of items being installed.

3. Install fire-rated doors and frames in accordance with NFPA 80.

D. Job-Fitted Doors:

1. Align and fit doors in frames with uniform clearances and bevels as indicated below.

a. Do not trim stiles and rails in excess of limits set by manufacturer or permitted for fire-rated 

doors.

2. Machine doors for hardware.
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3. Seal edges of doors, edges of cutouts, and mortises after fitting and machining.

4. Clearances:

a. Provide 1/8 inch at heads, jambs, and between pairs of doors.

b. Provide 1/8 inch from bottom of door to top of decorative floor finish or covering unless 

otherwise indicated on Drawings.

c. Where threshold is shown or scheduled, provide 1/4 inch from bottom of door to top of threshold 

unless otherwise indicated.

d. Comply with NFPA 80 for fire-rated doors.

5. Bevel non-fire-rated doors 1/8 inch in 2 inches at lock and hinge edges.

6. Bevel fire-rated doors 1/8 inch in 2 inches at lock edge; trim stiles and rails only to extent permitted by 

labeling agency.

E. Factory-Fitted Doors: Align in frames for uniform clearance at each edge.

F. Factory-Finished Doors: Restore finish before installation if fitting or machining is required at Project site.

3.3 ADJUSTING

A. Operation: Rehang or replace doors that do not swing or operate freely.

B. Finished Doors: Replace doors that are damaged or that do not comply with requirements. Doors may be repaired 

or refinished if Work complies with requirements and shows no evidence of repair or refinishing.

END OF SECTION 081416
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SECTION 087100 - DOOR HARDWARE

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 

and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Mechanical door hardware for the following:

a. Swinging doors.

B. Related Requirements:

1. Section 064116 "Plastic-Laminate-Clad Architectural Cabinets" for cabinet door hardware 

provided with cabinets.

2. Section 081213 "Hollow Metal Frames" 

3. Section 081416 "Flush Wood Doors" 

1.3 COORDINATION

A. Installation Templates: Distribute for doors, frames, and other work specified to be factory prepared. 

Check Shop Drawings of other work to confirm that adequate provisions are made for locating and 

installing door hardware to comply with indicated requirements.

B. Existing Openings: Where hardware components are scheduled for application to existing 

construction or where modifications to existing door hardware are required, field verify existing 

conditions and coordinate installation of door hardware to suit opening conditions and to provide 

proper door operation.

C. Security:  Coordinate installation of door hardware and keying with Owner's security consultant if 

required by owner.

1.4 ACTION SUBMITTALS

A. Product Data: For each type of product.

1. Include construction details, material descriptions, dimensions of individual components and 

profiles, and finishes.

B. Samples: For each exposed product in each finish specified, in manufacturer's standard size.
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1. Tag Samples with full product description to coordinate Samples with door hardware 

schedule.

C. Samples for Verification: For each type of exposed product, in each finish specified.

1. Sample Size: Full-size units or minimum 2-by-4-inch Samples for sheet and 4-inch long 

Samples for other products.

a. Full-size Samples will be returned to Contractor. Units that are acceptable and remain 

undamaged through submittal, review, and field comparison process may, after final 

check of operation, be incorporated into the Work, within limitations of keying 

requirements.

2. Tag Samples with full product description to coordinate Samples with door hardware 

schedule.

D. Door Hardware Schedule: Prepared by or under the supervision of Installer's Architectural Hardware 

Consultant. Coordinate door hardware schedule with doors, frames, and related work to ensure 

proper size, thickness, hand, function, and finish of door hardware.

1. Submittal Sequence: Submit door hardware schedule concurrent with submissions of Product 

Data, Samples, and Shop Drawings. Coordinate submission of door hardware schedule with 

scheduling requirements of other work to facilitate the fabrication of other work that is critical 

in Project construction schedule.

2. Format: Use same scheduling sequence and format and use same door numbers as in door 

hardware schedule in the Contract Documents.

3. Content: Include the following information:

a. Identification number, location, hand, fire rating, size, and material of each door and 

frame.

b. Locations of each door hardware set, cross-referenced to Drawings on floor plans and 

to door and frame schedule.

c. Complete designations, including name and manufacturer, type, style, function, size, 

quantity, function, and finish of each door hardware product.

d. Fastenings and other installation information.

e. Explanation of abbreviations, symbols, and designations contained in door hardware 

schedule.

f. Mounting locations for door hardware.

1.5 INFORMATIONAL SUBMITTALS

A. Qualification Data:  For Installer and material supplier’s Architectural Hardware Consultant. The 

installer must have five years of successful experience with door hardware installations similar to 

this project. References will be required. The Architectural Hardware Consultant must be certified by 

the Door and Hardware Institute and in good standing.

B. Product Certification:  For compliance with accessibility and this specification’s requirements, based 

on evaluation of comprehensive tests performed by manufacturer and witnessed by a qualified testing 

agency, for door hardware on doors located in accessible routes.
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C. Warranty:  Special warranties specified in this Section.

1.6 CLOSEOUT SUBMITTALS

A. Maintenance Data: For each type of door hardware to include in maintenance manuals.

B. Schedules: Final door hardware and keying schedule.

1.7 MAINTENANCE SERVICE

A. Maintenance Service:  Beginning at Substantial Completion, provide six (6) months full maintenance 

service by skilled employees of door hardware installer.  Adjust door hardware as necessary to 

provide proper function. 

1.8 QUALITY ASSURANCE

A. Installer Qualifications:  Company must have workers with at least five years of successful 

installation experience. Submit list of successfully completed projects with dates of completion and 

references.

1. Warehousing Facilities:  Within 200 miles of project's location.

2. Scheduling Responsibility:  Preparation of door hardware and keying schedules.

B. Architectural Hardware Consultant Qualifications:  A person who is experienced in providing 

consulting services for door hardware installations that are comparable in material, design, and extent 

to that indicated for this project and who is currently certified by DHI and in good standing.

C. Source Limitations:  Obtain each type of door hardware from a single manufacturer.

D. Smoke- and Draft-Control Door Assemblies:  Where smoke and draft-control door assemblies are 

indicated, provide door hardware that meets requirements of assemblies tested according to UL 1784 

and installed in compliance with NFPA 105.

1. Air Leakage Rate:  Maximum air leakage of 0.3 cfm/sq. ft. at the tested pressure differential 

of 0.3-inch wg of water.

E. Means of Egress Doors:  Latches do not require more than 15 lbf to release the latch.  Locks do not 

require use of a key, tool, or special knowledge for operation.

F. Accessibility Requirements:  For door hardware on doors in an accessible route, comply with ADA-

ABA Accessibility Guidelines.

1. Provide operating devices that do not require tight grasping, pinching, or twisting of the wrist 

and that operate with a force of not more than 5 lbf.

2. Comply with the following maximum opening-force requirements:

a. Interior, Non-Fire-Rated Hinged Doors:  5 lbf applied perpendicular to door.

3. Bevel raised thresholds with a slope of not more than 1:2. Provide thresholds not more than 

1/2 inch high.
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4. Adjust door closer sweep periods so that, from an open position of 70 degrees, the door will 

take at least 3 seconds to move to a point 3 inches from the latch, measured to the leading 

edge of the door.

1.9 DELIVERY, STORAGE, AND HANDLING

A. Inventory door hardware on receipt and provide secure lock-up for door hardware delivered to 

Project site.

B. Tag each item or package separately with identification coordinated with the final door hardware 

schedule, and include installation instructions, templates, and necessary fasteners with each item or 

package.

C. Deliver keys to Owner by registered mail or overnight package service.

1.10 WARRANTY

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to repair or replace 

components of door hardware that fail in materials or workmanship within the specified warranty 

period.

1. Failures include, but are not limited to, the following:

a. Structural failures including excessive deflection, cracking, or breakage.

b. Faulty operation of doors and door hardware.

c. Deterioration of metals, metal finishes, and other materials beyond normal weathering 

and use.

2. Warranty Period: One (1) year from date of Substantial Completion unless otherwise 

indicated.

a. Exit devices:  Five (5) years from date of Substantial Completion.

b. Manual closers:  Ten (10) years from date of Substantial Completion.

c. Locks:  Seven (7) years from date of substantial completion.

PART 2 - PRODUCTS

2.1 SCHEDULED DOOR HARDWARE

A. Provide door hardware for each door as scheduled in Part 3 "Door Hardware Schedule" article to 

comply with requirements in this section.

1. Door Hardware Sets:  Provide quantity, item, size, finish or color indicated, and named 

manufacturers' products.

B. Designations:  Requirements for design, grade, function, finish, size, and other distinctive qualities of 

each type of door hardware are indicated in Part 3 "Door Hardware Schedule" Article.  Products are 

identified by using door hardware designations, as follows:
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1. Named Manufacturers' Products:  Manufacturer and product designation are listed for each 

door hardware type required.

2. References to BHMA Designations:  Provide products complying with these designations and 

requirements for description, quality, and function.

2.2 HINGES

A. Hinges:  BHMA A156.1.  Provide template-produced hinges.

1. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

listed manufacturers.

a. See list of acceptable products at the end of this section.

2.1 MECHANICAL LOCKS AND LATCHES

A. Lock Functions:  As indicated in door hardware schedule.

B. Lock Throw:  Comply with testing requirements for length of bolts required for labeled fire doors, 

and as follows:

1. Mortise Locks:  Minimum 3/4” latchbolt throw.

2. Cylindrical Locks:  Minimum 5/8” latchbolt throw.

C. Lock Backset:  2-3/4 inches, unless otherwise indicated.

D. Lock Trim:

1. Description:  As indicated in the hardware sets.

2. Levers:  Cast.

3. Escutcheons (Roses):  Wrought

E. Strikes:  Provide manufacturer's standard strike for each lock bolt or latchbolt complying with 

requirements indicated for applicable lock or latch and with strike box and curved lip extended to 

protect frame; finished to match lock or latch.

1. Curved-Lip Strikes:  For locks with three-piece antifriction latchbolts, as recommended by 

manufacturer.

F. Mortise Locks:  BHMA A156.13; Grade 1 Series 1000.

1. Manufacturers:  See list of acceptable products at the end of this section.

G. Cylindrical Locks:  BHMA A156.2; Grade 1 Series 4000 Cetified.

1. Manufacturers:  See list of acceptable products at the end of this section.
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2.2 MANUAL FLUSH BOLTS

A. Manual Flush Bolts: BHMA A156.16; minimum 3/4-inch throw; designed for mortising into door 

edge.

1. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

listed manufacturers.

a. See list of acceptable products at the end of this section

2.3 LOCK CYLINDERS

A. Lock Cylinders:  Tumbler type, constructed from brass or bronze, stainless steel, or nickel silver.

1. Manufacturer:  Same as the lock manufacturer.

B. Standard Lock Cylinders:  BHMA A156.5; Grade 1; face finished to match lockset.

2.4 KEYING

A. Keying System:  Factory registered, complying with guidelines in BHMA A156.28, Appendix A.  

Incorporate decisions made in a keying conference.

1. Key all new locks to match existing building keying system. Confirm compatibility with 

existing locks.

B. Keys: Nickel silver.

1. Provide 3 keys per new lock.

2.5 SURFACE DOOR CLOSERS

A. Surface Door Closers:  BHMA A156.4; Grade 1, rack-and-pinion hydraulic type with adjustable 

sweep and latch speeds and backcheck controlled by key-operated valves and forged-steel main arm.  

Comply with manufacturer's written recommendations for size of door closers depending on size of 

door, exposure to weather, and anticipated frequency of use.  Provide factory-sized closers, 

adjustable to meet field conditions and requirements for opening force. All door closers to be 

adjusted to meet ADA requirements upon installation.

1. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

listed manufacturers.

a. See list of acceptable products at the end of this section.



SECEP RENOVATION AT JFK MIDDLE SCHOOL

SUFFOLK PUBLIC SCHOOLS  RRMM PROJECT NUMBER:  19256-03

DOOR HARDWARE 087100 - 7

2.6 MECHANICAL STOPS AND HOLDERS

A. Wall- and Floor-Mounted Stops:  BHMA A156.16; Cast brass, bronze, or stainless-steel base metal; 

face finished to match lockset.

1. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

listed manufacturers.

a. See list of acceptable products at the end of this section.

2.7 DOOR GASKETING

A. Door Gasketing:  BHMA A156.22; air leakage not to exceed 0.50 cfm per foot of crack length for 

gasketing other than for smoke control, as tested according to ASTM E 283; with resilient or flexible 

seal strips that are easily replaceable and readily available from stocks maintained by manufacturer.

1. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

listed manufacturers.

a. See list of acceptable products at the end of this section.

2.8 AUXILIARY DOOR HARDWARE

A. Auxiliary Hardware:  BHMA A156.16.

1. Manufacturers:  Subject to compliance with requirements, available manufacturers offering 

products that may be incorporated into the Work include, but are not limited to, the following:

a. See list of acceptable products at the end of this section.

2.9 FABRICATION

A. Manufacturer's Nameplate:  Do not provide products that have manufacturer's name or trade name 

displayed in a visible location except in conjunction with required fire-rated labels and as otherwise 

approved by Architect.

1. Manufacturer's identification is permitted on rim of lock cylinders only.

B. Base Metals:  Produce door hardware units of base metal indicated, fabricated by forming method 

indicated, using manufacturer's standard metal alloy, composition, temper, and hardness.  Furnish 

metals of a quality equal to or greater than that of specified door hardware units and 

BHMA A156.18.

C. Fasteners:  Provide door hardware manufactured to comply with published templates prepared for 

machine, wood, and sheet metal screws.  Provide screws that comply with commercially recognized 

industry standards for application intended, except aluminum fasteners are not 
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permitted.  Provide Phillips flat-head screws with finished heads to match surface of door hardware, 

unless otherwise indicated.

1. Concealed Fasteners:  For door hardware units that are exposed when door is closed, except 

for units already specified with concealed fasteners.  Do not use through bolts for installation 

where bolt head or nut on opposite face is exposed unless it is the only means of securely 

attaching the door hardware.  Where through bolts are used on hollow door and frame 

construction, provide sleeves for each through bolt.

2. Fasteners for Wood Doors:  Comply with requirements in DHI WDHS.2, "Recommended 

Fasteners for Wood Doors." Supply threaded to the head wood screws for all attachments to 

wood doors.

3. Gasketing Fasteners:  Provide noncorrosive fasteners for exterior applications and elsewhere 

as indicated.

2.10 FINISHES

A. Provide finishes complying with BHMA A156.18 as indicated in door hardware schedule.

B. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, temporary 

protective covering before installation.

C. Appearance of Finished Work:  Variations in appearance of abutting or adjacent pieces are 

acceptable if they are within one-half of the range of approved Samples.  Noticeable variations in the 

same piece are not acceptable.  Variations in appearance of other components are acceptable if they 

are within the range of approved Samples and are assembled or installed to minimize contrast.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine doors and frames, with Installer present, for compliance with requirements for installation 

tolerances, labeled fire-rated door assembly construction, wall and floor construction, and other 

conditions affecting performance.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Steel Doors and Frames:  For surface applied door hardware, drill and tap doors and frames 

according to ANSI/SDI A250.6.

B. Wood Doors:  Comply with DHI WDHS.5 "Recommended Hardware Reinforcement Locations for 

Mineral Core Wood Flush Doors."
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3.3 INSTALLATION

A. Mounting Heights:  Use hollow metal manufacturer’s standard locations unless otherwise indicated 

or required to comply with governing regulations.

1. Standard Steel Doors and Frames:  ANSI/SDI A250.8.

2. Wood Doors:  DHI WDHS.3, "Recommended Locations for Architectural Hardware for 

Wood Flush Doors."

B. Install each door hardware item to comply with manufacturer's written instructions.  Where cutting 

and fitting are required to install door hardware onto or into surfaces that are later to be painted or 

finished in another way, coordinate removal, storage, and reinstallation of surface protective trim 

units with finishing work specified in Division 09 Sections.  Do not install surface-mounted items 

until finishes have been completed on substrates involved.

1. Set units level, plumb, and true to line and location.  Adjust and reinforce attachment 

substrates as necessary for proper installation and operation.

2. Drill and countersink units that are not factory prepared for anchorage fasteners.  Space 

fasteners and anchors according to industry standards.

C. Hinges:  Install types and in quantities indicated in door hardware schedule but not fewer than the 

number recommended by manufacturer for application indicated or one hinge for every 30 inches of 

door height, whichever is more stringent, unless other equivalent means of support for door, such as 

spring hinges or pivots, are provided.

D. Thresholds:  Re-set existing thresholds for exterior doors and set thresholds for other doors indicated 

in full bed of sealant complying with requirements specified in Division 07 Section "Joint Sealants."

E. Stops:  Provide floor stops for doors unless wall or other type stops are indicated in door hardware 

schedule.  Do not mount floor stops where they will impede traffic.

F. Perimeter Gasketing:  Apply to head and jamb, forming seal between door and frame.

G. Door Bottoms:  Apply to bottom of door, forming seal with threshold when door is closed.

3.4 ADJUSTING

A. Initial Adjustment:  Adjust and check each operating item of door hardware and each door to ensure 

proper operation or function of every unit.  Replace units that cannot be adjusted to operate as 

intended.  Adjust door control devices to compensate for final operation of heating and ventilating 

equipment and to comply with referenced accessibility requirements.

1. Door Closers:  Adjust sweep, latching, and backcheck speeds for proper function and to 

comply with ADA accessibility requirements and requirements of authorities having 

jurisdiction.

B. Occupancy Adjustment:  Approximately six months after the date of substantial completion, installer 

shall examine and readjust each item of door hardware, including adjusting operating forces of door 

closers, as necessary to ensure the proper function of doors, door hardware, and electrified door 

hardware.
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3.5 CLEANING AND PROTECTION

A. Clean adjacent surfaces soiled by door hardware installation.

B. Clean operating items as necessary to restore proper function and finish.

C. Provide final protection and maintain conditions that ensure that door hardware is without damage or 

deterioration at time of Substantial Completion. 

3.6 DOOR HARDWARE SCHEDULE

HW-1   A107, A110

3 EACH HINGE T4A3786 4 ½ X 4 ½ US26D

1 EACH LOCKSET 21-FW-10G37 LP US26D

1 EACH WALL STOP 403 US26D

3 EACH SILENCERS 608

HW-2   A132

3 EACH HINGE T4A3786 4 ½ X 4 ½ US26D

1 EACH LOCKSET 21-FW-10G04 LP US26D

1 EACH O H STOP 590S US26D

3 EACH SILENCERS 608

ACCEPTABLE PRODUCTS

HINGES

HAGER                  McKINNEY                IVES

BB1168                  T4A3786                     5BB1HW 652

LOCKS

SARGENT SCHLAGE    COR/RUSS

FW10 LINE ND SPA VANDLGUARD    CL3300 PZD

DEVICES

SARGENT VON DUPRIN COR/RUS

80 SERIES 98 SERIES ED5000 SERIES

CLOSERS

SARGENT       LCN NORTON

351 SERIES       4040XP 7500
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AUXILIARY HARDWARE

TRIMCO ROCKWOOD HAGER

1270CV 403 234W

1215 445 244F

1229A 608 307D

END OF SECTION 087100
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PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 

and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Non-load-bearing steel framing systems for interior partitions.

2. Suspension systems for interior ceilings and soffits.

3. Grid suspension systems for gypsum board ceilings.

B. Related Requirements:

1. Section 072100 “Acoustic Insulation” for sound attenuating blankets used where indicated on 

drawings. 

2. Section 092900 “Gypsum Board” for gypsum board assemblies and acoustic sealants to be 

used where indicated on drawings.

1.3 ACTION SUBMITTALS

A. Product Data: For each type of product.

1.4 INFORMATIONAL SUBMITTALS

A. Evaluation Reports: For dimpled steel studs and runners, and firestop tracks, from ICC-ES.

1.5 QUALITY ASSURANCE

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A. Fire-Test-Response Characteristics: For fire-resistance-rated assemblies that incorporate non-load-

bearing steel framing, provide materials and construction identical to those tested in assembly 

indicated, according to ASTM E119 by an independent testing agency.
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2.2 FRAMING SYSTEMS

A. Framing Members, General: Comply with ASTM C754 for conditions indicated.

1. Steel Sheet Components: Comply with ASTM C645 requirements for steel unless otherwise 

indicated.

2. Protective Coating: ASTM A653/A653M, G40 hot-dip galvanized unless otherwise 

indicated.

B. Studs and Tracks: ASTM C645. Use either conventional steel studs and tracks or dimpled, high-

strength steel studs and tracks.

1. Steel Studs and Tracks:

a. Minimum Base-Steel Thickness: 0.029 inch

b. Depth: As indicated on Drawings.

2. Steel Studs and Tracks:

a. Minimum Base-Steel Thickness: 0.025 inch

b. Depth: As indicated on Drawings.

C. Slip-Type Head Joints: Where indicated, provide one of the following:

1. Single Long-Leg Track System: ASTM C645 top track with 2-inch deep flanges in thickness 

not less than indicated for studs, installed with studs friction fit into top track and with 

continuous bridging located within 12 inches of the top of studs to provide lateral bracing.

2. Deflection Track: Steel sheet top track manufactured to prevent cracking of finishes applied 

to interior partition framing resulting from deflection of structure above; in thickness not less 

than indicated for studs and in width to accommodate depth of studs.

a. Products:  Subject to compliance with requirements, available products that may be 

incorporated into the Work include, but are not limited to, the following:

1) Dietrich Metal Framing; SLP-TRK Slotted Deflection Track.

2) Steel Network Inc. (The); VertiClip SLD or VertiTrack VTD Series.

3) Superior Metal Trim; Superior Flex Track System (SFT).

D. Firestop Tracks: Top track manufactured to allow partition heads to expand and contract with 

movement of structure while maintaining continuity of fire-resistance-rated assembly indicated; in 

thickness not less than indicated for studs and in width to accommodate depth of studs.

1. Products:  Subject to compliance with requirements available products that may be 

incorporated into the Work include, but are not limited to, the following:

a. Fire Trak Corp.; Fire Trak System attached to studs with Fire Trak Posi Klip.

b. Grace Construction Products; FlameSafe FlowTrak System.

c. Metal-Lite, Inc.; The System.

E. Flat Strap and Backing Plate: Steel sheet for blocking and bracing in length and width indicated.
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1. Minimum Base-Steel Thickness: 0.027 inch.

F. Cold-Rolled Channel Bridging: Steel, 0.053-inch minimum base-steel thickness, with minimum 

1/2-inch wide flanges.

1. Depth: 1-1/2 inches.

2. Clip Angle: Not less than 1-1/2 by 1-1/2 inches, 0.068-inch thick, galvanized steel.

2.3 SUSPENSION SYSTEMS

A. Tie Wire: ASTM A641/A641M, Class 1 zinc coating, soft temper, 0.062-inch diameter wire, or 

double strand of 0.048-inch diameter wire.

B. Wire Hangers: ASTM A641/A641M, Class 1 zinc coating, soft temper, 0.16 inch in diameter.

2.4 AUXILIARY MATERIALS

A. General: Provide auxiliary materials that comply with referenced installation standards.

1. Fasteners for Steel Framing: Of type, material, size, corrosion resistance, holding power, and 

other properties required to fasten steel members to substrates.

B. Isolation Strip at Exterior Walls: Provide one of the following:

1. Asphalt-Saturated Organic Felt: ASTM D226/D226M, Type I (No. 15 asphalt felt), 

nonperforated.

2. Foam Gasket: Adhesive-backed, closed-cell vinyl foam strips that allow fastener penetration 

without foam displacement, 1/8 inch thick, in width to suit steel stud size.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine areas and substrates, with Installer present, and including welded hollow-metal frames, 

cast-in anchors, and structural framing, for compliance with requirements and other conditions 

affecting performance of the Work.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 INSTALLATION, GENERAL

A. Installation Standard: ASTM C754.

B. Install framing and accessories plumb, square, and true to line, with connections securely fastened.
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C. Install supplementary framing, and blocking to support fixtures, equipment services, heavy trim, 

grab bars, toilet accessories, furnishings, or similar construction.

D. Install bracing at terminations in assemblies.

E. Do not bridge building control and expansion joints with non-load-bearing steel framing members. 

Frame both sides of joints independently.

3.3 INSTALLING FRAMED ASSEMBLIES

A. Install framing system components according to spacings indicated, but not greater than spacings 

required by referenced installation standards for assembly types.

1. Single-Layer Application: 16 inches unless otherwise indicated.

B. Where studs are installed directly against exterior masonry walls or dissimilar metals at exterior 

walls, install isolation strip between studs and exterior wall.

C. Install studs so flanges within framing system point in same direction.

D. Install tracks at floors and overhead supports. Extend framing full height to structural supports or 

substrates above suspended ceilings except where partitions are indicated to terminate at suspended 

ceilings. Continue framing around ducts that penetrate partitions above ceiling.

1. Slip-Type Head Joints: Where framing extends to overhead structural supports, install to 

produce joints at tops of framing systems that prevent axial loading of finished assemblies.

2. Door Openings: Screw vertical studs at jambs to jamb anchor clips on door frames; install 

track section (for cripple studs) at head and secure to jamb studs.

a. Install two studs at each jamb unless otherwise indicated.

3. Other Framed Openings: Frame openings other than door openings the same as required for 

door openings unless otherwise indicated. Install framing below sills of openings to match 

framing required above door heads.

4. Fire-Resistance-Rated Partitions: Install framing to comply with fire-resistance-rated 

assembly indicated and support closures and to make partitions continuous from floor to 

underside of solid structure.

a. Firestop Track: Where indicated, install to maintain continuity of fire-resistance-rated 

assembly indicated.

E. Direct Furring:

1. Screw to wood framing.

2. Attach to concrete or masonry with stub nails, screws designed for masonry attachment, or 

powder-driven fasteners spaced 24 inches o.c.

F. Installation Tolerance: Install each framing member so fastening surfaces vary not more than 1/8 

inch from the plane formed by faces of adjacent framing.
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3.4 INSTALLING CEILING SUSPENSION SYSTEMS

A. Install suspension system components according to spacings indicated, but not greater than spacings 

required by referenced installation standards for assembly types.

1. Hangers: 48 inches o.c.

B. Isolate suspension systems from building structure where they abut or are penetrated by building 

structure to prevent transfer of loading imposed by structural movement.

C. Suspend hangers from building structure as follows:

1. Install hangers plumb and free from contact with insulation or other objects within ceiling 

plenum that are not part of supporting structural or suspension system.

a. Splay hangers only where required to miss obstructions and offset resulting horizontal 

forces by bracing, countersplaying, or other equally effective means.

2. Where width of ducts and other construction within ceiling plenum produces hanger spacings 

that interfere with locations of hangers required to support standard suspension system 

members, install supplemental suspension members and hangers in the form of trapezes or 

equivalent devices.

a. Size supplemental suspension members and hangers to support ceiling loads within 

performance limits established by referenced installation standards.

3. Wire Hangers: Secure by looping and wire tying, either directly to structures or to inserts, 

eye screws, or other devices and fasteners that are secure and appropriate for substrate, and in 

a manner that will not cause hangers to deteriorate or otherwise fail.

4. Do not attach hangers to steel roof deck.

5. Do not attach hangers to permanent metal forms. 

6. Do not attach hangers to rolled-in hanger tabs of composite steel floor deck.

7. Do not connect or suspend steel framing from ducts, pipes, or conduit.

D. Grid Suspension Systems: Attach perimeter wall track or angle where grid suspension systems meet 

vertical surfaces. Mechanically join main beam and cross-furring members to each other and butt-

cut to fit into wall track.

E. Installation Tolerances: Install suspension systems that are level to within 1/8 inch in 12 feet 

measured lengthwise on each member that will receive finishes and transversely between parallel 

members that will receive finishes.

END OF SECTION 092216
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SECTION 092900 - GYPSUM BOARD

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Interior gypsum board.

B. Related Requirements:

1. Section 092216 "Non-Structural Metal Framing" for non-structural steel framing and suspension 

systems that support gypsum board panels.

1.3 ACTION SUBMITTALS

A. Product Data: For each type of product, including trim accessories.

1.4 QUALITY ASSURANCE

A. Mockups: Build mockups of at least 100 sq. ft. in surface area to demonstrate aesthetic effects and to set 

quality standards for materials and execution.

1. Build mockups for the following:

a. Level 4 gypsum board finish indicated for use in exposed locations.

2. Apply or install final decoration indicated, including painting and wallcoverings, on exposed surfaces 

for review of mockups.

3. Simulate finished lighting conditions for review of mockups.

4. Subject to compliance with requirements, approved mockups may become part of the completed 

Work if undisturbed at time of Substantial Completion.

1.5 DELIVERY, STORAGE AND HANDLING

A. Store materials inside under cover and keep them dry and protected against weather, condensation, direct 

sunlight, construction traffic, and other potential causes of damage. Stack panels flat and supported on risers 

on a flat platform to prevent sagging.
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1.6 FIELD CONDITIONS

A. Environmental Limitations: Comply with ASTM C840 requirements or gypsum board manufacturer's written 

instructions, whichever are more stringent.

B. Do not install paper-faced gypsum panels until installation areas are enclosed and conditioned.

C. Do not install panels that are wet, moisture damaged, and mold damaged.

1. Indications that panels are wet or moisture damaged include, but are not limited to, discoloration, 

sagging, or irregular shape.

2. Indications that panels are mold damaged include, but are not limited to, fuzzy or splotchy surface 

contamination and discoloration.

1.7 EXISTING GYPSUM BOARD

A. Patch and repair imperfections in existing gypsum board walls to remain in new work. Such imperfections 

include, but are not limited to, nail or screw holes, scratches, gouges, cracks, holes, abandon anchors, etc. 

Requirements for new gypsum board shall also apply to the patching and repairing of existing gypsum board.  

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A. Fire-Resistance-Rated Assemblies: For fire-resistance-rated assemblies, provide materials and construction 

identical to those tested in assembly indicated according to ASTM E119 by an independent testing agency.

2.2 GYPSUM BOARD, GENERAL

A. Size: Provide maximum lengths and widths available that will minimize joints in each area and that 

correspond with support system indicated.

2.3 INTERIOR GYPSUM BOARD

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering products that may 

be incorporated into the Work include, but are not limited to, the following:

1. American Gypsum.

2. CertainTeed Corp.

3. Georgia-Pacific Gypsum LLC.

4. Lafarge North America Inc.

5. National Gypsum Company.

6. PABCO Gypsum.

7. Temple-Inland.

8. USG Corporation.
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B. Abuse-Resistant Gypsum Board: ASTM C1396/C1396M gypsum board, tested according to 

ASTM C1629/C1629M.

1. Core: 5/8 inch, Type X.

2. Long Edges: Tapered.

3. Mold Resistance: ASTM D3273, score of 10 as rated according to ASTM D3274.

2.4 TRIM ACCESSORIES

A. Interior Trim: ASTM C1047.

1. Shape: Cornerbead

Material: Galvanized or aluminum-coated steel sheet or rolled zinc

2. Shape: LC-Bead: J-shaped; exposed long flange receives joint compound

Material: Vinyl

2.5 JOINT TREATMENT MATERIALS

A. General: Comply with ASTM C475/C475M.

B. Joint Tape:

1. Interior Gypsum Board: Paper.

C. Joint Compound for Interior Gypsum Board: For each coat, use formulation that is compatible with other 

compounds applied on previous or for successive coats.

1. Prefilling: At open joints, rounded or beveled panel edges, and damaged surface areas, use setting-

type taping compound.

2. Embedding and First Coat: For embedding tape and first coat on joints, fasteners, and trim flanges, 

use setting-type taping compound.

a. Use setting-type compound for installing paper-faced metal trim accessories.

3. Fill Coat: For second coat, use drying-type, all-purpose compound.

4. Finish Coat: For third coat, use drying-type, all-purpose compound.

5. Skim Coat: For final coat of Level 4 finish, use drying-type, all-purpose compound or high-build 

interior coating product designed for application by airless sprayer and to be used instead of skim coat 

to produce Level 4 finish.

2.6 AUXILIARY MATERIALS

A. Provide auxiliary materials that comply with referenced installation standards and manufacturer's written 

instructions.

B. Laminating Adhesive: Adhesive or joint compound recommended for directly adhering gypsum panels to 

continuous substrate.
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C. Steel Drill Screws: ASTM C1002 unless otherwise indicated.

1. Use screws complying with ASTM C954 for fastening panels to steel members from 0.033 to 0.112 

inch thick.

D. Sound-Attenuation Blankets: ASTM C665, Type I (blankets without membrane facing) produced by 

combining thermosetting resins with mineral fibers manufactured from glass, slag wool, or rock wool.

1. Fire-Resistance-Rated Assemblies: Comply with mineral-fiber requirements of assembly.

E. Acoustical Sealant: As specified in Section 079219 "Acoustical Joint Sealants."

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine areas and substrates including welded hollow-metal frames and support framing, with Installer 

present, for compliance with requirements and other conditions affecting performance of the Work.

B. Examine panels before installation. Reject panels that are wet, moisture damaged, and mold damaged.

C. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 INSTALLATION AND FINISHING OF PANELS, GENERAL

A. Comply with ASTM C840.

B. Install panels with face side out. Butt panels together for a light contact at edges and ends with not more than 

1/16 inch of open space between panels. Do not force into place.

C. Locate edge and end joints over supports. Do not place tapered edges against cut edges or ends. Stagger 

vertical joints on opposite sides of partitions. Do not make joints other than control joints at corners of 

framed openings.

D. Form control and expansion joints with space between edges of adjoining gypsum panels.

E. Cover both faces of support framing with gypsum panels in concealed spaces (above ceilings, etc.), except in 

chases braced internally.

1. Unless concealed application is indicated or required for sound, fire, air, or smoke ratings, coverage 

may be accomplished with scraps of not less than 8 sq. ft. in area.

2. Fit gypsum panels around ducts, pipes, and conduits.

3. Where partitions intersect structural members projecting below underside of floor/roof slabs and 

decks, cut gypsum panels to fit profile formed by structural members; allow 1/4- to 3/8-inch wide 

joints to install sealant.
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F. Isolate perimeter of gypsum board applied to non-load-bearing partitions at structural abutments. Provide 

1/4- to 1/2-inch wide spaces at these locations and trim edges with edge trim where edges of panels are 

exposed. Seal joints between edges and abutting structural surfaces with acoustical sealant.

G. Attachment to Steel Framing: Attach panels so leading edge or end of each panel is attached to open 

(unsupported) edges of stud flanges first.

H. Wood Framing: Install gypsum panels over wood framing, with floating internal corner construction. Do not 

attach gypsum panels across the flat grain of wide-dimension lumber, including floor joists and headers. 

Float gypsum panels over these members or provide control joints to counteract wood shrinkage.

I. Install sound attenuation blankets before installing gypsum panels unless blankets are readily installed after 

panels have been installed on one side.

3.3 INSTALLATION OF INTERIOR GYPSUM BOARD

A. Install interior gypsum board in the following locations:

1. Type X: Where required for fire-resistance-rated assembly

2. Abuse-Resistant Type: For all walls and vertical surfaces not required to be Type X for fire resistance 

rating.

B. Single-Layer Application:

1. On partitions/walls, apply gypsum panels vertically (parallel to framing) unless otherwise indicated or 

required by fire-resistance-rated assembly, and minimize end joints.

a. Stagger abutting end joints not less than one framing member in alternate courses of panels.

2. Fastening Methods: Apply gypsum panels to supports with steel drill screws.

3.4 INSTALLATION OF TRIM ACCESSORIES

A. General: For trim with back flanges intended for fasteners, attach to framing with same fasteners used for 

panels. Otherwise, attach trim according to manufacturer's written instructions.

B. Control Joints: Install control joints according to ASTM C840 and in specific locations approved by 

Architect for visual effect.

C. Interior Trim: Install in the following locations:

1. Cornerbead: Use at outside corners unless otherwise indicated.

2. LC-Bead: Use at exposed panel edges and where indicated on drawings.
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3.5 FINISHING GYPSUM BOARD

A. General: Treat gypsum board joints, interior angles, edge trim, control joints, penetrations, fastener heads, 

surface defects, and elsewhere as required to prepare gypsum board surfaces for decoration. Promptly 

remove residual joint compound from adjacent surfaces.

B. Prefill open joints and damaged surface areas.

C. Apply joint tape over gypsum board joints, except for trim products specifically indicated as not intended to 

receive tape.

D. Gypsum Board Finish Levels: Finish panels to levels indicated below and according to ASTM C840:

1. Level 1: Ceiling plenum areas, concealed areas, and where indicated.

2. Level 4: At panel surfaces that will be exposed to view unless otherwise indicated.

a. Primer and its application to surfaces are specified in Section 099123 "Interior Painting."

3.6 PROTECTION

A. Protect adjacent surfaces from drywall compound and promptly remove from floors and other non-drywall 

surfaces. Repair surfaces stained, marred, or otherwise damaged during drywall application.

B. Protect installed products from damage from weather, condensation, direct sunlight, construction, and other 

causes during remainder of the construction period.

C. Remove and replace panels that are wet, moisture damaged, and mold damaged.

1. Indications that panels are wet or moisture damaged include, but are not limited to, discoloration, 

sagging, or irregular shape.

2. Indications that panels are mold damaged include, but are not limited to, fuzzy or splotchy surface 

contamination and discoloration.

END OF SECTION 092900
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PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes acoustical panels and exposed suspension systems for interior ceilings.

B. Related Requirements:

C. Products furnished, but not installed under this Section, include anchors, clips, and other ceiling 

attachment devices to be cast in concrete.

1.3 ACTION SUBMITTALS

A. Product Data: For each type of product.

B. Samples: For each exposed product and for each color and texture specified, 6 inches in size.

C. Samples for Initial Selection: For components with factory-applied finishes.

D. Samples for Verification: For each component indicated and for each exposed finish required, 

prepared on Samples of sizes indicated below:

1. Acoustical Panel:  Set of 6-inch-square Samples of each type, color, pattern, and texture.

2. Exposed Suspension-System Members, Moldings, and Trim:  Set of 6-inch-long Samples of 

each type, finish, and color.

1.4 CLOSEOUT SUBMITTALS

A. Maintenance Data: For finishes to include in maintenance manuals.

1.5 MAINTENANCE MATERIAL SUBMITTALS

1. Acoustical Ceiling Panels:  10-15 Full-size panels

2. Suspension Grid:  Equal to 2 percent of quantity installed.

3. Hold-Down Clips: Equal to 2 percent of quantity installed
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1.6 DELIVERY, STORAGE, AND HANDLING

A. Deliver acoustical panels, suspension-system components, and accessories to Project site and store 

them in a fully enclosed, conditioned space where they will be protected against damage from 

moisture, humidity, temperature extremes, direct sunlight, surface contamination, and other causes.

B. Before installing acoustical panels, permit them to reach room temperature and a stabilized 

moisture content.

C. Handle acoustical panels carefully to avoid chipping edges or damaging units in any way.

1.7 FIELD CONDITIONS

A. Environmental Limitations: Do not install acoustical panel ceilings until spaces are enclosed and 

weathertight, wet-work in spaces is complete and dry, work above ceilings is complete, and 

ambient temperature and humidity conditions are maintained at the levels indicated for Project 

when occupied for its intended use.

1. Pressurized Plenums: Operate ventilation system for not less than 48 hours before 

beginning acoustical panel ceiling installation.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. Source Limitations: Obtain each type of acoustical ceiling panel and its supporting suspension 

system from single source from single manufacturer.

2.2 PERFORMANCE REQUIREMENTS

A. Surface-Burning Characteristics:  Comply with ASTM E 84; testing by a qualified testing agency.  

Identify products with appropriate markings of applicable testing agency.

1. Flame-Spread Index:  Comply with ASTM E 1264 for Class A materials.

2. Smoke-Developed Index: 50 or less.

B. Fire-Resistance Ratings:  Comply with ASTM E 119; testing by a qualified testing agency.  

Identify products with appropriate markings of applicable testing agency.

1. Indicate design designations from UL's "Fire Resistance Directory" or from the listings of 

another qualified testing agency.

2.3 ACOUSTICAL PANELS (ACT1)

A. Basis-of-Design Product:  Subject to compliance with requirements, provide Armstrong Fine 

Fissured Lay-in #1810 or comparable product by one of the following:
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1. Armstrong World Industries, Inc.

2. CertainTeed Corp.

3. USG Interiors, Inc.; Subsidiary of USG Corporation.

B. Classification: Provide fire-resistance-rated panels complying with ASTM E 1264 for type, form, 

and pattern as follows:

C. Color: White

D. Surface Texture: Medium

E. Composition: Wet Formed Mineral Fiber

F. Light Reflectance (LR): Not less than 0.80.

G. Ceiling Attenuation Class (CAC): Not less than 35.

H. Noise Reduction Coefficient (NRC): Not less than .55.

I. Edge/Joint Detail: Square Lay in 15/16in.

J. Thickness: 5/8-inch.

K. Modular Size: 24 by 24 inches.

2.4 METAL SUSPENSION SYSTEM 

A. Basis-of-Design Product:  Subject to compliance with requirements, Armstrong Prelude XL or 

comparable product by one of the following:

1. Armstrong World Industries, Inc.

2. CertainTeed Corp.

3. USG Interiors, Inc.; Subsidiary of USG Corporation.

B. Wide-Face, Capped, Double-Web, Fire-Rated, Steel Suspension System:  Main and cross runners 

roll formed from cold-rolled steel sheet; prepainted, electrolytically zinc coated, or hot-dip 

galvanized according to ASTM A 653/A 653M, not less than G30 (Z90) coating designation; with 

prefinished 15/16-inch-wide metal caps on flanges.

1. Structural Classification:  Intermediate-duty system.

2. End Condition of Cross Runners:  Override (stepped) or butt-edge type.

3. Face Design:  Flat, flush.

4. Cap Material:  Steel cold-rolled sheet.

5. Cap Finish: Painted white

2.5 METAL EDGE MOLDINGS AND TRIM 

A. Extruded-Aluminum Edge Moldings and Trim:  Where indicated, provide manufacturer's 

extruded-aluminum edge moldings and trim of profile indicated or referenced by manufacturer's 

designations, including splice plates, corner pieces, and attachment and other clips, complying 

with seismic design requirements and the following:
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http://www.specagent.com/LookUp/?uid=123456815586&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=345&mf=04&mf=95&src=wd&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456792929&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456792930&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456815587&mf=04&src=wd
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1. Aluminum Alloy:  Alloy and temper recommended by aluminum producer and finisher for 

type of use and finish indicated, and with not less than the strength and durability properties 

of aluminum extrusions complying with ASTM B 221 (ASTM B 221M) for Alloy and 

Temper 6063-T5.

2. Clear Anodic Finish:  AAMA 611, AA-M12C22A31, Class II, 0.010 mm or thicker.

3. Baked-Enamel or Powder-Coat Finish:  Minimum dry film thickness of 1.5 mils.  Comply 

with ASTM C 635/C 635M and coating manufacturer's written instructions for cleaning, 

conversion coating, and applying and baking finish.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates, areas, and conditions, including structural framing to which acoustical panel 

ceilings attach or abut, with Installer present, for compliance with requirements specified in this 

and other Sections that affect ceiling installation and anchorage and with requirements for 

installation tolerances and other conditions affecting performance of acoustical panel ceilings.

B. Examine acoustical panels before installation. Reject acoustical panels that are wet, moisture 

damaged, or mold damaged.

C. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Measure each ceiling area and establish layout of acoustical panels to balance border widths at 

opposite edges of each ceiling. Avoid using less-than-half-width panels at borders unless otherwise 

indicated, and comply with layout shown on reflected ceiling plans.

B. Layout openings for penetrations centered on the penetrating items.

3.3 INSTALLATION

A. General:  Install acoustical panel ceilings to comply with ASTM C 636/C 636M and seismic 

design requirements indicated, according to manufacturer's written instructions and CISCA's 

"Ceiling Systems Handbook."

B. Measure each ceiling area and establish layout of acoustical panels to balance border widths at 

opposite edges of each ceiling.  Avoid using less-than-half-width panels at borders, and comply 

with layout shown on reflected ceiling plans.

3.4 CLEANING

A. Clean exposed surfaces of acoustical panel ceilings, including trim, edge moldings, and 

suspension-system members. Comply with manufacturer's written instructions for cleaning and 

touchup of minor finish damage.
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B. Remove and replace ceiling components that cannot be successfully cleaned and repaired to 

permanently eliminate evidence of damage.

END OF SECTION 095113
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PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Rubber base.

2. Vinyl molding accessories.

1.3 ACTION SUBMITTALS

A. Product Data: For each type of product.

B. Samples: For each exposed product and for each color and texture specified, not less than 12 inches 

long.

C. Product Schedule: For resilient base and accessory products. Use same designations indicated on 

Drawings.

1.4 MAINTENANCE MATERIAL SUBMITTALS

A. Furnish extra materials, from the same product run, that match products installed and that are packaged 

with protective covering for storage and identified with labels describing contents.

1. Furnish not less than 10 linear feet for every 500 linear feet or fraction thereof, of each type, 

color, pattern, and size of resilient product installed.

1.5 DELIVERY, STORAGE, AND HANDLING

A. Store resilient products and installation materials in dry spaces protected from the weather, with 

ambient temperatures maintained within range recommended by manufacturer, but not less than 50 

deg F or more than 90 deg F.

1.6 FIELD CONDITIONS

A. Maintain ambient temperatures within range recommended by manufacturer, but not less than 70 deg F 

or more than 95 deg F in spaces to receive resilient products during the following periods:
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1. 48 hours before installation.

2. During installation.

3. 48 hours after installation.

B. After installation and until Substantial Completion, maintain ambient temperatures within range 

recommended by manufacturer, but not less than 55 deg F or more than 95 deg F.

C. Install resilient products after other finishing operations, including painting, have been completed.

PART 2 - PRODUCTS

2.1 THERMOPLASTIC-RUBBER BASE (RB1)

A. Manufacturers: Subject to compliance with requirements, provide products by one of the following:

1. Armstrong World Industries, Inc.

2. Johnsonite; a Tarkett company.

3. Roppe Corporation, USA.

B. Product Standard: ASTM F1861, Type TP (rubber, thermoplastic).

1. Group: I solid, homogeneous.

2. Style and Location:

a. Style B, Cove

C. Thickness: 0.125 inch.

D. Height: 4 inches.

E. Lengths: Coils in manufacturer's standard length.

F. Outside Corners: Job formed.

G. Inside Corners: Job formed.

H. Colors: As indicated on Drawings.

2.2 VINYL MOLDING ACCESSORY (T-1)

A. Manufacturers: Subject to compliance with requirements, provide products by one of the following:

1. Armstrong World Industries, Inc.

2. Johnsonite; a Tarkett company.

3. Roppe Corporation, USA.

http://www.specagent.com/Lookup?ulid=7586
http://www.specagent.com/Lookup?uid=123457061140
http://www.specagent.com/Lookup?uid=123457061143
http://www.specagent.com/Lookup?uid=123457061146
http://www.specagent.com/Lookup?ulid=7591
http://www.specagent.com/Lookup?uid=123457061166
http://www.specagent.com/Lookup?uid=123457061169
http://www.specagent.com/Lookup?uid=123457061171
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B. Description: Vinyl transition strip.

C. Profile and Dimensions: 1/8” or 1/16” material to floor, 1-5/8”W

D. Locations: As indicated on drawings.

E. Colors and Patterns: As indicated on drawings

2.3 INSTALLATION MATERIALS

A. Trowelable Leveling and Patching Compounds: Latex-modified, portland-cement-based or blended 

hydraulic-cement-based formulation provided or approved by resilient-product manufacturer for 

applications indicated.

B. Adhesives: Water-resistant type recommended by resilient-product manufacturer for resilient products 

and substrate conditions indicated.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates, with Installer present, for compliance with requirements for maximum moisture 

content and other conditions affecting performance of the Work.

1. Verify that finishes of substrates comply with tolerances and other requirements specified in 

other Sections and that substrates are free of cracks, ridges, depressions, scale, and foreign 

deposits that might interfere with adhesion of resilient products.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

1. Installation of resilient products indicates acceptance of surfaces and conditions.

3.2 PREPARATION

A. Prepare substrates according to manufacturer's written instructions to ensure adhesion of resilient 

products.

B. Fill cracks, holes, and depressions in substrates with trowelable leveling and patching compound; 

remove bumps and ridges to produce a uniform and smooth substrate.

C. Do not install resilient products until materials are the same temperature as space where they are to be 

installed.

1. At least 48 hours in advance of installation, move resilient products and installation materials 

into spaces where they will be installed.

D. Immediately before installation, sweep and vacuum clean substrates to be covered by resilient products.
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3.3 RESILIENT BASE INSTALLATION

A. Comply with manufacturer's written instructions for installing resilient base.

B. Apply resilient base to walls, columns, pilasters, casework and cabinets in toe spaces, and other 

permanent fixtures in rooms and areas where base is required.

C. Install resilient base in lengths as long as practical without gaps at seams and with tops of adjacent 

pieces aligned.

D. Tightly adhere resilient base to substrate throughout length of each piece, with base in continuous 

contact with horizontal and vertical substrates.

E. Do not stretch resilient base during installation.

F. On masonry surfaces or other similar irregular substrates, fill voids along top edge of resilient base 

with manufacturer's recommended adhesive filler material.

G. Preformed Corners: Install preformed corners before installing straight pieces.

H. Job-Formed Corners:

1. Outside Corners: Use straight pieces of maximum lengths possible and form with returns not 

less than 3 inches in length.

a. Form without producing discoloration (whitening) at bends.

2. Inside Corners: Use straight pieces of maximum lengths possible and form with returns not less 

than 3 inches in length.

a. Miter corners to minimize open joints.

3.4 RESILIENT ACCESSORY INSTALLATION

A. Comply with manufacturer's written instructions for installing resilient accessories.

B. Resilient Molding Accessories: Butt to adjacent materials and tightly adhere to substrates throughout 

length of each piece. Install reducer strips at edges of floor covering that would otherwise be exposed.

3.5 CLEANING AND PROTECTION

A. Comply with manufacturer's written instructions for cleaning and protecting resilient products.

B. Perform the following operations immediately after completing resilient-product installation:

1. Remove adhesive and other blemishes from surfaces.
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C. Protect resilient products from mars, marks, indentations, and other damage from construction 

operations and placement of equipment and fixtures during remainder of construction period.

D. Cover resilient products subject to wear and foot traffic until Substantial Completion.

END OF SECTION 096513
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PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 

and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Vinyl composition floor tile.

B. Related Requirements:

1. Section 096513 “Resilient Base and Accessories” for wall base and accessories installed with 

flooring

2. Section 012100 "Allowances" for additional locations of vinyl compositional floor tile 

installation.

1.3 ACTION SUBMITTALS

A. Product Data: For each type of product.

B. Shop Drawings: For each type of resilient floor tile.

1. Include floor tile layouts, edges, columns, doorways, enclosing partitions, built-in furniture, 

cabinets, and cutouts.

2. Show details of special patterns.

C. Samples: Full-size units of each color, texture, and pattern of floor tile required.

D. Product Schedule: For floor tile. Use same designations indicated on Drawings.

1.4 INFORMATIONAL SUBMITTALS

A. Qualification Data: For Installer.

1.5 CLOSEOUT SUBMITTALS

A. Maintenance Data: For each type of floor tile to include in maintenance manuals.

B. Warranty: Warranty documents specified herein.



SECEP RENOVATION AT JFK MIDDLE SCHOOL

SUFFOLK PUBLIC SCHOOLS  RRMM PROJECT NUMBER:  19256-03

RESILIENT TILE FLOORING 096519 - 2

1.6 MAINTENANCE MATERIAL SUBMITTALS

A. Furnish extra materials, from the same product run, that match products installed and that are 

packaged with protective covering for storage and identified with labels describing contents.

1. Floor Tile: Furnish one box for every 50 boxes or fraction thereof, of each type, color, and 

pattern of floor tile installed.

a. If allowance #2 is not accepted, provide an additional 250 sf of extra materials. 

b. If allowance #3 is not accepted, provide an additional 250 sf of extra materials. 

1.7 QUALITY ASSURANCE

A. Installer Qualifications: An entity that employs installers and supervisors who are competent in 

techniques required by manufacturer for floor tile installation and seaming method indicated.

1. Engage an installer who employs workers for this Project who are trained or certified by floor 

tile manufacturer for installation techniques required.

1.8 LIMITED WARRANTY

A. Resilient Flooring: Submit a written warranty executed by the manufacturer, agreeing to repair or 

replace resilient flooring that fails within the warranty period.

B. Limited Warranty Period: 5 years

C. Limited Warranty shall not deprive the Owner of other rights the Owner may have under other 

provisions of the contract documents and will be in addition to and run concurrent with other 

warranties made by the contractor under requirements of the Contract Documents.

D. For the Limited Warranty to be valid, this product is required to be installed appropriate installation 

system provided by manufacturer. Product installed not using the specific instructions from the 

guaranteed installation system will void the warranty.

a. Installation over existing flooring, requirements for existing flooring:

1) Not textured or embossed enough to show through the new installation

2) Only a single layer of flooring

3) Existing conditions are above grade level

4) Full and firmly bonded 

5) Waxes, polishes, and other finishes must be properly removed with a 

recommended floor stripper

6) Indentions or damaged areas must be replaced or repaired 

1.9 DELIVERY, STORAGE, AND HANDLING

A. Store floor tile and installation materials in dry spaces protected from the weather, with ambient 

temperatures maintained within range recommended by manufacturer, but not less than 50 deg F or 

more than 90 deg F. Store floor tiles on flat surfaces.
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1.10 FIELD CONDITIONS

A. Maintain ambient temperatures within range recommended by manufacturer, but not less than 70 

deg F or more than 95 deg F, in spaces to receive floor tile during the following periods:

1. 48 hours before installation.

2. During installation.

3. 48 hours after installation.

B. After installation and until Substantial Completion, maintain ambient temperatures within range 

recommended by manufacturer, but not less than 55 deg F or more than 95 deg F.

C. Close spaces to traffic during floor tile installation.

D. Close spaces to traffic for 48 hours after floor tile installation.

E. Install floor tile after other finishing operations, including painting, have been completed.

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A. Fire-Test-Response Characteristics: For resilient floor tile, as determined by testing identical products 

according to ASTM E648 or NFPA 253 by a qualified testing agency.

1. Critical Radiant Flux Classification: Class I, not less than 0.45 W/sq. cm.

2.2 VINYL COMPOSITION FLOOR TILE (VCT1,2)

A. Manufacturers: Subject to compliance with requirements, provide products by one of the following:

1. Armstrong World Industries, Inc.

2. Johnsonite; a Tarkett company.

3. Mannington Mills, Inc.

B. Tile Standard: ASTM F 1066, Class 1, solid color, and Class 2, through pattern.

C. Wearing Surface: Smooth.

D. Thickness: 0.125 inch.

E. Size: 12 by 12 inches.

F. Colors and Patterns: As indicated on Drawings. 

http://www.specagent.com/Lookup?ulid=484
http://www.specagent.com/Lookup?uid=123457061255
http://www.specagent.com/Lookup?uid=123457061262
http://www.specagent.com/Lookup?uid=123457061257
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2.3 INSTALLATION MATERIALS

A. Trowelable Leveling and Patching Compounds: Latex-modified, portland-cement-based or blended 

hydraulic-cement-based formulation provided or approved by floor tile manufacturer for applications 

indicated.

B. Adhesives: Water-resistant type recommended by floor tile and adhesive manufacturers to suit floor 

tile and substrate conditions indicated.

C. Floor Polish: Provide protective, liquid floor-polish products recommended by floor tile manufacturer.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates, with Installer present, for compliance with requirements for maximum moisture 

content and other conditions affecting performance of the Work.

1. Verify that finishes of substrates comply with tolerances and other requirements specified in 

other Sections and that substrates are free of cracks, ridges, depressions, scale, and foreign 

deposits that might interfere with adhesion of floor tile.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Prepare substrates according to floor tile manufacturer's written instructions to ensure adhesion of 

resilient products.

B. Concrete Substrates: Prepare according to ASTM F710.

1. Verify that substrates are dry and free of curing compounds, sealers, and hardeners.

2. Remove substrate coatings and other substances that are incompatible with adhesives and that 

contain soap, wax, oil, or silicone, using mechanical methods recommended by floor tile 

manufacturer. Do not use solvents.

3. Alkalinity and Adhesion Testing: Perform tests recommended by floor tile manufacturer. 

Proceed with installation only after substrate alkalinity falls within range on pH scale 

recommended by manufacturer in writing.

4. Moisture Testing: Perform tests so that each test area does not exceed 200 sq. ft. and perform 

no fewer than three tests in each installation area and with test areas evenly spaced in 

installation areas.

a. Relative Humidity Test: Using in-situ probes, ASTM F2170. Proceed with installation 

only after substrates have a maximum 85 percent relative humidity level measurement.

C. Fill cracks, holes, and depressions in substrates with trowelable leveling and patching compound; 

remove bumps and ridges to produce a uniform and smooth substrate.



SECEP RENOVATION AT JFK MIDDLE SCHOOL

SUFFOLK PUBLIC SCHOOLS  RRMM PROJECT NUMBER:  19256-03

RESILIENT TILE FLOORING 096519 - 5

D. Do not install floor tiles until materials are the same temperature as space where they are to be 

installed.

1. At least 48 hours in advance of installation, move resilient floor tile and installation materials 

into spaces where they will be installed.

E. Immediately before installation, sweep and vacuum clean substrates to be covered by resilient floor 

tile.

3.3 FLOOR TILE INSTALLATION

A. Comply with manufacturer's written instructions for installing floor tile.

B. Lay out floor tiles from center marks established with principal walls, discounting minor offsets, so 

tiles at opposite edges of room are of equal width. Adjust as necessary to avoid using cut widths that 

equal less than one-half tile at perimeter.

1. Lay tiles square with room axis and as indicated on Drawings.

C. Match floor tiles for color and pattern by selecting tiles from cartons in the same sequence as 

manufactured and packaged, if so numbered. Discard broken, cracked, chipped, or deformed tiles.

1. Lay VCT tiles with grain direction alternating in adjacent tiles (basket-weave pattern).

D. Scribe, cut, and fit floor tiles to butt neatly and tightly to vertical surfaces and permanent fixtures 

including built-in furniture, cabinets, pipes, outlets, and door frames.

E. Extend floor tiles into toe spaces, door reveals, closets, and similar openings. Extend floor tiles to 

center of door openings.

F. Maintain reference markers, holes, and openings that are in place or marked for future cutting by 

repeating on floor tiles as marked on substrates. Use chalk or other nonpermanent marking device.

G. Install floor tiles on covers for telephone and electrical ducts, building expansion-joint covers, and 

similar items in installation areas. Maintain overall continuity of color and pattern between pieces of 

tile installed on covers and adjoining tiles. Tightly adhere tile edges to substrates that abut covers and 

to cover perimeters.

H. Adhere floor tiles to substrates using a full spread of adhesive applied to substrate to produce a 

completed installation without open cracks, voids, raising and puckering at joints, telegraphing of 

adhesive spreader marks, and other surface imperfections.

3.4 CLEANING AND PROTECTION

A. Comply with manufacturer's written instructions for cleaning and protecting floor tile.

B. Perform the following operations immediately after completing floor tile installation:
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1. Remove adhesive and other blemishes from surfaces.

2. Sweep and vacuum surfaces thoroughly.

3. Damp-mop surfaces to remove marks and soil.

C. Protect floor tile from mars, marks, indentations, and other damage from construction operations and 

placement of equipment and fixtures during remainder of construction period.

D. Floor Polish: Remove soil, adhesive, and blemishes from floor tile surfaces before applying liquid 

floor polish.

1. Apply Manufacturer’s recommended number of coat(s).

E. Cover floor tile until Substantial Completion.

END OF SECTION 096519
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SECTION 099123 - INTERIOR PAINTING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes surface preparation and the application of paint systems on the following 

interior substrates

1. Concrete.

2. Concrete masonry units (CMU).

3. Steel.

4. Galvanized metal.

5. Gypsum board.

6. Wood

7. Where indicated in other parts of this specification section

8. Where indicated on drawings and other specification sections

B. Related Requirements:

1. Section 051200 "Structural Steel Framing" for shop priming of metal substrates with 

primers specified in this Section.

2. Section 099113 "Exterior Painting" for surface preparation and the application of 

paint systems on exterior substrates.

1.3 DEFINITIONS

A. Gloss Level 1:  Not more than 5 units at 60 degrees and 10 units at 85 degrees, according to 

ASTM D 523.

B. Gloss Level 2:  Not more than 10 units at 60 degrees and 10 to 35 units at 85 degrees, 

according to ASTM D 523.

C. Gloss Level 3:  10 to 25 units at 60 degrees and 10 to 35 units at 85 degrees, according to 

ASTM D 523.

D. Gloss Level 4:  20 to 35 units at 60 degrees and not less than 35 units at 85 degrees, 

according to ASTM D 523.

E. Gloss Level 5:  35 to 70 units at 60 degrees, according to ASTM D 523.
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F. Gloss Level 6:  70 to 85 units at 60 degrees, according to ASTM D 523.

G. Gloss Level 7:  More than 85 units at 60 degrees, according to ASTM D 523.

1.4 ACTION SUBMITTALS

A. Product Data:  For each type of product.  Include preparation requirements and application 

instructions.

B. Samples for Initial Selection:  For each type of topcoat product.

C. Samples for Verification:  For each type of paint system and in each color and gloss of 

topcoat.

1. Submit Samples on rigid backing, 8 inches square.

2. Step coats on Samples to show each coat required for system.

3. Label each coat of each Sample.

4. Label each Sample for location and application area.

D. Product List:  For each product indicated, include the following:

1. Cross-reference to paint system and locations of application areas.  Use same 

designations indicated on Drawings and in schedules.

2. Printout of current "MPI Approved Products List" for each product category 

specified in Part 2, with the proposed product highlighted.

3. VOC content.

1.5 DELIVERY, STORAGE, AND HANDLING

A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient 

temperatures continuously maintained at not less than 45 deg F.

1. Maintain containers in clean condition, free of foreign materials and residue.

2. Remove rags and waste from storage areas daily.

1.6 FIELD CONDITIONS

A. Apply paints only when temperature of surfaces to be painted and ambient air temperatures 

are between 50 and 95 deg F.

B. Do not apply paints when relative humidity exceeds 85 percent; at temperatures less than 5 

deg F above the dew point; or to damp or wet surfaces.
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PART 2 - PRODUCTS

PART 3 - MANUFACTURERS

A. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following 

1. Benjamin Moore & Co.

2. ICI Paints.

3. PPG Architectural Finishes, Inc.

4. Sherwin-Williams Company (The).

3.2 PAINT, GENERAL

A. MPI Standards:  Provide products that comply with MPI standards indicated and that are 

listed in its "MPI Approved Products List."

B. Material Compatibility:

1. Provide materials for use within each paint system that are compatible with one 

another and substrates indicated, under conditions of service and application as 

demonstrated by manufacturer, based on testing and field experience.

2. For each coat in a paint system, provide products recommended in writing by 

manufacturers of topcoat for use in paint system and on substrate indicated.

C. VOC Content:  Products shall comply with VOC limits of authorities having jurisdiction 

and, for interior paints and coatings applied at Project site, the following VOC limits, 

exclusive of colorants added to a tint base, when calculated according to 40 CFR 59, 

Subpart D (EPA Method 24).

1. Flat Paints and Coatings:  50 g/L.

2. Nonflat Paints and Coatings:  150 g/L.

3. Dry-Fog Coatings:  400 g/L.

4. Primers, Sealers, and Undercoaters:  200 g/L.

5. Anticorrosive and Antirust Paints Applied to Ferrous Metals:  250 g/L.

6. Zinc-Rich Industrial Maintenance Primers:  340 g/L.

7. Pretreatment Wash Primers:  420 g/L.

8. Floor Coatings:  100 g/L.

9. Shellacs, Clear:  730 g/L.

10. Shellacs, Pigmented:  550 g/L.

D. Low-Emitting Materials:  Interior paints and coatings shall comply with the testing and 

product requirements of the California Department of Health Services' "Standard Practice 

for the Testing of Volatile Organic Emissions from Various Sources Using Small-Scale 

Environmental Chambers."

E. Colors: As indicated on drawings

1. 10 percent of surface area will be painted with deep tones.

http://www.specagent.com/LookUp/?ulid=544&mf=04&mf=95&src=wd&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456793438&mf=04&&mf=04&src=wd
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http://www.specagent.com/LookUp/?uid=123456815224&mf=04&&mf=04&src=wd
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3.3 BLOCK FILLERS

A. Block Filler, Latex, Interior/Exterior: MPI #4.

1. VOC Content E Range E2

3.4 PRIMERS/SEALERS

A. Primer Sealer, Latex, Interior:  MPI #50.

1. VOC Content E Range E2

3.5 METAL PRIMERS

A. Primer, Galvanized, Water Based: MPI #134.

1. VOC Content E Range E2 

3.6 WATER-BASED PAINTS

A. Latex, Interior, (Gloss Level 3):  MPI #52.

1. VOC Content E Range E2 

B. Gloss, (Gloss Level 5): MPI #54.

1. VOC Content E Range E2

C. Latex, Interior, High Performance Architectural, Semi-Gloss (Gloss Level 5): MPI #141.

1. VOC Content E Range E2

D. Light Industrial Coating, Interior, Water Based, Semi-Gloss (Gloss Level 5): MPI #153.

1. VOC Content E Range E2

3.7 SOURCE QUALITY CONTROL

A. Testing of Paint Materials:  Owner reserves the right to invoke the following procedure:

1. Owner will engage the services of a qualified testing agency to sample paint 

materials.  Contractor will be notified in advance and may be present when samples 

are taken.  If paint materials have already been delivered to Project site, samples may 

be taken at Project site.  Samples will be identified, sealed, and certified by testing 

agency.

2. Testing agency will perform tests for compliance with product requirements.

3. Owner may direct Contractor to stop applying coatings if test results show materials 

being used do not comply with product requirements.  Contractor shall remove 
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noncomplying paint materials from Project site, pay for testing, and repaint surfaces 

painted with rejected materials.  Contractor will be required to remove rejected 

materials from previously painted surfaces if, on repainting with complying 

materials, the two paints are incompatible.

PART 4 - EXECUTION

4.1 EXAMINATION

A. Examine substrates and conditions, with Applicator present, for compliance with 

requirements for maximum moisture content and other conditions affecting performance of 

the Work.

B. Maximum Moisture Content of Substrates:  When measured with an electronic moisture 

meter as follows:

1. Concrete:  12 percent.

2. Masonry (Clay and CMU):  12 percent.

3. Wood:  15 percent.

4. Gypsum Board:  12 percent.

5. Plaster:  12 percent.

C. Gypsum Board Substrates:  Verify that finishing compound is sanded smooth.

D. Verify suitability of substrates, including surface conditions and compatibility with existing 

finishes and primers.

E. Proceed with coating application only after unsatisfactory conditions have been corrected.

1. Application of coating indicates acceptance of surfaces and conditions.

4.2 PREPARATION

A. Comply with manufacturer's written instructions and recommendations in "MPI Manual" 

applicable to substrates indicated.

B. Remove hardware, covers, plates, and similar items already in place that are removable and 

are not to be painted.  If removal is impractical or impossible because of size or weight of 

item, provide surface-applied protection before surface preparation and painting.

1. After completing painting operations, use workers skilled in the trades involved to 

reinstall items that were removed.  Remove surface-applied protection if any.

C. Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, 

grease, and incompatible paints and encapsulants.

1. Remove incompatible primers and reprime substrate with compatible primers or 

apply tie coat as required to produce paint systems indicated.
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D. Concrete Substrates:  Remove release agents, curing compounds, efflorescence, and chalk.  

Do not paint surfaces if moisture content or alkalinity of surfaces to be painted exceeds that 

permitted in manufacturer's written instructions.

E. Masonry Substrates:  Remove efflorescence and chalk.  Do not paint surfaces if moisture 

content or alkalinity of surfaces or mortar joints exceed that permitted in manufacturer's 

written instructions.

F. Steel Substrates:  Remove rust, loose mill scale, and shop primer, if any.  Clean using 

methods recommended in writing by paint manufacturer.

G. Shop-Primed Steel Substrates:  Clean field welds, bolted connections, and abraded areas of 

shop paint, and paint exposed areas with the same material as used for shop priming to 

comply with SSPC-PA 1 for touching up shop-primed surfaces.

H. Galvanized-Metal Substrates:  Remove grease and oil residue from galvanized sheet metal 

fabricated from coil stock by mechanical methods to produce clean, lightly etched surfaces 

that promote adhesion of subsequently applied paints.

I. Cotton or Canvas Insulation Covering Substrates:  Remove dust, dirt, and other foreign 

material that might impair bond of paints to substrates.

J. Wood Substrates:

1. Scrape and clean knots, and apply coat of knot sealer before applying primer.

2. Sand surfaces that will be exposed to view, and dust off.

3. Prime edges, ends, faces, undersides, and backsides of wood.

4. After priming, fill holes and imperfections in the finish surfaces with putty or plastic 

wood filler. Sand smooth when dried.

4.3 APPLICATION

A. Apply paints according to manufacturer's written instructions and to recommendations in 

"MPI Manual."

1. Use applicators and techniques suited for paint and substrate indicated.

2. Paint surfaces behind movable equipment and furniture same as similar exposed 

surfaces.  Before final installation, paint surfaces behind permanently fixed 

equipment or furniture with prime coat only.

3. Paint front and backsides of access panels, removable or hinged covers, and similar 

hinged items to match exposed surfaces.

4. Primers specified in painting schedules may be omitted on items that are factory 

primed or factory finished if acceptable to topcoat manufacturers.

B. Tint each undercoat a lighter shade to facilitate identification of each coat if multiple coats 

of same material are to be applied.  Tint undercoats to match color of topcoat, but provide 

sufficient difference in shade of undercoats to distinguish each separate coat.

C. If undercoats or other conditions show through topcoat, apply additional coats until cured 

film has a uniform paint finish, color, and appearance.
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D. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush 

marks, roller tracking, runs, sags, ropiness, or other surface imperfections.  Cut in sharp 

lines and color breaks.

E. This Section includes surface preparation, painting, and finishing of exposed interior and 

exterior items and surfaces.

1. Surface preparation, priming, and finish coats specified in this section are in addition 

to shop priming and surface treatment specified under other sections.

F. Paint exposed surfaces whether or not designated in "schedules," except where a surface or 

material is specifically indicated not to be painted or is to remain natural.  Where an item or 

surface is not specifically mentioned, paint the same as similar adjacent materials or 

surfaces.  If color or finish is not designated, the Architect will select from standard colors 

or finishes available.

G. Painting is not required on prefinished items, finished metal surfaces, concealed surfaces, 

operating parts, and labels.

1. Prefinished items not to be painted include the following factory-finished 

components:

a. Toilet enclosures.

b. Acoustic materials.

c. Architectural woodwork and casework.

d. Finished mechanical and electrical equipment.

e. Light fixtures.

f. Switchgear.

g. Distribution cabinets.

2. Concealed surfaces not to be painted include wall or ceiling surfaces in inaccessible 

areas.

3. Finished metal surfaces not to be painted include:

a. Anodized or factory finished aluminum.

b. Stainless steel.

c. Chromium plate.

d. Copper.

4. Operating parts not to be painted include moving parts of operating equipment such 

as the following:

a. Valve and damper operators.

b. Linkages.

c. Sensing devices.

d. Motor and fan shafts.



SECEP RENOVATION AT JFK MIDDLE SCHOOL

SUFFOLK PUBLIC SCHOOLS  RRMM PROJECT NUMBER:  19256-03

INTERIOR PAINTING 099123 - 8

5. Labels: Do not paint over Underwriter's Laboratories, Factory Mutual or other code-

required labels or equipment name, identification, performance rating, or 

nomenclature plates.

H. Painting Fire Suppression, Plumbing, HVAC, Electrical, Communication, and Electronic 

Safety and Security Work:

1. Paint the following work where exposed in equipment rooms:

a. Equipment, including panelboards.

b. Uninsulated metal piping.

c. Uninsulated plastic piping.

d. Pipe hangers and supports.

e. Metal conduit.

f. Plastic conduit.

g. Tanks that do not have factory-applied final finishes.

h. Duct, equipment, and pipe insulation having cotton or canvas insulation 

covering or other paintable jacket material.

i. Motors and mechanical equipment.

j. Accessory items.

k. Exposed work in equipment rooms where indicated on other drawings and 

specification sections.

2. Paint the following work where exposed in occupied spaces:

a. Equipment, including panelboards.

b. Uninsulated metal piping.

c. Uninsulated plastic piping.

d. Pipe hangers and supports.

e. Metal conduit.

f. Plastic conduit.

g. Duct, equipment, and pipe insulation having cotton or canvas insulation 

covering or other paintable jacket material.

h. Motors and mechanical equipment.

i. Accessory items.

j. Exposed work in occupied spaces where indicated on other drawings and 

specification sections.

3. Paint portions of internal surfaces of metal ducts, without liner, behind air inlets and 

outlets that are visible from occupied spaces.

4.4 FIELD QUALITY CONTROL

A. Dry Film Thickness Testing:  Owner may engage the services of a qualified testing and 

inspecting agency to inspect and test paint for dry film thickness.

1. Contractor shall touch up and restore painted surfaces damaged by testing.

2. If test results show that dry film thickness of applied paint does not comply with 

paint manufacturer's written recommendations, Contractor shall pay for testing and 
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apply additional coats as needed to provide dry film thickness that complies with 

paint manufacturer's written recommendations.

4.5 CLEANING AND PROTECTION

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials 

from Project site.

B. After completing paint application, clean spattered surfaces.  Remove spattered paints by 

washing, scraping, or other methods.  Do not scratch or damage adjacent finished surfaces.

C. Protect work of other trades against damage from paint application.  Correct damage to 

work of other trades by cleaning, repairing, replacing, and refinishing, as approved by 

Architect, and leave in an undamaged condition.

D. At completion of construction activities of other trades, touch up and restore damaged or 

defaced painted surfaces.

4.6 INTERIOR PAINTING SCHEDULE

A. CMU Substrates:

1. High-Performance Architectural Latex System: INT 4.2D

a. Block Filler:  Block filler, latex, interior/exterior, MPI #4.

b. Intermediate Coat:  Latex, interior, high performance architectural, matching 

topcoat.

c. Topcoat:  Latex, interior, high performance architectural, semi-gloss (Gloss 

Level 5), MPI #141

2. Epoxy System For Wet Environments: INT 4.2G

a. Block Filler: Epoxy Block Filler, MPI #4

b. Intermediate Coat:  Epoxy, MPI #77

c. Topcoat:  Epoxy matching intermediate coat, MPT #77

B. Steel Substrates:

1. High Performance Architectural Latex, INT 5.1R

a. Prime Coat:  Primer, alkyd metal primer, anti-corrosive for metal, MPI #79

b. Intermediate Coat: HIPAC Latex, semi-gloss, MPI #141

c. Topcoat: HIPAC Latex, semi-gloss, MPI #141

C. Galvanized-Metal Substrates:

1. High-Performance Architectural Latex System: INT 5.3M

a. Prime Coat:  Primer, galvanized, water based, MPI #134.
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b. Intermediate Coat:  Latex, interior, high performance architectural, matching 

topcoat.

c. Topcoat:  Latex, interior, high performance architectural, semi-gloss (Gloss 

Level 5), MPI #141.

D.  Gypsum Board Substrates:

1. High-Performance Architectural Latex System: INT 9.2B

a. Prime Coat:  Primer sealer, latex, interior, MPI #50.

b. Intermediate Coat:  Latex, interior, high performance architectural, matching 

topcoat.

c. Topcoat:  Latex, interior, high performance architectural, (Gloss 

Level 3), MPI #139.

d. Topcoat:  Latex, interior, high performance architectural, semi-gloss (Gloss 

Level 5), MPI #141.

END OF SECTION 099123
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SECTION 101100 - VISUAL DISPLAY UNITS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 

and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Markerboards

1.3 ACTION SUBMITTALS

A. Product Data:  For each type of product indicated.  Include construction details, material 

descriptions, dimensions of individual components and profiles, and finishes for visual display 

surfaces.

B. Shop Drawings:  For visual display surfaces.  Include plans, elevations, sections, details, and 

attachments to other work.

1. Include sections of typical trim members.

C. Samples for Initial Selection:  For each type of visual display surface indicated, for units with 

factory-applied color finishes, and as follows:

1. Actual sections of porcelain-enamel face sheet 

2. Include accessory Samples to verify color selected.

D. Samples for Verification:  For each type of visual display surface indicated.

1. Visual Display Surface:  Not less than 8-1/2 by 11 inches, mounted on substrate indicated for 

final Work.  Include one panel for each type, color, and texture required.

2. Trim:  6-inch-long sections of each trim profile.

3. Display Rail:  6-inch-long sections.

4. Accessories:  Full-size Sample of each type of accessory.

E. Product Schedule:  For visual display surfaces.  Use same designations indicated on Drawings.
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1.4 INFORMATIONAL SUBMITTALS

A. Qualification Data:  For qualified Installer.

B. Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified testing 

agency, for surface-burning characteristics of fabrics.

C. Warranties:  Sample of special warranties.

1.5 CLOSEOUT SUBMITTALS

A. Maintenance Data:  For visual display surfaces to include in maintenance manuals.

1.6 QUALITY ASSURANCE

A. Installer Qualifications:  Manufacturer's authorized representative who is trained and approved for 

installation of motor-operated, sliding visual display units required for this Project.

B. Source Limitations:  Obtain visual display surfaces from single source from single manufacturer.

1.7 DELIVERY, STORAGE, AND HANDLING

A. Deliver factory-built visual display surfaces completely assembled in one piece without joints, 

where possible.  If dimensions exceed maximum manufactured panel size, provide two (2) or more 

pieces of equal length as acceptable to Architect.  When overall dimensions require delivery in 

separate units, prefit components at the factory, disassemble for delivery, and make final joints at 

the site.

B. Store visual display surfaces vertically with packing materials between each unit.

1.8 PROJECT CONDITIONS

A. Environmental Limitations:  Do not deliver or install visual display surfaces until spaces are 

enclosed and weathertight, wet work in spaces is complete and dry, work above ceilings is 

complete, and temporary HVAC system is operating and maintaining ambient temperature and 

humidity conditions at occupancy levels during the remainder of the construction period.

1.9 WARRANTY

A. Special Warranty for Porcelain-Enamel Face Sheets:  Manufacturer's standard form in which 

manufacturer agrees to repair or replace porcelain-enamel face sheets that fail in materials or 

workmanship within specified warranty period.
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1. Failures include, but are not limited to, the following:

a. Surfaces lose original writing and erasing qualities.

b. Surfaces exhibit crazing, cracking, or flaking.

2. Warranty Period:  Fifty (50) years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1 MATERIALS, GENERAL

A. Porcelain-Enamel Face Sheet:  Manufacturer's standard steel sheet with porcelain-enamel coating 

fused to steel; uncoated thickness indicated.

1. Manufacturers:  Subject to compliance with requirements, available manufacturers offering 

products that may be incorporated into the Work include, but are not limited to, the 

following:

a. Claridge Products and Equipment, Inc.

b. PolyVision Corporation; a Steelcase company.

c. Approved equal

2. Matte Finish:  Low reflective; marker wipes clean with dry cloth or standard eraser.

B. Extruded Aluminum:  ASTM B 221 (ASTM B 221M), Alloy 6063.

2.2 MARKERBOARD ASSEMBLIES (MB)

A. Porcelain-Enamel Markerboards:  Balanced, high-pressure, factory-laminated markerboard 

assembly of three-ply construction consisting of backing sheet, core material, and porcelain-enamel 

face sheet with low-gloss finish.

1. Manufacturers:  Subject to compliance with requirements, available manufacturers offering 

products that may be incorporated into the Work include, but are not limited to, the 

following:

a. Claridge Products and Equipment, Inc.

b. PolyVision Corporation; a Steelcase company.

c. Approved equal

2. Hardboard CorE: 7/16”-thick, with aluminum foil backing, made without added urea-

formaldehyde.

3. Laminating Adhesive:  Manufacturer's standard, moisture-resistant thermoplastic type.

4. Color: White, low gloss.

http://www.specagent.com/LookUp/?ulid=570&mf=04&mf=95&src=wd&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456791378&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456793568&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=575&mf=04&mf=95&src=wd&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456791438&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456793577&mf=04&&mf=04&src=wd
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2.3 MARKERBOARD ACCESSORIES

A. Aluminum Frames and Trim:  Fabricated from not less than 0.062-inch-thick, extruded aluminum; 

standard size and shape.

1. Factory-Applied Trim:  Manufacturer's standard.

2. Aluminum Finish: Clear Anodized

B. Marker Tray: Manufacturer’s standard, continuous, solid type: extruded aluminum with ribbed 

section and injection molded end closures.

2.4 FABRICATION

A. Porcelain-Enamel Visual Display Assemblies:  Laminate porcelain-enamel face sheet and backing 

sheet to core material under heat and pressure with manufacturer's standard flexible, waterproof 

adhesive.

B. Visual Display Boards:  Factory assemble visual display boards unless otherwise indicated.

1. Where factory-applied trim is indicated, trim shall be assembled and attached to visual 

display boards at manufacturer's factory before shipment.

C. Factory-Assembled Visual Display Units:  Coordinate factory-assembled units with trim and 

accessories indicated.  Join parts with a neat, precision fit.

1. Make joints only where total length exceeds maximum manufactured length.  Fabricate with 

minimum number of joints, balanced around center of board, as acceptable to Architect.

2. Where size of visual display boards or other conditions require support in addition to normal 

trim, provide structural supports or modify trim as indicated or as selected by Architect from 

manufacturer's standard structural support accessories to suit conditions indicated.

D. Aluminum Frames and Trim:  Fabricate units straight and of single lengths, keeping joints to a 

minimum.  Miter corners to a neat, hairline closure.

1. Where factory-applied trim is indicated, trim shall be assembled and attached to visual 

display units at manufacturer's factory before shipment.

2.5 GENERAL FINISH REQUIREMENTS

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for 

recommendations for applying and designating finishes.

B. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, temporary 

protective covering before shipping.

C. Appearance of Finished Work:  Noticeable variations in same piece are not acceptable.  Variations 

in appearance of adjoining components are acceptable if they are within the range of approved 

Samples and are assembled or installed to minimize contrast.
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PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates and conditions, with Installer present, for compliance with requirements for 

installation tolerances, surface conditions of wall, and other conditions affecting performance of the 

Work.

B. Examine walls and partitions for proper preparation and backing for visual display surfaces.

C. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Comply with manufacturer's written instructions for surface preparation.

B. Clean substrates of substances that could impair the performance of and affect the smooth, finished 

surfaces of visual display boards, including dirt, mold, and mildew.

C. Prepare surfaces to achieve a smooth, dry, clean surface free of flaking, unsound coatings, cracks, 

defects, projections, depressions, and substances that will impair bond between visual display 

surfaces and wall surfaces.

3.3 INSTALLATION, GENERAL

A. General:  Install visual display surfaces in locations and at mounting heights indicated on Drawings. 

Keep perimeter lines straight, level, and plumb.  Provide grounds, clips, backing materials, 

adhesives, brackets, anchors, trim, and accessories necessary for complete installation.

B. Factory-Fabricated Markerboards: Attach concealed clips, hangers, and grounds to wall surfaces 

and to visual display board assemblies with fasteners at not more than 16 inches o.c. Secure tops 

and bottoms of boards to walls.

3.4 CLEANING AND PROTECTION

A. Clean visual display surfaces according to manufacturer's written instructions.  Attach one cleaning 

label to visual display surface in each room.

B. Touch up factory-applied finishes to restore damaged or soiled areas.

C. Cover and protect visual display surfaces after installation and cleaning.

END OF SECTION 101100
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SECTION 123623 - PLASTIC-LAMINATE-CLAD COUNTERTOPS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 

and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes plastic-laminate countertops.

1.3 ACTION SUBMITTALS

A. Product Data: For each type of product, including panel products, high-pressure decorative laminate 

and adhesive for bonding plastic laminate

B. Sustainable Design Submittals

1. Product Certificates: For indigenous materials, indicating location of material manufacturer 

and point of extraction, harvest, or recovery for each raw material. Include distance to Project, 

means of transportation, and cost for each indigenous material.

2. Chain-of-Custody Certificates: For certified wood products. Include statement of costs.

3. Product Data: For composite wood products, indicating compliance with requirements for 

formaldehyde emissions.

4. Product Data: For installation adhesives, indicating VOC content.

5. Laboratory Test Reports: For installation adhesives, indicating compliance with requirements 

for low-emitting materials.

C. Shop Drawings: Show location of each item, dimensioned plans and elevations, large-scale details, 

attachment devices, and other components.

1. Show locations and sizes of cutouts and holes for plumbing fixtures, faucets, soap dispensers, 

and other items installed in plastic-laminate countertops.

2. Apply AWI or WI Certified Compliance Program label to Shop Drawings.

D. Samples for Verification:

1. Plastic laminates, 8 by 10 inches, for each color, pattern, and surface finish, with one sample 

applied to core material and specified edge material applied to one edge.

http://www.arcomnet.com/sustainable_design.aspx?topic=8
http://www.arcomnet.com/sustainable_design.aspx?topic=146
http://www.arcomnet.com/sustainable_design.aspx?topic=17
http://www.arcomnet.com/sustainable_design.aspx?topic=134
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1.4 INFORMATIONAL SUBMITTALS

A. Qualification Data: For Installer and fabricator.

B. Product Certificates: For the following:

1. Composite wood and agrifiber products.

2. High-pressure decorative laminate.

3. Adhesives.

C. Woodwork Quality Standard Compliance Certificates: AWI or WI Certified Compliance Program 

certificates.

D. Evaluation Reports: For fire-retardant-treated materials, from ICC-ES.

1.5 QUALITY ASSURANCE

A. Fabricator Qualifications: Shop that employs skilled workers who custom fabricate products similar 

to those required for this Project and whose products have a record of successful in-service 

performance. Shop is a licensee of AWI or WI's Certified Compliance Program.

B. Installer Qualifications: Licensee of AWI or WI's Certified Compliance Program.

C. Testing Agency Qualifications: For testing agency providing classification marking for fire-

retardant-treated material, an inspection agency acceptable to authorities having jurisdiction that 

periodically performs inspections to verify that the material bearing the classification marking is 

representative of the material tested.

1.6 DELIVERY, STORAGE, AND HANDLING

A. Do not deliver countertops until painting and similar operations that could damage countertops have 

been completed in installation areas. If countertops must be stored in other than installation areas, 

store only in areas where environmental conditions comply with requirements specified in "Field 

Conditions" Article.

1.7 FIELD CONDITIONS

A. Environmental Limitations: Do not deliver or install countertops until building is enclosed, wet work 

is complete, and HVAC system is operating and maintaining temperature and relative humidity at 

occupancy levels during the remainder of the construction period.

B. Environmental Limitations: Do not deliver or install countertops until building is enclosed, wet work 

is complete, and HVAC system is operating and maintaining temperature between 60 and 90 deg F 

and relative humidity between 25 and 55 percent during the remainder of the construction period.

C. Field Measurements: Where countertops are indicated to fit to other construction, verify dimensions 

of other construction by field measurements before fabrication, and indicate 



SECEP RENOVATION AT JFK MIDDLE SCHOOL

SUFFOLK PUBLIC SCHOOLS  RRMM PROJECT NUMBER:  19256-03

PLASTIC-LAMINATE-CLAD COUNTERTOPS 123623 - 3

measurements on Shop Drawings. Coordinate fabrication schedule with construction progress to 

avoid delaying the Work.

D. Established Dimensions: Where countertops are indicated to fit to other construction, establish 

dimensions for areas where countertops are to fit. Provide allowance for trimming at site, and 

coordinate construction to ensure that actual dimensions correspond to established dimensions.

PART 2 - PRODUCTS

2.1 PLASTIC-LAMINATE COUNTERTOPS

A. Quality Standard: Unless otherwise indicated, comply with the "Architectural Woodwork Standards" 

for grades indicated for construction, installation, and other requirements.

1. Provide labels and certificates from AWI or WI certification program indicating that 

countertops, including installation, comply with requirements of grades specified.

2. The Contract Documents contain selections chosen from options in the quality standard and 

additional requirements beyond those of the quality standard. Comply with those selections 

and requirements in addition to the quality standard.

B. Grade: Custom

C. Regional Materials: Plastic-laminate countertops shall be manufactured within 500 miles of Project 

site.

D. High-Pressure Decorative Laminate: NEMA LD 3, Grade HGS

E. Colors, Patterns, and Finishes: Provide materials and products that result in colors and textures of 

exposed laminate surfaces complying with the following requirements:

1. Grain Direction: Parallel to cabinet fronts.

F. Edge Treatment: 3-mm PVC edging on countertops, matching laminate color, pattern, and finish

G. Core Material: Medium-density fiberboard core, thickness as indicated

1. Build up countertop thickness to 1-1/2 inches at front, back, and ends with additional layers of 

core material laminated to top.

H. Backer Sheet: Provide plastic-laminate backer sheet, NEMA LD 3, Grade BKL on underside of 

countertop substrate. 

2.2 WOOD MATERIALS

A. Wood Products: Provide materials that comply with requirements of referenced quality standard 

unless otherwise indicated.



SECEP RENOVATION AT JFK MIDDLE SCHOOL

SUFFOLK PUBLIC SCHOOLS  RRMM PROJECT NUMBER:  19256-03

PLASTIC-LAMINATE-CLAD COUNTERTOPS 123623 - 4

B. Composite Wood and Agrifiber Products: Provide materials that comply with requirements of 

referenced quality standard for each type of woodwork and quality grade specified unless otherwise 

indicated.

1. Recycled Content of Medium-Density Fiberboard and Particleboard: Postconsumer recycled 

content plus one-half of preconsumer recycled content not less than 20 percent.

2. Composite Wood and Agrifiber Products: Products shall comply with the testing and product 

requirements of the California Department of Health Services' "Standard Practice for the 

Testing of Volatile Organic Emissions from Various Sources Using Small-Scale 

Environmental Chambers."

3. Medium-Density Fiberboard: ANSI A208.2, MD made with binder containing no urea 

formaldehyde.

4. Particleboard: ANSI A208.1,Grade M-2, made with binder containing no urea formaldehyde

5. Particleboard: Straw-based particleboard complying with requirements in ANSI A208.1, 

Grade M-2, except for density.

6. Softwood Plywood: DOC PS 1.

2.3 FIRE-RETARDANT-TREATED MATERIALS

A. Fire-Retardant-Treated Materials, General: Where fire-retardant-treated materials are indicated, use 

materials complying with requirements in this article that are acceptable to authorities having 

jurisdiction and with fire-test-response characteristics specified as determined by testing identical 

products per test method indicated by a qualified testing agency.

1. Use treated materials that comply with requirements of referenced woodworking standard. Do 

not use materials that are warped, discolored, or otherwise defective.

2. Use fire-retardant-treatment formulations that do not bleed through or otherwise adversely 

affect finishes. Do not use colorants to distinguish treated materials from untreated materials.

3. Identify fire-retardant-treated materials with appropriate classification marking of qualified 

testing agency in the form of removable paper label or imprint on surfaces that will be 

concealed from view after installation.

B. Fire-Retardant-Treated Lumber and Plywood: Products with a flame-spread index of 25 or less when 

tested according to ASTM E 84, with no evidence of significant progressive combustion when the 

test is extended an additional 20 minutes, and with the flame front not extending more than 10.5 feet 

beyond the centerline of the burners at any time during the test.

1. Kiln dry lumber and plywood after treatment to a maximum moisture content of 19 and 15 

percent, respectively.

2. For items indicated to receive a stained or natural finish, use organic resin chemical 

formulation.

3. Mill lumber after treatment within limits set for wood removal that do not affect listed fire-

test-response characteristics, using a woodworking shop certified by testing and inspecting 

agency.
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4. Mill lumber before treatment and implement special procedures during treatment and drying 

processes that prevent lumber from warping and developing discolorations from drying sticks 

or other causes, marring, and other defects affecting appearance of treated woodwork.

C. Fire-Retardant Particleboard: Panels complying with the following requirements, made from 

softwood particles and fire-retardant chemicals mixed together at time of panel manufacture to 

achieve flame-spread index of 25 or less and smoke-developed index of 25 or less per ASTM E 84.

1. For panels 3/4 inch thick and less, comply with ANSI A208.1 for Grade M-2 except for the 

following minimum properties: modulus of rupture, 1600 psi; modulus of elasticity, 300,000 

psi; internal bond, 80 psi; and screw-holding capacity on face and edge, 250 and 225 lbf, 

respectively.

2.4 ACCESSORIES

A. Countertop Supports.

1. Product: Subject to compliance with requirements, by Doug Mockett & Company, Inc.

a. Basis of Design: Doug Mockett SWS4

1) Heavy duty workloads

2) Color: white 

2.5 MISCELLANEOUS MATERIALS

A. Adhesives: Do not use adhesives that contain urea formaldehyde.

B. Adhesives: Use adhesives that meet the testing and product requirements of the California 

Department of Health Services' "Standard Practice for the Testing of Volatile Organic Emissions 

from Various Sources Using Small-Scale Environmental Chambers."

C. Adhesive for Bonding Plastic Laminate: Contact cement 

D. VOC Limits for Installation Adhesives and Sealants: Use products that comply with the following 

limits for VOC content when calculated according to 40 CFR 59, Subpart D (EPA Method 24):

1. Wood Glues: 30 g/L.

2. Multipurpose Construction Adhesives: 70 g/L.

3. Structural Wood Member Adhesive: 140 g/L.

4. Architectural Sealants: 250 g/L.

2.6 FABRICATION

A. Sand fire-retardant-treated wood lightly to remove raised grain on exposed surfaces before 

fabrication.
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B. Fabricate countertops to dimensions, profiles, and details indicated. Provide front and end overhang 

of 1 inch over base cabinets. 

C. Complete fabrication, including assembly, to maximum extent possible before shipment to Project 

site. Disassemble components only as necessary for shipment and installation. Where necessary for 

fitting at site, provide ample allowance for scribing, trimming, and fitting.

1. Notify Architect seven days in advance of the dates and times woodwork fabrication will be 

complete.

2. Trial fit assemblies at fabrication shop that cannot be shipped completely assembled. Install 

dowels, screws, bolted connectors, and other fastening devices that can be removed after trial 

fitting. Verify that various parts fit as intended and check measurements of assemblies against 

field measurements before disassembling for shipment.

D. Shop cut openings to maximum extent possible to receive appliances, plumbing fixtures, electrical 

work, and similar items. Locate openings accurately and use templates or roughing-in diagrams to 

produce accurately sized and shaped openings. Sand edges of cutouts to remove splinters and burrs.

1. Seal edges of openings in countertops with a coat of varnish.

PART 3 - EXECUTION

3.1 PREPARATION

A. Before installation, condition countertops to average prevailing humidity conditions in installation 

areas.

B. Before installing countertops, examine shop-fabricated work for completion and complete work as 

required, including removal of packing and backpriming.

3.2 INSTALLATION

A. Grade: Install countertops to comply with same grade as item to be installed.

B. Assemble countertops and complete fabrication at Project site to the extent that it was not completed 

in the shop.

1. Provide cutouts for appliances, plumbing fixtures, electrical work, and similar items.

2. Seal edges of cutouts by saturating with varnish.

C. Field Jointing: Where possible, make in the same manner as shop jointing, using dowels, splines, 

adhesives, and fasteners recommended by manufacturer. Prepare edges to be joined in shop so 

Project-site processing of top and edge surfaces is not required. Locate field joints where shown on 

Shop Drawings.
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1. Secure field joints in plastic-laminate countertops with concealed clamping devices located 

within 6 inches of front and back edges and at intervals not exceeding 24 inches. Tighten 

according to manufacturer's written instructions to exert a constant, heavy-clamping pressure 

at joints.

D. Install countertops level, plumb, true, and straight. Shim as required with concealed shims. Install 

level and plumb to a tolerance of 1/8 inch in 96 inches.

E. Scribe and cut countertops to fit adjoining work, refinish cut surfaces, and repair damaged finish at 

cuts.

F. Fire-Retardant-Treated Wood: Handle, store, and install fire-retardant-treated wood to comply with 

chemical treatment manufacturer's written instructions, including those for adhesives used to install 

woodwork.

G. Countertops: Anchor securely by screwing through corner blocks of base cabinets or other supports 

into underside of countertop.

1. Install countertops with no more than 1/8 inch in 96-inch sag, bow, or other variation from a 

straight line.

2. Secure backsplashes to walls with adhesive.

3. Seal junctures of tops, splashes, and walls with mildew-resistant silicone sealant or another 

permanently elastic sealing compound recommended by countertop material manufacturer.

3.3 ADJUSTING AND CLEANING

A. Repair damaged and defective countertops, where possible, to eliminate functional and visual 

defects; where not possible to repair, replace woodwork. Adjust joinery for uniform appearance.

B. Clean countertops on exposed and semiexposed surfaces. Touch up shop-applied finishes to restore 

damaged or soiled areas.

END OF SECTION 123623.13
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