











EDGEMONT UNION FREE SCHOOL DISTRICT

GREENVILLE ELEMENTARY SCHOOL

MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK

SECTION 00 2113

Instructions to Bidders

INSTRUCTIONS TO BIDDERS

PART 1 - GENERAL

1.1

1.2

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General Conditions and Division 1

Specification Sections, apply to this Section.

DOCUMENT INCLUDES

Bid Documents and Contract Documents

1. Definition

2. Contract Documents Identification

3. Availability

4. Examination

5. Inquiries/Addenda

6. Product/Assembly/System Substitutions

Site Assessment

1. Prebid Conference
Qualifications
1. Qualifications

Bid Submission

1. Bid Depository

2. Bid Ineligibility

Bid Enclosures/Requirements
1. Security Deposit

2. Consent of Surety

3. Performance Assurance
4. Bid Form Requirements
5. Bid Form Signature

6. Additional Bid Information
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Instructions to Bidders
F. Offer Acceptance/Rejection

1. Duration of Offer
2. Acceptance of Offer
1.3 RELATED DOCUMENTS
A. Section 01 1000 - Summary of Contract
B. Section 00 4100 - Bid Form Contract #1 General Construction Contractor .
C. Section 00 4301 - Bid Form Supplements.
D. Section 00 6000 - Bonds and Certificates.
E. Section 01 5000 - Temporary Facilities and Controls.
F. Section 01 7000 - Execution.
G. Section 01 7800 - Closeout Submittals
1.4  BID SUBMISSION

A. Sealed bid proposals shall be signed, dated and submitted in the form required by these bid specifications
to the Edgemont Union Free School District, Facilities Department Office, 300 White Oak Lane ,
Scarsdale, NY 10583 before 11:00AM local time on the 10th day of February 2026 at which time bid
proposals will be publicly opened and read aloud.

B. Offers submitted after the above time will be returned to the bidder unopened.
1.5 INTENT

A. The intent of this bid solicitation is to obtain sealed bids to provide all labor and materials necessary to
complete the work of the MPR Roof, Window Replacement, Greenville Elementary School with the
Contract Documents for a stipulated sum.

1.6 LUMP SUM BIDS
A. Bids will be received for one (1) separate Prime Contracts as follows:
1. General Construction .
1.7 WORK IDENTIFIED IN THE CONTRACT DOCUMENTS

A. Work of this proposed Contract comprises building construction, including related General Construction
Work as reflected in each of the prime contracts.

B. Project Location:
100 Glendale Road

Scarsdale, NY 10583

FULLER AND D'ANGELO, P.C.
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1.8

1.9

EDGEMONT UNION FREE SCHOOL DISTRICT

GREENVILLE ELEMENTARY SCHOOL

MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Instructions to Bidders

CONTRACT TIME

Perform the Work within the time stated in Section 01 1000 Summary of Contract(s).

All work for this project shall not commence prior to the issuance of Letter of Award by the Owner. The
items of work shall be scheduled and completed as stated in Section 01 1000 Summary of Contract(s).
Failure to complete either date listed in Section 01 1000 Summary of Contract(s), shall subject the
Contractor(s) to be assessed liquidated damages list in Article 13 of the General Conditions and any
additional costs incurred by the Owner, including but not limited to, Construction Manager, Fuller and
D'Angelo, P.C., Consultants, Owner's staff, overtime, and legal costs as required to complete the
scheduled item.

The attention of the bidders is specifically directed to the provisions of the General Conditions of the
Contract Article13 of the General Conditions that time is of the essence to the Contract and that on no
account will the Contactor(s) be permitted to assert a claim for damages for delays.

The bidder, in submitting an offer, accepts the Contract Time period stated for performing the Work. The
completion date stated in the Agreement and Section 01 1000 Summary of Contract(s) The bidder may
suggest a revision to the Contract Time with a specific adjustment to the Bid Amount..

BID DOCUMENTS AND CONTRACT DOCUMENTS

Definitions: All definitions set forth in the General Conditions of the Contract are applicable to these
Instructions to Bidders.

Bid Documents: Contract Documents Invitation To Bid, Information Available to Bidders, Instruction
to Bidders, Bid Form, Supplements To Bid Forms, Bid Securities, Allowance Breakdown, and Issued
Addenda.

Contract Documents: Defined in General Conditions.
Bid, Offer, or Bidding: Act of submitting an offer under seal.

Bid Amount: Monetary sum identified by the Bidder in the Bid Form.

1.10 AVAILABILITY

A.

Bidding Documents, drawings and specifications, may be obtained online at www.revplans.com or
www.bidnetdirect.com

Please note www. revplans.com or www.bidnetdirect.com are the designated location and means for
distributing and obtaining all bid package information. Only those Contract Documents obtained in this
manner will enable a prospective bidder to be identified as an official plan holder of record. The Provider
takes no responsibility for the completeness of Contract Documents obtained from other sources.
Contract Documents obtained from other sources may not be accurate or may not contain addenda that
may have been issued. Bidders assume the risk of inaccuracies in documents obtained from any other
source. Notwithstanding, bidders are responsible for all information contained in the bid specifications
including addenda regardless of actual receipt.

All bid addenda will be transmitted to registered plan holders via email and will be available at
revplans.com.or bidnet.com . Plan holders who have paid for hard copies of the bid documents will need

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
002113-3



1.11

A.

1.12

A.

EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Instructions to Bidders
to make the determination if hard copies of the addenda are required for their use, and coordinate directly
with the printer for hard copies of addenda to be issued. There will be no charge for registered plan
holders to obtain hard copies of the bid addenda.

EXAMINATION

Bid Documents may be viewed at the office of Fuller and D'Angelo, P.C. 45 Knollwood Road, Elmsford,
NY 10523.

Immediately notify Owner’s Representative and Architect upon finding discrepancies or omissions in the
Bid Documents.

Should any conflict occur in or between the Drawings and Specifications, the Contractor shall be deemed
to have estimated on the more costly method of doing the work, unless he shall have asked for and
obtained a decision in writing from the Owner’s representative before the submission of his bid, as to
what shall govern.

INQUIRIES/ADDENDA

Questions: Any and all questions about the interpretation or clarification of the Bid Documents, or about
any other matter affecting the Work or pertaining to the bid must be directed in writing on the form in
Section 00 2115 - RFI Form to the: Architect

1. Fuller and D'Angelo, P.C.

2. 45 Knollwood Road

3. Elmsford, NY 10523

4. Attention: John D'Angelo, ARA
5. Voice: 914-592-4444

6. E-mail: johnd@fullerdangelo.com

Answers: The Architect will issue addenda, if necessary, to answer such questions. Bidders shall rely on
answers contained in such addenda and shall not rely upon any oral answers given by any employee or
agent of the Owner, Architect, and Architect's Consultants.

1. RFTI's not resulting in an addendum may be issued to all plan holders at the discretion of Architect.

Addenda are written or graphic instruments issued prior to the Bid Date which modify or interpret the
bidding documents, including Drawings and Specifications, by additions, deletions, clarifications or
corrections. Addenda will become part of the Contract Documents when the Construction Contract is
executed

Addenda may be issued during the bidding period. All Addenda become part of the Contract Documents.
Include resultant costs in the Bid Amount.

Verbal answers are not binding on any party. Any oral representations or statements made by any officer
or employee of the Architect, Architect's consultants, and construction manager, or Owner shall not be
binding on the Owner.

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Instructions to Bidders
F. Clarifications requested by bidders must be in writing not less than 5 working days before date set for
receipt of bids. The reply will be in the form of an Addendum, if required, a copy of which will be
forwarded to known recipients and .

1.13 PRODUCT/ASSEMBLY/SYSTEM SUBSTITUTIONS

A. Refer to Section 01 2500 - Substitution Procedures and Section 00 4301 - General Conditions Article 6.X
for substitution requirements.

1.14 SITE EXAMINATION
A. The bidder shall examine the project site before submitting a bid.

B. The bidder may inspect the site at the time of the pre-bid conference if one is scheduled, or at other times
by advance agreement with the Owner's Representative .

1. Bidders who do not inspect the site shall be nevertheless responsible for such information as might
have been obtained from a reasonable site inspection

1.15 PREBID CONFERENCE

A. A non-mandatory Pre-Bid Conference has been scheduled for 3:30 PM on February Sth, 2026. Bidders
shall meet at the front entrance of the Greenville Elementary School at 100 Glendale Road, Scarsdale,

NY 10583.
B. Attendance is non mandatory. Bidder are strongly advised to attend.
C. All bidders, subcontractors and suppliers are invited.
D. Representatives of Owner, Architect, and Architect's Consultants will be in attendance.
E. Summarized minutes of this meeting may be circulated to all known bidders. These minutes will not

form part of the Contract Documents.
F. Information relevant to the Bid Documents will be recorded in an Addendum, issued to plan holders.
1.16 QUALIFICATIONS
A. Evidence of qualifications:

1. Bidder shall submit with their bid proposal a properly typewritten and executed Qualification of
Bidders. Refer Section 00 4301.

B. The Owner reserves the right to require additional information it deems appropriate concerning the
history of the contractor’s performance of each such contract.

C. All Prime Contractors bidding on this project must submit official certification of registration with New
York State Department of Labor as required by Labor Law Section 220-i. Include Certification with this
Bid package. See attachment, Section 00 4301. Note that certification will be required of all
subcontractors prior to commencement of any work.

FULLER AND D'ANGELO, P.C.
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D.

EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Instructions to Bidders
In accordance with the requirements of General Municipal Law §103-g, the bidder is required to include
with its bid “ Iran Divestment Act Certification" Refer - Contractor’s Qualification Statement and
Section 00 4301.

1.17 SUBCONTRACTORS/SUPPLIERS/OTHERS

A.

B.

Owner's Representaive and Architect reserves the right to reject a proposed subcontractor for reasonable
cause.

Refer - General Conditions for additional requirements.

1.18 SUBMISSION PROCEDURE

A.

Bidders shall be solely responsible for the delivery of their bids in the manner and time prescribed.
Bidders wishing to dropoff their bid proposals may do so at the EDGEMONT UNION FREE SCHOOL
DISTRICT, Facilities Department Office, 300 White Oak Lane, Scarsdale, New York 10583. If bid
proposals are shipped and/or e-mailed, bidders are strongly advised to ship or mail bid proposals via
USPS, UPS, FedEx or any other authorized carrier able to track bidders bid proposal package. Bids must
be submitted before the hour and date of the bid opening.Bidders shall be responsible for timely delivery
of their bid proposals in advance of the bid opening date. All bids received after the time stated in the
Notice to Bidders will not be considered and will be returned to the bidder. All bidders assume the risk of
any delay in the mail, delivery or handling of the mail by employees of the Owner. Regardless of whether
the bid proposal is sent by mail or by means of personal delivery, bidders assume responsibility for
having bid proposals deposited on time at the place specified.

Submit two copies of the executed offer on the Bid Forms included in the project manual, signed and
sealed with the required security in a closed opaque envelope, clearly identified with title of the project,
trade, name, address, and telephone number of the bidder and Edgemont Union Free School District's
name clearly on the outside.

Improperly completed information, irregularities and security deposit, may be cause not to open the Bid
Form envelope and declare the bid invalid or informal.

To submit a bid for a bid package, the bidder shall photo copy or remove the proposal form from the
Project Manual. Then the bidder shall complete, sign and submit the form as required therein. The
bidder should not submit the entire Project Manual with the bid proposal.

All bid prices shall be filled in, both in words and figures. Signatures shall be in ink and in longhand.
Proposals which are incomplete, conditional or obscure may be rejected.

1. In case of a discrepancy between the words and figures, the written word, not the figures, will
govern.
2. Make no erasures, cross-outs, whiteouts, write-overs, obliteration's, or changes of any kind in the

Bid Form phraseology, in the entry of unit prices, or anywhere on the Bid form. Fill in all blanks
spaces legibly. An illegible entry may disqualify the bid in its entirety. If a mistake is made, use a
new Bid Form. No post bid meetings will be afforded to any bidder to explain or clarify illegible
or changed entries.

Bidder's shall not rely on oral statements made by any employee or agent of the Owner, Owner's
Representative, Architect, and Architect's Consultants. Before submitting a proposal, bidders shall fully

FULLER AND D'ANGELO, P.C.
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Instructions to Bidders
inform themselves as to all existing conditions and limitations and shall include in the Proposal a sum to
cover the cost of all items included in the Contract

G. No oral or telephonic proposals or modifications of proposals will be considered.
1.19 BID INELIGIBILITY

A. Bids that are unsigned, improperly signed or sealed, conditional, illegible, obscure, contain arithmetical
errors, erasures, alterations, blanks, or irregularities of any kind, may be deemed nonresponsive.

B. Bid proposals which include bid forms,appendices, certifications and enclosures that are improperly
prepared or missing may be deemed nonresponsive.

C. Failure to provide security deposit, bonding or insurance requirements or other documentation required
by the bid specifications may result in the bid proposal being deemed nonresponsive.

D. Failure to provide all costs, including the cost of any base bid or total base bids will result in the bid
being deemed nonresponsive.

1.20 SECURITY DEPOSIT
A. Bids shall be accompanied by a security deposit as follows:

1. Bid Bond of a sum no less than 10 percent of the Bid Amount on AIA A310 Bid Bond Form, will
be required for all Proposals.

2. Refer to Section 00 6000 - Bonds and Certificates for additional requirements.

B. Endorse the Bid Bond in the name of the Edgemont Union Free School District as obligee, signed and
sealed by the principal (To Be Determined) and surety.

C. The security deposit will be returned after delivery to the Edgemont Union Free School District of the
required Performance and Payment Bond(s) by the accepted bidder.

D. Include the cost of bid security in the Bid Amount.
E. After a bid has been accepted, all securities will be returned to the respective bidders .
F. If no contract is awarded, all security deposits will be returned.

1.21 CONSENT OF SURETY

A. Submit with the Bid: The attorney in fact who executes the required bonds on behalf of the surety to affix
thereto an original certified and current copy of his power of attorney indicating the monetary limit of
such power.

1.22 PERFORMANCE ASSURANCE

A. Accepted Bidder: Shall provide a Performance and Payment Bonds bond, as described in Section 00
6000 - Bonds and Certificates prior to the execution of the Contract, the bidder to furnish bonds
covering the faithful performance of the Contract and the payment of all obligations arising thereunder in
such form and amount as the Owner may prescribe and with such sureties secured through the bidder's
usual sources as may be agreeable to the parties.

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Instructions to Bidders
B. Include the cost of Performance and Payment Bonds in the Bid Amount.

C. The bidder shall require the attorney in fact who executes the required bonds on behalf of the surety to
affix thereto an original certified and current copy of his power of attorney indicating the monetary limit
of such power

1.23 INSURANCE
A. Provide an executed Insurance Coverage Certification attached as a supplement to the proposal.

B. There are special insurance requirements on this project. Refer to Article 10 of the General Conditions
for a summary description of the required coverages. The Owner reserves the right to refuse the award
of a Contract to any apparent low bidder who fails to provide the specified insurance certificates at the
required time. Bidders must execute the enclosed Insurance Coverage Certification.

C. The Owner, Architect, and Consultants shall be listed as "Additionally Insured" on all applicable policies.

D. All insurance purchased by Contractor shall constitute primary insurance and primary coverage for all
risks insured and that any other liability insurance that Owner, Architect, and Construction Manager may
procure or maintain is secondary and that there shall be no contribution by such insurance until insurance
provided by the Contractor is exhausted.

1.24 BID FORM REQUIREMENTS
A. Complete all requested information in the Bid Form and Appendices.
1.25 SALES AND USE TAXES

A. The Owner is a tax exempt entity, therefore there shall be no charge for sales or use taxes. The Owner
will document this status as requested.

1.26 FEES FOR CHANGES IN THE WORK
A. Refer to Article 8 of the General Conditions .
1.27 BID FORM SIGNATURE
A. The Bid Form shall be signed by the bidder, as follows:

1. Sole Proprietorship: Signature of sole proprietor in the presence of a witness who will also sign.
Insert the words "Sole Proprietor" under the signature. Affix seal.

2. Partnership: Signature of all partners in the presence of a witness who will also sign. Insert the
word "Partner" under each signature. Affix seal to each signature.

3. Corporation: Signature of a duly authorized signing officer(s) in their normal signatures. Insert
the officer's capacity in which the signing officer acts, under each signature. Affix the corporate
seal. If the bid is signed by officials other than the president and secretary of the company, or the
president/secretary/treasurer of the company, a copy of the by-law resolution of their board of
directors authorizing them to do so, must also be submitted with the Bid Form in the bid envelope.

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Instructions to Bidders
4. Joint Venture: Each party of the joint venture shall execute the Bid Form under their respective
seals in a manner appropriate to such party as described above, similar to the requirements of a
Partnership.

1.28 EQUIVALENCY CLAUSE

A. Where, in these specifications, certain kinds, types, brands, or manufacturers of material are named, they
shall be regarded as the standard of quality. Where two or less are named the Contractor may select one
of those items, subject to meeting the requirements of the specified product. If the contractor desires to
use any kind, type, brand, or manufacture of material other than those named in the specification, he shall
indicate in writing, and fourteendays after Letter of Award, what kind, type, brand, or manufacture is
requesting in lieu of the the specified items. Submit information describing in specific detail, wherein it
differs from the quality and performance required by the base specifications, and such other information
as may be requested by the Owner.

B. Refer to Article 6.W of the General Conditions for additional information concerning Equivalents.
C. Contractor shall refer to Form in Section 01 2500 - Substitution Procedures.
1.29 NONDISCRIMINATION

A. All Contractors and Subcontractors of all tiers and all vendors shall comply with all pertinent provisions
of the State, Local and Federal law against discrimination in employment practices.

1.30 PREVAILING WAGES

A. New York State law requires the payment of prevailing wages on the project, as listed in Section 01 3554
- Prevailing Wage Rates.

1.31 ADDITIONAL BID INFORMATION

A. Submit the following Supplements concurrent with bid submission:
1. Refer to 00 4301 - Bid Form Supplements for listing of required items and other contract
attachments.

2. Section 00 6000 - Bonds and Certificates for Bid Bond, Performance and Payment Bond.
3. Section 01 2100 - Allowances
B. Each bidder by making his bid represents that he has read and understands the bidding documents.

C. The bidder by making his bid represents that he has visited the site and familiarized himself with the local
conditions under which the work is to be performed. Visits to the site shall be arranged through the
Owner's Representative.

1.32 DURATION OF OFFER

A. Bids shall remain open to acceptance and shall be irrevocable for a period of 45 days after the bid closing
date, except as otherwise provided in General Municipal Law §103 (11).

1.33 ACCEPTANCE OF OFFER

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Instructions to Bidders
The bidder acknowledges the right of the Edgemont Union Free School District to reject any or all bids
and to waive any informality or irregularity in any bid received. In addition, the bidder recognizes the
right of the Owner, at its discretion to reject a bid if the bidder fails to furnish any required bid security,
or to submit the information required by the bidding documents, including “Qualifications of Bidders”,
or if the bid is incomplete or irregular.

The contract will be awarded to the lowest responsible bidder(s) furnishing the required security and
whose bid is responsive to the bid specifications as may be determined in the best interests of the Owner.

1.34 POST-BID PROCEDURE

A. The bid proposal, allowances and information received from owners of other projects will be considered
to determine whether the contractor is the “lowest responsible bidder” in making the award. The Owner
and Architect may make such investigation as the Owner and Architect deems necessary to determine the
responsibility of any bidder or to determine the ability of any bidder to perform the Work. Such
investigation shall begin with a review of Qualifications of Bidder and shall include such additional
information as shall be required herein.

B. The Owner and Architect reserves the right to disapprove the use of any proposed Subcontractor, and in
such event, the bidder shall submit the name of another Subcontractor in like manner within the time
specified by the Architect, as set forth in the Agreement.

1. To the fullest extent allowed by law, the Owner and Architect reserves the right to reject any bid if
the evidence required by the Architect is not submitted or fails to satisfy the Architect that the
bidder is responsible, able and qualified to carry out the obligations of the Owner Contract or to
complete the Work as contemplated. The Owner's Representative will consider the information
received in determining whether or not to accept a proposal.

2. Acceptance of a proposal will be a notice in writing signed by a duly authorized representative of
the Owner.

3. Any bidder whose proposal is accepted will be required to sign the Owner/Contractor Agreement
no later than ten (10) days after notification of Award of Bid or five (5) days following receipt of
Contract, whichever is later.

4. In the event that the Owner and Architect should reject the proposal of the bidder, the Owner may
elect to meet with the next lowest bidder and to consider the information as provided above. In
the event that the proposal of the next lowest bidder is rejected, the Owner's Representative may
elect to meet with the third lowest bidder and repeat the above process. At all times the Owner

retains the right to reject all bids.

END OF SECTION

FULLER AND D'ANGELO, P.C.
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
RFI Form
SECTION 00 2115
RFI FORM

CONTRACTOR'S REQUEST FOR INFORMATION NO. F&D RFINO:
NAME OF PROJECT: Window Replacement and Related Work
NAME OF OWNER: Edgemont Union Free School District
FACILITY: Greenville Elementary School
DATE:
A/E PROJECT NO: 23501.00
ARCHITECT: Fuller and D'Angelo, P.C.
45 Knollwood Road, Elmsford, NY 10523
Tel: 914-592-4444; Fax: 914-592-1717

John D'Angelo, ARA  johnd@fullerdangelo.com
FROM (CO. NAME):

CONTACT NAME: Tel:

SUBJECT:

DISCIPLINE/TRADE:

DWG./SPEC. REFERENCE:

QUESTION:

__ FIELD CONDITION

___ DRAWING/SPEC

___DISCREPANCY

___ OWNER CHANGE

__ CLARIFICATION

___ CONTRACTOR'S SUGGESTION (IF APPLICABLE):

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK

RFI Form
ANSWER
1.1  ARCHITECT'S SIGNATURE: DATE:
A. Note: review and any responses to this request for information by the architect/engineer is strictly for

design intent only and does not constitute acknowledgement or acceptance of any cost or schedule
implications unless specifically presented by the contractor. By submission of this request for

information, the contractor assumes all responsibility in the absence of an approved change order or work
directive.

END OF SECTION

FULLER AND D'ANGELO, P.C.
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Bid Form - Contract No. 1 - GENERAL CONSTRUCTION
SECTION 00 4100
BID FORM - CONTRACT NO. 1 - GENERAL CONSTRUCTION

THE PROJECT AND THE PARTIES

TO:
Edgemont Union Free School District
300 White Oak Lane, Scarsdale, NY 10583
FOR:
Window Replacement and Related Work
Greenville Elementary School
100 Glendale Road
DATE: (Bidder to enter date)

SUBMITTED BY:

Bidder's Full Name

Address

City, State, Zip

Contact Individual and Telephone No.

OFFER

Having examined the place of the work and all matters referred to in the Bidding Requirements and the
Contract Documents prepared by Fuller and D'Angelo, P.C. for the above mentioned project, we, the
undersigned, hereby offer to enter into a Contract to perform Contract Work for the Sum of:

1. BASE BID

a. The Base Bid of this Proposal for all work required by the Contract Documents for
Contract No.1 Window Replacement and Related Work is as follows:

2.

3. ($ ) DOLLARS
TOTAL BASE BID

1. The Total Base Bid of this Proposal for all work required by the Contract Documents for Window

Replacement and Related Work is as follows:

$ ), DOLLARS

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Bid Form - Contract No. 1 - GENERAL CONSTRUCTION
C. (The Total Base Bid is sum of 1.1.A.1.a)

D. The undersigned further understands and agrees that he is to furnish and provide all the necessary
material, machinery, plant, implements, tools, labor, services, skill and other items of whatever nature
required, and to do and perform all the work necessary under the Contract, to complete the work in
accordance with the drawings and specifications and any addenda thereto, and to accept in full
compensation therefore the amount of the Total Base Bid stated, modified by such additive- or deductive
alternatives, if any as are accepted by the Owner.

E. We have included the required security Bid Bond as required by the Instruction to Bidders.

F. We have included the required Performance and Labor Payments bonds in the Bid Amount as required by
the Instructions to Bidders.

G. All applicable federal taxes and NY taxes are included in the Bid Sum.
1.2 ACCEPTANCE

A. This offer shall be open to acceptance and is irrevocable for forty-five (45) days from the bid closing
date.

B. If this bid is accepted by Edgemont Union Free School District within the time period stated above, we
will:

1. Execute the Agreement within ten (10) days of receipt of Notice of Award or five (5)days
following receipt of Contract, whichever is later.

2. Furnish the required bonds within ten (10) days of receipt of Notice of Award or with the executed
Contract.
C. If this bid is accepted within the time stated, and we fail to commence the Work or we fail to provide the

required Bond(s), the security deposit shall be forfeited as damages to Edgemont Union Free School
District by reason of our failure, limited in amount to the lesser of the face value of the security deposit or
the difference between this bid and the bid upon which a Contract is signed.

D. In the event our bid is not accepted within the time stated above, the required security deposit shall be
returned to the undersigned, in accordance with the provisions of the Instructions to Bidders; unless a
mutually satisfactory arrangement is made for its retention and validity for an extended period of time.

1.3 REJECTION OF BIDS

A. The undersigned agrees that the Owner shall have the right to accept or reject any or all bids.
1.4 CONTRACT TIME

A. If this Bid is accepted, we will:

1. Complete all the work covered by this Proposal with a commencement date of NO EARLIER
THAN Award of Contract by Owner. Work shall be phased as indicated in 01 1000 Summary of
Contract. Failure to complete each phase of work by dates indicated will result in liquidated
damages as stated in the General Conditions.

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Bid Form - Contract No. 1 - GENERAL CONSTRUCTION
1.5 CHANGES TO THE WORK

A. Refer to General Conditions Article 7.
1.6 ADDENDA

A. The following Addenda have been received. The modifications to the Bid Documents noted below have
been considered and all costs are included in the Bid Sum.

1. Addendum # Dated

2. Addendum # Dated

1.7  BID FORM SUPPLEMENTS
A. The following information is included with Bid submission:
1. Bid Security.
2. Section 00 4401 - Qualification of Bidders.
3. Section 00 4336 - List of Subcontractors as required, by Non Wick's law provision.
4. Section 00 4460 - Certification of Compliance With the Iran Disinvestment Act OR

5. Section 00 4470 - Declaration of Bidder's Inability to Provide Certification of Compliance with
the Iran Divestment Act.

6. Section 00 4476 - Insurance Certification.
1.8 NON-COLLUSIVE BIDDING CERTIFICATION
A. By submission of this bid or proposal:

1. The undersigned bidder and the person or persons signing on behalf of the bidder, and should this
bid be a joint bid, each party thereto, certifies as to its own organization, under penalty of perjury,
that to the best of his/her knowledge and belief:

a. The prices in this bid have been arrived at independently without collusion, consultation,
communication, or agreement, for the purpose of restricting competition, as to any matter
relating to such prices with any other bidder or with any competitor.

b. Unless otherwise required by law, the prices which have been quoted in this bid have not
been knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder
prior to opening, directly or indirectly, to any other bidder or to any competitor.

c. No attempt has been made or will be made by the bidder to induce any other person,
partnership or corporation to submit or not to submit a bid for the purpose of restricting
competition.

1.9 BIDDER'S FURTHER AFFIRMATION AND DECLARATION

A. The above name bidder and should this bid be a joint bid each party thereto, further affirm and declares:

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Bid Form - Contract No. 1 - GENERAL CONSTRUCTION
That said bidder is of lawful age and the only one interested in this bid; and that no other person,
firm or corporation, except those herein above named, has any interest in this bid or in the contract
proposed to be entered into.

That this bid is made without any understanding, agreement or connection with any other person,
firm, or corporation making a bid for the same work, and is in all respects fair and without
collusion or fraud.

That said bidder is not in arrears to the Edgemont Union Free School District upon debt or
contract, and is not a defaulter, as surety or otherwise upon any obligation to the said Edgemont
Union Free School District

That no member of the Edgemont Union Free School District or any officer or employee of the
Edgemont Union Free School District or person whose salary is payable in whole or in part from
the Edgemont Union Free School District treasury, or the spouse of any foregoing is or shall be or
become interested, directly or indirectly, as a contracting party, partner, stockholder, surety or
otherwise, in this bid, or in the performance of the Contract, or in the supplies, materials or
equipment and work or labor to which it relates, or in any portion of the profits thereof.

That he/she has carefully examined the site of the work and that, from his/her own investigations,
he/she has satisfied him/herself as to the nature and location of the work, and character, quality
and quantity of materials, and all difficulties likely to be encountered, the kind and extent of
equipment and other facilities needed for the performance of the work, the general and local
conditions, and all other items which may, in any way, affect the work or its performance.

That if a corporation, this bid or proposal containing the Non-Collusive Binding Certification and
the foregoing Affirmation and Declaration has been authorized by the Board of Directors of such

Corporation, which authorization includes the signing and submission of this bid or proposal and

the inclusion therein of the said Certificate of Non-Collusion and Affirmation and Declaration as

the Act and Deed of the Corporation.

1.10 BID FORM SIGNATURE(S)

The Corporate Seal of

(Bidder - print the full name of your firm)

was hereunto affixed in the presence of:

(Authorized signing officer, Title)

(Seal)

If the Bid is a joint venture or partnership, add additional forms of execution for each member of the joint
venture in the appropriate form or forms as above.

Subscribed and sworn before me this day of 202

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
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EDGEMONT UNION FREE SCHOOL DISTRICT

GREENVILLE ELEMENTARY SCHOOL

MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK

Bid Form - Contract No. 1 - GENERAL CONSTRUCTION

Notary Public:

My Commission Expire:

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Bid Form Supplements
SECTION 00 4301
BID FORM SUPPLEMENTS

PARTICULARS
TO: Edgemont Union Free School District
Architect's Project Number 23501.00
Project Description: Window Replacement and Related Work
Date:

Please type form.

Submitted By: (Bidder to insert full name and address)

Tel: E-Mail:

A. In accordance with Section 00 2113 - Instructions to Bidders and Bid Form - we include the Supplements
To Bid Form items listed below. The information provided shall be considered an integral part of the Bid
Form.

B. Each of the following documents must be included in the Bidder's Bid package and must be completed ,

signed and notarized where indicated. The Owner reserves the right to reject as nonresponsive any bid
submission that does not contain all required documents.

1.1 SUPPLEMENTS TO BID FORM
A. Section - 00 4100 Bid Form (submit per contract being bid)
B. Security- Bid Bond or Certified Check. See Section 00 6000

C. Section 00 4301 - Bid Form Supplements. The following Forms and Certifications attached are part of
this Section:

1. Insurance Coverage Certification

2. Form of Disclosure

3. Hold Harmless Agreement

4. Certification of Compliance with Iran Divestment Act

5. Declaration of Bidders Inability to Provide Certification of Compliance with Iran Divestment Act

6. Labor Law 220-I Certification Form

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK

Bid Form Supplements
7. Non-Collusive Form

8. Qualifications of Bidders
9. Statement of Bidders Qualifications
10. Sexual Harassment Prevention Certificate

END OF SECTION

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
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INSURANCE COVERAGE CERTIFICATION

(name), President/ CEO/Owner/Managing Member of

(bidder), hereby represents that the bidder currently

has, or immediately upon being awarded the contract, will obtain insurance coverage, from an
insurer licensed and admitted to do business in the State of New York, that meets the following

requirements:

1.

Workers” Compensation, Paid Family Leave and NYS Disability Insurance
Statutory Workers” Compensation (C-105.2 or U-26.3), NYS Paid Leave and NYS
Disability Insurance (DB-120.1) for all employees. Proof of coverage must be on
the approved specific form, as required by the New York State Workers’
Compensation Board. ACORD certificates are not acceptable. A person seeking an
exemption must file a CE-200 Form with the state. The form can be completed and
submitted directly to the WC Board online.

Commercial General Liability Insurance

$1,000,000 per Occurrence/ $2,000,000

$2,000,000 Products and Completed Operations
$1,000,000 Personal and Advertising Injury

$100,000 Fire Damage

$10,000 Medical Expense

The general aggregate shall apply on a per-project basis.

Owners Contractors Protective (OCP) Insurance:

For Projects less than or equal to $1,000,000 and work on 1 story (10 feet) only:
$1,000,000 per occurrence, $2,000,000 aggregate with the Owner as the named
insured.

For Projects greater than $1,000,000 and/or work above one story (10 feet):
$2,000,000 per occurrence, $4,000,000 aggregate with the Owner as the named
insured.

The Owner will be the named insured on OCP Policies. There will be no additional
insureds on any OCP Policies.

Automobile Liability
$1,000,000 combined single limit for owned, hired, borrowed and non-owned
motor vehicles.

Umbrella/Excess Insurance

$5,000,000 each occurrence and aggregate for general construction (including
plumbing, electrical and HVAC) and no work at elevation (1 story or 10 feet) or
Project values less than or equal to $1,000,000.
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$10,000,000 each occurrence and aggregate for high-risk construction, work at
elevation (>1 story or 10 feet) or Project values greater than $1,000,000.

Umbrella/Excess coverage shall be on a follow-form basis or provide broader
coverage over the General Liability and Automobile Liability coverages.

Asbestos/Lead Abatement/Pollution Liability Insurance
If the Project requires the removal of asbestos and/or hazardous materials,
Contractor shall provide hazardous material liability insurance as follows:

$2,000,000 per occurrence/$2,000,000 aggregate, including products and
completed operations. Such insurance shall include coverage for the Contractor’s
operations including, but not limited to, removal, replacement, enclosure,
encapsulation and/or disposal of asbestos, or any other hazardous material, along
with any related pollution events, including coverage for third-party liability
claims for bodily injury, property damage and clean-up costs. If a retroactive date
is used, it shall pre-date the inception of the Contract.

If the Contractor is using motor vehicles for transporting hazardous materials, the
Contractor shall provide pollution liability broadened coverage (ISO endorsement
CA 9948 or CA 01 12), as well as proof of MCS 90. Coverage shall fulfill all
requirements of this Article 10 and shall extend for a period of three (3) years
following acceptance by the Owner of the Certificate of Completion.

Testing Company Errors and Omission Insurance
$1,000,000 per occurrence/$2,000,000 aggregate for the testing and other
professional acts of the Contractor performed under the Contract with the Owner.

Insurance Representative’s Acknowledgment:

We have reviewed the insurance requirements set forth in the Bidding Documents and are
capable of providing such insurance to our insured in accordance with such requirements in the
event the contract is awarded to our insured and provided our insured pays the appropriate

premium.

Insurance Representative:

Address:

Are you an agent for the companies providing the coverage: Yes No

Date:

Insurance Representative
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Bidder’s Acknowledgment:

I'acknowledge that I have reviewed the insurance requirements for this bid and have considered
the costs, if any, of procuring the required insurance and will be able to supply the insurance
required in accordance with the bid, if it is awarded. I understand that a certificate of insurance
must be submitted with my bid; and if it is not, the Owner may reject my bid and award to the
next lowest bidder.

Firm Name:
Address:
Date:
Bidder’s Signature
3
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-FORM OF DISCLOSURE-
THE UNDERSIGNED AFFIRMS THAT THE FOLLOWING CONSTITUTE ALL
OFFICERS, DIRECTORS, PARTNERS, OR CONTROLLING PRINCIPALS OF THE
FIRM:

Name Title

1. Does any School District Board Member, administrator, or employee possess any financial
interest, directly or indirectly, in the firm? If yes, set forth the basis upon which a
financial interest exists in the firm:

2. Has the firm or any of its officers, directors, partners, or controlling principals possessed any
interest in transactions heretofore entered into with the School District? If yes, please
describe transaction(s):

3. Does any direct relative of a member of the Board, administrators, or staff possess any
financial interest, directly or indirectly, in the firm (For purpose of this inquiry a direct
relative is to be defined as a parent, spouse, child or sibling). If yes, set forth below the
School District Board Member, administrator, or staff member whose relation possess an
interest and the relationship:

THE UNDERSIGNED AFFIRMS THAT THE ABOVE STATEMENTS ARE TRUE AND
UNDERSTANDS THAT ANY FALSE STATEMENT SHALL CONSTITUTE A VIOLATION OF
THE PENAL CODE OR GENERAL MUNICIPAL LAW AS APPLICABLE.

Firm:

Signature:

Print Name:
Title:
Date:







HOLD HARMLESS AGREEMENT

In accordance with Article 12 of the General Conditions (“Indemnification”), the Contractor
agrees as follows to the following indemnification obligations under its Agreement with the
Owner:

A. The Contractor and its SubContractors shall defend, indemnify, and hold harmless: (1) the
Owner, its consultants, employees, officers, members of the Board of Education, and agents; (2)
the Architect and its consultants, employees, officers, and agents; and (3) the Construction
Manager, its consultants, employees, officers, and agents from and against any and all claims,
damages, losses, suits, obligations, fines, penalties, costs, charges, and expenses, including but
not limited to attorney’s fees, which may be imposed upon or incurred by or asserted against any
of them by reason of any act or omission of such contractor or any of its subcontractors or any
person or firm directly or indirectly employed by such contractor, for the act(s) and/or
omission(s) of any contractor or subcontractor in connection with the work of the Project.

B. To the fullest extent permitted by law, the Contractor and its SubContractors shall defend,
indemnify and hold harmless: (1) the Owner, its consultants, employees, officers, members of the
Board of Education, and agents; (2) the Architect and its consultants, employees, officers, and
agents; and (3) the Construction Manager, its consultants, employees, officers, and agents from
and against claims, damages, losses, and expenses, including but not limited to attorney’s fees,
arising out of or resulting from performance of its work, provided that such claim, damage, loss
or expense is attributable to bodily injury, sickness, disease, or death, or to injury to or
destruction, of tangible property including loss of use resulting therefrom, but only to the extent
caused in whole or in part by negligent acts or omissions of the Contractor, a SubContractor,
anyone directly or indirectly employed by them or anyone for whose acts they may be liable,
regardless of whether or not such claim, damage, loss, or expense is caused in part by a party
indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other
rights or obligations of indemnity which would otherwise exist as to a party or person described
in this Paragraph B. The Contractor’s indemnity obligations under this Paragraph B shall, but not
by way of limitation, specifically include all claims and judgments which may be made against
the Owner, the Architect, the Architect's consultants and agents and employees of any of them
under any applicable statute, rule or regulation including the New York Statute, Occupational
Safety and Hazardous Act, and the Federal Occupational Safety and Hazardous Act. In claims
against any person or entity indemnified under this Paragraph B by an employee of the
Contractor, a SubContractor, anyone directly or indirectly employed by them or anyone for
whose acts they may be liable, the indemnification obligation under this Paragraph B shall not be
limited by a limitation on amount or type of damages, compensation or benefits payable by or
for the Contractor or a SubContractor under workers' or workmen's compensation acts, disability
benefit acts or other employee benefit acts.

C. The Contractor and its SubContractors shall defend, indemnify and hold harmless: (1) the
Owner, its consultants, employees, officers, members of the Board of Education, and its agents;
(2) the Architect and its consultants, employees, officers, and agents; and (3) the Construction
Manager, its consultants, employees, officers and agents from and against any fines, penalties,
judgments, or damages, including reasonable attorney’s fees, imposed on or incurred by the
parties indemnified hereunder which are incurred as a result of the Contractor’s failure to give
the notices required by Article 6(T) of these General Conditions of the Contract for Construction.

D. The Contractor and its SubContractors shall defend, indemnify and hold harmless: (1) the
Owner, its consultants, employees, officers, members of the Board of Education, and agents; (2)
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the Architect and its consultants, employees, officers, and agents; and (3) the Construction
Manager, its consultants, employees, officers, and agents from and against any actions, lawsuits,
or proceedings or claims of liens brought against each or any of them as a result of liens filed
against the Contractor’s Project funds, including all the cost and expense of said liens, and
including but not limited to attorney’s fees incurred by each or any of them.

E. The Contractor and its SubContractors shall defend, indemnify and hold harmless: (1) the
Owner, its consultants, employees, officers, members of the Board of Education, and agents; (2)
the Architect and its consultants, employees, officers, and agents; and (3) the Construction
Manager, its consultants, employees, officers, and agents from and against any and all liability
for violation of all federal, state, and local laws, ordinances, regulations, rules, codes, orders, and
policies applicable to the Contractor’s work and shall defend any claims or actions which may be
brought against the Owner as the result thereof.

F. The Contractor and its SubContractors shall defend, indemnify and hold harmless: (1) the
Owner, its consultants, employees, officers, members of the Board of Education, and agents; (2)
the Architect and its consultants, employees, officers, and agents; and (3) the Construction
Manager, its consultants, employees, officers, and agents from and against any and all liability
for claims made by third parties, including SubContractors, in connection with this Agreement
and shall defend any claims or actions which may be brought against the Owner as the result
thereof.

G. The Contractor shall indemnify and hold harmless: (1) the Owner, its consultants,
employees, officers, members of the Board of Education, and agents; (2) the Architect and its
consultants, employees, officers, and agents; and (3) the Construction Manager, its consultants,
employees, officers, and agents from any and all claims, damages, losses, suits, obligations, fines,
penalties, costs, charges, and expenses which may be imposed upon or incurred by or asserted
against any of them by reason of any act or omission of such contractor or any subcontractor or
any person or firm directly or indirectly or indirectly employed by such contractor, with respect
to violations of OSHA requirements, rules, and/or regulations.

H. The indemnification obligations set forth herein shall become effective upon the Owner,
the Architect or the Construction Manager’s receipt of a claim for which the Contractor is required
to provide indemnification to the Owner, the Architect, or the Construction Manager. In the event
that the Contractor shall fail to refuse to defend any such action, the Contractor shall be liable to
the Owner for all costs of the Owner in defending such claim or action and all costs of the Owner,
including attorney’s fees, in recovering such defense costs from the Contractor. In the event the
Owner, the Architect, or the Construction Manager is required to bring an action to enforce the
indemnification obligations set forth herein, the Contractor shall be liable to the Owner, the
Architect, and/or the Construction Manager for all costs associated with said action including
attorney’s fees.

By:

Signature of Authorized Representative of Contractor

(Print Name and Title)

(Date)
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CERTIFICATION OF COMPLIANCE WITH THE IRAN DIVESTMENT ACT

As a result of the Iran Divestment Act of 2012 (the “Act”), Chapter 1 of the 2012 Laws of New York, a new
provision has been added to State Finance Law (SFL) § 165-a and New York General Municipal Law § 103-g,
both effective April 12, 2012. Under the Act, the Commissioner of the Office of General Services (OGS) will be
developing a list of “persons” who are engaged in “investment activities in Iran” (both are defined terms in
the law) (the “Prohibited Entities List"). Pursuant to SFL § 165-a(3)(b), the initial list is expected to be issued
no later than 120 days after the Act’s effective date at which time it will be posted on the OGS website.

By submitting a bid in response to this solicitation or by assuming the responsibility of a Contract awarded
hereunder, each Bidder/Contractor, any person signing on behalf of any Bidder/Contractor and any assignee
or subcontractor and, in the case of a joint bid, each party thereto, certifies, under penalty of perjury, that once
the Prohibited Entities List is posted on the OGS website, that to the best of its knowledge and belief, that each
Bidder/Contractor and any subcontractor or assignee is not identified on the Prohibited Entities List created
pursuant to SFL § 165-a(3)(b).

Additionally, Bidder/Contractor is advised that once the Prohibited Entities List is posted on the OGS Website,
any Bidder/Contractor seeking to renew or extend a Contract or assume the responsibility of a Contract
awarded in response to this solicitation must certify at the time the Contract is renewed, extended or assigned
that it is not included on the Prohibited Entities List.

During the term of the Contract, should the School District receive information that a Bidder/Contractor is in
violation of the above-referenced certification, the School District will offer the person or entity an opportunity
torespond. If the person or entity fails to demonstrate that he/she/ it has ceased engagement in the investment
which is in violation of the Act within 90 days after the determination of such violation, then the School District
shall take such action as may be appropriate including, but not limited to, imposing sanctions, seeking
compliance, recovering damages or declaring the Bidder/Contractor in default. The School District reserves
the right to reject any bid or request for assignment for a Bidder/Contractor that appears on the Prohibited
Entities List prior to the award of a contract and to pursue a responsibility review with respect to any
Bidder/Contractor that is awarded a contract and subsequently appears on the Prohibited Entities List.

I , being duly sworn, deposes and says that he/she is the

of the Corporation and that neither the

Bidder/ Contractor nor any proposed subcontractor is identified on the Prohibited Entities List.

SIGNED

SWORN to before me this

day of

20___

Notary Public:





























































EDGEMONT UNION FREE SCHOOL DISTRICT

GREENVILLE ELEMENTARY SCHOOL

MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Form of Agreement

SECTION 00 5200
FORM OF AGREEMENT
PART 1 GENERAL
1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General Conditions and other Division 1

Specification Sections, apply to this Section.
1.2 FORM OF AGREEMENT
A. The Agreement to be executed is attached following this page.
1.3 RELATED REQUIREMENTS
Section 00 4301 - General Conditions
A. Section 01 4216 - Definitions.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
005200 - 1
























EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Bonds and Certificates
SECTION 00 6000
BONDS AND CERTIFICATES

PART 1 - GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and other Division 1
Specification Sections, apply to this Section.

1.2  BID BOND:

A. A Bid Bond will be required for this project. Each individual bid shall be accompanied by a check upon a
duly authorized State, National Bank or Trust Company, duly certified in the sum equal to TEN (10%)
percent of the total amount of the bid, including alternates, or a Bid Bond in the amount of TEN (10%) of
the bid, including alternates, payable to the Edgemont Union Free School District and shall be enclosed in
an envelope containing the bid; as a guarantee that the Bidder will, after the award is made to him, enter
into a bona fide contract with the Owner for the work, and furnish the bonds and liability policies as
required under the specifications. The American Institute of Architects Document A310, February 2010
edition entitled "Bid Bond" shall be the contract bond form for this project. A draft copy is attached.

1. Each bid bond must also be accompanied by the written consent of the Surety Company
authorized to do business in the State of New York and be A.M Best "Secured" rated or better.

2. Attorney-in-fact who execute said bonds on behalf of a surety must affix thereto a certified and
effectively dated copy of their Power of Appointment and Certification of an officer of the surety
that the Power of Attorney continues in effect.

B. If, for any reason, whatsoever, the Bidder fails to enter into a proper contract and to execute the proper
bonds, as required by these specifications, the amount of said guarantee retained by the Owner shall be
larger amount of (a) the Bid Bond or (b) the difference between the amount specified in said bid and such
larger amount for which the Owner may in good faith contract with another party to perform the Work

C. All certified checks, except the check of the Bidder to whom a contract is awarded, will be returned to the
respective Bidders, as soon as the Letter of Award has been issued by the Owner.

1. The check of the Bidder, to whom a contract has been awarded, shall be retained until the contract
has been executed and all bonds together with an approved liability insurance policy are filed with
the Owner.

1.3 PERFORMANCE AND PAYMENT BOND:

A. A Performance and Payment Bond will be required for this project. The bond premiums will be paid for
by the Contractor.

B. The American Institute of Architects, AIA Document A312, 2010 edition, entitled “Performance Bond"
and AIA Document A312, 2010 edition, entitled "Payment Bond" and shall be the contract bond form for
this project. AIA Document A311 is not acceptable.

C. Each bond shall be a sum equal to One Hundred (100%) of the Contract Sum and shall be in a form
satisfactory to the Owner, and shall be underwritten by a surety company authorized to do business in the

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Bonds and Certificates
State of New York and be AM Best Secured Rating of "A" or better as to Policy Holder Ratings and
"VII" or better as to Financial Size CategoryRated or bettter.

1. Paragraph 6 shall be deleted and substituted with the following:

a. When the Claimant has satisfied the conditions of Paragraph 4, and has submitted all
supporting documentation and any proof of claim requested by the Surety, the Surety shall,
with reasonable promptness, notify the Claimant of the amounts that are undisputed and the
basis for challenging any amounts that are disputed, including, but not limited to, the lack
of substantiating documentation to support the claim as to entitlement or amount, and the
Surety shall, with reasonable promptness, pay or make arrangements for payment of any
undisputed amount; provided, however, that the failure of the Surety to timely discharge its
obligations under this paragraph or to dispute or identify any specific defense to all or any
part of a claim shall not be deemed to be an admission of liability by the Surety as to such
claim or otherwise constitute a waiver of the Contractor's or Surety's defenses to, or right to
dispute, such claim. Rather, the Claimant shall have the immediate right, without further
notice, to bring suit against the Surety to enforce any remedy available to it under this
Bond.”

D. Every Bond under this paragraph must display the Surety's Bond Number.

E. Each bond must be accompanied by an original Power of Attorney, giving the name of attorney's in fact
and extent of bonding capacity.

F. The Surety Company shall be obligated for the bonds for a two year period after substantial completion.
G. A rider including the following provisions shall be attached to each Bond

1. Surety hereby agrees that it consents to and waives notice of any addition, alteration, omission,
change or other modification of the Contract Documents. Such addition, alteration, change,
extension of time, or other modification of the Contract Documents, or a forbearance on the part of
either the Owner or the Contractor to the other, shall not release the Surety of its obligations
hereunder and notice to the Surety of such matters is hereby waived.

2. Surety further agrees that in event of any default by the Owner in the performance of the Owner's
obligations to the Contractor under the Contract, the Contractor or Surety shall cause written
notice of such default (specifying said default in detail) to be given to the Owner and the Owner
shall have thirty (30) days from the time after receipt of such notice within which to cure such
default, or such additional reasonable period of time as may be required if the nature of such
default is such that it cannot be cured within thirty (30) days. Such Notice of Default shall be sent
by certified or registered U.S. Mail, return receipt requested, first-class postage prepaid to Owner.

3. Surety agrees that it is obligated under the bonds to any successor, grantee or assignee of the
Owner.
END OF SECTION

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
General Conditions
SECTION 00 7200
GENERAL CONDITIONS

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and other Division 1
Specification Sections, apply to this Section.

1.2 FORM OF GENERAL CONDITIONS

A. The General Conditions applicable to this contract is attached following this page.
1.3 RELATED REQUIREMENTS

A. Section 00 5200 - Form of Agreement

B. Section 01 4216 - Definitions.

END OF DOCUMENT

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
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R. The Contractor shall take field measurements and verify field conditions and shall
carefully compare such field measurements and conditions and other information known to the
Contractor with the Contract Documents before commencing activities. Errors, inconsistencies,
or omissions discovered shall be reported to the Architect in writing at once.

S. The exactness of grades, elevations, dimensions, or locations given on any drawings
issued by the Architect, or the work installed by other contracts, is not guaranteed by the Architect
or the Owner. The Contractor shall, therefore, satisfy itself as to the accuracy of all grades,
elevations, dimensions, utilities, and locations. In all cases of interconnection of its Work with
existing or other work, it shall verify at the site all dimensions relating to such existing or other
work. Any errors due to the Contractor’s failure to so verify all such grades, elevations, locations,
or dimensions shall be promptly rectified by the Contractor without any additional cost to the
Owner.

T.

1. The Contractor shall give the Architect timely written notice of any additional
design drawings, specifications, or instructions required to define its work in greater detail, or to
permit the proper progress of its work. To the extent the Architect advises the Contractor that the
Drawings, the Specifications and/ or instructions given are sufficiently detailed for the Contractor
to perform its work, the Architect shall be under no obligation to further clarify or define the
work to be performed. In all other circumstances, the Architect shall issue a field order which
responds to the request for information.

2. Requests for Information (“RFIs”) are for requests on clarifications or questions on
the Drawings and/or the Specifications, not contract terms, scheduling items, or general
correspondence nor, as a means to describe or request approval of alternate construction means,
methods or concepts or substitution or materials, systems means and methods. The Contractor
shall fill all RFIs out in accordance with the provisions of the Project Manual. The Architect shall
not complete said forms out on the Contractor’s behalf.

U. The Contractor shall, prior to the start of any portion of the Work:

1. review any specified construction or installation procedures, including those as
may be recommended by the proposed manufacturer.

2. advise the Architect if the specified procedure(s) deviates from good construction
practice.
3. advise the Architect if following said procedure(s) will affect any warranty,

including the Contractor's general warranty.

4. advise the Architect of any objections the Contractor may have to the specified
procedure(s).
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5. propose any alternative procedure(s) which the Contractor will warrant.

V.

1. To the fullest extent possible, the Contractor shall provide products of the same
kind, from a single source. When two or more items of same material or equipment are required
(pumps, valves, air conditioning units, etc.), they shall be of the same manufacturer. Product
manufacturer uniformity does not apply to raw materials, bulk materials, pipe, tube, fittings
(except flanged and grooved types), sheet metal, wire, steel bar stock, welding rods, solder,
fasteners, motors for dissimilar equipment units, and similar items used in the work, except as
otherwise indicated. The Contractor shall provide products which are compatible within systems
and other connected items. If the Contractor is given option of selecting between two or more
products for use on the Project, the product selected shall be compatible with products previously
selected, even if previously selected products were also options.

2. The Contractor is responsible for providing products and construction methods
compatible with products and construction methods of other Contractors. If a dispute arises
between contractors over concurrently selectable but incompatible products, the Architect will
determine which products shall be used.

3. With respect to sitework materials, all products submitted for use and
incorporated into the Project shall be on the Approved List of Materials and Equipment published
by the NYSDOT Materials Bureau, most recent edition.

4. All products submitted for use and incorporated into the Project shall be asbestos
free.

W. Equivalents. In the Specifications, one or more kinds, types, brands, or manufacturers or
materials are regarded as the required standard of quality and are presumed to be equal. The
Contractor may select one of these items or, if the Contractor desires to use any kind type, brand,
or manufacturer or material other than those named in the Specifications, they shall indicate in
writing, and prior to award of contract, what kind, type, brand, or manufacturer is included in
the base bid for the specified item. The Contractor shall follow the submission requirements for
substitutions as set forth in Article 6.X below.

X.

1. Substitutions. If the Contractor desires to substitute any kind, type, brand, or
manufacturer of material other than those named in the Specifications, the Contractor shall
indicate the desired substitution in its bid, including the following:

a. For which specified material or equipment the request for substitution is
being made;

b. What kind, type, brand, or manufacturer is sought to be substituted for the
specified items;
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Written documentation evidencing that the substituted material or
equipment meets or exceeds the Specifications for materials and/or
equipment set forth in the Project Manual. Such documentation shall
include, but not limited to, a full explanation of the proposed substitution,
together with a submittal of all supporting data including technical
information, catalog cuts, warranties, test results, installation instructions,
operating procedures, significant qualities of proposed substitution (e.g.,
performance, weight, size, durability, and visual effects), and other like
information necessary for a complete evaluation of the substitution.
Additionally, the Contractor shall provide material test reports from a
qualified testing agency indicating and interpreting test results for
compliance with requirements indicated. All such data shall be provided
to the Architect and the Owner at the Contractor’s sole expense. The
Contractor’s written explanation shall also include a list of reasons the
substitution is advantageous and necessary, including the benefits to the
Owner and the Project in the event the substitution is acceptable.
Additionally, the Contractor shall submit to the Architect information
describing in specific detail how the proposed substituted product differs
from the quality and performance required by the Specifications, and such
other information as may be required by the Owner or the Architect.

Coordination information, including a list of changes or modifications
needed to other parts of the Work and te construction performed by the
Owner and separate contractors that will be necessary to accommodate
proposed substitution.

Samples, where applicable or requested.

Detailed comparison of the Contractor’s Construction Schedule using
proposed substitution with products specified for the Work, including
effect on the overall Contract Time. If specified product or method of
construction cannot be provided within the Contract Time, include letter
from manufacturer, on manufacturer’s letterhead, stating lack of
availability or delays in delivery.

Detailed comparison of the difference in cost between the specified
product and the proposed substitution, including any and all costs
associated with changes or modifications needed to other parts of the work
and to construction performed by the Owner and/or separate contractors
that will be necessary to accommodate proposed substitution. In the event
the substitution is accepted, the Contractor proposing the use of the
substitution shall bear all costs associated with said changes or
modifications.
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2. By making said requests in conformance with procedures established herein and
elsewhere in the Project Manual, the Contractor:

a.

represents that a representative of it has personally investigated the
proposed substitute product and has determined that it is equal to or
superior in all respects to that specified;

represents that the warranty for the substitution will be the same, or
greater than, that applicable to the specified product;

certifies that the cost data is complete and includes all related costs under
this contract, including professional services necessary and/ or required for
the Architect and engineers to implement said substitution and waives any
and all claims for additional costs related to the substitution which
subsequently become apparent;

represents that it will coordinate the installation of the accepted substitute,
making all such changes to the Drawings effected by the change, including
but not limited to the electrical, plumbing, site work, and heating and
ventilating specifications as may be required for the work to be complete
in all respects;

will provide an affidavit stating that: (1) the proposed substitution
conforms and meets all the requirements of the pertinent specifications and
the requirements shown on the Drawings; and (2) the Contractor accepts
the warranty and correction obligations in connection with the proposed
substitution as if originally specified by the Architect; and the proposed
substitution will have no effect on the construction schedule.

3. Proposals for substitutions shall be submitted with the Contractor’s bid.

4, No substitutions will be considered or allowed without the Contractor’s submittal
of complete substantiating data and information as stated hereinbefore.

Y.

1. Submittal of shop drawings, product data, material safety data sheets, samples, or
similar submittals shall be in accordance with the provisions of the Project Manual.

2. The Contractor represents and warrants that all shop drawings have been
prepared by persons and entities possessing expertise and experience in the trade for which the
shop drawing is prepared and, if required by the Architect or applicable law, by a licensed
engineer, job specific, reviewed by the Contractor and stamped by the Contractor.
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3. If the Contractor elects to perform its work without approvals, such work shall be
at the Contractor’s own risk and expense.

4. By approving and submitting shop drawings, product data, samples and similar
submittals, the Contractor represents that the Contractor has determined and verified materials,
field measurements and field construction criteria related thereto and has checked and
coordinated the information contained within such submittals with the requirements of its work.

5. The Contractor shall not be relieved of responsibility for deviations from
requirements of its work by the Architect’s approval of shop drawings, product data, samples, or
similar submittals, unless the Contractor has specifically informed the Architect in writing of such
deviation at the time of submittal and the Architect has given written approval to the specific
deviation. The Contractor shall not be relieved of responsibility for errors and/or omissions in
the shop Drawings, product data, samples or other of its submittals to the Architect, by the
Architect’s approval thereof.

6. The Architect shall review, approve, reject, or take other appropriate action
respecting submittals made by the Contractor as set forth in the Project Manual. The Architect
shall check for conformance with information given in the Drawings and Project Manual and the
design concept expressed in the Agreement between the Owner and the Contractor. Review of
such submittals is not conducted for the purpose of determining the accuracy and completeness
of other details such as dimensions and quantities or for substantiating instructions for
installation or performance of equipment or systems designed by the Contractor, all of which
remain the responsibility of the Contractor. Further, the Architect’s review shall not constitute
approval of safety precautions or, unless otherwise specifically stated by the Architect, of
construction means, methods, techniques, sequences, or procedures.

The Architect's approval of a specific item shall not indicate approval of an assembly of which
the item is a component. When professional certification of performance characteristics of
materials, systems or equipment is required by the Contract Documents, the Architect shall be
entitled to rely upon such certification to establish that the materials, systems, or equipment will
meet the performance criteria required by the Contract Documents.

7. Upon the Architect’s rejection of the Contractor’s shop drawings, product data,
samples and/or other documentation submitted by the Contractor to the Architect, the
Contractor shall review the rejection and re-submit such shop drawing, product data, sample and
or other document in accordance with the Architect’s instruction. The Contractor shall direct the
Architect’s specific attention in writing or on re-submitted shop drawings, product data, samples,
or similar submittals, to revision which have been made, including revisions not specifically
requested by the Architect. Resubmission of rejected documents shall be performed within two
(2) calendar days. No claim for delay or cost shall be accepted as a result of rejected documents.

8. When professional certification of performance criteria of materials, systems or
equipment is required of the Contractor, the Architect shall be entitled to rely in a reasonable and
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professional fashion upon the accuracy and completeness of such calculations and certifications
provided, however, if the Architect, in its reasonable and professional judgment considers it
advisable, the Architect shall verify the accuracy and completeness of any and all such
calculations and/ or certifications. In the event any and all such calculations and/ or certifications
are found to be inaccurate and/or incomplete by the Architect, the Contractor shall assume full
responsibility and bear all costs attributable or related thereto, including, without limitation, the
expense of the Architect’s additional services associated with the verification of such calculations
and/ or certifications and the expense of the Architect’s additional service made necessary by the
failure of such calculations and/ or certifications to be accurate or complete.

9. If the Architect is required to review the Contractor’s submittal more than twice,
the Contractor shall bear the cost and expense associated with such additional review as set forth
in the Project Manual.

Z. The Architect will interpret and decide matters concerning performance under and
requirements of the Drawings and/or the Specifications on written request of the Contractor.
Such interpretations may, at the Architect’s option, be issued in the form of additional drawings
or instructions indicating in greater detail the construction or design of the various parts of the
Contractor’s work. Such drawings or instructions may be forwarded by the Architect to the
Contractor by field order, construction change directive or other notice to the Contractor. The
Contractor shall execute the work for which it requested an interpretation in accordance with
such additional drawings or instructions without additional cost or extension of its contract time.
After a decision has been rendered by the Architect on a matter for which the Contractor sought
the Architect’s interpretation of the Drawings and/or the Specifications, the Contractor shall
proceed with the work as directed by the Architect. Failure to proceed with the work in
accordance with the Architect's interpretation may be used as a basis for termination of the
Contractor’s contract pursuant to Article 17 of these General Conditions.

AA. The Contractor shall maintain at the site one record copy of the Drawings, the
Specifications, Addenda, Change Orders, and other Modifications, in good order and marked
currently to record changes and selections made during construction, and in addition approved
shop drawings, Product Data, Samples and similar required submittals. These shall be available
to the Architect and the Owner and shall be delivered to the Owner upon the completion of its
work.

BB.  The Contractor shall maintain at the site, and shall make available to the Owner and the
Architect, one record copy of the Drawings (the “Record Drawings”) in good order. The record
drawings shall be prepared and updated during the prosecution of the Contractor’s work. The
prints for record drawing use will be a set of black line prints provided by the Architect to the
Contractor at the start of construction. The Contractor shall maintain said set in good condition
and shall use colored pencils to mark up said set with “record information” in a legible manner
to show: (i) deviations from the Drawings made during construction; (ii) details in the work not
previously shown; (iii) changes to existing conditions or existing conditions found to differ from
those shown on any existing drawings; (iv) the actual installed position of equipment, piping,
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conduits, light switches, electric fixtures, circuiting, ducts, dampers, access panels, control valves,
drains, openings, and stub-outs, etc.; (v) architectural and/or structural changes in the design;
and (vi) such other information as either the Owner or the Architect may reasonably request. At
the completion of the work, Contractor shall transfer all information on record drawings to
reproducible drawings with new information clouded and noted. Such drawings shall be
stamped with the Contractor’s name and “AS-BUILT” in the lower right hand corner. The colored
record drawing and the as-built reproducible drawing shall be forwarded to the to the Owner.
Final payment and any retainage shall not be due and owing to the Contractor until the record
and/or as built drawings receive the approval from the Architect and the Owner (and all other
closeout requirements are met).

CC.  The Contractor shall maintain all approved permit drawings in a manner so as to make
them accessible to government inspectors and other authorized agencies. All approved drawings
shall be wrapped, marked, and delivered to the Owner within sixty (60) days of final completion
of the Contractor’s work.

DD. Each Prime Contractor shall be furnished, free of charge, three (3) copies of the Contract
Documents and Project Manuals, including all Addenda. Any and all additional copies will be
furnished to the Contractor at the cost of reproduction, postage, and handling.

ARTICLE 7
CONTRACTOR'’S SAFETY/SECURITY PROGRAM

A.

1. The Contractor shall be responsible for initiating, maintaining, and supervising all
safety precautions and programs in connection with the performance of its work. Prior to
beginning any work, the Contractor shall submit a copy of its corporate safety plan to the Owner
and the Architect. Two (2) weeks after receipt of the Notice to Proceed, the Contractor shall
provide a Site Safety / Logistics Plan to the Owner and the Architect. The site logistics plan should
minimally include locations of the eight-foot high temporary fence and gates, traffic plans for
deliveries and removals, refuse container locations, crane locations, pick locations, boom radium,
and lift locations, stockpiles, toilet locations, site water and power locations, and safety. This plan
shall also show the location of all staging and storage areas, clearly separating construction and
school areas. The logistical information represented by the construction documents shall serve as
a minimal guide. Each contractor is required to submit their corporate safety policy within ten
(10) days of receipt of the Notice to Proceed. Said policy must minimally meet OSHA standards
and define details concerning the maintenance of a safe work environment and shall also define
practices for the maintenance of hygiene and minimizing the spread of infectious/contagious
diseases. The Contractor shall make the participation of its SubContractors in its safety program
mandatory. A list of key personnel, with addresses and telephone numbers for emergency
purposes shall be forwarded to the Owner and the Architect. The Owner and the Architect shall
establish a fire coordination procedure and shall forward same to the Contractor for its use during
the performance of its work.
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2. Where applicable, the Contractor shall provide its COVID-19 Safety Plan to the
Owner prior to the start of any work. The Contractor shall designate a person on its staff to be
responsible for monitoring the wearing of Personal Protective Equipment (PPE) by each person
on site working with or for the Contractor. The Contractor shall strictly follow and ensure that its
SubContractors follow Contractor's COVID-19 Safety Plan, as well as all applicable Center for
Disease Control guidelines and Local, State & Federal Orders.

3. All laborers, workers, and mechanics employed in the performance of the work of
the Project shall be certified as having successfully completed a course in construction safety and
health approved by the United States Department of Labor’s Occupational Safety and Health
Administration that is at least ten (10) hours in duration.

4. The Contractor and its SubContractors shall conduct their operation in accordance
with the Safety Guides for Construction as issued by the New York State Education Department
(“NYSED”), and the Contractors’ Safety Program.

5. All safety equipment, including hard hats and weather protective gear required
for the Contractor to perform its work, are to be supplied by the Contractor and/or its
SubContractors. Within the designated construction areas, the Contractor's employees,
superintendents, and/or other agents, and its SubContractors, employees, superintendents,
and/or other agents are required to wear hard hats and other required and/or essential safety
equipment. Each person seen without a hard hat, or otherwise failing to comply with this
requirement, will be ordered to leave the Project. No prior warnings will be given by the Owner
and/or the Architect. The Contractor and its SubContractors shall be solely responsible for
making up and paying for any loss of production or required progress resulting from the removal
of personnel from the Project as set forth herein including any costs incurred by the Owner in
connection with the work of other contractors.

6. The Contractor and its SubContractors shall provide blankets and auxiliary fire
protection as part of its construction safety program to prevent damage to adjacent work or
materials as a result of its welding or burning operations. Additionally, as part of its construction
safety program, the Contractor and its SubContractors shall provide a fire watch, with a fire
extinguisher, which is acceptable to the Owner.

7. The Architect and/ or the Owner reserve the right to have all operating equipment
periodically inspected by an independent inspector whose finding will be binding. The
Contractor, at its own expense, must make corrections within two (2) working days of receiving
a written report.

8. All flagmen required for deliveries to the site are to be furnished by the Contractor
or its SubContractors responsible for the delivery. Any and all deliveries crossing the site or
student traffic areas shall be escorted by flagmen. All flagmen shall wear orange vests.
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B. The Contractor shall schedule weekly safety meetings and each of its SubContractors must
be properly represented at such meetings. The Contractor shall designate a responsible member
of the Contractor’s organization at the site whose duty shall be the prevention of accidents. The
Contractor shall notify the Architect and the Owner in writing of its “OSHA Competent Person
Regarding Safety.” Said person must be an individual capable of identifying existing and
predictable hazards in the surroundings or working conditions which are unsanitary, hazardous,
or dangerous to employees, and who has authorization to take prompt corrective measures to
eliminate them. This person shall be the Contractor’s superintendent, unless otherwise
designated by the Contractor in writing to the Owner and the Architect. The Contractor shall take
all necessary steps to prevent its employees from disturbing and/or damaging the facility and
shall be responsible for preventing the escape of fires set in connection with the construction. The
Contractor shall notify its employees and its SubContractors of the location of the nearest fire
alarm box at all locations where the work is in progress. On a weekly basis, the Contractor shall
submit to the Owner and the Architect minutes of its safety meetings, which minutes shall include
a list of the individuals present at such meetings.

C. The Contractor and each of its SubContractors shall conduct its/their operation in
accordance with all applicable federal, state, and local laws, ordinances, regulations, rules, codes,
orders, and policies. The Contractor agrees, in order that the work will be completed with the
greatest degree of safety to conform to the requirements of the Occupational Safety and Health
Act of 1970 and the Construction Safety Act of 1969, including all standards and regulations that
have been since or shall be promulgated by the governmental authorities which administer such
acts.

D. The Contractor shall give notices and comply with applicable federal, state, and local laws,
ordinances, regulations, rules, codes, orders, and policies, of public authorities or governmental
agencies bearing on safety of persons or property or their protection from damage, injury, or loss.

E. The Contractor shall erect and maintain, as required by existing conditions and
performance of the Contract, reasonable safeguards for surety and protection, including posting
danger signs and other warnings against hazards, promulgating safety regulations, and notifying
owners and users of adjacent sites and utilities.

E. The Contractor shall take reasonable precautions for the safety and protection of
employees at the Project and other person who may be affected by its work, including but not
limited to students, staff, employees, and agents of the Owner and the Architect.

G. The Contractor shall protect and secure its work and the materials and/or equipment to
be utilized in connection with its work, whether stored on or off the site and whether in its care,
custody, and control or that of its SubContractors, subcontractors to its subcontractors, or material
suppliers.
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H. The Contractor shall take all steps necessary to protect all property at or adjacent to the
site, including but not limited to trees, shrubs, lawns, walks, pavements, roadways, structures,
and utilities not designated for removal, relocation, or replacement in the course of construction.

L All delivery vehicles/trucks/machinery/etc. permitted on the site must be equipped with
back-up alarms and enter through the designated access points. The Contractor’s failure to
demonstrate this ability will result in cancellation of delivery or stoppage of work. All delays
associated with this cancellation will be the responsibility of the Contractor responsible for the
work involved.

J. All crane picks, materials delivery, etc. must be coordinated so as not to lift over any
occupied area of the building. If absolutely necessary, this work shall be done on off hours to
ensure the safety of the building occupants. Crane location must be approved by the Architect
and the Owner in writing prior to the use of same to ensure the safety of building occupants.

K The Owner or the Architect reserves the right to have all hoisting equipment periodically
inspected by an independent inspector whose findings will be binding. The Contractor, at its own
expense, must make corrections cited by the inspector before continuing work. The Owner or the
Architect will not assume any responsibility for the safe operation of any hoisting equipment by
exercising this right. The Contractor and/or its SubContractor(s) shall cooperate with the
inspector by allowing time for the inspection. The Contractor shall be notified twenty-four (24)
hours prior to the time of the inspection. These inspections do not release the Contractor if its
responsibility to provide all engineering, permits and inspections as required by OSHA or the
NYSED prior to use of any hoisting equipment.

L. The Contractor shall use the entrances designated on the site logistic plans and Drawings
for personal vehicles, trucks, equipment, deliveries, and the like.

M. All interior temporary partitions and emergency egress barriers (if required) are to be
installed on an after-hours basis (weekends/school holidays).

N.

1. When use or storage of hazardous materials or equipment or unusual construction
methods are necessary to perform its Work, the Contractor shall obtain the Owner and the
Architect’s consent for the use of such materials, equipment, or unusual construction methods.
In the event the Owner determines that the use of such hazardous material or equipment or
unusual construction methods can be performed by the Contractor with alternative means,
methods and/ or techniques, the Contractor shall employ such alternate means of prosecuting its
work at no additional cost to the Owner.

2. In the event the Owner approves the use or storage of such hazardous materials,
equipment or unusual construction methods, the Contractor shall provide for the Owner’s and
the Architect’s use a full set of safety instructions relating to all such materials. Additionally,
when the Owner and/or the Architect reviews the use of storage of such hazardous materials,
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equipment, and or unusual construction methods, the Contractor shall exercise the highest degree
of care and carry on such activities under supervision of properly qualified personnel.

3. Transportation, storage, and use of explosives shall be in strict accordance with all
federal, state, and local laws, ordinances, regulations, rules, codes, orders, and policies of public
authorities or governmental agencies. All safety precautions as set forth in the “Manual of
Accident Prevention in Construction” published by the Associated General Contractors of
America, Inc. shall be observed.

4. The Contractor is responsible for its own storage and personnel trailers at the site.
The Contractor will be required to supply man trailers and storage box trailers as required. All
costs related to delivery, construction, protection, power, etc. for said trailers are the
responsibility of the Contractor utilizing the space. The Owner WILL NOT PROVIDE STORAGE
SPACE. The placement of personnel and/or storage trailer will be strictly limited to pre-
determined locations. The Contractor shall obtain the prior written approval of the placement of
any trailer or storage box from the Owner.

0. During construction, the General Contractor shall be responsible for maintaining a
watertight structure. This shall include additions and existing buildings. The General Contractor
shall be responsible for temporary roofing, tarps and other protection at roofs, cavity walls, etc.
Should the General Contractor fail to provide adequate protection, causing flooding, damage or
other disturbance to the existing building, the Contractor shall be responsible for all costs
associated with clean up and repairs. Inasmuch as flooding and damage have safety implications
to the general public, clean up and repairs may be made by the Owner without warning to the
General Contractor. Administration costs incurred by the Owner and Architect will also be back
charged to the General Contractor. The General Contractor, by entering into contract with the
Owner agrees to be liable for these costs.

P. When all or a portion of the Contractor’s work is suspended for any reason, the Contractor
shall securely fasten down all coverings and protect the work, as necessary, from injury or
damage by any cause.

Q.

1 The Contractor shall promptly remedy damage and loss to all property of the
Owner, or adjacent to the Owner’s property (other than damage or loss covered by insurance)
caused in whole or in part by the Contractor, a SubContractor, a Sub-SubContractor, or anyone
directly or indirectly employed by any of them, or by anyone for whose acts they may be liable,
except damage or loss attributable to acts or omissions of the Owner or the Architect or anyone
directly or indirectly employed by either of them, or by anyone for whose acts either of them may
be liable, and not attributable to the fault or negligence of the Contractor.

2. Title to all completed or partially completed work at the job site, and to all
materials delivered to and stored at said job site which are intended to become a part of the
completed work covered by the Agreement between the Contractor and the Owner, shall be in
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the name of the Owner. Notwithstanding the foregoing, and prior to acceptance of the completed
work by the Owner, the Contractor shall be liable for all loss of or damage to said completed
work, partially completed work, materials furnished by the Contractor, and/or materials or
equipment furnished by others, the custody of which has been given to the Contractor, arising
from any cause other than those against which the Owner herein undertakes to carry insurance.
In the event of loss or damage caused by the Contractor, the Contractor shall replace or repair
same at its own cost and expense, to the satisfaction of the Owner and the Architect.

R. The Contractor shall promptly report in writing to the Owner and the Architect all
accidents arising out of or in connection with the Work which cause death, person injury, or
property damage, giving full details and statements or any witnesses. In addition, if death,
serious personal injuries, or serious property damages are caused, the accident shall be reported
immediately by telephone or messenger to the Owner and the Architect.

S. In an emergency affecting safety of persons or property, the Contractor shall act, at the
Contractor's discretion, to prevent threatened damage, injury, or loss.

T. Any and all fines or citations levied against the Owner or the Architect due to the failure
of the Contractor to comply with regulations of any governing authority, shall be paid for by the
Contractor. This shall include any interest or late charges which accrue due to the Contractor’s
failure to remit payment upon receipt of such levies.

U. The Contractor acknowledges that the Labor Law of the State of New York, and
regulations adopted thereunder, place upon both the Owner and the Contractor certain duties
and that liability for failure to comply therewith is imposed on both the Owner and the Contractor
regardless of their respective fault. The Contractor hereby agrees that, as between the Owner and
the Contractor, and to the extent permitted by law, the Contractor is solely responsible for
compliance with all such federal, state, and local laws, ordinances, regulations, rules, codes,
orders, and policies imposed for the protection of persons performing the Contract.

V. The Owner and/or the Architect will not assume any responsibility for the safe operation
of any cranes or equipment. The Contractor and its SubContractors shall cooperate with the
inspector by allowing time for inspection. The Contractor will be notified twenty-four (24) hours
prior to the time of the actual inspection. The Contractor is obligated to perform all engineering,
obtain all permits (except as otherwise noted in Article 6(Q), and to have all hoisting equipment
inspected as required by OSHA, Village, Town, County, State, and Federal regulations as well as
any other agency having jurisdiction. Copies of all inspection reports and certificates must be
transmitted to Architect and the Owner as soon as possible.
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ARTICLE 8
CHANGES IN THE WORK

A, Without invalidating the Agreement between the Owner and the Contractor, and without
notice to the Contractor’s surety, the Owner may, at any time or from time to time, order
additions, deletions, or revisions in the Contractor’s work. Such additions, deletions, or revisions
will be authorized by field order, change order, or construction change directive.

B. Field orders are an interpretation of the Drawings and/or the Specifications which order
minor changes in the Contractor’s work which will not result in an increase or decrease in the
Contractor’s total contract sum. From time to time, the Architect may issue field orders to the
Contractor. The work included in such field order shall be performed by the Contractor at no
additional cost to the Owner and shall not form the basis for a claim for an extension of time of
the Contractor’s time to complete its work. Hence, the Contractor shall perform the work
included in field orders so as to cause no delay to its work and/or the work of other contractors
engaged by the Owner in connection with the Project. All field orders shall be given to the
Contractor and the Owner by the Architect in writing.

C.

1. When the Owner or the Architect request that the Contractor perform work which
is not included in the contract Drawings or the Specifications and which will result in additional
cost to the Owner, the Architect shall issue a PCO Number and shall request that the Contractor
submit its proposal for performing such additional work. The Contractor shall submitits proposal
to the Architect for review. The Contractor’s proposal shall include a complete itemization of the
costs associated with performing its work including labor and materials. All proposals for any
work that a contractor, its subcontractor(s) or subcontractor(s) of subcontractor(s) perform in
connection with additional work shall be submitted using the following format and in no event
shall the total for overhead and profit on any change order exceed fifteen percent (15%) of the
cost of the work.

1. Materials (Itemized Breakdown)
including quantities and cost
2. Labor (Itemized Breakdown)
3. Subtotal (Add lines 1 and 2)
4. Credit for work not required due to additional or changes to

the work reflected in the within change order (if any)
5. Overhead (10% x line 3)

6. Subtotal (Add lines 3 through 5)

7. Sub-Contract Work (Include itemized breakdown.
Sub-Contractor(s) overhead and profit allowed is 10%)
8. Subtotal (Add lines 6 and 7)

9. Profit (5% x line 8)

10. Subtotal (Add lines 8 and 9)

11. Rental Value of Equipment (Itemized Breakdown)
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12. Actual additional charges for bonds
13. | TOTAL CHANGE ORDER (Add lines 10, 11 and 12)

2. All proposals submitted by the Contractor without the itemization indicated
herein will be returned to the Contractor for re-submission by the Contractor. For any work
performed by the Contractor’s own forces, fifteen percent (15%) for overhead and profit will be
allowed for labor and material related costs. Costs to which overhead is to be applied shall be
limited to cost of labor and materials including the cost of delivery. Under no circumstances shall
any change order proposal exceed fifteen percent (15%) of the cost of overhead and profit.

The Contractor shall not be entitled to recover overhead and profit on the rental value of
equipment and machinery. “Equipment and machinery” shall not include: (1) tools customarily
used by the Contractor’s trade, including but not limited to hand tools; and /or (2) equipment and
machinery already on site and being utilized by the Contractor for the original scope of work.

The Contractor shall submit with its change order proposals actual invoices from its insurance
broker reflecting actual additional costs associated with the procurement of bonds.

3. The Contractor’s SubContractor’s proposal for any work it is to perform in
connection with the additional work shall only include ten percent (10%) for the SubContractor’s
overhead and profit including sub-subcontracted work. The Contractor is entitled to five percent
(5%) on work performed by its SubContractor in accordance with paragraph C(1) of this Article
8. Costs to which overhead is to be applied shall be limited to cost of labor and materials including
the cost of delivery. Under no circumstances shall the Contractor or the Contractor’s
SubContractor(s) be entitled to be reimbursed for overtime, except when specifically approved
by the Owner in writing and not as an Extraordinary Measure as set forth in Article 13, and in
such event the Contractor shall be paid for by the Owner on the basis of premium payment.

4. Notwithstanding the foregoing, work which is performed pursuant to an
allowance included in the Contractor’s base contract, the provisions of Article 9, paragraph B,
concerning itemization of such work shall be controlling.

5.

a. A change in the Contract Sum shall be accomplished only by a written
Change Order. Accordingly, no course of conduct or dealings between the
parties, nor express or implied acceptance of alterations or additions to the
Work, whether or not there is, in fact, any unjust enrichment to the Work,
shall be the basis of any claim as defined in Article 18 of these General
Conditions to an increase in any amounts due under the Contract
Documents or a change in any time period provided for in the Contract
Documents. No amount shall be payable by the Owner to the Contractor
for performance of work without a written and fully executed Change
Order.
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b. Upon the Contractor’s completion of the Change Order work, and prior to
payment being made to the Contractor for such work, the Contractor shall
provide the Owner with the following information:

1) Certified payrolls itemizing the labor actually utilized in
connection with the change order work.

(2 Copies of invoices from SubContractors supplying work in
connection with the change order work.
D.

1. When the Owner or the Architect request that portions of the Contractor’s work
originally included in the Drawings or the Specifications be deleted and which will result in a
reduction of the Contractor’s original contract sum, the Architect shall request that the Contractor
submit its proposal for deleting the scope of such work from its contract. The Contractor’s
proposal shall include a complete itemization of the costs associated with deducting such work
including labor and materials and shall be submitted using the format set forth in Article 8,
paragraph C(1) or the schedule of values, whichever is greater. The Contractor shall not be
entitled to retain its overhead and/or profit for such work nor shall any of its SubContractors
which were to perform the work being deducted from the Contractor's scope of work.
Additionally, the Contractor shall reflect the reduced cost of premiums on bonds which are to be
supplied herein as a result of such change. When both additions and credits covering related
Work or substitutions are involved in a change, the allowance for overhead and profit shall be
figured on the basis of net increase/decrease with respect to that change.

2. The Owner may in its sole discretion deduct and/or reduce the scope of the
Contractor’s contract with or without any specific reasons therefor.

E.

1. In the event the Contractor and the Owner cannot agree on the sum by which its
contract with the Owner is to be increased or reduced based upon changes to the scope of the
work as described in this Article 8, the Architect shall issue a construction change directive
reflecting the deduction and/or reduction of the scope of the Contractor’s contract and the
Contractor will: (a) in the case of additional work to be performed by the Contractor, perform
such additional work in an expeditious manner so as not to delay the work of this or other
contractors working at the site; and (b) in the case of work to be deducted from the scope of the
Contractor’s work, refrain from taking any steps in connection with the work associated with the
deduction and/or reduction of the scope of the Contractor’s work. The construction change
directive shall include: (a) a description of the work being added or deducted from the
Contractor’s scope of work; (b) the amount the Owner has determined to be the cost associated
with the additional work or deduction and/ or reduction of the scope of the Contractor’s contract
until the Owner and the Contractor agree upon the increase or decrease in the Contractor’s
contract sum, or until a claim filed by the Contractor has been determined; (c) the extent to which
the contract time will be adjusted as a result of the change in the scope of work. Any claims must
be filed in accordance with the requirements set forth in Article 18 of these General Conditions.
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Failure to timely file any claim in accordance with requirements set forth therein shall constitute
a waiver of such claim.

2. In the event the Contractor and the Owner reach Agreement on the amount by
which the Contractor’s contract sum is to be increased or decreased based upon changes to the
scope of the Contractor’s work as described in this Article 8, the Architect, the Owner, and the
Contractor shall sign a change order reflecting such agreement. The change order shall include:
(a) the description of the change in the scope of the Contractor’s work; (b) the amount of the
adjustment to the Contractor’s contract sum, if any; and (c) the length of time by which the time
to complete the contract will be adjusted, if any. Agreement between the Owner and the
Contractor in connection with any change order shall constitute a final settlement of all matters
relating to the change in the Contractor’s work as reflected in said change order, including but
not limited to, all direct and indirect costs associated with such change and any and all
adjustments to the Contractor’s contract sum and the construction schedule. All such change
orders for which the Owner and the Contractor have reached agreement shall be included as a
separate line item in the Contractor’s applications for payment as if originally part of the
Contractor’s agreement with the Owner.

F. Neither the Owner nor the Architect may issue instructions to the Contractor to change
the amount of the Contract, except by properly executed Change Orders or Construction Change
Directive. Instructions are issued by the Owner or the Architect, to the Contractor. The
instructions shall not be carried out by the Contractor prior to a written order in the form of a
Change Order, signed by the Owner, the Architect, and the Contractor, authorizing a change in
the Contract amount or an adjustment to the Contract Sum. No amount shall be payable by the
Owner to the Contractor for performance of work without an executed Change Order.

ARTICLE9
PAYMENTS

A.

1. Prior to commencing its work on the Project and within one (1) week of receipt of
a Notice to Proceed, the Contractor shall submit to the Architect, a schedule of values which
includes the amount of money it has allocated in its bid price for the following items of work
which are applicable to the Contractor’s work. Said schedule of values shall include each of the
CSI division sections reflected in the Specifications and applicable to the contract for which the
Contractor has been awarded the contract, together with the requirements for bonds/insurance
(based upon actual invoice amount), general conditions, meeting attendance and meeting
documentation (at least two percent (2%) of the contract sum), shop drawing/product
data/sample submissions (at least one percent (1%) of contract sum), labor and materials on line
items as applicable, temporary utiliies and services, HVAC balance reports, coordination
drawings, punch list (at least one percent (1%) of the contract sum), warranties/ guarantees and
close out of the Project (at least three percent (3%) of the contract sum), and allowance, where
applicable.
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2. Any schedule of values which fails to include sufficient detail, is unbalanced, or
exhibits “front loading” of the value of the Contractor’s work will be rejected. Furthermore, if the
schedule of values has been approved by the Architect and is subsequently used, but later is
found by the Architect to be improper for any reason, sufficient funds shall be withheld from the
Contractors’ future applications for payment to ensure an adequate reserve (exclusive of normal
retainage) to complete the Contractor’s work.

3. The schedule of values shall be drafted so as to reflect multiple construction sites,
multiple locations within each site, additions versus renovations of work, and the like so as to
satisfy any NYSED requirements for the Project.

4. The schedule of values prepared by the Contractor must be approved by the
Architect prior to the payment of any sums due the Contractor.

B. The Contractor shall include in its contract sum all allowances stated in the Specifications.
However, the Contractor’s costs for unloading and handling at the site, overhead, profit, and
other expenses contemplated for the stated allowance amounts shall be included in its contract
sum and not in the allowances.

C. The Contractor shall submit its applications for payment to the Architect on a periodic
basis. The form to be used by the Contractor shall be AIA G732 and 703 approved by the Architect,
and the Owner for use in connection with the Contractor’s work. The form shall be divided in
sufficiently in the same form as the Contractor’s schedule of values and shall reflect in separate
line items for the work:

1. Total value of the work listing labor and material separately.

2. Percentage of work completed at the time of submission of the application for
payment.

3. Value of the work completed at the time of submission of the application for
payment.

4. Percent of previous amount billed.

5. Previous amount billed.

6. Current percent completed.

7. Value of work completed to date.

8. Percent remaining to be completed by the Contractor.

9. Value of work remaining to be completed by the Contractor.
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D.

1. Payments to the Contractor shall be based upon materials and equipment
delivered and suitably stored at the site and/ or incorporated into the Contractor’s work, together
with the labor utilized by the Contractor in connection with its work. The Contractor may be paid
for materials and/ or equipment which has been delivered to the Owner’s facilities but which, at
the time of submission of its application for payment, has not yet been incorporated into the
Contractor’s work upon such conditions and requirements as the Owner and/or the Architect
may advise the Contractor it must satisfy.

2. The Architect shall review the application for payment submitted by the
Contractor and shall advise the Contractor of any adjustments to be made thereto. The Architect
may make such adjustments under the following circumstances:

a.

b.

the Contractor’s failure to remedy defective work;

the filing of third-party claims or reasonable evidence that there is a
probability that such claims will be filed;

receipt by the Owner of a notice of withholding from the New York State
Department of Labor or other administrative agencies having jurisdiction
over the Project;

the Contractor’s failure to make proper payments to its SubContractors or
material suppliers for labor, materials and/or equipment;

reasonable evidence that the Contractor will not complete its work for the
unpaid balance of the remaining monies on its contract;

damages caused to the Owner, the Architect or another contractor as a
result of the Contractor’s performance of its work;

reasonable evidence that the Contractor will not complete its work in
accordance with its Agreement with the Owner, and/ or that the remaining
monies available on the Contractor’s contract will not be sufficient to cover
actual or liquidated damages for the anticipated delay;

the Contractor’s failure to carry out its work in accordance with the
Drawings and/ or the Specifications;

the Contractor’s failure to notify the Architect of errors or inconsistencies
between and among the Drawings and the Specifications;

the Contractor’s and/or its SubContractors’ failure to comply with the
requirements for maintaining record drawings;
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k. the Architect’s or the Owner’s discovery or observation of work which has
been previously paid for by the Owner which is defective and/or
incomplete;

L such other acts and/or omissions by the Contractor in connection with the
performance of its work;

m. the amount requested exceeds the percent completion of work on the site.

3. After any such adjustments are made to the Contractor’s application for payment,
the Contractor shall submit four (4) copies of the final draft of its application for payment to the
Architect, which shall be accompanied by the following documentation:

a. A current Contractor’s lien waiver and duly executed and acknowledged
sworn statement showing all SubContractors and material suppliers with
whom the Contractor has entered into subcontracts, the amount of each
such subcontract, the amount requested for any SubContractor and
material suppliers in the requested progress payment and the amount to
be paid to the Contractor from such progress payment, together with
similar sworn statements from all such SubContractors and material
suppliers;

b. Duly executed waivers of public improvement liens from all
SubContractors and material suppliers and lower tiered SubContractors or
material suppliers establishing payment or satisfaction of payment of all
amounts requested by the Contractor on behalf of such entities or persons
in any previous application for payment; and AIA Form G706 or G706A.

C. Certified payroll for employees of the Contractor and employees of
SubContractors performing work on the Project.

d. Copies of invoices submitted to the Contractor by its SubContractors
and/or material suppliers.

e. Such other information which the Owner and/or the Architect request the
Contractor furnish in connection with its application for payment,
including but not limited to, Contractor change order log, Contractor
submittal log and as built drawings to date.

4. Upon submission of its application for payment, the Contractor represents that it
is entitled to payment in the amount for which it seeks payment.

5. In addition to the right to make adjustments to the amount the Contractor claims
is due (as set forth in subparagraph 2 of this Paragraph D), the Owner may withhold payment
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from the Contractor and the Architect may withhold certification for payment, if any of the
reasons set forth in subparagraph 2 exist.

6. The Owner shall make payment to the Contractor within forty-five (45) days of
receipt of the Contractor’s requisition of payment unless such requisition of payment is not in
accordance with the terms of the Construction Documents.

7. Upon receipt of payment by the Owner, the Contractor shall promptly make
payment to each of its SubContractors and/or material suppliers for which it has received
payment from the Owner. This provision does not obligate the Architect and/or the Owner to
ensure payment to the Contractor’s SubContractors and/or material suppliers.

8.

a. In the event a subcontractor and/ or material supplier files with the Owner
a public improvement lien, the Owner shall withhold payment on
previously certified applications for payment which have not yet been paid
or subsequent applications for payment submitted by the Contractor an
amount equal to one hundred fifty percent (150%) of the amount set forth
in such public improvement lien. This provision is in addition to and does
not supersede the indemnity provisions set forth in Article 12 of these
General Conditions.

b. The Owner may release any payment withheld due to the filing of a public
improvement lien if the Contractor obtains security acceptable to the
Owner or a lien bond which is: (1) issued by a surety acceptable to the
Owner; (2) in form and substance satisfactory to the Owner; and (3) in an
amount not less the one hundred fifty percent (150%) of such lien claim.
The cost of the premiums for any such bond posted shall be borne solely
by the Contractor. By posting a lien bond or other acceptable security,
however, the Contractor shall not be relieved of its obligations pursuant to
these General Conditions, including but not limited to the indemnity
provisions set forth in Article 12 of these General Conditions.

E.

1 The Contractor shall not be entitled to payment for materials and/or equipment
stored off the site unless previously approved in writing by the Owner, and/ or the Architect and
upon the Contractor meeting any and all conditions which the Owner and/or the Architect may
impose in connection with such materials and/or equipment, including but not limited to
insurance for such materials and cost of storage and transportation associated with such materials
and/or equipment. No payment will be made for “commodity type” stored materials such as
block, studs, sheetrock, roofing, insulation, piping, fittings, conduit work, etc.

2. In connection with materials and/or equipment stored off the Project site, the
Contractor must submit with its application for payment the following information:
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a. Type of material must be specifically identified by the Contractor;

b. The Contractor must furnish an invoice from its supplier showing the total
value of material and/or equipment being stored off site and must provide
the bill of lading for such material and/or equipment;

c. The Contractor must provide a Certificate of Insurance in a form approved
by the Owner for the full value of the item plus 10%.

d. The Contractor must execute a security agreement, together with an
executed UCC-1 form;

e. The materials must be stored in a bonded warehouse;
f. The Contractor must furnish a bill of sale for stored material and/or
equipment;
g The Contractor still has liability for all materials whether paid or not until
installed.
3. Any and all materials and/or equipment for which the Contractor has been paid

shall be titled in the Owner upon installation by the Contractor and shall be stored in a bonded
facility. For payment to be made to the Contractor, the Contractor must provide the Owner with
a waiver of lien and general release from its supplier in connection with its provisions of such
materials and/or equipment. Notwithstanding payment by the Owner, any and all warranties
and/or guarantees required to be provided shall not begin to run until the Contractor has
completed all of its work.

4. Prior to payment by the Owner, the Contractor may be required to provide the
Architect and the Owner with an opportunity to visually inspect the materials and/or equipment
for the purpose of determining that such materials are in fact in storage, are the materials specified
for the Contractor’s work and for any other purpose which the Owner and/ or the Architect deem
necessary for payment to be made to the Contractor.

F. If the Owner is entitled to reimbursement or payment from the Contractor under or
pursuant to its Agreement with the Owner, including but not limited to these General Conditions,
such payment shall be made promptly upon demand by the Owner. Notwithstanding anything
contained herein to the contrary, if the Contractor fails to promptly make any payment due the
Owner, or the Owner incurs any costs and expenses to cure any default of the Contractor or to
correct defective work, the Owner shall have an absolute right to offset such amount against the
Contract Sum and may, in the Owner’s sole discretion, elect either to: (1) deduct an amount equal
to that which the Owner is entitled from any payment then or thereafter due the Contractor from
the Owner; or (2) issue a written notice to the Contractor reducing the Contractor’s contract sum
by an amount equal to that which the Owner is entitled.
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G. The Contractor may not assign any monies due or to become due to it pursuant to its
Agreement with the Owner without the Owner’s prior written consent. Any such assignment
shall be in a form acceptable to the Owner. If the Contractor attempts to make such an assignment
without such consent from the Owner, the Contractor shall nevertheless remain legally
responsible for all obligations under its Agreement with the Owner.

H. Progress payments and all other payments shall be made in accordance with Section 106
(b) of the General Municipal Law.

L At the same time the Contractor submits its insurance certificate to the Owner, it shall also
submit to the Architect and the Owner the labor rates of each category of labor for which itand/or
its SubContractors shall employ (either directly or indirectly).

This information shall be itemized in the format shown below:

Contractor’s Name

Contractor’s Address

Contractor’s Office
Phone

Contractor’s Fax
Number

Contractor’s Email
Address

_Labor Rate Breakdown

Worker's Title Journeyman 1.5 Rate Foreman 1.5 Rate

Base Hourly Rate

Payroll Tax & $ Per
Insurance: Hr.

FICA

Federal
Unemployment

State

Workers Compensation

Disability

Other (Explanation
Required)

Subtotal

Benefits: $ Per

Vacation

Health & Welfare

Pension

Annuity

46

December 2024 - No CM Version - School District




401K Fund

Other (Explanation
Required)

Other Explanation
Required)

Subtotal

Hourly Labor Rate

ARTICLE 10
INSURANCE REQUIREMENTS

A. Within ten (10) days of the award of the bid, the Contractor, at its sole cost and expense,
shall provide the Owner with the following insurance coverage whether the operations to be
covered thereby are through the Contractor or by a SubContractor, or by anyone directly or
indirectly employed by any of them, or by anyone for whose acts any of them may be liable.

The insurance required to be procured pursuant to this Article shall be purchased from and
maintained by an insurance carrier licensed and admitted to do business in the State of New
York, with an AM Best rating of A-, VIII, or better. The Contractor must submit the Certificate
of Insurance to the Architect for the Owner’s approval prior to the commencement of any work.
EXCESS OR SURPLUS LINE INSURANCE CARRIERS WILL NOT BE ACCEPTED.

1. Workers’ Compensation, Paid Family Leave and NYS Disability Insurance
Statutory Workers” Compensation (C-105.2 or U-26.3), NYS Paid Leave and NYS
Disability Insurance (DB-120.1) for all employees. Proof of coverage must be on
the approved specific form, as required by the New York State Workers’
Compensation Board. ACORD certificates are not acceptable. A person seeking an
exemption must file a CE-200 Form with the state. The form can be completed and
submitted directly to the WC Board online.

2. Commercial General Liability Insurance
$1,000,000 per Occurrence/$2,000,000 aggregate
$2,000,000 Products and Completed Operations
$1,000,000 Personal and Advertising Injury
$100,000 Fire Damage
$10,000 Medical Expense
The general aggregate shall apply on a per-project basis.

3. Owners Contractors Protective (OCP) Insurance:
For Projects less than or equal to $1,000,000 and work on 1 story (10 feet) only:
$1,000,000 per occurrence, $2,000,000 aggregate with the Owner as the named
insured.
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For Projects greater than $1,000,000 and/or work above one story (10 feet):
$2,000,000 per occurrence, $4,000,000 aggregate with the Owner as the named
insured.

‘The Owner will be the named insured on OCP Policies. There will be no additional
insureds on any OCP Policies.

Automobile Liability
$1,000,000 combined single limit for owned, hired, borrowed and non-owned

motor vehicles.

Umbrella/Excess Insurance
$5,000,000 each occurrence and aggregate for general construction (including

plumbing, electrical, and HVAC) and no work at elevation (<1 story or 10 feet) or
Project values less than or equal to $1,000,000.

$10,000,000 each occurrence and aggregate for high-risk construction, work at
elevation (>1 story or 10 feet) or Project values greater than $1,000,000.

Umbrella/Excess coverage shall be on a follow-form basis or provide broader
coverage over the General Liability and Automobile Liability coverages.

Asbestos/Lead Abatement/Pollution Liability Insurance
If the Project requires the removal of asbestos and/or hazardous materials, the

Contractor shall provide hazardous material liability insurance as follows:

$2,000,000 per occurrence/$2,000,000 aggregate, including products and
completed operations. Such insurance shall include coverage for the Contractor’s
operations including, but not limited to, removal, replacement, enclosure,
encapsulation and/or disposal of asbestos, or any other hazardous material, along
with any related pollution events, including coverage for third-party liability
claims for bodily injury, property damage and clean-up costs. If a retroactive date
is used, it shall pre-date the inception of the Contract.

If the Contractor is using motor vehicles for transporting hazardous materials, the
Contractor shall provide pollution liability broadened coverage (ISO endorsement
CA 9948 or CA 01 12), as well as proof of MCS 90. Coverage shall fulfill all
requirements of this Article 10 and shall extend for a period of three (3) years
following acceptance by the Owner of the Certificate of Completion.
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7. Testing Company Errors and Omission Insurance
$1,000,000 per occurrence/$2,000,000 aggregate for the testing and other
professional acts of the Contractor performed under the Contract with the Owner.

B. Notwithstanding any terms, conditions, or provisions, in any other writing between the
parties, the Contractor hereby agrees to effectuate the naming of the Owner and the Architect as
an additional insured on the Contractor’s Commercial General Liability and Excess/Umbrella
insurance policies.

1 The policies naming the Owner and the Architect as named insured or additional
insured, as applicable, shall:

a. be an insurance policy from an A.M. Best A- rated insurer, licensed and
admitted to conduct business in New York State; and

b. state that the coverage shall be primary and non-contributory coverage for
the Owner, its Board, employees, and volunteers with a waiver of
subrogation in favor of the Owner for all coverages including Workers
Compensation.

2. Additional insured status for General Liability coverage shall be provided by
standard or other endorsements that extend coverage to the Owner for on-going operations (CG 20
38 or equivalent) and products and completed operations (CG 20 37 or equivalent). The decision to
accept an alternative endorsement rests solely with the Owner. A completed copy of the
endorsement must be attached to the certificate of insurance to include General Liability,
Automobile Liability and Umbrella/Excess coverages.

3. There will be no coverage restrictions and/ or exclusions involving New York State
Labor Law statutes or gravity-related injuries.

4. The certificate of insurance must describe all services provided by the Contractor
(e.g., roofing, carpentry or plumbing) that are covered by the liability policies.

5. At the Owner’s request, the Contractor shall provide a copy of the declaration page
of the liability and excess policies with a list of endorsements and forms. If so requested, the

Contractor will provide a copy of the policy endorsements and forms.

6. There will be no coverage restrictions and/ or exclusions involving New York State
Labor Law statutes or gravity-related injuries.

7. No policies containing escape clauses or exclusions contrary to the Owner’s
interests will be accepted.
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8. The Contractor agrees to indemnify the Owner and the Architect for any applicable
deductibles and/ or self-insured retentions.

If written on a “claims-made” basis, the retroactive date must pre-date the inception of the
Agreement. Coverage shall remain in effect for three (3) years following the completion of work.
The Contractor shall also provide proof of Workers’ Compensation and New York State Disability
Benefits Insurance, Commercial General Liability and Excess Liability with limits of $2,000,000
each occurrence and in the aggregate.

C Coverages shall be maintained without interruption from the date of commencement of
the work until the date of final payment and termination of any coverage required to be
maintained after final payment.

D. The Contractor will be permitted to commence work on the Project with the insurance
certificates currently on file with the Owner. On or before July 15 of each year, the Contractor will
substitute said insurance certificates with insurance in strict compliance with Article 10. In
addition to any other rights or remedies that the Owner may have in law, equity or pursuant to
the General Conditions of Construction set forth in the Agreement between the Owner and the
Contractor, in the event the Contractor fails to provide evidence of the insurance required by
Article 10 by July 15, the Owner shall assess liquidated damages of $1,000.00 for every day the
Contractor fails to meet the requirements for insurance as set forth in Article 10 through final
completion of the Project or the date the required insurance is submitted, whichever is earlier.

E. All insurance coverage to be provided by the Contractor, pursuant to paragraph A of this
Article 10, shall include a cancellation notice to the Owner pursuant to the policy terms and
conditions. All insurance coverage to be provided by the Contractor shall name the Owner and
the Architect as additional insureds on the policy, with the exception of Owners Contractors
Policies. Additionally, the insurance coverage to be provided by the Contractor, pursuant to
paragraph A of this Article 10, shall state that the Contractor’s coverage shall be the primary and
non-contributory coverage for the Contractor’s work. A fully completed New York Construction
Certificate of Liability Insurance Addendum (ACCORD 855 2014/15) must be included with the
certificates of insurance. For any “Yes” answers on Items A through L on this Form -- additional
details must be provided in writing. Policy exclusions may not be accepted.

F. The Contractor acknowledges that its failure to obtain or keep current the insurance
coverage required by paragraph A of this Article 10 shall constitute a material breach of Contract
and subjects the Contractor to liability for damages, including but not limited to direct, indirect,
consequential, special, and such other damages the Owner sustains as a result of such breach. In
addition, the Contractor shall be responsible for the indemnification to the Owner and the
Architect of any and all costs associated with such lapse in coverage, including but not limited to
reasonable attorney’s fees.

G. In the event that any of the insurance coverage to be provided by the Contractor to the
Owner contains a deductible, or a self-insured retention, or the insurance provided by the Owner
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contains a deductible, the Contractor shall indemnify and hold the Owner and the Architect
harmless from the payment of such deductible or self-insured retention, which deductible shall
in all circumstances remain the sole obligation and expense of the Contractor. The failure of the
Owner or Architect to object to the contents of the certificate or the absence of same shall not be
deemed a waiver of any rights held by the Owner.

H. SubContractors are subject to the same terms and conditions as stated above and must
submit same to the Owner for approval prior to the start of any work. In the event the Contractor
fails to obtain the required certificates of insurance from the SubContractor and a claim is made
or suffered, the Contractor shall defend, indemnify, defend, and hold harmless the Owner and
the Architect, Engineers, Consultants, and Sub-consultants and their officers, members of the
Board, agents or employees from any and all claims for which the required insurance would have
provided coverage. This indemnity obligation is in addition to any other indemnity obligation
provided in the Contract.

L The Contractor assumes responsibility for all injury or destruction of the Contractor’s
materials, tools, machinery, equipment, appliances, shoring, scaffolding, false and form work,
and personal property of the Contractor’s employees from whatever cause arises. Any policy of
insurance secured covering the Contractor or SubContractors leased or hired by them and any
policy of insurance covering the Contractor or SubContractors against physical loss or damage to
such property shall include an endorsement waiving the right of subrogation against the Owner
for any loss or damage to such property.

J. The Owner in good faith may adjust and settle a loss with the Contractor’s insurance
carrier.

K. The Owner and the Contractor waive all rights against each other and any of their
SubContractors, Sub-SubContractors, agents, and employees for damages caused by fire or other
perils to the extent of actual recovery of any insurance proceeds under any property insurance
policy procured, pursuant to paragraph A of this Article 10, or other property insurance
applicable to the Contractor’s work.

L. Before commencement of its work, the Contractor shall obtain and pay for such insurance
as may be required to comply with the indemnification and hold harmless provisions outlined
under Article 12 of these General Conditions of the Contract for Construction.

M. If the terms of policies expire, or the lives of the insurance companies terminate, before
the Contract is completed or during the period of completed operations coverage, and the
Contractor fails to maintain continuance of such insurance, the Owner is entitled to provide
protection for itself, to pay premiums, and to charge the cost to the Contractor.
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ARTICLE 11
REQUIRED BONDS FOR THE PROJECT

A. Within ten (10) days of the award of the bid, the Contractor shall furnish a Performance
Bond, Labor and Material Payment Bond and Maintenance Bond (to be in effect during the
warranty period) meeting all statutory requirements of the State of New York.

B. All Surety companies are subject to the approval of the Owner and may be rejected by the
Owner without cause.

C. Except as otherwise required by statute, the form and substance of such bonds shall be
satisfactory to the Owner in the Owner's sole judgment.

D. Bonds shall be executed by a responsible surety licensed to do business in New York with
an A.M. Best Rating of “A-" or better as to Policy Holder Ratings, and “VIII” or better as to
“Financial Size Category.” Such bonds shall remain in effect for a period not less than three (3)
years following final completion of the work by the Contractor.

E. Bonds shall further be executed by a surety that is currently listed on the U.S. Treasury
Department Circular 570 entitled “Companies Holding Certificates of Authority as Acceptable
Sureties on Federal Bonds and as Acceptable Reinsuring Companies,” as amended.

F. The Performance Bond and the Labor and Material Payment Bond shall each be in an
amount equal to one hundred percent (100%) of the Contract Sum. The value of each bond shall
be adjusted during the Project construction period to reflect changes in the Contract Sum.

G. Every Bond must display the Surety’s Bond Number.

H. Each bond must be accompanied by an original Power of Attorney, giving the names of
Attorneys-in-fact, and the extent of their bonding capacity.

L A rider including the following provisions shall be attached to each Bond:

1. Surety hereby agrees that it consents to and waives notice of any addition,
alteration, omission, change, or other modification of the Contract Documents. Such addition,
alteration, change, extension of time, or other modification of the Contract Documents, or a
forbearance on the part of either the Owner or the Contractor to the other, shall not release the
Surety of its obligations hereunder and notice to the Surety of such matters is hereby waived.

2. Surety further agrees that in event of any default by the Owner in the performance
of the Owner's obligations to the Contractor under the Contract, the Contractor or Surety shall
cause written notice of such default (specifying said default in detail) to be given to the Owner,
and the Owner shall have thirty (30) days from time after receipt of such notice within which to
cure such default, or such additional reasonable period of time as may be required if the nature
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of such default is such that it cannot be cured within thirty (30) days. Such Notice of Default shall
be sent by certified or registered U.S. Mail, return receipt requested, first class postage prepaid,
to Lender and the Owner.

3. Any proceeding, legal or equitable, under this Bond may be instituted in any court
of competent jurisdiction in the location in which the work or part of the work is located and shall
be instituted within three (3) years after termination by the Owner of the Contractor’s contract or
within three years after final completion by the Contractor. In the event the Contractor files for
bankruptcy, the commencement of the three-year period shall not start to run until the
bankruptcy proceeding is finalized or the Owner obtains relief from an automatic stay, whichever
is later.

J. The Contractor shall deliver the required bonds to the Owner prior to beginning
construction activity at the site, but no later than ten (10) days of issue date of Notice of Award
of Contract. Said bonds shall be in the form set forth in the Project Manual. No work shall be
performed by the Contractor until such bonds have been reviewed and approved.

K The Owner may, in the Owner’s sole discretion and without prior notice to the Contractor,
inform surety of the progress of the Contractor’s work and obtain consents as necessary to protect
the Owner's rights, interest, privileges and benefits under and pursuant to any bond issued in
connection with the Contractor’s work.

L. If the surety on any bond furnished by the Contractor is declared a bankrupt or becomes
insolvent or its right to do business is terminated in any state where any part of the Project is
located or it ceases to meet the requirements of this Article, the Contractor shall within ten (10)
days thereafter substitute another Performance and Payment Bond and surety, both of which
must be acceptable to the Owner.

ARTICLE 12
INDEMNIFICATION

A. The Contractor and its SubContractors shall defend, indemnify and hold harmless: (1) the
Owner, its consultants, employees, officers, members of the Board of Education and agents; and
(2) the Architect and its consultants, employees, officers and agents; from and against any and all
claims, damages, losses, suits, obligations, fines, penalties, costs, charges, and expenses, including
but not limited to attorney’s fees, which may be imposed upon or incurred by or asserted against
any of them by reason of any act or omission of such contractor or any of its subcontractors or
any person or firm directly or indirectly employed by such contractor, for the act(s) and/or
omission(s) of any contractor or subcontractor in connection with the work of the Project.

B. To the fullest extent permitted by law, the Contractor and its SubContractors shall defend,
indemnify and hold harmless: (1) the Owner, its consultants, employees, officers, members of the
Board of Education, and agents; and (2) the Architect and its consultants, employees, officers, and
agents from and against claims, damages, losses, and expenses, including but not limited to
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attorney’s fees, arising out of or resulting from performance of its work, provided that such claim,
damage, loss or expense is attributable to bodily injury, sickness, disease, or death, or to injury to
or destruction, of tangible property including loss of use resulting therefrom, but only to the
extent caused in whole or in part by negligent acts or omissions of the Contractor, a
SubContractor, anyone directly or indirectly employed by them or anyone for whose acts they
may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part
by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or
reduce other rights or obligations of indemnity which would otherwise exist as to a party or
person described in this Paragraph B. The Contractor’s indemnity obligations under this
Paragraph B shall, but not by way of limitation, specifically include all claims and judgments
which may be made against the Owner, the Architect, the Architect's consultants and agents and
employees of any of them under any applicable statute, rule or regulation including the New
York Statute, Occupational Safety and Hazardous Act, and the Federal Occupational Safety and
Hazardous Act. In claims against any person or entity indemnified under this Paragraph B by an
employee of the Contractor, a SubContractor, anyone directly or indirectly employed by them or
anyone for whose acts they may be liable, the indemnification obligation under this Paragraph B
shall not be limited by a limitation on amount or type of damages, compensation or benefits
payable by or for the Contractor or a SubContractor under workers’ or workmen’s compensation
acts, disability benefit acts, or other employee benefit acts.

C. The Contractor and its SubContractors shall defend, indemnify and hold harmless: (1) the
Owner, its consultants, employees, officers, members of the Board of Education, and its agents;
and (2) the Architect and its consultants, employees, officers, and agents from and against any
fines, penalties, judgments, or damages, including reasonable attorney’s fees, imposed on or
incurred by the parties indemnified hereunder which are incurred as a result of the Contractor’s
failure to give the notices required by Article 6(T) of these General Conditions of the Contract for
Construction.

D. The Contractor and its SubContractors shall defend, indemnify and hold harmless: (1) the
Owner, its consultants, employees, officers, members of the Board of Education and agents; and
(2) the Architect and its consultants, employees, officers and agents from and against any actions,
lawsuits or proceedings or claims of liens brought against each or any of them as a result of liens
filed against the Contractor’s Project funds, including all the cost and expense of said liens, and
including but not limited to attorney’s fees incurred by each or any of them.

E. The Contractor and its SubContractors shall defend, indemnify and hold harmless: (1) the
Owner, its consultants, employees, officers, members of the Board of Education and agents; and
(2) the Architect and its consultants, employees, officers, and agents from and against any and all
liability for violation of all federal, state, and local laws, ordinances, regulations, rules, codes,
orders, and policies applicable to the Contractor’s work and shall defend any claims or actions
which may be brought against the Owner as the result thereof.

F. The Contractor and its SubContractors shall defend, indemnify and hold harmless: (1) the
Owner, its consultants, employees, officers, members of the Board of Education and agents; and
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(2) the Architect and its consultants, employees, officers and agents from and against any and all
liability for claims made by third parties, including SubContractors, in connection with this
Agreement and shall defend any claims or actions which may be brought against the Owner as
the result thereof.

G. The Contractor shall defend, indemnify and hold harmless (1) the Owner, its consultants,
employees, officers, members of the Board of Education and agents; and (2) the Architect and its
consultants, employees, officers and agents from and against any and all claims, damages, losses,
suits, obligations, fines, penalties, costs, charges, and expenses which may be imposed upon or
incurred by or asserted against any of them by reason of any act or omission of such contractor
or any subcontractor or any person or firm directly or indirectly or indirectly employed by such
contractor, with respect to violations of OSHA requirements, rules, and/ or regulations.

H. The indemnification obligations set forth herein shall become effective upon the Owner’s
or the Architect's receipt of a claim for which the Contractor is required to provide
indemnification to the Owner or the Architect. In the event that the Contractor shall fail to refuse
to defend any such action, the Contractor shall be liable to the Owner for all costs of the Owner
in defending such claim or action and all costs of the Owner, including attorney’s fees, in
recovering such defense costs from the Contractor. In the event the Owner or the Architect is
required to bring an action to enforce the indemnification obligation, the Contractor shall be liable
to the Owner and/or the Architect for all costs associated with said action including attorney’s
fees.

ARTICLE 13
TIME FOR COMPLETION OF WORK

A, The date of commencement of the Contractor’s work shall be as indicated in the
Agreement between the Contractor and the Owner. The date shall not be postponed or extended
by the failure to act of the Contractor or of persons or entities for whom the Contractor is
responsible to act. Time limits stated in the Agreement between the Owner and the Contractor
are of the essence of the Contract. By executing the Agreement, the Contractor confirms that the
Contract Time is a reasonable period for performing the Work.

B. The Contractor shall not commence work on the site until two certified copies of all
insurance policies and bonds required by Articles 10 and 11 of these General Conditions are
provided to the Owner and accepted by the Owner. The date of commencement and/or
completion of the Contractor’s work shall not be changed by the effective date of such insurance.
The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing,
prematurely commence operations on the site or elsewhere prior to the acceptance of the
insurance and bonds required by Article 10 and Article 11 of these General Conditions.

C. The Contractor shall proceed expeditiously with adequate forces and shall achieve
substantial completion of the work in accordance with the schedule set forth in the Agreement.
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The Contractor shall cooperate with the Owner, the Architect, and other contractors on the
Project, making every reasonable effort to reduce the contract time.

D.

1. In the event the Owner determines that the performance of the Contractor’s work,
as of a milestone date, has not progressed or reached the level of completion required by its
contract, the Owner shall have the right to order the Contractor to take corrective measures
necessary to expedite the progress of construction, including, without limitation: (1) working
additional shifts or overtime; (2) supplying additional manpower, equipment, facilities; and/or
(3) other similar measures (hereinafter referred to collectively as “Extraordinary Measures”).
Such Extraordinary Measures shall continue until the Contractor progresses its work in
compliance with the stage of completion required by the Agreement with the Owner. The
Owner's right to require Extraordinary Measures is solely for the purpose of ensuring the
Contractor's compliance with the construction schedule.

2. The Contractor shall not be entitled to an adjustment in its contract sum in
connection with Extraordinary Measures ordered by the Owner under or pursuant to Paragraph
D(1).

3. The Owner may exercise the rights furnished the Owner under or pursuant to
Paragraph D(1) as frequently as the Owner deems necessary to ensure that the Contractor's
performance of its work will comply with any Milestone Date or completion date set forth in the
Contractor’s Agreement with it.

4, The Owner reserves the right to withhold payment from the Contractor until such
time as the Contractor submits a daily schedule showing work to be again on schedule with the
Construction Schedule and/or until its work is being installed according to the Project
construction schedule, without additional cost to the Owner.

E. The Contractor shall achieve substantial completion of its work in accordance with the
schedule for the work set forth in the Project Manual included as part of the Agreement with the
Owner. Milestone Dates are dates critical to the Owner’s operations that establish when a part of
the work is to commence or be complete. All Milestone Dates are of the essence and shall have
the same meaning as Substantial Completion for the purpose of Liquidated Damages in this
Article 13.

F. Substantial completion shall be achieved by the Contractor when the Contractor has
completed ninety-eight (98%) percent of its work. Work remaining to be completed after
substantial completion shall be limited to items which can ordinarily be completed within the
period between the payment at the time of substantial completion and final payment.

G.
1. The Project is to be physically completed in accordance with the time limits set
forth in the Agreement between the Owner and the Contractor and as further set forth in the
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Project Manual and/or bidding documents. Liquidated damages will be assessed in the amount
of One Thousand ($1,000.00) Dollars for each and every calendar day after such time allowed for
completion.

2. The Contractor realizes that time is of the essence on this Contract and the
completion date and milestone date for each work item in its Agreement, a Milestone Date
reflected on the Project schedule, or the date of substantial completion of the Contractor’s work
shall be no later than the date indicated therein. In the event the Contractor fails to complete any
work or substantially complete the work under this contract by said schedule date, the sum per
calendar day for each date not met, as delineated above, will be subtracted from the payment due
the Contractor (or, if the amount due the Contractor as payment is insufficient, any deficiency
shall be paid by the Contractor to the Owner), except in cases where the Contractor has applied
for and been granted an extension of time in accordance with the provisions of this Article 13.

3. The said sum per calendar day shall constitute the Liquidated Damages incurred
by the Owner for each day of delay beyond the agreed upon dates of substantial completion. Such
Liquidated Damages shall be in addition to any other damages (other than by reason of delay)
the Owner may incur as a result of the Contractor’s breach of Contract. In the event that
substantial completion of its work is not achieved in accordance with the Project schedule,
inspections will be performed once each week unless the Owner or the Architect determines, at
their sole discretion, that additional inspections are not needed. All costs incurred by the Owner,
and the Architect and the cost of additional inspections, at the rate of One Thousand Dollars
($1,000.00) per inspection, will be subtracted from payment due the Contractor. If the amount
due the Contractor for payment is insufficient, any deficiency shall be paid by the Contractor to
the Owner.

H.

1. Within five (5) calendar days from the occurrence of same, the Contractor must
apply in writing to the Owner or the Architect for an extension of time to complete its work where
it has been delayed as a result of: unforeseeable causes beyond the control and without the fault
or negligence of the Contractor, including acts of God, acts of the public enemy, acts of the federal
or state government in either their sovereign or contractual capacities, fires, floods, epidemics,
quarantine restrictions, priority or allocation orders duly issued by the federal government;
and/ or freight embargoes. The Contractor may not apply for an extension of time for delays in
acquisitions of materials other than by reason of freight embargoes. All other delays of the Project,
including but not limited to, the Architect’s review and/or approval of shop Drawings and/or
submittals, requests for information, clarifications, samples, and change orders; Owner schedule;
Architect certification of payment; payment by the Owner of the Contractor’s application for
payment; coordination amongst contractors; unavailability of materials and/or equipment;
surveying/testing; closeout, etc. are deemed to be foreseeable and, therefore shall not form the
basis for a claim for an extension of time by the Contractor.

2. All claims for additional time shall be supported by documentation which
demonstrates to the Architect's satisfaction that the critical path of the Work has been
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significantly altered by the delays to the activities in question, and that the schedule cannot be
maintained by re-ordering other activities within the Project at no cost. Upon receipt of the
Contractor’s request for an extension of time, the Owner will ascertain the facts and extent of the
delay, and may, in its sole discretion, extend the time for completion of the Contractor’s work
when in its judgment such an extension is justified. The Owner’s determination will be final and
binding in any litigation commenced by the Contractor against the Owner which arises out of the
Owner’s denial of an extension of time to the Contractor. Any approval of an extension of the
Contractor’s time to complete its work shall be memorialized by written change order, signed by
the Owner, the Contractor, and the Architect. Where the Owner determines that the Contractor
will be granted an extension of time, such extension shall be computed in accordance with the
following:

For each day of delay in the completion of its work, the Contractor
shall be allowed one day of additional time to complete its contract.
The Contractor shall not be entitled to receive a separate extension
of time for each one of several causes of delay operating
concurrently; only the actual period of delay as determined by the
Owner or its Architect may be allowed.

3. The Owner reserves the right to delay the commencement of Work or to otherwise
modify the construction schedule set forth in the bid documents in order to comply with
applicable federal, state, and local laws, ordinances, regulations, rules, codes, orders, and policies
related to the COVID-19 pandemic. Contractor’s remedies for any schedule modifications or
delays caused directly or indirectly by the COVID-19 pandemic shall be an extension of time only,
as further delineated in Article 13 (H)(4), below.

4. Notwithstanding anything to the contrary in the Contract Documents, an
extension in the contract time, to the extent permitted under this Article 13(H), shall be the sole
remedy of the Contractor for any: (1) delay in the commencement, prosecution, or completion of
the Work; (2) hindrance or obstruction in the performance of the Work; (3) loss of productivity or
acceleration; or (4) other similar claims (collective referred to herein as “delay(s)”), unless a delay
is caused by the Owner’s active interference with the Contractor’s performance of the Work, and
only to the extent such acts continue after the Contractor furnishes the Owner with three (3) days’
written notice of such interference. In no event shall the Contractor be entitled to any
compensation or recovery of any damages in connection with any delay, including, but not
limited to, consequential damages, lost opportunity costs, impact damages, or other similar
remuneration. The Owner’s exercise of any of its rights or remedies under the Contract
Documents (including, but not limited to, ordering changes in the Work, or directing suspension,
rescheduling or correction of the Work), regardless of the extent or frequency of the Owner’s
exercise of such rights or remedies, shall not be construed as active interference with the
Contractor’s performance of the Work.

58

December 2024 - No CM Version ~ School District



ARTICLE 14
DEFICIENT AND INCOMPLETE WORK

A. The Owner, through the Architect, will have the authority to reject work performed by
the Contractor which does not conform to the requirements of the Drawings and/or the
Specifications.

B. The Owner, through the Architect, shall have the authority to require additional
inspection or testing of the Contractor’s work whether or not such work is fabricated, installed,
or completed. However, neither this authority of the Architect nor a decision made in good faith
either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the
Architect to the Contractor, its SubContractors, material and equipment suppliers, their agents,
or employees, or other persons performing portions of the work to have performed additional
inspection or testing of the work.

C.

1. If a portion of the Contractor’s work is covered contrary to the Architect’s request
or to requirements specifically expressed in the Drawings and/ or the Specifications, upon request
by the Architect, the Contractor shall uncover such work for the Architect’s or any governmental
authority’s observation and be replaced at the Contractor’s sole expense without change in the
Contract Time or Contract Sum.

2. If a portion of the Contractor’s work has been covered which the Architect or any
governmental authority has not specifically requested to observe prior to its being covered, the
Architect or any governmental authority may request to see such work and it shall be uncovered
by the Contractor. If such work is in accordance with the Drawings and/or the Specifications,
costs of uncovering and replacement shall, by appropriate Change Order, be charged to the
Owner. If such Work is not in accordance with the Contract Documents, the Contractor, at its sole
cost and expense, shall uncover and replace such work.

D. The Contractor shall promptly correct work rejected by the Owner, through the Architect,
which fails to conform to the requirements of its contract with the Owner, whether observed
before or after Substantial Completion and whether or not fabricated, installed, or completed. The
Contractor shall bear the all costs of correcting such rejected work, including but not limited to
the cost of said additional testing and/or inspection, the cost of the Architect’s services incurred
in conjunction with such additional testing, and any cost, loss or damages to the Owner resulting
from such actions. If prior to the date of Substantial Completion, the Contractor, a SubContractor
or anyone for whom either is responsible uses or damages any portion of the Work or premises,
including, without limitation, mechanical, electrical, plumbing and other building systems,
machinery, equipment or other mechanical device, the Contractor shall cause such item to be
restored to “like new” condition at no expense to the Owner.

E. If the Contractor: (1) fails to correct work which is not in accordance with the requirements
of its Agreement with the Owner; or (2) fails to carry out its work in accordance with the
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requirements of its Agreement with the Owner; or (3) fails or refuses to provide a sufficient
amount of properly supervised and coordinated labor, materials, or equipment so as to be able
to complete the work within the contract time; or (4) fails to remove and discharge (within ten
(10) days) any lien filed upon the Owner’s property by anyone claiming by, through, or under
the Contractor; or (5) disregards the instructions of the Architect or the Owner, the Architect, on
behalf of the Owner may order the Contractor to stop its work, or any portion thereof, until the
cause for such order has been eliminated; however, the right of the Owner to stop the Work shall
not give rise to a duty on the part of the Owner to exercise this right for the benefit of the
Contractor or any other person or entity. This right shall be in addition to, and not in restriction
of, other rights the Owner may have pursuant to these General Conditions or at law.

F.

1 If the Contractor defaults or neglects to carry out its work in accordance with its
Agreement with the Owner and fails within a three (3) day period after receipt of written notice
from the Owner to commence and continue correction of such default or neglect with diligence
and promptness, the Owner may, without prejudice to other remedies the Owner may have,
correct such deficiencies. In such case, an appropriate Change Order shall be issued deducting
from payments then or thereafter due the Contractor the cost of correcting such deficiencies,
including compensation for the Architect and the Owner and such other consultants whose
participation is deemed necessary by the Architect, for additional services and expenses made
necessary by such default, neglect, or failure. If payments then or thereafter due the Contractor
are not sufficient to cover such amounts, the Contractor shall pay the difference to the Owner.

2. Where the Contractor’s default and/ or neglect to carry out its work in accordance
with its Agreement with the Owner threatens the health, safety and/or welfare of the occupants
of the School District’s facilities and/or threatens the structural integrity and/or preservation of
the School District’s facilities, the Owner may proceed to carry out the Contractor’s work upon
twenty-four (24) hours’ notice of its intention to do so to the Contractor.

G. If the Owner prefers to accept work which is not in accordance with the terms and
conditions of the Agreement between the Owner and the Contractor, the Owner may, in its
discretion, accept such work and reduce the Contractor’s contract sum accordingly.

ARTICLE 15
FINAL COMPLETION AND CLOSEOUT OF THE PROJECT

A.

1. When advised by the Owner that the Contractor's work is near substantial
completion, the Architect shall visit the site to determine whether the Contractor’s work is
substantially complete. If the Architect’s observations of the Contractor’s work discloses any item
which has not been performed in accordance with the requirements of the Drawings and/or the
Specifications and/or which has not been completed to the point indicated in Article 13(F) of
these General Conditions, the Contractor shall complete or correct such items upon receipt of
notification from the Architect that a deficiency exists. The Architect shall not issue a certificate
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of substantial completion for the work of the Contractor until the work has been completed in
accordance with Article 13(F). Upon completion of the work outlined by the Architect to it in
accordance with this paragraph A(1), the Contractor shall advise the Architect of the need for an
inspection of the work. If the Architect is required to inspect the Contractor’s work more than
twice, the Contractor shall be liable to the Owner for cost of the services performed by the
Architect or the Owner as a result of additional inspections.

2. Upon determining that the Contractor’s work has progressed to the point of
Substantial Completion, the Architect shall prepare a punch list of the Contractor’s work which
shall include only minor items of work remaining to be performed by the Contractor to bring its
work into compliance with the requirements of the Drawings and/or the Specifications. The
Contractor shall proceed promptly to complete and correct items on the punch list issued by the
Architect and shall complete said items within thirty (30) days of its receipt of the punch list from
the Architect. At the time of substantial completion, the Owner shall retain two hundred percent
(200%) of the value of the punch list items from the Contractor’s remaining contract sum. The
value of said remaining work shall be determined by the Architect. Upon completion of the work
reflected in the final punch list, the Owner shall release the monies withheld pursuant to this
paragraph to the Contractor.

3. The Architect’s failure to include an item of deficiency on the punch list issued to
the Contractor shall not relieve the Contractor of its responsibility to perform its work in
accordance with the Drawings and/or the Specifications.

B.

1. If within three (3) years after the date of Substantial Completion of the Contractor’s
work or designated portion thereof, or after the date for commencement of warranties established
pursuant to these General Conditions, or by terms of in applicable special warranty required by
the Agreement between the Owner and the Contractor, any of the Work is found to be not in
accordance with the requirements of the Contract Documents, the Contractor shall correct it
promptly after receipt of written notice from the Owner, unless the Owner has previously given
the Contractor a written acceptance of such condition. This period of three (3) years shall be
extended with respect to portions of the Contractor’s work first performed after Substantial
Completion by the period of time between Substantial Completion and the actual performance
of such work. The obligation set forth hereunder shall survive acceptance by the Owner of the
Contractor’s and/ or termination of the Contractor’s Agreement with the Owner. The Owner shall
give such notice within a reasonable period of time after discovery of the condition.

2. The Contractor shall, within a reasonable time after receipt of written notice
thereof, but in no event no later than seventy-two (72) hours after receipt of such notice,

commence to correct, repair, and make good any defects in its work.

3. The obligations of the Contractor pursuant to this paragraph shall cover any
repairs to or replacement of work affected by the defective work.
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4. In the case of any work performed in correcting defects pursuant to this paragraph,
the guarantee periods specified herein shall begin anew from the date of acceptance by the Owner
of such work.

C. Upon receipt of written notice from the Owner that the Contractor’s work is ready for
final inspection and acceptance and upon receipt of a final Application for Payment, the Architect
will promptly make such inspection. When the Architect finds the Contractor’s work acceptable
pursuant to the terms and conditions of its Agreement with the Owner and the Contract fully
performed and upon receipt of the closeout documentation required by the Contract Documents
and elsewhere in the Agreement between the Owner and the Contractor, the Architect will certify
to the Owner that the Contractor is entitled to final payment on the Project.

D.
1. Prior to receipt of final payment from the Owner, the Contractor shall provide to
the Architect the close out documentation required by the Contract Documents.

2. The Contractor shall schedule a close out meeting with the Architect and the
Owner for the purpose of delivering the close out documents required pursuant to the Contract
Documents and elsewhere in the Agreement between the Owner and the Contractor.

E. If the Contractor’s work is not accepted by the Owner after final inspection and additional
time is required to complete items identified during the final inspection, the date starting the
warranty periods described in the Contract Documents shall be set by the Architect at his
discretion.

F. If the Architect is required to perform more than one final inspection because the
Contractor’s work fails to comply with the requirements of the contract, the amount of
compensation paid to the Architect by the Owner for additional services shall be deducted from
the final payment to the Contractor.

G. Acceptance of final payment by the Contractor, a SubContractor or material supplier shall
constitute a waiver of claims by that payee except those claims previously made in writing in
accordance with the terms of Article 18 hereof and identified by that payee as unsettled at the
time of final Application for Payment.

H. The Contractor shall submit all documentation identified in this section within ninety (90)
days from the date of Substantial Completion. If the documentation has not been submitted, the
Owner will obtain same through whatever means necessary. The Contractor shall solely be
responsible for all expenses incurred by the Owner in securing such documentation.
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ARTICLE 16
RELEVANT STATUTORY PROVISIONS

A. The Contractor shall at all times observe and comply with all federal, state, and local laws,
ordinances, regulations, rules, codes, orders, and policies, in any manner affecting the work and
all such orders decreed as exist at present and those which may be enacted later, by bodies or
tribunals having jurisdicton or authority over the work, and in addition to any other
indemnification set forth herein, the Contractor shall indemnify and save harmless the Owner,
and its officers, members of the Board, agents, or servants against any claim or liability arising
from, or based on, a violation of any such law, ordinances, regulation, order, or decree, whether
by its or by its employees or agents.

B. The Contractor and each of its SubContractors shall comply with prevailing wage rates as
issued by the of New York State Department of Labor for the location and duration of the Project
and shall comply with all requirements governing its payments to its employees as set forth in
Labor Law, section 220, et seq. of the New York State Labor Law.

C. The Contractor and each of its SubContractors shall post a notice at the beginning of the
performance of every public work contract on each job site that includes the telephone number
and addresses for the Department of Labor and a statement informing laborers, workers, or
mechanics of their right to contact the Department of Labor if he/she is not receiving the proper
prevailing rate of wages and/or supplements for his/her particular job classification.

D. The Contractor specifically agrees, as required by Labor Law, Sections 220 and 220-d, as
amended, that:

1. No laborer, workman or mechanic in the employ of the Contractor, SubContractor
or other person doing or contracting to do the whole or any part of the work contemplated by the
Contract, shall be permitted or required to work more than eight hours in any one calendar day
or more than five days in any one week, except in the emergencies set forth in the Labor Law.

2. The wages paid for a legal day’s work shall not be less than the prevailing rate of
wages as defined by law.

3. The minimum hourly rate of wages to be paid shall not be less than that stated in
the Project Manual, and any re-determination of the prevailing rate of wages after the Contract is
approved shall be deemed to be incorporated herein by reference as of the effective date of re-
determination and shall form a part of this Contract. The Labor Law provides that the Contract
may be forfeited and no sum paid for any work done thereunder on a second conviction for
willfully paying less than:

a. the stipulated wage scale as provided in Labor Law, Section 220,
Subdivision 3, as amended; or
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b. the stipulated minimum hourly wage scale as provided in Labor Law,
Section 220-d, as amended.

E. The Contractor specifically agrees, as required by the provisions of the Labor Law of New
York, Section 220-E, as amended that:

1. In the hiring of employees for the performance of this contract or any
subcontractor hereunder, no contractor, subcontractor, nor any person acting on behalf of such
contractor or sub-contractor shall by reason of sex, race, creed, color, disability, or national origin
discriminate against any citizen of the State of New York who is qualified and available to
perform the work to which the employment relates.

2. No contractor, subcontractor, nor any person on his behalf shall, in any manner,
discriminate against or intimidate any employee hired for the performance of work under this
contract on account of race, color, creed, sex, disability, or national origin.

3. There may be deducted from the amount payable to the Contractor a penalty of
fifty dollars for each person for each calendar day during which such person was discriminated
against or intimidated in violation of the provisions of the Contract.

4. This Contract may be canceled or terminated by the Owner and all monies due or
to become due hereunder may be forfeited for a second or any subsequent violation of the terms
or conditions of this section of the Contract.

F. The Contractor shall comply with all of the provisions of the Immigration Reform and
Control Act of 1986 and regulations promulgated pursuant thereto and shall require its
SubContractors to comply with same. In addition to the other indemnification obligations set
forth herein, the Contractor shall and does hereby agree to defend, indemnify, and hold harmless
the Owner, the Owner’s agents, officers, members of the Board, and its employees from and
against any penalties, fees, costs, liabilities, suits, claims, or expenses of any kind or nature,
including reasonable attorney’s fees, arising out of or resulting from any violation or alleged
violation of the provisions of said laws in connection with the work performed hereunder.

G. This Contract shall be void if the Contractor fails to install, maintain, and effectively
operate appliances and methods for the elimination of harmful dust when a harmful dust shall
have been identified in accordance with Section 222-a of the Labor Law of the State of New York.

H. The Contractor shall ensure that absolutely no asbestos containing material is used in
conjunction with the performance of its work. The Contractor bears the sole responsibility to
provide assurances that no asbestos containing material is built into the construction, or that any
equipment used in the construction contains any asbestos containing material. If asbestos
containing material is found, at any time during or after the construction is completed, it shall be
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the responsibility of the Contractor who installed said material to remove it and replace it with
new non-asbestos containing material, as per federal, state, and local laws, ordinances,
regulations, rules, codes, orders, and policies.

L Large and small asbestos abatement projects as defined by 12 N.Y.C.R.R. 56 shall not be
performed while the building is occupied. As referenced in this section, the term “building” shall
mean a wing or major section of a building that can be completely isolated from the rest of the
building with sealed non-combustible construction. The isolated portion of the building must
contain exits that do not pass through the occupied portion, and ventilation systems must be
physically separated and sealed at the isolation barrier. Exterior work such as roofing, flashing,
siding, or soffit work may be performed on occupied buildings provided proper variances are in
place as required, and complete isolation of ventilation systems and windows is provided. Work
must be scheduled so that classes are not disrupted by noise or visual distraction.

J. Surfaces that will be disturbed by reconstruction must have a determination made as to
the presence of lead. Projects which disturb surfaces that contain lead shall have in the
Specifications a plan prepared by a certified Lead Risk Assessor or Supervisor which details
provisions for occupant protection, worksite preparation, work methods, cleaning, and clearance
testing which are in general accordance with the HUD Guidelines.

K. As set forth in Article 4(M), no smoking is allowed anywhere on school property per New
York State and County law. Violators are subject to a $1,000.00 fine and/or banishment from the

property.

L. Applicable codes and standards for material furnished and work installed shall include
all federal, state, and local laws, ordinances, regulations, rules, codes, orders, and policies of
public authorities or governmental agencies having jurisdiction, and applicable requirements of
following codes and standards, including but not limited to:

1. New York State Uniform Fire Prevention and Building Code, and amendments
thereto.

2. New York State Energy Conservation Construction Code.

3. State Education Department Manual of Planning Standards.

4. New York State Department of Transportation, Office of Engineering, Standard

Specification, Construction and Materials, latest edition.

5. Life Safety Code - NFPA.
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M. Wherever in the Specifications reference is made to ANSI or ASTM Standards, Federal
Specifications, Consumer Product Standards, or similar recognized standards, the latest edition
of the respective publishing agency in effect at the date of “Bid Issuance” shall be accepted as
establishing the technical requirements for which compliance is required.

N. The Owner shall be entitled to request that the Contractor or its successor in interest
adequate assurance of future performance in accordance with the terms and conditions of its
Agreement in the event: (1) an order for relief is entered on behalf of the Contractor pursuant to
Title 11 of the United States Code; (2) any other similar order is entered under any other debtor
relief laws; (3) the Contractor makes a general assignment for the benefit of its creditors; (4) a
receiver is appointed for the benefit of its creditors; or (5) a receiver is appointed on account of its
insolvency. Failure to comply with such request within ten (10) days of delivery of the request
shall entitle the Owner to terminate the Contract in accordance with Article 17 hereof. In all
events, pending receipt of adequate assurance of performance and actual performance in
accordance therewith, the Owner shall be entitled to proceed with the Contractor’s work with its
own forces or with other contractors on a time and material or other appropriate basis, the cost
of which will be back charged against the Contractor.

0. The Contractor shall maintain policies of employment as follows:

1. The Contractor and the Contractor’s SubContractor shall not discriminate against
any employee or applicant for employment because of race, creed, color, disability, sex, or
national origin. The Contractor shall take affirmative action to ensure that applicants are
employed, and that employees are treated during employment without regard to their age, race,
creed, color, national origin, citizenship or immigration status, sexual orientation, gender identity
or expression, military status, sex, disability, predisposing genetic characteristics, marital status,
familial status, status as a victim of domestic violence, pregnancy-related condition, prior arrest
or conviction record, or political opinion or affiliation. Such action shall include, but not be
limited to, the following: employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The Contractor agrees to post in conspicuous
places, available to employees and applicants for employment, notices setting forth the policies
of non-discrimination.

2. The Contractor and the Contractor’s SubContractors shall, in all solicitations or
advertisements for employees placed by them or on their behalf, state that all qualified applicants
will receive consideration for employment without regard to age, race, creed, color, national
origin, citizenship or immigration status, sexual orientation, gender identity or expression,
military status, sex, disability, predisposing genetic characteristics, marital status, familial status,
status as a victim of domestic violence, pregnancy-related condition, prior arrest or conviction
record, or political opinion or affiliation.

3. The Contractor and the Contractor’s SubContractors shall certify under penalty of
perjury, that:
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a.

it is registered with the New York State Department of Labor pursuant to
Section 220-1 of the New York Labor Law; and

each of the subcontractors engaged by the Contractor for this Project are also
registered.

The Contractor shall include with its certification, a copy of the Certificate(s)
of Registration issued by the Commissioner of the Department of Labor for the
Bidder and each of its subcontractor(s).

ARTICLE 17
TERMINATION OR SUSPENSION

The Owner may terminate the Contractor’s Agreement in the event the Contractor:

a.

refuses or fails to supply sufficient skilled workers or suitable materials or
equipment to complete the Work in a diligent, efficient, timely,
workmanlike, skillful, and careful manner;

refuses or fails to correct deficient work performed by it;

fails to make prompt payments to SubContractors for labor, materials,
and/or equipment in accordance with the respective agreements between
the Contractor and the SubContractors;

disregards all federal, state, and local laws, ordinances, regulations, rules,
codes, orders, and policies of public authorities or governmental agencies
having jurisdiction;

disregards the instructions of the Architect or the Owner (when such
instructions are based on the requirements of the Contract Documents);

is adjudged a bankrupt or insolvent, or makes a general assignment for the
benefit of the Contractor’s creditors, or a trustee or receiver is appointed
for the Contractor or for any of its property, or files a petition to take
advantage of any debtor’s act or to reorganize under bankruptcy or similar
laws; or

breaches any warranty made by the Contractor under or pursuant to the
Contract Documents.
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h. fails to furnish the Owner with assurances satisfactory to the Owner
evidencing the Contractor's ability to complete the Work in compliance
with all the requirements of the Contract Documents; or

i fails after commencement of the Work to proceed continuously with the
construction and completion of the Work for more than ten (10) days,

except as permitted under the Contract Documents.

j- fails to keep the Project free from strikes, work stoppages, slowdowns,
lockouts or other disruptive activity;

k. or otherwise does not fully comply with the Contract Documents.
2. When any of the above reasons exists, the Owner may, without prejudice to any
other rights or remedies, terminate employment of the Contractor upon three (3) days written

notice and may, subject to any prior rights of the surety:

a. take possession of the site and of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;

b. take possession of materials stored off site by the Contractor;

c. take assignments of the Contractor’s SubContractors in accordance with
these General Conditions;

d. finish the Work by whatever reasonable method the Owner may deem
expedient.
3. When the Owner terminates the Contract for one of the reasons stated in Article

17(A)(1), the Contractor shall not be entitled to receive further payment until the completion of
the Contractor’s work. If the Owner’s costs to complete the Contractor’s work, including the
expenses incurred by the Owner in connection with the services of the Architect and/or other
consultants, exceed the contract balance remaining on the Contractor’s contract, the Contractor
shall be liable to the Owner for such excess costs. This provision shall survive termination of the
Contractor’s Agreement with the Owner.

B.

1. In addition to the Owner’s right to carry out the work of the Contractor pursuant
to the Agreement with the Contractor, the Owner may at any time, at will and without cause,
terminate any part of the Contractor’s work or all of the Contractor’s remaining work for any
reason whatsoever by giving three (3) days’ written notice to the Contractor, specifying the
portion of the Contractor’s work to be terminated and the effective date of termination.

68

December 2024 - No CM Version - School District



2. Upon receipt of a notice of termination for convenience, the Contractor shall
immediately, in accordance with instructions from the Owner, proceed with performance of the
following duties regardless of delay in determining or adjusting amounts due it:

a. Cease operation as specified in the notice.
b. Place no further orders and enter into no further subcontracts for materials,

labor, services, or facilities except as necessary to complete continued
portions of the Contract.

c. Terminate all subcontracts and orders to the extent they relate to the Work
terminated.
d. Proceed to complete the performance of the remaining work on its contract

which has not been so terminated.

e. Take actions that may be necessary, or that the Owner may direct, for the
protection and preservation of the terminated Work.

3. The Contractor shall continue to prosecute that portion of its work which has not
been terminated by the Owner pursuant to this paragraph. If the Contractor’s work is terminated,
the Owner shall not be liable to the Contractor by reason of such termination, except that the
Contractor shall be entitled to payment for the work it has properly executed in accordance with
the Agreement and prior to the effective date of termination (the basis for such payment shall be
as provided in the Contract) and for costs directly related to work thereafter performed by the
Contractor in terminating such Work, provided such work is authorized in advance by the
Architect and the Owner in writing. No payment shall be made by the Owner, however, to the
extent that such work is, was, or could have been terminated under the Contractor’'s Agreement
with the Owner.

4. In case of a termination pursuant to this paragraph B, the Owner will issue a
Construction Change Directive or authorize a Change Order, making any required adjustment to
the Date of Substantial Completion and/or the sum of contract monies remaining to be paid to
the Contractor. The Owner shall be credited for: (1) payments previously made to the Contractor
for the terminated portion of the Work; (2) claims which the Owner has against the Contractor
under the Contract; and (3) the value of the materials, supplies, equipment or other items that are
to be disposed of by the Contractor that are part of the Contract Sum; multiplied by fifteen percent
(15%) representing the Contractor’s overhead and profit.

5. For the remaining portions of the Contractor’s work which have not been

terminated pursuant to this paragraph B, the terms and conditions of the Contractor’s Agreement
with the Owner shall remain in full force and effect.
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6. Upon termination of the Contractor’s work or a portion of the Contractor’s work
pursuant to this paragraph B, the Contractor shall recover as its sole remedy, payment for work
which it has properly performed in connection with the terminated portion of the Work prior to
the effective date of termination and for items properly and timely fabricated off the Project site,
delivered and stored in accordance with the Owner's instructions. The Contractor hereby waives
and forfeits all other claims for payment and damages, including, without limitation, overhead
and profit related to work terminated by the Owner pursuant to this paragraph B.

C.

1 In addition to the Owner’s right to suspend, delay, or interrupt the Contractor
from proceeding with any portion of its work pursuant to the terms and conditions of its
Agreement with the Owner, the Owner may at any time, at will and without cause suspend,
delay, or interrupt any part of the Contractor’s work or all work for any reason whatsoever for
such period of time as the Owner may determine by giving three (3) days’ prior written notice to
the Contractor, specifying that portion of the Contractor’s work which is to be suspended,
delayed, or interrupted, and the effective date of such suspension, delay, or interruption, as the
case may be.

2. The Contractor shall continue to prosecute that portion of its work which has not
been suspended, delayed, or interrupted, and shall properly protect and secure the portion of its
work so suspended, delayed, or interrupted.

3. The Owner shall incur no liability to the Contractor by reason of such suspension,
delay, or interruption except that the Contractor may request an extension of its time to complete
its work in accordance with Article 13 hereof.

D. The Contractor agrees and acknowledges that payments for the work have been obtained
through obligations or bonds which have been sold after public referendum. In the event the
work is suspended or canceled as a result of the order of any court, agency, department entity or
individual having jurisdiction, or in the event the work is suspended or canceled due to the fact
that a court, agency, department, entity or individual having jurisdiction has issued an order, the
result of which is that the aforesaid obligations or bonds are no longer available for payment for
the work, the Contractor expressly agrees that it shall be solely entitled to payment for work
accomplished until a notice of suspension or cancellation is served upon it. The Contractor
expressly waives any and all rights to institute an action, claim, cause of action or similar for any
damages it may suffer as a result of the suspension or cancellation of the Work and/ or its contract
pursuant to this section. '

ARTICLE 18
CLAIMS AND DISPUTES
A. Definition. A “Claim” is a demand or assertion by one of the parties seeking, as a matter

of right, adjustment or interpretation of Contract terms, payment of money, extension of time or
other relief with respect to the terms of the Contract. The term “Claim” also includes other
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disputes and matters in question between the Owner and the Contractor arising out of or relating
to the Contract.

B. Time Limits on Claims. Claims by the Contractor must be made within thirty (30) days
after occurrence of the event giving rise to such Claim, or within thirty (30) days after the claimant
first recognizes the condition giving rise to the Claim, whichever is earlier. An additional Claim
made after the initial Claim has been decided by the Owner will not be considered unless
submitted in a timely manner. Failure of the Contractor to give timely notice of claim shall
constitute waiver of the claim. Claims must be made by written notice to the Architect, and the
Owner. The responsibility to substantiate Claims shall rest with the Contractor.

C. Pending final resolution of a Claim, unless otherwise agreed in writing, the Contractor
shall proceed diligently with performance of the Contract and the Owner shall continue to make
payments in accordance with the Contract Documents.

D. Claims for Concealed or Unknown Conditions. If conditions are encountered at the site
which are: (1) subsurface or otherwise concealed physical conditions which differ materially from
those indicated in the Contract Documents; or (2) unknown physical conditions of an unusual
nature, which differ materially from those ordinarily found to exist and generally recognized as
inherent in construction activities of the character provided for in the Contract Documents, then
written notice by the Contractor shall be given to the Owner and the Architect promptly before
conditions are disturbed and in no event later than five (5) days after first observance of the
conditions; and (3) in the case of a condition at the site which involves a hazardous or toxic
substance, as those terms are defined by OSHA or AHERA, written notice to the Owner and the
Architect shall be given immediately upon discovery of such hazardous or toxic substance. The
Architect, and/or the Owner will promptly investigate such conditions and, if they differ
materially and cause an increase or decrease in the Contractor’s cost of, or time required for,
performance of any part of the Work, will recommend an equitable adjustment in the Contract
Sum or Contract Time, or both. If the Architect determines that the conditions at the site are not
materially different from those indicated in the Contract Documents and that no change in the
terms of the Contract is justified, the Architect shall so notify the Contractor in writing, stating
the reasons.

E. Claims for Additional Cost. If the Contractor wishes to make a Claim for an increase in
the Contract Sum as a result of a Change in the Work pursuant to Article 8 of these General
Conditions, written notice as provided in this Article 18 shall be given before proceeding to
execute the Work.

F. Claims for Additional Time. If the Contractor wishes to make Claim for an increase in the
Contract Time, the Contractor shall comply with the requirements set forth in Article 13(H).

G. Nothing contained in the Contract Documents shall relieve the Contractor from
compliance with any statutory requirement, including, but not limited to those contained in
Education Law Section 3813.
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ARTICLE 19
MISCELLANEOUS PROVISIONS

A. The Agreement between the Owner and the Contractor shall be governed by the law of
the place where the Project is located; venue to be in the County in which the Project is located.

B. Historical lack of enforcement of any federal, state, and local laws, ordinances,
regulations, rules, codes, orders, and policies shall not constitute a waiver of Contractor’s
responsibility for compliance with such law in a manner consistent with its Agreement with the
Owner unless and until the Contractor has received prior written consent for the waiver of such
compliance from the Owner and the Agency responsible for the enforcement of such law.

C. All notices to be given hereunder shall be in writing and may be given, served, or made:
(1) by depositing the same for first class mail delivery in the United Stated mail addressed to the
authorized representative of the party to be notified; (2) by depositing the same in the United
Stated mail addressed to the authorized representative of the party to be notified, postpaid and
registered or certified with return receipt requested; (3) by depositing the same for overnight
delivery (prepaid by or billed to the party giving notice) with the United States Postal Service or
other nationally recognized overnight delivery service addressed to the authorized
representative of the party to be notified; or (4) by delivering the same in person to the said
authorized representative of such party. Notice deposited in the mail by certified mail or
overnight delivery in accordance with the provisions hereof shall be effective from and after the
fourth (4th) day next following the date postmarked on the envelope containing such notice, or
when actually received, whichever is earlier. All notices to be given to the parties hereto shall be
sent to or made at the addresses set forth hereinbelow. By giving the other parties at least seven
(7) days” written notice thereof, the parties hereto shall have the right to change their respective
addresses and specify as their respective addresses for the purposes hereof any other address in
the United States of America.

D. Except as expressly provided in the Agreement between the Owner and the Contractor,
duties and obligations imposed by such Agreement and rights and remedies available thereunder
shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise
imposed or available by law, or in equity or by other Agreement, and such rights and remedies
shall survive acceptance of the Contractor's work and/or any other termination of the
Contractor’s Agreement with the Owner.

E. No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver
of a right or duty afforded them under the Contract, nor shall such action or failure to act
constitute approval of or acquiescence in a breach thereunder, except as may be specifically
agreed in writing,.

F. The headings denoting the separately numbered Articles of these General Conditions are
specifically set forth for reference purposes only and are not in any way to be deemed explanatory
of or limiting of the contents of any paragraph or subparagraph. Furthermore, said headings are
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not to be deemed part of this Agreement for purposes of interpretation, litigation or as defining
or limiting the rights or obligations of the parties.

G. In case any provision of this Agreement should be held to be contrary to, or invalid, under
the law of any country, state or other jurisdiction, such illegality or invalidity, shall not affect in
any way, any other provisions hereof, all of which shall continue, nevertheless, in full force and
effect in any country, state, or jurisdiction in which such provision is legal and valid.

H. The rights stated in these General Conditions and the documents which form the
Agreement between the Owner and the Contractor are cumulative and not in limitation of any
rights of the Owner at law or in equity.

L The Owner shall not be responsible for damages or for loss of anticipated profits on work
not performed on account of any termination of the Contractor by the Owner or by virtue of the
Owner’s exercise of its right to take over the Contractor’s work pursuant to its Agreement with
the Contractor.

J. The Owner shall not be liable to the Contractor for punitive damages on account of its
termination of the Contractor or any other alleged breach of the Agreement between it and the
Contractor and the Contractor hereby expressly waives its right to claim such damages against
the Owner.

K. The Contractor hereby expressly waives any rights it may have in law or in equity to lost
bonding capacity as a result of any of the actions of the Owner or the Architect taken in connection
with the Contractor’s work on the Project.

L. Upon determination by legal means (e.g., court action, etc.) that termination of Contractor
pursuant to Article 17.A.1 was wrongful, such termination will be deemed converted to a
termination for convenience pursuant to Article 17.B.1 and Contractor’s remedy for such
termination shall be limited to the recovery of the payments permitted for termination for
convenience as set forth in Article 17.B.1.

M. As between the Owner and the Contractor:

1. Before Substantial Completion. As to acts or failures to act occurring prior to the
relevant date of Substantial Completion, any applicable statute of limitations shall commence to
run and any alleged cause of action shall be deemed to have accrued in any and all events not
later than such date of Substantial Completion;

2. Between Substantial Completion and Final Certificate for Payment. As to acts or
failures to act occurring subsequent to the relevant date of Substantial Completion and prior to
issuance of the final Certificate for Payment, any applicable statute of limitations shall commence
to run and any alleged cause of action shall be deemed to have accrued in any and all events not
later than the date of issuance of the final Certificate for Payment; and
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3. After Final Certificate for Payment. As to acts or failures to act occurring after the
relevant date of issuance of the final Certificate for Payment, any applicable statute of limitations
shall commence to run and any alleged cause of action shall be deemed to have accrued in any
and all events not later than the date of any act or failure to act by the Contractor pursuant to
warranties provided in accordance with its Agreement with the Owner, the date of any correction
of work performed by the Contractor or failure to correct its work, or the date of actual
commission of any other act or failure to perform any duty or obligation by the Contractor or the
Owner, whichever occurs last.

N.

1 The Owner may occupy or use any completed or partially completed portion of
the Contractor’s work at any stage when such occupancy is authorized by public authorities
having jurisdiction over the Project.

2. Partial occupancy or use of a portion or portions of the Work shall not constitute
acceptance of the Contractor’s work, nor does it waive the Owner’s right to liquidated damages.
Further such occupancy alone shall not determine when Substantial Completion and
performance has been reached.

3. Immediately prior to such partial occupancy or use, the Owner, the Contractor,
and the Architect shall jointly inspect the area to be occupied or portion of the Work to be used
in order to determine and record the condition of the Contractor’s work, and in order to prepare
a complete punch list of omissions of materials, faulty workmanship, or any items to be repaired,
torn out or replaced.

0. The Contractor agrees not to assign, transfer, convey, or sublet or otherwise dispose of
this Contract or his right, title, and interest therein or his power to execute such Contract, to any
other person, firm, or corporation without the previous consent in writing of the Owner.

P. The Owner is a tax exempt organization and will take title to materials used in the Project
in order to permit tax exemption.

Q. The Owner will furnish a certificate with the Owner’s Tax Exemption Number to the
Contractor for use in purchasing tangible personal property required for the Project.

R. This exemption shall not apply to machinery, equipment, tools, and other items
purchased, leased, rented, or otherwise acquired for the Contractor’s use even though the
machinery, equipment, tools, or other items are used either in part or entirely on the Work. This
exemption shall apply only to materials fully incorporated into the Work of the Contract as
accepted and approved by the Architect.

S. The Contractor shall, upon request by the Owner, furnish a bill of sale or other instrument
indicating the quantities and types of materials purchased directly by the Contractor or
SubContractor for incorporation into the Work. Upon delivery of the materials to the site, the
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Contractor shall mark or otherwise identify the materials to be incorporated into the Work. This
exemption shall apply only to materials so identified and accepted.

END OF GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Summary of Contract
F. If, after referring to the contract documents, it cannot be clearly determined which prime Contractor will
perform a specific item of required work, then, that item of work will be brought to the Owner's
Representative, Architect's, or Construction Manager's attention in writing for determination.

G. Summary by References: Work of the contract can be summarized by reference to the Prime Contract(s),
Contract, General Conditions, Instructions to Bidders , Specification Sections, Drawings, or Addenda to
Contract Documents issued subsequent to the initial printing of this Project Manual, and including but not
necessarily limited to printed material referenced by any of these. It is recognized that the work of the
Contract is unavoidably affected or influenced by governing regulations, natural phenomenon, including
weather conditions, and other forces outside the contract documents.

1.5 RELATED REQUIREMENTS

A. Section 00 5200 - Agreement Form: Contract Sum, retainages, payment period, monetary values of unit
prices.

B. Section 00 7200 - General Conditions : Additional requirements for progress payments, final payment,
and Changes in the Work.

C. Section 01 2000 - Price and Payment Procedures.
D. Section 01 3553 - Site Safety and Security Procedures.
E. Section 01 5010 - Temporary Facilities and Controls.
F. Section 01 7000 - Execution.

1.6 JURISDICTIONAL DISPUTES

A. The Contractor shall only employ labor on the project or in connection with its work capable of working
harmoniously will all trades, crafts and any other individuals associated with the capital improvement
work to be performed. There shall be no strikes, picketing, work stoppages, slowdowns or other
disruptive activity at the project for any reason by anyone employed or engaged by the Contractor to
perform its portion of the work. There shall be no lockout at the project by the Contractor. The Contractor
shall be responsible for providing the manpower required to proceed with the work under any
circumstance. Should it become necessary to create a separate entrance for a contractor involved in a
labor dispute, all costs associated with creating that entrance shall be borne by the contractor involved in
the dispute. Such costs shall include, but not be limited to, signage, fencing, temporary roads and security
personnel as deemed necessary by the Owner for the safety of the occupants of the site.

B. If the Contractor has engaged the services of workers and/or subcontractor who are members of trade
unions, the Contractor shall make all necessary arrangements to reconcile, without delay, damage or cost
to the Owner and without recourse to the Owner, Owner’s Representative, and Architect, any conflict
between its agreement with the Owner and any agreements or regulations of any kind at any time in force
among members or councils which regulate or distinguish what activities shall not be included in the
work of any particular trade.

C. The Contractor shall ensure that its work continues uninterrupted during the labor dispute and will be
liable to the Owner for all damages suffered by the Owner occurring as a result of work stoppages,
slowdowns, disputes or strikes
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Summary of Contract
1.7 DESCRIPTION OF ALTERATIONS WORK

A. Scope of removal work is .
B. Scope of alterations work is indicated on drawings.

1.8 Edgemont Union Free School District will remove the following items before start of work:
A. Loose furniture, computers, loose books etc. at window walls.

1.9 OWNER OCCUPANCY

A. Edgemont Union Free School District intends to continue to occupy adjacent portions of the existing
building during the entire construction period.

B. Edgemont Union Free School District intends to occupy the Project upon Substantial Completion.

C. Edgemont Union Free School District intends to occupy a certain portion of the Project prior to the
completion date for the conduct of normal operations.

D. Cooperate with Owner’s representative and Architect to minimize conflict and to facilitate Edgemont
Union Free School District's operations.

E. Schedule the Work to accommodate Owner's occupancy.

1.10 CONTRACTOR USE OF SITE AND PREMISES

A. Construction Operations: Limited to areas noted on Drawings.
B. Arrange use of site and premises to allow:
1. Edgemont Union Free School District occupancy.

2. Work by Others.
3. Work by Edgemont Union Free School District.
4. Use of site and premises by the public.
C. Provide access to and from site as required by law and by Edgemont Union Free School District:

1. Emergency Building Exits During Construction: Keep all exits required by code open during
construction period; provide temporary exit signs if exit routes are temporarily altered.

2. Do not obstruct roadways, sidewalks, or other public ways without permit.
D. Existing building spaces may not be used for storage unless approved by the Owner's Representative.
E. Time Restrictions:
F. Contractors shall comply with Local Noise Ordinance. Work disrupting the community must be

performed with the following hours:
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Summary of Contract
Construction deliveries during days the school is open, shall not occur during the hours of 7:30 AM and
9:00 AM and 2:00 PM and 3:00 PM, when school buses are arriving or leaving the school grounds.

During the entire construction period the Contractor shall have limited use of the premises for
construction operations, including use of the site as indicated in phasing , schedule of work, and
milestone schedule and work time included in this section.

1. General: Limitations on site usage as well as specific requirements that impact utilization are
indicated on the drawings and/or by other contract documents. In addition to these limitations and
requirements, the Contractor shall administer allocation of available space equitably among the
separate sub and other entities needing access and space, so as to produce the best overall
efficiency in performance of the total work of the project. The Contractor shall schedule deliveries
so as to minimize space and time requirements for storage of materials and equipment on site.

2. The Contractor shall limit their use of the premises to the work indicated, so as to allow for Owner
occupancy and use by the public during the period when the Owner occupies the building.

3. Contractor shall to maintain clear and unobstructed paths of exit discharge from all existing exits.

4. Driveways and Entrances: Keep driveways and entrances serving the premises clear and available
to the Owner, Owner's Representative, Owner's employees, emergency vehicles, and public at all
time. Do not use these areas for parking or storage of materials.

5. Lock automotive type vehicles such as passenger cars and trucks and other types of mechanized
and motorized construction equipment, when parked and unattended, to prevent unauthorized use.
Do not leave such vehicles or equipment unattended with the motor running or the ignition key in
place.

Only materials and equipment, which are to be used directly in the work, shall be brought to and stored
on the project site by the Contractor. After equipment is no longer required for the work, it shall be
promptly removed from the project site. Protection of construction materials and equipment stored at the
project site from weather, theft, damage and all other adversity is solely the responsibility of the
Contractors.

Do not unreasonably encumber the site with materials or equipment. Confine stockpiling of materials and
location of storage sheds to the areas designated by Owner's Representative. If additional storage is
necessary obtain and pay for such storage off-site.

The Contractor(s) and any entity for which the Contractor is responsible shall not erect any sign on the
Project site without the prior written consent of the Owner's Representative which may be withheld in the
sole discretion of the Owner.

Contractor shall ensure that the work, at all times, is performed in a manner that affords reasonable
access, both vehicular and pedestrian, to the site of the work and all adjacent areas. The work shall be
performed, to the fullest extent reasonably possible, in such a manner that public areas adjacent to the site
of the work shall be free from all debris, building materials and equipment likely to cause hazardous
conditions. Without limitation of any other provision of the Contract Documents, each contractor shall
use its best efforts to minimize any interference with the occupancy or beneficial use of:

1. Any areas and buildings adjacent to the site of the work or;
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Summary of Contract
2. The Building in the event of partial occupancy as more..

M.  Without prior approval of the Owner's Representative, the Contractor shall not permit any workers to use
any existing facilities at the Project site, including, without limitations, lavatories, toilets, entrances and
parking areas other than those designated by the Owner's Representative. Without limitation of any other
provision of the Contract Documents, the Contractor shall use its best efforts to comply with the rules and
regulations promulgated by the Owner. and Owner's Representative in connection with the use and
occupancy of the Project Site, and the Building, as amended from time to time. The Contractor shall
immediately notify the Owner's Representative in writing if during the performance of the Work, the
Contractor finds compliance with any portion of such rules and regulations to be impracticable, setting
forth the problems of such compliance and suggesting alternatives through which the same results
intended by such portions of the rules and regulations can be achieved. The Owner's Representative may,
in the Owner's Representative's sole discretion, adopt such suggestions, develop new alternatives or
require compliance with the existing requirements of the rules and regulations. The Contractor shall also
comply with all insurance requirements, applicable to use, and occupancy of the Project Site and the
Building.

N. Maintain the existing building in a safe and weathertight condition throughout the construction period.
Repair damage caused by construction operations. Take all precautions necessary to protect the building
and its occupants during the construction period. When work is scheduled after hours clean and remove
all temporary barriers and protection so that the building can be occupied the following day when normal
building occupancy will occur.

0. Keep public areas such as hallways, stairs, elevator lobbies, and toilet rooms free from accumulation of
waste material, rubbish or construction debris.

P. Smoking, drinking of alcoholic beverages or open fires will not be permitted on the project site.
Q. Utility Outages and Shutdown:

1. Do not disrupt or shut down life safety systems, including but not limited to fire alarm system,
electrical, data, and heatiing system, without 7 days notice to Owner's Representative and
Construction Manager and authorities having jurisdiction.

2. Prevent accidental disruption of utility services to other facilities.
1.11 AVAILABILITY OF EXISTING BUILDING
A. The existing building work areas will be available to the Contractor(s) as follows:
1. Award of Contract thru June :
a. 3:30 PM thru 10:30 PM Monday thru Friday if access into the facility is required.
2. June 29, 2026 thru August 21, 2026:
a. 7:00 AM thru 4:00 PM Monday thru Friday if access into the facility is required.
3. August 24, 2026 thru November 1, 2026

a. 3:30 PM thru 10:30 PM
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EDGEMONT UNION FREE SCHOOL DISTRICT

GREENVILLE ELEMENTARY SCHOOL

MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK

Summary of Contract

4. Construction operations which create dust, noise or fumes, particularly welding operations shall be
schedule after school hours, when approved by the Owner's Representative.

B. Upon request by the Contractor, the building may be made available, at the discretion of the Owner's
Representative and at the Cost to the Contractor, during such times as are allowed by local noise
ordnance, in addition to the above listed hours. A request for use during these off-regular hours must be
made at least two (2) days before the use. Such off-hours may include Saturdays, and Holidays.

1. If the Contractor requests the use of the facility for off-hours to maintain the scheduled completion
date, the Contractor shall pay all additional costs in connection with opening, providing security
and project management expenses incurred with no costs to the Owner and Owner's
Representative. All expenses shall be deducted from the Contractors contract price. Comply with
other portions of this Section.

2. Weekend, Holiday and Night Work:

a. The contractor shall make no claim for delay for the inability of the Owner to make the site
available for off-hours work. Should the Owner make the site available during these hours
at the contractor's request, the cost will be borne by the Contractor.

C. ALL CONTRACTORS SHALL BE REQUIRED TO PERFORM SCHEDULED WORK WITHIN THE
EXISTING BUILDING ONLY DURING THE TIME PERIODS INDICATED AND SHALL INCLUDE
IN THE BID ALL COSTS FOR LABOR, MATERIAL, ETC. INCLUDING PREMIUM TIME TO
PERFORM THE WORK, PER PHASE PER TIME PERIOD.

1.12 COMPLETION OF WORK AFTER SCHEDULED COMPLETION DATE

A. Contractor(s) shall perform work only within these limitations and all manpower, equipment, etc., shall
be provided as required to complete the work as per schedule. In the event the contractor does not
complete the work as scheduled all work to be performed shall be performed after 3:30 PM when the
building is unoccupied and approved by the Owner's Representative. All costs shall be borne by the
Contractor.

B. The Contractor shall prepare a progress schedule in detail listing items of work, sections of building and
the time required for each.

C. The Contractor shall provide necessary manpower, equipment, etc., as required to maintain schedule
developed within the time limitations as described above.

1.13 WORK SEQUENCE

A. Start Date: Letter of Award of Contract:

B. Construct Work in phases during the construction period:
1. Phase 1: Pre-Construction.
a. Start Date: Contract Award
b. Tasks: Schedule of Values, Progress Schedule, Contracts, Bonds and Insurance, Field

verification of existing conditions, and Submittals
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Summary of Contract
c. Completion Date: 30 Days after Contract Award

2. Phase 2: Shop Drawings.
a. Tasks: Preparation and submittal of Shop Drawings
b. Completion Phase 2: 45 Days after Contract Award

3. Phase 3: Construction.
a. Start Date: June 29, 2026
b. Tasks: All construction operations
c. Completion Phase2: August 21, 2026

1.14 SPECIFICATION SECTIONS APPLICABLE TO THE CONTRACT

A. Unless otherwise noted, ALL Provisions of all specification sections apply to this contract. Specific
items of work listed under individual contract descriptions constitute exceptions.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED

END OF SECTION
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Price and Payment Procedures
SECTION 01 2000
PRICE AND PAYMENT PROCEDURES

PART 1 GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Provisions and other Division 1
Specification Sections, apply to this Section.

1.2 SECTION INCLUDES
A. Procedures for preparation and submittal of applications for progress payments.
B. Procedures for preparation and submittal of application for final payment.

1.3 RELATED REQUIREMENTS

A. Section 00 5200 - Form of Agreement: Contract Sum, retainages, payment period, monetary values of
unit prices.

B. Section 00 7200 - General Conditions: Additional requirements for progress payments, final payment,
changes in the Work.

C. Section 01 7800 - Closeout Submittals: Project record documents.

1.4 SCHEDULE OF VALUES
A. Use Schedule of Values Form: AIA G703, edition stipulated in the Agreement.
B. Forms filled out by hand will not be accepted.

C. Format: Utilize the Table of Contents of this Project Manual. Identify each line item with number and
title of the specification Section. Identify sub-contractors .

D. Revise schedule to list approved Change Orders, with each Application For Payment.

E. Provide a separate line item for the following: (where applicable)
1. Bonds. (Bond premium may be paid when invoice of premium is provided).
2. OCP. (Policy premium may be paid when invoice of premium is provided).
3. Labor and materials, when payment is anticipated for material not installed
4. Submittals. (0.5% Minimum of contract amount)
5. Each allowance.
6. Meeting attendance. (0.5% Minimum of contract amount)
7. As-built Drawings. (0.5% Minimum of contract amount)
8. Punch List (1% Minimum of contract amount).
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Price and Payment Procedures
9. Final Cleaning.

10.  Closeout Documents (1.5% Minimum of contract amount)
11.  Identify line items being performed by subcontractors.
12.  Authorized change orders.
1.5 APPLICATIONS FOR PROGRESS PAYMENTS
A. Payment Period: Submit at intervals stipulated in the Agreement.
B. Use Form AIA G732 and Form AIA G703, edition stipulated in the Agreement.
C. Forms filled out by hand will not be accepted.
D. Execute certification by signature of authorized officer.

E. Use data from approved Schedule of Values. Provide dollar value in each column for each line item for
portion of work performed and for stored products.

F. List each authorized Change Order as a separate line item, listing Change Order number and dollar
amount as for an original item of work.

G. Submit one (1) electronic "pencil copy", in PDF format, of each Application for Payment to Owner's
Representative and Architect for approval.

H. After Architect's approval of the "pencil copy" submit three hard copies to the Architect

L Include the following with the application:
1. Transmittal letter as specified for submittals in Section 01 3000.
2. Construction progress schedule, revised and current as specified in Section 01 3000.
3. Partial Waivers of Mechanic's Lien: With each Application for Payment, submit partial waivers of

mechanic's liens from contractor, subcontractors, and suppliers for construction period covered by
the previous application.

a. Waiver Forms: Submit release of lien on forms, provided by the Architect 01 2005.

4. When an application shows completion of an item, submit final or full waivers.

5. Owner reserves the right to designate which entities involved in the Work must submit waivers.

6. Submit Final Application for Payment with or preceded by final waivers from every entity
involved with performance of the Work covered by the application who is lawfully entitled to a
lien.

7. Certified Payrolls; All Applications for Payment must be accompanied with certified payrolls for

all Contract Work performed. In addition each contractor and sub-contractor shall submit to
the Owner within thirty days after issuance of its first payroll, and every thirty days
thereafter, a transcript of the original payroll record subscribed and affirmed as true under
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Price and Payment Procedures
penalties of perjury. The Owners shall be required to receive and maintain such payroll records.
The original payrolls or transcripts shall be preserved for three years from the completion of the
work on the awarded project.

a. Submit certification that all personnel listed on certified payrolls have successfully
completed an OSHA construction safety and health course of at least 10 hours prior to
performing any work on the project.

J. Liens: No Payment will be made when a lien is filed against Owner by contractor or any subcontractor,
or supplier or other entities until such lien is removed, bonded or similar action acceptable to the Owner

K. Project record documents as specified in Section 01 7800 - Closeout Submittals, shall be available for
review by Edgemont Union Free School District as a prerequisite for approval of payment.

L. Payments for stored materials ( whether on-site but not installed, or stored in secured warehouse) will
require a Bill of Lading showing the exact value. In no case will more than 90% be approved if the item
is not installed. Insurance certificates will be provided specific to materials stored ( for on or off site
items)

M.  When Owner's Representative requires substantiating information, submit data justifying dollar amounts
in question. Provide one copy of data with cover letter for each copy of submittal. Show application
number and date, and line item by number and description.

N. The Owner and Architect shall retain Five (5) percent of the amount of each payment.
1.6  INITIAL APPLICATION FOR PAYMENT:

A. Administrative actions and submittals that must precede or coincide with submittal of first Application
for Payment include the following:

1. Executed contract.

2. Approved bonds.

3. Approved insurance certificates.

4. Names of full time project manager, on site superintendent, and foreman.
5. List of suppliers and fabricators:

6. List of subcontractors:

7. Approved Schedule of Values.
8. Contractor's Submittal Schedule.
9. Products list.
1.7  APPLICATION FOR PAYMENT AT SUBSTANTIAL COMPLETION
A. Comply with Requirements of Section 01 7800 - Closeout Submittals.

1.8 MODIFICATION PROCEDURES
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Price and Payment Procedures
A. Submit name of the individual authorized to receive change documents and who will be responsible for
informing others in To Be Determined's employ or subcontractors of changes to Contract Documents.

B. For minor changes not involving an adjustment to the Contract Sum or Contract Time, Owner's
Representative and Architect will issue instructions directly to the Contractor.

C. The Contractor shall be responsible for informing other in it's employ, subcontractor's whose work is
affected by any modifications.

D. For other required changes, Architect will issue a document signed by Edgemont Union Free School
District instructing To Be Determined to proceed with the change, for subsequent inclusion in a Change
Order.

1. The document will describe the required changes and will designate method of determining any
change in Contract Sum or Contract Time.

2. Promptly execute the change.
3. Refer to the General Provisionsfor additional information.
E. Contractor may propose a change by submitting a request for change to , Owner's Representative and

Architect describing the proposed change and its full effect on the Work, with a statement describing the
reason for the change, and the effect on the Contract Sum and Contract Time with full documentation .
Document any requested substitutions in accordance with Section 01 2500

F. Computation of Change in Contract Amount: As specified in the Agreement and Provisions of the
Contract.

1. Refer to AIA 201 Article 7.
G. Substantiation of Costs: Provide full information required for evaluation.

1. For Time and Material work, submit itemized account and supporting data after completion of
change, within time limits indicated in the Conditions of the Contract.

a. For Time and Material work Owner's representative shall verify time and material
provided.
H. Execution of Change Orders: Architect will issue Change Orders for signatures of parties as provided in

the Conditions of the Contract.
L. Promptly enter changes in Project Record Documents.
1.9 APPLICATIONS FOR PAYMENT WHEN BEHIND SCHEDULE

A. When the project falls behind schedule the contractor shall demonstrate the actions to be taken to put the
project back on schedule.

1. Payments will not approved until satisfactory evidence is presented to put the project on schedule.

1.10 APPLICATION FOR PAYMENT AFTER SCHEDULED COMPLETION DATE
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Price and Payment Procedures
In the event the work is not completed by the schedule date, listed in Section 01 1000 - Summary of
Contract, and in addition to the other remedies described, the Architect will not review progress payment
requisitions submitted after the construction completion date, and the District will not issue any progress
payments after that date, until all work is completed.

1. Only one requisition for work performed, after the construction completion date, may be
submitted, and it may be submitted only when all work is complete and a Punch List inspection is
conducted; said requisition may be submitted when the work at 100% complete, less 5% retainage.

APPLICATION FOR FINAL PAYMENT

Comply with Section 01 7800 - Closeout Submittals.

Prepare Application for Final Payment as specified for progress payments, identifying total adjusted
Contract Sum, previous payments, and sum remaining due.

Application for Final Payment will not be considered until the following have been accomplished:

1. All closeout procedures specified in Section 01 7800 - Closeout Submittals are submitted and
approved.
2. All "punch list" items have been completed.

It is understood by the Contractor that the maximum payment due the contractor prior to final payment
shall be Ninety (95%) of the Contract amount and the final Five (5%) will be due only after the
completion and submittal of all requirements of Section 01 7800 - Closeout Submittals are met.

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

END OF SECTION
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1.1

A.

EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Partial Release of Lien
SECTION 01 2005
PARTIAL RELEASE OF LIEN

CONTRACTOR/SUBCONTRACTOR/VENDOR’S LETTERHEAD

Name of Facility: Window Replacement and Related Work
Name of Owner: Edgemont Union Free School District
Address: 300 White Oak Lane, Scarsdale, NY 10583

Name of the Contractor/Subcontractor/Vendor:

Address:

Trade/Vendor:

Application # Dated

We certify that we have completed % of our Contract.

Prior to this requisition we have received payment equal to % of of our contract amount.

The undersigned, upon receipt of the above requisition payment hereby releases and discharges the
Owner of and from any liability or obligation in any way related to or arising out of this project up to and
including the date of this document.

The undersigned further covenants and agrees that it shall not in any way claim or file a mechanic's or
other lien against the premises of the above designated project, or any part thereof, or against any fund
applicable thereto for any of the work, labor, materials heretofore furnished by it in connection with the
improvement of said premises.

The undersigned further warrants that, in order to induce the Owner to release this partial payment, they
have paid all claims for labor, material, .insurance, taxes, equipment, etc., employed in the prosecution of
the work above, to date of this requisition.

The undersigned hereby releases and agrees to hold the Owner harmless from any and all claims in
connection with the furnishing of such labor and materials, etc., for the construction of the
aforementioned project.

The undersigned further guarantees that all portions of the work furnished .and/or provided by them are in
accordance with the contract and that the terms of the contract with respect to these guarantees will hold
for the period specified in said contract.

IN WITNESS WHEREOF, we have executed under seal this release on the above date and to be legally
bound hereby:

WITNESS: FIRM:

BY:
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EDGEMONT UNION FREE SCHOOL DISTRICT

GREENVILLE ELEMENTARY SCHOOL

MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK

Partial Release of Lien

P. State of New York, County of
20

Q. Notary public

R. My commission expires

END OF SECTION

subscribed and sworn to before me this day of

012005-2
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Administrative Requirements
SECTION 01 3000
ADMINISTRATIVE REQUIREMENTS

PART 1 GENERAL

1.1

A.

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General Conditions and Division 1
Specification Sections, apply to this Section.

SECTION INCLUDES

General administrative requirements.
Preconstruction meeting.

Progress meetings.

Construction progress schedule.

Submittals for review and information.
Requests for Interpretation (RFI) procedures.

Submittal procedures.

RELATED REQUIREMENTS

Section 01 1000 - Summary of Contract: Sequence of Work,
Section 01 5010 - Temporary Facilities and Controls.
Section 01 7000 - Execution: Additional coordination requirements.

Section 01 7800 - Closeout Submittals.

GENERAL ADMINISTRATIVE REQUIREMENTS

Comply with requirements of Section 01 7000 - Execution for coordination of execution of
administrative tasks with timing of construction activities.

Make the following types of submittals to Architect:

1. Requests for Interpretation (RFI).

2. Requests for substitution.

3. Shop drawings, product data, and samples.

4. Manufacturer's instructions and field reports.

5. Applications for payment and change order requests.

6. Correction Punch List and Final Correction Punch List for Substantial Completion.
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1.5

A.

B.

EDGEMONT UNION FREE SCHOOL DISTRICT

GREENVILLE ELEMENTARY SCHOOL

MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Administrative Requirements

PROJECT COORDINATION

Owner's Representative: Ray Renda, Director of Facilities.

Contractor shall:

1.

4,

Administrative Procedures: Coordinate scheduling and timing of required administrative
procedures with other construction activities to avoid conflicts and assure orderly progress of the
Work. Such administrative activities include, but are not limited to, the following:

a.

b.

c.

Preparation of schedules.

Installation and removal of temporary facilities.

Processing of submittals and photocopying/delivery to affected contractors.
Progress meetings.

Project closeout activities.

During construction, coordinate use of site and facilities through the Owner's Representative.

Comply with Owner's Representative and Architect procedures for intra-project communications;

submittals, reports and records, schedules, coordination drawings, and recommendations; and
resolution of ambiguities and conflicts.

Coordinate field engineering and layout work under instructions of the Owner's Representative.

Make the following types of submittals to Architect

1.

2.

7.

8.

Requests for Interpretation.

Requests for substitution.

Shop drawings, product data, and samples.

Test and inspection reports.

Manufacturer's instructions and field reports.

Applications for payment and change order requests.

Progress schedules.

Closeout submittals.

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION

3.1

A.

PRECONSTRUCTION MEETING

Owner's Representative and Architect will schedule a meeting after Notice of Award.
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Administrative Requirements
B. Attendance Required:

1. Edgemont Union Free School District.

2. Fuller and D'Angelo, P.C.

3. Contractor.
4. Contractor's Field Superintendent.
C. Agenda:
1. Execution of Edgemont Union Free School District-To Be Determined Agreement.
2. Submission of executed Bonds and Insurance certificates..
3. Distribution of Contract Documents.
4. Submission of schedule of values, progress schedule, , list of products,, and list of subcontractors,
5. Designation of personnel representing the parties to Contract.
6. Procedures and processing of field decisions, submittals, substitutions, applications for payments,

proposal request, Change Orders, and Contract closeout procedures.

7. Review construction scheduling.
8. Construction facilities and controls provided by Edgemont Union Free School District.
9. Temporary utilities provided by Edgemont Union Free School District.

10.  Security and housekeeping procedures.

11.  Procedures for testing.
12.  Procedures for maintaining record documents.
D. Architect will record minutes and distribute copies within five days after meeting to all participants.

Contactor shall distribute to all entities of the Contractor affected by decisions made.
3.2 WEEKLY COORDINATION MEETINGS

A. The Contractor shall schedule and hold weekly general project coordination meetings with the Owner's
Representative, to review the work schedule for the week in order to insure the planned work does not
conflict with facility operations.

3.3 CONSTRUCTION PROGRESS SCHEDULE
A. Within 10 days after date of the Letter of Award, submit preliminary schedule.
B. Responsibility:

1. Each Contractor shall be responsible for preparing and updating the contract progress schedule.

FULLER AND D'ANGELO, P.C.
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Administrative Requirements
The Contractor shall be responsible for preparing and updating the contract progress schedule.

C. Within 5 days after joint review submit final schedule.

D. Submit updated schedule with each Application for Payment.

E. General Content

1.

6.

Milestones: Include milestones in schedule, including, but not limited to, Notice of Award,
Submittals, Verification of existing conditions, Asbestos/Lead Abatement, Removals, Installation,
Substaintial Completion, Completion of Punch List, Final Completion, and Closeout .

Show complete sequence of construction by activity, by room with dates for beginning and
completion of each element of construction.

Identify each item by specification section number.
Provide sub-schedules for each stage of Work identified in Section 01 1000.

Show accumulated percentage of completion of each item, and total percentage of Work
completed, as of the first day of each month.

Provide legend for symbols and abbreviations used.

F. Bar Chart Schedule

1.

2.

Include a separate bar for each major portion of Work or operation.

Identify the first work day of each week.

34 DAILY CONSTRUCTION REPORTS

A. Include only factual information. Do not include personal remarks or opinions regarding operations
and/or personnel.

B. Transmit reports electronically Owner's Representative at weekly intervals.

C. The Contractor shall prepare a daily construction report recording the following information concerning

events at Project site and project progress:

1.

2.

Date.

High and low temperatures, and general weather conditions.
List of subcontractors at Project site.

Major equipment at Project site.

Material deliveries.

Safety, environmental, or industrial relations incidents.

Meetings and significant decisions.

FULLER AND D'ANGELO, P.C.
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8. Stoppages, delays, shortages, and losses. Include comparison between scheduled work activities
(in To Be Determined's most recently updated and published schedule) and actual activities.
Explain differences, if any. Note days or periods when no work was in progress and explain the
reasons why.

9. Testing and/or inspections performed.
10.  Signature of To Be Determined's authorized representative.
REQUESTS FOR INTERPRETATION (RFI)

Preparation: Prepare an RFI immediately upon discovery of a need for interpretation of Contract
Documents. Failure to submit a RFI in a timely manner is not a legitimate cause for claiming additional
costs or delays in execution of the work.

1. Prepare a separate RFI for each specific item.
2. Use Section 00 4200 - Proposal Form.

Reason for the RFI: Prior to initiation of an RFI, carefully study all Contract Documents to confirm that
information sufficient for their interpretation is definitely not included.

1. Unacceptable Uses for RFIs: Do not use RFIs to request the following::
a. Approval of submittals (use procedures specified elsewhere in this section).
b. Approval of substitutions (see Section - 01 2500 - Substitution Procedures)
c. Changes that entail change in Contract Time and Contract Sum (comply with provisions of

the Conditions of the Contract).

d. Different methods of performing work than those indicated in the Contract Drawings and
Specifications (comply with provisions of the Conditions of the Contract).

2. Frivolous RFIs: Requests regarding information that is clearly indicated on, or reasonably
inferable from, Contract Documents, with no additional input required to clarify the question.
They will be returned without a response, with an explanatory notation.

a. The Edgemont Union Free School District reserves the right to assess the To Be
Determined for the costs (on time-and-materials basis) incurred by the Fuller and
D'Angelo, P.C. , and any of its consultants, due to processing of such RFIs.

Attachments: Include sketches, coordination drawings, descriptions, photos, submittals, and other
information necessary to substantiate the reason for the request.

Review Time: Fuller and D'Angelo, P.C. will respond and return RFIs to To Be Determined within seven
calendar days of receipt. For the purpose of establishing the start of the mandated response period, RFIs
received after 12:00 noon will be considered as having been received on the following regular working
day.

Responses: Content of answered RFIs will not constitute in any manner a directive or authorization to
perform extra work or delay the project. If in To Be Determined's belief it is likely to lead to a change to
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Contract Sum or Contract Time, promptly issue a notice to this effect, and follow up with an appropriate
Change Order request to Edgemont Union Free School District.

1. Response may include a request for additional information, in which case the original RFI will be
deemed as having been answered, and an amended one is to be issued forthwith. Identify the
amended RFI with an R suffix to the original number.

SUBMITTALS FOR REVIEW

All submittals are the product and the property of the Contractor. The Owner, Owner's Representative , or
Architect shall not be responsible for the contractor's construction means, methods or techniques: safety
precautions or programs; Acts or admissions; or failure to carry out the work in accordance to the contract
documents

Coordinate transmittal of related items so processing will not be delayed due to requirement of
coordination.

1. Architect reserves the right to withhold action on a submittal requiring coordination with other
submittals until related submittals are received.

2. Unauthorized submittals will be considered non-responsive and returned or discarded by the
Architect without action.

Submittal Cover Sheet and Stamp Sheet, attached to this section, shall be used for each submittal.

All critical and long lead shop drawing submittals shall be submitted no later than twenty (20) days after
Letter of Award of Contract. No further payments will be made to the contractor after twenty (20) days
until all critical and long lead are submitted.

1. If the submittal is rejected for being incomplete, the time period does not start until the complete
submittal is turned in to the Owner's Representative or Architect.

All critical and long lead shop drawing submittals shall be submitted no later than twenty (20) days after
Letter of Award of Contract. No further payments will be made to the contractor after twenty (20) days
until all critical and long lead are submitted.

1. If the submittal is rejected for being incomplete, the time period does not start until the complete
submittal is turned in to the Owner's Representative or Architect.

When the following are specified in individual sections, including but not limited to the following, submit
them for review:

1. Product data.

2. Shop drawings.

3. Samples for selection.
4. Templates.

5. Design mix formulas.
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G. Samples will be reviewed only for aesthetic, color, or finish selection and for record documents purposes
described in Section 01 7800 - Closeout Submittals.

H. The Architect shall review and approve or take other appropriate action on the Contractor submittals,
such as shop drawings, product data, samples and other data, which the Contractor is required to submit,
but only for the limited purpose of checking for conformance with the design concept and the information
shown in the Construction Documents. This review shall not include review of the accuracy or
completeness of details, such as quantities, dimensions, weights or gauges, fabrication processes,
construction means or methods, coordination of the work with other trades or construction safety
precautions, all of which are the sole responsibility of the Contractor. The Architect's review shall be
conducted with reasonable promptness while allowing sufficient time in the Architect's judgment to
permit adequate review. Review of a specific item shall not indicate that the Architect has reviewed the
entire assembly of which the item is a component. The Architect shall not be responsible for any
deviations from the Construction Documents not brought to the attention of the Architect, in
writing, by the Contractor. The Architect shall not be required to review partial submissions or those
for which submissions of correlated items have not been received.

L Marking or comments on shop drawings shall not be construed as relieving the Contractor from
compliance with the contract project plans and specifications, nor departure therefrom. The contractor
remains responsible for details and accuracy for conforming and correlating all quantities, verifying all
dimensions, for selecting fabrication processes, for techniques of assembly and for performing their work
satisfactorily and in a safe manner.

I Architect will review the original submittal and one (1) re submittal. Additional reviews will be
additional services provided to the Owner and charged accordingly. The Owner will back charge
the contractor accordingly.

K. No extension of the Contract Time will be authorized because of failure to transmit submittals enough in
advance of the Work to permit processing.

3.7 SUBMITTALS FOR INFORMATION

A. When the following are specified in individual sections, submit them for information:
1. Certificates.
2. Inspection reports.
3. Manufacturer's instructions.
4. Manufacturer's field reports.

5. Other types indicated.
3.8 SUBMITTALS FOR PROJECT CLOSEOUT
A. Refer to Section 01 7800 - Closeout Submittals..

3.9 NUMBER OF COPIES OF SUBMITTALS
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Documents: Submit one electronic copy in PDF format; an electronically-marked up file will be
returned. Create PDFs at native size and right-side up; illegible files will be rejected. All submittals shall
be in electronic format and conforming to the following:

1. Each item shall be in a separate file.

2. Each file name shall start with the specification section number and contain an abbreviated
explanation of what it contains; for example:

a. 08 5113 Aluminum Windows; 08 1613 Fiberglass Doors and Aluminum Frames; 08 8000
Glazing.

3. Add Revision number (Rev2 Rev3, etc) to the file name when resubmitting items, for example:

a. 07 5323 EPDM Revl.pdf 07 5323 Bond AdhRevl.pdf

4. Provide a Cover Sheet with each item - in the same file as the technical submittal.
5. Do not zip the files, and do not put the files in Folders.
6. Make all technical submittals at one time per trade- refer to the specification for additional

submittal requirements for example:
a. Concrete; Masonry; Miscellaneous Fabrications; Roofing; etc.

7. Do not send MSDS with the technical submittals; collate all of the MSDS needed for the entire
project in three ring binders, organized by specification section, and submit the binders to the
Owner's Representative, with copy of Transmittal to the Architect, and maintain one copy at the
project site.

Samples: Submit the number specified in individual specification sections; one of which will be retained
by Owner's Representative.

1. Approved sample will be retained at the project site.

3.10 SUBMITTAL PROCEDURES

A.

General Requirements:
1. Use a separate transmittal for each item.

2. Submit separate packages of submittals for review and submittals for information, when included
in the same specification section.

3. Transmit using approved form attached to this section.

4. Identify: Project; To Be Determined; subcontractor or supplier; pertinent drawing and detail
number; and specification section number and article/paragraph, as appropriate on each copy.

5. Apply To Be Determined's stamp, signed or initialed certifying that review, approval, verification
of products required, field dimensions, adjacent construction work, and coordination of
information is in accordance with the requirements of the work and Contract Documents.
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a. Submittals from sources other than the To Be Determined, or without To Be Determined's
stamp will not be acknowledged, reviewed, or returned.

6. Deliver each submittal on date noted in submittal schedule, unless an earlier date has been agreed
to by all affected parties, and is of the benefit to the project.

a. Send submittals in electronic format via email to Architect and Construction Manager.
7. Schedule submittals to expedite the Project, and coordinate submission of related items.
a. For each submittal for review, allow 10 working days excluding delivery time to and from

the To Be Determined.

b. For sequential reviews involving Architect and Construction Manager or another affected
party, allow an additional 7 days.

8. Identify variations from Contract Documents and product or system limitations that may be
detrimental to successful performance of the completed work.

9. Provide space for To Be Determined and Architect and Construction Manager review stamps.
10.  When revised for resubmission, identify all changes made since previous submission.

11.  Distribute reviewed submittals. Instruct parties to promptly report inability to comply with
requirements.

12.  Incomplete submittals will not be reviewed, unless they are partial submittals for distinct
portion(s) of the work, and have received prior approval for their use.

13.  Submittals not requested will be recognized, and will be returned "Not Reviewed",

Product Data Procedures:

1. Submit only information required by individual specification sections.
2. Collect required information into a single submittal.
3. Do not submit (Material) Safety Data Sheets for materials or products.

Shop Drawing Procedures:

1. Prepare accurate, drawn-to-scale, original shop drawing documentation by interpreting Contract
Documents and coordinating related work.

2. Do not reproduce Contract Documents to create shop drawings.

3. Generic, non-project-specific information submitted as shop drawings do not meet the
requirements for shop drawings.

Samples Procedures:

1. Transmit related items together as single package.
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2. Identify each item to allow review for applicability in relation to shop drawings showing
installation locations.

3.11 SUBMITTAL REVIEW

A. Submittals for Review: Architect will review each submittal, and approve, or take other appropriate
action.
B. Submittals for Information: Architect will acknowledge receipt, but will take no other action.

C. Contractor's Delegated Design:

1. Architect’s review and approval of delegated design submittals is limited to performance and
design criteria and review of general design concepts in accordance with the General Conditions
and Specifications.

D. Substitution:

1. The Contractor shall carry out the Work in accordance with the Contract Plans and Specifications
without change in Contract Sum or Contract Time.

a. Proceeding with the Work, the Contractor acknowledges that they are responsible for:
a) coordinating this substitution with subcontractor(s) or other Prime Contractor(s)
b) and any additional costs from subcontractor(s) or other Prime Contractor(s)

resulting from this substitution.

E. Architect's actions will be reflected by marking each returned submittal using virtual stamp on electronic
submittals.
1. Architect's actions on items submitted for review:
a. Authorizing purchasing, fabrication, delivery, and installation:
a) "No Exceptions Taken", or language with same legal meaning.
b) "Approved as Noted, Resubmission not required", or language with same legal
meaning.

c) "Make Corrections Noted", or language with same legal meaning.

(a)  Resubmit corrected item, with review notations acknowledged and
incorporated. Resubmit separately, or as part of project record documents.

b. Sample:
a) Samples will be reviewed only for aesthetic, color, or finish.

c. Not Authorizing fabrication, delivery, and installation:, or language with same legal
meaning.
a) "Revise and Resubmit".
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(a)  Resubmit revised item, with review notations acknowledged and
incorporated.

b) "Rejected".
(a) Submit item complying with requirements of Contract Documents.

d. Architect's and his consultants' actions on items submitted for information:
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SUBMITTAL COVERSHEET

Edgemont Union Free School District
Window Replacement and Related Work

Greenville Elementary School

ARCHITECT: OWNER:

Fuller and D'Angelo, P.C. Edgemont Union Free School District

45 Knollwood Rd. 300 White Oak Lane, Scarsdale, NY 10583
Elmsford, NY10523 Scarsdale NY, 10583

CONTRACTOR: CONTRACT:
ADDRESS:

TELEPHONE: FAX: EMALIL:

Facility Name: Greenville Elementary School

Type of Submittal: Re-submittal: [ [No [ ] Yes

[ ] Shop Drawings [ ] Product Data| ] Schedule [ ] Sample

[ ] Test Report [ ] Certificate [ ] Color Sample [ ] Warranty
SUBMITTAL DESCRIPTION:

PRODUCT NAME:

MANUFACTURER:

SUBCONTRACTOR/

SUPPLIER:

SPEC.# DWG. #s PAR.#: RM. OR DETAIL #s:

Contractor Remarks And Stamp:

We the undersigned certify that we have reviewed and coordinated this shop drawings with job conditions
and Contract requirements and they are in conformance to the plans, specifications and other provisions
of the Contract Documents.
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NAME: DATE:
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MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
SED Special Requiements
SECTION 01 3307
SED SPECIAL REQUIEMENTS

PART 1 - GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section specifies special requirements of State Education Department, including Commissioner's
Regulation Part 155.5, 155.7

1. Copies of Commissioner's Regulation Part 155.5, 155.7 are available on the State Education
Department's web site.www.p12nysed.gov.

1.3 CERTIFICATE OF OCCUPANCY

A. The occupied portion of any school building shall always comply with the minimum requirements
necessary to maintain a Certificate of Occupancy.

1.4 GENERAL SAFETY AND SECURITY DURING CONSTRUCTION

A. All construction materials shall be stored in a safe and secure manner.
1. Fences around construction supplies or debris shall be maintained.
2. Gates shall always be locked unless a worker is in attendance, to prevent unauthorized entry.
3. During exterior renovation work, overhead protection shall be provided for any sidewalks or areas

immediately beneath the work site or such areas shall be fenced off and provided with warning
signs to prevent entry.

4. Workers shall be required to wear photo-identification badges at all times for identification and
security purposes while working at occupied sites.

1.5 SEPARATION OF CONSTRUCTION

A. Separation of construction areas from occupied spaces. Construction areas that are under thentrol of a
contractor and therefore not occupied by district staff or students shall be separated from occupied areas.
Provisions shall be made to prevent the passage of dust and contaminants into occupied parts of the
building. Periodic inspection and repairs of the containment barriers must be made to prevent exposure to
dust or contaminants. Metal stud and gypsum board (Type X) must be used in exit ways or other areas
that require fire rated separation. Heavy duty plastic sheeting may be used only for a vapor, fine dust or
air infiltration barrier, and shall not be used to separate occupied spaces from construction areas.

1. A specific stairwell and/or elevator may be assigned for construction worker use during work
hours, when approved by the Owner. Workers may not use corridors, stairs or elevators designated
for students or school staff.
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1.8
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a. Large amounts of debris must be removed by using enclosed chutes or a similar sealed
system. There shall be no movement of debris through halls of occupied spaces of the
building. No material shall be dropped or thrown outside the walls of the building.

b. All occupied parts of the building affected by renovation activity shall be cleaned at the
close of each work day. School buildings occupied during a construction project shall
maintain required health, safety and educational capabilities at all times that classes are in
session.

FIRE PREVENTION

There is no smoking on school property for fire prevention and New York State Law.
Any holes in floors or walls shall be sealed with a fire resistant material.
General Contractor shall maintain existing fire extinguishers.

Fire alarm and smoke detection systems shall remain in operation at all times.

CONSTRUCTION DIRECTIVES

Construction Noise. Construction and maintenance operations shall not produce noise in excess of 60
dba in occupied spaces or shall be scheduled for times when the building or affected building spaces are
not occupied or acoustical abatement measures shall be taken.

1. Construction Fume Control: Each Contractor shall be responsible for the control of chemical
fumes, gases, and other contaminates produced by welding, gasoline or diesel engines, roofing,
paving, painting, etc. to ensure they do not enter occupied portions of the building or air intakes.

2. Off-Gassing Control. Each Contractor shall be responsible to ensure that activities and materials
which result in "off-gassing" of volatile organic compounds such as glues, paints, furniture,
carpeting, wall covering, drapery, etc., are scheduled, cured or ventilated in accordance with
manufacturer's recommendations before a space can be occupied.

ASBESTOS

Asbestos/Lead Test Asbestos Letter. Indication that all school areas to be disturbed during renovation or
demolition have been or will be tested for lead and asbestos.

Asbestos Code Rule 56. Large and small asbestos abatement projects as defined by 8 NYCRR 155.5(k)
shall not be performed while the building is occupied. Note: It is SED's interpretation that the term
"building" as referenced in this section, means a wing or major section of a building that can be
completely isolated from the rest of the building with sealed non combustible construction. The isolated
portions (the occupied portion and the portion under construction) of the building must contain separate
code compliant exits. The ventilation systems must be physically separated and sealed at the isolation
barrier(s).

1. Asbestos TEM. The asbestos abatement area shall be completely sealed off from the rest of the
building and completely cleaned and tested by TEM prior to re-entry by the public.

2. Lead Abatement Projects. A project that contains materials identified to be disturbed which tests
positive for lead shall include that information in the Construction Documents. The Construction
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Documents must address the availability of lead testing data for the building and include a
statement that the OSHA regulations be followed and that cleanup and testing be done by HUD
protocol.

1.9 VENTILATION

A. The work, as scheduled in the existing building, is to be performed when the facility is unoccupied. In the
event that work is required to be performed during times when the building is occupied, all existing
ventilation system between areas of work and areas of occupancy shall be disconnected, separated and
code complying ventilation requirements be provided the occupied area. Prior to such work commencing
the contractor shall submit a plan, for review indicating procedure to be taken. Also see paragraph 1.5
above for additional requirements.”

1.10 ELECTRICAL CERTIFICATION:

A. The Electrical Contractor shall obtain UL Certification or Inspection from a Certified Electrical
Organization for electrical installation.

1.11 EXITING

A. Exiting: Work will be performed when school is not in session or after school hours. All exiting will be
clear and usable at all times.

B. All exits shall be clear and usable at all times.
C. All modifications or changes to the exiting plan shall be approved by the Architect.
1.12 CONSTRUCTION WORKERS IN OCCUPIEED AREAS

A. No worker shall be permitted in areas occupied by students. If access is required by the contractor’s
personnel they will be supervised by District personnel. Contractor shall provided 24 hour notice to the
Owner when such access will be required.

PART 2 - PRODUCTS (NOT USED)
PART 3 - EXECUTION (NOT USED)

END OF SECTION
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Site Safety and Security Procedures
SECTION 01 3553
SITE SAFETY AND SECURITY PROCEDURES

PART 1 GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and other Division 1
Specification Sections, apply to this Section.

1.2 SECTION INCLUDES

A. The safety requirements, which must be followed by each Contractor during the execution of this
contract.

B. Each Contractor agrees that the work will be completed with the greatest degree of safety and:

1. To conform to the requirements of the Occupational Safety and Health Act (OSHA) and the
Construction Safety Act including all standards and regulations that have been or shall be
promulgated by the governmental authorities which administer such acts, and shall hold the
Owner, Owner's Representative, and Architect, and all their employees, consultants and
representatives harmless from and against and shall indemnify each and everyone of them for any
and all claims, actions, liabilities, costs and expenses, including attorneys fees, which any of them
may incur as a result of non-compliance.

C. Security measures including entry control, personnel identification, and miscellaneous restrictions.
1.3 REFERENCES:
A. Code of Federal Regulations OSHA Safety and Health.

B. Education Department Regulations of the Commissioner Section 155.5 Uniform Safety Standards for
School Construction and Maintenance Projects. (See Appendix).

1.4 RELATED REQUIREMENTS
A. Section 01 1000 - Summary of Contract: Use of premises and occupancy .

B. Section 01 5010 - Temporary Facilities and Controls: Temporary lighting, site fence and barriers and
enclosures.

1.5 DEFINITIONS

A. Public shall mean anyone not involved with or employed by the contractor to perform the duties of this
contract.

B. Site shall mean the limits of the work area.

C. Contractor shall mean the contractor, his/her subcontractors and any other person related to the contract
execution.

1.6 SECURITY PROGRAM
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Security and Protection Facilities and Services shall be the responsibility of the the Contractor and all
costs shall be included in their bid.

Protect Work including existing premises and Edgemont Union Free School District's operations from
theft, vandalism, and unauthorized entry.

Coordinate with Edgemont Union Free School District's security program.

Initiate program in coordination with Edgemont Union Free School District's existing security system at
project mobilization.

Maintain program throughout construction period until directed by Fuller and D'Angelo, P.C. .

ENTRY CONTROL

The existing building contains a security alarm system maintained and operated by the Owner. Access
into the existing building shall not be permitted unless the Owner's Represetative or Construction
Manager is notified and arrangements made to deactivate the system

The Contractor shall restrict entrance of persons and vehicles into Project site and existing facilities.
Allow entrance only to authorized persons with proper identification.

Edgemont Union Free School District will control entrance of persons and vehicles related to Edgemont
Union Free School District's operations.

Coordinate access of Edgemont Union Free School District's personnel to site in coordination with
Owner's Represetative and Edgemont Union Free School District and security forces.

Traffic Control

1. The Contractor shall maintain access for emergency vehicles, fireman and pedestrians and protect
from damage all persons and property within the limits of and for the duration of the contract; all
in accordance with the plans and specifications.

2. Conduct construction operations so that the traveling public and pedestrian safety is subjected to a
minimum of hazard and delay.

3. The Contractor shall perform the following minimum requirements as directed by Owner's
Represetative or Owner.

a. Keep the surface of the traveled way free from mounds, depressions, and obstructions of
any type which could present hazards or annoyance to traffic.

b. Keep the surface of all pavements used by the public free and clean of all dirt and debris or
other obstructions to provide safe traveled ways.

c. Control dust and keep the traveled way free from materials spilled from hauling and
construction equipment.

d. Provide all cones, barricades, signs and warning devices as may be required and/or as
ordered by Owner's Represetative to safely carry out the foregoing. All such signs and
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devices shall be fabricated and placed in accordance with the latest “Federal Manual on
Uniform Control Devices”. Use of Open Flares Is Prohibited.

e. Contractor shall cover with steel plates all open trenches at the close of each work
day. Such plates to abut each other and be wedged at each end of trench to prevent
plates from sliding open.

4. Ingress and Egress

a. Contractor shall provide and maintain at all times safe and adequate ingress and egress to
and from site at existing or at new access points consistent with work, unless otherwise
authorized by the Owner's Representative or Construction Manager

5. If, upon notification by Owner's Representative or Architect, and the contractor fails to correct any
unsatisfactory condition within 24 hours of being so directed, Owner's Representative and
Architect will immediately proceed with adequate forces to properly maintain the project and the
entire cost of such maintenance shall be deducted (back charged) from any moneys due the
contractor

6. All traffic control costs shall include the base bid of furnishing all labor, material and equipment
including the cost of any and all incidental required by job conditions as ordered by Owner's
Represetative

1.8 FIRE PREVENTION AND CONTROL

A. Each Contractor shall provide Fire Extinguishers as follows: Provide type "A" fire extinguishers for
temporary offices and similar spaces where there is minimal danger of electrical fires or grease-oil-
flammable liquid fires. In other locations provide either type "ABC" dry chemical extinguishers, or a
combination of several extinguishers of NFPA recommended types for the exposures in each case.

1. All required exits, fire alarm, security, automatic temperature control, PA, sprinkler and similar
systems shall be maintained and operable throughout the entire construction contract.

a. Contractor(s) will be back-charged for all fines imposed for false alarms or service calls.

B. Free access to fire hydrants and standpipe connections shall be maintained at all times during construction
operations. Portable fire extinguishers shall be provided by the Construction Contractor and made
conveniently available throughout the construction site. Contractor(s) shall notify their employees of the
location of the nearest fire alarm box at all locations where work is in progress.

C. Each Contractor shall take all possible precautions for the prevention of fires. Where flame cutting
torches, blow torches, or welding tools are required to be used within the building, their use shall be as
approved by the Construction Manager at the site. When welding tools or torches of any type are in use,
have available in the immediate vicinity of the work a fire extinguisher of the dry chemical 20 1bs. Type.
The fire extinguisher(s) shall be provided and maintained by the Contractor doing such work.

D. Fuel for cutting and heating torches shall be gas only and shall be contained in Underwriters laboratory
approved containers.

E. Storage of gas shall be in locations as approved by the Owner and subject to Fire Department regulations
and requirements.
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F. No volatile liquids shall be used for cleaning agents or as fuels for motorized equipment or tools within a

building except with the express approval of the Owner and/or Architect and in accordance with local

codes. On-site bulk storage of volatile liquids shall be outside the buildings at locations directed by the
Owner, who shall determine the extent of volatile liquid allowed within the building at any given time.

1.9 PERSONNEL IDENTIFICATION

A. Provide identification badge or other approved identification to each contractor, their subcontractor’s
project superintendent, employees, directly or indirectly employed by the contractor or persons
authorized to enter premises.

B. Maintain a list of accredited persons, submit copy to Owner's Represetative or Construction
ManagerEdgemont Union Free School District on request.

C. Fingerprinting: The Contractor acknowledges and agrees that he/she or its employees may be subject to
fingerprinting and a criminal history record check as may be required by the Educational Law of the State
of State of New York. In such an event, Contractor agrees to cooperate with Owner, Owner's
Represetative, or Construction Manager and to complete any and all forms or procedures, all at no cost or
expense to the Edgemont Union Free School District.

1.10 RESTRICTIONS

A. Do not allow cameras on site or photographs taken except by written approval of Owner, Owner's
Represetative, or Construction Manager.

PART 2 PRODUCTS -
2.1 MATERIALS
A. Refer to Section 01 5000 - Temporary Facilities and Controls for additional barrier requirements.

B. Signs shall be made of sturdy plywood of 1/2" minimum thickness and shall be made to legible at a
distance of 50 feet.

PART 3 EXECUTION
3.1 GENERAL

A. In the performance of its contract, each Contractor shall exercise every precaution to prevent injury to
workers and the public or damage to property.

1. Each Contractor shall, at their own expense, provide temporary structures, place watchmen, design
and erect barricades, fences and railings, give warnings, display such lights, signals and signs,
exercise such precautions against fire, adopt and enforce such rules and regulations, and take such
other precautions as may be necessary, desirable or proper or as may be directed.

2. Each Contractor shall be responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the work to be done under this contract. Each
Contractor shall take all necessary precautions for the safety of, and shall provide the necessary
protection to prevent damage, injury or loss including but not limited to:
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a. All employees working in connection with this contract, and other persons who may be
affected thereby.
b. All the work materials and equipment to be incorporated therein whether in storage on or

off site; and including trees, shrubs, lawns, walks, pavements, facilities not designated for
removal, relocation or replacement in the course of construction.

Each Contractor's duties and responsibilities for the safety and protection of the work: shall continue until
such time as all the work is completed and contractor has removed all workers, material and equipment
from the site, or the issuance of the certificate of final completion, whichever shall occur last.

Each Contractor shall use only machinery and equipment adapted to operate with the least possible noise,
and shall so conduct his operations that annoyance to occupants of the site and nearby homes and
facilities shall be reduced to a minimum

It shall be the responsibility of each Contractor to insure that all employees of the contractor and all
subcontractors, and any other persons associated with the performance of their contract shall comply with
the provisions of this specification.

Each Contractor shall clean up the site daily and keep the site free of debris, refuse, rubbish, and scrap
materials. The site shall be kept in a neat and orderly fashion. Before the termination of the contract.
Each Contractor shall remove all surplus materials, falsework, temporary fences, temporary structures,
including foundations thereof.

Each Contractor shall follow all rules and regulations put forth in the Code of Federal Regulations
(OSHA Safety and Health Standards).

END OF SECTION
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SECTION 01 3554
PREVAILING WAGE RATES

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General , Supplementary, and
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 PROVISIONS OF LAW DEEMED INSERTED

A. Each and every provision of law and clauses required by law to be inserted in the Contract shall be
deemed to be inserted herein and the contract shall be read and enforced as though it were included
herein, and if through mistake or otherwise any such provision is not inserted, or is not correctly inserted,
then upon the application of either party the Contract shall forthwith be physically amended to make such
insertion.

B. The Contractor and subcontractors shall comply with applicable provisions of the Labor Law and all
other state laws and Federal and Local statues ordinances, codes, rules and regulations and orders which
are applicable to the performance of this contract. The Contractor shall likewise require all sub-
contractors to comply therewith. The attention of the Contractor is particularly, but not exclusively,
directed to Sections 220 through 223 of the New York State Labor Law and Sections 109 of the New
York State Municipal Corporations Law and the following:

1. The Contractor shall post the prevailing wages in a conspicuous place on the job site.
2. Posters shall list the Department of Labor’s Public work field offices with telephone numbers.
C. All contractors and subcontractors shall furnish each of its workers with written notification of the

applicable prevailing wage rates and supplements at the commencement of and at periodic intervals
during the performance of the Work as required by the New York Labor Law

D. The Contractor shall provide and keep certified payroll records at the job site.

E. Prevailing Wages Schedule for this project can be obtained by the bidders on the DOL web site as
follows:

1. http://www.labor.ny.gov/workerprotection/publicwork/PWContents.shtm.
2. Click on: "Request for Wage and Supplement Information" (PW39).
3. View "Previously Requested Prevailing Wage Schedule" using PRC# 2025014316

F. NOTE THESE WAGE RATES ARE EFFECTIVE UNTIL JUNE 30, of each year. Updated schedules
will be available on the Department of Labor web site: www.labor.state.ny.us

END OF SECTION
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SECTION 01 4000

QUALITY REQUIREMENTS
PART 1 GENERAL
1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General Conditions and other Division 1

Specification Sections, apply to this Section.
1.2 SECTION INCLUDES

A. Submittals.

B. Testing and inspection agencies and services.
C. To Be Determined's design-related professional design services.
D. Control of installation.

E. Mock-ups.

F. Tolerances.
G. Manufacturers' field services.
H. Defect Assessment.

1.3 RELATED REQUIREMENTS
A. Section 00 7200 - General Conditions.
B. Section 01 3000 - Administrative Requirements: Submittal procedures.
C. Section 01 4216 - Definitions.
1.4 CONTRACTOR'S DESIGN-RELATED PROFESSIONAL DESIGN SERVICES

A. Coordination: To Be Determined's professional design services are subject to requirements of project's
Conditions for Construction Contract.

B. Base design on performance and/or design criteria indicated in individual specification sections.
C. Scope of To Be Determined's Professional Design Services: Provide for the following items of work:
1. Structural Design of Metal Fabrications: As described in Section 05 5000 - Metal Fabrications.

1.5 SUBMITTALS
A. See Section 01 3000 - Administrative Requirements, for submittal procedures.

B. Certificates: When specified in individual specification sections, submit certification by the manufacturer
and To Be Determined or installation/application subcontractor to Owner's Representative, in quantities
specified for Product Data.
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1. Indicate material or product complies with or exceeds specified requirements. Submit supporting
reference data, affidavits, and certifications as appropriate.

2. Certificates may be recent or previous test results on material or product, but must be acceptable to
Owner's Representative.

C. Manufacturer's Instructions: When specified in individual specification sections, submit printed
instructions for delivery, storage, assembly, installation, adjusting, and finishing, for the Owner's
Representative and Architect 's information. Indicate special procedures, perimeter conditions requiring
special attention, and special environmental criteria required for application or installation.

D. Manufacturer's Field Reports: Submit reports for Owner's Representative and Architect's benefit as
contract administrator.

1. Submit report in PDF format within 30 days of observation to Owner's Representative, Architect,
and Contractor for information.

2. Submit for information for the limited purpose of assessing compliance with information given
and the design concept expressed in the Contract Documents.

1.6 REFERENCES AND STANDARDS

A. For products and workmanship specified by reference to a document or documents not included in the
Project Manual, also referred to as reference standards, comply with requirements of the standard, except
when more rigid requirements are specified or are required by applicable codes.

B. Comply with reference standard of date of issue current on date of Contract Documents, except where a
specific date is established by applicable code.

C. Obtain copies of standards where required by product specification sections.

D. Maintain copy at project site during submittals, planning, and progress of the specific work, until
Substantial Completion.

E. Should specified reference standards conflict with Contract Documents, request clarification from Fuller
and D'Angelo, P.C. before proceeding.

F. Neither the contractual relationships, duties, or responsibilities of the parties in Contract nor those of
Fuller and D'Angelo, P.C. shall be altered from Contract Documents by mention or inference otherwise in
any reference document.

G. Abbreviations and acronyms are frequently used in the Specifications and other Contract Documents to
represent the name of a trade association, standards-developing organization, authorities having
jurisdiction, or other entity in the context of referencing a standard or publication. Where abbreviations
and acronyms are used in the Specifications or other Contract Documents, they mean the recognized
name of these entities. Refer to Gale Research's "Encyclopedia of Associations" or Columbia Books'
"National Trade & Professional Associations of the U.S.," which are available in most libraries or the
internet.

1.7 TESTING AND INSPECTION AGENCIES AND SERVICES
FULLER AND D'ANGELO, P.C.
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A. Edgemont Union Free School District will employ and pay for services of an independent testing agency
to perform specified testing which is the responsibility of the Owner.

B. As indicated in individual specification sections, Contractor shall employ and pay for services of an
independent testing agency to perform specified testing which is the responsibility of the Contractor.

C. Employment of agency in no way relieves To Be Determined of obligation to perform Work in
accordance with requirements of Contract Documents.

D. To Be Determined Employed Agency:
1. Inspection agency: Comply with requirements of ASTM D3740 and ASTM E329.
2. Laboratory: Authorized to operate in New York.
3. Laboratory Staff: Maintain a full time registered Engineer on staff to review services.

4. Testing Equipment: Calibrated at reasonable intervals either by NIST or using an NIST
established Measurement Assurance Program, under a laboratory measurement quality assurance
program.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.1 CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce work of specified quality.

B. Comply with manufacturers' instructions, including each step in sequence.

C. Should manufacturers' instructions conflict with Contract Documents, request clarification from Owner's
Representative and Architect before proceeding.

D. Comply with specified standards as minimum quality for the work except where more stringent
tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

E. Have work performed by persons qualified to produce required and specified quality.
3.2 MOCK-UPS

A. Before installing portions of the Work where mock-ups are required, for each form of construction and
finish required to comply with the following requirements, using materials indicated for the completed
Work. The purpose of mock-up is to demonstrate the proposed range of aesthetic effects and
workmanship.

B. Room Mock-ups: Construct room mock-ups as indicated on drawings or required by individual section.
Coordinate installation of materials, products, and assemblies as required in specification sections; finish
according to requirements. Provide required lighting and any supplemental lighting where required to
enable Owner's Representative and Architect to evaluate quality of the mock-up.
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C. Notify Owner's Representative and Architect seven (7) working days in advance of dates and times when
mock-ups will be constructed.

D. Provide supervisory personnel who will oversee mock-up construction. Provide workers that will be
employed during the construction at Project.

E. Obtain Owner's Representative and Architect's approval of mock-ups before starting work, fabrication, or
construction.

1. Owner's Representative will issue written comments within seven (7) working days of initial
review and each subsequent follow up review of each mock-up.

2. Make corrections as necessary until Architect's approval is issued.
3.3 TOLERANCES

A. Monitor fabrication and installation tolerance control of products to produce acceptable Work. Do not
permit tolerances to accumulate.

B. Comply with manufacturers' tolerances. Should manufacturers' tolerances conflict with Contract
Documents, request clarification from Owner's Representative and Architect before proceeding.

C. Adjust products to appropriate dimensions; position before securing products in place.
3.4 TESTING AND INSPECTION
A. See individual specification sections for testing and inspection required.
B. Testing Agency Duties:
1. Test samples of mixes submitted by Contractor.

2. Provide qualified personnel at site. Cooperate with Construction Manager and To Be Determined
in performance of services.

3. Perform specified sampling and testing of products in accordance with specified standards.
4. Ascertain compliance of materials and mixes with requirements of Contract Documents.
5. Promptly notify Architect , Construction Manager, and Contractor of observed irregularities or

non-conformance of Work or products.
6. Perform additional tests and inspections required by Architect and Construction Manager.
7. Submit reports of all tests/inspections specified.

C. Limits on Testing/Inspection Agency Authority:

1. Agency may not release, revoke, alter, or enlarge on requirements of Contract Documents.
2. Agency may not approve or accept any portion of the Work.
3. Agency may not assume any duties of the Contractor.
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4. Agency has no authority to stop the Work.

D. To Be Determined Responsibilities:

1. Deliver to agency at designated location, adequate samples of materials proposed to be used that
require testing, along with proposed mix designs.

2. Cooperate with laboratory personnel, and provide access to the Work and to manufacturers'
facilities.

3. Provide incidental labor and facilities:
a. To provide access to Work to be tested/inspected.
b. To obtain and handle samples at the site or at source of Products to be tested/inspected.
c. To facilitate tests/inspections.
d. To provide storage and curing of test samples.

4. Notify Architect and Construction Manager and laboratory 24 hours prior to expected time for
operations requiring testing/inspection services.

5. Employ services of an independent qualified testing laboratory and pay for additional samples,
tests, and inspections required by To Be Determined beyond specified requirements.

6. Arrange with Edgemont Union Free School District's agency and pay for additional samples, tests,
and inspections required by To Be Determined beyond specified requirements.

E. Re-testing required because of non-conformance to specified requirements shall be performed by the
same agency on instructions by Owner's Representative, Architect, and Construction Manager.

F. Re-testing required because of non-conformance to specified requirements shall be shall be performed by
the same agency on instructions by Construction Manager paid for by To Be Determined.

3.5 MANUFACTURERS' FIELD SERVICES

A. When specified in individual specification sections, require material or product suppliers or
manufacturers to provide qualified staff personnel to observe site conditions, conditions of surfaces and
installation, quality of workmanship, adjusting as applicable, and to initiate instructions when necessary.

B. Report observations and site decisions or instructions given to applicators or installers that are
supplemental or contrary to manufacturers' written instructions in writing to Owner's Representative and
Architect.

3.6 DEFECT ASSESSMENT
A. Replace Work or portions of the Work not complying with specified requirements.

B. If, in the opinion of Owner's Representative, it is not practical to remove and replace the Work, Owner's
Representative will direct an appropriate remedy or adjust payment.

END OF SECTION
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SECTION 01 4216
DEFINITIONS
PART 1 GENERAL
1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General Conditions and other Division 1
Specification Sections, apply to this Section.
1.2 SUMMARY
A. This section supplements the definitions contained in the General Conditions.
B. Other definitions are included in individual specification sections.
1.3  DEFINITIONS
A. Owner: The term “Owner shall mean Edgemont Union Free School District and their duly authorized
representative.
1. The word “Owner” and the words “School Board”, “City School District”, “Board of Education”,

“Union Free School District”, “Central School District”, etc., shall have the same meaning.

B. Architect: The term "Architect" or “Engineer” or the words “Architect/Engineer” shall mean the
Professional Architect responsible for the contract documents Fuller and D'Angelo, P.C. 45 Knollwood
Road, Elmsford, New York 10523.

C. Owner's Representative: The term Owner's Representative shall mean Ray Renda, Director of Facilities

D. Contractor for Construction: The term “Contractor for Construction”, “General Contractor” “Contractor
for General Work” “Construction Contractor” shall have the same meaning.

E. Contractor(s): Shall include all separate contractor(s) having contracts with the Owner for the same
project and may include but not limited to: General Construction, Plumbing, HV, HVAC, Electrical, Site
and others

F. "Approved": The term "approved," when used in conjunction with Architect's action on Contractor's

submittals, applications, and requests, is limited to Architect's duties and responsibilities as stated in the
Conditions of the Contract and Section 01 3000 - Administrative Requirements.

nn

G. "Directed": Terms such as "directed," "requested," "authorized," "selected," "approved," "required," and
"permitted" mean directed by Owner's Representative and Architect, requested by Owner's
Representative and Architect, and similar phrases.

H. "Indicated": The term "indicated" refers to graphic representations, notes, or schedules on Drawings; or
to other paragraphs or schedules in Specifications and similar requirements in the Contract Documents.
Terms such as "shown," "noted," "scheduled," and "specified" are used to help the user locate the
reference.
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"Regulations": The term "regulations" includes laws, ordinances, statutes, and lawful orders issued by
authorities having jurisdiction, as well as rules, conventions, and agreements within the construction
industry that control performance of the Work.

"Installer": An installer is Contractor or another entity engaged by Contractor, as an employee,
subcontractor, or contractor of lower tier, to perform a particular construction operation, including
installation, erection, application, and similar operations.

The term "experienced,”" when used with the term "installer," means having successfully completed a
minimum of five previous projects similar in size and scope to this Project; being familiar with the special
requirements indicated; and having complied with requirements of authorities having jurisdiction.

Using a term such as "carpentry" does not imply that certain construction activities must be performed by
accredited or unionized individuals of a corresponding generic name, such as "carpenter." It also does not
imply that requirements specified apply exclusively to trades people of the corresponding generic name.

"Project site" is the space available for performing construction activities, either exclusively or in
conjunction with others performing other work as part of Project. The extent of Project site is shown on
the Drawings and may or may not be identical with the description of the land on which Project is to be
built.

The term “Building Code” shall mean the Building Code of the State of New York including all
amendments and reference standards to date.

"Work" - Labor, materials, equipment, apparatus, controls, accessories, and all other items customarily
furnished and/or required for proper and complete disconnection and reconnection, installation of new
work.

"Wiring" - Conduit, fittings, wire, junction and outlet boxes, switches, cutouts, and receptacles and all
items necessary or required in connection with or relating to such wiring.

"Concealed" - Embedded in masonry or other construction, installed behind wall furring, within double
partitions, or hung ceilings, in trenches, or in crawl spaces.

"Exposed" - Not installed underground or "Concealed" as defined above.

Furnish: The term "furnish" means to supply and deliver to Project site, ready for unloading, unpacking,
assembly, installation, and similar operations..

Install: The term "install" describes operations at Project site including unloading, temporary storage,
unpacking, assembling, erecting, placing, anchoring, applying, working to dimension, finishing, curing,
protecting, cleaning, and similar operations.

'Noted' - as indicated on the drawings and/or specifications.

Product: Material, machinery, components, equipment, fixtures, and systems forming the work result.
Not materials or equipment used for preparation, fabrication, conveying, or erection and not incorporated
into the work result. Products may be new, never before used, or re-used materials or equipment.

Provide: To furnish and install complete and ready for the intended use.

Supply: Same as Furnish.
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PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

END OF SECTION
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SECTION 01 5010
TEMPORARY FACILITIES AND CONTROLS

PART 1 GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and other Division 1
Specification Sections, apply to this Section.

1.2 SECTION INCLUDES
A. Temporary electric power and light.
B. Temporary telephone service.

C. Temporary sanitary facilities.

D. Temporary Controls: Barriers, enclosures, and fencing.

E. Dust control.

F. Vehicular access and parking.

G. Waste removal facilities and services.

H. Construction aids and miscellaneous services and facilities.

1.3 RELATED REQUIREMENTS
A. Section 01 3000 - Administrative Requirements for submittals.
B. Section 01 7000 - Execution; progress cleaning.

1.4 PROJECT CONDITIONS

A. General: The Contractor shall provide each temporary service and facility ready for use at each location,
when first needed to avoid delays in performance of work. Maintain, expand as required, and modify as
needed throughout the progress of the work. Do not remove until services or facilities are no longer
needed, or are replaced by the authorized use of completed permanent facilities.

B. Temporary Use of Permanent Facilities: The Contractor shall assume responsibility for its operation,
maintenance and protection during use as a construction service or facility prior to the Owner 's
acceptance and operation of the facility.

C. Conditions of Use: Operate temporary services and facilities in a safe and efficient manner. Do not
overload, and do not permit temporary services and facilities to interfere with the progress of work, or
occupancy of existing facility by Owner's Representative. Do not allow unsanitary conditions, public
nuisances or hazardous conditions to develop or persist on the site.

D. Temporary Construction and Support Facilities: Maintain temporary facilities in a manner to prevent
discomfort to users. Take necessary fire prevention measures. Maintain temporary facilities in a sanitary
manner so as to avoid health problems.
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E. Security and Protection: Maintain site security and protection facilities in a safe, lawful, publicly
acceptable manner. Take measures necessary to prevent site erosion.

1.5 TEMPORARY UTILITIES

A. Edgemont Union Free School District will provide the following:

1.

2.

Electrical power consisting of Contractor connections to existing facilities.
Water supply, consisting of Contractor connections to existing facilities.

a. Use trigger-operated nozzles, with back flow devices, for water hoses, to avoid waste of
water.

1.6 CONTRACTOR RESPONSIBILITIES

A. The Contractor is responsible for all temporary facilities including but not limited to the following:

1. Installation, operation, maintenance, and removal of each temporary facility

2. Plug-in electric power cords and extension cords.

3. Water hoses or piping extensions from building hose bibs to work locations.

4. Supplementary plug-in task lighting, and special lighting necessary exclusively for its own
activities.

5. Special power requirements for installation of its own work.

6. Its own field office, if required, complete with necessary furniture, utilities, and telephone service.

7. Its own storage and fabrication sheds.

8. Temporary telephone service.

9. All hoisting and scaffolding for its own work.

10. Collection and disposal, off site, of its own waste material.

11.  Collection of general waste and debris and disposing into containers.

12.  Containers for waste and debris.

13.  Secure lockup of its own tools, materials and equipment.

14.  Construction aids and miscellaneous services and facilities necessary exclusively for its own
construction activities.

15.  Temporary toilets, including, wash facilities, drinking water and disposable supplies.

16.  First Aid Station and Supplies.

17.  Disposal off site of wastes containers.
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18.  Barricades, warning signs, and lights.

19.  Security enclosure and lockup.
20. Construction aids and miscellaneous services and facilities.
1.7 TELECOMMUNICATIONS SERVICES

A. Contractor shall provide and pay for its own telephone service. Provide mobile phone service for all field
superintendents and foreman.

B. Post a list of important telephone numbers, including the following:
1. Local police and fire department.
2. Ambulance service.
3. Contractor's temporary and home office.
4. Owner's Representative
5. Architect'.
6. Principal subcontractors.

1.8 TEMPORARY SANITARY FACILITIES

A. Responsibilities: The Contractor is responsible for temporary sanitary facilities and their maintenance,
including supplies for use of thier employees and sub-contractors.

B. Provide and maintain required facilities and enclosures. Provide at time of project mobilization.
C. Use of existing facilities is not permitted.
D. Maintain daily in clean and sanitary condition.

1.9 BARRIERS

A. Barricades, Warning Signs and Lights: Comply with recognized standards and code requirements for
erection of substantial, structurally adequate barricades where needed to prevent accidents and losses.
Paint with appropriate colors, graphics and warning signs to inform personnel at the site and the public, of
the hazard being protected against. Provide lighting where appropriate and needed for recognition of the
facility, including flashing red lights where appropriate

1. Sign Materials: For signs and directory boards, provide exterior type, Grade B-B High Density
Concrete Form Overlay Plywood conforming to PS-1, of sizes and thickness indicated. Provide
exterior grade acrylic-latex-base enamel for painting sign panels and applying graphics.

1.10 SIDEWALK BRIDGES

A. Sidewalk Bridge: General: Erect a substantial structurally adequate protective bridge for passage of
persons along exits from existing building where shown on drawings Coordinate with project entrance
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A.

D.

E.
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Temporary Facilities and Controls
gates and other facilities and obstructions. Comply with governing regulations and requests of governing
authorities.

1. Responsibility: Sidewalk bridge required for the project shall be the responsibility of the General
Construction Contractor

2. Shall be designed for live load of 100 Ibs/sf. and meet the following minimum requirements:
3. Prior to start of construction construct sidewalk bridges as follows:
a. Tubular metal sections, or other non-combustible material, to meet at a minimum the NYS

Building Code, and OSHA requirements.

a) Lumber used in the erection of the scaffold or sidewalk bridges shall be at least
equal in strength and quality to construction grade Douglas fir, and treated with a
recognized fire retardant.

b) Fasteners to secure lumber and timber shall be galvanized nails or bolts of a suitable
size to produce a secure joint capable of withstanding the design load.

c) Mud sills shall be 2 X 10 inch wood planks.
b. Brace and securely attach all components.
c. Fence - /4" plywood.

a) The bridge shall be braced longitudinally and horizontally with X-bracing every
fifth bay and each end bay. Transverse bracing is provided 8' o.c. at post beam
junctions

VEHICULAR ACCESS AND PARKING

Comply with regulations relating to use of streets and sidewalks, access to emergency facilities, and
access for emergency vehicles.

Coordinate access and haul routes with Edgemont Union Free School District.
Provide and maintain access to fire hydrants, free of obstructions.
Existing on-site roads may be used for construction traffic.

Coordinate parking and storage areas with Owner's Representative.

1.12 WASTE REMOVAL

A.

The Contractor shall broom clean the work area at the end of each work day.

1. If the contractor fails to clean areas at the end of each work day the Owner's Representative shall
perform the cleaning and back charge the contractor accordingly.

Provide waste removal facilities and services as required to maintain the site in clean and orderly
condition.
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C. Provide containers with lids. Remove trash from site periodically.

D. Burying or burning of waste materials on the site will not be permitted. Washing waste materials down
sewers or into waterways will not be permitted.

E. Concealed Spaces: The contractor shall remove debris from concealed spaces before enclosing the space.

F. Exposed Surfaces: Clean exposed surfaces and protect as necessary to ensure freedom from damage and
deterioration at time of Substantial Completion.

G. Work Areas: The Contractor shall clean areas daily where work is in progress to the level of cleanliness
necessary for proper execution of the Work.

1. Remove liquid spills promptly.

2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work
area, as appropriate.

H. Provide dust protection for their construction-related activities
1.13 FIELD OFFICES
A. Offices, storage and fabrication sheds and other similiar facilities shall be Contractor's option.

B. Offices, storage and fabrication sheds and other facilities constructed of combustible material shall not be
located closer than than a minimum distance of 15 feet from existing structures.

C. Locate field offices, storage and fabrication sheds and other facilities for easy access to the work and as
approved by the Owner's Representative. Position offices so that window gives the best possible view of
construction activities.

D. Maintain field offices, storage and fabrication sheds, temporary sanitary facilities, waste collection and
disposal system, and project identification and temporary signs until near substantial completion.
Immediately prior to substantial completion remove these facilities.

1.14 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A. Remove temporary utilities, equipment, facilities, materials, prior to Date of Substantial Completion
inspection.

B. Clean and repair damage caused by installation or use of temporary work.

C. Restore existing facilities used during construction to original condition.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION -
3.1 ROOF PROTECTION

A. Provide temporary protection on any newly installed and existing roof surface when it is necessary for
work to take place on completed sections.
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B. Upon such notification as required in subparagraph A, the Contractor shall assume responsibility for
damages, if any, to the roofing system caused by the work of other trades, except that financial liability
for any and all damages rests with the offending trade.

3.2  FIRE PREVENTION AND CONTROL

A. The Contractors shall comply with the safety provisions of the National Fire Protection Association's
“National Fire Codes” pertaining to the work and, particularly, in connection with any cutting or welding
performed as part of the work

3.3 DISCONTINUE, CHANGES AND REMOVAL
A. The Contractors shall:

1. Discontinue all temporary services required by the Contract when so directed by the Owner's
Representative.

3.4 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A. Remove temporary utilities, equipment, facilities, materials, prior to Substantial Completion inspection.
B. Clean and repair damage caused by installation or use of temporary work.
C. Restore existing facilities used during construction to original condition

END OF SECTION 01 5010

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
015010-6



EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
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SECTION 01 6000

PRODUCT REQUIREMENTS
PART 1 GENERAL
1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General Conditions and other Division 1

Specification Sections, apply to this Section.

1.2 SECTION INCLUDES

A. Re-use of existing products.

B. Transportation, handling, storage and protection.

C. Product option requirements.

D. Substitution limitations.

E. Procedures for Edgemont Union Free School District-supplied products.
F. Maintenance materials, extra materials.

1.3 RELATED REQUIREMENTS
A. Section 00 4401 - Qualification of Bidders.
B. Section 01 1000 - Summary of Contract.
C. Section 01 2500 - Substitution Procedures: Substitutions made after the Bidding/Negotiation Phase.
D. Section 01 4000 - Quality Requirements: Product quality monitoring.

E. Section 01 6116 - Volatile Organic Compound (VOC) Content Restrictions: Requirements for VOC-
restricted product categories.

F. Section 01 7419 - Construction Waste Management and Disposal: Waste disposal requirements
potentially affecting product selection, packaging and substitutions.

1.4 REFERENCE STANDARDS

A. ISO 21930 - Sustainability in buildings and civil engineering works -- Core rules for environmental
product declarations of construction products and services; 2017.

B. NEMA MG 00001 - Motors and Generators; 2024.

C. NFPA 70 - National Electrical Code; Most Recent Edition Adopted by Authority Having Jurisdiction,
Including All Applicable Amendments and Supplements.

1.5 DEFINITIONS

A. Refer to General Conditions and Section 01 4216 - Definitions for addtional definistions.
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Products: Items purchased for incorporating into the Work, whether purchased for Project or taken from
previously purchased stock. The term "product” includes the terms "material," "equipment," "system,"
and terms of similar intent.

Named Products: Items identified by manufacturer's product name, including make or model number or
other designation, shown or listed in manufacturer's published product literature, that is current as of date
of the Contract Documents.

New Products: Items that have not previously been incorporated into another project or facility, except
that products consisting of recycled-content materials are allowed, unless explicitly stated otherwise.
Products salvaged or recycled from other projects are not considered new products.

Comparable Product: Product that is demonstrated and approved through submittal process, or where
indicated as a product substitution, to have the indicated qualities related to type, function, dimension, in-
service performance, physical properties, appearance, and other characteristics that equal or exceed those
of specified product.

Substitutions: Changes in products, materials, equipment, and methods of construction from those
required or specified by the Contract Documents and proposed by Contractor.

Basis-of-Design Or Equal Product Specification: Where a specific manufacturer's product is named and
accompanied by the words "basis of design," or "or equal", including make or model number or other
designation, to establish the significant qualities related to type, function, dimension, in-service
performance, physical properties, appearance, and other characteristics for purposes of evaluating
comparable products of other named manufacturers shall be submitted as substitutions.

1. Refer to Section 01 2500 - Substitution Procedures.

Manufacturer's Warranty: Preprinted written warranty published by individual manufacturer for a
particular product and specifically endorsed by manufacturer to Owner.

SUBMITTALS

Refer to Section 01 3000 - Administrative Requirements for additional requirements

Proposed Products List: Submit list of major products proposed for use, with name of manufacturer,
trade name, and model number of each product.

1. Submit within 10 days after date of Notice of Award.
2. For products specified only by reference standards, list applicable reference standards.

Product Data Submittals: Submit manufacturer's standard published data. Mark each copy to identify
applicable products, models, options, and other data. Supplement manufacturers' standard data to provide
information specific to this Project.

Shop Drawing Submittals: Prepared specifically for this Project; indicate utility and electrical
characteristics, utility connection requirements, and location of utility outlets for service for functional
equipment and appliances.

Sample Submittals: Illustrate functional and aesthetic characteristics of the product, with integral parts
and attachment devices. Coordinate sample submittals for interfacing work.
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Product Requirements
1. For selection from standard finishes, submit samples of the full range of the manufacturer's
standard colors, textures, and patterns.

1.7 ASBESTOS
A. Asbestos: All products, materials, etc., used in conjunction with this Project shall be Asbestos-Free.

1. Contractor shall provide a certified letter to the Owner's Representative or Construction Manager
stating that no asbestos containing material has been used in this project. Refer to Section 01 7800
- Closeout Submittals.

PART 2 PRODUCTS
2.1 EXISTING PRODUCTS

A. Do not use materials and equipment removed from existing premises unless specifically required or
permitted by Contract Documents.

B. Existing materials and equipment indicated to be removed, but not to be re-used, relocated, reinstalled,
delivered to the Edgemont Union Free School District, or otherwise indicated as to remain the property of
the Edgemont Union Free School District, become the property of the Contractor(s); remove from site.

2.2 NEW PRODUCTS

A. Provide new products for all unless otherwise specifically required or permitted by the Contract
Documents.

B. Use of products having any of the following characteristics is not permitted:
1. Made outside the United States, its territories, Canada, or Mexico.

2. Made using or containing CFC's or HCFC's.

3. Made of wood from newly cut old growth timber.
4. Containing lead, cadmium, or asbestos.

C. Where other criteria are met, To Be Determined shall give preference to products that:
1. If used on interior, have lower emissions, as defined in Section 01 6116.

2. If wet-applied, have lower VOC content, as defined in Section 01 6116.

3. Are extracted, harvested, and/or manufactured closer to the location of the project.
4. Have longer documented life span under normal use.
5. Result in less construction waste. See Section 01 7419

6. Are Cradle-to-Cradle Certified.
7. Have a published Environmental Product Declaration (EPD).

8. Have a published Health Product Declaration (HPD).
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2.3  PRODUCT OPTIONS

A. Refer to Section 00 2113 - Instructions to Bidders for Product/Assembly/System Substitutions.
B. Refer to Section 01 2500 - Substitution Procedures.
24  MAINTENANCE MATERIALS

A. Furnish extra materials, spare parts, tools, and software of types and in quantities specified in individual
specification sections.

1. Deliver to Owner's Representative and Construction Manager; obtain receipt prior to final
payment.

PART 3 EXECUTION

3.1 SUBSTITUTION LIMITATIONS
A. See Section 01 2500 - Substitution Procedures.
B. Substitutions will not be considered during the bidding phase.

3.2 SUBSTITUTION SUBMITTAL PROCEDURE AFTER BIDDING PHASE
A. Refer to Section 01 2500 - Substitution Procedures.

3.3 TRANSPORTATION AND HANDLING

A. Package products for shipment in manner to prevent damage; for equipment, package to avoid loss of
factory calibration.

B. If special precautions are required, attach instructions prominently and legibly on outside of packaging.

C. Coordinate schedule of product delivery to designated prepared areas in order to minimize site storage
time and potential damage to stored materials.

D. Transport and handle products in accordance with manufacturer's instructions.

E. Transport materials in covered trucks to prevent contamination of product and littering of surrounding
areas.

F. Promptly inspect shipments to ensure that products comply with requirements, quantities are correct, and

products are undamaged.

G. Provide equipment and personnel to handle products by methods to prevent soiling, disfigurement, or
damage, and to minimize handling.

H. Arrange for the return of packing materials, such as wood pallets, where economically feasible.

3.4 STORAGE AND PROTECTION
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A. Designate receiving/storage areas for incoming products so that they are delivered according to
installation schedule and placed convenient to work area in order to minimize waste due to excessive
materials handling and misapplication. See Section 01 7419.

B. Store and protect products in accordance with manufacturers' instructions.

C. Store with seals and labels intact and legible.

D. Store sensitive products in weathertight, climate-controlled enclosures in an environment favorable to
product.

E. For exterior storage of fabricated products, place on sloped supports above ground.

F. Provide off-site storage and protection when site does not permit on-site storage or protection.
1. Execute a formal supplemental agreement between Edgemont Union Free School District and To

Be Determined allowing off-site storage, for each occurrence.

G. Protect products from damage or deterioration due to construction operations, weather, precipitation,
humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other contaminants.

H. Comply with manufacturer's warranty conditions, if any.
L Do not store products directly on the ground.
J. Cover products subject to deterioration with impervious sheet covering. Provide ventilation to prevent

condensation and degradation of products.

K. Store loose granular materials on solid flat surfaces in a well-drained area. Prevent mixing with foreign
matter.

L. Prevent contact with material that may cause corrosion, discoloration, or staining.

M.  Provide equipment and personnel to store products by methods to prevent soiling, disfigurement, or
damage.

N. Arrange storage of products to permit access for inspection. Periodically inspect to verify products are

undamaged and are maintained in acceptable condition.

END OF SECTION
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SECTION 01 7000
EXECUTION

PART 1 GENERAL

1.1

A.

1.2

e

Q

—

1.3

14

A.

1.5

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General Conditions and Division 1
Specification Sections, apply to this Section.

SECTION INCLUDES

Inspections prior to start of work.

Examination, preparation, and general installation procedures.
General installation of products.

Progress cleaning.

Protection of installed construction.

Correction of the Work.

Pre-installation meetings.

Removals and dust control.

Cleaning and protection.

Inspections.

Closeout procedures, including To Be Determined's Correction Punch List, except payment procedures.

RELATED REQUIREMENTS

Section 01 3000 - Administrative Requirements: Submittals procedures.
Section 01 5010 - Temporary Facilities and Controls.
Section01 3553 - Site Safety and Security Procedures.

Section 01 7800 - Closeout Submittals: Project record documents, operation and maintenance data,
warranties.

Section 04 0100 - Maintenance of Masonry.

Individual Product Specification Sections.

REFERENCE STANDARDS

NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations; 2013.

SUBMITTALS

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
017000 - 1



EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Execution
A. See Section 01 3000 - Administrative Requirements, for submittal procedures.

B. Landfill Receipts: Submit copy of receipts issued by a landfill facility, licensed to accept hazardous
materials, for hazardous waste disposal.

1.6 QUALIFICATIONS
A. Refer to Section 00 4401 - Qualifications of Bidders
1.7 PROJECT CONDITIONS

A. Dust Control: Execute work by methods to minimize raising dust from construction operations. Provide
positive means to prevent air-borne dust from dispersing into atmosphere and over adjacent property.

B. Noise Control: Provide methods, means, and facilities to minimize noise produced by construction
operations.

1.8 CODES, PERMITS, FEES, ETC. Refer to Section 01 4100 Regalatory Requirements
1.9 MANDATORY OSHA CONSTRUCTION SAFETY AND HEALTH TRAINING

A. Effective July 18, 2008 - Pursuant to NYS Labor Law §220-h - On all public work projects of at least
$250,000 all laborers, workers and mechanics working on the site are required to be certified as having
successfully completed an OSHA construction safety and health course of at least 10 hours prior to
performing any work on the project.

PART 2 PRODUCTS
2.1 MATERIALS
A. New Materials: As specified in product sections.

B. Product Substitution: For any proposed change in materials, submit request for substitution described in
Section 01 2500 - Substitution Procedures.

PART 3 EXECUTION
3.1 EXAMINATION

A. Prior to start of construction take photographs, video's or similar documentation as evidence of existing
project conditions as follows:

1. Interior views: Each room and areas of outside work area which could be construded as caused by
the contractor.

2. Exterior views: Each area of work and areas of outside work area which could be construded as
caused by the contractor.

B. Verify that existing site conditions and substrate surfaces are acceptable for subsequent work. Start of
work means acceptance of existing conditions.

C. Examine and verify specific conditions described in individual specification sections.
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3.2 PREPARATION
A. Clean and remove existing sealer substrate surfaces prior to applying next material or substance.
B. Seal cracks or openings of substrate prior to applying next material or substance.
C. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to applying
any new material or substance in contact or bond.
3.3 PREINSTALLATION MEETINGS
A. When required in individual specification sections, convene a preinstallation meeting at the site prior to
commencing work of the section.
B. Require attendance of parties directly affecting, or affected by, work of the specific section.
C. Notify Owner's Representative and Architect five working days in advance of meeting date.
D. Prepare agenda and preside at meeting:
1. Review conditions of examination, preparation and installation procedures.
2. Review coordination with related work.
E. Record minutes and distribute copies within two days after meeting to participants, with one copies to

Owner's Representative and Architect, participants and those affected by decisions made.
34 REMOVAL AND DUST CONTROL
A. The following procedures shall be followed when removals will create dust:
1. Exterior
a. Work must be in compliance with OSHA Construction Standard (29 CFR 1926.62).
b. Windows directly below, above and adjacent to the work area shall be closed.

c. Provide tarps on the outside of the building to catch all dust, debris and paint chips when
items are being removed and installed.

2. Contractor shall provide labor for daily cleanup on the interior and/or the exterior of the building
as required or directed by the Owner's Representative. Any visible debris shall be removed prior
to occupancy the following day.

3. All debris shall be disposed of properly in accordance with Federal, State and Local Regulations.
Refer to Section 01 5000 - Temporary Facilities and Controls and asbestos and lead abatement
sections for containers required.

3.5 GENERAL INSTALLATION REQUIREMENTS

A. In addition to compliance with regulatory requirements, conduct construction operations in compliance
with NFPA 241, including applicable recommendations in Appendix A.
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B. Install products as specified in individual sections, in accordance with manufacturer's instructions and
recommendations, and so as to avoid waste due to necessity for replacement.

3.6 ALTERATIONS

A. Drawings showing existing construction and utilities are based on casual field observation and existing
record documents only.

1. Verify that construction and utility arrangements are as indicated.
2. Report discrepancies to Owner's Representative before disturbing existing installation.
3. Beginning of alterations and or removal work constitutes acceptance of existing conditions.

B. Maintain weatherproof exterior building enclosure except for interruptions required for replacement or
modifications; take care to prevent water and humidity damage.

C. Remove existing work as indicated and as required to accomplish new work.

1. Where new surface finishes are to be applied to existing masonry, perform removals, repointing,
and prepare existing surfaces as required to receive new sealer.

D. Protect existing work to remain, including existing pre-cast stone.
1. Repair adjacent construction and finishes damaged during removal work.
2. Patch as specified for patching new work.

E. Remove demolition debris and abandoned items from alterations areas and dispose of off-site; do not
burn or bury.

F. Comply with all other applicable requirements of this section.
3.7 SPECIAL REQUIREMENTS

A. Notwithstanding anything contained in the Contract Documents to the contrary, the Contractor(s) shall
not be permitted to disrupt operation of any building system or any of the services without Owner's
Representative's prior written consent, which shall not be unreasonably withheld. Any request to perform
such work shall be in writing, received by Owner's Representative no less than 5 working days prior to
the commencement of the request for disruption, and shall detail:

3.8 FIRE PREVENTION AND CONTROL Refer to Section 01 3553
3.9 SECURITY SYSTEM Refer to 01 3553 - Security Procedures

A. The existing building contains a security alarm system maintained and operated by the Owner. Access
into the existing building shall not be permitted unless the owner is notified and arrangements made to
deactivate the system.

3.10 PROGRESS CLEANING
A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and orderly

condition.
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Collect and remove waste materials, debris, and trash/rubbish from site periodically and dispose off-site;
do not burn or bury.

3.11 PROTECTION OF INSTALLED WORK

A.

B.

3.12

L

J.

The Contractor is responsible to provide protection for their work.
Provide special protection where specified in individual specification sections.

Protect work from spilled liquids. If work is exposed to spilled liquids, immediately remove protective
coverings, dry out work, and replace protective coverings.

1. Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic or activity is necessary,
obtain recommendations for protection from waterproofing or roofing material manufacturer.

Prohibit traffic from landscaped areas.

Remove protective coverings when no longer needed; reuse or recycle coverings if possible.

FINAL INSPECTION AND CLEANING

Final inspection shall be performed on a mechanical lift, provided by the Contractor, on each section, (to
be determined). When completed each section shall be inspected, approved by Owner's Representative
and Architect and recorded by Owner's Representative and Architect

Contractor shall not proceed to the next next until prior section is approved and recorded..
Recorded approvals shall be submitted with final closeout documents

Use cleaning materials that are nonhazardous.

Clean site; sweep paved areas, rake clean landscaped surfaces.

Remove waste, surplus materials, trash/rubbish, and construction facilities from the site; dispose of in
legal manner; do not burn or bury.

General: Provide final cleaning. Conduct cleaning and waste-removal operations to comply with local
laws and ordinances and Federal and local environmental and antipollution regulations.

Cleaning Agents: Use cleaning materials and agents recommended by the manufacturer or fabricator of
the surface to be cleaned. Do not use cleaning agents that are potentially hazardous to health or property
or that might damage finished surfaces.

Remove tools, construction equipment, machinery, and surplus material from Project site.

Leave Project clean and ready for occupancy.

3.13 CLOSEOUT PROCEDURES Refer to Section 01 7800

END OF SECTION
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SECTION 01 7132
SELECTIVE REMOVALS SINGLE PRIME

PART 1 - GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and Division 1
Specification Sections, apply to this Section.

1.2 DESCRIPTION OF WORK:

A. Location of selective removal work is indicated on drawings only in a general manner and it is not all
inclusive in the overall scope of removal work. The Contractor shall provide all inclusive removals
required for new and renovated work.

1.3 SUMMARY

A. This Section includes but is not limited to the following:
1. Repair procedures for selective removals operations.
B. Contract removals include but not limited to:
1. Removal of existing window systems and components
2. Removals of window shades.
3. Removal of existing windows.
4. Patching of all areas disturbed by removal operations.

14 RELATED SECTIONS:

A. Section 01 1000 - Summary of Contract for use of the premises requirements.

B. Section 01 5010 - Temporary Facilities and Controls: Temporary interior partitions.

C. Individual Product Specification Sections:
1. Advance notification to other sections of openings required in work of those sections.
2. Limitations on cutting structural members.

1.5 DEFINITIONS

A. Remove: Detach items from existing construction and legally dispose of them off-site, unless indicated
to be removed and salvaged or removed and reinstalled.

B. Remove and Reinstall: Detach items from existing construction, prepare them for reuse, and reinstall
them where indicated.

C. Existing to Remain: Existing items of construction that are not to be removed and that are not otherwise
indicated to be removed, removed and salvaged, or removed and reinstalled.
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D. Except for items or materials indicated to be reused, salvaged, reinstalled, or otherwise indicated to
remain Owner's property, demolished materials shall become Contractor's property and shall be removed
from Project site.

1.6 SUBMITTALS

A. Proposed Dust-Control and Noise-Control Measures: Submit statement or drawing that indicates the
measures proposed for use, proposed locations, and proposed time frame for their operation. Identify
options if proposed measures are later determined to be inadequate.

B. Schedule of selective removals Activities: Indicate the following:

1. Detailed sequence of selective removals and removal work, with starting and ending dates for each
activity. Ensure Owner's on-site operations are uninterrupted.

2. Interruption of utility services.

3. Coordination for shutoff, capping, and continuation of utility services.

4. Locations of temporary partitions and means of egress.

5. Coordination of Owner's continuing occupancy of portions of existing building and of Owner's

partial occupancy of completed Work.
1.7 QUALITY ASSURANCE

A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning
selective removals. Comply with hauling and disposal regulations of authorities having jurisdiction.

B. Standards: Comply with ANSI A10.6 and NFPA 241.
1.8 PROJECT CONDITIONS

A. Owner will occupy portions of building immediately adjacent to selective removals area. Conduct
selective removals so Owner's operations will not be disrupted. Provide not less than 72 hours' notice to
Owner of activities that will affect Owner's operations.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities by
placing steel plates during school hours.

2. Do not close or obstruct walkways, corridors, or other occupied or used facilities without written
permission from authorities having jurisdiction.

B. Owner assumes no responsibility for condition of areas to be selectively removed.
C. Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work.
PART 2 - PRODUCTS
2.1 REPAIR MATERIALS
A. Use repair and/or replacement materials as specified.
FULLER AND D'ANGELO, P.C.
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1. If identical materials are unavailable or cannot be used for exposed surfaces, use materials that
visually match existing adjacent surfaces to the fullest extent possible.

2. Use materials whose installed performance equals or surpasses that of existing materials.

PART 3 - EXECUTION

31

A.

3.2

EXAMINATION

Survey existing conditions and correlate with requirements indicated to determine extent of selective
removals required.

When unanticipated mechanical, electrical, or structural elements that conflict with intended function or
design are encountered, investigate and measure the nature and extent of conflict. Promptly submit a
written report to Owner's Representative.

PREPARATION

Site Access and Temporary Controls: Conduct selective removals and debris-removal operations to
ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used
facilities.

Do not close or obstruct streets, walks, walkways, or other adjacent occupied or used facilities without
permission from Owner's Representative and authorities having jurisdiction. Provide alternate routes
around closed or obstructed traffic ways if required by governing regulations.

Erect temporary protection where required by authorities having jurisdiction.
Protect existing site improvements, appurtenances, and landscaping to remain.

Provide protection to ensure safe passage of people around selective removals area and to and from
occupied portions of building.

Provide temporary weather protection, during interval between selective removals of existing
construction on exterior surfaces and new construction, to prevent water leakage and damage to structure
and interior areas.

Protect walls and other existing finish work that are to remain or that are exposed during selective
removals operations.

Cover and protect furniture, furnishings, and equipment that have not been removed.

Temporary Enclosures: Provide temporary enclosures for protection of existing building and
construction, in progress and completed, from exposure, foul weather, other construction operations, and
similar activities. Provide temporary weathertight enclosure for building exterior.

1. Where heating or cooling is needed and permanent enclosure is not complete, provide insulated
temporary enclosures. Coordinate enclosure with ventilating and material drying or curing
requirements to avoid dangerous conditions and effects.

Temporary Partitions: Erect and maintain temporary enclosures to limit dust and dirt migration and to
separate areas from fumes and noise.
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ARCHITECTS AND PLANNERS
017132-3



EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Selective Removals Single Prime
K. The following procedures shall be followed when windows are removed.

1. Work must be in compliance with OSHA Construction Standard (29 CFR 1926.62)..

2. Windows directly adjacent to the work area shall be closed.
3. Provide tarps on the floor of the space to catch all dust, debris etc are being removed
4. All existing casework, furniture, books, computers and similar shall be provided one layer of six

mil plastic.

5. All air vents in the room shall be closed and/or shut off and sealed.

6. Access to all rooms undergoing removals shall be restricted to prevent unauthorized entry.
7. All moveable objects will be moved away from the vicinity of the windows by the Owner.
8. Contractor shall provide labor for daily cleanup on the interior of the building as required or

directed by the Owner's Representative. Any visible debris shall be removed on a daily basis.
Only damp cleaning methods and/or HEPA vacuuming shall be used to clean.

9. All debris disposed of properly in accordance with Federal, State and Local Regulations. Refer to
Section 01500 “Temporary Facilities” for containers required.

10. At completion of the work in each area the area shall be HEPA vacuumed and wet wiped.
11.  All corridors used by Contractors shall be protected and mopped and left clean daily
3.3 POLLUTION CONTROLS

A. Dust Control: Use water mist, temporary enclosures, and other suitable methods to limit spread of dust
and dirt. Comply with governing environmental-protection regulations.

B. Do not use water when it may damage existing construction or create hazardous or objectionable
conditions, such as ice, flooding, and pollution.

C. Wet mop floors to eliminate track able dirt and wipe down walls and doors.

D. Disposal: Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and
areas.

E. Cleaning: Clean adjacent structures and improvements of dust, dirt, and debris caused by selective

removals operations. Return adjacent areas to condition existing before selective removals operations
began.

3.4 SELECTIVE REMOVALS

A. General: Remove existing construction only to the extent required by new work as indicated. Use
methods required to complete the Work within limitations of governing regulations and as follows:

1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting
methods least likely to damage construction to remain or adjoining construction. Use hand tools
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or small power tools designed for sawing or grinding, not hammering and chopping, to minimize
disturbance of adjacent surfaces. Temporarily cover openings to remain.

Maintain adequate ventilation during removal operations.

Locate selective removals equipment and remove debris and materials so as not to impose
excessive loads on supporting walls, floors, or framing.

Dispose of demolished items and materials promptly.

Existing Facilities: Comply with Owner's Representative’s requirements for using and protecting
elevators, stairs, walkways, building entries, and other building facilities during selective removals
operations.

Detached/Removed and Reinstalled Items: Comply with the following:

a. Clean and repair items to functional condition adequate for intended reuse. Reinstall to
original location, and connect controls and other related items to functional condition.

a) Reinstall items in locations indicated. Comply with installation requirements for
new materials and equipment. Provide connections, supports, and miscellaneous
materials necessary to make item functional for use indicated.

Existing Items to Remain: Protect construction indicated to remain against damage and soiling
during selective removals. When permitted by Owner's Representative items may be removed to a
suitable, protected storage location during selective removals, cleaned, and reinstalled in their
original locations after selective removals operations are complete.

3.5 PATCHING AND REPAIRS

A. General: Promptly repair damage to adjacent construction caused by selective removals operations.

1.

Repairs: Where repairs to existing surfaces are required, patch to produce surfaces suitable for
new materials.

Finishes: Restore exposed finishes of patched areas and extend restoration into adjoining
construction in a manner that eliminates evidence of patching and refinishing.

Where patching occurs in a painted surface, apply primer and intermediate paint coats over patch
and apply final paint coat over entire unbroken surface containing patch. Provide additional coats
until patch blends with adjacent surfaces.

Ceilings: Patch, repair, or rehang existing ceilings as necessary to provide an even-plane surface
of uniform appearance.

3.6 DISPOSAL OF MATERIALS

A. General: Promptly dispose of removed materials. Do not allow materials to accumulate on-site.

B. Burning: Do not burn demolished materials.

C. Disposal: Transport demolished materials off Owner's property and legally dispose of them.
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3.7 CLEANING

A. Sweep the building broom clean on completion of selective removals operation.
1. Change filters on air-handling equipment on completion of selective removals operations.
END OF SECTION
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SECTION 01 7800
CLOSEOUT SUBMITTALS

PART 1 GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and Division 1
Specification Sections, apply to this Section.

1.2 SECTION INCLUDES
A. Substantial Completion.
B. Final Completion.
C. Project record documents.
D. Warranties
1.3 RELATED REQUIREMENTS

A. Section 00 7200 - General Conditions: Performance bond and labor and material payment bonds,
warranty, and correction of work.

B. Section 01 3000 - Administrative Requirements: Submittals procedures, shop drawings, product data,
and samples.

C. Section 01 7000 - Execution: Progress Cleaning.
D. Individual Product Sections: Warranties required for specific products or Work.
14 SUBSTANTIAL COMPLETION
A. Preliminary Procedures: Before requesting inspection for determining date of Substantial Completion:

1. Prepare a list of items to be completed and corrected, the value of items on the list, and reasons
why the Work is not complete.

2. Advise Owner's Representative of pending insurance changeover requirements.

3. Obtain and submit releases permitting Owner's Representaive and Architect unrestricted use of the
Work and access to services and utilities. Include occupancy permits, operating certificates, and
similar releases.

B. Prior to issuance of the Certificate of Substantial Completion, submit, in writing, a request to the Owner's
Representaive a request to perform site inspection for the purpose of preparing a "punch list".

C. On receipt of request the Owner's Representative and Architect will prepare a punch list.

D. Certificate of Substantial Completion will be issued after completion of all punch list items or Owner's
Representative and Architect will notify Contractor of items, either punch list or additional items

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
017800 -1



1.5

A.

B.

EDGEMONT UNION FREE SCHOOL DISTRICT

GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Closeout Submittals

identified by Architect, that must be completed or corrected before a certificate will be issued. After
completion of "punch list" items submit the following:

1.

10.

11.

12.

Application for Payment showing 100 percent completion for portion of the Work claimed as
substantially completed the following:

Manufacturer's Warranties (guarantees).

Contractor's Warranty Five (5) and all extended warranties
Maintenance agreements, if any.

Manifest for disposal of material.

Final cleaning.

Advice on shifting insurance coverage.

Removal of temporary facilities and services.

Removal of surplus materials, rubbish and similar elements.

This application shall reflect Certificates of Partial Substantial Completion issued previously for
Owner occupancy of designated portions of the Work.

As Built Drawings.

Project Record Documents.

Request re-inspection when the Work identified in previous inspections as incomplete is completed or
corrected.

1.

If necessary re-inspection will be repeated and the contractor shall pay for all additional

inspections.
2. Results of completed inspection will form the basis of requirements for Final Completion
FINAL COMPLETION

Preliminary Procedures: Before requesting final inspection for determining date of Final Completion,

complete the following:

1.

Inspection: Submit a written request for final inspection for acceptance. On receipt of request,
Owner's Representative and Architect will either proceed with inspection or notify Contractor of
unfulfilled requirements. Owner's Representative and Architect will not process a final Certificate
for Payment until after the inspection or will notify Contractor of construction that must be
completed or corrected before certificate will be issued.

a. Re-inspection: Request re-inspection when the Work identified in previous inspections as
incomplete is completed or corrected.

Following Final Inspection acceptance of work submit the following:
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1. Submit a final Application for Payment according to Division 1 01 2000 - Price and Payment
Procedures.
2. Architect's punch list certifying all punch list items have been completed with each item signed off

by the Owner's Representative and Contractor.
3. Update final statement, accounting for final changes to the Contract Sum.
4. Release of liens from contractor and all entitles of the contractor.
5. Consent of Surety to Final Payment, AIA Document G707
6. Final Liquidated Damages settlement statement.
7. Contractor's Affidavit of Release of Liens (AIA G706A).
8. Contractors Affidavit of Payment of Debts and Claims (AIA G706)
9. Contractor's Certification of Payment of Prevailing Wage Rates.

10.  Contractor's Certification of Compliance that products comply with VOC requirements stated in
Section 01 6116 - Volatile Organic Compound (VOC) Content Restrictions.

11.  Contractor's Certified Statement that no asbestos containing material was incorporated into the
project.

1.6 SUBMITTALS

A. Contractor shall submit all documentation identified in this section within thirty (30) working days from
the time the Contractor submits the list of items to be corrected, in addition to other rights of the Owner
set forth elsewhere in the Contract Documents, to include but not limited to withholding of final payment.
If the documentation has not been submitted within Thirty (30) day period, the Owner will obtain such
through whatever means necessary. The Contractor shall solely be responsible for all expenses incurred
by the Owner, provided the Owner has advised the Contractor of this action seven 7 days prior to the
culmination date by written notice.

B. Project Record Documents: Submit documents to Owner's Representative and Architect with claim for
final Application for Payment.

C. Operation and Maintenance Data:

1. Refer to individual sections for other requirements.

2. Submit two sets of revised final documents in final form within 10 days after final inspection.
D. Warranties:

1. Make other submittals within 10 days after Date of Substantial Completion, prior to final

Application for Payment.
PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION
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31 PROJECT RECORD DOCUMENTS

A. Maintain on site one set of the following record documents; record actual revisions to the Work:
1. Drawings.
2. Specifications.
3. Addenda.
4. Change Orders and other modifications to the Contract.
5. Reviewed shop drawings, product data, and samples.
6. Manufacturer's instruction for assembly, installation, and adjusting.

B. Ensure entries are complete and accurate, enabling future reference by Edgemont Union Free School
District.

C. Store record documents separate from documents used for construction.
D. Record information concurrent with construction progress.

E. Specifications: Legibly mark and record at each product section description of actual products installed,
including the following:

1. Changes made by Addenda and modifications.

F. Record Drawingsand Shop Drawings: Legibly mark each item to record actual construction including:
1. Field changes of dimension and detail.
2. Details not on original Contract drawings.

G. Record Prints: Maintain one set of blue- or black-line white prints of the Contract Drawings and

approved Shop Drawings at the project site.

H. The Contractor is responsible for marking up Sections that contain its own Work and for submitting the
complete set of record Specifications as specified.

L. Preparation: Mark Record Prints to show the actual installation where installation varies from that shown
originally. Require individual or entity who obtained record data, whether individual or entity is Installer,
subcontractor, or similar entity, to prepare the marked-up Record Prints.

1. Accurately record information in an understandable drawing technique.
J. Content: Types of items requiring marking include, but are not limited to, the following:
1. Revisions to details shown on Drawings.
2. Changes made by Change Order or Construction Change Directive.
3. Changes made following Architect's written orders.

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
01 7800 - 4



EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Closeout Submittals
4. Details not on the original Contract Drawings.

K. Mark the Contract Drawings or Shop Drawings, whichever is most capable of showing actual physical
conditions, completely and accurately. If Shop Drawings are marked, show cross-reference on the
Contract Drawings.

L. Mark record sets with erasable, red-colored pencil. Use other colors to distinguish between changes for
different categories of the Work at the same location.

M. Mark important additional information that was either shown schematically or omitted from original
Drawings.
N. Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and similar

identification, where applicable.
0. Provide ALL final record documents on flash drive in PDF-A Format.
3.2 FORMAT

A. Identify and date each Record Drawing; include the designation "PROJECT RECORD DRAWING" in a
prominent location. Contractor shall certify and sign.

B. Identify Record Drawing as follows:
1. Project name.
a. Date.

b. Designation "PROJECT RECORD DRAWINGS."

c. Name of Owner, Owner's Representative, and Architect.
d. Name of Contractor.
e. Contractor shall certify and sign each drawing

3.3 OPERATION AND MAINTENANCE DATA FOR EQUIPMENT AND SYSTEMS

A. For Each Item of Equipment and Each System:

1. Description of unit or system, and component parts.
2. Identify function, normal operating characteristics, and limiting conditions.
3. Include performance curves, with engineering data and tests.
4. Complete nomenclature and model number of replaceable parts.
B. Where additional instructions are required, beyond the manufacturer's standard printed instructions, have

instructions prepared by personnel experienced in the operation and maintenance of the specific products.
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Operating Procedures: Include start-up, break-in, and routine normal operating instructions and
sequences. Include regulation, control, stopping, shut-down, and emergency instructions. Include
summer, winter, and any special operating instructions.

Maintenance Requirements: Include routine procedures and guide for preventative maintenance and
trouble shooting; disassembly, repair, and reassembly instructions; and alignment, adjusting, balancing,
and checking instructions.

Provide servicing and lubrication schedule, and list of lubricants required.
Include manufacturer's printed operation and maintenance instructions.
Include sequence of operation by controls manufacturer.

Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams required for
maintenance.

Provide control diagrams by controls manufacturer as installed.

Provide charts of valve tag numbers, with location and function of each valve, keyed to flow and control
diagrams.

Provide list of original manufacturer's spare parts, current prices, and recommended quantities to be
maintained in storage.

Include test and balancing reports.

Additional Requirements: As specified in individual product specification sections.

ASSEMBLY OF OPERATION AND MAINTENANCE MANUALS

Assemble operation and maintenance data into durable manuals for Edgemont Union Free School
District's personnel use, with data arranged in the same sequence as, and identified by, the specification
sections.

Arrangement of Contents: Organize each volume in parts as follows:
1. Project Directory.
2. Table of Contents, of all volumes, and of this volume.

In addition to binders all documents shall be provide in PDF format on CD or USB.

WARRANTIES

Obtain warranties10 days after completion of the applicable item of work. Except for items put into use
with Edgemont Union Free School District's permission, leave date of beginning of time of warranty until
Date of Substantial completion is determined.

Verify that documents are in proper form, contain full information, and are notarized.

Retain warranties and bonds until time specified for submittal.
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CHECKLIST FOR PROJECT CLOSEOUT AND PROCESSING OF FINAL PAYMENT

Project: Window Replacement and Related Work

Owner: Edgemont Union Free School District

Architect Project #: 23501.00

CLOSE-OUT SUBMITTALS: (As Applicable. Include this checklist with submittal )

Substantial Completion

[ ] UL Certification or equivalent.

[ ] Three (3) Ring Binder Brochures Of Operation And Maintenance Manuals For All Equipment

Installed On The Project Including The Following:

[1] Typed Or Printed Instructions Covering The Care And Operations Of

Equipment And Systems Furnished And Installed.

[]
[]
[]

[]

Start-up Performance Reports

Test/Balancing Reports.

Final Survey

Manufacturers Instruction Books, Diagrams, Spare Parts Lists Covering All Equipment.
Instruction Of Owner's Representative In Care And Maintenance Of New Equipment.
All Approved Shop Drawings and submittals.

Certificates Of Compliance And Inspection. (Where Applicable Electric, Elevator, Etc.)
Spare Parts And Maintenance Materials. (Receipt Signed By Field Superintendent)

Evidence Of Compliance With Requirements Of Governing Authorities (Certificates Of

Inspection Electrical).

[]
[]

Certificates Of Insurance For Products And Completed Operations

Fully Executed Certificate Of Substantial Completion: AIA G704.

Contractor's Written Two-Year Warranty And Extended Warranties (If Any Required).
Manufacturer’s Warranty/Guaranties

Manifest for Disposal of Hazardous Material.

Manifest for Disposal of Material.

DOL PW 200 Form.

Project Record Documents.
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[1] As-Built Drawings.

[] All files listed above shall be submitted on USB flash drive
EVIDENCE OF PAYMENT AND RELEASE OF LIEN (Include this checklist with submittal )

Final Completion

[] Contractor's Affidavit Of Payment Of Debts And Claims: AIA G706.

[] Contractor's Affidavit Of Release Of Liens - AIA G706a With:

[] Separate Written Release Of Waivers And Liens For Sub Contractors, Suppliers And
Others With Lien Right Against The Owner's Property, Together With List Of

Those Parties.

[] Notarized Statement That Only Non-Asbestos Materials Were Installed On This Project.
[] Consent Of Surety To Final Payment AIA G707.

[] Contractor’s Certification of Payment of Prevailing Wage Rates.

[1] Contractor’s Certification of Compliance that products comply with VOC requirements
stated in Section 01 6116.

[] Architect's Punch List Items Certifying all Punch List have been completed with sign-off
by Owner’s Representative or Construction Manager

Final payment will not be processed until all items indicated are received in accordance with
Section 01 7800 - closeout submittals.

END OF SECTION
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Foamed-In-Place Insulation
SECTION 07 2119
FOAMED-IN-PLACE INSULATION

PART 1 GENERAL
1.1  SECTION INCLUDES
A. Foamed-in-place insulation.
1. In exterior structural steel assemblies.
1.2 RELATED REQUIREMENTS
A. Section 07 4213.13, Metal composite material wall panels.
1.3 REFERENCE STANDARDS

A. ASTM C518 - Standard Test Method for Steady-State Thermal Transmission Properties by Means of the
Heat Flow Meter Apparatus; 2017.

B. ASTM D2842 - Standard Test Method for Water Absorption of Rigid Cellular Plastics; 2012.
C. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials; 2018b.
D. ASTM E96/E96M - Standard Test Methods for Water Vapor Transmission of Materials; 2016.
E. ASTM E2178 - Standard Test Method for Air Permeance of Building Materials; 2013.
1.4 ADMINISTRATIVE REQUIREMENTS
A. Preinstallation Meeting: Convene one week prior to commencing work of this section.

1.5 SUBMITTALS

A. See Section 01 3000 - Administrative Requirements for submittal procedures.

B. Product Data: Provide product description, insulation properties, overcoat properties, and preparation
requirements.

C. Certificates: Certify that products of this section meet or exceed specified requirements.

D. Manufacturer's Installation Instructions: Indicate special procedures, and perimeter conditions requiring

special attention.

E. Installer Qualification: Submit documentation of current contractor accreditation and current installer
certification. Keep copies of all contractor accreditation and installer certification on site during and after
installation. Present on-site documentation upon request.

1.6 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing products of the type specified in
this section, with not less than three years of documented experience.
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B. Installer Qualifications: Company specializing in performing work of the type specified, with minimum
three years documented experience, and approved by manufacturer.

1.7 MOCK-UPS

A. Provide installed mock-up, 4 feet long by 1 feet wide; include insulation and metal panel accessories in
mock-up.

B. Locate where directed.

C. Mock-up may remain as part of work.

1.8 FIELD CONDITIONS

A. Do not apply foam when temperature is below that specified by the manufacturer for ambient air and
substrate.
B. Do not apply foam when temperature is within 5 degrees F of dew point.

PART 2 PRODUCTS
2.1 MANUFACTURERS
A. Foamed-In-Place Insulation:
1. BASF Corporation; WALLTITE US Series Closed Cell: www.spf.basf.com/#sle.
2. Johns Manville; JM No Mix Open Cell (NMOC): www.jm.com/#sle.
3. -

2.2  MATERIALS

A. Foamed-In-Place Insulation: Medium-density, rigid or semi-rigid, closed cell polyurethane foam; foamed
on-site, using blowing agent of water or non-ozone-depleting gas.

1. Regulatory Requirements: Comply with applicable code for flame and smoke, concealment, and
fire protection requirements.

2. Thermal Resistance: R-value of 7.1, minimum, per 1-inch thickness at 75 degrees F mean
temperature when tested in accordance with ASTM C518.

3. Water Vapor Permeance: Vapor retarder; 2 perms, maximum, when tested at intended thickness
in accordance with ASTM E96/E96M, desiccant method.

4. Water Absorption: Less than 2 percent by volume, maximum, when tested in accordance with
ASTM D2842.
5. Air Permeance: 0.04 cfm per square foot, maximum, when tested at intended thickness in

accordance with ASTM E2178 at 1.57 psf.
6. Closed Cell Content: At least 90 percent.
FULLER AND D'ANGELO, P.C.
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7. Surface Burning Characteristics: Flame spread/smoke developed index of 25/450, maximum,
when tested in accordance with ASTM E84.

2.3  ACCESSORIES
A. Primer: As required by insulation manufacturer.
PART 3 EXECUTION
3.1 EXAMINATION
A. Verify work within construction spaces or crevices is complete before insulation application.
B. Verify that surfaces are clean, dry, and free of matter that may inhibit insulation adhesion.
3.2 PREPARATION
A. Mask and protect adjacent surfaces from over spray or dusting.
B. Apply primer in accordance with manufacturer's instructions.

3.3 APPLICATION

A. Apply insulation in accordance with manufacturer's instructions.
B. Apply insulation by spray method, to a uniform monolithic density without voids.
C. Apply to a minimum cured thickness of 3 inches or as specified in projects details.

D. Patch damaged areas.

E. Coordinate installation with encapsulating panel installation. Ensure mounting clips and accessories are
complete.

F. Where applied to voids and gaps assure space for expansion to avoid pressure on adjacent materials that
may bind operable parts.

G. Trim excess away for applied trim or remove as required for continuous sealant bead.

34 FIELD QUALITY CONTROL

A. See Section 01 4000 - Quality Requirements for additional requirements.
3.5 PROTECTION

A. Do not permit subsequent construction work to disturb applied insulation.

END OF SECTION

FULLER AND D'ANGELO, P.C.
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Metal Composite Material Wall Panels
SECTION 07 4213
METAL COMPOSITE MATERIAL WALL PANELS

PART 1 GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and Division 1
Specification Sections, apply to this Section.

1.2 SECTION INCLUDES

A. Aluminum-faced composite panels with attachments and sealants.
1.3 RELATED REQUIREMENTS

A. Section : Sealing joints between siding and adjacent construction and fixtures.
1.4 REFERENCE STANDARDS

A. AAMA 2604 - Voluntary Specification, Performance Requirements and Test Procedures for High
Performance Organic Coatings on Aluminum Extrusions and Panels (with Coil Coating Appendix);
2017a.

B. ASTM A36/A36M - Standard Specification for Carbon Structural Steel; 2014.

C. ASTM A123/A123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel
Products; 2017.

D. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-Iron
Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2018.

E. ASTM A666/A666M - Standard Specification for Annealed or Cold-Worked Austenitic Stainless Steel
Sheet, Strip, Plate, and Flat Bar; 2024.

F. ASTM A792/A792M - Standard Specification for Steel Sheet, 55% Aluminum-Zinc Alloy-Coated by the
Hot-Dip Process; 2010 (Reapproved 2015).

G. ASTM B209 - Standard Specification for Aluminum and Aluminum-Alloy Sheet and Plate; 2014.

H. ASTM B209M - Standard Specification for Aluminum and Aluminum-Alloy Sheet and Plate (Metric);
2014.

1. ASTM B221 - Standard Specification for Aluminum and Aluminum-Alloy Extruded Bars, Rods, Wire,
Profiles, and Tubes; 2014.

J. ASTM B221M - Standard Specification for Aluminum and Aluminum-Alloy Extruded Bars, Rods, Wire,
Profiles, and Tubes (Metric); 2013.

K. ASTM D1781 - Standard Test Method for Climbing Drum Peel for Adhesives; 1998 (Reapproved 2012).
L. ASTM D1929 - Standard Test Method for Determining Ignition Temperature of Plastics; 2016.
FULLER AND D'ANGELO, P.C.
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MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Metal Composite Material Wall Panels
ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials; 2018b.

ASTM E283 - Standard Test Method for Determining the Rate of Air Leakage Through Exterior
Windows, Curtain Walls, and Doors Under Specified Pressure Differences Across the Specimen; 2004
(Reapproved 2012).

ASTM E331 - Standard Test Method for Water Penetration of Exterior Windows, Skylights, Doors, and
Curtain Walls by Uniform Static Air Pressure Difference; 2000 (Reapproved 2016).

ADMINISTRATIVE REQUIREMENTS

Preinstallation Meeting: Convene before starting work of this section to verify project requirements,
coordinate with installers of other work, verify condition and completeness of building substrate, and
review manufacturer's installation instructions and warranty requirements.

1. Attendance Required:
a. System installer.
b. Related sub-contractors.
c. Metal panel and wall system manufacturer's representative.
d. Architect and Construction Manager
SUBMITTALS

See Section , for submittal procedures.

Product Data: Provide manufacturer's data sheets on each product to be used, including the following:

1. Finishes.

2. Storage and handling requirements.

3. Fabrication and installation instructions.
4. Specimen warranty.

Shop Drawings: Indicate layout and elevations, installation sequence, dimensions and thickness of
panels, connections, details and location of joints, sealants and gaskets, method of anchorage, number of
anchors, supports, reinforcement, trim, flashings, and accessories.

Verification Samples: Submit for each finish product specified, minimum size of 12 by 12 inches,
representing specified product color.

Certificate: Signed by manufacturer that materials meet or exceed specified requirements.

Test Report: Submit report on full-size mock-up tests for air infiltration, water penetration, and wind
performance.

Manufacturer's Field Reports: Submit report within 48 hours of review, and indicate manufacturer
representative's observations and any modifications, if any, that are necessary.

FULLER AND D'ANGELO, P.C.
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Metal Composite Material Wall Panels
Manufacturer's Qualification Statement.

Installer's Qualification Statement.
Testing Agency's Qualification Statement.
Maintenance Data: Submit care of finishes and warranty requirements.

Executed Warranty: Submit warranty and ensure that forms have been completed in Edgemont Union
Free School District's name and registered with manufacturer.

QUALITY ASSURANCE

Field Measurements: Verify actual dimensions by field measurement prior to starting fabrication; include
recorded field measurements on shop drawings.

Manufacturer Qualifications: Company specializing in manufacturing products specified in this section,
with not less than ten (10) years of documented experience.

Installer Qualifications: Company specializing in performing work of the type specified and with
minimum five (5) years of documented experience and approved by manufacturer.

MOCK-UP

Mock-Up: Provide a mock-up for evaluation of fabrication workmanship.
See Section for additional requirements.

Size of Mock-Up: At least 4 feet wide by 4 feet high.

Locate .

Provide wall panels finished as specified.

Mock-up remain as part of the Work.

DELIVERY, STORAGE, AND HANDLING

Examine delivered wall panel materials upon receipt to ensure that no damage has occurred during
shipment.

Store panels horizontally, off-the-ground, covered with suitable weathertight and ventilated covering in
manufacturer's unopened packaging until ready for installation.

Provide markings to identify components in coordination with shop drawings.

Exercise care in unloading, storing and installing panels to prevent bending, warping, twisting and surface
damage.

Protect panels from exposure to harmful weather conditions and store in well ventilated space out of
direct sunlight.

Store at a slope to ensure positive drainage of any accumulated water.

FULLER AND D'ANGELO, P.C.
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Metal Composite Material Wall Panels
G. Do not store in enclosed space where ambient temperature can exceed .

H. Avoid contact of panels with other materials that might cause staining, denting, or other surface damage.
1.10 FIELD CONDITIONS

A. Maintain environmental conditions, such as temperature, humidity, and ventilation during installation to
be within limits as recommended by manufacturer for optimum results.

B. Do not install wall panel products under environmental conditions outside manufacturer's recommended
limits.

1.11 WARRANTY
A. See Section , for additional warranty requirements.

B. Wall Panel System Installation Warranty: Provide warranty by manufacturer and installer, agreeing to
correct defects such as: attachment to panels support system; panel to panel joinery; panel to dissimilar
material joinery; and joint seals associated with the panel system, within a year period after Date of
Substantial Completion.

C. Wall Panel and Extrusions Finish Warranty: Provide manufacturer's finish warranty commencing on
Date of Substantial Completion for the following finish :

1. Polyvinylidene Fluoride (PVDF) KYNAR 500 color coated metal finish covering color fading,
chalking, and film integrity for 20 year period.

PART 2 PRODUCTS
2.1 MANUFACTURERS
A. Metal Composite Material Wall Panels:
1. Laminators Inc; Omega-Lite, with Clip & Caulk(NFPA Compliant) Installation System.
a. Website: www.laminatorsinc.com/sle.
b. Location: 3255 Penn St., Hatfield, PA 19440.
c. Phone: (215) 723-8107.
d. Toll Free: (877) OMEGA77 (663-4277)
e. Fax: (215) 721-1239.
2. Substitutions: Section 01 2500 Substitution Procedures.
2.2 PERFORMANCE REQUIREMENTS

A. Perform tests on full-size mock-ups, and previous tests performed for other projects are acceptable
provided tested assemblies are equivalent to those being used on this project, unless otherwise indicated.

FULLER AND D'ANGELO, P.C.
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B. Thermal Movement: Provide system having horizontal thermal movement due to expansion and
contraction under material temperature range of to without noise, buckling, opening of joints, undue
stress on fasteners, or other detrimental effects; allowing for reasonable ambient temperature and
humidity levels at time of fabrication, assembly, and during erection procedures.

C. Wind Performance: Provide system without permanent deformation or failures of structural members
under the following conditions:

1. Anchor Deflection: , maximum, in any direction at connection points of framing members to
anchors.

D. Air Leakage: Maximum of wall area, when tested at in accordance with ASTM E283.

E. Water Penetration: No water penetration under static pressure when tested in accordance with ASTM
E331 at a differential of of inward acting design load, minimum, after 15 minutes.

1. Water penetration defined as uncontrolled water appearing on interior face of wall.
2. Design to drain leakage and condensation to exterior face of wall.
F. Fire Performance: Tested in accordance with acceptance criteria of ; .

2.3  WALL PANEL SYSTEM

A. Wall Panel System: Panels, fasteners, and anchors designed to be supported by framing or other substrate
existing; provide installed panel system capable of maintaining specified performance without defects,
damage or failure.

1. Provide panel jointing and weatherseal using a wet, sealant-sealed system.
2. Anchor panels to supporting framing without exposed fasteners.

B. Panels for Clip and Caulk Installation System: Flat metal composite material (MCM) sheets, cut to size.
1. Where required by installation method, seal edges of panels.

2.4 FABRICATION TOLERANCES

A. Fabricate panels to the following tolerances:
1. Lengths and Widths: Plus or minus , maximum.
2. Squareness: Diagonal panel measurements equal within , maximum.

2.5 COMPONENTS

A. Omega-Lite Metal Composite Material (MCM) Panel: Two sheets of aluminum bonded to a core of
extruded thermoplastic manufactured in a laminated batch (i.e. discontinuous) process using adhesive(s)
between dissimilar materials. The core material shall not contain foam plastic insulation.

1. Overall Sheet Thickness: 6 mm minimum.
2. Face Sheet Thickness:

FULLER AND D'ANGELO, P.C.
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a. Face Thickness: 0.032 inch nominal or thicker

Surface Face Finish:

Backer Sheet Thickness:

Backer Sheet Finish:

Alloy: Manufacturer's standard, selected for best appearance and finish durability.

Bond and Peel Strength: No adhesive failure of bond between core and skin nor cohesive failure
of core itself at force or less with no degradation in bond performance when tested in accordance
with ASTM D1781, simulating resistance to panel delamination, after 8 hours of submersion in
boiling water and after 21 days of immersion in water at .

Surface Burning Characteristics: Flame spread index of ; smoke developed index of 90; when
tested in accordance with ASTM E84.

Flammability: Self-ignition temperature of or greater, when tested in accordance with ASTM
D1929.

Metal Framing Members: Include sub-girts, zee-clips, base and sill angles and channels, hat-shaped and
rigid channels, and furring channels as required for complete installation.

1.

3.

Provide material strength, dimensions, configuration as required to meet applied loads in
compliance with local building code and authorities having jurisdiction requirements.

Sheet Steel Components: ASTM A653/A653M galvanized to or zinc-iron alloy-coated to ; or
ASTM A792/A792M aluminum-zinc coated to .

Aluminum Components: ASTM B209 (ASTM B209M); or ASTM B221 (ASTM B221M).

Flashing: Sheet aluminum, minimum thickness; finish and color to match MCM sheet.

Anchors, Clips and Accessories: Use one of the following:

1. Stainless steel complying with ASTM A276/A276M, ASTM A480/A480M, or ASTM
A666/A666M.

2. Steel complying with ASTM A36/A36M and hot-dipped galvanized in accordance with ASTM
A123/A123M, Coating Grade of .

Fasteners:

1. Exposed Fasteners: Stainless steel; permitted only where absolutely unavoidable and subject to
prior approval of Fuller and D'Angelo, P.C.

2. Screws: Self-drilling or self-tapping type 410 alloy stainless steel or zinc-alloy steel hex washer
head, with EPDM or PVC washer under fastener heads bearing on exposed surface of metal wall
panels.

3. Bolts: Stainless steel.

FULLER AND D'ANGELO, P.C.
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4. Fasteners for Flashing and Trim: Blind fasteners of stainless steel.
F. Joint Sealer: Clear silicone sealant approved by MCM sheet manufacturer.
G. Provide panel system manufacturer's installation accessories, including fasteners, clips, anchorage

devices and attachments.
2.6 FINISHES

A. Custom Fluoropolymer Coating System: Polyvinylidene fluoride (PVDF) multi-coat thermoplastic
fluoropolymer coating system, conforming to , and including minimum 70 percent PVDF color topcoat
and minimum total dry film thickness of ; color and gloss .

1. Finish:

2. Color/Texture: As selected by Fuller and D'Angelo, P.C. from manufacturer's full colors and
"Designer Series" range.

3. Color: Metalic Silver; Match Exisitng.
PART 3 EXECUTION
3.1 EXAMINATION
A. Verify dimensions, tolerances, and interfaces with other work.

B. Verify substrate on-site to determine that conditions are acceptable for product installation in accordance
with manufacturer's written instructions.

1. Examine existing pre-cast concret substate to verify that surface is smooth, cracks filled and
prepared in order that the installation is within flatness tolerances required.

2. For the record, prepare written report, endorsed by panel installer, listing remedies to be used to
correct conditions detrimental to installation of panels.

C. If substrate preparation is the responsibility of another installer, notify Fuller and D'Angelo, P.C. of
unsatisfactory preparation before proceeding.

D. Notify Fuller and D'Angelo, P.C. in writing of conditions detrimental to proper and timely completion of
work, and do not proceed with installation until unsatisfactory conditions have been corrected.

E. Start pf installation constitutes acceptance of substrate conditions.
3.2 PREPARATION

A. Protect adjacent work areas and finish surfaces from damage during installation.
3.3 INSTALLATION

A. Installation, General: Applicable to any selected installation method.

1. Do not install products that are defective, including warped, bowed, dented, and broken members,
and members with damaged finishes.

FULLER AND D'ANGELO, P.C.
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Metal Composite Material Wall Panels
Comply with instructions and recommendations of MCM sheet manufacturer and wall system
manufacturer for fabrication of sheets into system panels.

Install wall system securely allowing for necessary thermal and structural movement; comply with
wall system manufacturer's instructions for installation of concealed fasteners.

Do not handle or tool products during erection in manner that damages finish, decreases strength,
or results in visual imperfection or failure in performance. Return component parts that require
alteration to shop for refabrication, if possible, or for replacement with new parts.

Do not form panels in the field unless required by wall system manufacturer and approved by the
Architect; comply with MCM sheet manufacturer's instructions and recommendations for field
forming.

Separate dissimilar metals; use gasket fasteners, isolation shims, or isolation tape where needed to
eliminate possibility of electrolytic action between metals.

Where joints are designed for field-applied sealant, seal joints completely using only sealants
approved by the manufacturer.

For installations on grid of metal hat channel substrates, use channels with web width of not less
than .

Install flashings as indicated in system manufacturer's published details. At continuous horizontal
flashing butt joints, provide a lap strap under flashing and seal lapped surfaces with a full bed of
non-hardening sealant.

Install square, plumb, straight, and true, accurately fitted, with tight joints and intersections
maintaining the following installation tolerances:

a. Variation From Plane or Location: of length and up to , maximum.
b. Deviation of Vertical Member From True Line: run, maximum.
c. Deviation of Horizontal Member From True Line: run, maximum.

d. Offset From True Alignment Between Two Adjacent Members Abutting End To End, In
Line: , maximum.

Installation, Clip and Caulk System: Non-progressive system with adhered Omega-Lite panels, sealant
joints, and minimal moldings/trims.

1.

Perform field-cutting or trimming of MCM sheets without removing protective covering, using
tools recommended by manufacturer.

Prepare substrates for mechanical attachment of bottom-of-panel moldings with fasteners, and for
bonding of panels to surfaces properly prepared for adhesive application,

Lay out joint grid on substrate(s).

Apply adhesive to substrates in "Z"-shaped beads, stagger-spaced on center vertically and
horizontally, and continuous beads near vertical joint locations.

FULLER AND D'ANGELO, P.C.
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5. Apply accessory foam tape to substrates between adhesive bead locations and along vertical and
top panel joint lines.

6. Prior to installation, seal all edges of laminated panel. To prevent sealant from bubbling, seal
subsequent edge only after the previous edge-seal is fully cured.

7. Back-vent each panel as per manufacturer's instructions and requirements. Coordinate location of
back-vents with locations of framing members or adhesives.

8. Insert mounting clips at on center, maximum, into MSM sheet corrugated cores, through sealed
edge caulking. Offset clips of adjacent panels so that they don't overlap during installation.

9. Apply a continuous bead of sealant into the bottom molding or drip-edge.
10.  Panel Installation:
a. Peel the panel masking back at the edges where the sealant joints fall.

b. Using galvanized low-profile, pan head screws, attach mounting clips through accessory
foam tape to the substrate.

c. Tighten or loosen clips slightly to align adjacent panels in plane.
d. Maintain a consistent, gap between adjacent panels.
11.  Seal system joints as follows:
a. Prepare joints by thoroughly cleaning all surfaces that will be in contact with sealants.
b. Apply painters’ tape to adjacent panels on both sides of the joint. Place tape approximately

away from the joint so that the sealant overlaps the face of the panel.

c. Run a bead of sealant into the joints. Finish each joint with a plastic putty knife. Apply
sealant one joint at a time to prevent skinning before joint is tooled. At 4-way intersections,
seal all vertical or horizontal joints, and let the sealant cure prior to sealing the intersecting
joints.

d. Remove painters' tape immediately after joint is tooled. Take care not to disturb the sealant.
12.  Use the Terminating "J" molding at ends of run.
C. Replace damaged products.

1. Exception: Field repairs of minor damage to finishes are permitted only when approved in writing
by Architect and Consruction Manager, panel manufacturer, and fabricator.

2. Field Repairs to Finishes: Using materials and methods sufficient that repairs are not discernible
when viewed at distance of under typical light conditions on project site.

3.4 FIELD QUALITY CONTROL

FULLER AND D'ANGELO, P.C.
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A. Wall System Manufacturer's Field Services: Provide field services consisting of product use
recommendations and periodic site visits for inspection of product substrate and installation in accordance
with instructions.

B. Site Visits: Schedule three (3) site visits during execution of installation.
1. First visit prior to start of construction.
2. Second visit during installation.
3. Third visit at completion of instalation.
C. Manufacturer's field services representative shall provided a written report for each visit.

3.5 CLEANING

A. Remove protective film after installation of joint sealers, after cleaning of adjacent materials, and
immediately prior to completion of work.

B. Remove temporary coverings and protection of adjacent work areas.
C. Clean installed products in accordance with manufacturer's instructions.

3.6 PROTECTION

A. Protect installed panel system from damage during construction.
B. Touch-up, repair or replace damaged products before Date of Substantial Completion.
END OF SECTION

FULLER AND D'ANGELO, P.C.
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MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Joint Sealants
SECTION 07 9200
JOINT SEALANTS

PART 1 GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and other Division 1
Specification Sections, apply to this Section.

1.2 SECTION INCLUDES
A. Nonsag gunnable joint sealants.
B. Joint backings and accessories.
1.3 RELATED REQUIREMENTS

A. Section 01 6116 - Volatile Organic Compound (VOC) Content Restrictions: Additional requirements for
sealants and primers.

B. Section 08 8000 - Glazing: Sealants and accessories.

1.4 REFERENCE STANDARDS
A. ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2018.
B. ASTM C1193 - Standard Guide for Use of Joint Sealants; 2016.

C. ASTM C1330 - Standard Specification for Cylindrical Sealant Backing for Use with Cold Liquid-Applied
Sealants; 2018.

1.5 SUBMITTALS

A. See Section 01 3000 - Administrative Requirements for submittal procedures.

B. Product Data: Submit manufacturer's technical datasheets for each product to be used; include the
following:
1. Physical characteristics, including movement capability, VOC content, hardness, cure time, and

color availability.

2. List of backing materials approved for use with the specific product.
3. Substrates that product is known to satisfactorily adhere to and with which it is compatible.
4. Substrates the product should not be used on.
5. Substrates for which use of primer is required.
C. Product Data for Accessory Products: Submit manufacturer's technical data sheet for each product to be

used, including physical characteristics, installation instructions, and recommended tools.
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D. Color Cards for Selection: Where sealant color is not specified, submit manufacturer's color cards
showing standard colors available for selection.

E. Executed warranty.
1.6 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing the products specified in this
section with minimum three years documented experience.

B. Installer Qualifications: Company specializing in performing the work of this section and with at least
three years of documented experience.

1.7 WARRANTY
A. See Section 01 7800 - Closeout Submittals for additional warranty requirements.

B. Manufacturer Warranty: Provide 2-year manufacturer warranty for installed sealants and accessories that
fail to achieve a watertight seal, exhibit loss of adhesion or cohesion, or do not cure. Complete forms in
Edgemont Union Free School District's name and register with manufacturer.

PART 2 PRODUCTS
2.1 MANUFACTURERS

A. Nonsag Sealants:

1. Bostik Inc: www.bostik-us.com.

2. Dow Corning Corporation: www.dowcorning.com/construction.
3. Pecora Corporation: www.pecora.com.

4. Sika Corporation: www.usa-sika.com.

2.2 JOINT SEALANT APPLICATIONS

A. Scope:
1. Exterior Joints:
a. Seal the following joints:
a) Joints between doors, windows, and other frames or adjacent construction.
2. Interior Joints:
a. Seal the following joints:
a) Joints between door frames and window frames and adjacent construction.

3. Do Not Seal:

a. Joints where sealant installation is specified in other sections.

FULLER AND D'ANGELO, P.C.
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2.3  JOINT SEALANTS - GENERAL

A. Sealants and Primers: Provide products with acceptable levels of volatile organic compound (VOC)
content; see Section 01 6116.

2.4 NONSAG JOINT SEALANTS

A. Polyurethane Sealant: ASTM C920, Grade NS, Uses M and A; single component; not expected to
withstand continuous water immersion or traffic.

1.

2.

6.

Movement Capability: Plus and minus 25 percent, minimum.
Color: To be selected by Fuller and D'Angelo, P.C. from manufacturer's full range.

Service Temperature Range: Minus 40 to 180 degrees F.

Products:

a. Pecora Corporation; Dynatrol II;: www.pecora.com.

b. Sika Corporation; Sikaflex-la: www.usa-sika.com.

c. Tremco Commercial Sealants & Waterproofing; Dymonic 100: www.tremcosealants.com.

Applications: Use for:
a. Joints between metal frames and other materials.
b. All exterior and interior vertical / horizontal joints and window / door perimeters.

Substitutions: 01 2500 - Substitution Procedures.

2.5 ACCESSORIES

A. Backer Rod: Cylindrical cellular foam rod with surface that sealant will not adhere to, compatible with

specific sealant used, and recommended by backing and sealant manufacturers for specific application.

1.

Type for Joints Not Subject to Pedestrian or Vehicular Traffic: ASTM C1330; Type O - Open
Cell Polyurethane.

Type for Joints Subject to Pedestrian or Vehicular Traffic: ASTM C1330; Type C - Closed Cell
Polyethylene.

Open Cell: 40 to 50 percent larger in diameter than joint width. (Not to be used in flat or
horizontal joints)

Closed Cell and Bi-Cellular: 25 to 33 percent larger in diameter than joint width. (Use for flat and
horizontal joints)

B. Backing Tape: Self-adhesive polyethylene tape with surface that sealant will not adhere to and
recommended by tape and sealant manufacturers for specific application.

FULLER AND D'ANGELO, P.C.
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Masking Tape: Self-adhesive, nonabsorbent, nonstaining, removable without adhesive residue, and
compatible with surfaces adjacent to joints and sealants.

Primers: Type recommended by sealant manufacturer to suit application; nonstaining.

PART 3 EXECUTION

31

3.2

33

EXAMINATION

Verify that joints are ready to receive work.

Verify that backing materials are compatible with sealants.

Verify that backer rods are of the correct size.

Preinstallation Adhesion Testing: Install a sample for each test location indicated in the test plan.

1. Test each sample as specified in PART 1 under QUALITY ASSURANCE article.

2. Notify Fuller and D'Angelo, P.C. of date and time that tests will be performed, at least seven days
in advance.

3. Record each test on Preinstallation Adhesion Test Log as indicated.

4. If any sample fails, review products and installation procedures, consult manufacturer, or take

other measures that are necessary to ensure adhesion; retest in a different location; if unable to
obtain satisfactory adhesion, report to Fuller and D'Angelo, P.C. .

5. After completion of tests, remove remaining sample material and prepare joints for new sealant
installation.
PREPARATION

Remove loose materials and foreign matter that could impair adhesion of sealant.
Clean joints, and prime as necessary, in accordance with manufacturer's instructions.
Perform preparation in accordance with manufacturer's instructions and ASTM C1193.

Mask elements and surfaces adjacent to joints from damage and disfigurement due to sealant work; be
aware that sealant drips and smears may not be completely removable.

INSTALLATION

Install this work in accordance with sealant manufacturer's requirements for preparation of surfaces and
material installation instructions.

Provide joint sealant installations complying with ASTM C1193.

Measure joint dimensions and size joint backers to achieve width-to-depth ratio, neck dimension, and
surface bond area as recommended by manufacturer, except where specific dimensions are indicated.

Install bond breaker backing tape where backer rod cannot be used.
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Install sealant free of air pockets, foreign embedded matter, ridges, and sags, and without getting sealant
on adjacent surfaces.

Do not install sealant when ambient temperature is outside manufacturer's recommended temperature
range, or will be outside that range during the entire curing period, unless manufacturer's approval is
obtained and instructions are followed.

Nonsag Sealants: Tool surface concave, unless otherwise indicated; remove masking tape immediately
after tooling sealant surface.

FIELD QUALITY CONTROL

See Section 01 4000 - Quality Requirements for additional requirements.

Perform field quality control inspection/testing as specified in PART 1 under QUALITY ASSURANCE
article.

Remove and replace failed portions of sealants using same materials and procedures as indicated for
original installation.

END OF SECTION
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SECTION 08 4313
ALUMINUM-FRAMED STOREFRONTS

PART 1 GENERAL

1.1

A.

1.2

1.3

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General , Supplementary , and
Conditions and Division 1 Specification Sections, apply to this Section.

SECTION INCLUDES

Aluminum-framed storefront, with vision glass.
Internal metal reinforcement, if required.
Thermal Break Units.

Perimeter sealant.

Connections to building structure, including anchors, shims, fasteners, inserts, accessories and support
brackets.

RELATED REQUIREMENTS

Section 07 9200 - Joint Sealants: Sealing joints between frames and adjacent construction.
Section 08 5113 - Aluminum Windows: Operable sash within glazing system.
Section 08 8000 - Glazing: Glass and glazing accessories.

Section 12 4940 - Roller Shades: Attachments to framing members .

REFERENCE STANDARDS

AAMA CW-10 - Care and Handling of Architectural Aluminum From Shop to Site; 2015.

AAMA 503 - Voluntary Specification for Field Testing of Newly Installed Storefronts, Curtain Walls and
Sloped Glazing Systems; 2014.

AAMA 609 & 610 - Cleaning and Maintenance Guide for Architecturally Finished Aluminum
(Combined Document); 2015.

AAMA 1503 - Voluntary Test Method for Thermal Transmittance and Condensation Resistance of
Windows, Doors and Glazed Wall Sections; 2009.

AAMA 2605 - Voluntary Specification, Performance Requirements and Test Procedures for Superior
Performing Organic Coatings on Aluminum Extrusions and Panels (with Coil Coating Appendix); 2017a.

ASTM A36/A36M - Standard Specification for Carbon Structural Steel; 2014.

ASTM A123/A123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel
Products; 2017.
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ASTM B221 - Standard Specification for Aluminum and Aluminum-Alloy Extruded Bars, Rods, Wire,
Profiles, and Tubes; 2014.

ASTM C 864 Specification for Dense Elastomeric Compression Seal Gasket and Material

ASTM E330/E330M - Standard Test Method for Structural Performance of Exterior Windows, Doors,
Skylights and Curtain Walls by Uniform Static Air Pressure Difference; 2014.

ASTM E331 - Standard Test Method for Water Penetration of Exterior Windows, Skylights, Doors, and
Curtain Walls by Uniform Static Air Pressure Difference; 2000 (Reapproved 2016).

ASTM E1105 - Standard Test Method for Field Determination of Water Penetration of Installed Exterior
Windows, Skylights, Doors, and Curtain Walls, by Uniform or Cyclic Static Air Pressure Difference;
2015.

ASTM E1996 - Standard Specification for Performance of Exterior Windows, Curtain Walls, Doors, and
Impact Protective Systems Impacted by Windborne Debris in Hurricanes; 2017.

ADMINISTRATIVE REQUIREMENTS

Coordinate with installation of other components that comprise the exterior enclosure.

Preinstallation Meeting: Conduct a preinstallation meeting one week before starting work of this section;
require attendance by all affected installers.

SUBMITTALS

See Section 01 3000 - Administrative Requirements for submittal procedures.

Product Data: Provide component dimensions, describe components within assembly, anchorage and
fasteners, glass and infill, and internal drainage details.

Shop Drawings: Shop drawings shall be prepared by the manufacture Indicate system dimensions, framed
opening requirements and tolerances, affected related work, expansion and contraction joint location and
details, and field welding required.

1. Include design engineer's stamp or seal on shop drawings for attachments and anchors.
Manufacturer's Certificate: Certify that the products supplied meet or exceed the specified requirements.

Design Data: Provide framing member structural and physical characteristics, engineering calculations,
and dimensional limitations.

Field Quality Control Submittals: Report of field testing for water penetration and air leakage.

Engineering Calculations: Submit calculations prepared and certified by a professional Engineer,
registered and licensed for practice in the State of New York showing compliance with specifications,
including type and location of all fasteners.

1. Calculations shall include, but not necessarily be limited to, the engineering analysis of a
particular manufacturer of all individual and aggregate components, fastening devices,
connections, and embeds of work of this section.
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1.8

1.9

1.10

1.11
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Aluminum-Framed Storefronts

2. Calculations shall be strictly coordinated with referenced to and submitted concurrently with shop
drawings
QUALITY ASSURANCE

Designer Qualifications: Design structural support framing components under direct supervision of a
Professional Structural Engineer experienced in design of this Work and licensed in the State of New
York.

Manufacturer Qualifications: Company specializing in performing work of type specified and with at
least ten (10) years of documented experience.

Installer Qualifications: Company specializing in performing work of type specified and with at least
three years of documented experience and approved by manufacturer.

Mockups: Build mockups to verify selections made under sample submittals and to demonstrate aesthetic
effects and set quality standards for materials and execution.

1. Build mockup for type(s) of swing entrance door(s) indicated, in location(s) shown on Drawings

PRE-INSTALLATION MEETING

Conduct pre installation meeting one week prior to installation.

DELIVERY, STORAGE, AND HANDLING

Handle products of this section in accordance with AAMA CW-10.

Protect finished aluminum surfaces with wrapping. Do not use adhesive papers or sprayed coatings that
bond to aluminum when exposed to sunlight or weather.

FIELD CONDITIONS

Field Measurements: Verify actual dimensions of aluminum-framed storefront openings by field
measurements before fabrication and indicate field measurements on Shop Drawings

Do not install sealants when ambient temperature is less than 40 degrees F. Maintain this minimum
temperature during and 48 hours after installation.

WARRANTY

See Section 01 7800 - Closeout Submittals for additional warranty requirements.
Correct defective Work within a two (2) year period after Date of Substantial Completion.

Provide ten (10) year manufacturer warranty against failure of glass seal on insulating glass units,
including interpane dusting or misting. Include provision for replacement of failed units.

Provide fifeteen (15) year manufacturer warranty against excessive degradation of exterior finish.
Include provision for replacement of units with excessive fading, chalking, or flaking.
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PART 2 PRODUCTS

2.1 MANUFACTURERS

A. Basis of Design: Architectural Window, Inc. Rutherford, NJ; Series 1700.

2.2 BASIS OF DESIGN -- FRAMING FOR INSULATING GLAZING

A. Center-Set Style, Thermally-Broken:

B. Substitutions: See Section 01 6000 - Product Requirements.

1.

For any product not identified as "Basis of Design", submit information as specified for
substitutions.

2.3 ALUMINUM-FRAMED STOREFRONT

A. Aluminum-Framed Storefront: Factory fabricated, factory finished aluminum framing members with
infill, and related flashings, anchorage and attachment devices.

1.

2.

Glazing Rabbet: For 1 inch insulating glazing.

Fabrication: Joints and corners flush, hairline, and weatherproof, accurately fitted and secured;
prepared to receive anchors and hardware; fasteners and attachments concealed from view;
reinforced as required for imposed loads.

Construction: Eliminate noises caused by wind and thermal movement, prevent vibration
harmonics, and prevent "stack effect" in internal spaces.

System Internal Drainage: Drain to the exterior by means of a weep drainage network any water
entering joints, condensation occurring in glazing channel, and migrating moisture occurring
within system.

Expansion/Contraction: Provide for expansion and contraction within system components caused
by cycling temperature range of 170 degrees F over a 12 hour period without causing detrimental
effect to system components, anchorages, and other building elements.

Movement: Allow for movement between storefront and adjacent construction, without damage
to components or deterioration of seals.

Perimeter Clearance: Minimize space between framing members and adjacent construction while
allowing expected movement.

B. Performance Requirements

1.

Wind Loads: Design and size components to withstand the specified load requirements without
damage or permanent set, when tested in accordance with ASTM E330/E330M, using loads 1.5
times the design wind loads and 10 second duration of maximum load.

a. Positive Design Wind Load: 40 Ibf/sq ft. min

b. Negative Design Wind Load: 40 Ibf/sq ft. min

FULLER AND D'ANGELO, P.C.
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c. Member Deflection: Limit member deflection to flexure limit of glass in any direction,
with full recovery of glazing materials.

2. Water Penetration Resistance on Manufactured Assembly: No uncontrolled water on interior face,
when tested in accordance with ASTM E331 at pressure differential of 10 psf.

3. Air Leakage: Air Leakage: The test specimen shall be tested in accordance with ASTM E 283.
Air Leakage rate shall not exceed 1.6 psf (75 Pa at a static air pressure differential of 6.2 psf (300
Pa) with interior seal, or, rate shall not exceed 0.06 cfm/ft2 (0.3 1/s - m2) at a static air pressure
differential of 1.6 psf (75 Pa without interior seal. CSA A440 Fixed Rating.

4. Uniform Load: A static air design load of 30 psf (1436 Pa) shall be applied in the positive and
negative direction in accordance with ASTM E 330. There shall be no deflection in excess of
L/175 of the span of any framing member. At a structural test load equal to 1.5 times the specified
design load, no glass breakage or permanent set in the framing members in excess of 0.2% of their
clear spans shall occur.

5. Seismic: When tested to AAMA 501.4, system must meet design displacement of 0.010 x the
story height and ultimate displacement of 1.5 x the design displacement.

6. Thermal Movements: Allow for thermal movements resulting from the following maximum
change (range) in ambient and surface temperatures:

a. Temperature Change (Range): 0 deg F (-18 deg C); 180 deg F (82 deg C).
b. Test Interior Ambient-Air Temperature: [75 deg F (24 deg C)] .

7. Test Performance: No buckling; stress on glass; sealant failure; excess stress on framing, anchors,
and fasteners; or reduction of performance when tested according to AAMA 501.5 for a minimum
3 cycles

8. Water Resistance: The test specimen shall be tested in accordance with ASTM E 331. There shall
be no leakage at a minimum static air pressure differential of 10 psf (479 Pa) as defined in AAMA
501.

9. Condensation Resistance Factor of Framing: 68 frame and 68 glass (low-e)., minimum, measured
in accordance with AAMA 1503.

10.  Condensation Resistance (I): When tested to CSA A-440, the condensation index shall not be less
than:

a. 60frame and 62glass (low-¢e).

11.  Environmental Product Declaration (EPD): Shall have a Type III Product-Specific EPD created
from a Product Category Rule.

24 COMPONENTS

A. Aluminum Framing Members: Tubular aluminum sections, thermally broken with interior section
insulated from exterior, drainage holes and internal weep drainage system.

1. Glazing Stops: Flush.
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2. Cross-Section: 2 by 4 1/2 inch nominal dimension.

B. Glazing: See Section 08 8000.
C. Operable Sash: See Section 08 5113.
2.5 MATERIALS
A. Extruded Aluminum: ASTM B221 (ASTM B221M).
B. Structural Steel Sections: ASTM A36/A36M; shop primed.

C. Reinforcing Members: Aluminum, nonmagnetic stainless steel, or nickel/chrome-plated steel complying
with ASTM B 456 for Type SC 3 severe service conditions, or zinc-coated steel or iron complying with
ASTM B 633 for SC 3 severe service conditions or other suitable zinc coating; provide sufficient strength
to withstand design pressure indicated

D. Anchors, Clips, and Accessories: Aluminum, nonmagnetic stainless steel, or zinc-coated steel or iron
complying with ASTM B 633 for SC 3 severe service conditions or other suitable zinc coating; provide
sufficient strength to withstand design pressure indicated

E. Exposed Flashings: Aluminum sheet, 20 gauge, 0.032 inch minimum thickness; finish to match framing
members.

F. Concealed Flashings: Stainless steel, 26 gauge, 0.0187 inch minimum thickness.
G. Sill Flashing Sealant: Elastomeric, silicone or polyurethane, compatible with flashing material.
H. Perimeter Sealant: Type specified in Section 07 9200 - Joint Sealants
L Glazing Accessories: See Section 08 8000.
2.6  FINISHES

A. Superior Performing Organic Coatings System: Manufacturer's standard multi-coat superior performing
organic coatings system complying with AAMA 2605, including at least 70 percent polyvinylidene
fluoride (PVDF) resin, and at least 80 percent of aluminum extrusion and panels surfaces having
minimum total dry film thickness (DFT) of 1.2 mils, 0.0012 inch.

B. Color: As selected by Fuller and D'Angelo, P.C. from manufacturer's full range including metallics.
2.7 FABRICATION

A. Framing Members, General: Fabricate components that, when assembled, have the following
characteristics:

1. Profiles that are sharp, straight, and free of defects or deformations.
2. Accurately fit joints; make joints flush, hairline and weatherproof.

3. Means to drain water passing joints, condensation within framing members, and moisture
migrating within the system to exterior.
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4. Physical and thermal isolation of glazing from framing members.

5. Accommodations for thermal and mechanical movements of glazing and framing to maintain
required glazing edge clearances.

6. Provisions for field replacement of glazing.
7. Fasteners, anchors, and connection devices that are concealed from view to greatest extent
possible.

Storefront Framing: Fabricate components for assembly using manufacturer’s standard installation
instructions.

After fabrication, clearly mark components to identify their locations in Project according to Shop
Drawings

PART 3 EXECUTION

31

A.

B.

3.2

EXAMINATION

Verify dimensions, tolerances, and method of attachment with other work.

Verify that storefront wall openings and adjoining water-resistive and/or air barrier seal materials are
ready to receive work of this section.

Examine openings, substrates, structural support, anchorage, and conditions, with Installer present, for
compliance with requirements for installation tolerances and other conditions affecting performance of
work. Verify rough opening dimensions, levelness of sill plate and operational clearances. Examine wall
flashings, vapor retarders, water and weather barriers, and other built-in components to ensure a
coordinated, weather tight framed aluminum storefront system installation.

1. Masonry Surfaces: Visibly dry and free of excess mortar, sand, and other construction debris.

2. Metal Surfaces: Dry; clean; free of grease, oil, dirt, rust, corrosion, and welding slag; without
sharp edges or offsets at joints.

3. Proceed with installation only after unsatisfactory conditions have been corrected

INSTALLATION

Install wall system in accordance with manufacturer's instructions.

Attach to structure to permit sufficient adjustment to accommodate construction tolerances and other
irregularities.

Provide alignment attachments and shims to permanently fasten system to building structure.

Align assembly plumb and level, free of warp or twist. Maintain assembly dimensional tolerances,
aligning with adjacent work.

Provide thermal isolation where components penetrate or disrupt building insulation.

Pack fibrous insulation in shim spaces at perimeter of assembly to maintain continuity of thermal barrier.
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Install operating sash.

Install infilll panels in accordance with Section 08 8000, using glazing method required to achieve
performance criteria.

Touch-up minor damage to factory applied finish; replace components that cannot be satisfactorily
repaired.

TOLERANCES

Maximum Variation from Plumb: 0.06 inch per 3 feet non-cumulative or 0.06 inch per 10 feet,
whichever is less.

Maximum Misalignment of Two Adjoining Members Abutting in Plane: 1/32 inch.

Offset from Alignment: The maximum offset from true alignment between two identical members
abutting end to end in line shall not exceed 1/16 inch.

Diagonal Measurements: The maximum difference in diagonal measurements shall not exceed 1/8 inch.

Offset at Corners: The maximum out-of-plane offset of framing at corners shall not exceed 1/32 inch

FIELD QUALITY CONTROL

Provide services of storefront manufacturer's field representative to observe for proper installation of
system and submit report.

See Section 01 4000 - Quality Requirements for general testing and inspection requirements.

Water-Spray Test: Provide water spray quality test of installed storefront components in accordance with
AAMA 501.2 during construction process and before installation of interior finishes.

1. Perform a minimum of two tests in each designated area as indicated on drawings.
2. Conduct tests in each area prior to 10 percent and 50 percent completion of this work.

Provide field testing of installed storefront system by independent laboratory in accordance with AAMA
503 during construction process and before installation of interior finishes.

1. Perform a minimum of two tests in each designated area as directed by Architect.
2. Conduct tests in each area prior to 10 percent and 50 percent completion of this work.
3. Field test for water penetration in accordance with ASTM E1105 with uniform static air pressure

difference (Procedure A) not less than 4.18 psf.

a. Maximum allowable rate of water penetration in 15-minute test is 0.5 ounce that is not
contained in an area with provisions to drain to exterior, or collected on surface of interior
horizontal framing member.

Repair or replace storefront components that have failed designated field testing, and retest to verify
performance complies with specified requirements.
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3.5 ADJUSTING

A. Adjust operating hardware and sash for smooth operation.
3.6 CLEANING
A. Remove protective material from pre-finished aluminum surfaces.

B. Wash down surfaces with a solution of mild detergent in warm water, applied with soft, clean wiping
cloths, and take care to remove dirt from corners and to wipe surfaces clean.

C. Upon completion of installation, thoroughly clean aluminum surfaces in accordance with AAMA 609 &
610.

3.7 PROTECTION
A. Protect installed products from damage until Date of Substantial Completion.

END OF SECTION

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
084313-9






EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Aluminum Windows
SECTION 08 5113
ALUMINUM WINDOWS

PART 1 GENERAL

1.1

A.

1.2

1.3

14

1.5

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General Conditions and other Division 1
Specification Sections, apply to this Section.

SECTION INCLUDES

Exterior extruded aluminum windows with operating sash.
Factory glazing.
Operating hardware.

Insect screens.

RELATED REQUIREMENTS

Section 01 7000 - Execution

Section 06 1000 - Rough Carpentry: Wood perimeter shims and blocking.

Section 07 9200 - Joint Sealants: Sealing joints between window frames and adjacent construction.
Section 08 4313 - Aluminum Framed Storefronts

Section 08 8000 - Glazing.

Section 12 2940 - Roller Shades.

DEFINITIONS

Performance class designations according to AAMA/WDMA/CSA 101/1.S.2/A440-08:
1. AW: Architectural.
Performance grade number according to AAMA/WDMA/CSA 101/1.S.2/A440-08:

1. Design pressure number in pounds force per square foot (pascals) used to determine the structural
test pressure and water test pressure.

Structural Test Pressure: For uniform load structural test, is equivalent to 150 percent of the design
pressure.

Minimum Test Size: Smallest size permitted for performance class (gateway test size) or as specified
elsewhere in this section, whichever is more stringent. Products must be tested at minimum test size or at
a size larger than minimum test size to comply with requirements for performance class. Downsized test
reports will not be considered acceptable.

REFERENCE STANDARDS
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A. AAMA/WDMA/CSA 101/1.S.2/A440 - North American Fenestration Standard/Specification for
windows, doors, and skylights; 2017.

B. AAMA CW-10 - Care and Handling of Architectural Aluminum From Shop to Site; 2015.

C. AAMA 609 & 610 - Cleaning and Maintenance Guide for Architecturally Finished Aluminum
(Combined Document); 2015.

D. AAMA 701/702 Voluntary Specification for Pile Weatherstripping and Replaceable Fenestration
Weatherseals.

E. AAMA 1503 - Voluntary Test Method for Thermal Transmittance and Condensation Resistance of
Windows, Doors and Glazed Wall Sections; 2009.

F. AAMA 2603 - Voluntary Specification, Performance Requirements and Test Procedures for Pigmented
Organic Coatings on Aluminum Extrusions and Panels (with Coil Coating Appendix); 2017a.

G. AAMA 2604 - Voluntary Specification, Performance Requirements and Test Procedures for High
Performance Organic Coatings on Aluminum Extrusions and Panels (with Coil Coating Appendix);
2017a.

H. AAMA 2605 - Voluntary Specification, Performance Requirements and Test Procedures for Superior
Performing Organic Coatings on Aluminum Extrusions and Panels (with Coil Coating Appendix); 2017a.

L ASTM A123/A123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel
Products; 2017.

J. ASTM B221 - Standard Specification for Aluminum and Aluminum-Alloy Extruded Bars, Rods, Wire,
Profiles, and Tubes; 2014.

K. ASTM B221M - Standard Specification for Aluminum and Aluminum-Alloy Extruded Bars, Rods, Wire,
Profiles, and Tubes (Metric); 2013.

L. ASTM E330 - Standard Test Method for Structural Performance of Exterior Windows, Doors, Skylights
and Curtain Walls by Uniform Static Air Pressure Difference; 2002 (Reapproved 2010).

M. ASTM E331 - Standard Test Method for Water Penetration of Exterior Windows, Skylights, Doors, and
Curtain Walls by Uniform Static Air Pressure Difference; 2000 (Reapproved 2016).

N. ASTM E1105 - Standard Test Method for Field Determination of Water Penetration of Installed Exterior
Windows, Skylights, Doors, and Curtain Walls, by Uniform or Cyclic Static Air Pressure Difference;
2015.

0. ASTM F588 - Standard Test Methods for Measuring the Forced Entry Resistance of Window
Assemblies, Excluding Glazing Impact; 2017.

1.6 ADMINISTRATIVE REQUIREMENTS
A. Preinstallation Meeting: Convene one week before starting work of this section.

1.7 SUBMITTALS

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
085113-2



EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Aluminum Windows
See Section 01 3000 - Administrative Requirements for submittal procedures.

Product Data: Include component dimensions, information on glass and glazing, internal drainage
details, and descriptions of hardware and accessories.

Performance Validation: Provide specified performance validation before submitting shop drawings or
starting fabrication.

Shop Drawings: Indicate opening dimensions, elevations of different types, framed opening tolerances,
method for achieving air and vapor barrier seal to adjacent construction, anchorage locations and
installation requirements.

Product Details: Provide full size product details showing all frame and sash details, dimensions, thermal
break construction, wall thicknesses, weather-stripping details and joinery. Details must accurately
reflect all glazing and hardware options specified herein

Engineering Calculations: Submit calculations prepared and certified by a professional Engineer,
registered and licensed for practice in the State of New York showing compliance with specifications,
including type and location of all fasteners.

1. Calculations shall include, but not limited to, the engineering analysis of a particular manufacturer
of all individual and aggregate components, fastening devices, including fasteners for blocking,
connections, and embeds of work of this section.

2. Calculations shall be strictly coordinated with and referenced to details, and submitted
concurrently with shop drawings

Grade Substantiation: Prior to submitting shop drawings or starting fabrication, submit one of the
following showing compliance with specified grade:

1. Evidence of AAMA Certification.
2. Evidence of WDMA Certification.
3. Test report(s) by independent testing agency itemizing compliance.
Certificates: Certify that windows meet or exceed specified requirements.

Manufacturer's Installation Instructions: Include complete preparation, installation, and cleaning
requirements.

Maintenance Data: For operable window sash, operating hardware and finishes to include in maintenance
manuals.

Field Quality Control Submittals: Report of field testing for water penetration and air leakage.

Warranty: Submit manufacturer warranty and special warranty and ensure that forms have been
completed in Edgemont Union Free School District's name and registered with manufacturer.

Manufacturer's Certification: Provide certification stating the manufacturer and series (model) number of
the product conforms to the specifications.
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N. Product Test Reports: Provide comprehensive test reports not more than four years old prepared by a
qualified testing agency for each window type being used on the project. Test reports based on the use of
downsized test units will not be accepted.

1.8 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing products specified in this section
with minimum ten(10) years of documented experience.

B. Installer Qualifications: Company specializing in performing work of type specified and with at least five
(5) years of documented experience and approved by manufacturer for installation of units required for
this Project.

C. Source Limitations: Obtain aluminum windows through one source from a single manufacturer.

D. Product Options: Drawings indicate size, profiles, and dimensional requirements of aluminum windows
and are based on the specific system indicated. Do not modify size and dimensional requirements.

1. Do not modify intended aesthetic effects, as judged solely by Architect , except with Architect 's
written approval. If modifications are proposed, submit comprehensive explanatory data to
Architect for review.

E. Glazing Publications: Comply with published recommendations of glass manufacturers and with
GANA's "Glazing Manual" unless more stringent requirements are indicated.

1.9 PRE-INSTALLATION MEETING

A. Convene one (1) week before starting work of this section at project site to review methods and
procedures related to aluminum windows including, but not limited to, the following:.

B. Review and finalize construction schedule and verify availability of materials, Installer's personnel,
equipment, and facilities needed to make progress and avoid delays.

C. Review, discuss, and coordinate the interrelationship of aluminum windows with other exterior wall
components.
D. Review and discuss the sequence of work required to construct a watertight and weathertight exterior

building envelope.
1.10 DELIVERY, STORAGE, AND HANDLING
A. Comply with requirements of AAMA CW-10.

B. Protect finished surfaces with wrapping paper or strippable coating during installation. Do not use
adhesive papers or sprayed coatings that bond to substrate when exposed to sunlight or weather.

1.11 FIELD CONDITIONS

A. Field Measurements: For retrofit installations, verify aluminum window openings by field measurements
before fabrication and indicate measurements on Shop Drawings.
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1. Established Dimensions: Where field measurements cannot be made without delaying the Work,
establish opening dimensions and proceed with fabricating aluminum windows without field
measurements. Coordinate wall construction to ensure that actual opening dimensions correspond
to established dimensions.

Do not install sealants when ambient temperature is less than 40 degrees F.

Maintain this minimum temperature during and 24 hours after installation of sealants.

WARRANTY

See Section 01 7800 - Closeout Submittals for additional warranty requirements.

Special Warranty: Manufacturer's standard form in which manufacturer agrees to repair or replace
aluminum windows that fail in materials or workmanship within specified warranty period.

1. Failures include, but are not limited to, the following:
a. Failure to meet performance requirements.
b. Structural failures including excessive deflection, water leakage, or air infiltration.
c. Faulty operation of movable sash and hardware, including balances.
d. Deterioration of metals or other materials beyond that which is normal.
e. Failure of insulating glass.

Correct defective Work within a ten (10) year period after Date of Substantial Completion.

Manufacturer Warranty: Provide 5-year manufacturer warranty against failure of glass seal on insulating
glass units, including interpane dusting or misting. Include provision for replacement of failed units.
Complete forms in Edgemont Union Free School District's name and register with manufacturer.

Manufacturer Warranty: Provide 20-year manufacturer warranty against excessive degradation of
exterior finish. Include provision for replacement of units with excessive fading, chalking, or flaking.
Complete forms in Edgemont Union Free School District's name and register with manufacturer.

Painted Metal Finishes:

1. Provide manufacturer warranty against excessive degradation of exterior finish. Include provision
for replacement of units with excessive fading, chalking, or flaking.

2. Twenty (20) years from date of Substantial Completion for AAMA 2605 Superior Performance
Finishes.

PART 2 PRODUCTS

2.1

A.

BASIS OF DESIGN - AW PERFORMANCE CLASS WINDOWS

Grade: AAMA/WDMA/CSA 101/1.S.2/A440 having Performance Class of AW, and Performance Grade
at least as high as specified design pressure.

FULLER AND D'ANGELO, P.C.
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EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Aluminum Windows
B. Basis of Design: Architectural Window Manufacturing Corp, 359 Veterans Blvd. Rutherford, New
Jersey 07070.

1. Series 2750 Concealed Frame, and related aluminum windows to meet the AAMA performance
criteria for:

a. AW-PGI0 (casement and project-out)

C. Other Manufacturers: Provide either the product identified as "Basis of Design" or an equivalent product
of one of the manufacturers listed below: (Section 01 2500 to be submitted)

1. Kawneer Company, Inc. 555 Guthridge Court Norcross, GA 30092, 770.449.5555.
2. Substitutions: See Section 01 2500 Substitution Procedures

2.2 ALUMINUM WINDOWS

A. Aluminum Windows: Extruded aluminum frame and sash, factory fabricated, factory finished, with
operating hardware, related flashings, and anchorage and attachment devices.

1. Alloy and temper recommended by aluminum window manufacturer for strength, corrosion
resistance, and application of required finish, but not less than 22,000-psi (150-MPa) ultimate
tensile strength, not less than 16,000-psi (110-MPa) minimum yield strength, and not less than
0.125-inch thickness at any location for the main frame and sash members.

2. Frame Depth: As follows:
a. Projected Out: 2 3/4"
3. Provide factory-glazed units.

4. Fabrication: Joints and corners flush, hairline, and weatherproof, accurately fitted and secured;
prepared to receive anchors; fasteners and attachments concealed from view; reinforced as
required for operating hardware and imposed loads.

5. Perimeter Clearance: Minimize space between framing members and adjacent construction while
allowing expected movement.

6. Movement: Accommodate movement between window and perimeter framing and deflection of
lintel, without damage to components or deterioration of seals.

7. System Internal Drainage: Drain to the exterior by means of a weep drainage network any water
entering joints, condensation occurring in glazing channel, and migrating moisture occurring
within system.

8. Air Infiltration: Limit air infiltration through assembly to 0.03 cu ft/min/sq ft of sash perimeter at
a static air pressure differential of 6.24 psf., measured at a specified differential pressure across
assembly in accordance with NFRC 400.

9. Water Resistance: No water leakage as defined in AAMA/WDMA referenced test methods at a
water test pressure equaling that indicated, when tested according to AAMA/WDMA
101/1.S.2/NAFS, Water Resistance Test.
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10.

11.

12.

13.

EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Aluminum Windows
Thermal Movement: Design to accommodate thermal movement caused by 180 degrees F surface
temperature without buckling stress on glass, joint seal failure, damaging loads on structural
elements, damaging loads on fasteners, reduction in performance or other detrimental effects.

Condensation Resistance Factor: 63 minimum for casement and 60 for casement.
Thermal Transmittance Overall U-value, Including Glazing:

a. Project Windows: When tested to AAMA Specification 1503, the conductive thermal
transmittance (U-factor) shall not be more than .0.410 BTU/hr/ft2/°F.

b. Outswing Casement Windows: When tested to AAMA Specification 1503, the conductive
thermal transmittance (U-factor) shall not be more than 0.410 BTU/hr/ft2/°F

Life Cycle Requirements: No damage to fasteners, hardware parts or other components that
would render operable windows in operable and not reduction in air and water infiltration
resistance when tested according to AAMA 910.

B. In/Out Swinging and CasementType:

1.

2.

3.

4.

5.

Construction: Thermally broken.

Provide screens. (None at egress). insect

Glazing: Insulated; Refer to Section 08 8000 - Glazing.
Exterior Finish: Superior performance organic coating.

Interior Finish: Superior performance organic coating or Baked enamel at contractor's option.

2.3 PERFORMANCE REQUIREMENTS

A. Grade: AAMA/WDMA/CSA 101/1.S.2/A440 requirements for specific window type:

1.

Performance Class (PC): AW.

B. Design Pressure (DP):

1.

2.

Positive Design Wind Load: 40 psf.
Negative Design Wind Load: 40 psf.

Design and size windows to withstand the following load requirements, when tested in accordance
with ASTM E330 using test loads equal to 1.5 times the design wind loads with 10 second
duration of maximum load:

Project Out Windows: When closed and locked, a minimum static air pressure difference of 135
psf shall be applied in the positive and negative direction in accordance with ASTM E 330. (1.5 x
Design Load).

Out swinging Casement Windows: When closed and locked, a minimum static air pressure
difference of 135 psf shall be applied in the positive and negative direction in accordance with
ASTM E 330. (1.5 x Design Load).
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2.4

EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Aluminum Windows
6. System Internal Drainage: Drain to the exterior by means of a weep drainage network any water
entering joints, condensation occurring in glazing channel, or migrating moisture occurring within
system.

Member Deflection: Limit member deflection to flexure limit of glass in any direction, with full recovery
of glazing materials.

Water Resistance: No leakage on interior face when tested in accordance with
AAMA/WDMAAAMA/WDMA or ASTM E331 at differential pressure of 20 psf of casement and
projected 15 psf for double hung of static air.

COMPONENTS

Frames shall be: thermally broken with interior portion of frame insulated from exterior portion; flush
glass stops of snap-on type.

1. Frame/Sash Depth: 2-3/4" minimum frame depth 2-3/4" minimum sash depth.
Glazing: See Section 08 8000.

Anchors, Clips, and Accessories: Aluminum, nonmagnetic stainless steel, or zinc-coated steel or iron
complying with ASTM B 633 for SC 3 severe service conditions; provide sufficient strength to withstand
design pressure indicated

Sills: Extruded aluminum; sloped for positive wash; fit under sash leg to 1/2 inch beyond wall face; one
piece full width of opening. Jamb angles to terminate sill end.

Insect Screens: Extruded aluminum frame with mitered and reinforced corners; screen mesh taut and
secure to frame; secured to window with adjustable hardware allowing screen removal without use of
tools.

1. Extruded-Aluminum Tubular Framing Sections and Cross Braces: Not less than 0.050-inch (1.3-
mm) wall thickness

2. Hardware: Spring loaded steel pins; four per screen unit.
3. Screen Mesh: Vinyl-coated fiberglass, window manufacturer's high-transparency mesh.
4. Frame Finish: Same as window frame and sash.
5. Provide wicket screen for access to operating handle on project out windows.
a. Use for all windows.

Operable Sash Weatherstripping: Wool pile; permanently resilient, profiled to achieve effective weather
seal.

Compression-Type Weather Stripping: Provide compressible weather stripping designed for permanently
resilient sealing under bumper or wiper action and for complete concealment when aluminum window is
closed.
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MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Aluminum Windows
1. Weather-Stripping Material: Manufacturer's standard system and materials complying with
AAMA/WDMA/CSA 101/1.S.2/A440-08 and AAMA/WDMA/CSA 101/1.S.2/A440-17

H. Replaceable Weather Seals: Comply with AAMA 701/702.

L Fasteners: Non magnetic stainless steel or other materials warranted by manufacturer to be noncorrosive
and compatible with aluminum window members, trim, hardware, anchors, and other components.

1. All fasteners must be concealed except where unavoidable for application of hardware.

2. For application of hardware, where required, use non-magnetic stainless steel phillip flat head
machine screws

J. Glazing Materials: As specified in Section 08 8000 - Glazing.
K. Sealant and Backing Materials: As specified in Section 07 9200 - Joint Sealants.

L. Structural Sealant: The structural seal and weather seal shall be a two-part structural silicone applied and
cured as per the sealant manufacturer’s instructions.

2.5 ACCESSORIES

A. Rescue Labels: Windows designated on drawings as “EER” emergency escape and rescue windows shall
meet all applicable codes and shall include two (2) conforming label as follows:

1. "RESCUE WINDOW

2. FOR EMERGENCY USE ONLY”

3. Signs shall be 3” x 5” with bright yellow background with black letter.
4. Text shall be read from both sides

5. One label shall be placed on the window by this contractor and one place on the window treatment
(roller shade, horizontal blinds, etc) by the window treatment contractor and visible when the blind
are closed. Coordinate with window treatment installer.

B. Weather Stripping: Sliding-Type Weather Stripping: Provide woven-pile weather stripping of wool,
polypropylene, or nylon pile and resin-impregnated backing fabric. Comply with AAMA 701/702.

1. Double Hung: Sliding-Type Weather Stripping: Provide woven-pile weather stripping of wool,
polypropylene, or nylon pile and resin-impregnated backing fabric. Comply with AAMA 701/702.

2. Polypropylene sheet or polypropylene-coated material.

3. Weather Seals: Provide weather stripping with integral barrier fin or fins of semirigid,
polypropylene sheet or polypropylene-coated material.

C. Window and Door Joint Seal: Polyurethane-based joint filler:
1. UL Classified.

2. Product: "Great Stuff" as manufactured by Dow Chemical.
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EDGEMONT UNION FREE SCHOOL DISTRICT

GREENVILLE ELEMENTARY SCHOOL

MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Aluminum Windows

a. "Gaps and Cracks: for joints less than 1".
b. "Big Gap Filler" for joint over 1".
3. Use for all filling all spaces and joints around windows and doors located on exterior walls.

D. Flashing: Self adhering, rubberized asphalt and high density polythene film.
1. Thickness: 0.06 inch.
2. Locations: Use under windows sills.
a. Product: Bituthene 3000 as manufactured by Owens Corning
2.6 MATERIALS

A. Aluminum Extrusions: Alloy and temper recommended by aluminum window manufacturer for strength,
corrosion resistance, and application of required finish, but not less than 22,000-psi ultimate tensile
strength, not less than 16,000-psi minimum yield strength, and not less than 0.080-inch thickness at any
location for the main frame and sash members, except the frame sill which shall be a minimum of 0.125-
inch

1. Extruded Aluminum: ASTM B 221 (ASTM B 221M) 6063-T5 and temper (ASTM B221 G.S.
10A-TS).

B. Concealed Steel Items: Profiled to suit mullion sections; galvanized in accordance with ASTM
A123/A123M.

2.7 HARDWARE

A. General: Provide manufacturer's standard hardware fabricated from aluminum, stainless steel, carbon
steel complying with AAMA 907, or other corrosion-resistant material compatible with aluminum;
designed to smoothly operate, tightly close, and securely lock aluminum windows and sized to
accommodate sash or ventilator weight and dimensions. Do not use aluminum in frictional contact with
other metals

B. Locks and Latches: Designed to allow unobstructed movement of the sash across adjacent sash in
direction indicated and operated from the inside only.

C. Projected Windows:

1. Hinge: Concealed four-bar friction hinge complying with AAMA 904 with adjustable-slide
friction shoe; two per ventilator, stainless steel.

a. 4-bar hinges.

b. Lock: Cam-action, white bronze locking handle and keeper (2 if over 42" wide).
c. Limit Device: Integral adjustable stainless steel, stop (two per ventilator). Set the limit to
8”.
D. Casement Windows Provide the following operating hardware:
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MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Aluminum Windows

1. Lock: Two (2) point, white bronze locking handle with strike, plus one (1) white bronze pull
handle.

2. Hinge: Three (3) aluminum butt hinges. (Same finish as exterior of window).

3. Stay Arm: Friction adjustable 90 degree stainless steel stay arm. Two per sash, top and bottom.

4. Pull Handle: 2 per sash, on interior bottom sash frame, hinge side and interior center, latch side.

2.8 FABRICATION

A. General: Fabricate aluminum window in sizes indicated, that comply with requirements and that meet or
exceed AAMA/WDMA/CSA 101/1.S.2/A440-08 performance requirements for the following window
type and performance class. Include a compete system for assembling components and anchoring
windows.

1. All Windows: Grade AW.
2. Performance Class. 100

B. Fabricate components with smallest possible clearances and shim spacing around perimeter of assembly
that will enable window installation and dynamic movement of perimeter seal.

C. Thermally Improved Construction: Fabricate aluminum windows with an integral, concealed (products
with exposed thermal barriers will not be acceptable), conductance thermal barrier; located between
exterior materials and window members exposed on interior side; in a manner that eliminates direct
metal-to-metal contact.

1. All exterior aluminum shall be separated from interior aluminum by a rigid, structural thermal
barrier. For purposes of this specification, a structural thermal barrier is defined as a system that
shall transfer shear during bending and, therefore, promote composite action between the exterior
and interior extrusions.

2. No thermal short circuits shall occur between the exterior and interior.

3. The thermal barrier shall be Engineer's INSULBAR® or equal, and consist of two glass reinforced
polyamide nylon 6/6 struts mechanically crimped in raceways extruded in the exterior and interior
extrusions. Poured and debridged urethane thermal barriers shall not be permitted.

4. Poured and debridged urethane thermal barriers shall not be permitted.
D. Accurately fit and secure joints and corners. Make joints flush, hairline, and weatherproof.
E. Prepare components to receive anchor devices.
F. Arrange fasteners and attachments to ensure concealment from view.
G. Prepare components with internal reinforcement for operating hardware.
H. Provide steel internal reinforcement in mullions as required to meet loading requirements.
L Provide internal drainage of glazing spaces to exterior through weep holes.
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MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Aluminum Windows
J. Mullions: Provide mullions and cover plates as shown, matching window units, complete with anchors
for support to structure and installation of window units. Allow for erection tolerances and provide for
movement of window units due to thermal expansion and building deflections, as indicated. Provide
mullions and cover plates capable of withstanding design loads of window units.

K. Subframes: Provide subframes with anchors for window units as shown, of profile and dimensions
indicated but not less than 0.093-inch- thick extruded aluminum. Finish to match window units. Provide
subframes capable of withstanding design loads of window units

L. Glazing Stops: Provide snap-on glazing stops coordinated with Division 08 Section "Glazing" and
glazing system indicated. Provide glazing stops to match sash and ventilator frames

M.  Weather Stripping: Provide full-perimeter weather stripping (2 vinyl bulb type and 1 vinyl fin type) for
each operable sash and ventilator.

N. Factory-Glazed Fabrication: Glaze aluminum windows in the factory where practical and possible for
applications indicated. Comply with requirements in Division 08 Section "Glazing" and with
AAMA/WDMA/CSA 101/1.8.2/A440-08.

2.9 FINISHES

A. General: Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for
recommendations for applying and designating finishes.

B. Finish designations prefixed by AA comply with the system established by the Aluminum Association for
designating aluminum finishes.

C. Superior Performing Organic Coatings System: Polyvinylidene fluoride (PVDF) multi-coat superior
performing organic coatings system complying with AAMA 2605, including at least 70 percent PVDF
resin, and at least 80 percent of aluminum extrusion and panels surfaces having minimum total dry film
thickness (DFT) of 1.2 mils, 0.0012 inch.

1. Color: As selected by Architect from manufacturer’s standard non-mica, non-exotic, non-metallic
colors. (Note: Exterior color may be different from interior color.)

2. Interior of Window: In lieu of the exterior finish the following finish may be substituted for
interior finish.

a. Baked-Enamel Finish: AA-C12C42R1x (Chemical Finish: cleaned with inhibited
chemicals; Chemical Finish: acid-chromate-fluoride-phosphate conversion coating;
Organic Coating: as specified below). Apply baked enamel complying with paint
manufacturer's written instructions for cleaning, conversion coating, and painting.

a) Organic Coating: Thermosetting, modified-acrylic enamel primer/topcoat system
complying with AAMA 2603 Organic Coating: Thermosetting, modified-acrylic
enamel primer/topcoat system complying with AAMA 2603.

b) Colors: As selected by Architect from manufacturer's full line including metallics.
(Note: Exterior selected color may be different from interior selected color.)
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D.

EDGEMONT UNION FREE SCHOOL DISTRICT

GREENVILLE ELEMENTARY SCHOOL

MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK

Aluminum Windows

Apply one coat of bituminous coating to concealed aluminum and steel surfaces in contact with dissimilar
materials.

PART 3 EXECUTION

31

A.

3.2

EXAMINATION

Verify that wall openings and adjoining water-resistive barrier materials are ready to receive aluminum
windows; see Section 07 2500.

Examine openings, substrates, structural support, anchorage, and conditions, with Installer present, for
compliance with requirements for installation tolerances and other conditions affecting performance of
work. Verify rough opening dimensions, levelness of sill plate, and operational clearances. Examine
wall flashings, vapor retarders, water and weather barriers, and other built-in components to ensure a
coordinated, weathertight window installation.

1. Masonry Surfaces: Visibly dry and free of excess mortar, sand, and other construction debris.

2. Metal Surfaces: Dry; clean; free of grease, oil, dirt, rust, corrosion, and welding slag; without
sharp edges or offsets at joints.

3. Proceed with installation only after unsatisfactory conditions have been corrected.

WINDOW INSTALLATION

Comply with Drawings, Shop Drawings, and manufacturer's written instructions for installing windows,
hardware, accessories, and other components.

Install windows in accordance with manufacturer's instructions.

Attach window frame and shims to perimeter opening to accommodate construction tolerances and other
irregularities.

Align window plumb and level, free of warp or twist. Maintain dimensional tolerances and alignment
with adjacent work.

Install windows and components to drain condensation, water penetrating joints, and moisture migrating
within windows to the exterior

Provide thermal isolation where components penetrate or disrupt building insulation. Pack fibrous
insulation in shim spaces at perimeter of assembly to maintain continuity of thermal barrier.

Separate aluminum and other corrodible surfaces from sources of corrosion or electrolytic action at points
of contact with other materials.

Coordinate attachment and seal of perimeter air barrier and vapor retarder materials.
Install operating hardware not pre-installed by manufacturer.
Install glass in accordance with requirements specified in Section 08 8000 - Glazing .

Fill all exterior spaces and joint between windows and doors solid with foam in accordance with
manufacture's instructions.
FULLER AND D'ANGELO, P.C.
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Aluminum Windows
1. Cut back to permit application of joint sealant.

L. Install perimeter sealant in accordance with requirements specified in Section 07 9200 - Joint Sealants.
3.3 TOLERANCES

A. Maximum Variation from Level or Plumb: 1/16 inches every 3 ft non-cumulative or 1/8 inches per 10 ft,
whichever is less.

34 FIELD QUALITY CONTROL

A. Provide services of aluminum window manufacturer's field representative to inspect the installation and
certify that the window installation has been furnished and installed in accordance with manufacturer's
instructions and as specified.

1. Submit written report after each inspection.
3.5 ADJUSTING

A. Adjust operating sashes and ventilators, screens, hardware, and accessories for a tight fit at contact points
and weather stripping for smooth operation and weathertight closure. Lubricate hardware and moving
parts

3.6 CLEANING

A. Remove protective material from factory finished aluminum surfaces.

B. Wash surfaces by method recommended and acceptable to window manufacturer; rinse and wipe surfaces
clean.

C. Upon completion of installation, thoroughly clean aluminum surfaces in accordance with AAMA 609 &
610.

D. Remove excess glazing sealant by moderate use of mineral spirits or other solvent acceptable to sealant

and window manufacturer.
E. Clean all glass surfaces. Remove all sticker residue, fingerprints and suction cup marks.

F. Protection of newly installed windows and/or final cleaning of glass and aluminum to remove any
accumulations that may have occurred during the construction period is to be the responsibility of the
General Contractor or Owner.

G. Comply with manufacturer’s written recommendations for final cleaning and maintenance
3.7 DEMONSTRATION

A. Engage a factory-authorized service representative to train Owner's maintenance personnel to adjust,
operate, and maintain window operating system

END OF SECTION
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Glazing
SECTION 08 8000
GLAZING
PART 1 GENERAL
1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General Conditions and Division 1
Specification Sections, apply to this Section.
B. All glazing specified hearin is to be incorpoarated in the sections for window and doors provisions.
1.2 SECTION INCLUDES
A. Insulating glass units.
B. Glazing compounds.
1.3 RELATED REQUIREMENTS
A. Section 07 9200 - Joint Sealants: Sealants for other than glazing purposes.
B. Section 08 116 - Aluminum Doors and Aluminum Frames
C. Section 08 4313 - Aluminum-Framed Storefronts: Glazing provided as part of storefront assembly.
D. Section 08 5113 - Aluminum Windows
1.4  DEFINITIONS
A. Manufacturer: A firm that produces primary glass or fabricated glass as defined in referenced glazing
publications.
B. Interspace: Space between lites of an insulating-glass unit that contains dehydrated air or a specified gas.
C. Sealed Insulating Glass Unit Surface Designations:
1. Surface 1 - Exterior surface of the outer glass lite.
2. Surface 2 - Interspace surface of the outer glass lite.
3. Surface 3 - Interspace surface of the inner glass lite.
4. Surface 4 - Interior surface of the inner glass lite.
D. Deterioration of Insulating Glass: Failure of the hermetic seal under normal use that is attributed to the

manufacturing process and not to causes other than glass breakage and practices for maintaining and
cleaning insulating glass contrary to manufacturer's written instructions. Evidence of failure is the
obstruction of vision by dust, moisture, or film on interior surfaces of glass.

1.5 REFERENCE STANDARDS

A. 16 CFR 1201 - Safety Standard for Architectural Glazing Materials; current edition.
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1.6

A.

1.7

1.8

EDGEMONT UNION FREE SCHOOL DISTRICT
GREENVILLE ELEMENTARY SCHOOL
MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Glazing
ANSI Z97.1 - American National Standard for Safety Glazing Materials Used in Buildings - Safety
Performance Specifications and Methods of Test; 2015.

ASTM C864 - Standard Specification for Dense Elastomeric Compression Seal Gaskets, Setting Blocks,
and Spacers; 2005 (Reapproved 2015).

ASTM C1036 - Standard Specification for Flat Glass; 2016.
ASTM C1048 - Standard Specification for Heat-Strengthened and Fully Tempered Flat Glass; 2018.
ASTM C1193 - Standard Guide for Use of Joint Sealants; 2016.

ASTM C1376 - Standard Specification for Pyrolytic and Vacuum Deposition Coatings on Flat Glass;
2015.

ASTM E1300 - Standard Practice for Determining Load Resistance of Glass in Buildings; 2016.

ASTM E1996 - Standard Specification for Performance of Exterior Windows, Curtain Walls, Doors, and
Impact Protective Systems Impacted by Windborne Debris in Hurricanes; 2017.

ASTM E2190 - Standard Specification for Insulating Glass Unit Performance and Evaluation; 2010.
GANA (SM) - GANA Sealant Manual; 2008.
NFRC 100 - Procedure for Determining Fenestration Product U-factors; 2017.

NFRC 200 - Procedure for Determining Fenestration Product Solar Heat Gain Coefficient and Visible
Transmittance at Normal Incidence; 2014, with Errata (2017).

NFRC 300 - Test Method for Determining the Solar Optical Properties of Glazing Materials and Systems;
2017.

ADMINISTRATIVE REQUIREMENTS

Preinstallation Meeting: Convene a preinstallation meeting one week before starting work of this section;
require attendance by each of the affected installers.

SUBMITTALS

See Section 01 3000 - Administrative Requirements for submittal procedures.

Product Data on Insulating Glass Unit Glazing Types: Provide structural, physical and environmental
characteristics, size limitations, special handling and installation requirements.

Product Data on Glazing Compounds and Accessories: Provide chemical, functional, and environmental
characteristics, limitations, special application requirements, and identify available colors.

Samples: Submit two samples 12 by 12 inch in size of glass units.

Warranty Documentation: Submit manufacturer warranty and ensure that forms have been completed in
Edgemont Union Free School District's name and registered with manufacturer.

QUALITY ASSURANCE
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Glazing
A. Perform Work in accordance with GANA (SM) and GANA (LGRM) for glazing installation methods.

B. Safety Glazing Products: Comply with testing requirements in 16 CFR 1201 and, Insulating Glass
Manufacturers Alliance ANSI Z97.1.

1. Subject to compliance with requirements, obtain safety glazing products permanently marked with
certification label of the Safety Glazing Certification Council or another certification agency
acceptable to authorities having jurisdiction.

C. Manufacturer Qualifications: Company specializing in manufacturing the products specified in this
section with minimum ten (10) years of documented experience.

D. Installer Qualifications: Company specializing in performing work of the type specified and with at least
five (5) years documented experience and approved by manufacturer.

1. Installer of security glass shall be approved by the manufacturer.

E. Source Limitations for Glass: Obtain the following through one source from a single manufacturer for
each glass type:

1. Insulating Glass: Obtain insulating-glass units from one manufacturer using the same type of glass
and other components for each type of unit indicated.

2. Glazing Accessories: Obtain glazing accessories from one source for each product and installation
method indicated.

F. Insulating Glass products are to be permanently marked either on spacers or at least one component lite of
units with appropriate certification label of inspecting and testing agency indicated below:

1. Single Source fabrication responsibility: All fabrication processes, including Low E and reflective
coatings, insulating, laminating, silkscreen, and tempering, shall be fabricated by a single
Fabricator.

2. Glass fabricator to have 10 years of experience and meet ANSI/ ASQC Q9002 1994.

3. Testing Agency Qualifications: Independent firm specializing in performing testing and
inspections of the type specified in this section.

1.9 DELIVERY, STORAGE, AND HANDLING

A. Protect glazing materials according to manufacturer’s written instructions and as needed to prevent
damage to glass and glazing materials from condensation, temperature changes, direct exposure to sun, or
other causes.

1.10 FIELD CONDITIONS
A. Do not install glazing when ambient temperature is less than 40 degrees F.
1.11 WARRANTY

A. See Section 01 7800 - Closeout Submittals for additional warranty requirements.

FULLER AND D'ANGELO, P.C.
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Insulating Glass Units: Provide a five (5) year manufacturer warranty to include coverage for seal failure,
interpane dusting or misting, including providing products to replace failed units.

Coated-Glass Products: Manufacturer’s standard form, made out to the glass fabricator, in which the
coated glass manufacturer agrees to replace coated glass units that deteriorate during normal use within
the specified warranty period. Deterioration of the coated glass is defined as peeling and/or cracking, or
discoloration that is not attributed to glass breakage, seal failure, improper installation or cleaning and
maintenance that is contrary to the manufacturer’s written instructions.

1. Warranty Period:five (5) from date of Substantial Completion

PART 2 PRODUCTS

21

A.

2.2

A.

2.3

PERFORMANCE REQUIREMENTS - EXTERIOR GLAZING ASSEMBLIES

Provide type and thickness of exterior glazing assemblies to support assembly dead loads, and to
withstand live loads caused by positive and negative wind pressure acting normal to plane of glass.

1. Comply with ASTM E1300 for design load resistance of glass type, thickness, dimensions, and
maximum lateral deflection of supported glass.

2. Provide glass edge support system sufficiently stiff to limit the lateral deflection of supported
glass edges to less than 1/175 of their lengths under specified design load.

3. Glass thicknesses listed are minimum.

Weather-Resistive Barrier Seals: Provide completed assemblies that maintain continuity of building
enclosure water-resistive barrier, vapor retarder, and/or air barrier.

1. In conjunction with weather barrier related materials described in other sections, as follows:

Thermal and Optical Performance: Provide exterior glazing products with performance properties as
indicated. Performance properties are in accordance with manufacturer's published data as determined
with the following procedures and/or test methods:

1. Center of Glass U-Value: Comply with NFRC 100 using Lawrence Berkeley National Laboratory
(LBNL) WINDOW 7 computer program.

2. Center of Glass Solar Heat Gain Coefficient (SHGC): Comply with NFRC 200 using Lawrence
Berkeley National Laboratory (LBNL) WINDOW 7 computer program.

3. Solar Optical Properties: Comply with NFRC 300 test method.

GLASS MATERIALS

Float Glass: Provide float glass based glazing unless otherwise indicated.
1. Kind FT - Fully Tempered Type: Complies with ASTM C1048.

2. Fully Tempered Safety Glass: Complies with ANSI Z97.1 or 16 CFR 1201 criteria for safety
glazing used in hazardous locations.

INSULATING GLASS UNITS

FULLER AND D'ANGELO, P.C.
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A. Insulating Glass Units: Types as indicated.

1.

2.

6.

Durability: Certified by an independent testing agency to comply with ASTM E2190.

Coated Glass: Comply with requirements of ASTM C1376 for pyrolytic (hard-coat) or magnetic
sputter vapor deposition (soft-coat) type coatings on flat glass; coated vision glass, Kind CV;
coated overhead glass, Kind CO; or coated spandrel glass, Kind CS.

Metal-Edge Spacers: Aluminum, bent and soldered corners.
Spacer Color: Aluminum.
Edge Seal:

a. Dual-Sealed System: Provide polyisobutylene sealant as primary seal applied between
spacer and glass panes, and silicone, polysulfide, or polyurethane sealant as secondary seal
applied around perimeter.

b. Color: Black.

Purge interpane space with dry air, hermetically sealed.

B. Insulating Glass Units: Vision glass, double glazed.

1.

2.

10.

11.

Applications: Exterior glazing unless otherwise indicated.

Space between lites filled with argon.

Outboard Lite: Fully tempered float glass, 1/4 inch thick, minimum.
a. Tint: Clear.

b. Coating: Low-E (passive type), on #2 surface.

Metal edge spacer.

Inboard Lite: Fully tempered float glass, 1/4 inch thick, minimum.
a. Tint: Clear.

Total Thickness: 1 inch.

Thermal Transmittance (U-Value), Summer - Center of Glass: 0.38, nominal. fixed unit.
Visible Light Transmittance (VLT): 85 percent, nominal.

Solar Heat Gain Coefficient (SHGC): 0.36, nominal.

Glazing Method: Dry glazing method, gasket glazing.

Use for all windows and exterior doors

24  ACCESSORIES
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Setting Blocks: Silicone, with 80 to 90 Shore A durometer hardness; ASTM C864 Option II. Length of
0.1 inch for each square foot of glazing or minimum 4 inch by width of glazing rabbet space minus 1/16
inch by height to suit glazing method and pane weight and area.

Spacer Shims: Neoprene, 50 to 60 Shore A durometer hardness; ASTM C864 Option II. Continuous by
one half the height of the glazing stop by thickness to suit application, self adhesive on one face.

Glazing Clips: Manufacturer's standard type.

PART 3 EXECUTION

31

A.

3.2

3.3

34

VERIFICATION OF CONDITIONS

Verify that openings for glazing are correctly sized and within tolerances, including those for size,
squareness, and offsets at corners.

Verify that surfaces of glazing channels or recesses are clean, free of obstructions that may impede
moisture movement, weeps are clear, and support framing is ready to receive glazing system.

Proceed with glazing system installation only after unsatisfactory conditions have been corrected.

PREPARATION

Clean contact surfaces with appropriate solvent and wipe dry within maximum of 24 hours before
glazing. Remove coatings that are not tightly bonded to substrates.

Seal porous glazing channels or recesses with substrate compatible primer or sealer.

Prime surfaces scheduled to receive sealant where required for proper sealant adhesion.

INSTALLATION, GENERAL

Install glazing in compliance with written instructions of glass, gaskets, and other glazing material
manufacturers, unless more stringent requirements are indicated, including those in glazing referenced
standards.

Install glazing sealants in accordance with ASTM C1193, GANA (SM), and manufacturer's instructions.
Do not exceed edge pressures around perimeter of glass lites as stipulated by glass manufacturer.

Set glass lites of system with uniform pattern, draw, bow, and similar characteristics.

Set glass lites in proper orientation so that coatings face exterior or interior as indicated.

Prevent glass from contact with any contaminating substances that may be the result of construction
operations such as, and not limited to the following; weld splatter, fire-safing, plastering, mortar
droppings, and paint.

Manufacturer's standard factory-glazing system that produces weather tight seal. Refer to Section 08 1613
Fiberglass Doors & Aluminum Frames and Section 08 5113 Aluminum Windows.

CLEANING

FULLER AND D'ANGELO, P.C.
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A. Remove excess glazing materials from finish surfaces immediately after application using solvents or
cleaners recommended by manufacturers.

B. Remove nonpermanent labels immediately after glazing installation is complete.

C. Clean glass and adjacent surfaces after sealants are fully cured.

D. Clean glass on both exposed surfaces not more than 4 days prior to Date of Substantial Completion in
accordance with glass manufacturer's written recommendations

3.5 PROTECTION
A. Remove and replace glass that is damaged during construction period prior to Date of Substantial

Completion.

END OF SECTION
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Painting and Coating
SECTION 09 9000
PAINTING AND COATING

PART 1 GENERAL

1.1 SECTION INCLUDES

A. Surface preparation.
B. Interior painting and coating systems.
C. Exterior painting and coating systems.
D. Scope:
1. Paint all finish surfaces exposed to view that are newly installed, noted to be painted, or any

surfaces disturbed by construction activities, unless fully factory-finished and unless otherwise

indicated.
a. Interior:
a) Drywall: Walls, ceilings, gypsum board, and similar items.

1.2 REFERENCE STANDARDS

A. 40 CFR 59, Subpart D - National Volatile Organic Compound Emission Standards for Architectural
Coatings; U.S. Environmental Protection Agency; current edition.

B. SSPC-SP 2 - Hand Tool Cleaning; 1982, with Editorial Revision (2004).

C. SSPC-SP 3 - Power Tool Cleaning; 1982, with Editorial Revision (2004).

1.3 SUBMITTALS

A. See Section 01 3000 - Administrative Requirements for submittal procedures.
B. Product Data: Provide complete list of products to be used, with the following information for each:
1. Product characteristics.
2. Surface preparation instructions and recommendations.
3. Primer requirements and finish specification.
4. Storage and handling requirements and recommendations.
5. Application methods.
6. Clean-up information.

14 QUALITY ASSURANCE

A. Applicator Qualifications: Company specializing in performing the type of work specified with
minimum 3 years experience and approved by manufacturer.
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1.5 DELIVERY, STORAGE, AND HANDLING

A. Deliver products to site in sealed and labeled containers; inspect to verify acceptability.

B. Container Label: Include manufacturer's name, type of paint, product name, product code, color
designation, VOC content, batch date, environmental handling, surface preparation, application, and use
instructions.

C. Paint Materials: Store at a minimum of 45 degrees F and a maximum of 90 degrees F, in ventilated area,

and as required by manufacturer's instructions.
1.6  FIELD CONDITIONS
A. Do not apply materials when environmental conditions are outside the ranges required by manufacturer.

B. Follow manufacturer's recommended procedures for producing the best results, including testing
substrates, moisture in substrates, and humidity and temperature limitations.

PART 2 PRODUCTS
2.1 MANUFACTURERS

A. Basis of Design Products: Subject to compliance with requirements, provide Sherwin-Williams
Company (The) products indicated; www.sherwin-williams.com/#sle.

B. Comparable Products: Products of approved manufacturers will be considered in accordance with 01
6000 - Product Requirements, and the following:

2.2 PAINTINGS AND COATINGS

A. General:
1. Provide factory-mixed coatings unless otherwise indicated.
2. Do not reduce, thin, or dilute coatings or add materials to coatings unless specifically indicated in

manufacturer's instructions.
B. Volatile Organic Compound (VOC) Content:

1. Provide paints and finishes that comply with the most stringent requirements specified in the
following:

a. 40 CFR 59, Subpart D--National Volatile Organic Compound Emission Standards for
Architectural Coatings.

C. Accessory Materials: Provide primers, sealers, cleaning agents, cleaning cloths, sanding materials, and
clean-up materials as required for final completion of painted surfaces.

2.3  Paint Systems - Exterior
A. Metal, Miscellaneous: ferrous metal.

1. Latex Systems:

FULLER AND D'ANGELO, P.C.
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a. Semi-Gloss Finish:

a) Ist Coat : Sherwin-Williams Pro Industrial Pro-Cryl Universal Primer, B66-1310
Series: www.sherwin-williams.com/#sle.

(a) 5 to 10 mils wet, 1.8 to 3.6 mils dry per coat.

b) 2nd and 3rd Coat: Sherwin-Williams Pro Industrial Acrylic Semi-Gloss, B66-650
Series: www.sherwin-williams.com/#sle.

2.4  Paint Systems - INTERIOR
A. Drywall: Walls, ceilings, gypsum board, and similar items.
1. Latex Systems:
a. Eg-Shel Finish Scuff Resistant Waterbase Enamel:

a) Ist Coat: Sherwin-Williams ProMar 200 Zero VOC Interior Latex Primer,
B28W2600: www.sherwin-williams.com/#sle.

(a) 4 mils wet, 1.5 mils dry per coat.

b) 2nd and 3rd Coat: Sherwin-Williams Scuff Tuff Interior Waterbased Enamel,
Matte, S24-50 Series: www.sherwin-williams.com/#sle.

(a) 4 mils wet, 1.2 mils dry per coat.
PART 3 EXECUTION
3.1 EXAMINATION
A. Verify that surfaces are ready to receive work as instructed by the product manufacturer.
B. Test shop-applied primer for compatibility with subsequent cover materials.
3.2 PREPARATION
A. Clean surfaces thoroughly and correct defects prior to application.

B. Prepare surfaces using the methods recommended by the manufacturer for achieving the best result for
the substrate under the project conditions.

C. Remove mildew from impervious surfaces by scrubbing with solution of water and bleach. Rinse with
clean water and allow surface to dry.

D. Gypsum Board: Fill minor defects with filler compound; sand smooth and remove dust prior to painting.
E. Ferrous Metal:

1. Shop-Primed and previously painted Surfaces: Sand and scrape to remove loose primer and rust.
Feather edges to make touch-up patches inconspicuous. Prime bare steel surfaces.

FULLER AND D'ANGELO, P.C.
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2. Remove rust, loose mill scale, and other foreign substances using methods recommended by paint
manufacturer and power tool cleaning in accordance with SSPC-SP-3.. Protect from corrosion
until coated.

3.3  APPLICATION

A. Apply products in accordance with manufacturer's written instructions.

B. Apply coatings at spread rate required to achieve manufacturer's recommended dry film thickness.
3.4  Priming

A. Apply primer to all surfaces unless specifically not required by coating manufacturer. Apply in

accordance with coating manufacturer's instructions.

B. Primers specified in painting schedules may be omitted on items factory primed or factory finished items
if acceptable to top coat manufacturers.

3.5 Cleaning

A. Collect waste material that could constitute a fire hazard, place in closed metal containers, and remove
daily from site.

B. Clean surfaces immediately of overspray, splatter, and excess material.

C. After coating has cured, clean and replace finish hardware, fixtures, and fittings previously removed.
3.6 PROTECTION

A. Protect finished coatings from damage until completion of project.

B. Touch-up damaged finishes after Substantial Completion.

END OF SECTION
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SECTION 12 2400
WINDOW SHADES - MECHOSHADE SYSTEMS

PART 1 GENERAL
1.1  SECTION INCLUDES
A. Roller shades.
B. Shade fabric.
1.2 REFERENCE STANDARDS

A. ASTM G21 - Standard Practice for Determining Resistance of Synthetic Polymeric Materials to Fungi;
2015.

B. NFPA 701 - Standard Methods of Fire Tests for Flame Propagation of Textiles and Films; 2015.
C. WCMA A100.1 - Safety of Window Covering Products; 2018.

1.3 SUBMITTALS

A. See Section 01 3000 - Administrative Requirements for submittal procedures.
B. Product Data: Manufacturer's catalog pages and data sheets for each product, including the following:
1. Materials, finishes, fabrication details, dimensions, profiles, mounting requirements, and
accessories
2. Styles, material descriptions, dimensions of individual components, profiles, features, finishes,

accessories, and operating instructions.

3. Mounting details and installation methods.
C. Selection Samples: Include fabric samples in full range of available colors and patterns.
D. Manufacturer's Instructions: Include instructions for storage, handling, protection, examination,

preparation, and installation.

E. Manufacturer's qualification statement.
F. Installer's qualification statement.
G. Operation and Maintenance Data: List shade components with part numbers. Include operation and

maintenance instructions.
H. Executed warranty.
1.4 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing products specified in this section,
with minimum ten years of documented experience.
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B. Installer Qualifications: Company specializing in performing work of type specified and with minimum
ten years of documented experience and approved by manufacturer.

1.5 DELIVERY, STORAGE, AND HANDLING

A. Deliver shades in factory-labeled packages marked with manufacturer's name and product name, fire-test
response characteristics, and location of installation using room designation indicated on drawings.

B. Handle and store shades in accordance with manufacturer's recommendations.
1.6  FIELD CONDITIONS

A. Do not install products under environmental conditions outside manufacturer's absolute limits.
1.7  WARRANTY

A. See Section 01 7800 - Closeout Submittals for additional warranty requirements.

B. Manufacturer's Warranty: Provide manufacturer's warranty for interior shading. Complete forms in
Edgemont Union Free School District's name and register with manufacturer. Ensure warranty covers the
following:

1. Shade Hardware: 10 years.
2. Shade Fabric: 10 years unless otherwise indicated.
PART 2 PRODUCTS
2.1 MANUFACTURERS
A. Basis of Design: MechoShade Systems LLC: www.mechoshade.com/#sle.
B. Substitutions: See Section 01 6000 - Product Requirements.
2.2 ROLLER SHADES
A. General:

1. Provide shade system components that are capable of being removed or adjusted without
removing mounted shade brackets.

2. Provide shade system that operates smoothly when shades are raised or lowered.

B. Roller Shades - Basis of Design: MechoShade Systems LLC; Mecho/5X System;
www.mechoshade.com/#sle.

1. Description: Single roller, manually operated fabric window shades.
a. Provide universal drive capability to offset drive chain.
b. Drop Position: Regular roll.

2. Brackets and Mounting Hardware: As recommended by manufacturer for mounting indicated.
Accommodate shade fabric roll-up size and weight.
FULLER AND D'ANGELO, P.C.
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a. Material: Steel, 1/8 inch thick. Do not use styrene-based plastics, polyester, or reinforced
polyester.

Roller Tubes:

a. Material: Extruded aluminum.

b. Size: As recommended by manufacturer for installation conditions, span, and weight of
shades.

c. Fabric Attachment: Utilize extruded channel in tube to accept vinyl spline welded to fabric
edge.
a) Shade Band: Removable and replaceable without removing roller tube from

brackets or inserting spline from side of roller tube.
d. Capable of removal and reinstallation without affecting roller shade limit adjustments.
Hembars: Designed to maintain bottom of shade straight and flat.
a. Style: Full wrap fabric covered bottom bar, flat profile with heat sealed closed ends.

Clutch Operator: Manufacturer's standard material and design integrated with bracket and brake
assembly.

a. Heavy-duty, 1/8 inch steel mounting bracket and integrated steel brake. Clutch and
sprocket assembly affix shade support and user control to structure independently of roller
tube components.

b. Provide permanently lubricated brake assembly mounted on oil-impregnated hub with
wrapped spring clutch.

c. Provide brake capable of withstanding minimum pull force of 50 pounds in stopped
position.

d. Mount clutch and brake assembly on support brackets, fully independent of roller tube
components.

e. Shade Hanging Weight: Maximum 50 1b.

Drive Chain: Continuous loop, stainless steel beaded ball chain, 100 pounds minimum breaking
strength. Provide upper and lower limit stops.

a. Chain Retainer: Chain tensioning device complying with WCMA A100.1.

b. Limit Stops: Bead stops affixed to chain and traveling across multiple shades to maintain
consistent shade band alignment at top and bottom of shade and prevent damage.

Accessories:

a. Fascia: Removable, extruded aluminum; size to conceal shade mounting, attachable to
brackets without exposed fasteners.
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b)
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d)

SHADE FABRIC
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Provide fascia capable of installation across two or more shade bands in one piece.

Single Fascia: Accommodate regular roll shades.
Configuration: Captured, fascia stops at captured bracket end.

Finish: Baked enamel.

Fabric: Non-flammable, color-fast, impervious to heat and moisture, and able to retain its shape under

normal operation.

1. Material Composition:

a. 100 percent TPO coated polyolefin yarn.

2. Performance Requirements:

a. Flammability: Pass NFPA 701 large or small scale test.

b. Fungal Resistance: No growth when tested according to ASTM G21.

3. Products:

a. MechoShade Systems LLC Inc; Blackout - Classic Blackout 0800 Series (opaque):
www.mechoshade.com/#sle.

Roller Shade FABRICATION

Field measure finished openings prior to ordering or fabrication.

Dimensional Tolerances: Fabricate shades to fit openings within specified tolerances.

1. Vertical Dimensions: Fill openings from head to sill with 1/2-inch space between bottom bar and

window sill.

2. Horizontal Dimensions - Inside Mounting: Provide symmetrical light gaps on both sides of shade
not to exceed 3/4 inch total.

At openings requiring continuous multiple shade units with separate rollers, locate roller joints at window
mullion centers; butt rollers end-to-end.

PART 3 EXECUTION

31

A.

B.

EXAMINATION

Examine finished openings for deficiencies that may preclude satisfactory installation.

Do not begin installation before preparing substrates.

Verification of Conditions: Notify Fuller and D'Angelo, P.C. of conditions preventing proper and timely
completion of work. Do not proceed without correcting unsatisfactory conditions. Starting installation
constitutes acceptance of conditions.
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3.2 PREPARATION

A. Clean surfaces before installation.

B. Prepare surfaces using methods recommended by manufacturer for achieving best result for substrate
under the project conditions.

C. Inspect mounting conditions to ensure compliance with approved shop drawings.

D. Coordinate with window installation and placement of concealed blocking to support shades.
33 INSTALLATION

A. Install in accordance with manufacturer's instructions and approved shop drawings.

1. Install roller shades level, plumb, square, and true in accordance with manufacturer's instructions.
Install blocking plumb, level, and fitted to window mullion.

2. Install cord tensioning bracket to window frame of sill. Adjust for smooth operation.

3. Locate shade band no closer than 2 inches to interior face of glass. Allow clearances for window
operation hardware.

4. Set upper, lower, and intermediate stop positions of motorized shade bands. Ensure alignment in
accordance with dimensional requirements.

B. Replace shades that exceed specified dimensional tolerances at no extra cost to Edgemont Union Free
School District.

C. Adjust level, projection, and shade centering from mounting bracket. Verify there is no telescoping of
shade fabric. Ensure smooth shade operation.

34 CLEANING
A. Clean roller shade surfaces and exposed components in accordance with manufacturer's instructions.
B. Replace shades that cannot be cleaned to "like new" condition.

3.5 Protection

A. Protect installed products and finished surfaces from damage during phases of installation including
preparation, testing, cleanup, and subsequent construction operations.

B. Touch up, repair, or replace damaged products before Date of Substantial Completion.

END OF SECTION
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SECTION 12 3600
SOLID SURFACING WINDOW SILLS AND COUNTERTOPS

PART 1 GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Division 1 Specification
Sections, apply to this Section.

1.2 SECTION INCLUDES
A. Window Stools.
B. Countertops for manufactured casework.
1.3 RELATED REQUIREMENTS
A. Section 06 1000 - Rough Carpentry for plywood substrate.
B. Section 12 3200 - Plastic Laminated Casework.
14 REFERENCE STANDARDS
A. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials; 2018b.
B. AWI/AWMAC/WI (AWS) - Architectural Woodwork Standards; 2014, with Errata (2016).

1.5 SUBMITTALS

A. See Section 01 3000 - Administrative Requirements for submittal procedures.
B. Product Data: Manufacturer's data sheets on each product to be used, including:
1. Preparation instructions and recommendations.
2. Storage and handling requirements and recommendations.
3. Specimen warranty.
C. Shop Drawings: Complete details of materials and installation .
D. Verification Samples: For each finish product specified, minimum size 6 inches square, representing

actual product, color, and patterns.
E. Test Reports: Chemical resistance testing, showing compliance with specified requirements.

F. Maintenance Data: Manufacturer's instructions and recommendations for maintenance and repair of
countertop surfaces.

1.6 QUALITY ASSURANCE

A. Installer Qualifications: Company specializing in performing work of the type specified in this section,
with not less than three years of documented experience.
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B. Manufacturer: Company specializing in manufacturing the products specified in this section, with
minimum ten years of documented experience.

1.7 MOCK-UP
A. Provide mockup for window stools.

B. Should mock-up not be approved, rework or remake until approval is secured. Remove rejected units
from Project site.

C. Approved mock-up will be used as standard for acceptance of subsequent work.
D. See Section 01 4000 - Quality Requirements for additional requirements.
E. Locate where directed.

F. Mock-up may remain as part of the Work.
1.8 DELIVERY, STORAGE, AND HANDLING
A. Store products in manufacturer's unopened packaging until ready for installation.

B. Store and dispose of solvent-based materials, and materials used with solvent-based materials, in
accordance with requirements of local authorities having jurisdiction.

1.9 FIELD CONDITIONS

A. Maintain environmental conditions (temperature, humidity, and ventilation) within limits recommended
by manufacturer for optimum results. Do not install products under environmental conditions outside
manufacturer's absolute limits.

1.10  WARRANTY
A. See Section 01 7800 - Closeout Submittals, for additional warranty requirements.

B. Manufacturer Warranty: Provide manufacturer’s standard warranty for material only for period of 10
years against defects and/or deficiencies.

C. Correct defective Work within a two year period after Date of Substantial Completion, at no additional
cost to Edgemont Union Free School District. Defects include, but are not limited to:

1. Cracks.
2. Discoloration or lack of finish integrity.
3. Failure of adhesives.

PART 2 PRODUCTS
2.1  WINDOW STOOL AND COUNTERTOP ASSEMBLIES

A. Quality Standard: Custom Grade, in accordance with AWI/AWMAC/WI (AWS) or A WMAC/WI
(NAAWS), unless noted otherwise.
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B. Solid Surfacing Window Countertops and Stools: Solid surfacing sheet or plastic resin casting over
continuous substrate:

1. Flat Sheet Thickness: 1/2 inch, minimum.

2. Solid Surfacing Sheet and Plastic Resin Castings: Complying with ISFA 2-01 and NEMA LD 3;
acrylic or polyester resin, mineral filler, and pigments; homogenous, non-porous and capable of
being worked and repaired using standard woodworking tools; no surface coating; color and
pattern consistent throughout thickness.

a. Manufacturers:
a) Dupont: www.corian.com.
b) Substitutions: See Section 01 2500 Substitution Procedures.

b. Surface Burning Characteristics: Flame spread 25, maximum; smoke developed 25,
maximum; when tested in accordance with ASTM E84.

c. Finish on Exposed Surfaces: Polished, gloss rating of 55 to 80.

d. Color and Pattern: As indicated on finish schedule.
e. Exposed Edge Treatment: Built up to minimum 1 inch thick; radiused edge.
f. Fabricate in accordance with manufacturer's standard requirements.

2.2  MATERIALS

A. Plywood for Supporting Substrate: {\rs\#1} Exterior Grade, A-C veneer grade, minimum 5-ply;
minimum 1/2 inch thick; join lengths using metal splines.

B. Adhesives: Chemical resistant waterproof adhesive as recommended by manufacturer of materials being
joined.
C. Joint Sealant: Mildew-resistant silicone sealant, color as selected..

1. Mildew resistant conforming to FDA NSF 51, UL listed.
D. Joint Sealant: Refer to Section 07 9200 - Joint Sealants.
2.3  FABRICATION
A. Field measure and verify all dimensions before fabrication is complete.

B. Solid Surfacing: Fabricate tops up to 72 inches long in one piece; join pieces with adhesive sealant in
accordance with manufacturer's recommendations and instructions. Form joints between components to
be non conspicuous. Locate joins at window mullions.

PART 3 EXECUTION
3.1 EXAMINATION
FULLER AND D'ANGELO, P.C.

ARCHITECTS AND PLANNERS
12 3600 - 3
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MPR ROOF, WINDOW REPLACEMENT AND RELATED WORK
Solid Surfacing Window Sills and Countertops
A. Do not begin installation until substrates have been properly prepared.

B. If substrate preparation is the responsibility of another installer, notify Fuller and D'Angelo, P.C. of
unsatisfactory preparation before proceeding.

3.2 PREPARATION

A. Verity dimensions of all existing countertops to be replaced.
B. Clean surfaces thoroughly prior to installation.
C. Prepare surfaces using the methods recommended by the manufacturer for achieving the best result for

the substrate under the project conditions.

3.3 INSTALLATION

A. Attach solid surfacing window stools using compatible silicone bonding material.

B. Seal joint between window stools back and end splashes and adjacent surfaces.

C. Provide products in largest pieces available.

D. Cut and finish edges with clean sharpe returns.

E. Provide radius at outside corners.

F. Dress joints smooth, remove surface scratches and clean entire surfaces.

G. Install to comply with all manufactures written instructions, including for adhesive, sealers, fabrication
and finishing.

34 TOLERANCES
A. Variation From Horizontal: 1/8 inch in 10 feet, maximum.
3.5 CLEANING
A. Clean surfaces thoroughly. Remove adhesives, sealant and other stains.

3.6 PROTECTION

A. Protect installed products until completion of project.
B. Touch-up, repair or replace damaged products before Date of Substantial Completion.
END OF SECTION

FULLER AND D'ANGELO, P.C.
ARCHITECTS AND PLANNERS
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