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VULUS'A INDEX OF DRAWINGS
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VULUS'A ADVERTISEMENT FOR BID
A\ =0 SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA

COUNTY SCHOOLS FAC DOCUMENT 630

NOTICE is hereby given that sealed bids for: (Facility Name) NEW SMYRNA BEACH HIGH SCHOOL , (Project
Name) REPLACE GUTTERS AND DOWNSPOUTS, VCS Project Number 2648225, will be received by the
School Board of Volusia County Florida, until (date) May 14, 2026 at (time) 1:00 PM, in the Volusia County
Schools Facilities Services Building, at which time all bids will be publicly opened and read aloud. Bids
received after this time will not be accepted. Bids may be mailed or hand delivered to Volusia County
Schools, Facilities Services, 3750 Olson Drive, Daytona Beach Florida 32124.

A MANDATORY PRE-BID CONFERENCE is scheduled for (date) April 24, 2026, (time) 9:30 AM at (location)
New Smyrna High Beach School; 1015 10" Street, New Smyrna Beach, FL 32168. All bidders must
attend. The representative of each bidder shall be an authorized employee of the bidder and shall sign in
accordingly.

Documents, including complete specifications, may be examined by appointment at the office of the
Construction Project Manager of record at Facilities Services, 3750 Olson Drive, Daytona Beach Florida
(386) 947-8786.

BID DOCUMENTS ARE AVAILABLE VIA THE VOLUSIA COUNTY SCHOOLS WEBSITE AT:
https://www.vcsedu.org/facilities-design The documents are in PDF format and may be viewed, printed or
saved to your computer.

A310 Bid Bond Included
(The following sentence applies if the A310 Bid Bond is included for this project) Bids must be accompanied
by a bid bond, certified check or cashier’s check in an amount equal to five (5) percent of the total bid.

Bidders for this project are required to hold a current Certificate of Prequalification issued by the School
Board of Volusia County Florida at the time of bid opening. To pre-qualify contact Purchasing, 200 North
Clara Avenue, DelLand Florida 32720; telephone (386)734-7190.

All bids shall be binding for a period of 60 calendar days from the date of bid opening or until School Board
approval of the bid, whichever occurs first. The bid amount of the successful bidder, once approved by
the School Board, shall not be subject to change or withdrawal.

All bids shall be subject to the provisions of the Solicitation, as defined in FAC Document 631, Instructions
to Bidders. It is the sole responsibility of all bidders to fully comply with the provisions of the Solicitation
during this bidding process.

The School Board reserves the right to reject any one or more bids as provided by law.

The School Board of Volusia County Florida

Ruben Colon, Board Chair
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VULUS'A INSTRUCTIONS TO BIDDERS
A\ =0 SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA

COUNTY SCHOOLS FAC DOCUMENT 631

TO BIDDERS: You are hereby invited to submit a sealed bid for the following project. Bids will be publicly
opened and read aloud at the time and place designated. Bids received after this time will not be accepted.

1. PROJECT INFORMATION
FACILITY NAME: NEW SMYRNA BEACH HIGH SCHOOL
PROJECT NAME: REPLACE GUTTERS AND DOWNSPOUTS
PROJECT NUMBER: 2648225
OWNER: THE SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA
ENGINEER: GALE ASSOCIATES\SOUTH\, INC.
BID DATE AND TIME: May 14, 2026; 1:00 PM
LOCATION: Volusia County Schools

Facilities Services

Bid Conference Room

3750 Olson Drive

Daytona Beach, Florida 32124
Phone: 386-947-8786

MANDATORY PRE-BID CONFERENCE

DATE AND TIME: April 24, 2026; 9:30 AM
LOCATION: New Smyrna Beach High School
1015 10" Street
New Smyrna Beach, FL 32168

All Bidders must attend the pre-bid conference. The representative of each Bidder shall be an
authorized employee of the Bidder and shall sign in accordingly.

CONSTRUCTION TIME:
ONE-HUNDRED SIXTY (160) consecutive calendar days after written “Notice to Proceed”.

BID DOCUMENTS:
Documents, including drawings and specifications, may be examined at the office of:
GALE ASSOCIATES\SOUTH\, INC.

217 NORTH WESTMONTE DRIVE, SUITE 3033
ALTAMONTE SPRINGS, FL 32714

Bid documents are available in digital format. Bidders may view, print or save copies of the bid
documents via the Volusia County Schools website at: https://www.vcsedu.org/facilities-design
(Note: documents for proposals not published online.)

BID RESULTS:

The bid results will be available on the district web site at https://www.vcsedu.org/facilities-design
(Note: proposal results not published online.)
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DIRECTIONS TO SCHOOLS AND FACILITIES

Directions to School Board of Volusia County schools and facilities are available via the district website
at: https://www.vcsedu.org/community-information-services/maps-and-directions.

2.

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

2.9

DEFINITIONS

Contract: (select contract applicable to Project)

X standard Form Agreement between Owner and Contractor, AIA Document A101-2017,
as modified by the Owner and General Conditions of the Contract for Construction, AIA
Document A201-2017, as modified by the Owner.

[] Standard Form of Agreement Between Owner and Contractor for a Small Project, FAC
Document 625.

Contractor: The term Contractor as used in this Solicitation shall be defined as provided
in Section 489.105(3), Florida Statutes (2003) and shall be licensed to perform that work
and in direct contractual relationship with Owner.

Bidder: Contractor which has received a certificate of prequalification by the School Board
in conformance with State Board of Education Rules and School Board Policy 604.
Certificate of prequalification shall only entitle a Contractor to submit a bid and shall not
constitute proof of Bidder’s ability to perform a contract or serve as a substitute for any of
the qualifications imposed on Contractor in the Solicitation.

Lowest Responsible Bidder: A Contractor who has the skills, qualifications, ability and
experience to perform the contract, in all respects, as required by the Solicitation and who
has submitted the lowest responsible bid.

Non-responsive bid: Shall include, but not be limited to, submission of a subcontractor
without required licensing, submission of incomplete forms or documentation, failure to
demonstrate the skills, qualifications, ability and experience to perform the contract as
required by the Solicitation of both the Bidder and its subcontractor(s), or any other reason
provided by law.

Self-performance: Performance of work by the Bidder in one or more of the types of work
as disclosed under FAC Document 633, List of Subcontractors, which is undertaken and
completed entirely by his own forces through the use of skilled and unskilled labor,
supervision and equipment owned, operated and controlled by the Bidder without the
assistance, employ, contract or reliance on any third parties, individual or corporate,
except that a total of not more than 10% of the cost of performing the work, that is to be
self-performed, may be expended to utilize outside sources to perform the work and then
only when the third party assistance is so specialized as to be commonly employed in the
industry as it is otherwise not economically reasonable to maintain it internally.

School Board: The School Board of Volusia County Florida. The term “Owner” may be
used interchangeably.

Solicitation: Consists of the following documents: Project Manual, Advertisement for Bid,
Drawings, Addenda. The term includes what is generally defined as “Invitation to Bid” and
“Request for Proposals” in Section 287.012, Fla. Stat. (2003).

Subcontractor: Any person or entity under contract with a Contractor to provide services
or labor for the construction, installation, or repair of an improvement of real property. For
purposes of this Solicitation, this term does not include suppliers who provide only
materials, equipment or supplies to a Contractor.
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3. PREQUALIFICATION OF BIDDERS

The prequalification process and terms and conditions of certificates of prequalification shall be governed
by Volusia County School Board Policy 604.

A Bidder’s failure to hold a certificate of prequalification at the time of bid submittal shall result in the
automatic rejection of that bid.

4. BID SUBMITTAL

Each Bidder, on or before the bid date and time specified above, shall sign and submit, to Volusia County
Schools, Facilities Services, 3750 Olson Drive, Daytona Beach Florida 32124, one (1) original and one (1)
copy of the FAC Document 632, Bid Form, of the Solicitation in the format provided herein, with all bid
information completed and two (2) copies of all other required bid documentation. If bids are delivered by
U.S. mail, or some other form of delivery other than hand-delivery, a return receipt may be requested.
Submittals containing any condition, omissions, unexplained erasures, alterations, items not called for or
irregularities of any kind may be rejected by the School Board. Any additions or deletions made before
bid opening shall be made solely on FAC Document 632, Bid Form. Verbal or digital bid submittals will
not be considered.

Each Bidder’s submittal shall be placed in an envelope and sealed and marked with the name of the
project. Required bid documents included with the Bid Form shall be assembled as follows: FAC Document
632 Bid Form, AIA Document A310 Bid Bond (if required for this project), Power of Attorney (if required for
this project), FAC Document 633 List of Subcontractors and then any other documents required. Bid
documents (original set and copy set) shall be stapled or paperclipped, binders of any kind as well as
separation pages should not be used. Failure to submit any bid document or bid information with the bid,
as specified, shall result in the bid being rejected as non-responsive.

The School Board expressly reserves the right to waive minor technicalities, and to use sufficient time to
investigate the bids and the skills, qualifications, experience and ability of the Bidders and its
subcontractor(s) to fully perform the contract requirements. Any refusal by a Bidder or subcontractor(s) to
respond to the School Board’s request for information shall deem a bid non-responsive and serve as
grounds for rejection of the bid by the School Board. Any documentation requested by School Board
during this investigation process shall not be deemed a supplement to a bid, but as part of its good faith
investigation process. Any withdrawal of a subcontractor by a Bidder without good cause shown shall
deem a bid non-responsive and serve as grounds for rejection of the bid by the School Board; however, in
no event shall any substitution of a subcontractor result in an increase in the bid amount.

A Bidder’s failure to file a protest within the time prescribed in Section 120.57(3), Florida Statutes, shall
constitute a waiver of the right to protest under Chapter 120, Florida Statutes, or by any other means.

Award of the contract will be made to the lowest responsible Bidder for the actual amount bid; however,
the School Board reserves the right to reject all bids as provided by law.

All bids shall be binding for a period of 60 calendar days from the date of bid opening or until School Board
approval of the bid, whichever occurs first. The bid amount of the successful Bidder, once approved by
the School Board, shall not be subject to change or withdrawal.

5. AIA DOCUMENT A310, BID BOND - REQUIRED

If a Bid Bond is required, the Bid and Bid Bond must be accompanied by a certified check or cashier's
check in an amount equal to five (5) percent of the total bid and shall be made payable to the “School
Board of Volusia County Florida.” The bond or check shall be irrevocable for 60 calendar days from the
date of bid opening or until School Board approval of the bid, whichever occurs first.

All Bidders shall submit one (1) copy of the Bid Bond on form AIA Document A310 Bid Bond. Surety
companies providing Bidders’ bonds shall be licensed to operate in the State of Florida and shall be rated
“excellent” or better by Best Insurance Rating Guide. The bond shall be signed or countersigned by a
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Florida Resident Agent. You must provide a signed Power of Attorney for each copy of the bond. A Bidder
may, at its option, submit a certified check from a Florida bank or a cashier’s check as bid security, original
and one photostat copy required.

6. SUBCONTRACTOR DISCLOSURE

Bidders shall furnish, on the FAC Document 633, List of Subcontractors form, a full disclosure of
subcontractors to be utilized on the project or a clear representation of the Bidder’s intent to self-perform
the work, as defined, as an attachment to FAC Document 632, Bid Form.

7. EXAMINATION OF SITE

Bidders are required to visit the construction site, prior to bidding, compare the Drawings and Specifications
with any work in place and inform themselves of all conditions thereof. Failure to visit site will in no way
relieve the successful Bidder from furnishing materials or performing any work necessary to complete the
project in accordance with the contract documents, and specifications.

8. ADDENDA

Only those Contractors who attend the mandatory pre-bid meeting will be notified via email of the
issuance of Addenda for this project. All addenda will be published on the Owner’s website.
(Note: addenda for proposal projects not published online.)

9. PUBLIC ENTITY CRIME INFORMATION STATEMENT

All invitations to bid as defined by Section 287.012(11), Florida Statutes, requests for proposals as defined
by Section 287.012(16), Florida Statutes, and any contract document described by Section 287.058,
Florida Statutes, shall contain a statement informing persons of the provisions of paragraph (2)(a) of
Section 287.133, Florida Statutes, which reads as follows:

“A person or affiliate who has been placed on the convicted vendor list following a conviction for a
public entity crime may not submit a bid on a contract to provide any goods or services to a public
entity, may not submit a bid on a contract with a public entity for the construction or repair of a
public building or public work, may not submit bids on leases or real property to a public entity,
may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under
a contract with any public entity, and may not transact business with any public entity in excess of
the threshold amount provided in Section 287.017, for CATEGORY TWO for a period of 36 months
from the date of being placed on the convicted vendor list.”

10. BID PROTEST BOND

As a condition precedent to filing a bid protest pursuant to Section 120.57(3)(f), Florida Statutes, a protestor
shall post a bid protest bond consistent with Section 255.0516, Florida Statutes Any failure by a protestor
to file a bid protest bond with the School Board at the time of filing a bid protest shall result in a dismissal
with prejudice of the protest for failure to comply with Section 255.0516, Florida Statutes All bid protests
must be accompanied by a bid protest bond in the form provided herein and a certified check or cashier’s
check in an amount consistent with that identified in Section 255.0516(1) or (2), Florida Statutes for this
project.

11. CONTRACTOR ACKNOWLEDGMENT FORM

The successful Contractor shall submit an executed Contractor Acknowledgment Form (included in these
specifications) to Facilities Services before work begins. On this form the Contractor acknowledges that it
has been given access to and has read the asbestos survey, management plan, re-inspection report (if
applicable) and/or the certificate of final inspection (if applicable) for the school it will be working in. Further,
it acknowledges that the Contractor must cease work and notify the project manager and asbestos program
manager in the event of encountering materials not previously identified by the aforementioned reports.
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This document must be submitted with the executed contract documents.
12. CONTRACT

The successful Bidder shall execute the Contract for the amount as submitted by the Bidder and approved
by the School Board, within ten (10) working days after written notification of acceptance. A binding
contract exists upon the issuance of the School Board’s Notice of Acceptance of Bid.

The terms and conditions of this Solicitation shall prevail over any other conflicting language until the award
of the contract to the lowest responsible Bidder and issuance of the School Board’s Notice of Acceptance
of Bid.

13. FAC DOCUMENT 640, PERFORMANCE AND PAYMENT BOND - REQUIRED

If a Performance and Payment is required, the successful Bidder shall submit four (4) signed copies of a
Performance and Payment Bond from a surety insurer authorized to do business in the State of Florida
equal to one hundred percent (100%) of the total contract amount. The School Board’s standard Bond
Form, included herein, shall be used to submit the information. The Performance and Payment Bond shall
be submitted simultaneously with the execution of the Contract. The Performance and Payment Bond
shall be subject to the provisions of Section 255.05, Florida Statutes, and shall not expire until one (1) year
after the date of the Certificate of Final Payment. The Performance and Payment Bond shall be executed
on the same day as the Contract and shall include a Power of Attorney for each copy of the Bond.

14. LIQUIDATED DAMAGES

The parties acknowledge the School Board will suffer damages if the project has not reached Substantial
Completion and Final Completion on the dates set forth in the Contract. The damages suffered by the
School Board, in the event of a delay, are not readily ascertainable. Due to the difficulty in ascertaining
the damages, the Contractor and the Contractor’s surety shall be liable for and shall pay, as liquidated
damages, the sum of TWO-HUNDRED FIFTY dollars and ZERO cents ($250.00) per calendar day for
each calendar day or part thereof, the delay in the project continues beyond the deadline set by the terms
of the Contract for Substantial Completion of the work. The parties acknowledge that these sums are not
a penalty, but are the amount agreed upon by the parties as liquidated damages representing the losses
to the School Board which would be incurred in the event the project is delayed by the Contractor beyond
the date of Substantial Completion and the date of Final Completion as set forth in the Contract.

15. TIME OF THE ESSENCE

Any time periods provided for herein which shall end on a Saturday, Sunday, or a legal holiday shall extend
to 5:00 p.m. of the next business day. Time is of the essence in this Contract.
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VOLUSIA BID FORM
YULUOIA SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA
COUNTY SCHOOLS FAC DOCUMENT 632

TO: School Board of Volusia County Florida
Facilities Services
3750 Olson Drive, Daytona Beach Florida 32124
(386) 947-8786

The undersigned, having become familiarized with the local conditions affecting the cost of the work and
with the Drawings and Specifications as prepared by GALE ASSOCIATES\SOUTH\, INC hereby submits
the following bid / proposal:

Facility Name: NEW SMYRNA BEACH HIGH SCHOOL
Project Name: REPLACE GUTTERS AND DOWNSPOUTS
VCS Project No.: 2648225

COMPANY NAME:
ADDRESS:
PHONE:

| (We) propose to furnish all labor, materials, equipment and services necessary for the completion of the
above project, all in accordance with the Drawings and Specifications hereof, including any addenda
issued, as indicated below.

BASE BID
Note: modify the format in the box below as needed for this project.

As shown on the drawings and specifications, the sum of:
$ )-

ALTERNATES - No alternates for this project.
(Note: A/E insert description below; add additional Alternates as needed.)

ALTERNATE NO.1: (insert description here)
If the owner elects to proceed with Alternate No. 1, as described in the Contract Documents:

] add / ] deduct
$ ).

UNIT PRICES - As described below.
(Note: A/E insert description below; add additional Unit Prices as needed.)

UNIT PRICE A: For replacing more/less existing damaged or deteriorated 2x wood roof edge fascia
blocking (assuming up to 2” x 10” nominal wood blocking), as encountered during the work, above and
beyond the quantities identified on the Drawings, and as outlined in Division 06, “Rough Carpentry”.
Quantity to be carried in the Base Bid: Two Hundred (200) linear feet (LF). Provide a unit price per linear
foot (LF) of (2x10) wood fascia, above and beyond the Base Bid amount.

If the owner elects to proceed with Unit Price A, as described in the Contract Documents:
[] add / [] deduct
(% ) per
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UNIT PRICE B: For replacing more/less existing damaged or deteriorated 2x wood blocking atop the
masonry wall on the cafeteria (assuming up to 2” x 8" nominal wood blocking), as encountered during the
work, above and beyond the quantities identified on the Drawings, and as outlined in Division 06, “Rough
Carpentry”. Quantity to be carried in the Base Bid: Twenty (20) linear feet (LF). Provide a unit price per
linear foot (LF) of (2x8) wood blocking, above and beyond the Base Bid amount.

If the owner elects to proceed with Unit Price B, as described in the Contract Documents:
[] add / [] deduct
% ) per

UNIT PRICE C: For replacing more/less existing damaged or deteriorated galvalume sheet metal gable
roof flashings (to match existing), as encountered during the work, above and beyond the quantities
identified on the Drawings, and as outlined in Division 07, “Flashing and Sheet Metal”. Quantity to be
carried in the Base Bid: Twenty (20) linear feet (LF). Provide a unit price per linear foot (LF) of sheet metal
gable roof flashings, above and beyond the Base Bid amount.

If the owner elects to proceed with Unit Price C, as described in the Contract Documents:
[ 1 add / [] deduct
% ) per

UNIT PRICE D: For replacing more/less structural silicone sealant (and backer materials) along existing
metal roof-to-wall flashings at rooftop aluminum walkway canopy locations, above and beyond the
quantities identified within the Base Bid scope of work, and as outlined in Division 07, “Joint Sealants”.
Quantity to be carried in the Base Bid: Twenty (20) linear feet (LF). Provide a unit price per linear foot (LF)
of sealant replacement, above and beyond the Base Bid amount.

If the owner elects to proceed with Unit Price D, as described in the Contract Documents:
[ 1 add / [] deduct
(% ) per

UNIT PRICE E: For replacing more/less polyurethane sealant & backer rod joints at miscellaneous
roof/wall locations, above and beyond the quantities identified within the Base Bid scope of work, and as
outlined in Division 07, “Joint Sealants”. Quantity to be carried in the Base Bid: Twenty (20) linear feet (LF).
Provide a unit price per linear foot (LF) of sealant replacement, above and beyond the Base Bid amount.

If the owner elects to proceed with Unit Price E, as described in the Contract Documents:
[] add / [] deduct
% ) per
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BID SECURITY - REQUIRED
If required, bid security in an amount equal to 5% of the total bid proposal is enclosed with the

understanding that this proposal shall remain in full effect for a period of 60 days starting at the bid opening
date and time.

The undersigned agrees to commence work under the Contract on or before a date to be specified in the
written FAC Document 650 Notice to Proceed, and to substantially complete the project within ONE-
HUNDRED SIXTY (160) consecutive calendar days thereafter, as specified in Article 3 of AIA Document
A101-2017 Agreement, or Article 2 of FAC Document 625 Agreement, which ever is applicable to this
project.

The Bidder acknowledges the following addendum (addenda) is made an integral part of the bid
documents:

Addendum No. Date Issued Addendum No. Date Issued

In submitting this bid / proposal, the Bidder acknowledges this bid / proposal is based on all construction
documents and addenda as posted on the Owner’'s website or otherwise provided by the Owner’'s
representative. The Owner reserves the right to accept or reject any or all bids / proposals and is not
obligated to accept the lowest responsible bid / proposal.

OFFICIAL COMPANY NAME AND ADDRESS:

By:

(Signature)

(Print Name, Title)
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AIA Document A310" - 2010

Bid Bond

CONTRACTOR: SURETY:
(Name, legal status and address) (Name, legal status and principal place
of business)
ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
OWNER: completion. The author may also

have revised the text of the original
(Name, legal status and address) AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available

BOND AMOUNT: $ from the author and should be
reviewed. A vertical line in the left

PROJECT: margin of this document indicates

(Name, location or address, and Project number, if any) where the author has added

necessary information and where
the author has added to or deleted
from the original AIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect

The Contractor and Surety are bound to the Owner in the amount set forth above, for the
payment of which the Contractor and Surety bind themselves, their heirs, executors,

admip?strators, successors and assign§, jointly and severally, as 'provided herein. The to its completion or modification.
conditions of this Bond are such that if the Owner accepts the bid of the Contractor )

within the time specified in the bid documents, or within such time period as may be Any singular reference to

agreed to by the Owner and Contractor, and the Contractor either (1) enters into a Contractor, Surety, Owner or other

party shall be considered plural

contract with the Owner in accordance with the terms of such bid, and gives such bond or
where applicable.

bonds as may be specified in the bidding or Contract Documents, with a surety admitted
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful
performance of such Contract and for the prompt payment of labor and material furnished
in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the
amount of this Bond, between the amount specified in said bid and such larger amount
for which the Owner may in good faith contract with another party to perform the work
covered by said bid, then this obligation shall be null and void, otherwise to remain in full
force and effect. The Surety hereby waives any notice of an agreement between the
Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver
of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the
aggregate beyond the time for acceptance of bids specified in the bid documents, and the
Owner and Contractor shall obtain the Surety’s consent for an extension beyond sixty
(60) days.

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term
Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be
deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement
in the location of the Project, any provision in this Bond conflicting with said statutory or
legal requirement shall be deemed deleted herefrom and provisions conforming to such
statutory or other legal requirement shall be deemed incorporated herein. When so
furnished, the intent is that this Bond shall be construed as a statutory bond and not as a
common law bond.

AIA Document A310™ — 2010. Copyright © 1963, 1970 and 2010 by The American Institute of Architects. All rights reserved. WARNING: This AIA®
Document is protected by U.S. Copyright Law and Intemationa! Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any
portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document
] was produced by AIA software at 14:02:08 on 07/07/2017 under Order No. 3333522149 which expires on 10/09/2017, and is not for resale.
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Signed and sealed this day of ,

(Contractor as Principal) (Seal)

(Witness) (Title)
(Surety) (Seal)

(Witness) ' (Title)

AlA Document A310™ ~ 2010. Copyright © 1963, 1970 and 2010 by The American institute of Architects. All rights reserved. WARNING: This AIA®
Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any
portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the faw. This document
/ was produced by AlA software at 14:02:08 on 07/07/2017 under Order No. 3333522149 which expires on 10/09/2017, and is not for resale.
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VULUSIA LIST OF SUBCONTRACTORS
A\ =0 SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA

COUNTY SCHOOLS FAC DOCUMENT 633

Bidder Company Name:
Facility Name: NEW SMYRNA BEACH HIGH SCHOOL
Project Name: REPLACE GUTTERS AND DOWNSPOUTS

VCS Project Number: 2648225

This form shall be considered an integral part of FAC Document 632, Bid Form, and shall be submitted
with the Bid Form.

The term Subcontractor as used herein shall be used as defined in FAC Document 631, Instructions to
Bidders.

For each “TYPE OF WORK” listed below, list the name of the subcontractor who will be performing any
portion of that work. Use additional sheets, if needed.

Bidder may list itself to self-perform, as defined in FAC Document 631, Instructions to Bidders, a type of
work when the Bidder is currently licensed to and shall perform that type of work and provides completed
FAC Document 634, Bidder Project Data for Self-Performed Projects, within five (5) days to the date of
this bid, for at least two (2) previously self-performed projects of comparable size and scope of this Contract
for the last five (5) years.

There shall be no exceptions to a Bidder’s obligation to provide the aforementioned documentation in the
time frame provided. Failure to provide any of the aforementioned documentation or comply with the
requirements of this form shall constitute a material deviation from the requirements of this Solicitation and
shall serve as grounds for rejecting the bid as non-responsive.

(Consultant: modify the list of work in the table below as needed for the Project.)

TYPE OF WORK SUBCONTRACTOR
1. Earthwork
2. Paving
3. Concrete
4. Plumbing
5. Roofing

Form Rev: 2019-July-01 FAC Document 633 — List of Subcontractors - Page 1 of 1



VOLUSIA

COUNTY SCHOOLS

BIDDER PROJECT DATA
FOR SELF-PERFORMED PORTIONS OF THE WORK

SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA

Facility Name:
Project Name:

VCS Project No.: 2648225

FAC DOCUMENT 634

NEW SMYRNA BEACH HIGH SCHOOL
REPLACE GUTTERS AND DOWNSPOUTS

Instructions to Bidder: Work completed in the past 5-years. For each type of work proposed to be self-
performed by Bidder in FAC Document 633 of the Solicitation, provide full responses to this form. In the
event Bidder requires additional space, Bidder is authorized to reproduce this form.

Submitted by - Firm Name:

Firm Address:
Self-performed Project No. 1
Project:
A. Type of Work:
Description: Date Completed:
Location:

Value of Self-performed Work:

Total Project Value:

B. Owner:

Contact Person(s):

Phone:

Email:

Office Address:

C. Arch. or Eng.:

Contact Person(s):

Phone:

Email:

Office Address:

Project:

Self-performed Project No. 2

A. Type of Work:

Description:

Date Completed:

Location:

Value of Self-performed Work:

Total Project Value:

B. Owner:

Contact Person(s):

Phone:

Email:

Office Address:

C. Arch. or Eng.:

Contact Person(s):

Phone:

Email:

Office Address:

Form Rev: 2019-July-01

FAC Document 634 —

Bidder Project Data for Self-Performed Portions of the Work
Page 1 of 2




Project:

Self-performed Project No. 3

A. Type of Work:

Description:

Date Completed:

Location:

B. Owner:

Value of Self-performed Work: Total Project Value:

Email:

Contact Person(s):

Phone:

C. Arch. or Eng.:

Email:

Contact Person(s):

Office Address:

Phone:

Office Address:

Project:

Self-performed Project No. 4

A. Type of Work:
Description:

Date Completed:

Location:

B. Owner:

Value of Self-performed Work: Total Project Value:

Email:

Contact Person(s):

Phone:

C. Arch. or Eng.:

Email:

Contact Person(s):

Office Address:

Phone:

Office Address:

The foregoing is a statement of fact. Any inaccurate information disclosed in this form shall constitute a
major deviation from the Solicitation and result in the rejection of bid as non-responsive to the requirements
of the Solicitation.

Print Name Title
Signature Date
Form Rev: 2019-July-01 FAC Document 634 — Bidder Project Data for Self-Performed Portions of the Work

Page 2 of 2



VULUSIA TRENCH SAFETY ACT FORM
A\ =0 SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA

COUNTY SCHOOLS FAC DOCUMENT 635

Facility Name: NEW SMYRNA BEACH HIGH SCHOOL
Project Name: REPLACE GUTTERS AND DOWNSPOUTS
VCS Project No.: 2648225

This form shall be completed, sighed and submitted with FAC Document 632, Bid Form. Failure to submit
this form at the time of bid will constitute automatic disqualification and non-acceptance of bid proposal.

The undersigned, herein called "Bidder", has determined to his own complete satisfaction that all portions
of the Florida Trench Safety Act (90-96, Laws of Florida) as the OSHA Excavation Safety Standards 29,
CFR part 1926.650 Subpart P, will be fully complied with and executed properly on this project.

Bidder acknowledges that included in the various items of the proposal and in the Total Bid Price are costs
for complying with the Florida Trench Safety Act (90-96, Laws of Florida) effective October 1, 1990. The
bidder further identifies the costs to be summarized below:

Trench Safety Units of
Measure Measure
(Description) (LF, SY) Unit (Quantity) Unit Cost Extended Cost

o 0 ® »

Total

In Witness whereof, the Bidder as hereunto set his signature and affixed his seal

this day of in the year

Firm: (SEAL)

By:

Name and Title:

Form Rev: 2019-July-01 FAC Document 635 — Trench Safety Act Form - Page 1 of 1



VULUS'A BID PROTEST BOND
YOULUDIA SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA
COUNTY SCHOOLS FAC DOCUMENT 636

Bond Number:
Facility Name:
Project Name:
VCS Project No.:

KNOW ALL PERSONS BY THESE PRESENTS:

That we, a (select one) [_] corporation [] joint venture [_] partnership [_] proprietorship []

limited liability company organized and existing under the laws of the State of , and duly authorized

to do business in the State of Florida and having its principal place of businessat __ as PRINCIPAL,;
and __ , asurety company, organized under the laws of the State of , and duly authorized to
as SURETY, are held and
firmly bound unto the School Board of Volusia County Florida as OBLIGEE in the amount of

Dollars ($

successors and assigns, jointly and severally.

do business in the State of Florida, whose principal place of business is

) for the payment of which sum we bind ourselves, our heirs, personal representatives,

THIS BOND is issued under provisions of Section 255.0516, Florida Statutes. The above-named
principal has initiated an administrative protest pursuant to Section 120.57, Florida Statutes, regarding the
School Board of Volusia County’s (Board) bid solicitation, bid rejection or contract award for the above-
referenced project, which protest is conditioned upon the posting of a bond. The bond shall be conditioned
upon the payment of all costs and attorneys’ fees which may be adjudged against the person filing the
protest in the administrative hearing in which the action is brought and any subsequent appellate court

proceeding.

NOW, THEREFORE, if the Principal, after conclusion or termination of the administrative hearing
process, and/or any appellate court proceedings regarding the protest, shall satisfy all attorneys’ fees,
costs and interest thereon, rendered by final order and/or judgment, in favor of the Board as the prevailing

party, then the obligation shall be null and void; otherwise this bond shall remain in full force and effect.

The Board may bring an action in a proper court on this bond for the amount of such liability,

including all additional costs and attorneys’ fees associated with a claim against the bond.

Form Rev: 2019-July-01 FAC Document 636 — Bid Protest Bond - Page 1 of 2



PRINCIPAL
BY
TITLE (CORPORATE SEAL)

ATTEST
TITLE

SURETY
BY (CORPORATE SEAL)

TITLE

Florida Licensed Insurance Agent

NOTE: Power of attorney showing authority of Surety’s agent or Attorney in fact must be attached.

Form Rev: 2019-July-01 FAC Document 636 — Bid Protest Bond - Page 2 of 2



AlIA Document A101 — 2017

Standard Form of Agreement Between Owner and Contractor
where the basis of payment is a Stipulated Sum

VOLUSIA

COUNTY SCHOOLS

AGREEMENT made as of the day of in the year
(In words, indicate day, month, and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

School Board of Volusia County Florida
200 North Clara Avenue, DeLand Florida 32720

Document mailing address: 3750 Olson Drive, Daytona Beach Florida 32124

and the Contractor:
(Name, legal status, address and other information)

for the following Project:
(Name, location and detailed description)

The Architect:
(Name, legal status, address and other information)

The Owner and Contractor agree as follows.

Initial AIA Document A101-2017, Standard Form of Agreement Between Owner and Contractor (as modified by Licensee)
School Board of Volusia County Florida
/ Contractor VCS Master 2025-May-01
This document produced under VCS AIA License Order No. __ which expires . Page 1 of 8



Initial

/

TABLE OF ARTICLES

1 THE CONTRACT DOCUMENTS

2 THE WORK OF THIS CONTRACT

3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
4 CONTRACT SUM

5 PAYMENTS

6 DISPUTE RESOLUTIONS

7 TEMINATION OR SUSPENSION

8 MISCELLANEOUS PROVISIONS

9 ENUMERATION OF CONTRACT DOCUMENTS

EXHIBIT A INSURANCE AND BONDS

ARTICLE 1  THE CONSTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in
this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are as
fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and
integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either
written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9. Contract
documents include the Contractor’s bid or proposal.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the
Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1. The date of commencement of the Work shall be:

[ 1 The date of this Agreement.
[ X1 A date set forth in a notice to proceed issued by the Owner.

[ 1 Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion

AIA Document A101-2017, Standard Form of Agreement Between Owner and Contractor (as modified by Licensee)

School Board of Volusia County Florida

Contractor VCS Master 2025-May-01
This document produced under VCS AIA License Order No. ___ which expires . Page 2 of 8
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§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve
Substantial Completion of the entire Work:
(Check one of the following boxes and complete the necessary information.)

[ X] Not later than ( ) consecutive calendar days from the date of commencement of the Work.

[ 1 By the following date:
§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are to
be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial Completion of
such portions by the following dates:

Portion of Work Substantial Completion Date

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if
any, shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be $ ), subject to additions and deductions as provided in the Contract
Documents.

§ 4.2 Alternates
§4.2.1 Alternates, if any, included in the Contract Sum:

Item Price

§ 4.3 Allowances, if any, included in the Contract Sum:
(1dentify each allowance.)

Item Price

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00)

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)

The parties acknowledge the Owner will suffer damages if the project has not reached Substantial Completion and Final
Completion on the dates set forth in the Contract. The damages suffered by the Owner, in the event of a delay, are not
readily ascertainable. Due to the difficulty in ascertaining the damages, the Contractor and the Contractor’s surety shall
be liable for and shall pay, as liquidated damages, the sum of dollars cents ($ ) per calendar
AIA Document A101-2017, Standard Form of Agreement Between Owner and Contractor (as modified by Licensee)
School Board of Volusia County Florida
Contractor VCS Master 2025-May-01
This document produced under VCS AIA License Order No. ___ which expires . Page 3 of 8
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day for each calendar day or part thereof, the delay in the project continues beyond the deadline set by the terms of the
Contract for Substantial Completion of the work. The parties acknowledge that these sums are not a penalty, but are the
amount agreed upon by the parties as liquidated damages representing the losses to the Owner which would be incurred
in the event the project is delayed by the Contractor beyond the date of Substantial Completion as set forth in the
Contract. Time is of the essence. Any such liguidated damages may, at the option of the Owner, be withheld and
deducted from any unpaid portion of the Contract sum.

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)

ARTICLE 5 PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment
issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as
provided below and elsewhere in the Contract Document.

§5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the first day of a month and
certified to the Owner by the seventh day of the month, the Owner shall make payment of the amount certified to the
Contractor not later than the last day of the same month. If an Application for Payment is received by the Architect and
certified to the Owner after the application date fixed above, payment of the amount certified shall be made by the
Owner not later than thirty (30) days after the Architect receives the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor in
accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to
substantiate its accuracy, as the Architect and Owner may require. This schedule of values shall be used as a basis for
reviewing the Contractor’s Applications for Payment. The Contractor shall not make changes in the Schedule of Values
without prior approval of the Architect and Owner.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§5.1.6 In accordance with AIA Document A201™-2017, General Conditions of the Contract for Construction, and
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as
follows:

§5.1.6.1 The amount of each progress payment shall first include:
.1 That portion of the Contract Sum properly allocable to completed Work;
.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or, if approved in advance by
the Owner, suitably stored off the site at a location agreed upon in writing.;-and

§5.1.6.2 The amount of each progress payment shall then be reduced by:
.1 The aggregate of any amounts previously paid by the Owner;

AIA Document A101-2017, Standard Form of Agreement Between Owner and Contractor (as modified by Licensee)

School Board of Volusia County Florida

Contractor VCS Master 2025-May-01
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.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously withheld
a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, unless the
Work has been performed by others the Contractor intends to pay;

4 For Work performed or defects discovered since the last payment application, any amount for which the
Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in
Article 9 of AIA Document A201-2017; and

.5 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage

§5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of retainage
may be limited by governing law.)

Retainage, not to exceed five percent (5%), shall be withheld from each progress payment to the Contractor for Projects
with a total cost of construction services identified in the contract of more than two hundred thousand dollars
($200,000.00), 218.735 F.S.

§5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

§5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:

(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work,
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert
provisions for such modifications.)

§5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may submit
an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant to this
Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as follows:
(Insert any other conditions for release of retainage upon Substantial Completion.)

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay the
Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct Work
as provided in Article 12 of AIA Document A201-2017, and to satisfy other requirements, if any, which
extend beyond final payment; and
.2 __applicable for Final Payment along with all warranties, guarantees, close out documents including all as
built drawings in paper document and digital combined PDF format, transmitted via FTP or other Owner
accepted protocol, and items required under the Contract Documents as submitted to the Architect or
Engineer for review and transmittal to the Owner; and
.3 Board acceptance of the Certificate of Final Inspection (CFl); and

AIA Document A101-2017, Standard Form of Agreement Between Owner and Contractor (as modified by Licensee)

School Board of Volusia County Florida

Contractor VCS Master 2025-May-01
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4 afinal Certificate for Payment has been issued by the Architect.

§5.2.2 The Owner’s final payment to the Contractor shall be made ne-taterthan 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

ARTICLE 6 DISPUTE RESOLUTION
§ 6.1 Initial Decision Maker
The Archltect will serve as the In|t|aI Decision Maker pursuant to Article 15 of AlA Document A201 2017—un4essthe

(If the partles mutuaIIy agree, |nsert the name address and other contact mformatlon of the Initial Decmon Maker, if
other than the Architect.)

§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201-2017, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box.)

[ 1 Arbitration pursuant to Section 15.4 of AIA Document A201-2017
[ X] Litigation in a court of competent jurisdiction

[ 1 Other (Specify)

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in writing
to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of competent
jurisdiction.

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document A201-
2017.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

AIA Document A101-2017, Standard Form of Agreement Between Owner and Contractor (as modified by Licensee)

School Board of Volusia County Florida

Contractor VCS Master 2025-May-01
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§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

party The Contractor S representatlve shaII not be changed W|thout prlor wrltten approval by the Owner

§ 8.5 Insurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™—
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum,
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™-2017 Exhibit A, and elsewhere in the
Contract Documents.

§ 8.6 Other provisions:

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 This Agreement is comprised of the following documents:
.1 AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor
.2 AlA Document A101™-2017, Exhibit A, Insurance and Bonds
.3 AlA Document A201™-2017, General Conditions of the Contract for Construction

4 Drawings

Exhibit Title Date
B List of Drawings

.5 Specifications

Exhibit Title Date
C List of Specifications

6 Addenda, if any:

Number Date Pages
Portions of Addenda relating to bidding or proposal requirements are not part of the Contract Documents unless
the bidding or proposal requirements are also enumerated in this Article 9.

.7 Other Exhibits:
(Check all boxes that apply and include appropriate information identifying the exhibit where required.)

Supplemental and other Conditions of the Contract:

AIA Document A101-2017, Standard Form of Agreement Between Owner and Contractor (as modified by Licensee)

School Board of Volusia County Florida

Contractor VCS Master 2025-May-01
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.8 Other documents, if any, listed below:

(List here any additional documents that are intended to form part of the Contract Documents. AIA Document
A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders, sample forms, the
Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal requirements, and other
information furnished by the Owner in anticipation of receiving bids or proposals, are not part of the Contract
Documents unless enumerated in this Agreement. Any such documents should be listed here only if intended to
be part of the Contract Documents.)

This Agreement entered into as of the day and year first written above.

School Board of Volusia County Florida

OWNER (Signature) CONTRACTOR (Signature)
, Board Chair

(Printed name and title) (Printed name and title)

WITNESS (Signature) WITNESS (Signature)

, Superintendent

(Printed name and title) (Printed name and title)

Initial AIA Document A101-2017, Standard Form of Agreement Between Owner and Contractor (as modified by Licensee)
School Board of Volusia County Florida
/ Contractor VCS Master 2025-May-01
This document produced under VCS AIA License Order No. ___ which expires . Page 8 of 8
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\6LUS|A Exhibit A — Insurance and Bonds

COUNTY SCHOOLS to AIA Document A101 — 2017 Agreement

This Insurance and Bonds Exhibit is part of the Agreement, between the Owner and the Contractor, dated the
day of in the year
(In words, indicate day, month, and year.)

for the following PROJECT:
(Name and location or address)

THE OWNER:
(Name, legal status and address)

School Board of Volusia County Florida
200 North Clara Avenue, DeLand Florida 32720

Document mailing address: 3750 Olson Drive, Daytona Beach Florida 32124

THE CONTRACTOR:
(Name, legal status and address)

TABLE OF ARTICLES

Al GENERAL

A2 OWNER’S INSURANCE

A3 CONTRACTOR’S INSURANCE AND BONDS

A4 SPECIAL TERMS AND CONDITIONS

ARTICLE A1  GENERAL

The Owner and Contractor shall purchase and maintain insurance, and provide bonds, as set forth in this Exhibit. As used
in this Exhibit, the term General Conditions refers to AIA Document A201™-2017, General Conditions of the Contract

for Construction. The Owner, at its discretion, may modify this document at any time during the preparation of the
Contract to conform to the Project.

ARTICLE A2 OWNER'’S INSURANCE

§ A.2.1 General

Prior to commencement of the Work, the Owner shall secure the insurance, and provide evidence of the coverage,
required under this-Article Section A.2.2 and, upon the Contractor’s request, provide a copy of the preperty insurance
policy or policies required by-Seetion-A23. The copy of the policy or policies provided shall contain all applicable
conditions, definitions, exclusions, and endorsements.

§ A.2.2 Liability and Property Insurance
The Owner shall be responsible for purchasing and maintaining the Owner’s usual general liability and property
insurance.

Exhibit A, Insurance and Bonds, to AIA Document A101-2017 (as modified by Licensee)

School Board of Volusia County Florida

Contractor VCS Master 2025-May-01
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8 A.2.3 Required Property Insurance

§ A.2.3.1 Unless-this-obligation-isplaced-en-the-The Contractor, pursuant to Section A.3.3.2.1, the-Owner shall purchase
and maintain, from an insurance company or insurance companies lawfully authorized to issue insurance in the
jurisdiction where the Project is located, property insurance written on a builder's risk “all-risks” completed value or
equivalent policy form and sufficient to cover the total value of the entire Project on a replacement cost basis. The
Owner’s Contractor’s property insurance coverage shall be no less than the amount of the initial Contract Sum, plus the
value of subsequent Modifications and labor performed and materials or equipment supplied by others. The property
insurance shall be maintained until Substantial Completion and thereafter as provided in Section A.2.3.1.3, unless
otherwise provided in the Contract Documents or otherwise agreed in writing by the parties to this Agreement. This
insurance shall include the interests of the Owner, Contractor, Subcontractors, and Sub-subcontractors in the Project as
insureds. This insurance shall include the interests of mortgagees as loss payees.

§ A.2.3.1.1 Causes of Loss. The insurance required by this Section A.2.3.1 shall provide coverage for direct physical loss
or damage, and shall not exclude the risks of fire, explosion, theft, vandalism, malicious mischief, collapse, earthquake,
flood, or windstorm. The insurance shall also provide coverage for ensuing loss or resulting damage from error,
omission, or deficiency in construction methods, design, specifications, workmanship, or materials. Sub-limits, if any,
are as follows:

(Indicate below the cause of loss and any applicable sub-limit.)

Causes of Loss Sub-Limit

§ A.2.3.1.2 Specific Required Coverages. The insurance required by this Section A.2.3.1 shall provide coverage for loss or
damage to falsework and other temporary structures, and to building systems from testing and startup. The insurance
shall also cover debris removal, including demolition occasioned by enforcement of any applicable legal requirements,
and reasonable compensation for the Architect’s and Contractor’s services and expenses required as a result of such
insured loss, including claim preparation expenses. Sub-limits, if any, are as follows:

(Indicate below type of coverage and any applicable sub-limit for specific required coverages.)

Coverage Sub-Limit

§ A.2.3.1.3 Unless the parties agree otherwise, upon Substantial Completion, the Owner Contractor shall continue the
insurance required by Section A.2.3.1 or, if necessary, replace the insurance policy required under Section A.2.3.1 with
property insurance written for the total value of the Project that shall remain in effect until expiration of the period for
correction of the Work set forth in Section 12.2.2 of the General Conditions.

§ A.2.3.1.4 Deductibles and Self-Insured Retentions. If the insurance required by this Section A.2.3 is subject to
deductibles or self-insured retentions, the Owner Contractor shall be responsible for all loss not covered because of such
deductibles or retentions. Deductibles in excess of $50,000 shall not be permitted.

§ A.2.3.2 Occupancy or Use Prior to Substantial Completion. The Owner’s occupancy or use of any completed or partially
completed portion of the Work prior to Substantial Completion shall not commence until the insurance company or
companies providing the insurance under Section A.2.3.1 have consented in writing to the continuance of coverage. The
Owner and the Contractor shall take no action with respect to partial occupancy or use that would cause cancellation,
lapse, or reduction of insurance, unless they agree otherwise in writing.

§ A.2.3.3 Insurance for Existing Structures

If the Work involves remodeling an existing structure or constructing an addition to an existing structure, the Owner
Contractor shall purchase and maintain, until the expiration of the period for correction of Work as set forth in
Section 12.2.2 of the General Conditions, “all-risks” property insurance, on a replacement cost basis, protecting the
existing structure against direct physical loss or damage from the causes of loss identified in Section A.2.3.1,
notwithstanding the undertaking of the Work. The Contractor shall be responsible for all co-insurance penalties.
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§ A.2.4 Optional Extended Property Insurance.

The Owner Contractor shall purchase and maintain the insurance selected and described below.

(Select the types of insurance the Owner Contractor is required to purchase and maintain by placing an X in the box(es)
next to the description(s) of selected insurance. For each type of insurance selected, indicate applicable limits of
coverage or other conditions in the fill point below the selected item.)

[ ]

[X]

§ 2.4.1 Loss of Use, Business Interruption, and Delay in Completion Insurance, to reimburse the Owner
for loss of use of the Owner’s property, or the inability to conduct normal operations due to a covered
cause of loss.

§ 2.4.2 Ordinance or Law Insurance, for the reasonable and necessary costs to satisfy the minimum
requirements of the enforcement of any law or ordinance regulating the demolition, construction,
repair, replacement or use of the Project.

8§ 2.4.3 Expediting Cost Insurance, for the reasonable and necessary costs for the temporary repair of
damage to insured property, and to expedite the permanent repair or replacement of the damaged

property.

§ 2.4.4 Extra Expense Insurance, to provide reimbursement of the reasonable and necessary excess
costs incurred during the period of restoration or repair of the damaged property that are over and
above the total costs that would normally have been incurred during the same period of time had no
loss or damage occurred.

§ 2.4.5 Civil Authority Insurance, for losses or costs arising from an order of a civil authority prohibiting
access to the Project, provided such order is the direct result of physical damage covered under the
required property insurance.

§ 2.4.6 Ingress/Egress Insurance, for loss due to the necessary interruption of the insured’s business
due to physical prevention of ingress to, or egress from, the Project as a direct result of physical
damage.

§ 2.4.7 Soft Costs Insurance, to reimburse the Owner for costs due to the delay of completion of the
Work, arising out of physical loss or damage covered by the required property insurance: including
construction loan fees; leasing and marketing expenses; additional fees, including those of architects,
engineers, consultants, attorneys and accountants, needed for the completion of the construction,
repairs, or reconstruction; and carrying costs such as property taxes, building permits, additional
interest on loans, realty taxes, and insurance premiums over and above normal expenses.

8 A.2.5 Other Optional Insurance.
The Owner shall purchase and maintain the insurance selected below.
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(Select the types of insurance the Owner is required to purchase and maintain by placing an X in the box(es) next to the
description(s) of selected insurance.)

[X] § 2.5.1 Cyber Security Insurance for loss to the Owner due to data security and privacy breach, including
costs of investigating a potential or actual breach of confidential or private information. (Indicate
applicable limits of coverage or other conditions in the fill point below.)

[ ] § 2.5.2 Other Insurance
(List below any other insurance coverage to be provided by the Owner and any applicable limits.)

Coverage Limits

ARTICLE A.3 CONTRACTOR’S INSURANCE AND BONDS

§ A.3.1 General

§ A.3.1.1 Certificates of Insurance. The Contractor shall provide certificates of insurance acceptable to the Owner
evidencing compliance with the requirements in this Article A.3 at the following times: (1) prior to commencement of
the Work; (2) upon renewal or replacement of each required policy of insurance; and (3) upon the Owner’s written
request. The Contractor shall furnish to the Owner copies of any endorsements that are subsequently issued amending
coverage or limits. Failure of the contractor to obtain and maintain required insurance shall be grounds for termination of
the Contract by the Owner. An additional certificate evidencing continuation of commercial liability coverage, including
coverage for completed operations, shall be submitted with the final Application for Payment and thereafter upon
renewal or replacement of such coverage until the expiration of the periods required by Section A.3.2.1 and Section
A.3.3.1. The certificates will show the Owner as an additional insured, including a copy of the additional insured form
attached to the certificate of insurance, on the Contractor’s Commercial General Liability and excess or umbrella liability
policy or policies. Umbrella excess liability shall be provided for Projects with a contract sum in excess of one million
dollars ($1,000,000); not less than one million dollars ($1,000,000) over primary insurance; and retention for self-insured
hazards for one million dollars ($1,000,000).

§ A.3.1.2 Deductibles and Self-Insured Retentions. The Contractor shall disclose to the Owner any deductible or self-
insured retentions applicable to any insurance required to be provided by the Contractor.

§ A.3.1.3 Additional Insured Obligations. To the fullest extent permitted by law, the Contractor shall cause the commercial
general liability coverage to include (1) the Owner, the Architect, and the Architect’s consultants as additional insureds
for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the Contractor’s operations;
and (2) the Owner as an additional insured for claims caused in whole or in part by the Contractor’s negligent acts or
omissions for which loss occurs during completed operations. The additional insured coverage shall be primary and non-
contributory to any of the Owner’s general liability insurance policies and shall apply to both ongoing and completed
operations. The Contractor, for your Work, shall maintain completed operations coverage for itself and each additionally
insured for at least five (5) years or the Florida Statute of Repose whichever is greater. To the extent commercially
available, the additional insured coverage shall be no less than that provided by Insurance Services Office, Inc. (ISO)
forms CG 20 10 07 04, CG 20 37 07 04, and, with respect to the Architect and the Architect’s consultants, CG 20 32 07
04.

§ A.3.2 Contractor’s Required Insurance Coverage

§ A.3.2.1 The Contractor shall purchase and maintain the following types and limits of insurance from an insurance
company or insurance companies, rated by A.M. Best “A-" or better, lawfully authorized to issue insurance in the
jurisdiction where the Project is located. The Contractor shall maintain the required insurance until the expiration of the
period for correction of Work as set forth in Section 12.2.2 of the General Conditions, unless a different duration is
stated below:

(If the Contractor is required to maintain insurance for a duration other than the expiration of the period for correction
of Work, state the duration.)
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§ A.3.2.2 Commercial General Liability
§ 3.2.2.1 Commercial General Liability insurance for the Project written on an occurrence form with policy limits of not
less than one million dollars ($1,000,000) each occurrence, one million dollars ($1,000,000) per claimant, two million
dollars ($2,000,000) general aggregate, and two million dollars ($2,000,000) aggregate for products-completed
operations hazard, providing coverage for claims including
.1 damages because of bodily injury, sickness or disease, including occupational sickness or disease, and
death of any person;
.2 personal injury and advertising injury;
.3 damages because of physical damage to or destruction of tangible property, including the loss of use of
such property;
4 bodily injury or property damage arising out of completed operations; and
the Contractor’s indemnity obligations under Section 3.18 of the General Conditions;
.6 contractual liability for bodily injury and property damage not less than one million dollars ($1,000,000)
per claimant and each occurrence; and for property damage two million dollars ($2,000,000) general

aggregate; and
N property damage liability shall provide X, C and U coverage.

ol

§ A.3.2.2.2 The Contractor’s Commercial General Liability policy under this Section A.3.2.2 shall not contain an
exclusion or restriction of coverage for the following:
.1 Claims by one insured against another insured, if the exclusion or restriction is based solely on the fact
that the claimant is an insured, and there would otherwise be coverage for the claim.
.2 Claims for property damage to the Contractor’s Work arising out of the products-completed operations
hazard where the damaged Work or the Work out of which the damage arises was performed by a
Subcontractor.
Claims for bodily injury other than to employees of the insured.
4 Claims for indemnity under Section 3.18 of the General Conditions arising out of injury to employees of
the insured.
.5 Claims or loss excluded under a prior work endorsement or other similar exclusionary language.
.6 Claims or loss due to physical damage under a prior injury endorsement or similar exclusionary language.
.7 Claims related to residential, multi-family, or other habitational projects, if the Work is to be performed
on such a project.
.8 Claims related to roofing, if the Work involves roofing.
.9  Claims related to exterior insulation finish systems (EIFS), synthetic stucco or similar exterior coatings or
surfaces, if the Work involves such coatings or surfaces.
.10 Claims related to earth subsidence or movement, where the Work involves such hazards.
.11 Claims related to explosion, collapse and underground hazards, where the Work involves such hazards.

w

§ 3.2.3 Automobile Liability covering vehicles owned, hired, leased and non-owned vehicles used, by the Construction
Manager, with policy limits of not less than one million dollars ($1,000,000) per accident, for bodily injury, death of any
person, and property damage arising out of the ownership, maintenance and use of those motor vehicles along with any
other statutorily required automobile coverage. The Owner is to be named as additionally insured. The State of Florida
has no-fault automobile insurance requirements; the Contractor shall be certain coverage is provided which conforms to
any specific stipulation in this law.

§ A.3.2.4 The Contractor may achieve the required limits and coverage for Commercial General Liability and
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such
primary and excess or umbrella insurance policies result in the same or greater coverage as the coverages required under
Section A.3.2.2 and A.3.2.3, and in no event shall any excess or umbrella liability insurance provide narrower coverage
than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the
actual payment by the underlying insurers.
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§ A.3.2.5 Workers’ Compensation at State, Chapter 440 Florida Statutes, and Federal, e.g. Longshoremen’s Statute,
statutory limits with policy limits not less than one million dollars ($1,000,000.00) each accident, each employee and

policy limit.

§ A.3.2.5.1 In the event the Contractor is using leased employees (PEO arrangement), provide the same workers’
compensation policy limits as Section 3.2.5; and a waiver of subrogation in favor of alternate employers’ endorsement
showing the subcontractor as the alternate employer.

§ 3.2.6 Employers’ Liability with policy limits not less than one million dollars ($1,000,000) each accident, one million
dollars ($1,000,000) each employee, and one million dollars ($1,000,000) policy limit.

§ A.3.2.7 Jones Act, and the Longshore & Harbor Workers” Compensation Act, as required, if the Work involves hazards
arising from work on or near navigable waterways, including vessels and docks.

§ 3.2.8 If the Construction Manager is required to furnish professional services as part of the Work, the Construction
Manager shall procure Professional Liability insurance covering performance of the professional services, with policy
limits of not less than one million dollars ($1,000,000) per claim and one million dollars ($1,000,000) in the aggregate.

§ 3.2.9 If the Work involves the transport, dissemination, use, or release of pollutants, the Construction Manager shall
procure Pollution Liability insurance, with policy limits of not less than one million dollars ($1,000,000) per claim and
one million dollars ($1,000,000) in the aggregate.

§ 3.2.10 Coverage under Sections 3.2.8 and 3.2.9 may be procured through a Combined Professional Liability and
Pollution Liability insurance policy, with combined policy limits of not less than $ ) per claim and
$ ) in the aggregate.

§ 3.2.11 Insurance for maritime liability risks associated with the operation of a vessel, if the Work requires such
activities, with policy limits of not less than $ ) per claim and $ ) in the aggregate.

§ 3.2.12 Insurance for the use or operation of manned or unmanned aircraft, if the Work requires such activities, with
policy limits of not less than $ ) per claim and % ) in the aggregate.

§ A.3.3 Contractor’s Other Insurance Coverage

§ A.3.3.1 Insurance selected and described in this Section A.3.3 shall be purchased from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Contractor shall maintain the required insurance until the expiration of the period for correction of Work as set forth in
Section 12.2.2 of the General Conditions, unless a different duration is stated below:

(If the Contractor is required to maintain any of the types of insurance selected below for a duration other than the
expiration of the period for correction of Work, state the duration.)

8§ 3.3.2 The Contractor shall purchase and maintain the following types and limits of insurance in accordance with
Section 3.3.1.

(Select the types of insurance the Contractor is required to purchase and maintain by placing an X in the box(es) next to
the description(s) of selected insurance. Where policy limits are provided, include the policy limit in the appropriate fill
point.)

[X] § 3.3.2.1 Property insurance of the same type and scope satisfying the requirements identified in Section
A.2.3, which, if selected in this section A.3.3.2.1, relieves the Owner of the responsibility to purchase and
maintain such insurance exeeptinsurancerequired-by-Section-A-2.3-1-3-and-Section-A-2.3-3. The
Contractor shall comply with all obligations of the Owner under Section A.2.3 except to the extent
provided below. The Contractor shall disclose to the Owner the amount of any deductible, and the Owner
shall be responsible for losses within the deductible. Upon request, the Contractor shall provide the
Owner with a copy of the property insurance policy or policies required. The Owner shall adjust and settle
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the loss with the insurer and be the trustee of the proceeds of the property insurance in accordance with
Article 11 of the General Conditions unless otherwise set forth below.

(Where the Contractor’s obligation to provide property insurance differs from the Owner’s obligations as
described under Section A.2.3, indicate such differences in the space below. Additionally, if a party other
than the Owner will be responsible for adjusting and settling a loss with the insurer and acting as the
trustee of the proceeds of property insurance in accordance with Article 11 of the General Conditions,
indicate the responsible party below.)

[ 1] § 3.3.2.2 Railroad Protective Liability Insurance, with policy limits of not less than $ ) per
claim and % ) in the aggregate, for Work within fifty (50) feet of railroad property.

[ 1] § 3.3.2.3 Asbestos Abatement Liability Insurance, with policy limits of not less than $ )
per claim and $ ) in the aggregate, for liability arising from the encapsulation, removal,

handling, storage, transportation, and disposal of asbestos-containing materials.

[X] § 3.3.2.4 Insurance for physical damage to property while it is in storage and in transit to the
construction site, including scaffolding and other equipment used on the Project, on an “all-risks”
completed value form.

[ ] § 3.3.2.5 Property insurance on an “all-risks” completed value form, covering property owned by the
Construction Manager and used on the Project, including scaffolding and other equipment.

[ 1] § 3.3.2.6 Other Insurance
(List below any other insurance coverage to be provided by the Construction Manager and any
applicable limits.)

Coverage Limits

§ A.3.4 Performance Bond and Payment Bond
§ A.3.4.1 The Contractor shall provide surety bonds, from a company or companies lawfully authorized to issue surety
bonds in the jurisdiction where the Project is located-asfollows:.

8§ A.3.4.2 Unless otherwise agreed in writing prior to beginning Work, the Contractor shall furnish and pay for a
Performance and Payment Bond on the Project in the amount of one-hundred percent (100%) of the Contract Price. The
liability under said Bond shall be coextensive with the Contractor for all damages arising out of Contractor’s breach of
this agreement or failure to perform, including, but not limited to, delay damages, liguidated damages (if any),
completion of punch lists and the Contractors responsibilities under Section 12.2.2.1 of the General Conditions.
“Conditional” Payment Bonds under Florida Statutes, Section 713.245, shall not be acceptable. Proper Power of
Attorney shall accompany said bonds.

§ A.3.4.3 The Contractor shall provide a Public Construction Bond as required by 255.05 F.S.; the Performance and
Payment Bonds shall be on forms provided and approved by the Owner.

8§ A.3.4.4 Bonds shall be secured through sources acceptable to the Owner. To be acceptable to the Owner as Surety for
Performance and Payment Bonds, a Surety Company shall comply with the following provisions:
.1 the Surety Company must be authorized to do business in the State of Florida; and
.2__the Surety Company shall have been in business and have a record of successful continuous operations for
at least five years; and
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.3 _the Surety Company shall have at least A.M. Best Company Policyholder’s Rating of “A-" and “Financial
Size Category” of class Xl or an equivalent rating from the Insurance Commissioner if not rated by A.M.
Best.

ARTICLE A4 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Insurance and Bonds Exhibit, if any, are as follows:
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ARTICLE 1  GENERAL PROVISIONS

§ 1.1 Basic Definitions

§ 1.1.1 The Contract Documents

All references herein to “Contractor” shall mean “Construction Manager” for Construction Management contract
Projects in lieu thereof. The Contract Documents are enumerated in the Agreement between the Owner and Contractor
(hereinafter the Agreement) and consist of the Agreement, Conditions of the Contract (A201-2017 General Conditions of
the Contract as modified by Owner hereinafter “A201-2017”, Supplementary and other Conditions), Drawings,
Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement, and
Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract signed

by both parties, (2) a Change Order, (39—a—€ens#ueﬂen—€hange—9#eetwe— or(3)a ertten order for a minor change in the
Work |ssued by the Archltect J

§ 1.1.2.1 Three (3) original Contract documents shall be signed by both parties with one (1) signed document delivered

to Contractor after Owner approval.

§ 1.1.3 The Work

The term “Work” means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or a
part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible
and intangible creative work performed by the Architect and the Architect’s consultants under their respective
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawings, specifications, and other similar materials.

§ 1.1.8 Initial Decision Maker

The Architect tnitial-Decision-Maker is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and shall
not be liable for results of interpretations or decisions rendered in good faith.

§ 1.1.9 Third Party Beneficiary

Nothing contained in the Contract Documents shall create a contractual relationship between the Owner and any third
party; however, it is understood and agreed that the Owner is an intended third-party beneficiary of all contracts for
design or engineering services, all subcontracts, purchase orders as well as all agreements between the Contractor and
third parties. The Contractor shall incorporate the obligations of this Contract into its respective subcontracts, supply
agreements and purchase orders.
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§ 1.2 Correlation and Intent of the Contract Documents

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion of
the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the
Contract Documents and reasonably inferable from them as being necessary to produce the intended indicated results.

§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and enforceable.
In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give effect to the
parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be performed
by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.2.4 The term “Provide”, as used in the Contract Documents, includes furnishing all labor, supervision, tools,
materials, supplies, equipment, shop drawings, product data and samples, together with all services, accessories and costs
associated with performance of the work, for production of an item or system usable in the completed project.

§ 1.2.5 Where conflict or discrepancies exists within or between the Contract Documents or between the Contract
Documents and applicable industry standards or applicable codes, ordinances, or other legal requirements, the more
stringent requirements shall apply; otherwise, the following order of precedence shall be used.

.1 The Agreement

.2 __Supplementary Conditions, if any

.3 These General Conditions

.4 Addenda, if any, with those of later date having precedence over those of earlier date
.5 Specifications

.6 Drawings

§ 1.2.6 Any organization’s document referred to, unless otherwise specified in the Specifications, shall mean the latest
edition of such document adopted and published prior to the date of the Specifications, and such documents shall be a
part of the Specifications with the same effect as if written therein in full.

§ 1.2.7 Dimensions indicated on any Drawings are required dimensions, regardless of measurement per given scale. The
Contractor shall verify at the Site necessary levels, measurements, etc., for proper and complete fabrication, assembly
and installation of Work. Where dimensions are not indicated, and exact location is not apparent, the Contractor shall
notify the Owner and Architect. Inadvertent discrepancies or omissions of details, figures or notes on one drawing, where
another drawing correctly sets forth such information, shall not be cause for additional charges or claims.

§ 1.2.8 The interrelation of the Specifications, the Drawings and the Schedules is as follows: The Specifications
determine the nature of the setting of the various materials; the Drawings establish the quantities, dimension and details;
and the Schedules give the locations. Should the Drawings disagree in themselves, or with the Specifications, the better
guality or greater quantity of work or materials shall be estimated upon and, unless otherwise ordered by the Architect in
writing, shall be performed or furnished. Explanatory notes on Drawings take precedence over Specifications. Figures
given on Drawings take precedence over scaled measurements, and large-scale details take precedence over small

Drawings.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered
articles, or (3) the titles of other documents published by the American Institute of Architects.

AIA Document A201-2017, General Conditions of the Contract for Construction (as modified by Licensee)

School Board of Volusia County Florida

Contractor VCS Master 2025-May-01
This document produced under VCS AIA License Order No. __ which expires . Page 3 of 46



Initial

/

§ 1.4 Interpretation

In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and articles
such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in another is
not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§ 1.5.1 Unless otherwise provided in the Owner’s Agreement with the Architect, the Architect and the Architect’s
consultants shall be deemed the authors and owners of their respective Instruments of Service, including the Drawings
and Specifications, and retain all common law, statutory, and other reserved rights in their Instruments of Service,
including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and suppliers shall not own or claim a
copyright in the Instruments of Service. Submittal or distribution to meet official regulatory requirements or for other
purposes in connection with the Project is not to be construed as publication in derogation of the Architect’s or
Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely and
exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if any,
shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not use the
Instruments of Service on other projects or for additions to the Project outside the scope of the Work without the specific
written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice

§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or give
notice to the other party, such notice shall be provided in writing to the designated representative of the party to whom
the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier, or by
electronic transmission if a method for electronic transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by certified or
registered mail, or by courier providing proof of delivery.

8§ 1.6.3 Written notice requirements of this Contract imposed upon the Contractor shall be strictly construed and such
requirements are a condition precedent to Contractor pursuing any rights or remedies hereunder. Contractor expressly
waives its rights to claim any waiver by the Owner of such notice requirements based upon the Owner having actual
knowledge, implied, verbal or constructive notice, suffering lack of prejudice or any other grounds as substitute for the
failure of the Contractor to comply with the express written notice requirements herein.

§ 1.7 Digital Data Use and Transmission
§ 1.7.1 The parties shall agree upon protocols governlng the transmission and use of Instruments of Serwce or any other
mformatlon or documentatlon in dlgltal form 3 W M

§ 1.7.2 The Owner, at its discretion and direction, intends to utilize Procore Construction Management software platform
which is licensed to the Owner. Access to the platform shall be provided to the Contractor at no cost to the Contractor.

.1 The Procore Certification Program, as applicable to the Contractor’s software access, shall be provided to those
deemed necessary by the Contractor and Owner for the Project. The program is a self-paced webinar format
intended to familiarize the user with the software. Time will be allotted to the Contractor for this purpose.

.2__The Contractor shall perform the following:

.1 upload pertinent documents and files within the Procore software as established by the Owner; and
.2__utilize Procore Tools to manage specific data based documents and information; and

.3 collaborate and communicate with the Owner and Consultants within the Procore software; and

4 modify the drawings within the Procore software throughout the Project in order to create as built

drawings; and
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.5 other Owner assigned and/or required Procore software processes necessary for the successful completion
of the Project.

§ 1.8 Building Information Models Use and Reliance
Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing the

use of and rellance on the mformatron contarned in the model ahdwrtheut—hawhg#resepreteeels%et—ﬁeﬁrkmm

; shaII be at the usrng or relymg party’s soIe risk
and wrthout Ilablllty to the other party and its contractors or consultants, the authors of, or contributors to, the building
information model, and each of their agents and employees.

§ 1.9 Public Records Compliance
§ 1.9.1 If the Contractor has guestions regarding the application of Chapter 119, Florida Statutes, to the Contractor’s
duty to provide public records relating to this contract, contact the Custodian of Public Records at (386) 734-7190
extension 20119, custserv@volusia.k12.fl.us or 200 North Clara Avenue, Deland Florida 32720. The Contractor shall:
.1 Keep and maintain public records required by the school district to perform the service; and
.2 __Upon request from the school district’s custodian of public records, provide the school district with a copy
of the requested records or allow the records to be inspected or copied within a reasonable time at a cost
that does not exceed the cost provided in this chapter or as otherwise provided by law; and
.3 Ensure that public records that are exempt or confidential and exempt from public records disclosure
requirements are not disclosed except as authorized by law for the duration of the contract term and
following completion of the contract if the Contractor does not transfer the records to the school district;
and
4 Upon completion of the contract, transfer, at no cost, to the school district all public records in possession
of the Contractor or keep and maintain public records required by the school district to perform the service.
If the Contractor transfers all public records to the school district upon completion of the contract, the
Contractor shall destroy any duplicate public records that are exempt or confidential and exempt from
public records disclosure requirements. If the Contractor keeps and maintains public records upon
completion of the contract, the Contractor shall meet all applicable requirements for retaining public
records. All records stored electronically must be provided to the school district, upon request from the
school district’s custodian of public records, in a format that is compatible with the information technology
systems of the school district.

§ 1.9.2 Failure of the Contractor to abide by the terms of this provision shall be deemed a material breach of this
agreement and the School District of Volusia County may enforce the terms of this provision in the form of a court
proceeding and shall, as a prevailing party, be entitled to reimbursement of all attorney’s fees and costs associated with
that proceeding. This provision shall survive termination or expiration of the contract.

ARTICLE 2 OWNER

§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract
Documents as if singular in number. The term “Owner” means the Owner or the Owner’s authorized representative, who
shall be the Superintendent or designee. The Owner’s Representative is authorized to act on the Owner’s behalf as
provided herein and in applicable law, regulation or ordinance. The Owner’s Representative has the authority to reject
unsatisfactory work and to stop the work if necessary to ensure its proper execution. Failure of the Owner’s
Representative, in any one or more instances, to insist on strict performance of any of the terms of the Contract or to

exercise any option herein conferred shaII not be construed as a walver or reImqurshment of future msrstence of anv such

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such information

AIA Document A201-2017, General Conditions of the Contract for Construction (as modified by Licensee)

School Board of Volusia County Florida

Contractor VCS Master 2025-May-01
This document produced under VCS AIA License Order No. __ which expires . Page 5 of 46



Initial

/

shall include a correct statement of the record legal title to the property on which the Project is located, usually referred
to as the site, and the Owner’s interest therein.

§ 2.2 Evidence of the Owner’s Financial Arrangements

§ 2.2.1 Where the Owner has designated information furnished under this Section 2.2 as “confidential,” the Contractor
shall keep the information confidential and shall not disclose it to any other person. However, the Contractor may
disclose “confidential” information, after seven (7) days’ notice to the Owner, where disclosure is required by law,
including a subpoena or other form of compulsory legal process issued by a court or governmental entity, or by court or
arbitrator(s) order. The Contractor may also disclose “confidential” information to its employees, consultants, sureties,
Subcontractors and their employees, Sub-subcontractors, and others who need to know the content of such information

solelv and exclusively for the Project and Who agree to maintain the confidentiality of such mformatlon Priorto

§ 2.3 Information and Services Required of the Owner

§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, including
those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements, assessments and
charges required for construction, use or occupancy of permanent structures or for permanent changes in existing
facilities.

§ 2.3.2 The Owner shal may, at Owner’s sole discretion, retain an architect lawfully licensed to practice architecture, or
an entity lawfully practicing architecture, in the jurisdiction where the Project is located. That person or entity is
identified as the Architect in the Agreement and is referred to throughout the Contract Documents as if singular in
number.

§ 2.3.3 If the employment of the Architect terminates, the Owner shalt may employ a successor to-wheor-the-Contractor
has-no-reasonable-objection-and whose status under the Contract Documents shall be that of the Architect.

§ 2.3.4 The Owner shall furnish surveys to the extent available to the Owner, without being responsible for the accuracy
of completeness of same, describing physical characteristics, legal limitations and utility locations for the site of the

AIA Document A201-2017, General Conditions of the Contract for Construction (as modified by Licensee)

School Board of Volusia County Florida

Contractor VCS Master 2025-May-01
This document produced under VCS AIA License Order No. __ which expires . Page 6 of 46



Initial

/

Prolect and a IegaI descrlptlon of the site. Ih&@erﬁraetepshawbeamtled—te-rety—en—theaeeuraey—eﬁsueheuwey

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s
written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of the
Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner’s Right to Stop the Work

§ 2.4.1 If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents
as required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by
Section 6.1.3. The Owner shall incur no liability for delays occasioned by any stop-work order issued in accordance with

this paragraph.

§ 2.4.2 If, after consultation with the Architect, suspension of the Work is warranted by reason of unforeseen conditions
which may adversely affect the quality of the Work if such Work were continued, the Owner may suspend the Work by
written notice to the Contractor. In such event, the Contract Time shall be adjusted accordingly, and the Contract Sum
shall be adjusted to the extent, if any, that additional costs are incurred by reason of such suspension. If the Contractor,
in its reasonable judgment, believes that a suspension is warranted by reason of unforeseen circumstances which may
adversely affect the quality of the Work if the Work were continued, the Contractor shall immediately notify the Owner
and the Architect of such belief and describe with particularity the reasons therefor.

§ 2.5 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails within a
five ten-day period after receipt of notice from the Owner to commence and continue correction of such default or
neglect with diligence and promptness the Owner may, without prejudlce to other remedies the Owner may have correct

commence and contlnue to carry out the Work The Architect may, pursuant
to Section 9.5.1, withhold or nullify a Certificate for Payment in whole or in part, to the extent reasonably necessary to
reimburse the Owner for the reasonable cost of correcting such deficiencies, including Owner’s expenses and
compensation for the Architect’s additional services made necessary by such default, neglect, or failure. If current and
future payments are not suff|C|ent to cover such amounts, the Contractor shaII pay the dlfference to the Owner. Lf—the

Gentraetepmay—Me-a—Gla#n-pureuant—te—Artrele—lé—The right of Owner to stop the Work oursuant to thls Sectlon 2 5

shall not give rise to any duty on the part of the Owner to exercise this right for the benefit of the Contractor or any other
person or entity.

ARTICLE 3 CONTRACTOR

§ 3.1. General

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction
where the Project is located. The Contractor shall designate in writing a representative who shall have express authority
to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means the Contractor or the
Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.
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§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generakly familiar with local conditions under which the Work is to be performed, and correlated personal observations
with requirements of the Contract Documents. Familiarity with local conditions shall include, without limitation, (1) the
condition and layout of the Project site and surrounding locale, (2) available labor supply and costs, (3) available
subcontractors and suppliers, (4) the prevailing climate, including the impact of rain and saltwater environment, (5)
available material and equipment and costs, and (6) other similar issues. Extra payments will not be authorized for Work
that could have been foreseen by careful examination of the Site. Execution of the Contract shall constitute acceptance,
by the Contractor, of existing Site conditions as a part of the requirements for this Work, except as to concealed and
unknown conditions as provided in Section 3.7.4. Contractor shall make no claim for additional time or money based
upon its failure to comply with this Paragraph.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing conditions
related to that portion of the Work, and shall observe any conditions at the site affecting it. These obligations are for the
purpose of facilitating coordination and construction by the Contractor and are not for the purpose of discovering errors,
omissions, or inconsistencies in the Contract Documents; however, the Contractor shall promptly report to the Architect
any errors, inconsistencies or omissions discovered by or made known to the Contractor as a request for information in
such form as the Architect may require. It is recognized that the Contractor’s review is made in the Contractor’s capacity
as a contractor and not as a licensed design professional, unless otherwise specifically provided in the Contract
Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall promptly
report to the Architect any nonconformity discovered by or made known to the Contractor as a request for information in
such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3,
the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations of
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, as
would have been avoided if the Contractor had performed such obligations. If the Contractor performs those obligations,
the Contractor shall not be liable to the Owner or Architect for damages resulting from errors, inconsistencies or
omissions in the Contract Documents, for differences between field measurements or conditions and the Contract
Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules and
regulations, and lawful orders of public authorities.

§ 3.3 Supervision and Construction Procedures

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention and in
accordance with all local and Florida licensing requirements and Florida Building Code. The Contractor shall be solely
responsible for, and have control over, construction means, methods, techniques, sequences, and procedures, and for
coordinating all portions of the Work under the Contract. If the Contract Documents give specific instructions
concerning construction means, methods, techniques, sequences, or procedures, the Contractor shall evaluate the jobsite
safety thereof and shall be solely responsible for the jobsite safety of such means, methods, techniques, sequences, or
procedures. If the Contractor determines that such means, methods, techniques, sequences or procedures may not be safe,
the Contractor shall give timely notice to the Owner and Architect, and shall propose alternative means, methods,
techniques, sequences, or procedures. The Architect shall evaluate the proposed alternative solely for conformance with
the design intent for the completed construction. Unless the Architect objects to the Contractor’s proposed alternative,
the Contractor shall perform the Work using its alternative means, methods, techniques, sequences, or procedures.
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§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or on
behalf of, the Contractor or any of its Subcontractors. The Contractor agrees to remove from the Project any employee,
Subcontractor, or Subcontractor employee that commits any breach of the Contract Documents or any breach of the
Owner’s written rules and regulations regarding jobsite conduct.

§ 3.3.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them. The Contractor shall require all construction personnel to maintain a neat general
appearance at all times. Shirts, trousers and proper shoes are required apparel. The display of vulgar words, signs or
figures is prohibited. Sandals and flip-flops are prohibited on the Project site. The use of radios, sound producing devices
and the like are prohibited on the Project site. The Contractor shall not be permitted to use restrooms or other sanitary
facilities within the Owner’s existing buildings or on-site facilities.

§ 3.3.4 The Contractor shall be responsible for inspection of portions of Work already performed to determine that such
portions are in proper condition to receive subsequent Work. Neither the presence or absence of the Owner or Architect
shall relieve the Contractor from any requirements of the Contract Documents.

§ 3.3.5 The Contractor will be responsible for all building grades, lines, levels, etc., required for layout of the Work.

§ 3.3.6 If required by Owner on a Project where applicable, at the earliest possible time after the commencement of the
Work on the Project site, the Contractor shall have all property corners and benchmarks verified or established by a state-
licensed land surveyor, shall locate the Project on the Project site, establishing necessary reference marks and axes from
which the Work accurately can progress, shall furnish Architect evidence of such verification and shall report at once
any errors discovered during the process of such verification.

§ 3.3.7 If any of the Work is required to be inspected or approved by any public authority, the Contractor shall cause
such inspection or approval to be performed. No inspection performed or failed to be performed by the Owner hereunder
shall be a waiver of any of the Contractor’s obligations hereunder or be construed as an approval or acceptance of the
Work or any part thereof.

§ 3.3.8 The Contractor acknowledges that it is the Contractor’s responsibility to hire all personnel for the proper and
diligent prosecution of the Work and the Contractor shall use its best efforts to maintain labor peace for the duration of
the Project. In the event of a labor dispute of the Contractor, its subcontractors or suppliers, the Contractor shall not be
entitled to any increase in the Contract Sum.

§ 3.4 Labor and Materials

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, materials,
equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other facilities and
services necessary for proper execution and completion of the Work, whether temporary or permanent and whether or
not incorporated or to be incorporated in the Work.

§ 342 Egual Oggortunlty

D#eewe- The Contractor shall malntaln poI|C|es of emplovment as follows (1) the Contractor and the Contractor S
Subcontractors shall not discriminate against any employee or applicant for employment because of race, gender,
religion, national origin, ethnicity, sexual orientation, age or disability; (2) the Contractor and the Contractor’s
Subcontractors shall, in all solicitations or advertisements for employees placed by them or on their behalf, state that all
qualified applicants will receive consideration for employment without regard to race, gender, religion, national origin,
ethnicity, sexual orientation, age or disability.

§ 3.4.3 The Contractor may make substitutions only with the consent of the Owner, after evaluation by the Architect and
in accordance with a Change Order of other appropriate written directive by the Owner shal-enforce-strict disciplineand
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§ 3.4.4 Value Engineering Incentive

§ 3.4.4.1 Any proposal initiated and developed by the Contractor for variation from contractual requirements, which to
be acceptable under the Contract would necessitate issuance of a contractual change and which reduces the cost of
performing the Contract, without degrading operational functions: e.q., performance, reliability or maintainability of the
item. Such proposals would be submitted by the Contractor to the Architect in the same form as prescribed for any other
proposal, which would likewise necessitate a change in the contractual requirements but would include a statement that
they are a proposed Value Engineering Change subject to the operation of this clause.

§ 3.4.4.2 The Architect will be the sole judge of acceptability, and no substitute will be ordered, installed, used or
initiated without the Architect’s prior written acceptance which will be evidenced by Change Order. However, any Value
Engineering Change accepted by the Architect shall not result in any increase in the Contract Price or Contract Time. By
making a request for a Value Engineering Change, the Contractor agrees to pay directly to the Architect all Architect’s
fees and charges related to the Architect’s review of the request for Value Engineering Change, whether or not the
Architect accepts the request. The Owner may require the Contractor to furnish at the Contractor’s expense a special
performance guarantee or other surety with respect to any substitute approved after award of the Contract.

§ 3.4.5 Owner Direct Purchase

§ 3.4.5.1 The Owner is tax exempt and may wish to exercise its right to purchase directly various construction materials,
supplies and equipment that may be part of the Contract. The Owner will, via its purchase orders, purchase that material
and the Contractor shall assist the Owner in the preparation of purchase orders. The Owner may direct the Contractor to
prepare the purchase order on the Owner’s form and make ready for verification and execution by the Owner. The
materials shall be purchased from the vendors and or suppliers originally selected by the Contractor, for the price
originally negotiated by the Contractor. Within thirty (30) days of the Notice to Proceed (NTP) the Contractor shall
prepare a complete list of materials, supplies and equipment, including the cost of each item, for the Project and the
Owner will advise the Contractor in writing which items from the list the Owner wishes to purchase directly.

§ 3.4.5.2 At a time deemed acceptable to the Owner, the Contract amount shall be reduced by the net, undiscounted
amount of the purchase order, plus all sales taxes and surtax as levied. Issuance of the purchase orders by the Owner
does not change any of the Contractor’s responsibilities regarding material purchases, or installations, with the exception
of the payments for the materials purchased. The Contractor remains responsible for coordination, correct guantities
ordered, submittals, protection, storage, scheduling, shipping, security, expedition, receiving and unloading, certifying
the accuracy of shipping tickets and invoices, installation, cleaning, all applicable warranties and that all materials
purchased meet the requirements of the Contract Documents. The Contractor shall certify all invoices as accurate and
acceptable and forward to the Owner the certified invoices for payment by the Owner.

8 3.4.5.3 In the event that materials, supplies or equipment purchased under this option are defective or rejected for any
reason whatsoever, and it becomes necessary in the opinion of the Contractor to initiate legal action against the
responsible party, the Owner agrees to assign and subordinate to the Contractor any claims the Owner has against the
responsible party resulting from the purchase order and to execute any legal documents necessary to accomplish the
assignment, subordination or subrogation of such claims, and to cooperate with the Contractor in such legal action.

§ 3.4.5.4 The Contractor agrees to execute the Owner’s document “Contractor’s Direct Material Purchase Affidavit” and
to submit the affidavit to the Owner along with the above described list of materials, supplies and equipment, as agreed
to between the Owner and Contractor. Tax savings will be returned to the Owner via Change Order.

§ 3.5 Warranty

§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract
will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects, except
for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or equipment
not conforming to these requirements, including substitutions not properly approved and authorized, may be considered
defective. The Contractor’s warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not
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executed by the Contractor, improper or insufficient maintenance, improper operation, or normal wear and tear and
normal usage. If required by the Architect or Owner, the Contractor shall furnish satisfactory evidence as to the kind and
quality of materials and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes

The Contractor shall pay sales, consumer, use and similar taxes for the Work in accordance with the laws of the state and
other taxing authorities in the jurisdiction where the Project is located provided-by-the-Centractor that are legally enacted
when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to go into effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building permit
as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper execution and
completion of the Work that are customarily secured after execution of the Contract and legally required at the time bids
are received or negotiations concluded. The Contractor shall procure all certificates of inspection, use, occupancy,
permits and licenses, pay all charges and fees and give all notices necessary and incidental to the due and lawful
prosecution of the Work. Certificates of inspection, use and occupancy shall be delivered to the Owner upon completion
of the Work in sufficient time for occupation of the Project in accordance with the approved schedule for the Work. The
costs of such procurement, payment and delivery are included within the Contract Sum.

§ 3.7.1.1 Certain permits, requlations and fees may apply to work involved in this Project when such work takes place
beyond the limits of the school site. This may include but not be limited to hauling and disposal of materials and debris
resulting from demolition. The Contractor shall obtain any such permits, comply with all applicable requlations and pay
the cost of any and all fees required by such offsite work.

§ 3.7.1.2 The Owner’s building department is the authority having jurisdiction for building code compliance unless
otherwise provided in the Contract Documents. The Owner’s building permit is required to be issued before construction
may commence and will be furnished to the Contractor at no cost upon compliance with permit application requirements.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, rules
and regulations, and lawful orders of public authorities applicable to performance of the Work. The Contractor shall
comply with all applicable federal, state and county, and city statutes, safety regulations, codes, ordinances and orders,
including the Occupational Safety and Health Administration Act of 1970 (OSHA) as amended from time to time.

§ 3.7.3 If the Contractor performs Work knewing-it-te-be contrary to applicable laws, statutes, ordinances, codes, rules
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such
Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions (Excluding Claims for Unsuitable Soils)

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions that
differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an unusual
nature that differ materially from those ordinarily found to exist and generally recognized as inherent in construction
activities of the character provided for in the Contract Documents, the Contractor shall promptly provide notice to the
Owner and the Architect before conditions are disturbed and in no event later than 14 days after first observance of the
conditions. The Architect will promptly investigate such conditions and, if the Architect determines that they differ
materially and cause an increase or decrease in the Contractor’s cost of, or time required for, performance of any part of
the Work, will recommend that an equitable adjustment be made in the Contract Sum or Contract Time, or both. If the
Architect determines that the conditions at the site are not materially different from those indicated in the Contract
Documents and that no change in the terms of the Contract is justified, the Architect shall promptly notify the Owner and
Contractor, stating the reasons. No adjustment in Contract Sum or Contract Time shall be allowed pursuant to this
Avrticle to the extent the concealed or unknown condition should have been reasonably discovered by the Contractor
during pre-bid site inspections, review, or preconstruction services. If either party disputes the Architect’s determination
or recommendation, that party may submit a Claim as provided in Article 15.
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§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice, the
Owner shall promptly take any action necessary to obtain governmental authorization required to resume the operations.
The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall continue with
all other operations that do not affect those remains or features. Requests for adjustments in the Contract Sum and
Contract Time arising from the existence of such remains or features may be made as provided in Article 15.

§ 3.7.6 Claims for Unsuitable Soils “Unsuitable soil” does not include soil with high or low moisture content or soil
adversely affected by weather conditions and no claim for additional cost will be accepted based solely on the moisture
content of excavated material. If the excavated material is unsatisfactory for the specified use on the project solely
because of either high or low moisture content or the soil is adversely affected by weather conditions, the Contractor
may, in its discretion, either (1) process the material to adjust the moisture content to the specified condition or an
acceptable condition if not specified, or (2) remove the material and replace it with satisfactory material. Contractor’s
election of either option will be at Contractor’s expense with no additional cost to the Owner.

8§ 3.7.7 E-Verify
§ 3.7.7.1 State of Florida, Office of the Governor, Executive Order 11-116 (superseding Executive Order 11-02) requires

all agencies under the direction of the Governor to verify the employment eligibility of all new employees through the
U.S. Department of Homeland Security’s E-Verify system. Further, in conjunction with Section 448.095 F.S., the
Contractor is directed to include as a condition of all contracts for the provision of goods or services to the School Board
of Volusia County in excess of nominal value, an express requirement that the Contractor utilizes the U.S. Department of
Homeland Security’s E-Verify system to verify the employment eligibility of all new employees hired by the Contractor
during the contract term, and an express requirement that the Contractor include in such subcontracts the requirement
that subcontractors performing work or providing services pursuant to the state contract utilize the E-Verify system to
verify the employment eligibility of all new employees hired by the subcontractor during the contract term. To enroll in
the E-Verify system employers should visit www.e-verify.gov.

§ 3.7.7.2 Failure to comply shall be cause for termination of contract by the Owner, at its sole discretion. The Contractor
is liable for any additional costs incurred as a result of the termination of Contract, Section 448.095(2) F.S.

§ 3.7.7.3 The Contractor is required to submit to the Owner FAC Document 639, Contractor E-Verify Affidavit, upon
contract execution.

§ 3.7.8 Use of Coercion for Labor and Services

§ 3.7.8.1 Section 787.06(13) F.S., requires all nongovernmental entities executing, renewing or extending a contract with
a governmental entity to provide an affidavit signed by an officer or representative of the nongovernmental entity under
penalty of perjury that the nongovernmental entity does not use coercion for labor or services as defined in that statute.
The School Board of VVolusia County Florida is a governmental entity for purposes of this statute. Unless otherwise
directed by the Owner, said affidavit shall be submitted as part of the Contractor’s Pre-qualification via the School
District’s Purchasing Department.

§ 3.8 Allowances

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items covered
by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but the
Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,
.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all
required taxes, less applicable trade discounts;
.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but not
in the allowances; and
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.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly by
Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs and the
allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 3.8.2.2

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at
the Project site during all performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor. Important communications
shall be confirmed in writing. Other communications shall be similarly confirmed on written request in each case. The
superintendent shall be satisfactory to the Owner in all respects, and Owner shall have the right to require Contractor to
dismiss from the Project any superintendent whose performance is not satisfactory to Owner, and to replace such
superintendent with a superintendent satisfactory to Owner. The Contractor shall not replace the superintendent without
the written consent of the Owner.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect may
notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed
superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day
period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made reasonable
and timely objection. The Contractor shall not change the superintendent without the Owner’s consent, which shall not
unreasonably be withheld or delayed.

§ 3.9.4 If required by Owner, a list of all supervisory personnel, including the project manager and superintendent, that
the Contractor intends to use on the Project and a chain-of-command organizational chart shall be submitted to the
Owner for approval. The Contractor shall not engage supervisory personnel or utilize an organization and chain-of-
command other than as approved by Owner in writing and shall not change such personnel or form of organization
without the written approval of the Owner.

§ 3.10 Contractor’s Construction and Submittal Schedules

§ 3.10.1 The Contractor, prompthy within thirty (30) days after being-awarded execution of the Contract, shall submit for
the Owner’s and Architect’s information written approval a Contractor’s construction schedule for the Work. The
construction schedule shall contain detail appropriate for the Project, including (1) the date of commencement of the
Work, interim schedule milestone dates, and the date of Substantial Completion; (2) an apportionment of the Work by
construction activity; and (3) the time required for completion of each portion of the Work. The schedule shall provide
for the orderly progression of the Work to completion and shall not exceed time limits current under the Contract
Documents. The schedule shall be revised at appropriate intervals as required by the Owner and conditions of the Work
and Project.

§ 3.10.2 Within thirty (30) days of Notice to Proceed (NTP), the Contractor shall prepare, for the Architect’s approval,
and thereafter keep current, a schedule of submittals which is coordinated with the Contractor’s construction schedule
and allows the Architect reasonable time to review submittals. No payment shall be due until this schedule is submitted

§ 3.10.3 The Contractor shall perform the Work in gereral-aceordance conformity with the most recent schedules
submitted to the Owner and Architect.

AIA Document A201-2017, General Conditions of the Contract for Construction (as modified by Licensee)

School Board of Volusia County Florida

Contractor VCS Master 2025-May-01
This document produced under VCS AIA License Order No. __ which expires . Page 13 of 46



Initial

/

§ 3.10.4 If the Contractor submits a schedule indicating an intention to achieve completion of the Work prior to
contractually required dates, including milestones, no liability of the Owner to the Contractor for any failure of the
Contractor to complete early shall be created, whether or not the Owner approve such schedule.

§ 3.10.5 At the Owner’s option, the Contractor shall provide a schedule utilizing critical path techniques to measure the
progress of the Work. Such schedules shall be subject to the Owner’s and Architect’s written approval.

§ 3.10.6 Float or slack is not for the exclusive use or benefit of either the Owner or the Contractor. Extensions of time for
performance will be granted only to the extent that the equitable time adjustments for the activity or activities affected
exceed the total float along the activity chain involved at the time the change was ordered or the delay occurred.
Notwithstanding the above, the Contractor shall only be entitled to an extension of the time for an excusable delay to the
critical path of the Work that delays completion of the Project beyond the completion date stated in the Agreement.

§ 3.10.7 The Contractor acknowledges that the Owner may retain the services of a scheduling consultant at the Owner’s
expense. The Contractor shall cooperate with any such scheduling consultant at the Owner’s direction, including,
without limitation, with regard to the preparation of the Project schedule.

§ 3.11 As Built Drawings, Documents and Samples at the Site

§ 3.11.1 As Built drawings shall be updated monthly, which shall be a condition precedent to all Progress Payments, and
shall provide as much accuracy as possible. As built drawings of the completed Project are precedent to final payment
and shall be submitted in paper document and combined PDF, or other Architect and Owner acceptable digital format, on

CD DVD or other approved file transfer protocol (FTP), transmltted from the Contractor to the Architect for review and

§ 3.11.2 The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction-Change-Directives; and other Modifications, in good order and marked currently to indicate field changes
and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and similar required
submittals. These shall be in electronic form er and paper copy, available to the Architect and Owner, and delivered to
the Architect for submittal to the Owner upon completion of the Work as a record of the Work as constructed.

§ 3.11.3 The Contractor shall maintain all approved permit drawings in a manner so as to make them accessible to
governmental inspectors and other authorized agencies. All approved drawings shall be appropriately identified and
delivered to the Owner within sixty (60) days of final completion of the Work.

§ 3.12 Shop Drawings, Product Data and Samples

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of the
Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards by
which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose is to
demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in the
Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review by the
Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the Architect is not expected
to take responsive action may be so identified in the Contract Documents. Submittals that are not required by the
Contract Documents may shall be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the Architect,
Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in accordance with
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the submittal schedule approved by the Architect or, in the absence of an approved submittal schedule, with reasonable
promptness and in such sequence as to cause no delay in the Work or in the activities of the Owner or of Separate
Contractors. Submittals which are not marked as reviewed for compliance with the Contract Documents and approved by
the Contractor shall be returned by the Architect without action.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to the
Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified materials,
field measurements and field construction criteria related thereto, or will do so, and (3) checked and coordinated the
information contained within such submittals with the requirements of the Work and of the Contract Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and
review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been approved
by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect of
such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as a
minor change in the Work, or (2) a Change Order erCeonstruction-ChangeBirective has been issued authorizing the
deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, Product Data,
Samples, or similar submittals, by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of architecture
or engineering unless such services are specifically required by the Contract Documents for a portion of the Work or
unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities for
construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to provide
professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely upon
the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The Contractor
shall cause such services or certifications to be provided by an appropriately licensed design professional in Florida,
whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and
other submittals prepared by such professional. Shop Drawings, and other submittals related to the Work, designed or
certified by such professional, if prepared by others, shall bear such professional’s written approval when submitted to
the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy and accuracy of the services,
certifications, and approvals performed or provided by such design professionals, provided the Owner and Architect
have specified to the Contractor the performance and design criteria that such services must satisfy. Pursuant to this
Section 3.12.10, the Architect will review and approve or take other appropriate action on submittals only for the limited
purpose of checking for conformance with information given and the design concept expressed in the Contract
Documents.

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at the
time and in the form specified by the Architect.

§ 3.12.11 The Contractor shall assemble for the Architect’s approval two (2) complete binders of all operating and
maintenance data from all manufacturers whose equipment is or will be installed in the Work.
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§ 3.12.12 The Contractor shall submit to Owner one copy of all submissions made to the Architect pursuant to this
Section 3.12.

§ 3.13 Use of Site

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment. The Contractor shall be responsible for the permitting, erection,
maintaining and removal of all construction signage. The Contractor must submit all sign copy for approval prior to
erecting or displaying. The Contractor and Owner shall meet promptly after execution of the Agreement to determine
reasonable requirements for ingress and egress from the site. Reasonable locations for staging, parking and a single
construction entrance shall be designated by the Contractor, subject to the Owner’s approval.

§ 3.13.2 The Contractor shall assure free, convenient, unencumbered and direct access to properties neighboring the
Project site for the owners of such properties and their respective tenants, agents, invitees and guests.

§ 3.14 Cutting and Patching

§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make its
parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition existing prior
to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed construction
of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or by excavation. The
Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor except with written
consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably withheld. The Contractor shall
not unreasonably withhold, from the Owner or a Separate Contractor, its consent to cutting or otherwise altering the
Work.

§ 3.15 Cleaning Up

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. The Contractor shall prevent paint, mortar and concrete splatter on
concrete sidewalks and stair tower floors. Any such splatter shall be immediately removed so no evidence of splatter
remains. All construction debris shall be removed in a timely manner. Surrounding graded and grassed areas shall be
regularly magnetically scanned to collect miscellaneous nails and other sharp objects; the Contractor shall remove such
objects from the construction site. At completion of the Work, the Contractor shall remove waste materials, rubbish, the
Contractor’s tools, construction equipment, machinery, and surplus materials from and about the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the Owner
shall be entitled to reimbursement from the Contractor.

§ 3.15.3 Immediately prior to the Architect’s inspection for Substantial Completion, the Contractor shall completely
clean the premises utilizing a licensed cleaning service. Concrete and ceramic surfaces shall be cleaned and washed.
Woodwork and resilient shall be dusted and cleaned. Sash, fixtures and equipment shall be thoroughly cleaned. Stains,
spots, dust, marks and smears shall be removed from all surfaces. Hardware and metal surfaces shall be cleaned and
polished. Glass and plastic surfaces shall be thoroughly cleaned by professional window cleaners. All damaged, broken
or scratched glass or plastic shall be replaced by the Contractor at the Contractor’s expense.

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect at all times with access to the Work in preparation and progress
wherever located.

§ 3.17 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall not
be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings,
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Specifications, or ether-decuments Instruments of Service prepared by the Owner or Architect. However, if an
infringement of a copyright or patent is discovered by, or made known to, the Contractor, the Contractor shall be
responsible for the loss unless the information is promptly furnished to the Architect.

§ 3.18 Indemnification

§ 3.18.1 For one hundred dollars ($100.00), which is included in the contract price, the other good and valuable
considerations, receipt of which is hereby acknowledged by the Contractor as consideration for the indemnity herein;
said Contractor hereby agrees to defend and indemnify the Owner and the Architect/Engineer and their Agents and
employees, from and against all claims, damages, losses and expenses, including but not limited to attorney’s fees,
arising out of or resulting from the performance of Work, provided that any such claim, damage, loss or expense is (1)
attributed to bodily injury, sickness, disease or death, or to injury to, or destruction of tangible property, other than the
work itself, including the loss of use resulting therefrom, and (2) caused in whole or in part by any act or omission of the
Contractor, any Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, regardless of whether or not it is caused in part by a party indemnified hereunder. Such obligation
shall not be construed to negate, abridge or otherwise reduce any other right or obligation of indemnity which otherwise

eX|st as to any partv or person descrlbed |n th|s Artlcle Ie%hei&”es%;ete#ﬁ—pe#mﬁted—bﬂaw-&h&@emraeter—shau

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, a
Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

§ 3.18.3 The Contractor acknowledges that for one hundred dollars ($100.00) of the Contract Price, as recited in
Paragraph 3.18.1 above, and other good and valuable consideration from the Owner and Architect/Engineer, constitutes
consideration for giving the Owner and the Architect/Engineer, respectively, the indemnifications required in this
Agreement and the Contract Documents. The limit of dollar amount of Contractor’s indemnity obligations required by
the Agreement and the Contract Documents specifically for those claims caused in whole or in part by the Owner and
Architect/Engineer shall be $1,000,000 or the Contract Sum of the Project, whichever is more. The parties agree that the
indemnity provided herein bears a reasonable commercial relationship to the Agreement and is incorporated by this
reference into the Project specifications and bid documents, if any.

§ 3.18.4 Notwithstanding the above and without monetary limitation, the Contractor hereby indemnifies and holds
harmless the Owner, their officers and employees, from liabilities, damages, losses and costs, including, but not limited
to, reasonable attorney’s fees, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of
the Contractor and persons employed or utilized by the Contractor in the performance of the construction Contract.

ARTICLE 4 ARCHITECT

§ 4.1 General

§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in the
Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents shall
not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent shall
not be unreasonably withheld.
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§ 4.2 Administration of the Contract

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be an
Owner’s representative during construction until final payment is due and with the Owner’s authorization, from time to
time during the one-year period for correction of Work described in Section 12.2. the-date-the-Architectissues-the-final
Certificatefor Payment. The Architect will have authority to act on behalf of the Owner only to the extent provided in
the Contract Documents, unless otherwise modified in writing in accordance with other provisions of the Contract.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with
the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and to
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have
control over, charge of, or responsibility for the construction means, methods, techniques, sequences or procedures, or
for the safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and
responsibilities under the Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasenably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) knewn deviations from the Contract
Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, and (3)
defects and deficiencies ebserved in the Work. The Architect will not be responsible for the Contractor’s failure to
perform the Work in accordance with the requirements of the Contract Documents. The Architect will not have control
over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or their agents or
employees, or any other persons or entities performing portions of the Work.

§ 4.2.4 Communications

The Owner and Contractor shall include the Architect, if any, in all communications that relate to or affect the
Architect’s services or professional responsibilities. The Owner and Contractor shall promptly notify the Architect of the
substance of any direct communications between the Owner and the Contractor otherwise relating to the

Project. Communications by and with the Architect’s consultants shall be through the Architect. Communications by and
with Subcontractors and suppliers shall be through the Contractor. Communications by and with Separate Contractors
shall be through the Owner. The Contract Documents may specify other communication protocols.

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review and
certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise
such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers, their
agents or employees, or other persons or entities performing portions of the Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such as
Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal schedule,
with reasonable promptness to cause no delay in the Work or in the activities of the Owner, Contractor or separate
contractors, while allowing sufficient time in the Architect’s professional judgment to permit adequate review. Review
of such submittals is not conducted for the purpose of determining the accuracy and completeness of other details such as
dimensions and quantities, or for substantiating instructions for installation or performance of equipment or systems, all
of which remain the responsibility of the Contractor as required by the Contract Documents. The Architect’s review of
the Contractor’s submittals shall not relieve the Contractor of the obligations under Sections 3.3, 3.5, and 3.12. The
Architect’s review shall not constitute approval of safety precautions or of any construction means, methods, techniques,
sequences, or procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which
the item is a component.
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§ 4.2.8 The Architect will prepare Change Orders and-Construction-Change-Directives, or other appropriate written

directives, and may order minor changes in the Work as provided in Section 7.4. The Architect will investigate and make
determinations and recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the Owner,
for the Owner’s review and records, written warranties and related documents required by the Contract and assembled by
the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section 9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the duties,
responsibilities and limitations of authority of the Project representatives.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the Contract
Documents on written request of either the Owner or Contractor. The Architect’s response to such requests will be made

in writing no later than fifteen (15) days after receipt of the request within-any-time-limits-agreed-upon-or-otherwise-with
reasonable-promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable from,
the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and
decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show
partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications in
response to the requests for information.

§ 4.2.15 Upon request of the Owner, claims, disputes and other matters in question relating to the execution or progress
of the Work or the interpretation of the Contract Documents may be referred to the Architect for initial decision, which
the Architect shall render in writing within a reasonable time, not to exceed fifteen (15) days after the date on which such

request is made.

ARTICLE 5 SUBCONTRACTORS

§ 5.1 Definitions

§5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in number
and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor” does not
include a Separate Contractor or the subcontractors of a Separate Contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform a
portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract Documents as if
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work
§ 5.2. 1 Subcontractors must be properlv Ilcensed in accordance Wlth Florida Iaw Uﬂless-ethemrrse—sta%ed-rrr—the—eemraet
Do 3 3 A 3
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§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and-timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor
has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be
increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be
issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in submitting
names as required.

§ 5.2.4 The Contractor shall not substltute a Subcontractor person, or entlty for one previously selected # without due

Y N ion. The Owner may require the
Contractor to chanqe any Subcontractor person, or entltv in S|tuat|ons where the Owner determines that their Work is
inadequate and adversely affects the Project.

§ 5.2.5 The Contractor shall disclose the existence and extent of any financial interest, whether direct or indirect, it has in
any subcontractors or material suppliers which it proposes for the Project.

§ 5.3 Subcontractual Relations

By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect. Each
subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract Documents
with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not prejudice such
rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract agreement, the
benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract Documents, has
against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into similar agreements
with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, prior to the execution of
the subcontract agreement, copies of the Contract Documents to which the Subcontractor will be bound, and, upon
written request of the Subcontractor, identify to the Subcontractor terms and conditions of the proposed subcontract
agreement that may be at variance with the Contract Documents. Subcontractors will similarly make copies of applicable
portions of such documents available to their respective proposed Sub-subcontractors.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that
.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 or Termination for Convenience by the Owner pursuant to Paragraph 14.4 and only for those
subcontract agreements that the Owner accepts by notifying the Subcontractor and Contractor; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the Contract.

§ 5.4.1.3 When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights
and obligations under the subcontract subseguent to the date of acceptance of the assignment; however, in no event shall
the Owner’s acceptance of such an assignment release the Contractor from its obligations under the subcontract
agreement or this Agreement. Subcontracts between the Contractor and its Subcontractors shall provide for the
assignment of those subcontracts from the Contractor to the Owner at election of the Owner upon termination of the
Contractor.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s compensation
shall be eguitably adjusted for increases in direct cost resulting from the suspension beyond the thirty (30) days.
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ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts

§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the Owner’s
own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to those of this
Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of subrogation.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on
the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes each
separate Owner-Contractor Agreement.

8§ 6.1.3 The Owner, at its option, shall either (1) provide for coordination of the activities of the Owner’s own forces and
of each Separate Contractor with the Work of the Contractor, who shall cooperate with them or (2) shall require that the
Contractor provide for such coordination, which the Contractor shall perform when directed by Owner to do so. The
Contractor shall participate with any Separate Contractors and the Owner in reviewing their construction schedules. The
Contractor shall make any revisions to its construction schedule deemed necessary after a joint review and mutual
agreement. The construction schedules shall then constitute the schedules to be used by the Contractor, Separate
Contractors, and the Owner until subsequently revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate Contractors
shall have the same obligations and rights that the Contractor has under the Conditions of the Contract, including,
without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12.

§ 6.2 Mutual Responsibility

§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

8§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the
Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly notify
the Architect of apparent discrepancies or defects in the construction or operations by the Owner or Separate Contractor
that would render it unsuitable for proper execution and results of the Contractor’s Work. Failure of the Contractor to
notify the Architect of apparent discrepancies or defects prior to proceeding with the Work shall constitute an
acknowledgment that the Owner’s or Separate Contractor’s completed or partially completed construction is fit and
proper to receive the Contractor’s Work. The Contractor shall not be responsible for discrepancies or defects in the
construction or operations by the Owner or Separate Contractor that are not apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate Contractor
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be responsible
to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, improperly timed activities,
damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.

§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

§ 6.2.6 If any Subcontractor initiates legal or any other proceedings against the Owner on account of any damage alleged
to have been caused by the Contractor, the Owner shall notify the Contractor, who shall defend such proceedings at its
own expense, and if any settlement, judgment or award against the Owner arises therefrom, the Contractor shall pay or
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satisfy it and shall indemnify and reimburse the Owner for all monies paid or to be paid including attorneys’ fees and
court or other costs which the Owner has incurred.

§ 6.3 Owner’s Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the Owner
may clean up and the Architect will allocate the cost among those responsible.

ARTICLE 7 CHANGES IN THE WORK

§ 7.1 General

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the Contract,
by Change Order, Construction-ChangeDirective or order for a minor change in the Work, subject to the limitations
stated in this Article 7 and elsewhere in the Contract Documents. Agreement on and execution of any Change Order shall
constitute a final settlement and a full accord and satisfaction of all matters relating to the change and to the impact of the
change on unchanged Work, including all direct and indirect costs of whatever nature, and all adjustments to the
Contract Schedule.

§ 7.12A Change Order shaII be based upon agreement among the Owner, Contractor and Architect. A—GQH'S'H:H'GH'QH

An order for a minor change in the Work may be |ssued by the Archltect alone

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The Contractor
shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order, Construction-Change
Direetive; or order for a minor change in the Work. A change in Contract Sum or Contract Time shall be accomplished
only by Change Order. No course of conduct, verbal discussions or dealings between the parties shall be the basis of
claims by the Contractor to any change in the Contract Sum or Contract Time.

§ 7.1.4 If the Architect determines that a change or changes in the Work might be or are necessary or desirable, the
Architect shall issue a proposal request to the Contractor in which the Architect describes the proposed change or
changes in the Work. The Contractor shall respond to each such proposal request in writing within a reasonable time, but
in no event more the fourteen (14) days after receipt, such response to contain (1) the amount of any increase or decrease
in the Contract Price or Guaranteed Maximum Price for effecting the proposed change or changes in the Work (2) a
written comprehensive and itemized cost breakdown of the estimated reasonable additional or reduced costs to the
Contractor of all labor, materials and equipment required by such proposal requests and (3) the length of any extension
or reduction of the Contract Time for effecting the proposed change or changes in the Work.

§ 7.15 If any Change Order, signed by the Owner and the Contractor, results in or contains an adjustment to the Contract
Price, the amount of such adjustment shall be conclusively deemed and held to include the Contractor’s applicable profit,
Fee and costs of and for all applicable taxes, bond premiums, insurance premiums, supervision, overhead, profit, labor,
labor impact and materials related to the Change Order and the additional Work required and/or contemplated thereby,
and the Contractor shall be conclusively deemed and held to have waived any claim for any additional sum or time
extension for delays, disruption, acceleration, loss of productivity, ripple effect, inefficiency or any other matter arising
out of or in any way related to such Change Order and the additional Work contemplated thereby.

§ 7.2 Change Orders
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and
Architect stating their agreement upon all of the following:

.1 The change in the Work, if any;

.2 The amount of the adjustment, if any, in the Contract Sum; and

.3 The extent of the adjustment, if any, in the Contract Time.

§ 7.2.2 If the Change Order provides for an adjustment to the Contract Sum, the adjustment shall be based on one of the
following methods:
.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation;
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2 Unit prices stated in the Contract Documents or subsequently agreed upon;
.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or

percentage fee; or
4 As provided in Section 7.2.3.

§ 7.2.3 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, the
Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing the
Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead and profit
as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In such case, and
also under Section 7.2.2, the Contractor shall keep and present, in such form as the Architect may prescribe, an itemized
accounting together with appropriate supporting data. Unless otherwise provided in the Contract Documents, costs for
the purposes of this Section 7.2.3 shall be limited to the following:
.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom,
workers’ compensation insurance, and other employee costs approved by the Architect;
.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or
consumed;
.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor or
others;
4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly
related to the change; and
.5 Costs of supervision and field office personnel directly attributable to the change.

§ 7.2.4 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in
accordance with applicable provisions of Article 15.

§ 7.2.5 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits
covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured
on the basis of net increase, if any, with respect to that change.

§ 7.2.6 In subparagraph 7.2.3 above, the reasonable allowance for overhead and profit, including the Contractor’s Fee, if
any, included in the total cost to the Owner, shall be based on the following schedule, which shall be full compensation
for all overhead and profit of whatever nature associated with the Change:

A For the Contractor, for any Work performed by the Contractor’s own forces, ten percent (10%) of the
cost.

2 For the Contractor, for Work performed by its Subcontractor, five percent (5%) of the amount due the
Subcontractor.

3 For each Subcontractor or Sub-subcontractor, for any Work performed by that Subcontractor’s or Sub-
subcontractor’s own forces, ten percent (10%) of the cost.

4 For each Subcontractor, for Work performed by its Sub-subcontractor, five percent (5%) of the amount
due the Sub-subcontractor.

5 Costs to which overhead and profit are to be applied shall be determined in accordance with
subparagraphs 7.2.3.1 through 7.2.3.5.

.6 In order to facilitate checking of quotations for extras or credits, all proposals, except those so minor that
their propriety can be seen by inspection, shall be accompanied by a complete itemization of all increased
and decreased costs to both Contractor and its Subcontractors as follows:

A Material quantities and unit costs.
Labor costs identified with the specific item of material to be placed or operation to be performed.
Construction equipment
Workmen’s Compensation and Public Liability Insurance.
Overhead and Profit.
Employment taxes under FICA and FUTA.
In no case will a change over $500.00 be approved without such itemization.

Nlo o | |w o
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§ 7.4 Minor Changes in the Work
The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents and do
not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order for minor

changes shall be in ertlng and approved bv the Owner +f—the—€entraeter—beheves—thaﬁhe—prepese¢mmepehange—m4he

receive any addltlonal compensation, nor shaII there be any ad|ustment to the Contract Time as a result thereof.

ARTICLE 8 TIME

§ 8.1 Definitions

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in the
Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day including weekends and legal
holidays unless otherwise specifically defined.

§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement, the
Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence the
Work prior to the effective date of insurance required to be furnished by the Contractor and-Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion within
the Contract Time. To ensure that Substantial Completion of the Work is achieved within the Contract Time, the
Contractor will, before commencing the Work, submit to Owner a progress schedule showing milestone dates for
completion of major portions of the Work which, if the milestone dates are met, will achieve Substantial Completion of
the Work within the Contract Time. In the event any milestone date is missed, the Contractor will immediately
accelerate the progress of the Work by taking those steps necessary to ensure that the next milestone date is achieved as
originally planned, including without limitation, working seven days a week and overtime and employing additional
employees or subcontractors. Unless the failure to meet a milestone date is caused by act of the Owner, the additional
cost resulting from such acceleration shall not increase the Contract Sum.

§ 8.3 Delays and Extensions of Time

§ 8.3.1 Except as provided in Subparagraph 8.3.2, no adjustment in Contract Sum shall be made for any delays hereunder
and no damages shall be paid by the Owner for such delay. The Contractor shall delay or suspend the progress of the
Work, or of any part thereof, whenever he shall be so required by written order of the Owner, and for such periods of
time as the Owner may order, providing that in the event of such delay or delays or of such suspension or suspensions of
the progress of the Work, or any part thereof, the Contract Time for the Work so suspended or of Work delayed by such
suspension shall be extended for a period equivalent to the time lost by reason of the suspension(s), except when the
Contractor is notified to suspend Work on account of faulty construction or construction methods that endanger the
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Work. Such order of the Owner shall not otherwise modify or invalidate in any way any of the provisions of this
Contract, and the Contractor shall not be entitled to any damages or compensation from the Owner on account of such

delav or delavs suspensmn or suspensmns except as prowded below Mheeemraetep&delayed—apany—nm&mﬁe

§ 8.3.2 When alterations or additions on the critical path are made to the Work, and such alterations or additions increase
the overall completion date, the Contractor shall submit to the Architect in writing any resultant claim for an extension in
the Contract Time, and shall deliver such claims to the Architect within ten (10) days after the occurrence of the event
giving rise to the claim. The recommendatlon of the Architect reqardlnq extensmn of Contract Tlme shaII be submltted
to the Owner for approval. Claim m N A

§ 8.3.2.1 Any approved changes in Contract Time shall be incorporated in a Change Order. No changes in Contract
Time shall be made for any alterations or additions to the Work which are not demonstrated to affect the overall
completion of the job. The provision of this Article 8 shall in no way alter, change or invalidate the provisions of the
Contract Documents with respect to liguidated damages. The Contractor shall not be entitled to any delay damages or
other compensation solely on account of an increase in Contract Time except in accordance with Section 8.3.4 below.

§ 8.3.3 Notwithstanding Subparagraph 8.3.1, if the Work is delayed due to the fault or neglect of the Owner, and such
delays have a cumulative total impact of more than fifteen (15) calendar days to the critical path, the Contractor may
make claim pursuant to Article 4 for its actual and direct costs arising out of the delay. The Contract Sum shall be
adjusted for such actual and direct costs, but in no event shall indirect, impact, inefficiency, offsite or home office
overhead, loss of productivity, consequential damages, legal or consulting costs be paid on account of such delays. The
Contractor hereby expressly waives its right to such delay or time-related costs or damages.

§ 8.3.4 In the event the Contractor accelerates its Work, without written authorization of the Owner, the Owner shall pay
no overtime inefficiencies to the Contractor for such acceleration and the Contractor herebv expressly Walves its right to
recover such overtime inefficiencies.

under-other-provisions-of the- Contract Documents. .

§ 8.3.5 The Contractor’s written claims for extension of Contract Time shall be accompanied by detailed dates,
correspondence, notices and any other data which provides proof of the events which are the basis for the claim,
including a network analysis justifying the time extension. Said network analysis shall specifically detail the extension of
the critical path of the Project caused by the events, which underlie the time extension request. Any claim not including
said data and network analysis shall be deemed waived.

§ 8.3.6 Should the Contractor be obstructed or delayed in the commencement, prosecution or completion of any part of
the Work by any act or delay of the Owner; or by any acts or neglect by any separate contractor employed by the Owner;
material or appurtenances for the Work; or by riot, insurrection, war (excluding wars involving the United States in the
Mid-Eastern portion of the World), pestilence, fire, earthquakes, cyclones, floods, epidemics; or through any act, default
or delay of other parties under contract with the Owner; then the Contract Time for the Work so delayed shall be
extended for a period equivalent to the time lost. Such allowance shall not be made unless a claim for extension of time
is made by the Contractor to the Owner and Architect in writing within ten (10) days from the time when the alleged
cause for delay occurs.

8§ 8.3.7 It is further expressly agreed that the Contractor shall not be entitled to any damages or compensation from the
Owner on account of any delays resulting from any of the causes specified above except those circumstances where
delays are caused by the Owner or by parties under contract with the Owner, in which circumstances the Contractor shall
be entitled to compensation (1) for Contractor’s actual costs of increased direct jobsite wages resulting from the extended
completion date caused by Owner; and (2) for extra premiums on bonds actually paid by the Contractor on account of the
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additional time required to complete all Work hereunder. Any change in the Contract Time resulting from any claims for
delays shall be incorporated in a signed Change Order upon approval of the change by the Owner.

§ 8.3.8 Except for weather events listed in Section 8.3.6 above, Contractor expressly assumes the risk for all weather
delays of every kind and nature.

ARTICLE 9  PAYMENTS AND COMPLETION

§ 9.1 Contract Sum

§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable
by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.2 Schedule of Values

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a schedule
of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to the various
portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to substantiate its
accuracy, required by the Architect. The schedule of values shall be prepared in such manner that each major item of the

Work and each subcontracted item of the Work is shown as a separate line item on AIA Document G703, Application
and Certificate for Payment, Continuation Sheet, or other form acceptable to the Owner. This schedule, unless objected
to by the Architect or Owner, shall be used as a basis for reviewing the Contractor’s Applications for Payment. Any
changes to the schedule of values shall be submitted to the Architect and supported by such data to substantiate its
accuracy as the Architect may require, and unless objected to by the Architect, shall be used as a basis for reviewing the
Contractor’s subsequent Applications for Payment. The Contractor shall not make changes in the Schedule of Values
without prior approval of the Architect and Owner. The form for the Application for Payment shall be AIA Document
G702, supported by AIA Document G703, or other Owner approved form. The Schedule of Values shall be prepared in
such a manner that each major item of Work and each subcontracted item of Work is shown as a single item on AIA
Document G703 Application and Certificate for Payment Continuation Sheet, or other Owner approved form.

§ 9.3 Applications for Payment

§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Avrchitect an itemized Application for Payment prepared in accordance with the schedule of values, if required under
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all data
substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of requisitions, and
releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if provided for in the Contract
Documents.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom the
Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance by
the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location agreed
upon in writing and bonded or insured as required by the Owner. Payment for materials and equipment stored on or off
the site shall be conditioned upon compliance by the Contractor with procedures satisfactory to the Owner to establish
the Owner’s title to such materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of
applicable insurance, storage, and transportation to the site, for such materials and equipment stored off the site. The
Contractor shall submit, within 30 days after the date of commencement of the Work and thereafter as the Owner
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requires, schedules of materials and equipment for each category or subcontract for which application for payment under
this Section 9.3.2 will be made, which schedules shall include items, guantities, value of unit prices with extensions.
Schedules shall be updated on a monthly basis and submitted as an attachment to the Contractor’s Application for

Payment.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to
the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, security interests, or
encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities that provided labor,
materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment

§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) issue to
the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the Contractor; or
(2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly due, and notify
the Contractor and Owner of the Architect’s reasons for withholding certification in part as provided in Section 9.5.1; or
(3) withhold certification of the entire Application for Payment, and notify the Contractor and Owner of the Architect’s
reason for withholding certification in whole as provided in Section 9.5.1.

8 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based on
the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the Architect’s
knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the Work is in
accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount certified. The
foregoing representations are subject to an evaluation of the Work for conformance with the Contract Documents upon
Substantial Completion, to results of subsequent tests and inspections, to correction of minor deviations from the
Contract Documents prior to completion, and to specific qualifications expressed by the Architect. However, the
issuance of a Certificate for Payment will not be a representation that the Architect has (1) made exhaustive or
continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed construction means, methods,
techniques, sequences, or procedures; (3) reviewed copies of requisitions received from Subcontractors and suppliers and
other data requested by the Owner to substantiate the Contractor’s right to payment; or (4) made examination to ascertain
how or for what purpose the Contractor has used money previously paid on account of the Contract Sum.

§ 9.5 Decisions to Withhold Certification
§ 9.5.1 The Architect may withhold a Certificate for Payment, in whole or in part, to the extent reasonably necessary to
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be
made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount, the
Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such
representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently
discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as
may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is responsible,
including loss resulting from acts and omissions described in Section 3.3.2, because of

.1 defective Work not remedied,;

.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security

acceptable to the Owner is provided by the Contractor;
.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials or
equipment;

4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
damage to the Owner or a Separate Contractor;
.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid

balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or

.7 repeated failure to carry out the Work in accordance with the Contract Documents.

&)
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are removed certlflcatlon WI|| be made for amounts preV|oust Wlthheld

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previously
withheld.

§ 9.5.4 If the Contractor disputes any determination by the Architect and/or Owner with respect to any Certificate of
Payment the Contractor nevertheless expedrtrously shaII continue to complete the Work mtheArehtteeewrthheles

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and within
the time provided in the Contract Documents and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the Owner,
the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the
Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement with
each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner.

8 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account of
portions of the Work done by such Subcontractor.

8§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and suppliers
to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation to pay, or to
see to the payment of money to, a Subcontractor or supplier, except as may otherwise be required by law.

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the Owner
shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall be
held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under

contract wrth the Contractor for whrch payment was made by the Owner Nethmgeentamed—herem—s—hal#equwemeney

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any tier.
Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If approved by
the applicable court, when required, the Contractor may substitute a surety bond for the property against which the lien
or other claim for payment has been asserted.
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§ 9.7 Failure of Payment

If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven fourteen days
after receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven
fourteen days after the date established in the Contract Documents, the amount certified by the Architect er-awarded-by
binding-disputeresolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop
the Work until payment of the amount ewing not in dispute has been received. The Contract Time shall be extended
appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable direct costs of
shutdown, delay and start-upplus-interest as provided for in the Contract Documents. Notwithstanding the preceding
sentence, the Contractor shall not stop the Work during the pendency of a bona fide dispute between the Owner and the
Contractor, provided all sums not in dispute claimed by the Contractor are paid.

§ 9.8 Substantial Completion

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for
its intended use. For the Work or any designated portion thereof to be “Substantially Complete”, the Work must also
satisfy all of the following conditions, except to the extent the same shall be specifically waived or modified in writing
by the Owner:

.1 the Work has been completed in accordance with the Contract Documents, except for Punch List Work, to
the extent required for the Owner to obtain an occupancy permit and such permit(s) shall have been
granted by the appropriate authorities for all of the Work; and

.2 all HVAC, plumbing and electrical systems included in the Work are functioning substantially in
accordance with the Contract Documents; and

.3 all life safety systems included in the Work are functioning in accordance with the Contract Documents;

and

4 a Certificate of Substantial Completion has been issued by the Architect as required under Paragraph 9.8;
and

5 all elevators, if any, included in the Work are functioning in accordance with the Contract Documents;
and

.6 all offices, rooms and public areas are ready to receive, or have received if required for issuance of a
Certificate of Occupancy, furniture, fixtures and equipment supplied by the Owner.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept separately,
is substantially complete, the Contractor shall prepare and submit to the Architect and Owner a comprehensive list of
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect and Owner will make perform an inspection to determine
whether the Work or designated portion thereof is substantially complete. If the Architect’s and or the Owner’s
inspection discloses any item, whether or not included on the Contractor’s list, which is not sufficiently complete in
accordance with the Contract Documents so that the Owner can occupy or utilize the Work or designated portion thereof
for its intended use, the Contractor shall, before issuance of the Certificate of Substantial Completion, complete or
correct such item upon notification by the Architect. In such case, the Contractor shall then submit a request for another
inspection by the Architect and Owner to determine Substantial Completion.

§ 9.8.4 When the Work or designated portion thereof is determined to be substantially complete, the Architect will
prepare a Certificate of Substantial Completion, utilizing the Owner’s Procore platform, that shall establish the date of
Substantial Completion; establish responsibilities of the Owner and Contractor for security, maintenance, heat, utilities,
damage to the Work and insurance; and fix the time of thirty (30) days within which the Contractor shall finish all items
on the list. Warranties required by the Contract Documents shall commence on the date of Substantial Completion of the
Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.

A mplete-The Architect, as the Owner’s
representatlve mcIudlnq aII Pr0|ect Consultants shaII prepare a smqle list of items (Punch List) to be completed by the
Contractor. The Punch List shall include close out requirements, not limited to, Operations and Maintenance Manual,
warrantees, and as built drawings, contingent on Project completion, which will be submitted to the Contractor. The
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Contractor will assign a cost estimate for each item then submit the Punch List to the Architect and Owner for review
and acceptance. Estimated costs to render the Project complete, satisfactory and acceptable are to be agreeable to the
Contractor, Owner and Architect. The development and review of the Punch List shall be completed within 30 calendar
days, or 45 calendar days by applicable law and mutual agreement of Contractor and Owner, of the substantial
completion date and shall be issued by the Architect to the Contractor and Owner within five (5) days of acceptance by
all parties. Within twenty (20) business days after the final Punch List is issued, the Owner must pay the Contractor the

remaining contract balance that includes all retainage prewouslv W|thheId less an amount equal to one hundred fifty

§ 9.8.6 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written

acceptance of responS|b|I|t|es aSS|gned to them in the Certlflcate upensueheeeeptance—andreensehtef—swety—many—the

§ 9.8.7 The Owner shall have the right to take possession of and use any completed or partially completed portions of the
Work, notwithstanding that the time for completing the entire Work or such portions of the Work may not yet have
expired. However, such action on the part of the Owner shall not be deemed to be an acceptance of any Work not
completed in accordance with the Contract Documents. Likewise, absent the issuance of a Certificate of Substantial
Completion by the Project Architect, no portion of the Work shall be subject to the running of the Contractor’s bonded
one (1) year guarantee on workmanship and materials, despite the fact that the building may be partially utilized. Where
mechanical equipment is used prior to final inspection, the Owner shall perform routine maintenance and furnish those
supplies that normally wear out in use, such as seals, packings, lubricants, etc. However, any major failure or breakdown
of equipment not attributable to lack of maintenance or improper use or abuse of the equipment by the Owner shall be
made good by the Contractor under terms of its contract warranty, guarantee, bonds, etc.

§ 9.9 Partial Occupancy or Use

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when such
portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to by the
insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or use may
commence whether or not the portion is substantially complete, provided the Owner and Contractor have accepted in
writing the responsibilities assigned to each of them for payments, retainage, if any, security, maintenance, heat, utilities,
damage to the Work and insurance, and have agreed in writing concerning the period for correction of the Work and
commencement of warranties required by the Contract Documents. When the Contractor considers a portion
substantially complete, the Contractor shall prepare and submit a list to the Architect as provided under Section 9.8.2,
9.8.3,9.8.4 and 9.8.5. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The
stage of the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if no
agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect the
area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute
acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 Final Completion and Final Payment

§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect finds
the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly issue a
final Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and on the
basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance with the Contract
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Documents and that the entire balance found to be due the Contractor and noted in the final Certificate is due and
payable. The Architect’s final Certificate for Payment will constitute a further representation that conditions listed in
Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with the
Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld by
Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract
Documents to remain in force after final payment is currently in effect, (3) a written statement that the Contractor knows
of no reason that the insurance will not be renewable to cover the period required by the Contract Documents, (4)
consent of surety, if any, to final payment, (5) documentation of any special warranties, such as manufacturers’
warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data establishing payment or
satisfaction of obligations, such as receipts and releases and waivers of liens, claims, security interests, or encumbrances
arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a Subcontractor refuses
to furnish a release or waiver required by the Owner, the Contractor may furnish a bond satisfactory to the Owner to
indemnify the Owner against such lien, claim, security interest, or encumbrance. If a lien, claim, security interest, or
encumbrance remains unsatisfied after payments are made, the Contractor shall refund to the Owner all money that the
Owner may be compelled to pay in discharging the lien, claim, security interest, or encumbrance, including all costs and
reasonable attorneys’ fees. As a condition precedent to Final Payment, and as part of the Application for Payment, the
Contractor shall deliver to the Owner all warranties, guarantees and other close out documents required under the
Contract Documents.

§ 9.10.2.1 Final Payment is also contingent upon Building Official final inspection and Owner acceptance of the
Department of Education (DOE) document OEF 209, Certificate of Final Inspection (CFI).

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault of
the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the Owner
shall, upon application by the Contractor and certification by the Architect, and without terminating the Contract, make
payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If the remaining
balance for Work not fully completed or corrected is less than retainage stipulated in the Contract Documents, and if
bonds have been furnished, the written consent of the surety to payment of the balance due for that portion of the Work
fully completed and accepted shall be submitted by the Contractor to the Architect prior to certification of such payment.
Such payment shall be made under terms and conditions governing final payment, except that it shall not constitute a
waiver of Claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
.1 liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;
.2 failure of the Work to comply with the requirements of the Contract Documents;
.3 terms of special warranties required by the Contract Documents; or
4 audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of final
Application for Payment.

§ 9.10.6 After execution of the Certificate of Substantial Completion and the Certificate of Final Inspection (CFl), and
prior to the submittal of the Final Certificate and Application for Payment, the Contractor shall submit to the Architect,
along with the affidavits and other documents set forth in Section 9.10.2 above:
1 Validated warranties and notarized copies of all guarantees for equipment and materials as required by the
Construction Documents, and, if applicable, as referred to in the Supplementary Conditions;
2 Copies of all approved Shop Drawings or installation diagrams and three (3) copies of all brochures,
manuals, etc. of all equipment as offered by the manufacturers;
.3 List of subcontractors and major material suppliers (shall include address, telephone number and name of
individual to contact regarding this Project); and
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.4 As built drawings of the completed Project in paper document and combined PDF or other Architect and
Owner acceptable digital format, on CD, DVD or other approved file transfer protocol (FTP), transmitted
from the Contractor to the Architect for review and acceptance; Architect shall review for inclusion in the
record drawings then transmit to the Owner.

§ 9.10.7 Prior to submission of the Final Certificate and Application for Payment, Contractor and manufacturer’s
representatives shall provide free instruction in the proper use of installed equipment to representatives of the Owner as
designated by the Architect. Instruction shall be given in presence of the Architect.

§ 9.10.7.1 Instruction of the Owner’s designated Maintenance Supervisor in the proper methods of cleaning and
maintaining all of the finished surfaces and the proper methods of replacement of the consumable items such as filters,
light bulbs, washers, etc. shall be the responsibility of the Contractor.

§ 9.10.8 Prior to submission of the Final Certificate and Application for Payment, the Contractor shall start up, test,
adjust, balance and otherwise place in a satisfactory working condition all items of mechanical and electrical systems and
shall fully instruct representatives of the Owner in the care and operation of such systems.

§ 9.10.8.1 Contractor shall submit to the Architect, along with final requisition for payment, two (2) copies of a manual
for the Project, assembled and bound, presenting for the Owner’s quidance full details for care and maintenance of
equipment included in the Contract.

§ 9.10.8.2 Contractor shall, for this manual, obtain from subcontractors literature of manufacturers relating to equipment,
including motors; also furnish cuts, wiring diagrams, instruction sheets and other information pertaining to same in
overall operation and maintenance.

§ 9.10.9 During a valid warranty period, if the Contractor is unable or unwilling to respond immediately to make
emergency repairs under conditions which the Owner may determine to be an emergency situation, the Owner reserves
the right to make such emergency repairs and then to bill the Contractor for a fair and reasonable amount in the
reimbursement for such repair.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in
connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to prevent
damage, injury, or loss to
1  employees on the Work and other persons who may be affected thereby;
.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site,
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and
.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
structures, and utilities not designated for removal, relocation, or replacement in the course of
construction.

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their protection
from damage, injury, or loss. Contractor shall comply with all applicable federal, state and county, and city statutes,
safety regulations, codes, ordinances and orders, including the Occupational Safety and Health Administration Act of

1970 (OSHA).

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of the
Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings against
hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of the
safeguards.
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§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are necessary
for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under supervision of
properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in whole
or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by any of
them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under Sections 10.2.1.2
and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the extent such damage or
loss is attributable to acts or omissions of the Owner or Architect or anyone directly or indirectly employed by either of
them, or by anyone for whose acts either of them may be liable, and not attributable to the fault or negligence of the
Contractor. The foregoing obligations of the Contractor are in addition to the Contractor’s obligations under

Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated by
the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or create
an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of others
for whose acts such party is legally responsible, written notice of the injury or damage, whether or not insured, shall be
given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide
sufficient detail to enable the other party to investigate the matter.

§ 10.2.9 Contractor shall protect adjoining private or municipal property and shall provide barricades, temporary fences,
and covered walkways required to protect the safety of passers-by, as required by prudent construction practices, local
building codes, ordinances or other laws, or the Contract Documents.

§ 10.2.10 Contractor shall maintain Work, materials and apparatus free from injury or damage from rain, wind, storms,
frost or heat. If adverse weather makes it impossible to continue operations safely in spite of weather precautions, the
Contractor shall cease Work and notify the Owner and the Architect of such cessation. The Contractor shall not permit
open fires on the Project site.

§ 10.2.11 In addition to its other obligations pursuant to this Article 10, the Contractor shall, at its sole cost and expense,
promptly repair any damage or disturbance to walls, utilities, sidewalks, curbs and the property of third parties (including
municipalities) resulting from the performance of the Work, whether by it or by its Subcontractors at any tier. The
Contractor shall maintain streets in good repair and traversable condition.

§ 10.3 Hazardous Materials and Substances

§ 10.3.1 The Owner has on file at each school and the department of Facilities Services, the following information: (1)
Asbestos Management Plan, and (2) Asbestos Survey Report. These documents are available for the Contractor’s review
at the above locations. The Contractor shall determine if the information contained therein is relevant to the Project. The

Contractor shall execute the Owner S “Contractor Acknowledqement Form” of these documents Ihe—GentFaeteHs

§ 10.3.1.1 If during the construction of the Project any known hazardous material, or friable asbestos is suspected or
encountered, Work in that area shall be suspended and the Owner’s Representative shall be notified immediately.
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§ 10.3.1.2 The Owner shall be responsible for investigation, removal and disposition of any such material in accordance
with applicable laws and regulations. The Contractor will be directed by the Owner on further procedures concerning the
project as a result of investigation, removal and disposition of such material.

§ 10.3.2 In the event the Contractor encounters on the site material reasonably believed to be asbestos or polychlorinated
biphenyl (PCB) which has not been rendered harmless, the Contractor shall immediately stop Work in the area affected
and report the condition to the Owner’s Representative in writing. The Work in the affected area shall not thereafter be
resumed except by written agreement of the Owner and Contractor if in fact the material is asbestos or polychlorinated
biphenyl (PCB) and has not been rendered harmless. The Work in the affected area shall be resumed in the absence of
asbestos or polychlorinated biphenyl (PCB), or when it has been rendered harmless, by written agreement of the Owner

and Contractor or in accordance Wlth final determlnatlon bv the Avrchitect. Upen—reeerpt—ef—the—@en&raeter—s—neﬂee—the

§ 10.3.3 The Contractor shall not be required, pursuant to Artlcle 13, perform without consent any Work relatlnq to
asbestos or polvchlorlnated biphenyl (PCB) A A .

§ 10.3.4 To the fullest extent permitted by law, the Owner shall defend, indemnify and hold harmless the Contractor and
its agents and employees from and against claims, losses and expenses, including but not limited to attorney’s fees,
arising out of or resulting from performance of the Work in the affected area if in fact the material is asbestos or
polychlorinated biphenyl (PCB) and has not been rendered harmless, provided that such claim, damage, loss or expense
is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, other than
the Work itself, including loss of use resulting therefrom, but only to the extent caused in whole or in part by negligent
acts or omissions of the Owner, anvone directly or |nd|rectlv emploved bv the Owner, or anyone for Whose acts the
Owner may be I|abIe 2t

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the Contractor
fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due to the Owner’s
fault or negligence.
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§ 10.4 Emergencies

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor on
account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11  INSURANCE AND BONDS

§ 11.1 Contractor’s Insurance and Bonds

§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The Owner, Architect,
and Architect’s consultants shall be named as additional insureds under the Contractor’s commercial general liability
policy or as otherwise described in the Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds from a
company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a
copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the date
the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by the
Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation or
expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from an act
or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the procurement
of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve the Contractor of
any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance

§ 11.2.1 The Owner shall purchase and maintain insurance ofthe-types-and-timits-of Hability—containing-the
GHQGFSGFHGH{S—&HG—SHHQGPFO—QC}E—EEFFHS—&HG—GGHQJ-HGHS— as descrlbed in the Agreement or eIsewhere in the Contract
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§ 11.3 Waivers of Subrogation

§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3) Separate
Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages caused by
fire, or other causes of loss, to the extent those losses are covered by property insurance required by the Agreement or
other property insurance applicable to the Project, except such rights as they have to proceeds of such insurance. The
Owner or Contractor, as appropriate, shall require similar written waivers in favor of the individuals and entities
identified above from the Architect, Architect’s consultants, Separate Contractors, subcontractors, and sub-
subcontractors. The policies of insurance purchased and maintained by each person or entity agreeing to waive claims
pursuant to this Section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of subrogation shall be effective
as to a person or entity (1) even though that person or entity would otherwise have a duty of indemnification, contractual
or otherwise, (2) even though that person or entity did not pay the insurance premium directly or indirectly, or (3)
whether or not the person or entity had an insurable interest in the damaged property.

§11.3.2 If required in writing by a party in interest, the Owner as fiduciary shall, upon occurrence of an insured loss, give
bond for proper performance of the Owner’s duties. The cost of required bonds shall be charged against proceeds
received as fiduciary. The Owner shall deposit in a separate account proceeds so received, which the Owner shall
distribute in accordance with such agreement as the parties in interest may reach. If after such loss no other special
agreement is made and unless the Owner terminates the Contract for convenience, replacement of damaged property

shall be performed bv the Contractor after notlflcatlon of a Chanqe in the Work in accordance Wlth Artlcle 7 +f—e|ermg

§ 11.3.3 The Owner as fiduciary shall have power to adjust and settle a loss with insurers unless one of the parties in
interest shall object in writing within five days after occurrence of loss to the Owner’s exercise of this power. If such
objection be made, the Owner shall not make any settlement with respect to such loss until a resolution has been reached
by agreement between such parties in interest and the insurers or by a court of competent jurisdiction.

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance

The Owner, at the Owner’s option, may require the Contractor to purchase and maintain insurance that will protect the
Owner against loss of use of the Owner s property, or the |nab|I|ty to conduct normal operatlons due to f|re or other
causes of loss. 3 :

§11.5 Adjustment and Settlement of Insured Loss

§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner
Contractor as fiduciary and made payable to the ©wner Contractor as fiduciary for the insureds, as their interests may
appear, subject to requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner Contractor shall
pay the Architect and Centractor Owner their just shares of insurance proceeds received by the Owner Contractor, and
by appropriate agreements the Architect and Contractor shall make payments to their consultants and Subcontractors in
similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the ©wner Contractor shall notify the Centractor Owner of the terms of
the proposed settlement as well as the proposed allocation of the insurance proceeds. The Centractor Owner shall have
14 days from receipt of notice to object to the proposed settlement or allocation of the proceeds. If the Contracter Owner
does not object, the Owner Contractor shall settle the loss and the Centracter Owner shall be bound by the settlement and
allocation. Upon receipt, the ©Owner Contractor shall deposit the insurance proceeds in a separate account and make the
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appropriate distributions. Thereafter, if no other agreement is made or the Owner does not terminate the Contract for
convenience, the Owner and Contractor shall execute a Change Order for reconstruction of the damaged or destroyed
Work in the amount allocated for that purpose. If the Contractor timely objects to either the terms of the proposed
settlement or the allocation of the proceeds, the Owner may proceed to settle the insured loss, and any dispute between
the Owner and Contractor arlsrng out of the settlement or aIIocatlon of the proceeds shaII be resolved pursuant to Article

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 Uncovering of Work

§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s or Owner’s request or to requirements specifically
expressed in the Contract Documents, it must, if requested in writing by the Architect or Owner, be uncovered for the
Architect’s or Owner’s examination and be replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to its
being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such Work is
in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to the Contract
Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract Documents, the costs
of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense.

§ 12.2 Correction of Work

§ 12.2.1 Before Substantial Completion

The Contractor shall promptly correct Work rejected by the Architect ef for failing to conform to the requirements of the
Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated, installed
or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall
be at the Contractor’s expense.

§ 12.2.2 After Substantial Completion

§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established
under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it
promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a written
acceptance of such condltlon The Owner shaII glve such notrce promptly after drscovery of the condition. Dunng—the

Iereaeh491f—\vt\,tarrantsyrL If the Contractor farls to correct nonconformlng Work wrthln a reasonable trme durrng that perlod
after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with Section 2.5.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first performed
after Substantial Completion by the period of time between Substantial Completion and the actual completion of that
portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the requirements
of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work that is
not in accordance with the requirements of the Contract Documents.
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§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to other
obligations the Contractor has under the Contract Documents. Establishment of the one-year period for correction of
Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the Work, and has
no relationship to the time within which the obligation to comply with the Contract Documents may be sought to be
enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s liability with
respect to the Contractor’s obligations other than specifically to correct the Work nor to Owner’s right to make claim
with respect to latent defects.

§ 12.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and-eguitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13  MISCELLANEOUS PROVISIONS
§ 13.1 Governing Law

The Contract shaII be governed by the Iaw of the place where the Prolect is Iocated exelud+ng—that1u#sd+et|on—seheteeef

§ 13.1.2 Historical lack of enforcement of any local law shall not constitute a waiver of Contractor’s responsibility for
compliance with such law in a manner consistent with the Contract Documents unless and until the Contractor has
received written consent for the waiver of such compliance from the Owner and the agency responsible for the local law
enforcement.

§ 13.2 Successors and Assigns
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal
representatrves to covenants, agreements and obllgatrons contained in the Contract Documents Exeeptasaprewded—rn

obllqatron under th|s Contract If Contractor attempts to make such an assrqnment it shall nevertheless remain legally
responsible for all obligations under the Contract.

§ 13.3 Rights and Remedies
§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder shall
be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available by law.

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing.

§ 13.3.3 The invalidity of any part or provision of the Contract Documents shall not impair or affect in any manner the
validity, enforceability or effect of the remaining parts and provisions of the Contract Documents.

§ 13.4 Tests and Inspections

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract Documents
and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public authorities. Unless
otherwise provided, the Contractor shall make arrangements for such tests, inspections, and approvals with an
independent testing laboratory or entity acceptable to the Owner, or with the appropriate public authority, and shall bear
all related costs of tests, inspections, and approvals. The Contractor shall give the Architect timely notice of when and
where tests and inspections are to be made so that the Architect may be present for such procedures. The Owner shall
bear costs of tests, inspections, or approvals that do not become requirements until after bids are received or negotiations
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concluded. The Owner shall directly arrange and pay for tests, inspections, or approvals where building codes or
applicable laws or regulations so require.

§ 13.4.1.1 During construction, periodic building code compliance inspections are required and will be performed by the
Owner’s building department inspectors when requested by the Contractor. It is the responsibility of the Contractor to
properly request such code inspections and no Work shall be covered until such Work has been inspected for code

compliance.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, or
approval, by an entity assigned by the Owner, and the Contractor shall give timely notice to the Architect of when and
where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs, except
as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the portions
of the Work to comply with requirements established by the Contract Documents, all costs made necessary by such
failure, including those of repeated procedures and compensation for the Architect’s services and expenses, shall be at
the Contractor’s expense, including the cost of retesting for verification of compliance if necessary, until the Architect
certifies that the Work in question does comply with the requirements of the Contract Documents, and all such costs
shall not be included in computing the Contract Sum.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the Architect
will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.5 Interest

Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate the
parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place where
the Project is located.

§ 13.6 Time Limits on Claims

The Owner and Contractor shall commence all claims and causes of action, whether in contract, tort, breach of warranty
or otherwise, against the other arising out of or related to the Contract in accordance with the requirements of the final
dispute resolution method selected in the Agreement within the time period specified by applicable law.

§ 13.7 Financial Disclosures

§ 13.7.1 During the term of this Contract, Contractor covenants and agrees that it will keep adequate books and records
of accounts in accordance with Generally Accepted Accounting Principles (GAAP). Contractor further covenants and
agrees that, upon request from Owner, Contractor shall provide to Owner financial statements of Contractor, including
current income and expense statements of Contractor, consolidated balance sheets signed by a financial officer of
Contractor, and audited reports provided to Contractor’s Surety, audited financial statements certified by a Certified
Public Accountant concerning the financial affairs of Contractor and all affiliates of Contractor, and such other financial
information requested by Owner. All such financial information shall comply with GAAP.

§ 13.7.2 In the event the Contractor becomes insolvent and/or fails to pay its current obligations when they become due,
Contractor shall so advise Owner of such situation. Contractor hereby authorizes its sureties, lenders, financial
institutions and other third parties to release to Owner financial information requested by Owner, including, but not
limited to, the financial information described in the preceding Section 13.7.1.
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§ 13.8 Waiver of Jury Trial
All parties hereby waive any and all right to any trial by jury in any action or proceeding arising directly or indirectly
hereunder.

ARTICLE 14  TERMINATION OR SUSPENSION OF THE CONTRACT
§ 14.1 Termination by the Contractor
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 60 consecutive days through
no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any other persons or
entities performing portions of the Work, for any of the following reasons:
.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be
stopped;
.2 An act of government, such as a declaration of national emergency, that requires all Work to be stopped:;
or
.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made
payment ona Certlflcate for Payment within the time stated in the Contract Documents oF

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a Sub-
subcontractor, their agents or employees, or any other persons or entities performing portions of the Work, repeated
suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, constitute in the
aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any 365-day
period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice to
the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, as-wel-as

reasonable-overhead-andprofiton-Work-net-exeeuted; and costs incurred by reason of such termination excluding profit

on unexecuted Work.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing portions of
the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract Documents with
respect to material matters important to the progress of the Work, the Contractor may, upon seven additional days’
written notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in
Section 14.1.3.

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor
.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements
between the Contractor and the Subcontractors or suppliers;
.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders
of a public authority; e
4 otherwise is guilty of substantial breach of a provision of the Contract Documents; or
.5 isadjudged a bankrupt or insolvent, or if it makes a general assignment for the benefit of its creditors, or
if a trustee or receiver is appointed for the Contractor or for any of its property, or if it files a petition to
take advantage of any debtor’s loss, or to reorganize under the bankruptcy or similar laws.

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, ang-upen-certification-by-the-Architect that sufficient
cause-exists-to-justifyr such-action; the Owner may, without prejudice to any other rights or remedies of the Owner and
after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment of the
Contractor and may, subject to any prior rights of the surety:
.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
.2 Accept assignment of subcontracts pursuant to Section 5.4; and
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.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request of
the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred by the
Owner in finishing the Work

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall not
be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for the
Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not expressly
waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, the Contractor
shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case may be, shall be
certified by the tnitial-Decision-Maker Architect, upon application, and this obligation for payment shall survive
termination of the Contract.

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the direct cost and time caused by
suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall not include profit. No
adjustment shall be made to the extent
.1 that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause for
which the Contractor is responsible; or
.2 that an adjustment is made or denied under another provision of the Contract.

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor shall
.1 cease operations as directed by the Owner in the notice;
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; and
.3 except for Work directed to be performed prior to the effective date of termination stated in the notice,
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and
purchase orders.

§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work properly
executed; costs incurred by reason of the termination, including costs attributable to termination of Subcontracts; and-the

termination-fee-if-any;-setforth-in-the-Agreement along with reasonable overhead and profit on the Work performed to

date, but in no event shall the Contractor be entitled to anticipated profits on unperformed Work.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 Claims

§ 15.1.1 Definition

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in the
Contract Time, or other relief with respect to the terms of the Contract. The term “Claim” also includes other disputes
and matters in question between the Owner and Contractor arising out of or relating to the Contract. The responsibility to
substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require the Owner to file a
Claim in order to impose liquidated damages in accordance with the Contract Documents.

§ 15.1.2 Time Limits on Claims
Any statutes of limitations shall commence to run, and all causes of action shall be deemed to have accrued in
accordance W|th appllcable Florida law. A
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§ 15.1.3 Notice of Claims

§ 15.1.3.1 Claims by either party must be made within 21 days after occurrence of the event giving rise to such Claim or
within 21 days after the claimant first recognizes the condition giving rise to the Claim, whichever is later. Claims must
be made by written notice to the Architect and the other party. Claims must specifically detail all facts and issues
substantiating the Claim, including all costs and expenses incurred. Contractor Claims must be made in writing and
timely filed in accordance with the specific requirements of the Contract Documents and under no circumstances
whatsoever be based upon actual or verbal notice or lack of prejudice to the other party. An additional Contractor Claim
after the initial Claim has been implemented by Chanqe Order WI|| not be con5|dered unless submltted ina tlmelv

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered after
expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by written notice to the
other party. In such event, no decision by the nitial-Becision-Maker Architect is required.

§ 15.1.4 Continuing Contract Performance

§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and
Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to
make payments in accordance with the Contract Documents.

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the nitial-Decision-Makers
Architect’s decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will
issue Certificates for Payment accordingly in-accordance-with-the-decision-of the-Initial Decision-Maker.

§ 15.1.5 Claims for Additional Cost

If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3 shall
be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is not
required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.5.1 If the Contractor believes additional cost is involved for reasons including but not limited to (1) a written
interpretation from the Architect, (2) an order by the Owner to stop the Work where the Contractor was not at fault, (3) a
written order for a minor change in the Work issued by the Architect, (4) failure of payment by the Owner, (5)
termination of the Contract by the Owner, (6) Owner’s suspension or (7) other reasonable grounds, Claim shall be filed
in accordance with this Section 15.1.

§ 15.1.6 Claims for Additional Time

§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in Section
15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on
progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented by
data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably
anticipated, and had an adverse effect on the scheduled construction.

§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this
Contract. This mutual waiver includes:
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.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, business
and reputation, and for loss of management or employee productivity or of the services of such persons;
and

.2 damages incurred by the Contractor for principal office expenses including the compensation of personnel
stationed there, for losses of financing, business and reputation, and for loss of profit, except anticipated
profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in
accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 Initial Decision

§ 15.2.1 Decision of the Architect. Claims, including those alleging an error or omission by the Architect but excluding
those arising under Section 10.3 shall be referred initially to the Architect for decision. An initial decision by the
Architect shall be required as a condition precedent to mediation or litigation of all Claims between the Contractor and
Owner arising prior to the date final payment is due, unless 30 days have passed after the Claim has been referred to the
Architect with no decision having been rendered by the Architect. The Architect will not decide disputes between the

Contractor and persons or entities other than the Owner Glatms—exeled+ng—these—where4he-eendmen—g+wng—nse—te—the

§ 15.2.2 The Hnitial- Becision-Maker Architect will review Claims and within ten days of the receipt of a Claim take one
or more of the following actions: (1) request additional supporting data from the claimant or a response with supporting
data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or
(5) advise the parties that the tritial-Decision-Maker Architect is unable to resolve the Claim if the initial-Decision
Maker Architect lacks sufficient information to evaluate the merits of the Claim or if the {nitial- Becision-Maker
Architect concludes that, in the Architect’s sole discretion, it would be inappropriate for the Initial-Decision-Maker
Architect to resolve the Claim.

§ 15.2.3 In evaluating Claims, the nitial-Decision-Maker Architect may, but shall not be obligated to, consult with or
seek information from either party or from persons with special knowledge or expertise who may assist the nitial
Decision-Maker Architect in rendering a decision. The Initial-Decision-Maker Architect may request the Owner to
authorize retention of such persons at the Owner’s expense.

§ 15.2.4 If the Hnitial Becision-Maker Architect requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Hritial-Decision-Maker Architect when the response or
supporting data will be furnished, or (3) advise the Hnitial- Beeision-Maker Architect that no supporting data will be
furnished. Upon receipt of the response or supporting data, if any, the Hritial- Becision-Maker Architect will either reject
or approve the Claim in whole or in part.

§ 15.2.5 The Architect will approve or reject Claims by written decision, which shall state the reasons therefore and
which shall notify the parties of any change in the Contract Sum or Contract Time or both. The approval or rejection of a

Clarm bv the Archrtect shall be flnaI and brndlnq on the partles but subject to medlatron and litigation. Ilihe—lnmal
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§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any,
of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may, but
is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract;-exeept-these-waived-as
provided-for-in-Seetions-9-10-4-9-10-5-and-15-1-7; shall be subject to mediation as a condition precedent to binding

dispute resolution.

§ 15.3.2 Claims, disputes or other matters in question between the parties to this Agreement shall be first subject to pre-
suit mediation prior to the filing of any legal claims or litigation. Completion of pre-suit mediation is a condition
precedent to I|t|qat|on The obllqatlon to medlate is a materlal and essentlal provmon of the Aqreement Ihe—pames—ehau

§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the other
party file for binding dispute resolution. If such a demand is made and the party receiving the demand fails to file for
binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding dispute
resolution proceedings with respect to the initial decision.

§ 15.3.4 Unless otherwise agreed in writing, the Contractor shall carry on the Work and maintain its progress during any
mediation or litigation, and the Owner shaII continue to make pavments to the Contractor in accordance W|th the

§ 15.3.5 Either party may initiate a mediation preceding by a request in writing to the other party within a reasonable

time after the claim, dispute or other matter in question has arisen or as provided in subparagraph 15.3.1, but in no event
after the expiration of the applicable statute of limitations.

§ 15.3.6 The parties shall endeavor in good faith to mutually agree upon an acceptable mediator. In the event the parties
have not agreed upon a mediator within thirty (30) days of the request for mediation, the Orlando office of the American
Arbitration Association, upon the written request of either party, shall appoint a mediator from its pool of approved
mediators.

AIA Document A201-2017, General Conditions of the Contract for Construction (as modified by Licensee)
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Contractor VCS Master 2025-May-01
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§ 15.3.7 Unless otherwise mutually agreed, the mediation shall be held in accordance with the Construction Industry
Mediation Rules of the American Arbitration Association currently in effect, each party to bear its own fees, costs and

expenses.

§ 15.3.8 In the event that pre-suit mediation is unsuccessful, all claims, disputes or other matters in question shall be
resolved in the Circuit Courts of VVolusia County Florida. The Parties, including the Contractor’s Surety, waive Venue
and Jurisdiction of any Federal Court and expressly waive Trial by Jury.

§ 15.3.9 All references to Arbitration in the Contract Documents are deleted.

AIA Document A201-2017, General Conditions of the Contract for Construction (as modified by Licensee)
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VULUSIA CONTRACTOR E-VERIFY AFFIDAVIT
YAWALVIIA SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA
COUNTYSCHOOLS FAC DOCUMENT 639
PURSUANT TO STATE OF FLORIDA, OFFICE OF THE GOVERNOR, EXECUTIVE ORDER 11-116
(Superseding Executive Order 11-02) AND SECTION 448.095 F.S.

Executive Order 11-116 requires all agencies under the direction of the Governor to verify the employment
eligibility of all new employees through the U.S. Department of Homeland Security’'s E-Verify system.
Further, in conjunction with Section 448.095 F.S., the Contractor is directed to include as a condition of all
contracts for the provision of goods or services to the School Board of Volusia County in excess of nominal
value, an express requirement that the Contractor utilizes the U.S. Department of Homeland Security’s E-
Verify system to verify the employment eligibility of all new employees hired by the Contractor during the
contract term, and an express requirement that the Contractor include in such subcontracts the
requirement that subcontractors performing work or providing services pursuant to the state contract utilize
the E-Verify system to verify the employment eligibility of all new employees hired by the subcontractor
during the contract term.

In accordance with Executive Order 11-116 and Section 448.095 F.S. the School Board of Volusia County
Florida requires all contractors who are awarded state funded contracts to verify newly hired employees
using the U.S. Department of Homeland Security’s E-Verify system. It is the responsibility of the awarded
Contractor to insure compliance. To enroll in the E-Verify system employers should visit www.e-verify.gov.

By affixing your signature below you hereby affirm that you will comply with all applicable E-Verify
requirements for the following project:

Facility Name: Project No.:

Project Name:

The undersigned has hereunto set his/her hand this day of ,
(Print or Type Name, Title) (Signature of Affiant)
(Federal Employer ID Number — FEIN) (E-Verify Number)
(Firm Name)
(Firm Address) (City) (State) (Zip Code)

NOTARY PUBLIC
STATE OF FLORIDA, COUNTY OF
Before me, the undersigned authority, personally appeared

known to me to be the person described herein and who executed the foregoing instrument and
acknowledged before me executed the same.
IN WITNESS WHEREOF, | have hereunto set my hand and official seal this

day of ,
My commission expires: (Notary Signature)
(Date) (Print, type or stamp name of notary public)

[] Personally known to me [ ] Produced ID

(Type of ID, if applicable)

Form Revised: 2021-May-12 FAC Document 639 — Contractor E-Verify Affidavit - Page 1 of 1
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VULUS'A PERFORMANCE AND PAYMENT BOND
A\ =0 SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA

COUNTY SCHOOLS FAC DOCUMENT 640

PUBLIC CONSTRUCTION BOND

Bond No.

BY THIS BOND, WE (Contractor Firm) , (Physical Address) , (Phone) , @ corporation,

(Surety Firm) , (Phone) , as Surety, are bound to (owner) School Board of
Volusia County Florida, (Address) 200 North Clara Avenue, DelLand Florida 32720, (Phone) (386) 734-7190,

herein called Owner, in the sum of ($ ) for payment of which we bind ourselves, our heirs,

, (Physical Address)

personal representatives, successors, and assigns, jointly and severally.

THE CONDITION OF THIS BOND is that if Principal:

1. Performs the contract dated ___, between Principal and Owner for construction of (Facility
Name) __ , (Address) ___, (Project Name) ____,(Contract/Project No.) ____, the contract being made
a part of this bond by reference, at the times and in the manner prescribed in the contract; and

2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida Statutes,
supplying Principal with labor, materials, or supplies, used directly or indirectly by Principal, in the
prosecution of the work provided for in the contract; and

3. Pays Owner all losses, damages, expenses, costs, and attorney’s fees, including appellate
proceedings, that Owner sustains because of a default by Principal under the contract; and

4. Performs the guarantee of all work and materials furnished under the contract for the time

specified in the contract, then this bond is void; otherwise it remains in full force.

Any action instituted by a claimant under this bond for payment must be in accordance with the
notice and time limitation provisions in Section 255.05(2), Florida Statutes.

Any changes in or under the contract documents and compliance or noncompliance with any
formalities connected with the contract or the changes does not affect Surety’s obligation under this

bond.

Form Rev: 2019-July-01 FAC Document 640 — Performance and Payment Bond - Page 1 of 2



DATED ON day of ,
Signed, sealed and delivered in the presence of:

By:
As to President / Principal President / Principal
(Print/Type Name of Witness to Contractor) (Print/Type Name of Contractor)
By:
Attorney-in-Fact
As to Surety (Print/Type Name of Attorney-in-Fact)
(Print/Type Name of Witness to Surety) Florida Resident Agent

(Print/Type Name of Florida Resident Agent)

NOTE: If both Principal and Surety are corporations, the respective corporate seals should be affixed
and attached. Power-of- Attorney to be attached.

Approved as to form only and for reliance
only by the School Board of Volusia
APPROVED County.
Signature

Printed Name

Florida Bar Number

Form Rev: 2019-July-01 FAC Document 640 — Performance and Payment Bond - Page 2 of 2



VULUS|A CONTRACTOR'’S DIRECT MATERIAL PURCHASE AFFIDAVIT
COUNTY SCHOOLS SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA
FAC DOCUMENT 641

STATE OF FLORIDA
COUNTY OF VOLUSIA

COMES NOW , and after being duly sworn, does depose and state as follows:

1. My nameis: , | am employed in the position of (title) for (Contractor)

2. | am over the age of eighteen years and | have personal knowledge of the facts stated herein.

3. All of the materials which the School Board of Volusia County Florida has purchased directly for
the project known as (Facility Name) , (Project Name) , (VCS Project No.) , and pursuant
to AIA Document A201-2017, Article 3.4.5 have been purchased from subcontractors, suppliers
or vendors who provided bids to the Contractor for this Project and whose bids were relied upon
by the Contractor in submitting its bid to Volusia County Schools.

4. All materials purchased directly by Volusia County Schools from the Contractor's subcontractors,

suppliers and vendors were purchased at or below the price originally negotiated by the
Contractor.

FURTHER AFFIANT SAYETH NAUGHT

Sworn to and subscribed before me this day of

Signature of Notary Public, State of Florida Print, Type or Stamp Commissioned
Name of Notary Public

Personally Known  []  or Produced Identification [ ]

Type of I. D. Produced

Form Rev: 2019-July-01 FAC Document 641 — Contractor’s Direct Material Purchase Affidavit - Page 1 of 1



VULUSIA CONTRACTOR’S ACKNOWLEDGMENT FORM
I WALV IMA SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA
FAC DOCUMENT 642
(Asbestos Survey)

COUNTY SCHOOLS

TO: Volusia County Schools
Facilities Design and Construction
3750 Olson Drive
Daytona Beach, Florida 32124

| acknowledge that | have been given access to and have read the Asbestos Survey, Management Plan,
Re-inspection Report (if applicable) and/or Certificate of Final Inspection (if applicable).

Facility Name:

Address:

[] Not applicable - Reason:

| further acknowledge that | must cease work and notify the project manager and environmental specialist,
3750 Olson Drive, Daytona Beach Florida 32124, telephone number (386) 947-8786, in the event of
encountering materials not previously identified by the aforementioned reports. In addition, | understand
that any questions regarding the aforementioned reports should be directed to the environmental specialist
as stated above.

My reason for being in the school is:

My signature is acknowledgement of the above.

Date:

(Signature)

Printed Name:

Firm’s Name:

Address:

Telephone:

Form Rev: 2019-July-01 FAC Document 642 — Contractor’'s Acknowledgement Form - Page 1 of 1
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Application and Certificate for Payment

AIA Document G702° - 1992

TO OWNER: PROJECT: G Series Form
FROM VIA
CONTRACTOR: ARCHITECT:

APPLICATION NO: 001 Distribution to:

PERIOD TO: OWNER: [_]

CONTRACT FOR: General Construction ARCHITECT: []
CONTRACT DATE:

PROJECTNOS: / / CONTRACTOR: []

FIELD: []

OTHER: [

CONTRACTOR'S APPLICATION FOR PAYMENT

Application is made for payment, as shown below, in connection with the Contract.
Continuation Sheet, AIA Document G703, is attached.

The undersigned Contractor certifies that to the best of the Contractor's knowledge,
information and belief the Work covered by this Application for Payment has been
completed in accordance with the Contract Documents, that all amounts have been paid
by the Contractor for Work for which previous Certificates for Payment were issued and

1. ORIGINAL CONTRACT SUM ..o ssiinmmssnsasssssssinsssssossossasssssssssses $0.00 payments received from the Owner, and that current payment shown herein is now due.
2. NET CHANGE BY CHANGE ORDERS ... - $0.00 CONTRACTOR:
3. CONTRACT SUM TO DATE (Line 1 +2) $0.00 By: Date:
4, TOTAL COMPLETED & STORED TO DATE (Column G on G703) $0.00 State of:
5. RETAINAGE: County of
a. % of Completed Work Subscribed and sworn to before
(Column D + E on G703) $0.00 me this day of
b. % of Stored Material
(Column F on G703) $0.00 Notary Public:
Total Retainage (Lines 5a + 5b or Total in Column I of G703) wwuussssemns $0.00 My Commission expires:
6. TOTAL EARNED LESS RETAINAGE ........ s0.00 ARCHITECT'S CERTIFICATE FOR PAYMENT
(Line 4 Less Line 5 Total) In accordance with the Contract Documents, based on on-site observations and the data
7. LESS PREVIOUS CERTIFICATES FOR PAYMENT ...... $0.00 comprising this application, the Architect certifies to the Owner that to the best of the
(Line 6 from prior Certificate) Architect's knowledge, information and belief the Work has progressed as indicated, the
P quality of the Work is in accordance with the Contract Documents, and the Contractor is
8. CURRENT PAYMENT DUE wevcoesverssssrsmsmmesssssssssssssesssssssssens | 50.00] entitled to payment of the AMOUNT CERTIFIED.
9. BALANCE TO FINISH, INCLUDING RETAINAGE AMOUNT CERTIFIED ...... $0.00
(Line 3 less Line 6) $0.00 (Attach explanation if amount certified differs from the amount applied. Initial all figures on this
Application and on the Continuation Sheet that are changed to conform with the amount certified)
CHANGE ORDER SUMMARY ADDITIONS DEDUCTIONS | ARCHITECT:
Total changes approved in previous months by Owner $0.00] $0.00| By: Date:
Total approved this Month $0.00 $0.00 . . . . .
TOTALS $0.00! $0.00 This Certificate is not negotiable. The AMOUNT CERTIFIED is payable only to the Contractor
. : named herein. Issuance, payment and acceptance of payment are without prejudice to any rights of
NET CHANGES by Change Order $0.00| the Owner or Contractor under this Contract.

AlA Document G702™ = 1992. Copyright © 1953, 1963, 1965, 1971, 1978, 1983 and 1992 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S.
Copyright Law and International Treaties. Unauthorized reproduction or distribution of this A1IA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted 1
to the maximum extent possible under the law. This document was produced by AlA software at 13:54:49 on 07/07/2017 under Order No. 3333522149 which expires on 10/09/2017, and is not for resale.

User Notes:

(3B9ADA39)



S

D) (43
(2
—

Continuation Sheet

AIA Document G703" — 1992

ATA Document, G702™-1992, Application and Certification for Payment, or G736™-2009, APPLICATION NO: 001
Project Application and Project Certificate for Payment, Construction Manager as Adviser Edition,
containing Contractor's signed certification is attached. APPLICATION DATE:
In tabulations below, amounts are in US dollars. PERIOD TO:
Use Column I on Contracts where variable retainage for line items may apply.
ARCHITECT'S PROJECT NO:
A B C D I E F G H 1
WORE COMPLETED MATERIALS TOTAL BALANCE TO| RETAINAGE
ITEM | DESCRIPTION OF | SCHEDULED FROM PRESENTLY (COMPLETED AND % FINISH (IF VARIABLE
NO. WORK VALUE PREVIOUS STORED STORED TO DATE| (G +C) (C-G) RATE)
APPLICATION THIS PERIOD {(NOT IND OR E) (D+E+F)
(D +E)
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
GRAND TOTAL $0.00 $0.00 $0.00 $0.00 $0.00 0.00% $0.00 $0.00
AlA Document G703™ — 1992, Copyright © 1963, 1965, 1966, 1967,1970, 1978, 1983 and 1992 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by
U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be 1

prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 13:55:33 on 07/07/2017 under Order No. 3333522149 which expires on 10/09/2017, and is not for

resale.
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VULUSIA PARTIAL RECEIPT AND RELEASE

I WALV IMA PROGRESS PAYMENT

SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA
FAC DOCUMENT 655

COUNTY SCHOOLS

The undersigned , of was heretofore on day of , awarded a contract by the
SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA, to furnish all of the materials and labor in the construction
project entitled (Facility Name) , (Address) , (Project Name) , (VCS Project No.) , in accordance
with the plans and specifications therefore, as prepared by , Architect, and the undersigned has

completed said work and fully complied with said contract and has heretofore received the sum of ,
$ ) as progress payment thereon.

That the undersigned has this date received from the SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA,
the sum representing the balance due as of this progress payment, under terms of said contract, and certifies
that said work has been performed in accordance with terms thereof and that, as Contractor, has received
monies due and to become due to thereunder for work performed and materials furnished in connection with
said work, and that, as Contractor, has paid in full all persons furnishing labor and/or materials in connection
therewith, including all subcontractors and suppliers, and that there are no unpaid bills for labor performed or
materials furnished in connection with said Work or improvements to date.

That the undersigned, for value received, does hereby forever release and discharge the said building and
premises as described in said contract, from any and all liens, claims or demands whatsoever that, as
Contractor, has or may have for work performed or materials furnished in connection therewith, or for work
performed or materials furnished thereon by any subcontractor or supplier, and will hold the SCHOOL BOARD
OF VOLUSIA COUNTY FLORIDA, safe and harmless from any and all loss and liability arising or to arise by
reason of any unpaid bills for labor performed or materials furnished on said building or premises in connection
with said work or improvements as of this progress payment.

IN WITNESS WHEREOF,
the undersigned has hereunto set hand and seal this day of ,

Witnessed by:

(Witness Signature) (Contractor Signature)

(Print or Type Name, Title) (Print or Type Name, Title)

STATE OF FLORIDA, COUNTY OF
Before me, the undersigned authority, personally appeared

to me well-known and known to me to be the person described in and who executed the foregoing
instrument, and acknowledged before me executed the same.
IN WITNESS WHEREOF, | have hereunto set my hand and official seal this

day of ,
My commission expires: Notary Public, State of Florida
(Date) (Print, type or stamp name of notary public)

[] Personally known to me [ ] Produced ID

(Type of ID, if applicable)

Form Rev: 2023-June-29 FAC Document 655 — Partial Receipt and Release - Page 1 of 1
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_AIA Document G707A" - 1994

Consent of Surety to Reduction in or Partial Release of Retainage

PROJECT:(Name and address) ARCHITECT'S PROJECT NUMBER: OWNER: []
CONTRACT FOR: ARCHITECT: L]
CONTRACTOR: []
TO OWNER: nd address, CONTRACT DATED:
(Name and address) SURETY: [
OTHER: []
In accordance with the provisions of the Contract between the Owner and the Contractor as indicated
above, the
(Insert name and address of Surety)
, SURETY,
on bond of
(Insert name and address of Contractor)
, CONTRACTOR,
hereby approves the reduction in or partial release of retainage to the Contractor as follows:
The Surety agrees that such reduction in or partial release of retainage to the Contractor shall not
relieve the Surety of any of its obligations to
(Insert name and address of Owner)
, OWNER,

as set forth in said Surety's bond.

IN WITNESS WHEREOF, the Surety has hereunto set its hand on this date:
(Insert in writing the month followed by the numeric date and year.)

(Surety)

(Signature of authorized representative)

Attest:
(Seal): (Printed name and title)

AlA Document G707A™ — 1994. Copyright © 1971, 1982 and 1994 by The American Institute of Architects. All rights reserved. WARNING: This AIA®
Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any
portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document
was produced by AlA software at 13:58:43 on 07/07/2017 under Order No. 3333522149 which expires on 10/09/2017, and is not for resale.

User Notes: (3B9ADA4F)



$ATA pocument 6707 - 1994

Consent Of Surety to Final Payment

PROJECT: (Name and address) ARCHITECT'S PROJECT NUMBER: OWNER: []
CONTRACT FOR: ARCHITECT: [ ]

CONTRACTOR: []

TO OWNER: (Name and address) CONTRACT DATED: i I:I
OTHER: []

In accordance with the provisions of the Contract between the Owner and the Contractor as indicated
above, the
(Insert name and address of Surety)

, SURETY,
on bond of
(Insert name and address of Contractor)

, CONTRACTOR,

hereby approves of the final payment to the Contractor, and agrees that final payment to the Contractor
shall not relieve the Surety of any of its obligations to
(Insert name and address of Owner)

, OWNER,

as set forth in said Surety's bond.

IN WITNESS WHEREQF, the Surety has hereunto set its hand on this date:
(Insert in writing the month followed by the numeric date and year.)

(Surety)

(Signature of authorized representative)

Attest:
(Seal): (Printed name and title)

AlA Document G707 ™ — 1994. Copyright © 1982 and 1994 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is
protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it,
may result in severe civil and criminal penaities, and will be prosecuted to the maximum extent possible under the law. This document was produced by
AlA software at 13:56:19 on 07/07/2017 under Order No. 3333522149 which expires on 10/09/2017, and is not for resale.

User Notes: (3BSADA3F)



VULUS'A CONTRACTOR AFFIDAVIT
A\ =0 SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA

COUNTY SCHOOLS FAC DOCUMENT 661

PURSUANT TO SECTION 713.06(3), FLORIDA STATUTES
TO: SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA

The undersigned, as Contractor, has heretofore, on the day of , in the year , been
awarded a contract by you, as Owner, to furnish all of the materials and labor in the construction project
entitled (Facility Name) , (Address) , (Project Name) ,(VCS Project No.) , for the final contract
price of % ) in accordance with plans and specifications therefore, as prepared by ,
Architect.

The said project has been completed and the contract and plans therefore fully complied with, and all of
the contract price has been paid by you, except the final payment thereon, which is now due, but is being
withheld until a sworn statement is furnished as required by law, showing whether there are any unpaid
and outstanding bills in connection with said building.

That the undersigned hereby certified, under oath, that all lienors contracting directly with or directly
employed by the undersigned, on said contract, have been paid in full, and further certified, under oath,
that there are no outstanding or unpaid bills for labor performed or materials furnished in connections with
said work or improvements.

That this sworn statement is furnished by the Contractor to the Owner pursuant to Section 713.06(3),
Florida Statutes.

IN WITNESS WHEREOF,
the undersigned has hereunto set his hand and seal this day of ,

Witnessed by:

(Witness Signature) (Contractor Signature)

(Print or Type Name, Title) (Print or Type Name, Title)

STATE OF FLORIDA, COUNTY OF VOLUSIA
Before me, the undersigned authority, personally appeared

to me well-known and known to me to be the person described in and who executed the foregoing
instrument, and he acknowledged before me that he executed the same.
IN WITNESS WHEREOF, | have hereunto set my hand and official seal this

day of ,
My commission expires: Notary Public, State of Florida
(Date) (Print, type or stamp name of notary public)

[l Personally known to me [ ] Produced ID

(Type of ID, if applicable)

Form Rev: 2019-July-01 FAC Document 661 — Contractor Affidavit - Page 1 of 1



VULUSIA RECEIPT AND RELEASE
YOLUOIA SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA
COUNTY SCHOOLS FAC DOCUMENT 662

The undersigned , of was heretofore on day of , awarded a contract by the
SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA, for the final contract price of (8 ) to furnish
all of the materials and labor in the construction project entitled (Facility Name) , (Address) , (Project
Name) , (VCS Project No.) , in accordance with the plans and specifications therefore, as prepared by

, Architect, and the undersigned has completed said work and fully complied with said contract and has
heretofore received the sum of , (8 ) as payment thereon.

That the undersigned has this date received from the SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA,
the sum of , (8 ) representing the full balance due him as Contractor, under terms of said contract,
and certifies that said contract has been fully performed in accordance with terms thereof and that, as
Contractor, has received all monies due and to become due thereunder for work performed and materials
furnished in connection with said work, and that, as Contractor, has paid in full all persons furnishing labor
and/or materials in connection therewith, including all subcontractors and suppliers, and that there are no
unpaid bills for labor performed or materials furnished in connection with said work or improvements.

That the undersigned, for value received, does hereby forever release and discharge the said building and
premises as described in said contract, from any and all liens, claims or demands whatsoever that, as
Contractor, has or may have for work performed or materials furnished in connection therewith, or for work
performed or materials furnished thereon by any subcontractor or supplier, and will hold the SCHOOL BOARD
OF VOLUSIA COUNTY FLORIDA, safe and harmless from any and all loss and liability arising or to arise by
reason of any unpaid bills for labor performed or materials furnished on said building or premises in connection
with said work or improvements.

IN WITNESS WHEREOF,
the undersigned has hereunto set hand and seal this day of ,

Witnessed by:

(Witness Signature) (Contractor Signature)

(Print or Type Name, Title) (Print or Type Name, Title)

STATE OF FLORIDA, COUNTY OF
Before me, the undersigned authority, personally appeared

to me well-known and known to me to be the person described in and who executed the foregoing
instrument, and acknowledged before me executed the same.
IN WITNESS WHEREOF, | have hereunto set my hand and official seal this

day of ,
My commission expires: Notary Public, State of Florida
(Date) (Print, type or stamp name of notary public)

[] Personally known to me [ ] Produced ID

(Type of ID, if applicable)

Form Rev: 2023-June-29 FAC Document 662 — Receipt and Release - Page 1 of 1



PROJECT 2648225

SECTION 011100 - SUMMARY OF WORK

PART 1 - GENERAL

11

1.2

A

SUMMARY

Project Information:
1. Project Title: Replace Gutters and Downspouts

2. Project Location: New Smyrna Beach FHigh School; 1015 10" Street, New Smyrna
Beach, Florida 32168.

3. General Description of Work: The general scope of work for this project includes
replacement of gutters and downspouts throughout the campus, where indicated on the
drawings.

Project Scope: In general, the work includes, but is not limited to, the following items:

1. Remove and replace sheet metal gutters and downspouts with new pre-finished aluminum
gutter and downspout assemblies at all steep-sloped metal roof areas (Buildings 1-9).

2. Provide new anodized, extruded aluminum downspouts where indicated and where
identified to replace damaged or missing downspouts.

a. Existing anodized, extruded aluminum downspouts, if encountered during work,
may be re-used if in good condition.

3. Provide sheet metal flashings at fascias to facilitate gutter and downspout replacement and
associated work.

Refer to the appropriate specification section for further information about installation methods
and components to be provided.

The Contract Documents showing the existing construction of the facility were developed from
historic documents and from limited field observations by the Engineer of Record and its
consultants. Actual conditions may vary from those shown. Hidden conditions may be discovered
over the course of the work. Further evaluation may uncover conditions which may require
remedial attention prior to proceeding with demolition or construction. Contractor shall be aware
of the need to proceed with diligence and care and shall notify Engineer of Record of conditions
which do not reflect those indicated or which require further testing and repair prior to proceeding.
Contractor shall correct conditions that are detrimental to timely and proper execution of the
Work. Contractor shall not proceed until unsatisfactory conditions have been corrected.
Commencement or continuation of work constitutes acceptance of conditions and responsibility
for satisfactory performance.

PROJECT CONDITIONS

The Contractor shall maintain a copy of the Construction Documents (Specifications and
Drawings), and all approved submittal documents and shop drawings on site, available at all times
for reference. The installer shall have an updated copy of the Drawings and Specifications
pertaining to their area of work available at the location of work at all times.

SUMMARY OF WORK 011100-1
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B.  The building will be occupied and in use during construction. Take necessary precautions to
create as little disturbance or disruption to the building and its occupants as possible during the
work.

C.  Supply, install, and maintain barriers, protection, warning lines, lighting, and personnel required
to segregate the work area(s) from pedestrian or vehicular traffic, as well as to prevent damage to
the building, its occupants, and the surrounding landscaped and paved areas. The Contractor shall
observe all applicable OSHA requirements.

D.  Schedule and execute work without exposing the building interior to the effects of inclement
weather. Protect the building and its occupants against such risks and repair/replace work-related
damage to the Owner’s satisfaction.

E.  The Contractor shall not be responsible for reported roof or wall related leaks which exist prior
to initiating work in the leak areas. The Contractor shall be responsible for all work-related leaks
and damage to existing roofing or envelope components at all locations in which he has initiated
work, to include trafficking and materials storage. If damage occurs, the Contractor shall repair
damaged areas at no additional cost to the Owner. Provide and maintain necessary protection and
repairs to prevent interior leakage.

Supply labor, equipment, tools and appliances necessary for the proper completion of the work.

G. Do not install membrane or fluid-applied systems or sealants during precipitation, including fog,
or when air temperature is below 40° F (4° C) or is expected to go below 40° F (4° C) during
application, or when there is ice, frost, moisture, or visible dampness on the work surfaces.

H.  Phased or temporary construction will only be permitted as specified, or as agreed to in writing
by the Engineer. Schedule, execute, and coordinate work on a daily basis so that components are
installed completely and permanently as specified.

l. Schedule, coordinate, and execute horizontal work to avoid traffic on completed areas. Coordinate
work to prevent this situation by working away from completed areas, toward edges and access
ways.

J. Roofing and exterior components that are removed shall be made 100% weathertight in the same
day’s operations.

K. Supply shoring, supports, and other items or materials necessary to brace and support the
structure, fixtures, and facilities affected by the work. This includes, but is not limited to, heating
and air handling ducts, lighting, rooftop equipment and other items presently supported by or
suspended from the roof decks to be removed and associated structural members. Supply
temporary walkways and ramps necessary to remove existing decking systems and install the
replacement deck materials.

L. Roof construction and materials shall comply with these specifications and the latest editions of
the following:

1. Sheet Metal and Air Conditioning Contractors National Association (SMACNA)

2. The National Roofing Contractors Association (NRCA) “Roofing and Waterproofing
Manual”

3. The Asphalt Roofing Manufacturers Association (ARMA).

4. Factory Mutual Global (FMG) publications “Loss Prevention Data for Roofing
Contractors” and “Building Materials Approval Guide”

SUMMARY OF WORK 011100-2
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5. Underwriters Laboratories, Inc. “Roofing Materials and Systems Directory”

All work shall be performed in accordance with the Florida Building Code (FBC) in effect at the
time of Bid and applicable Federal, State, and local code amendments, requirements, and
publications.

All workmanship and materials shall be of the best construction practice. Should a conflict arise
between the specification requirements and those of the referenced publications, the better quality
or more stringent requirement will prevail. Specification requirements that exceed the minimum
requirements of the Manufacturer shall be complied with by the Contractor.

Coordinate the work in this Section with other Sections, including preparatory work, building
protection, daily clean-up, and protection of building and occupants.

Supply labor, vacuums, tools and appliances necessary to keep the interior and exterior building
and site areas below and around the construction clean, with as little accumulation of dust and
debris as possible on a daily basis.

Work will be observed periodically by the Owner’s Representative and the Engineer of Record.

SUBMITTALS

Emergency Response Contacts.
Construction Schedule.
Schedule of Values.

Safety Data Sheets (SDS)

REFERENCES

Applicable publications: Publications listed herein form a part of this Specification to the extent
referenced and are indicated in the text by basic designation only. Applicable publications
referenced shall be those that were issued and in use at the time of the Bid Submission.

PRECONSTRUCTION CONFERENCE

Preconstruction conference(s) will be held with the Owner, Owner’s Representatives, Contractor,
the Engineer of Record, and involved trades to discuss aspects of the project.

1. The Contractor's foreman, superintendent or field representative will attend this
conference. The foreman must be proficient in reading and writing English and shall be on
site at all times that work is performed. The Owner or Owner’s Representative shall reserve
the right to require an alternate superintendent and/or foreman.

Preconstruction conference(s) shall not be held until all specified submittals have been received
and reviewed by the Owner’s Representative and the Engineer of Record. The pre-installation
conference shall take place only after the Engineer of Record has determined that the status of
submittals is sufficient to meet.
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Delivery of materials and commencement of construction shall not proceed until the
preconstruction conference is held. Delays in obtaining a complete set of submittals shall not
extend the contracted completion date.

EMERGENCY RESPONSE

The Contractor shall provide the Owner with after-hours (24-hour) emergency telephone numbers
of the Contractor’s superintendent and foreman.

The Contractor must respond to emergency situations or calls within two (2) hours.

CONSTRUCTION SCHEDULE

Proper coordination of all aspects of the work by the Contractor and any sub-trades is critical to
ensure proper installation and performance of the work. The Contractor’s Construction Schedule
shall clearly outline the coordination between job tasks of all involved disciplines. Subject to
review and acceptance by the Owner, this Schedule will be strictly adhered to by the Contractor
and sub-trades. Any project related technical questions shall be presented to the Owners
representative.

The Contractor’s Construction Schedule shall clearly identify the on-site crew foreman and the
size of the crew to be utilized. The crew size shall remain consistent and work shall be continuous
throughout the project, from start-up to completion.

The Owner’ Representative shall review the Contractor’s Construction Schedule prior to the start
of any work. After defining the location(s) of the work progress, the Owner or Owner’s
Representative shall arrange to control occupancy in the building to the greatest extent possible.
It shall be the responsibility of the Contractor to supply the Owner with written notice, 72 hours
in advance, if his work location(s) for a workday is different from the schedule. The Contractor
shall update his Construction Schedule bi-weekly and submit a copy to the Owner’s
Representative in time for review prior to bi-weekly progress meetings.

The Contractor shall schedule periodic site visits by system Manufacturers providing the warranty
during the construction period. Announce any Manufacturer’s site visit (inspection) to the
Owner’s Representative 72 hours prior to its occurrence. The Contractor shall provide the Owner
a copy of the Manufacturer’s written report for each inspection, indicating Manufacturer’s
comments pertaining to installation of materials and any corrective recommendations. In addition,
the Contractor is responsible to notify and obtain acceptance from the systems Manufacturers on
detail changes that may affect the system warranty.

SCHEDULE OF VALUES

Provide a line item breakdown of construction labor and materials costs for each Specification
Section included in these Contract Documents. Additionally, provide line item values for Unit
Price, Alternate, and Allowance Work included in these Specifications. Utilize AIA Forms G702
and G703, to prepare and submit the Schedule of Values.

WORK HOURS

The Contractor will be allowed to work on the facility between the hours of 7:00 am and 5:00
pm, local time, Monday through Friday, unless otherwise established by the Owner. Work outside
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these hours may be allowed with 72 hours’ minimum written notice to the Owner. Work on
Saturday or Sunday may be performed from 8:00 am to 5:00 pm, with prior approval from the
Owner.

B.  The cost of providing building maintenance personnel on site for weekend work, if required, shall
be borne by the Contractor.
C.  The Owner reserves the right to disapprove or suspend a request to work outside of normal
working hours.
D.  Coordinate all interior access with Owner prior to initiation of work. If interior access is required
after hours, weekend, or holidays, Contractor must give 72 hours’ notice for coordination.
1.10 PROGRESS MEETINGS
A.  Progress meetings shall be scheduled bi-weekly by the Owner’s Representative or as deemed
necessary.
1.11 DIMENSIONS AND QUANTITIES
A.  Verify dimensions and quantities in the field prior to bid submission. The Project Plans and
Drawings have been compiled from various sources and may not reflect the actual field conditions
at the time of construction.
B.  The Contractor is solely responsible for means and methods of construction. Make necessary
investigations to become familiar with the project conditions.
Additional compensation due to unfamiliarity with project conditions will not be considered.
In case of inconsistency between Drawings and Specifications or within either document, the
better quality and/or greater quantity of work shall be provided, as determined by the Owner.
1.12 SAFETY DATA SHEETS
A.  Safety Data Sheets (SDSs) shall be submitted in complete sets to the Owner for all products to be
used prior to any work being performed. SDSs shall be labeled and organized by Division in
tabbed, 3-ring binder with Appendix.
1.13 GUARANTEES AND WARRANTIES
A.  Refer to specific Sections of this specification for systems and product warranty requirements.
Verify with Manufacturer of proposed systems and products that specified warranty requirements
are acceptable, without exception, prior to selecting materials for use on this project.
B.  Submit a full Contractor's Guarantee of the Work to be free from defect in materials and
workmanship upon Substantial Completion, and prior to final payment. This Guarantee shall be
for a period of two (2) years from the date of Substantial Completion and shall be signed by a
Principal of the Contractor’s firm and sealed if a corporation.
C.  Sample warranties provided as Submittals shall be project specific samples or templates to
represent the terms and conditions contained within the specific Sections of this specification.
SUMMARY OF WORK 011100-5
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1.14 CLEAN-UP

A.  Restore property of the Owner to its original condition prior to the start of construction. Refer to
Division 01 Section “Temporary Facilities and Controls.” General clean-up of the site shall be
performed on a daily basis.

B.  Clean, restore, and/or replace items stained, dirtied, discolored, or otherwise damaged due to the
Work, as required by the Owner.

C.  Clean roof, building (interior and exterior), landscaped areas, and parking areas so they are free
of trash, debris, and dirt caused by or associated with the Work.

D.  Clean out drain leaders and piping to the point where it exits the building. Demonstrate roof
drainage systems are operating by running water from a hose for 30 minutes into each drain in
the presence of the Owner or Owner’s Representative.

E.  Sweep paved areas clean daily. Immediately clean any chemical or material spills.

F. Site clean-up shall be performed daily.

1.15 PERMITS
A.  The Contractor will obtain and pay for any and all permits required to perform the work.
1.16 CONTRACTOR USE OF PREMISES

A.  Contractor will limit use of premises to allow for continuous, uninterrupted Owner occupancy
and use.

Coordinate use of premises under direction of Owner.

C.  Assume full responsibility for protection and safekeeping of products stored onsite under this
Contract.

D. Obtain and pay for use of additional storage or work areas needed for operations under this
Contract.

E. Maintain all exits from the building as fire exits. Should it be necessary, the Contractor will stop
work during all facility function and allow full use of all egresses from the building.

F. Keep all drive lanes open at all times.

1.17 OWNER OCCUPANCY

A.  Owner will occupy premises during entire construction period. Cooperate with Owner in
scheduling operations to minimize conflict with Owner’s use of facility.

B.  Predetermine and obtain approval, in advance, from Owner, for vertical and horizontal
transportation of labor and construction materials onto and off of the building roof.

C. Do not transport labor or construction materials to the roof via the interior of the facility.
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Utility Shutdowns: Obtain written approval from the Owner for any required shutdown or outage
of any utility. Schedule any outages minimum 72 hours in advance to minimize impact on existing
operations. Comply with all applicable codes and ordinances.

PRE-JOB DAMAGE SURVEY OF FACILITY

Perform a thorough pre-job survey of property and all affected and adjacent areas of the building
with Owner’s Representative prior to starting the work in order to document existing damage.

1. Contractor shall document the survey on video tape and provide a copy to the
Owner’s Representative prior to commencing work.

2. Damaged items identified during the survey will not be the responsibility of Contractor
unless further damaged by Contractor during execution of project.

CORRECTION OF DAMAGE TO PROPERTY

Consider any damage to building or property not identified in the pre-job damage survey as
having resulted from execution of this Contract and correct at no additional expense to Owner.

The Contractor will include in the Base Bid the cost to perform any work-related repair that is
due to Contractor’s faulty workmanship and/or materials.

Repair, immediately, damages to facility or site that present a safety hazard or danger to the
public.

SUMMARY OF PROJECT REQUIREMENTS

The Work requirements of the Contract are summarized by reference to the Bidding
Requirements, the Contract forms, the Conditions of the Contract, the Specification, the
Drawings, and Addenda and Contract Modifications, including, but not limited to, the printed
matter referenced in these requirements. It is recognized that the Work is affected or influenced
by governing regulations, natural phenomenon (including weather conditions), unforeseen
conditions uncovered by the Work, and other forces outside of the Contract Documents.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011100
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SECTION 012200 - UNIT PRICES

11

1.2

13

A

SUMMARY

General Provisions of the Contract, including General and Supplementary Conditions and other
Division-1 Specification sections, apply to work of this Section.

The Owner may elect certain aspects of the work, whose quantity cannot be determined at this
time, to be performed or deleted by the Contractor. If such work items are elected or are not
performed, the Contract price will be adjusted accordingly by the Unit Price amount shown for
each item in the Bid Forms. For any Base Bid quantities established in this Section, the Owner
shall receive a credit for any quantities not used, based on the established unit price.

The Base Bid quantities shown in the List of Unit Prices below shall be exclusive of the quantities
identified in the Specification or that shown on the Drawings.

GENERAL CONDITIONS

A Unit price is a price per unit of measurement for materials or services added to or deducted
from the Contract Sum by appropriate modification, if estimated quantities of Work required by
the Contract Documents are increased or decreased.

By submitting a bid, the Contractor acknowledges acceptance of the established Unit Prices for
their use in determining the value of change work. Prices as stated will remain in effect until final
completion of the Contract.

Performance of Work not authorized by a Change Order or Field Order, whether or not such work
is set forth hereunder as a Unit Price item, shall not be considered cause for extra payment beyond
the Contract Sum.

PROCEDURES

Unit prices include all necessary material, plus cost for delivery, installation, insurance,
applicable taxes, overhead, and profit.

Prior to commencing removal or replacement of materials set forth in the schedule of Unit Prices,
the Contractor shall notify the Owner in sufficient time to permit proper inspection and
measurements to be taken. Only quantities that have been approved in writing by the Owner will
be considered in determination of adjustments to the Contract Amount.

Unit Prices and quantities are provided to adjust the specific work items because quantity of work
is unknown. Work of similar scope as those unit price items contained in and defined by the
Construction Documents shall not be considered as Unit Price Work.

Owner reserves the right to reject Contractor's measurement of work-in-place that involves use
of established unit prices and to have this work measured, at Owner's expense, by an independent
inspector acceptable to Contractor.

List of Unit Prices: A list of unit prices and quantities to be provided in the Base Bid is included
in Part 3.

UNIT PRICES 012200 - 1
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1. The quantities shown in the list of unit prices shall be exclusive of the quantities identified
in the specification or that shown on the drawings.

2. Specification sections referenced in the schedule contain requirements for materials
described under each unit price.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

LIST OF UNIT PRICES

NOTE: The Base Bid quantities shown in the List of Unit Prices below shall be exclusive of the
quantities identified in the Specification or that shown on the Drawings.

Unit Price A: For replacing more/less existing damaged or deteriorated 2x wood roof edge fascia

blocking (assuming up to 2” x 10” nominal wood blocking), as encountered during the work,
above and beyond the quantities identified on the Drawings, and as outlined in Division 06,
“Rough Carpentry”.

1. Quantity to be carried in the Base Bid: Two Hundred (200) linear feet (LF).

2. Provide a unit price per linear foot (LF) of (2x10) wood fascia, above and beyond the Base
Bid amount.

Unit Price B: For replacing more/less existing damaged or deteriorated 2x wood blocking atop
the masonry wall on the cafeteria (assuming up to 2” x 8” nominal wood blocking), as
encountered during the work, above and beyond the quantities identified on the Drawings, and as
outlined in Division 06, “Rough Carpentry”.

1. Quantity to be carried in the Base Bid: Twenty (20) linear feet (LF).

2. Provide a unit price per linear foot (LF) of (2x8) wood blocking, above and beyond the
Base Bid amount.

Unit Price C: For replacing more/less existing damaged or deteriorated galvalume sheet metal
gable roof flashings (to match existing), as encountered during the work, above and beyond the
guantities identified on the Drawings, and as outlined in Division 07, “Flashing and Sheet Metal”.

1. Quantity to be carried in the Base Bid: Twenty (20) linear feet (LF).

2. Provide a unit price per linear foot (LF) of sheet metal gable roof flashings, above and
beyond the Base Bid amount.

Unit Price D: For replacing more/less structural silicone sealant (and backer materials) along
existing metal roof-to-wall flashings at rooftop aluminum walkway canopy locations, above and
beyond the quantities identified within the Base Bid scope of work, and as outlined in Division
07, “Joint Sealants”.

1. Quantity to be carried in the Base Bid: Twenty (20) linear feet (LF).

UNIT PRICES 012200 - 2
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2. Provide a unit price per linear foot (LF) of sealant replacement, above and beyond the Base
Bid amount.

E. Unit Price E: For replacing more/less polyurethane sealant & backer rod joints at miscellaneous
roof/wall locations, above and beyond the quantities identified within the Base Bid scope of work,
and as outlined in Division 07, “Joint Sealants”.

1. Quantity to be carried in the Base Bid: Twenty (20) linear feet (LF).

2. Provide a unit price per linear foot (LF) of sealant replacement, above and beyond the Base
Bid amount.

END OF SECTION 012200
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SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

11

1.2

1.3

A

SUMMARY

This Section includes administrative and procedural requirements for submitting Shop Drawings,
Product Data, Samples, and other submittals.

DEFINITIONS

Action Submittals: Written and graphic information that requires Engineer of Record’s responsive
action.

Informational Submittals: Written information that does not require Engineer of Record's
responsive action. Submittals may be rejected for not complying with requirements.

SUBMITTAL PROCEDURES

Coordination: Coordinate preparation and processing of submittals with performance of

construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals,
and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related parts of the Work so

processing will not be delayed because of need to review submittals concurrently for
coordination.

a. Architect/Engineer of Record reserves the right to withhold action on a submittal
requiring coordination with other submittals until related submittals are received.

Processing Time: Allow enough time for submittal review, including time for resubmittals, as
follows. Time for review shall commence on Engineer of Record's receipt of submittal. No
extension of the Contract Time will be authorized because of failure to transmit submittals enough
in advance of the Work to permit processing, including resubmittals.

1. Initial Review: Allow 14 calendar days for initial review of each submittal. Allow
additional time if coordination with subsequent submittals is required. Engineer of Record
will advise Contractor when a submittal being processed must be delayed for coordination.

2. Intermediate Review: If intermediate submittal is necessary, process it in same manner as
initial submittal.

3. Resubmittal Review: Allow 14 calendar days for review of each resubmittal.

Identification: Place a permanent label or title block on each submittal for identification.
1. Indicate name of firm or entity that prepared each submittal on label or title block.

2. Provide a space approximately 6 by 8-inches on label or beside title block to record
Contractor's review and approval markings and action taken by Engineer of Record.
Approval markings shall not be applied to the reverse or back side of submittals.

3. Include the following information on label for processing and recording action taken:

SUBMITTAL PROCEDURES 013300-1
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Project name.

Date.

Name and address of Architect or Engineer of Record.

Name and address of Contractor.

Name and address of subcontractor.

Name and address of supplier.

Name of manufacturer.

Submittal number or other unique identifier, including revision identifier.

1)  Submittal number shall use Specification Section number followed by a
decimal point and then a sequential number (e.g., 061000.01). Resubmittals
shall include an alphabetic suffix after another decimal point (e.g.,
061000.01.A).

i. Number and title of appropriate Specification Section.

J. Drawing number and detail references, as appropriate.

k. Location(s) where product is to be installed, as appropriate.
. Other necessary identification.

SQ@ o o0 o

D. Deviations: Deviations from specifications are considered substitutions. Highlight, encircle, or
otherwise specifically identify deviations from the Contract Documents on submittals as proposed
substitutions. Further identify deviations by providing a written reason and description for each
deviation or variation from the contract documents.

E.  Additional Copies: Unless additional copies are required for final submittal, and unless Architect
or Engineer of Record observes noncompliance with provisions in the Contract Documents, initial
submittal may serve as final submittal.

F. Transmittal: Package each submittal individually and appropriately for transmittal and handling.
Transmit each submittal using a transmittal form. Architect/Engineer of Record will discard
submittals received from sources other than Contractor.

G.  Resubmittals: Make resubmittals in same form and number of copies as initial submittal.
1. Note date and content of previous submittal.

2. Note date and content of revision in label or title block and clearly indicate extent of
revision.

3. Resubmit submittals until they are marked "Approved or approved as noted."

H. Distribution:

1. Furnish copies of initial submittals to the Architect/Engineer of Record. In addition, furnish
at least one (1) copy of initial submittals to the Owner’s Representative.

2. Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators,
installers, authorities having jurisdiction, Owner’s Representative and others as necessary
for performance of construction activities. Show distribution on transmittal forms.

I Use for Construction: Use only final submittals with mark indicating "Approved or approved as
noted" taken by Architect/Engineer of Record.

SUBMITTAL PROCEDURES 013300-2
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PART 2 - PRODUCTS

2.1 ACTION SUBMITTALS

A.  General: Prepare and submit Action Submittals required by individual Specification Sections.

B.  Product Data: Collect information into a single submittal for each element of construction and
type of product or equipment.

1. If information must be specially prepared for submittal because standard printed data are
not suitable for use, submit as Shop Drawings, not as Product Data.

2. Mark each copy of each submittal to show which products and options are applicable.

3. Include the following information, as applicable:

a Manufacturer's written recommendations.

b. Manufacturer's product specifications.

c Manufacturer's installation instructions.

d Manufacturer's catalog cuts.

e. Compliance with specified referenced standards.

4. Number of Copies: Submit four copies of Product Data, unless otherwise indicated.
Architect/Engineer of Record will return two copies. Mark up and retain one returned copy
as a Project Record Document.

a. Digital copies of submittals may be provided in pdf format in lieu of submitting hard
copies.

C.  Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base
Shop Drawings on reproductions of the Contract Documents or standard printed data, unless
submittal of Engineer of Record's CAD Drawings is otherwise permitted (to be verified in
writing).

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the following
information, as applicable:

a. Dimensions.

b. Identification of products.

C. Fabrication and installation drawings.

d. Roughing-in and setting diagrams.

e. Shopwork manufacturing instructions.

f. Templates and patterns.

g. Schedules.

h. Notation of coordination requirements.

i Notation of dimensions established by field measurement.
J. Relationship to adjoining construction clearly indicated.
k. Seal and signature of professional engineer if specified.

2. Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop
Drawings on sheets at least 8-1/2 by 11-inches but no larger than 30 by 40-inches.

3. Number of Copies: Submit two opaque (bond) copies of each submittal. Architect/Engineer
of Record will return one copy.

SUBMITTAL PROCEDURES 013300-3
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a. Digital copies of submittals may be provided in pdf format in lieu of submitting hard
copies.

D.  Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these
characteristics with other elements and for a comparison of these characteristics between
submittal and actual component as delivered and installed.

1. Transmit Samples that contain multiple, related components such as accessories together
in one submittal package.

2. Identification: Attach label on unexposed side of Samples that includes the following:
a. Generic description of Sample.
b. Product name and name of manufacturer.

C. Sample source.
d. Number and title of appropriate Specification Section.

3. Disposition: Maintain sets of approved Samples at Project site, available for quality-control
comparisons throughout the course of construction activity. Sample sets may be used to
determine final acceptance of construction associated with each set.

4. Samples for Initial Selection: Submit manufacturer's color charts consisting of units or
sections of units showing the full range of colors, textures, and patterns available.

a. Number of Samples: Submit one full set of available choices where color, pattern,
texture, or similar characteristics are required to be selected from manufacturer's
product line. Architect/Engineer of Record will return submittal with options
selected.

5. Samples for Verification: Submit full-size units or Samples of size indicated, prepared from
same material to be used for the Work, cured and finished in manner specified, and
physically identical with material or product proposed for use, and that show full range of
color and texture variations expected. Samples include, but are not limited to, the
following: partial sections of manufactured or fabricated components; small cuts or
containers of materials; complete units of repetitively used materials; swatches showing
color, texture, and pattern; color range sets; and components used for independent testing
and inspection.

a. Number of Samples: Submit three sets of Samples. Architect/Engineer of Record
will retain two Sample sets; remainder will be returned.

E. Product Schedule or List: As required in individual Specification Sections, prepare a written
summary indicating types of products required for the Work and their intended location.

1. Number of Copies: Submit one copy of product schedule or list, unless otherwise indicated.
Architect/Engineer of Record will return one copy.

Construction Schedule: Construction schedule showing sequence and duration of activities.

G.  Schedule of Values: Itemize separately labor and materials for each technical section within the
Specification as they will be shown on the Application for Payment (use AlA form G703).

H.  Subcontract List: Prepare a written summary identifying individuals or firms proposed for each
portion of the Work, including those who are to furnish products or equipment fabricated to a
special design.

1. Number of Copies: Submit three copies of subcontractor list, unless otherwise indicated.
Architect/Engineer of Record will return one copy.
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2.2 INFORMATIONAL SUBMITTALS

A.  General: Prepare and submit Informational Submittals required by other Specification Sections.

1. Number of Copies: Submit two copies of each submittal, unless otherwise indicated.
Architect/Engineer of Record will not return copies.

2. Certificates and Certifications: Provide a notarized statement that includes signature of
entity responsible for preparing certification. Certificates and certifications shall be signed
by an officer or other individual authorized to sign documents on behalf of that entity.

3. Test and inspection reports comply with requirements specified in Division 01 Section
“Quality Requirements”.

B.  Qualification Data: Prepare written information that demonstrates capabilities and experience of
firm or person. Include lists of completed projects with project names and addresses, names and
addresses of architects and owners, and other information specified.

C.  Welding Certificates: Prepare written certification that welding procedures and personnel comply
with requirements in the Contract Documents. Submit record of Welding Procedure Specification
(WPS) and Procedure Qualification Record (PQR) on AWS forms. Include names of firms and
personnel certified.

D. Installer Certificates: Prepare written statements on manufacturer's letternead certifying that
Installer complies with requirements in the Contract Documents and, where required, is
authorized by manufacturer for this specific Project.

E. Manufacturer Certificates: Prepare written statements on manufacturer's letterhead certifying that
manufacturer complies with requirements in the Contract Documents. Include evidence of
manufacturing experience where required.

F. Product Certificates: Prepare written statements on manufacturer's letterhead certifying that
product complies with requirements in the Contract Documents.

G. Material Certificates: Prepare written statements on manufacturer's letterhead certifying that
material complies with requirements in the Contract Documents.

H.  Material Test Reports: Prepare reports written by a qualified testing agency, on testing agency's
standard form, indicating and interpreting test results of material for compliance with
requirements in the Contract Documents.

I Product Test Reports: Prepare written reports indicating current product produced by
manufacturer complies with requirements in the Contract Documents. Base reports on evaluation
of tests performed by manufacturer and witnessed by a qualified testing agency, or on
comprehensive tests performed by a qualified testing agency.

J. Manufacturer's Instructions: Prepare written or published information that documents
manufacturer's recommendations, guidelines, and procedures for installing or operating a product
or equipment. Include name of product and name, address, and telephone number of
manufacturer.

K. Manufacturer's Field Reports: Prepare written information documenting factory-authorized
service representative's tests and inspections. Include the following, as applicable:

1. Statement on condition of substrates and their acceptability for installation of product.

SUBMITTAL PROCEDURES 013300-5
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2. Summary of installation procedures being followed, whether they comply with
requirements and, if not, what corrective action was taken.

3. Results of operational and other tests and a statement of whether observed performance
complies with requirements.

Insurance Certificates and Bonds: Prepare written information indicating current status of
insurance or bonding coverage. Include name of entity covered by insurance or bond, limits of
coverage, amounts of deductibles, if any, and term of the coverage.

Safety Data Sheets (SDSs): Submit available safety data sheets for each product submitted.

PART 3 - EXECUTION

3.1

A.

B.

3.2

A

CONTRACTOR'S REVIEW

Review each submittal and check for coordination with other Work of the Contract and for
compliance with the Contract Documents. Note corrections and field dimensions. Mark with
approval stamp before submitting to Architect/Engineer of Record.

Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project name
and location, submittal number, Specification Section title and number, name of reviewer, date
of Contractor's approval, and statement certifying that submittal has been reviewed, checked, and
approved for compliance with the Contract Documents.

ARCHITECT'S ACTION

General: Architect/Engineer of Record will not review submittals that do not bear Contractor's
approval stamp and will return them without action.

Action Submittals: Architect/Engineer of Record will review each submittal, make marks to
indicate corrections or modifications required, and return it. Architect/Engineer of Record will
stamp each submittal with an action stamp and will mark stamp appropriately to indicate action
taken.

Informational Submittals: Architect/Engineer of Record will review each submittal and will not
return it, or will return it if it does not comply with requirements. Architect/Engineer of Record
will forward each submittal to appropriate party.

Partial submittals are not acceptable, will be considered nonresponsive, and will be returned
without review.

Submittals not required by the Contract Documents may not be reviewed and may be discarded.

END OF SECTION 013300
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SECTION 015000 - TEMPORARY FACILITIES AND SITE MAINTENANCE

PART 1 - GENERAL

11

1.2

1.3

A

DESCRIPTION

This Section contains instructions and requirements for the provision and utilization of
temporary facilities to protect the Owner’s property, the site, and construction materials, and for
daily maintenance and cleanup of the site during the project.

CONTRACTOR’S USE OF EXISTING FACILITIES

Limit use of the premises to the work indicated, so as to allow for the Owner's uninterrupted
occupancy and use. Confine operations to the areas indicated under the Contract. Conformance to
the regulations set forth by the Owner regarding use of existing facilities is mandatory.

Sanitary facilities shall be provided by the Contractor. Use of the building's sanitary facilities is not
permitted.

Owner will assist in controlling occupancy. Contractor shall provide and place portable barricades,
as coordinated with the Owner, under work areas inside the building.

Take precautions necessary and provide equipment, materials and labor to adequately protect
previous construction, the building, its contents and occupants, and surrounding landscaped areas
from damage due to construction as well as from inclement weather during construction.

Clean interior and exterior areas affected by the construction on a daily basis. Do not allow
construction debris, waste materials, tools, excess packaging materials or other construction related
materials to accumulate on the roof, in the facility, or on the exterior grounds and pavements.

See Division 01, “Product Delivery, Storage, and Handling”, for product storage facilities and
requirements.

UTILITIES

Electrical service will be provided to the Contractor free of charge by the Owner through exterior
electrical outlets if operable. Use shall be limited to construction hours. The Owner reserves the
right to charge the Contractor for excessive electrical service usage (i.e., wasteful usage). Should
charges be considered, the Owner will notify the Contractor in writing of their intent, 48 hours in
advance.

Water for construction purposes will be provided to the Contractor free of charge by the Owner
through exterior water spigots if operable. The Owner reserves the right to charge the Contractor
for excessive or wasteful use. Should charges be considered, the Owner will notify the Contractor
in writing of their intent, 48 hours in advance. Drinking water shall be provided by the Contractor.

All other utilities required will be provided by the Contractor.

Plumbing, heating, and electrical work, including reinstallation of equipment and other work to be
performed by the Contractor, shall be carried out without interference to the building's normal
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operation. Where work requires interruption of service, the Contractor shall make advance
arrangements with the Owner for dealing with such interruption.

Ensure proper and safe operation and maintenance of utility systems within the construction limits,
whether these are supplied by the Owner's distribution system or otherwise, until the work is
accepted by the Owner. Maintain and operate appurtenances within the construction area that serve
the distribution system, subject to periodic inspection by the Owner's operating personnel.
Inspection by any representative or personnel of the Owner shall not relieve the Contractor of his
responsibilities in connection with operation and maintenance of these facilities and equipment.

ACCESS

Provide ladders, scaffolding and staging as required to access the project area(s) in accordance with
OSHA guidelines. Should damage to the building occur, restore damaged areas to their original
condition, clean up debris, and provide other access to the roof for the duration of the project.

Do not interfere with normal building operations. Coordinate activities with the Owner and
building occupants.

BARRIERS

Install temporary fencing, warning lines, barriers and guards, as required, to segregate the
construction areas from adjacent operational facilities, occupants and the public. In the event that
access cannot be interrupted in the construction area, provide protection above doorways and walks
in the construction area. Provide lights on barriers and lighting as necessary to prevent vandalism of
work and storage areas. The Owner is not responsible for Contractor's losses due to damage or theft
by vandals.

Install protective coverings at paving and building walls adjacent to hoist prior to starting work.
Lap protective coverings at least 1 foot, secure against wind, and vent to prevent condensation of
moisture on covered surfaces. Maintain the protective coverings in place for the duration of the
project. Cover windows adjacent to Contractor operation areas with plywood.

TEMPORARY PROTECTION

Provide suitable Owner approved temporary protection to prevent the entrance of debris and
obstructions into the building. Provide warning signs to reroute personnel around areas of
dangerous work. Place warning barriers at roof perimeters and at deck openings. Clearly label
temporary covers over deck openings. Do not permit openings to remain unprotected overnight.
Schedule operations to allow for completion of new roofing over a predetermined area of roof
within a day's work. Use special care to avoid damaging roofing and flashing when working on the
roof of the building.

Provide temporary tie-ins between existing and new roof systems as specified and detailed. Tie-in
construction shall completely prevent interior leaks, migration of moisture from existing to new
construction and damage of any type to the facility. Provide necessary quality control at tie-ins on
a daily basis to prevent leaks.

Avoid traffic on completed roof areas. Coordinate work to prevent this situation. Should temporary
access be required, provide temporary substrate protection for trafficked areas.
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Protect drainage systems from debris accumulation during construction. Ensure roof drains and
leader pipes are not restricted when Contractor is not on site.

Protect materials scheduled to be reused from damage by placing them in labeled containers or
wrappings stored in a weathertight trailer.

Provide temporary protection such as plywood and tarps for streets, drives, curbs, sidewalks,
landscaping and existing exterior improvements during all phases of the project.

ROOFTOP PROTECTION

Limit traffic on areas of installed roofing, and provide protective coverings for walkways where
traffic is necessary on completed roof areas. Protect roof areas where located below work areas.

DEBRIS REMOVAL

The Owner shall designate crane and refuse container locations. These areas shall be sectioned off
with proper warning lines.

Removed materials shall not be thrown freely from the roof but shall be lowered to the ground by
crane in suitable containers or in an enclosed chute, in order to reduce the spread of dust and other
debris.

Supply adequate covered receptacles for waste, debris and rubbish. One receptacle will be allowed
on site at a time, and must be immediately removed from the site when full. Clean the project area
daily and prior to moving the receptacle to another location on the site. Locations shall be as
permitted by the Owner. Disposal shall be off-site in a legal dump authorized to accept construction
demolition solid wastes.

WEATHER PROTECTION

Weather protection includes temporary protection of components adversely affected by moisture,
wind, heat and cold by covering, patching, sealing, enclosing, ventilating, cooling and/or heating.
Provide protection for locations within the project area as necessary, to protect the building and its
contents, trafficked adjacent areas, new construction materials and accessories. The cost of heat,
fuel and power necessary for proper weather protection shall be the responsibility of the Contractor.
Installed weather protection shall comply with safety regulations, and provisions for adequate
ventilation and fire protection.

VOLATILE MATERIALS

The Contractor is reminded that adhesives, solvents, bitumens, etc., are highly volatile and
flammable materials. These materials, along with tools and applicators and rags, shall not be stored
on or within the building. No overnight storage on the roof will be allowed. Do not transport
materials through the building. Take precautions and closely follow the Specification requirements
for fire protection on site during construction.

Locate and use flame-heated equipment so as not to endanger the structure, other materials on site,
or adjacent property. Do not place flame-heated equipment on the roof. Locate and use flame-
heated equipment in specific areas approved by the Owner. Do not relocate flame-heated
equipment without prior approval from the Owner.
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C.  The use of flame-heated equipment or torches on the roof is prohibited unless specifically approved

in writing by the Owner.
1.11 FIRE PROTECTION

A.  Provide necessary temporary fire protection for the building, its contents and materials during
construction. Do not store combustibles inside the building or on the roof. Store adhesives, caulks
and cleaning solvents away from the building using a method approved by local fire officials.
Should cutting, burning or welding be necessary, provide a fire watch during operations and for
two (2) hours minimum after completion of the operations.

B. Do not use open flames near adhesives, caulks or cleaning solvents as they will readily ignite. Rags
soaked with cleaning solvent shall not be discarded in the dumpsters but shall be stored in a
separate metal receptacle and removed from the site daily.

C.  Comply with local fire codes and obtain permits necessary from the local fire department. Provide
a copy to the Owner. Provide recently tested, fully charged fire extinguishers around the storage
area, rubbish receptacle and two fire extinguishers on the roof within 50 feet of the Work.

1.12 INTERIOR PROTECTION AND RESTORATION

A.  Protect and cover fixed items, furniture, equipment, appliances, fixtures, bookcases, etc. within the
building below the work areas.

B. At the Owner's direction, remove portable furniture, equipment, appliances, fixtures, materials,
stock, etc. within the building below the work area to an adjacent area for protection.

C. Remove, temporarily support, suspend and protect existing items requiring removal during the
installation of the new work and properly replace these items to their original condition and to the
Owner's satisfaction. These items include but are not limited to suspended ceilings, lighting
fixtures, heating and air handling ductwork, electrical conduit, etc.

1.13 CLEAN-UP

A.  Clean and restore interior building spaces beneath the work areas to original condition prior to the
construction.

B.  Debris, dust and dirt shall be swept completely clean at the joists, beams, overhead accessories and
similar items. Those items soiled or stained from the work shall be cleaned and refinished.

C.  Electrical fixtures damaged by the construction shall be replaced with an equal in shape, color,
manufacturer, and capacity at no added expense to the Owner.

D. Interior ceiling finishes which are damaged by the construction shall be repaired or replaced with a
system equal in color, texture, and finish at no added expense to the Owner.

E. Floors shall be swept and vacuumed completely clean of dust, dirt and debris. The Owner will
wash and re-wax floors, but only as part of a normal or routine maintenance procedure. Heavily
soiled, stained or damaged floor areas will be cleaned, repaired and/or replaced by the Contractor at
no additional cost to the Owner.
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Open ducts, grills, thermostats, electric boxes or similar fixtures and items which can be soiled or
affected by the work or which might conduct dust to other areas shall be masked, protected and
cleaned by the Contractor.

Windows, blinds, curtains, shelving, edges, lighting, etc. shall be cleaned to their original condition
prior to the start of the roof renovation, and to the satisfaction of the Owner.

Remove completely temporary protection materials and facilities from the site upon completion of
the work and demobilization of the project.

Restore streets, drives, curbs, sidewalks, landscaping and existing improvements disturbed by the
construction operations to their condition at the start of the work.

NOTIFICATION

Notify the Owner's Representative at least 72 hours in advance of the desire to extend, connect,
disconnect, turn on or off HVAC, steam, electric, water or other service from the Owner's supply
systems. The actual operation shall be witnessed by authorized representatives of the Owner.
Plumbing, heating and electrical work, including installation of equipment and any other work to
be performed by the Contractor, shall be carried out without interference with the Owner's normal
operation. Where work requires interruption of a service, make advance arrangements with the
Owner for dealing with such interruption.

VEHICLES

Acceptable areas for the locations of the Contractor's vehicles shall be as designated by the Owner.
No other areas may be utilized without the Owner's permission.

WALKWAY COVERING

Install walkway coverings above entrances which must remain accessible. The framework
supporting the walkway covering shall be free-standing and well braced. The roof covering and
support framing shall be designed to support a live load of at least 150 psf. The roof coverings
shall be of width sufficient to cover the entire walkway or sidewalk. A minimum height
clearance of 6-feet, 8-inches, or as required to allow building doors to open, shall be maintained
below coverings. Should coverings obscure the building’s address, a temporary address shall be
installed so as to be visible from the street. Lettering shall be approved by the Owner. Protection
shall be in accordance with all applicable OSHA standards.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 015000
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SECTION 016500 - PRODUCT DELIVERY, STORAGE AND HANDLING

PART 1 - GENERAL

11 SUMMARY

A.  This Section contains instructions and requirements for the provision and maintenance of
adequate delivery, storage, and handling on site of products and materials to be utilized in the

Work.

1.2 PRODUCT DELIVERY, STORAGE, AND HANDLING

A.  Deliver, store, and handle products using means and methods that will prevent damage,
deterioration, and loss, including theft. Comply with manufacturer's written instructions.

B.  Delivery and Handling:

1. Schedule delivery to minimize long-term storage at Project site and to prevent
overcrowding of construction spaces.

2. Coordinate delivery with installation time to ensure minimum holding time for items that
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other
losses.

3. Deliver products to Project site in an undamaged condition in manufacturer's original
sealed container or other packaging system, complete with labels and instructions for
handling, storing, unpacking, protecting, and installing.

4. Inspect products on delivery to ensure compliance with the Contract Documents and to
ensure that products are undamaged and properly protected.

C.  Storage:

1. Store products to allow for inspection and measurement of quantity or counting of units.

2. Store materials in a manner that will not endanger Project structure.

3. Store products that are subject to damage by the elements under cover in a weathertight
enclosure above ground, with ventilation adequate to prevent condensation.

4, Store cementitious products and materials on elevated platforms.

5. Store foam plastic from exposure to sunlight, except to extent necessary for period of
installation and concealment.

6. Comply with product manufacturer's written instructions for temperature, humidity,
ventilation, and weather-protection requirements for storage.

7. Protect stored products from damage and liquids from freezing.

8. Insulation materials and paper-goods that are exposed to weather shall not be utilized

without express written consent by the Engineer of Record and shall be removed from the
project site immediately.

D.  Deliver materials in sufficient quantity to allow continuity of work. Deliver materials to the site

in orig

inal sealed containers bearing manufacturer's name and brand designation. Where materials

are designated by a referenced specification, containers or packages shall bear specification

PRODUCT DELI
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number, type, and class as applicable. Do not deliver materials that are not approved for use.
Remove such materials from the site immediately.

Store materials on site in areas designated by the Owner. Materials are to be stored in box trailers
or in elevated piles completely wrapped in waterproof tarps. Tilt stock piles for effective drainage
and utilize tie-downs to protect tarps against wind blow-offs. Store flammable materials such as
adhesives in storage containers suitable for flammable substances. Mark materials that are
exposed to the elements for removal from site. Do not incorporate defective or rejected materials
in the Work.

Handle materials with equipment selected and operated so as not to damage the materials or the
roofing or building enclosure components. Handle roll materials in a manner to prevent damage
to the edges or ends. Seal containers when their contents are not being used to prevent premature
curing or damage to materials. Damaged or improperly stored materials shall be marked and
removed from the site immediately.

No more materials shall be stored on the roof than can be installed in one day. Distribute materials
brought to the roof so that the uniform load shall be less than 20 PSF. Evenly distribute materials
for daily operations to prevent concentrated loads. The weight of workmen, equipment, and
materials shall not exceed the capacity of the structure.

Misshapen, oval, creased, and/or damaged roll goods shall not be used. The Contractor shall
handle and store roll materials to prevent such conditions. The Contractor shall also ensure that
roll goods accepted from the manufacturer are in good condition. The Owner will not be
responsible for, nor accept, roll goods that are defective.

TOOLS AND EQUIPMENT

Contractor is responsible for delivery, storage, maintenance, and security of tools and equipment.

INSPECTION AND NOTIFICATION

Materials stored on site and subject to damage from wind, precipitation, hail, or other potential
climactic conditions will be subject to inspection on a daily basis by the Owner or Owner’s
Representative. Absorptive materials such as lumber, insulation and felts will be tested
periodically for moisture content.

Upon notification by the Owner or Owner’s Representative of insufficient protection of or
damage to materials on site, the Contractor shall, within 24 hours, properly restore protection and
replace or repair damaged materials and systems. Should the Contractor not accomplish
immediate repair or replacement when notified, the Owner shall have the proper protection
installed at the Contractor's expense.

MANUFACTURER’S INFORMATION

Submit each system materials manufacturer's written instructions concerning storage and
handling of materials, including adhesives, cements, sealants, and accessories. Provide the
following information:
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1. Manufacturer’s "shelf-life" of materials, including the date of manufacture of perishables
such as volatiles, caulking, and mastics.

2. Acceptable latent moisture content for absorptive materials such as lumber, insulation, and
felts.

3. Manufacturer's requirements for storage facilities concerning temperature, humidity, and
ventilation.

B.  Provide and maintain on site manufacturer's information concerning storage and handling of
flammable or volatile materials, such as Safety Data Sheets, for the duration of the project.

C.  Comply with the manufacturer’s recommendations and these Specifications for on-site storage of
materials.
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 016500
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SECTION 017000 - PROJECT CLOSE-OUT

PART 1 - GENERAL

11

1.2

A

SUMMARY

This Section contains requirements for items to be completed by the Contractor prior to
Owner’s final acceptance.

SUBSTANTIAL COMPLETION

Substantial completion for this project is defined as the date when the Owner and Engineer of
Record mutually agree and certify that all project related work has been properly installed and
completed in a manner conforming to the Contract Documents. Work specified within the Contract
Documents which has not been performed or has been performed in a manner which does not
conform to the Contract Documents shall be deemed as not having achieved substantial
completion.

Notify Owner and the Engineer of Record in writing that the Work of the project is considered
substantially completed and is ready for a substantial completion inspection. After work is deemed
substantially complete, and only minor repair items and cleaning remain, the Owner and/or the
Engineer of Record shall tour the project site and compile a list of uncompleted or deficient items,
if applicable.

1. Minor repair items are those items which have been properly installed and are functional,
but which require cosmetic repair or cleaning which does not affect the system's integrity.

2. A copy of the generated list shall be sent to the Contractor who shall then correct or
address each item. The Contractor shall certify completion of the itemized repair list to
the Owner and Engineer of Record and request a reinspection in writing. Should the
Contractor delay correction of the list of items for more than 30 days or another agreed-
upon time period, the Owner reserves the right to have the deficiencies repaired by others
at the Contractor's expense.

Manufacturer’s Inspection: Notify the Roof System Materials Manufacturer when the project is
deemed substantially complete. The Roof System Materials Manufacturer(s) shall be required to
tour the site. Announce the Manufacturer's site inspection to the Owner and Engineer of Record 72
hours prior to its occurrence.

1. Provide the written reports of Manufacturer's Representative to the Owner and Engineer
of Record indicating the determination of whether the materials have been installed as
intended by the Manufacturer. Items determined not so installed shall be removed and
reinstalled so as to comply with the Manufacturer's intended use, within the parameters of
this Specification at no additional cost to the Owner.

2. Issuance of Warranty prior to Manufacturer's inspection is prohibited.

If the work is deemed to be substantially complete the contractor will be issued a Certificate of
Substantial Completion, as indicated within this project manual.
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FINAL COMPLETION

Final completion for this project is defined as the date when the specific requirements set forth
during the Substantial Completion Inspection and all other requirements of the Contract
Documents has been satisfied.

Upon completion of these requirements, the Contractor shall submit written certification on
Contractor’s letterhead that Contract Documents have been reviewed, Work has been inspected,
and that Work is complete in accordance with contract requirements and is ready for review by
the Owner or Engineer of Record. Afterward, the Owner and/or the Engineer of Record shall
tour the project site to determine if the project is considered to be complete.

Upon final completion, provide the Engineer of Record with any as-built record drawings
developed by the Contractor to track changes or modifications to the original set of Contract
Documents.

If the work is deemed to be complete the contractor will be issued a Certificate of Final
Inspection, if applicable.

FINAL CHANGE ORDERS

Prior to submitting the final application for payment, submit any final change orders if
applicable to the project, identifying adjustments for Unit Price quantities, time extensions, etc.
Upon execution of the final change order, the Contractor may then prepare the final application
for payment.

PROJECT CLOSE-OUT SUBMITTALS

When both the Owner and/or Engineer of Record and the Manufacturer's Representative agree that
the Contractor has performed according to the Contract Documents and has installed the materials
to the satisfaction of the Manufacturer, submit three (3) copies of the following close-out
documents to the Engineer of Record (unless otherwise indicated by the Owner):

1. Specified Contractor’s and Manufacturer’s Warranties and Guaranties.

Lien Releases from Contractor, subcontractor, and suppliers (AlA Forms G706, G706A).
Consent of Surety to Final Payment (AIA Form G707).

Contractor’s Affidavit (School Board of Volusia County FAC Document 661).

Receipt and Release (School board of Volusia County FAC Document 662).

6. Operation and Maintenance Manuals (if applicable).

ok~ N

Electronic (scanned) copies, computer reproductions or photocopies of original or authentic
documents will not be accepted unless authorized in writing by the Owner.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 017000
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SECTION 022200 - SELECTIVE DEMOLITION

PART 1 - GENERAL

1.1 SUMMARY

A.  This Section specifies requirements for the following Scope of Work:

1. Removal of existing galvalume sheet metal gutter and downspout assemblies, including
existing brackets and other attachment hardware, where indicated at roof edges, in
preparation for replacement with new gutter and downspout assemblies.

2. Removal of existing isolated section of sheet metal coping cap where indicated at the
entrance (wall) near the cafeteria, in preparation for replacement.

3. Removal of existing (isolated) sheet metal flashings where indicated on the drawings, in
preparation for replacement.

1.2 DEFINITIONS

A.  Remove: Detach items from existing construction and legally dispose of them off-site, unless
indicated to be removed and salvaged or removed and reinstalled.

B.  Remove and Salvage: Detach items from existing construction and deliver them to Owner ready
for reuse.

C. Remove and Reinstall: Detach items from existing construction, prepare them for reuse, and
reinstall them where indicated.

D.  Existing to Remain: Existing items of construction that are not to be removed and that are not
otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.

1.3 SUBMITTALS

A.  Schedule of Selective Demolition Activities: Indicate detailed sequence of selective demolition
and removal work, with starting and ending dates for each activity, interruption of utility
services, and locations of temporary set up areas.

B.  Pre-demolition Videotapes: Show existing conditions of adjoining construction and site
improvements, including finish surfaces, that might be misconstrued as damage caused by
selective demolition operations. Submit before Work begins.

C. Landfill Records: Indicate receipt and acceptance of hazardous wastes by a landfill facility
licensed to accept hazardous wastes.

D.  Proposed locations of chutes, dumpsters, cranes, hoists, and other temporary equipment or
facilities required for demolition work.

SELECTIVE DEMOLITION 022200-1
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E. Proposed methods for interior and exterior protection and clean-up during removal and
renovation operations, including methods for work with hazardous building materials where
indicated.

F. Provide schedule, updated weekly, indicating areas of building where demolition will occur.
Notify Owner’s Representative of schedule changes.

G. Shop Drawings: Provide signed and sealed Shop Drawings for mechanical, electrical and
structural augmentations.

1.4 QUALITY ASSURANCE

A.  Demolition Firm Qualifications: An experienced firm that has specialized in demolition work
similar in material and extent to that indicated for this Project.

B.  Refrigerant Recovery Technician Qualifications: Certified by an EPA-approved certification
program.

C. Regulatory Requirements: Comply with governing EPA notification regulations before
beginning selective demolition. Comply with hauling and disposal regulations of authorities
having jurisdiction.

D. Standards: Comply with ANSI A10.6 and NFPA 241; OSHA, 29 CFR 1926.1101; EPA,
NESHAP 40 CFR, Part 60, DOT 49 CFR, Parts 171 and 172.

E.  Comply with State and Local requirements.

15 PROJECT CONDITIONS

A.  Owner will occupy portions of building immediately below and adjacent to selective demolition
area. Conduct selective demolition so Owner’s operations will not be disrupted.

B.  Notify Engineer of Record of discrepancies between existing conditions and Drawings before
proceeding with selective demolition.

C.  Notify Owner and Engineer of Record at least 72 hours in advance of start of demolition of
existing stucco wall cladding so that existing brick substrates can be reviewed.

D.  Storage or sale of removed items or materials on-site is not permitted.

E. Utility Service: Maintain existing utilities indicated to remain in service and protect them
against damage during selective demolition operations.

1. Maintain fire-protection facilities in service during selective demolition operations.

F. Should removal or disturbance of existing hazardous materials be required to perform work,
follow all applicable federal, state and local laws and regulations for removal, handling,
transporting and disposal of hazardous materials. Notify Owner and Engineer of Record prior
to removing or disturbing hazardous materials.

SELECTIVE DEMOLITION 022200-2
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PROJECT 2648225

In general, use low dust work practices when working on affected areas. Separate work area
with barriers, warning lines, etc. to keep building occupants, pedestrians, etc. away from the
work area. Wear proper respiratory protection and keep work area clean.

Provide ground protection out to 10-ft minimum from work area to prevent contamination.

WARRANTY

Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during selective demolition, by methods and with materials so as not to void any existing
warranties. Obtain any current warranty information form Owner.

DEMOLITION AND TRANSPORT

Conveyances: Buggies or wheelbarrows used on roofs to transport removed debris to chutes or
crane apparatus location shall be of size and design to prevent damage to deck and structure.

Chutes: Provide enclosed chutes for debris transfer from roof or scaffold areas at height of 10-
feet or more. Do not allow debris to spill from bottom of chute directly onto ground. Direct
chutes into approved construction debris container (dumpster). Control and contain dust and
noise from falling debris by use of breaks in vertical alignment of chute or tarps covering
dumpster. Provide hose with nozzle near chute outlet to wet debris, as necessary, for dust
control.

Hoists/Cranes: Provide hoists or cranes to remove debris and transport materials to and from
roof or scaffold. Secure materials to prevent loss during lifting. Place debris transported from
roof or scaffold directly in approved construction debris containers. Provide proper protection
of wall areas for entire height directly adjacent to or under area of hoisting.

Use of “bobcat” type removal equipment on roof is prohibited.
Mechanical cutting equipment: Cutting equipment shall be equipped with operable blade depth

setting mechanisms to control cutting depth of blade and prevent damage to structural wall
during cutting operations.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 EXAMINATION
A.  Survey existing conditions and correlate with requirements indicated to determine extent of
selective demolition required.
B.  Inventory and record the condition of items to be removed and reinstalled and items to be
removed and salvaged.
SELECTIVE DEMOLITION 022200-3
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C.  When unanticipated mechanical, electrical, or structural elements that conflict with intended
function or design are encountered, investigate and measure the nature and extent of conflict.
Promptly submit a written report to Engineer of Record.

3.2 GENERAL

A. During removals, report to Owner areas of damaged, deteriorated, or otherwise unsuitable
structural substrates or framing materials exposed during work. Do not cover or remove
unacceptable deck or framing areas until reviewed by Owner. Provide temporary protection to
areas in question. Use care in removal of membrane flashings and decking to prevent damage to
substrates.

B. Do not remove more material than can be replaced, covered or otherwise protected from the
weather in one day.

C.  Take precautions to prevent water from migrating into building or beneath roof system.

D. Review available prints and/or inspect interior of structure to ascertain if electrical or other
service has been placed within the wall assemblies.

E. Use care while installing envelope components or materials at wall areas where existing lead-
based paint coatings may be present.

F. Control visible emissions during removals and at dumpster level.

3.3 SELECTIVE DEMOLITION

A.  Demolish and remove existing materials as expressly indicated or implied on the drawings.

B. Notify Owner prior to disconnection of electrical or mechanical equipment.

C. Removed and Salvaged Items:

1. Clean salvaged items.

2. Pack or crate items after cleaning. Identify contents of containers.

3. Store items in a secure area until delivery to Owner.

4. Transport items to Owner’s storage area designated by Owner.

5. Protect items from damage during transport and storage.

D. Removed and Reinstalled Items:

1. Clean and repair items to functional condition adequate for intended reuse. Paint
equipment to match new equipment.

2. Pack or crate items after cleaning and repairing. Identify contents of containers.

3. Protect items from damage during transport and storage.

4. Reinstall items in locations indicated. Comply with installation requirements for new
materials and equipment. Provide connections, supports, and miscellaneous materials
necessary to make item functional for use indicated.

SELECTIVE DEMOLITION 022200-4
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Existing Items to Remain: Protect construction indicated to remain against damage and soiling
during selective demolition. When permitted by Engineer of Record, items may be removed to a
suitable, protected storage location during selective demolition and cleaned and reinstalled in
their original locations after selective demolition operations are complete.

DISPOSAL OF DEMOLISHED MATERIALS

General: Except for items or materials indicated to be recycled, reused, salvaged, reinstalled, or
otherwise indicated to remain Owner's property, remove demolished materials from Project site
and legally dispose of them in an EPA-approved landfill. Copies of disposal tickets should be
made available to the owners authorized representative.

Burning: Do not burn demolished materials.

Disposal: Transport demolished materials off Owner's property and legally dispose of them.

CLEANING

Clean demolition materials and debris from work areas daily.

Use plastic sheets at ground level or directly beneath removal areas to contain waste for proper
disposal. Clean debris that has fallen into building, including material on top surface of ceiling.
If deemed necessary by the Owner, the Contractor shall remove and reinstall ceiling tiles
suspected of harboring construction debris and clean the affected areas.

Repair damage to building by replacing damaged material or component in-kind.

Clean site daily to satisfaction of Owner.

Dispose of debris and demolition materials at landfill in accordance with applicable regulations.

Remove construction related debris that accumulates on top of ceiling tiles.

END OF SECTION 022200
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SECTION 061000 - ROUGH CARPENTRY

PART 1 - GENERAL

11

A

1.2

13
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SUMMARY

This section specifies requirements for the following Scope of Work:

1. Provide wood blocking where indicated to replace existing blocking discovered to be
damaged or deteriorated as a result of the gutter replacement work.

Unit Prices: Installation of or replacement of rough carpentry above and beyond that which is
indicated in the Drawings shall be performed as a Unit Price work. Refer to Division 01, “Unit
Prices”.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specifications, apply to this Section.

Related Work Specified Elsewhere:

1. Division 06, “Rough Carpentry”

2. Division 07, “Flashing and Sheet Metal”
3. Division 07, “Joint Sealants”

REFERENCES

American Wood-Preservers Association (AWPA)
National Fire Protection Association (NFPA)
Southern Pine Inspection Bureau (SPIB)

AWPA Standard U1, UC 1-4 — All Timber Products — Preservative Treatment by Pressure
Processes

AWPA Standard U1, UCF A and B — Structural Lumber — Fire-Retardant Treatment by Pressure
Processes

ASTM E84 — Standard Test Method for Surface-Burning Characteristics of Building Materials
NFPA 255 — Standard Method of Test of Surface-Burning Characteristics of Building Materials
SPIB - Standard Grading Rules for Southern Pine Lumber

Underwriters Laboratories, Inc., UL 723 — Tests for Surface-Burning Characteristics of Building
Materials

U.S. Department of Commerce National Institute of Standards and Technology:

1. DOC PS 1 - Construction and Industrial Plywood

2. DOC PS 2 - Performance Standard for Wood-Based Structural-Use Panels

ROUGH CARPENTRY 061000 - 1
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3. DOC PS 20 — American Softwood Lumber Standard

SUBMITTALS
Procedures: In accordance with Division 1 requirements.

Product Data: Submit manufacturer’s product data sheets, installation instructions and/or general
requirements for each component listed in Part 2, including but not limited to the following:

1. Wood blocking.

2. Fasteners and anchors.

Wood treatment data as follows including chemical treatment manufacturer's instructions for
handling, storing, installation, and finishing of treated material:

1. For each type of preservative treated wood product include certification by treating plant
stating type of preservative solution and pressure process used.

2. For water-borne treated products include statement that moisture content of treated
materials was reduced to levels indicated prior to shipment to project site.

DELIVERY, STORAGE, AND HANDLING
Keep materials under cover and dry. Protect from weather and contact with damp or wet surfaces.

Stack lumber, plywood, and other panels. Provide for air circulation within and around stacks and
under temporary coverings.

PROJECT CONDITIONS

Wood blocking shown on Drawings may be greater or less than quantities required to match roof
insulation thickness or to provide shims or furring for sheathed assemblies. Include required
guantities in Base Bid.

Maintain constant perimeter roof heights to match insulation thicknesses and provide equal edge
metal and fascia reveals.

Provide sufficient shims and furring to properly support sheathing and cladding materials.
Store wood to prevent distortion and to protect from atmospheric moisture.

Dimensional lumber and plywood shall be kiln dried unless otherwise indicated. If pressure
treated lumber is required by the roof membrane manufacturer, additional compensation will not
be considered. Additionally, if pressure treated wood is used, wood shall be separated from all
metal components to avoid galvanic corrosion.

Apply label from agency approved by authority having jurisdiction to identify each preservative
treated and fire-retardant treated material.

All wood surfaces shall be primed to receive self-adhesive or asphalt/bituminous membranes.

ROUGH CARPENTRY 061000 - 2
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PART 2 - PRODUCTS

2.1

2.2

2.3

A

DIMENSIONAL LUMBER

Dimensional lumber shall be construction grade Douglas Fir, Hem-Fir or Southern Yellow Pine,
supplied and cut to the dimensions shown on the Details, as required for proper installation of the
new work.

All new exterior roof perimeter woodwork, nailers and wood blocking shall be minimum 6”
nominal wide, except where otherwise detailed.

Shims for roof edge blocking shall be continuous cedar of the size required to provide a sloped
surface for the roof edge detail as shown in the Drawings.

All roof woodwork shall have a maximum moisture content of 19% by weight on a dry weight
basis. Kiln drying may be required to conform to maximum 19% moisture content.

The Contractor is cautioned that oil and penta-based materials and preservatives are not
compatible with built-up or asphalt-based membranes and shall not be used.

PRESERVATIVE TREATED

Pressure treated wood members used for roof nailers, curbs, blocking, sheathing, etc. shall be
pressure treated with ACQ preservative, or approved equal, to a minimum retention of 0.25 PCF
in accordance with AWPA Standard U1, use Category UC2.

Mark each treated item with Quality Mark Requirements of inspection agency approved by
ALSC’s Board of Review.

Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. Do not use material
that is warped or that does not comply with requirements for untreated material.

FASTENERS AND ANCHORS

General: Provide fasteners of size and type indicated that comply with requirements specified in
this Article for material and manufacture.

1. In general, all fasteners, anchors, nails, straps and other accessories shall be of stainless
steel, galvanized steel or fluorocarbon coated steel. Galvanizing shall be hot dip in
accordance with ASTM A153 Specifications. Electro galvanized items shall not be used.

2. Wood blocking to wood blocking: galvanized annular threaded ring shank nails. Fasteners
shall be of sufficient length to penetrate the receiving member 1-1/2" minimum, except full
depth into plywood.

3. Wood blocking to cast in place concrete surfaces: Masonry or Concrete screws with high-
low threads for tapping concrete and corrosion resistant coating; 1/4-inch diameter;
Tapcon, by ITW Buildex, or approved equal. Provide flat head screws or countersunk hex
head screws so as not to interfere with flush seating of subsequent layers of blocking or
roofing materials. Anchors shall be of sufficient length to penetrate the receiving substrate
1" minimum.

4. Wood blocking to concrete masonry unit (CMU) surfaces: Masonry or Concrete screws
with high-low threads for tapping concrete and corrosion resistant coating; 1/4-inch

ROUGH CARPENTRY 061000 - 3
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diameter; Tapcon, by ITW Buildex, or approved equal. Provide flat head screws or
countersunk hex head screws. Anchors shall be of sufficient length to penetrate the
receiving substrate 1-1/4" minimum.

5. Wood blocking to steel decking or light gage framing: Number 12 self-drilling, self-tapping
screws, factory treated with fluorocarbon coating or stainless steel, of sufficient length to
penetrate upper flutes of steel deck or steel framing 1-inch minimum and 1-1/4-inches
maximum.

6. Walls/Parapets:

a. 2x Wood Blocking to the top of existing concrete parapet walls: Large Diameter
Tapcon (LDT) Self-Threading concrete screws with hex-washer head and integral
washer as manufactured by ITW Red Head or approved equivalent.

b. 2x Wood Blocking to the top of existing concrete or brick masonry veneer: 1/4-inch
diameter; Tapcon, by ITW Buildex, or approved equal. 410 stainless-steel screw
with fluoropolymer finish.

C. Install fasteners as indicated in the Drawings. Install with minimum 1-1/2-inches
embedment each, with edge distances meeting manufacturer’s minimum
requirements.

Termination bar to wood: Number 12, self-drilling, self-tapping screws of sufficient length to

penetrate substrate 1-1/2-inches minimum.

ACCESSORIES
Self-Adhering Modified Bitumen: See Division 07, “Flashing and Sheet Metal.”

PART 3 - EXECUTION

3.1 GENERAL

A. Do not deliver to the site or install any material or system that has not been approved. Items
installed without approval may be required to be removed.

B.  Prepared surfaces must be clean and dry. Fill, chip or grind as required to provide a smooth,
uniform surface.

C.  The perimeter wood blocking shall be installed at a consistent, even height throughout that roof
area to provide a flush transition and provide an even and continuous line for metal fascia
installation.

D.  Selection of lumber pieces: Select members so that knots and obvious defects will not interfere
with proper fastening and will allow making of proper connections. Cut out and discard defects
that render piece unable to serve intended function.

1. Lumber may be rejected for excessive warp, twist, bow, crook, mildew, fungus, mold, or
moisture content, as well as for improper cutting and fitting.

E.  Setrough carpentry to required levels and lines, with members plumb, true to line, cut, and fitted.
Fit rough carpentry to other construction; scribe and cope as needed for accurate fit. Locate
nailers, blocking, and similar supports to comply with requirements for attaching other
construction.

ROUGH CARPENTRY 061000 - 4
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Comply with Factory Mutual (FM) Data Sheet 1-49 for anchoring perimeter blocking. Reduce
fastener spacing by half within 8-feet of exterior corners.

Cut butt joints in woodwork to provide smooth, uniform line without irregularities. Stagger butt
joints at multiple layers of blocking, layer to layer. Gap joints 1/8-inch. Minimum length of any
individual piece of woodwork at perimeter edge shall be 3-feet, with minimum of 2 fasteners per
piece.

Overlap wood blocking joints at corners from layer to layer.

Protect installed wood from moisture and weather. Wood degraded by exposure shall be rejected.

REMOVAL OF WOOD BLOCKING

Remove and dispose of all deteriorated wood blocking and all blocking scheduled to be removed
and replaced in accordance with the Drawings and this Specification.

During removal and replacement of woodwork, the Contractor shall report to the Owner’s
Representative and Engineer of Record any existing wood blocking designated to remain which
is deteriorated or unsuitable. Do not cover unacceptable areas until reviewed by the Engineer of
Record and provide temporary protection to the area in question.

1. Existing blocking scheduled to remain shall be re-secured with the appropriate fasteners
spaced 24” on center (48” on center for bolted connections).

FASTENING OF WOODWORK

General:
1. Countersink fasteners below top plane of nailers.

2. Achieve 1-1/4-inch minimum penetration into substrate when fastening 2x lumber to brick,
structural concrete, or 2x lumber. Provide 1-inch min and 1-1/2”max penetration of metal
decks.

3. Install fasteners in rows staggered slightly off centerline of the member being secured.
4. Provide 2 rows of fasteners at the specified rate for wood blocking 2x8 nom. and wider.

5. When attaching wood to concrete or masonry, through-drill wood 1/16” larger than fastener
shank.

Wood blocking:

1. To wood blocking: with annular-threaded, ring-shank nails, 12-inches on center,
maximum, and staggered slightly off centerline of member being installed.

2. To concrete/masonry substrates: With screws spaced 16-inches on center maximum and
staggered slightly off centerline of member being secured.

a. For wood blocking measuring greater than 2x10 nominal width, utilize 2 rows of
fasteners as indicated above, each staggered off centerline.

3. To the top of concrete (parapet) walls in support of the coping: With screws spaced 12-
inches on center maximum and staggered off centerline of member being secured.

4, At deck penetrations to steel framing and steel decking: With self-drilling, self-tapping
screws spaced at 16-inches on center maximum in staggered pattern.

ROUGH CARPENTRY 061000 - 5
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5. For nailer to nailer connections, penetrate member being fastened to 3/4 thickness of
member. Fasten 16-inches on center, staggered.

3.4 REPLACEMENT OF PERIMETER WOOD BLOCKING

A.  Remove deteriorated perimeter wood blocking uncovered during demolition. Verify dimensions
with Owner prior to removal or provide documentation

B.  Cut new wood blocking to same size and configuration as existing wood blocking. Provide
minimum length of 4-feet for new wood blocking. Secure new wood blocking with nails spaced
at 12-inches on center, staggered off centerline.

3.5 COMPENSATION

A.  The amount of damaged or deteriorated wood blocking to be removed and replaced beyond that
designated on the Drawings is not known at this time. Replacement of more or less wood blocking
and associated work than that carried in the Base Bid amount will adjust the Contract Amount at
the Unit Price(s) established in the Contract.

END OF SECTION 061000
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SECTION 076200 - FLASHING AND SHEET METAL

PART 1 - GENERAL

11
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SUMMARY

This Section specifies requirements for the following Scope of Work:

1. Formed sheet metal gutters, downspouts and accessory components.
2 Extruded aluminum downspouts.

3. Miscellaneous sheet metal assemblies, flashing and/or trim.

4 Concrete Splash Blocks.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specifications, apply to this Section.

Related Work Specified Elsewhere:

1. Division 06, “Rough Carpentry”

2. Division 07, “Flashing and Sheet Metal”
3. Division 07, “Joint Sealants”

REFERENCES AND STANDARDS

NRCA Roofing and Waterproofing Manual Volume 2.

SMACNA Architectural Sheet Metal Manual.

American Iron and Steel Institute (AISI)

CDA: Copper Development Association, “Copper in Architecture,” Current Edition.

AAMA 607.1 — Voluntary Guide Specification and Inspection methods for Clear Anodic
Finishes for Architectural Aluminum.

ASTM A792-AZ55: “Standard Specification for Steel Sheet, 55 % Aluminum-Zinc Alloy-
Coated by the Hot-Dip Process”.

ASTM AB53-15el Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process.

ASTM B32-08 Standard Specification for Solder Metal.

ASTM B209-14 Standard Specification for Aluminum and Aluminum Alloy Sheet and Plate.
ASTM B370-11 Standard Specification for Copper Sheet and Strip for Building Construction.
ASTM C920-14a Standard Specification for Elastomeric Joint Sealants.

FLASHING AND SHEET METAL 076200-1
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PERFORMANCE REQUIREMENTS

General: Install sheet metal flashing and trim to withstand wind loads, structural movement,
thermally induced movement, and exposure to weather without failing, rattling, leaking, and
fastener disengagement.

1. Formed roof flashing and trim shall meet the requirements of the Florida Building Code.

Water Infiltration: Provide sheet metal flashing and trim that do not allow water infiltration to
building interior.

Miscellaneous flashings and edge metal shall be designed to meet the projects wind-loading
requirements. Refer to Drawings for pertinent wind design information.

Metal Protection: Protect metals against galvanic action by separating dissimilar metals from
contact with each other by permanent separation.

1. Protect concealed side of uncoated aluminum or stainless-steel where in contact with
wood, ferrous metal or cementitious construction by permanent separation using self-
adhered membrane flashing material.

Anchoring Criteria: Except as otherwise shown on Drawings or specified, the workmanship of
sheet metal work, methods for forming joints, anchoring, cleating and provisions for expansion
shall conform to the standard details and recommendations of the Copper and Brass Research
Association; and workmanship shall be of the best quality, in accordance with best trade
practice and the recommendations and specifications of the Sheet Metal and Air Conditioning
Contractors National Association, Inc. (SMACNA) and the Florida Building Code, whichever is
more strict.

Gutters shall be in compliance with the Florida Building Code, Test Protocols for High Velocity
Hurricane Zones, Roofing Application Standard (RAS) 111-20, Standard Requirements for
Attachment to Perimeter Wood Blocking and Metal Flashing, Ch. 12.

SUBMITTALS

Product Data: Include manufacturer's material and finish data, installation instructions, and
general recommendations for each specified flashing material and fabricated product.

1. Provide color charts for any factory-coated metals.

Shop Drawings: Show layouts, profiles, dimensions, methods of joining, and anchorage details,
including, but not limited to, the following:

1. Gutters at edge of sloped (metal) roof areas.

2. Downspout conditions (sheet metal and extruded assemblies).
3. Splash pans and splash blocks.

4, Associated flashing and trim.

Samples: For each type of sheet metal in the specified finish.
1. Two (2) samples of each type.
2. 2-inch x 4-inch size samples (minimum).

Warranties: Sample of warranties.

FLASHING AND SHEET METAL 076200-2
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QUALITY ASSURANCE
Comply with SMACNA standards unless more stringent requirements are indicated.
Design criteria for flashing and fasteners shall meet FBC Chapter 15 and 16 requirements.

Contractor shall maintain a copy of the Construction Documents (Specifications and Drawings),
and all submittal documents, on site, available at all times for reference. The installer shall have
an updated copy of the drawings and specifications pertaining to their area of work available at
the location of work at all times.

Project construction will be monitored and evaluated by the Owner’s Representative or the
Engineer of Record for compliance with the Contract Documents.

Pre-installation Conference: Do not start work prior to the Pre-installation conference.
Coordinate pre-installation conference schedule with the Owner’s Representative, after
submittals have been reviewed and approved by the Engineer of Record. Pre-installation
Conference shall take place only after the Engineer of Record has determined that the status of
submittals is sufficient to meet.

1. Review general scope of work.

2 Review submittals, both completed and yet to be completed.

3. Review required inspection, testing, certifying and accountability procedures.
4

Review regulations concerning code compliance, environmental protection, health,
safety, and fire.

5. Review methods and procedures related to installation, including manufacturer’s written
instructions and shop drawings.

6. Review and finalize construction schedule and verify availability of materials, Installer’s
personnel, equipment, and facilities needed to make progress and avoid delays.

7. Review flashings, special roofing details, roof drainage, and condition of other
construction that will affect installation.

8. Review temporary protection requirements for roofing system during and after
installation.

9. Coordinate pre-installation conference with other trade’s work, including other types of
installations that are integral with the roofing components specified herein.

Mock-ups: Provide mock-up samples to verify selections made under sample submittals and to
demonstrate aesthetic effects and qualities of materials and execution. Mock-ups shall be
performed prior to the commencement of the full scope of work and shall be reviewed by the
Owner’ Representative and the Engineer of Record as to acceptability of color, texture and
appearance match with the existing construction.

1. Sample mock-ups (not installed on building) shall be provided as follows:

a. Three (3) linear feet of gutter for use on sloped (metal) roof edges, displaying two
(2) bracket attachments and one (1) splice joint.

2. In Place Mock-ups on the building shall be provided as follows:
a. One (1) section of gutter, ten (10) linear feet in length, located on sloped (metal)
roof edge.
FLASHING AND SHEET METAL 076200-3
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b. One (1) full length of downspout (including new extruded aluminum section)
Downspout Type DS-4 as identified on the Downspout Profiles provided in the
Contract Drawings (downspout that connects to existing subgrade drainage).

C. One (1) full length of downspout (including new extruded aluminum section)
Downspout Type DS-3 as identified on the Downspout Profiles provided in the
Contract Drawings (downspout which penetrates existing sloped aluminum
walkway canopy and connects to existing subgrade drainage).

d. One (1) full length of downspout for Downspout Type DS-2 as identified on the
Downspout Profiles provided in the Contract Drawings (downspout from upper
roof to deposit onto lower canopy, include splash pan in mockup).

e. Build in-place mock-ups where indicated by the Owner’s Representative.

3. Mock-ups shall be repeated until acceptable results are obtained, at no additional cost to
the Owner. The accepted work shall be a standard for all subsequent work.

4. Approval of mockups does not constitute approval of deviations from the Contract
Documents contained in mockups unless Engineer of Record specifically approves such
deviations in writing.

5. Subject to compliance with requirements, approved in-place mockups may become part
of the completed Work if undisturbed at time of Substantial Completion.

DELIVERY STORAGE AND HANDLING

Do not store sheet metal flashing and trim materials in contact with other materials that might
cause staining, denting, or other surface damage. Store sheet metal flashing and trim materials
away from uncured plaster, concrete and masonry.

Protect strippable protective covering on sheet metal flashing and trim from exposure to
sunlight and high humidity, except to extent necessary for period of sheet metal flashing and
trim installation.

PROJECT CONDITIONS

All dimensions and quantities shall be determined or verified by the Contractor. Quantities to
be carried under the base bid work have been shown on the Drawings. The Drawings have been
compiled from various sources and may not reflect the actual condition at the moment of
construction. The Contractor is cautioned to take all precautions and make all investigations
necessary to install the proposed work. The Owner will not consider unfamiliarity with the job
conditions as a basis for additional compensation.

The general nature, quantity and surface area of the various work items are shown on the
Drawings.

Coordinate the work in this section with the work by other trades to ensure the orderly progress
of the work.

Fully charged, inspected and approved fire extinguishers shall be on site at all times. No
cutting, grinding or welding of any kind shall proceed without an approved fully charged fire
extinguisher.

FLASHING AND SHEET METAL 076200-4
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E. Under no circumstances shall the Contractor remove existing materials and systems to the
ground in an uncontrolled manner. Machinery or devices used shall be manufactured for this
purpose. Adjacent building and property areas shall be protected from airborne debris.

F. Notifications:

1. Notify Owner or Owner’s Representative at least 72 hours prior to start of demolition of
existing gutter and downspout systems.

2. Notify the Owner and Engineer of Record at least 72 hours prior to start of any
installations.

3. Notify Owner’s Representative of any changes to work schedule.

4. Notify Owner’s Representative when the installation is considered to be substantially
complete.

5. Upon final inspection by manufacturer (if required), provide written notification to the
Owner’s Representative that completed Work is acceptable and manufacturer intends to
provide warranty.

1.9 UNIT PRICES

A.  Technical requirements for related Unit Price work are defined in this section. Refer to Division
01 Section “Unit Prices” for quantities to be carried in the Base Bid and provided on the Bid
Form.

1.10 GUARANTEES AND WARRANTIES

A.  Contractor’s Guarantee: Submit a full Contractor's Guarantee of the Work to be free from defect
in materials and workmanship upon Substantial Completion, and prior to final payment. This
Guarantee shall be for a period of two (2) years from the date of Substantial Completion and
shall be signed by a Principal of the Contractor’s firm and sealed if a corporation.

B.  Special Finish Warranty: Submit a written warranty, signed by manufacturer, covering failure of
the factory-applied exterior finish on metal roof edge flashings within the specified warranty
period and agreeing to repair finish or replace sheet metal assemblies that show evidence of
finish deterioration. Deterioration of finish includes, but is not limited to, color fade, chalking,
cracking, peeling, and loss of film integrity.

1. Finish Warranty Period: 10 years minimum from date of Substantial Completion.

PART 2 - PRODUCTS

2.1 SHEET METALS

A.  Aluminum Sheet: ASTM B 209, Alloy 3003 or 3004, temper suitable for forming and structural
performance required, but not less than H14; provide with manufacturer’s strippable plastic
film. Required finish:

1. Pre-finished Aluminum Sheet: High performance organic finish, thermo-cured system
containing not less than 70% polyvinylidene fluoride (Kynar/Hylar) resin by weight;

AAMA 2604,
FLASHING AND SHEET METAL 076200-5
NEW SMYRNA BEACH HIGH SCHOOL GALE JN 678443

REPLACE GUTTERS AND DOWNSPOUTS CONSTRUCTION DOCUMENTS



2.2

PROJECT 2648225

a. Color: “Silver” as provide by Petersen Aluminum (PAC-CLAD), or pre-approved
equivalent.

2. Mill Finish: Standard one-side bright, for use at concealed locations, typ.
3. Clear Anodized Finish: Class | - AA-M10C22A-41 (AAMA 607.1).

Unpainted Galvalume Sheet: AZ-55 Acrylic Coated Galvalume Steel Sheet, ASTM 792, Grade
40, yield strength 40 ksi min., with clear acrylic coating on both sides of material, for use only
where specifically indicated.

Stainless-Steel Sheet: ASTM A 240, Type 304, No. 2D finish.

Extruded Aluminum: Manufacturer’s standard extrusions of sizes and profiles indicated (for
downspouts), Alloy 3003 or 6063, wall thickness 0.125-inches typ.

1. Clear Anodized Finish: Class | - AA-M10C22A-41 (AAMA 607.1).
2. Provided welded joints/seams prior to anodization of aluminum extrusion.

MISCELLANEOUS MATERIALS

General: Provide materials and types of fasteners, solder, welding rods, protective coatings,
separators, sealants, and other miscellaneous items as required for complete sheet metal flashing
and trim installation.

Self-Adhered Underlayment:

1. Only where indicated, use high-temperature-rated self-adhering membrane flashing sheet
or underlayment membrane, designed to with stand high temperature applications up to
240 degrees (F), minimum 40-mil thickness: Grace Ice & Water Shield HT by GCP; Jiffy
Seal Ice & Water Guard HT by Protecto Wrap; Lastobond Shield HT by Soprema, or
approved equivalent.

Fasteners: Wood screws, annular threaded nails, self-tapping screws, self-locking rivets and
bolts, and other suitable fasteners designed to withstand design loads; compatible with ACQ
lumber and contacted metals. Fasteners shall be 300 Series stainless steel or fluorocarbon-
coated for corrosion resistance (stainless steel preferred). Unless otherwise indicated on the
Drawings, provide the following:

1. Sheet metal to wood blocking connections (concealed securement): No. 12 annular
threaded stainless-steel nails minimum 1-1/2-inches long.

2. Sheet metal to wood blocking connections and mechanical unit securement (exposed
securement): Self-drilling, self-tapping, #12, hex-washer-head screws, 1-1/2-inch long,
with metal-capped EPDM washers.

3. Sheet metal to masonry wall connections: 1/4-inch diameter, concrete/masonry screws of
sufficient length to penetrate substrate 1-1/2-inch minimum. Provide metal capped
EPDM washers at exposed locations.

4. Sheet metal to wood connections (concealed securement): minimum 1-inch long, #10, or
#14 pan head screws.

5. Fasteners for miscellaneous downspout connections: #10 hes-washer-head (HWH)
screws, 1/2-inch long, minimum.

6. Nuts and bolts for gutter assembly: 3/4-inch long, 3/16-inch diameter, sized to fit
assembly. Provide nut with lock washers as indicated.

7. Pop Rivets: Stainless steel, closed end.

FLASHING AND SHEET METAL 076200-6
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Soldering: Flux for soldering (stainless steel) shall conform to ASTM B32 Specifications.
Solder shall be 50% block tin and 50% pig lead manufactured for use with stainless steel.

Sealing Tape: Pressure-sensitive, 100 percent solids, polyisobutylene compound sealing tape
with release-paper backing. Provide permanently elastic, nonsag, nontoxic, nonstaining tape.

Exposed elastomeric Sealant: ASTM C 920, one-component moisture curing polyurethane
sealant; Type S, Grade NS, class 25, and use classifications required to seal joints in sheet metal
flashing and trim and remain watertight; Sonolastic NP 1 by Sonneborn or approved equal.

Concealed sealant for metal-to-metal connections: ASTM C 1311, single-component, butyl
(polyisobutylene) rubber sealant, heavy bodied for hooked-type expansion joints with limited
movement.

Backer rod for sealant joints shall be round, continuous length, closed cell polyethylene, waxed
surface of sufficient diameter to be compressed 25% of maximum joint width.

Bituminous Coating to separate incompatible metal: Cold-applied asphalt mastic, SSPC-Paint
12, compounded for 15-mil dry film thickness per coat. Note: use only where approved by
Engineer of Record.

Band Clamps: Stainless steel, including screw-adjustable clamps; 1/2-inch wide.

Wire Ball Strainer (for downspouts): Prefabricated aluminum wire “ball” strainers for use at
each downspout, inserted in opening in floor of gutter, as provided or distributed by K&M
Sheet Metal and Gutter Supply, Riverside Sheet Metal and Construction, Inc., or approved
equal (expanded mesh strainers shall not be used).

Epoxy Seam Sealer (Adhesive): 2-component, high-performance methacrylate adhesive
specially formulated for bonding or adhering mil-finished sheet metals and coated/painted sheet
metals.

1. Acceptable manufacturer and products known to comply with these requirements:
a. SCIGRIP Americas — SciGrip SG300. (www.scigripadhesives.com)
b. Parson Adhesives, Inc. — Partite 7300,7400 Series. (www.parsonadhesives.com)
C. Approved equivalent — (obtain approval prior to bid).

Concrete Splash Blocks: for use at the bottom (outlet) of downspouts at grade: Pre-cast (or cast)
concrete formed to divert water in one direction, with textured pad, min. 4,000 psi concrete,
with mild steel reinforcing and of the size and profile indicated on the Drawings.

1. Alternative (equivalent) splash blocks must be submitted for review and approval by the
Engineer prior to use (e.g., product data, fabrication details, shop drawings, etc.).

SHEET METAL FABRICATION

General: Custom fabricate sheet metal flashing and trim to comply with recommendations in
SMACNA that apply to design, dimensions, metal, and other characteristics of item indicated.
Shop fabricate items where practicable. Obtain field measurements for accurate fit before shop
fabrication.

Fabricate sheet metal flashing and trim without excessive oil canning, buckling, and tool marks
and true to line and levels indicated, with exposed edges folded back to form hems.

FLASHING AND SHEET METAL 076200-7
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1. Seams for Aluminum: Fabricate nonmoving seams with flat-lock seams. Form seams and
seal with epoxy seam sealer. Rivet joints for additional strength.

2. Seams for Other Than Aluminum: Fabricate nonmoving seams in accessories with flat-
lock seams. Tin edges to be seamed, form seams, and solder.

C.  Sealed Joints: Form nonexpansion but movable joints in metal to accommodate elastomeric
sealant to comply with SMACNA recommendations.

D.  Expansion Provisions: Where lapped expansion provisions in Work cannot be used, form
expansion joints of intermeshing hooked flanges, not less than 1 inch deep, filled with butyl
sealant concealed within joints.

E. Provide concealed fasteners and expansion provisions where possible on exposed-to-view sheet
metal flashing and trim, unless otherwise indicated.

F. Fabricate cleats and attachment devices from same material as accessory being anchored or
from compatible, noncorrosive metal, and in thickness not less than that of metal being secured.

24 FABRICATION SCHEDULE

A.  0.040 Sheet Aluminum (Pre-Finish Kynar/Hylar)
1. Metal Fascia
2. Metal Skirt Flashing
3. Sheet Metal Downspouts (4”x4” nominal, field verify to fit in anodized downspouts)

B.  0.050 Sheet Aluminum (Pre-Finish Kynar/Hylar)

Gutters

Splash Pans (for use at walkway canopies)

Gutter Splash Guards (for inside gutter corners)

Flashing plate around downspout penetration through walkway canopy.
Coping Cap.

Surface Mounted Head Flashing (over blank wall plates as detailed)

o gk~ wbdPE

C.  0.125-inch Aluminum (Anodized Finish)

1. Extruded Metal Downspouts (4”x4” nominal, field verify for fit into existing subgrade
drainage)

D. 24 Gage Sheet Galvalume (Galvalume Finish)
1. Sheet Metal Roof Gable Flashing (at existing metal roof gable edges where indicated).

E. Bottom-mount Gutter Brackets to support gutters as detailed shall be fabricated from:
1. 300 Series Stainless Steel bar — 3/16” thick x 2” wide

F. Top-mount Gutter Spacers shall be fabricated from:
1. 300 Series Stainless Steel bar — 1/8” thick x 1-1/2” wide

G.  Downspout Brackets shall be fabricated from:
1. 300 Series Stainless Steel bar — 1/8” thick x 1-1/4” wide.
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Sheet metal cover/trim to fit over downspout brackets as detailed, shall be fabricated from:
1. 0.040 Pre-Finished (Kynar/Hylar) Sheet Aluminum.

Wire Ball Strainer: as indicated in Part 2.2, Miscellaneous Materials.

PART 3 - EXECUTION

3.1

A.

3.2

A

D.

J.

PREPARATION

Verify that substrate and anchorage materials to receive sheet metal flashings are properly
secured and aligned, without gaps, lumps, or offsets that may distort metal.

INSTALLATION, GENERAL

Comply with SMACNA “Architectural Sheet Metal Manual” for minimum standards of
materials and installation practices. Comply with Specifications and Drawings where SMACNA
standards are exceeded.

General: Anchor sheet metal flashing and trim and other components of Work securely in place,
with provisions for thermal and structural movement. Use fasteners, solder, welding rods,
protective coatings, separators, sealants, and other miscellaneous items as required to complete
sheet metal flashing and trim system.

1. Torch cutting of sheet metal flashing and trim is not permitted.

Metal Protection: Where dissimilar metals will contact each other or corrosive substrates,
protect against galvanic action by painting contact surfaces with bituminous coating or by other
permanent separation as recommended by fabricator or manufacturers of dissimilar metals.

Install exposed sheet metal flashing and trim without excessive oil canning, buckling, and tool
marks.

Install sheet metal flashing and trim true to line and levels indicated. Provide uniform, neat
seams with minimum exposure of solder, welds, and butyl sealant.

Install sheet metal flashing and trim to fit substrates and to result in watertight performance.
Verify shapes and dimensions of surfaces to be covered before fabricating sheet metal.

Expansion Provisions: Provide for thermal expansion of exposed flashing and trim. Space
movement joints at maximum of 10 feet, with no joints allowed within 18 inches of corner or
intersection. Where lapped expansion provisions cannot be used or would not be sufficiently
watertight, form expansion joints of intermeshing hooked flanges, not less than 1 inch deep,
filled with butyl sealant concealed within joints.

Fasteners: Use fasteners of sizes that will penetrate substrate not less than 1-1/4 inches for nails
and not less than 3/4 inch for wood screws.

Non-moving seams and joints on non-solderable metal shall be interlocked, filled with sealant,
and riveted.

Seal joints as required for watertight construction. Use elastomeric sealant for exposed
conditions. Use butyl sealant for hidden conditions.
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Provide sheet metal closure components at transitions to rising walls and similar changes in
plane for edge metal, parapet caps, expansion joint covers, and other termination flashings.
Fully crimp and seal closures to continuous blind nailed cleats.

Soldered Joints: Comply with SMACNA requirements. Use conduction soldering methods.

1. Clean surfaces to be soldered, removing oils and foreign matter. Smooth irregularities
and round edges. Pretin edges of sheets to be soldered to width of 1-1/2 inches except
where pretinned surface would show in finished Work.

2. Apply flux to surfaces to receive solder. Remove oxides and other impurities from joint.

3. Position and immobilize parts to be soldered. Heat parts above fluid temperature of
solder. Draw solder into joint, creating 1-inch wide lap. Allow to cool before moving
parts.

4. Remove flux and acid by cleaning with neutralizing agent.

CONCRETE SPLASH BLOCK INSTALLATION

Fabricate concrete splash block as indicated, with wire reinforcing. Place splash block directly
beneath downspout outlets that discharge directly to grade, or where otherwise indicated.
Position splash blocks so they direct runoff away from the building.

Splash block shall be set on firm level ground. Remove existing (abandoned) drainage systems
and excavate existing grade directly beneath outlet. Fill in depressions and level out and
compact existing soil or grade to facilitate installation.

Field verify all downspout discharge locations prior to fabrication of splash blocks. Adjust size
of splash block to accommodate specific locations where specified size will not fit existing
locations. Coordinate such requirements with the Owner’s Representative and the Engineer of
Record.

METAL COMPONENT INSTALLATION

Fascia Metal and Skirt

1. Fabricate metal fascia and skirt assemblies (behind gutter), including sealed lap joints, as
indicated in Drawings. Alternate metal section joints between fascia and skirt section
joints, offset minimum 24-inches from each other.

2. Secure fascia and skirt in place and apply self-adhered membrane underlayment materials
as detailed, so gutter brackets are fastened through the skirt, underlayment and fascia
metal into the wood blocking as indicated.

3. Provide 4-inch wide lap joints, located at maximum 10-ft on center. Set overlaps in
sealant and secure with pop rivets.
Metal Coping Cap

1. Fabricate new coping cap to the dimensions and shapes shown on the detail drawings and
to fit snugly over wall and membrane underlayment as indicated.

2. Secure continuous cleats along the outside face of the wall with appropriate fasteners.
3. Provide self-adhered membrane underlayment beneath caps as detailed.
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4. Provide minimum 1/4" butt joints with backer splice plates as detailed or as specified
herein, at metal section joints. Locate joints at 10-ft on center maximum.

a. Center butt joints over backer plates, set in coping cap over backer plates set in
sealant as indicated. Apply sealant bead at top of joint as detailed.

5. Do not secure equipment to, or penetrate top (horizontal) surfaces of cap. Equipment
shall be secured to fascia, or vertical surfaces of parapet cap only as detailed.

6. Provide end-wall termination pieces as indicated in the Drawings, with integral (epoxy-
welded) wall flanges to fit the wall profile (field verify each condition).

a. Fasten with appropriate fasteners equipped with sealing washers as detailed. Seal
around top and sides of wall flange to prevent water from channeling behind

flashing.
7. Provide mitered corner sections with epoxy-welded joints/seams.
8. Install coping cap with outside face secured with a continuous cleat as indicated, and with

the inside face (side facing the cafeteria courtyard) secured with exposed fasteners
equipped with sealing washers as indicated.

C.  Gutter, Downspout, and Outlets
1. Form gutter and downspouts as indicated on Drawings.

2. Install fascia metal and membrane underlayment as detailed, with skirt overtop, to extend
down behind gutter, as indicated. Attach gutter downspouts over metal fascia and skirt as
indicated.

3. Install gutters so as to provide positive slope to downspouts.

a. Lap gutter joints min. 2-inches and secure with stainless steel pop rivets (at 2-
inches on center) and fully seal to make watertight. Form laps in the direction of
flow. Tool sealant to shed water.

b. Fabricate gutters to limit the number of joints/laps in a single run. To the greatest
extent possible, install joints/laps in the gutters and place strategically to avoid
placement over existing walkways and building egress (doorway) locations.

c. Provide expansion joints in gutter at maximum 50-feet on center, or as indicated on
the drawings. To the greatest extent possible, install gutter expansion joints to
avoid placement over existing walkways and building egress (doorway) locations.
Locate gutter expansion joints within 12-inches of any existing building expansion
joints (preferable).

d. At gutter ends and expansion joint ends, set end caps in Epoxy Seam Sealer
(adhesive) as indicated.

4, Secure gutters through back of gutter box as indicated, to substrates with screws equipped
with metal capped EPDM washers. Fasten through oversized or slotted holes in the gutter
assembly to accommodate movement as indicatged (do not over fasten gutters to
substrate).

5. Secure gutter brackets or spacers to gutter assembly as indicated.

6. At downspout connection to gutter, extend horizontal flange of outlet onto floor of gutter
box as detailed. Secure outlet to floor of gutter with stainless steel pop rivets and fully
seal to floor of gutter. Tool sealant to shed water. Extend outlet down vertically
minimum 2-inches, for downspout securement. Secure downspout to outlet with stainless
steel sheet metal screws, 4 per downspout (typ. 2 each side).
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Secure sheet metal downspout sections to wall with downspout straps, spaced at 4-feet on
center maximum, 2 straps minimum per length of downspout, unless otherwise indicated
on the drawings. Secure with appropriate stainless-steel fasteners, 4 per strap (typ. 2 each
side). Provide pre-finished metal covers to conceal stainless steel downspout brackets as
indicated.

Fabricate pre-finished sheet metal downspouts to the profiles indicated, to maintain
positive slope to drain. Fabricate to nominal dimensions to allow them to fit inside the
extruded (anodized) aluminum downspouts where they exist.

Provide extruded (anodized) aluminum downspouts within 7-ft of grade (+/-), or as
otherwise indicated on the Drawings (contractor may match existing conditions where
they occur).

a. Deposit upper sheet metal downspouts into lower extruded downspouts as
indicated. Fabricate sheet metal and extruded assemblies to accomplish fitting
together.

b. Existing extruded (anodized) aluminum downspouts, where they exist, may be re-
used if deemed to be in good condition.

C. Connect new (and existing) extruded downspouts into existing sub-grade drainage
receptacles where indicated.

d. Provide concrete splash blocks below each downspout that deposits runoff directly
to grade, where indicated.

1) Position downspout discharge outlets and concrete splash blocks so they do
not pose a tripping hazard (coordinate placement with owner).

e. Provide and fabricate metal splash pans below each downspout that deposits runoff
directly to an existing aluminum walkway cover, where indicated.

Install wire ball strainers within gutter at all downspout outlet locations.

CLEANING

Remove scrap metal, burrs, fasteners, and related debris from roof daily. Take precautions to
prevent damage to existing roofing and flashings.

COMPENSATION

The amount of the sheet metal roof flashings to be removed and replaced beyond that
designated on the Drawings is not known at this time. Replacement of more or less deteriorated
or damaged roof flashings and associated work than that carried in the Base Bid amount will
adjust the Contract Amount at the Unit Price established in the Contract.

END OF SECTION 076200
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SECTION 079200 — JOINT SEALANTS

PART 1 - GENERAL

11 SUMMARY
A. In general, the Contractor shall provide all labor, equipment, temporary protection, tools, and
appliances necessary for the proper execution and completion of the work as required in the

Specifications, in accordance with standard masonry practices, and as required by the material

manufacturer, as amended. The work under this Section generally includes the following:

1. Install sealants at miscellaneous roof flashings and at gutters/downspouts.

2. Provide for the replacement of existing damaged or deteriorated sealant and backer rod
materials (as a unit price item) at exterior brick masonry walls, where discovered during
the work.

3. Provide for the replacement of existing damaged or deteriorated sealant and backer
materials (as a unit price item) at existing metal roof-to-wall flashings where existing
aluminum walkway canopies but up against rising brick masonry walls where indicated,
or where discovered during the work.

4. Install primer at all sealant joint substrates as required by the manufacturer to provide
adequate adhesion

B.  Unit Prices: Installation of or replacement of rough carpentry above and beyond that which is
indicated in the Drawings shall be performed as a Unit Price work. Refer to Division 01, “Unit

Prices”.

1.2 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.
B.  Related Work Specified Elsewhere

1. Division 06, “Rough Carpentry”

2. Division 07, “Flashing and Sheet Metal”

3. Division 07, “Joint Sealants”

1.3 PERFORMANCE REQUIREMENTS
A.  Provide elastomeric joint sealants that establish and maintain watertight and airtight continuous
joint seals without staining or deteriorating joint substrates.
B.  Provide joint sealants for interior applications that establish and maintain airtight and water
resistant continuous joint seals without staining or deteriorating joint substrates.
JOINT SEALANTS 079200-1
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14 SUBMITTALS
A.  Procedures: In accordance with Division 01 requirements.

B. Product Data: Submit manufacturer’s product data sheets, installation instructions and/or
general requirements for each component listed in Part 2.

C.  Safety Data: Submit manufacturer’s Safety Data Sheets (SDS) for each product or component.

D.  Samples for Initial Selection: Manufacturer's color charts consisting of strips of cured sealants
showing the full range of colors available for each product exposed to view.

1.5 QUALITY ASSURANCE

A.  Utilize skilled and experienced specialty workers to install work. Experienced trade workers shall
be utilized for each aspect of work.

B.  Preconstruction Field-Adhesion Testing: Before installing elastomeric sealants, field test their
adhesion to Project joint substrates according to the method in ASTM C 1193 that is appropriate
for the types of Project joints.

1. Use manufacturer’s standard test method to determine whether priming and other specific
joint preparation techniques are required to obtain rapid, optimum adhesion of joint
sealants to joint substrates.

a. Adhesion Testing: Use ASTM C 794 to determine whether priming and other
specific joint preparation techniques are required to obtain rapid, optimum
adhesion of joint sealants to joint substrates.

b. Ongoing Field Testing: Refer to “Field Quality Control” Article (Part 3.3) to
determine adhesion characteristics throughout the duration of the project. Locate
test joints where indicated or as directed by Engineer.

1) Notify Engineer seven (7) days in advance of dates and times when test
joints will be erected.

2) Report whether sealant in joint connected to pulled-out portion failed to
adhere to joint substrates or tore cohesively. Include data on pull distance
used to test each type of product and joint substrate. For sealants that fail
adhesively, retest until satisfactory adhesion is obtained.

3) Sealants not evidencing adhesive failure from testing, shall be considered
satisfactory.

2. Schedule sufficient time for testing and analyzing results to prevent delaying the Work.

3. For materials failing tests, obtain joint-sealant manufacturer's written instructions for
corrective measures including use of specially formulated primers.

C. Prepare, install, and cure all materials in accordance with these specifications and the
manufacturer’s instructions. Preform adhesion pull tests on trial sealant joint(s).

D.  Trial areas shall be repeated until acceptable results are obtained. The accepted work shall be a
standard for all subsequent work.

JOINT SEALANTS 079200-2
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1.6 SUBMITTALS

A.  Shop Drawings and Submittals shall be made in accordance with the General Conditions and
Section 013300 — Shop Drawings and Submittals.

B.  Product Data: For each joint-sealant product indicated, including expansion and compression
capabilities of the sealants.

C.  Samples for Verification: For each type and color of joint sealant required, provide Samples
with joint sealants in 1/2-inch- wide joints formed between two 6-inch- long strips of material
matching the appearance of exposed surfaces adjacent to joint sealants.

D.  Qualification Data: For Installer.

E. Preconstruction Field Test Reports: Indicate which sealants and joint preparation methods
resulted in optimum adhesion to joint substrates based on preconstruction testing specified in
"Quality Assurance" Article (Part 1.5).

F. Compatibility and Adhesion Test Reports: From sealant manufacturer, indicating the following:

1. Materials forming joint substrates and joint-sealant backings have been tested for
compatibility and adhesion with joint sealants.

2. Interpretation of test results and written recommendations for primers and substrate
preparation needed for adhesion.

G.  Field Test Report Log: For each sealant application.

H.  Product Test Reports: Based on comprehensive testing of product formulations performed by a
gualified testing agency, indicating that sealants comply with requirements.

1.7 DELIVERY, STORAGE, AND HANDLING

A.  Deliver materials to Project site in original unopened containers or bundles with labels
indicating manufacturer, product name and designation, color, expiration date, pot life, curing
time, and mixing instructions for multicomponent materials.

B.  Store and handle materials in compliance with manufacturer's written instructions to prevent
their deterioration or damage due to moisture, high or low temperatures, contaminants, or other
causes.

1.8 PROJECT CONDITIONS

A.  Environmental Limitations: Do not proceed with installation of joint sealants under the
following conditions:

1. When ambient and substrate temperature conditions are outside limits permitted by joint
sealant manufacturer.

2. When ambient and substrate temperature conditions are outside limits permitted by joint
sealant manufacturer or are below 40 degrees F.

3. When joint substrates are wet.
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Joint-Width Conditions: Do not proceed with installation of joint sealants where joint widths are
less than those allowed by joint sealant manufacturer for applications indicated.

Joint-Substrate Conditions: Do not proceed with installation of joint sealants until contaminants
capable of interfering with adhesion are removed from joint substrates.

Coordinate sealant and caulking work with the work of other trades.

WARRANTY

General Warranty: Special warranties specified in this Article shall not deprive Owner of other
rights Owner may have under other provisions of the Contract Documents and shall be in
addition to, and run concurrent with, other warranties made by Contractor under requirements
of the Contract Documents.

Special Installer’s Warranty: Manufacturer’s standard form in which Installer agrees to repair or
replace joint sealants that do not comply with performance and other requirements specified in
this Section within the specified warranty period.

1. Warranty Period: Two (2) years from date of Substantial Completion.

Special Manufacturer's Warranty: Manufacturer's standard form in which elastomeric sealant
manufacturer agrees to furnish elastomeric joint sealants to repair or replace those that do not
comply with performance and other requirements specified in this Section within specified
warranty period.

1. Warranty Period: Five (5) years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1

A.

B.

C.

URETHANE JOINT SEALANTS

Single-Component Polyurethane Sealant for use at miscellaneous sheet metal roof flashings
shall conform to ASTM C 920, Type S, Grade NS, Class 35, Uses NT, M, A, and O, such as
Dymonic 100 as manufactured by Tremco, MasterSeal NP 1 by BASF, or approved equal.

Single-component Polyurethane Sealant for use at vertical joints in brick masonry (veneer) shall
conform to ASTM C 920, Type S, Grade NS, Class 50, Uses T, NT, M, and A such as Dymonic
100 as manufactured by Tremco, MasterSeal NP 1 by BASF, or approved equal.

Color(s) shall match existing sealant and be submitted to designer of record for Owner
approval. Colors shall be manufacturers available premium colors. Owner may require a
minimum of two (2) sealant colors (an additional sealant color) to be installed at each new
sealant joint type. Contractor will include multiple colors in his/her Bid.
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SILICONE JOINT SEALANTS
For use at

Single-Component Neutral Curing (Structural) Silicone Sealant for use at existing joints in
exterior sheet metal roof-to-wall flashings where existing aluminum walkway canopies but up
to rising brick masonry walls (field verify sealant types at all locations prior to replacement of
like materials), shall conform to ASTM C 920, Non-staining, Type S, Grade NS, Class 50, Use
NT, M, G, A, and O, such as: DOWSIL 795 as manufactured by Dow Corning, Spectrem 2 as
manufactured by Tremco, 895NST as manufactured by Pecora, or approved equal.

Color(s) shall match existing sealant and be submitted to designer of record for Owner
approval. Colors shall be manufacturers available premium colors.

SEALANT USED AT CONCEALED (METAL) JOINTS

Sealant for concealed joints (e.g. metal-to-metal laps, beneath sills and thresholds, etc.) shall be
one-part butyl sealant, conforming to ASTM C 1085.

ACCESSORIES

Primer shall be non-staining type as manufactured or recommended by sealant manufacturer for
each substrate.

Joint cleaner shall be non-corrosive and non-staining as recommended by sealant manufacturer.
Cleaner shall be totally compatible with sealant for each substrate.

Bond breaker tape shall be pressure-sensitive tape as recommended by sealant manufacturer.

Backer rod shall be continuous length, closed-cell polyethylene foam, as recommended by sealant
manufacturer. Backer rod shall be compressible, resilient, non-waxing, non-extruding, and non-
staining. Backer rod shall be of sufficient size to be compressed 30% of maximum joint width and
shall be totally compatible with sealant, primer, and substrates. Backers shall conform to
requirements of ASTM C 962 - Type A, ASTM D 1622, ASTM D 1623, and ASTM D 5249 such
as Green Rod by Nomaco or approved equal.

Masking material shall be commercially available masking tape of appropriate width or other
material recommended by sealant manufacturer. Self-adhesive masking materials shall be of low
tack and completely strippable, leaving no adhesive residue behind when removed.

PART 3 - EXECUTION

3.1 PREPARATION
A.  Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants.
1. Remove all foreign material from joint substrates that could interfere with adhesion of
joint sealant.
JOINT SEALANTS 079200-5
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2. Clean porous joint substrate surfaces by brushing, grinding, blast cleaning, mechanical
abrading, or a combination of these methods to produce a clean, sound substrate capable
of developing optimum bond with joint sealants. Remove loose particles remaining after
cleaning operations above by vacuuming or blowing out joints with oil-free compressed
air.

3. Clean nonporous surfaces with chemical cleaners or other means that do not stain, harm
substrates, or leave residues capable of interfering with adhesion of joint sealants.

4. Remove loose mill scale from steel surfaces by sandblasting or scraping and wire
brushing where sandblasting is impractical. Remove protective coatings from the steel
surface and residue on the steel.

Joint Priming: Prime joint substrates, where recommended in writing by joint-sealant
manufacturer, based on preconstruction joint-sealant-substrate tests or prior experience. Apply
primer to comply with joint-sealant manufacturer's written instructions. Confine primers to
areas of joint-sealant bond; do not allow spillage or migration onto adjoining surfaces.

Masking Tape: Use masking tape where required to prevent contact of sealant with adjoining
surfaces that otherwise would be permanently stained or damaged by such contact or by
cleaning methods required to remove sealant smears. Remove tape immediately after tooling
without disturbing joint seal.

INSTALLATION — GENERAL

General: Comply with joint sealant manufacturer’s written installation instructions for products
and applications indicated, unless a more stringent requirement applies.

Sealant Installation Standard: Comply with recommendations in ASTM C 1193 for use of joint
sealants as applicable to materials, applications, and conditions indicated.

Install sealant backings to support sealants during application and at position required to
produce cross-sectional shapes and depths of installed sealants relative to joint widths that allow
optimum sealant movement capability. Provide a 2:1 width to depth ratio unless otherwise
indicated by the manufacturer.

1. Do not leave gaps between ends of sealant backings.
2. Do not stretch, twist, puncture, or tear sealant backings.

3. Remove absorbent sealant backings that have become wet prior to sealant application and
replace with dry materials.

4. Provide approximately 30% compression of backer materials.

Install bond-breaker tape behind sealants where sealant backings are not used between sealants
and backs of joints, and as required to prevent 3-sided adhesion.

Install sealants using proven techniques that comply with the following and at the same time
backings are installed:

1. Place sealants so they directly contact and fully wet joint substrates.
2. Completely fill recesses in each joint configuration.

JOINT SEALANTS 079200-6
NEW SMYRNA BEACH HIGH SCHOOL GALE JN 678443
REPLACE GUTTERS AND DOWNSPOUTS CONSTRUCTION DOCUMENTS



3.3

3.4

PROJECT 2648225

3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow
optimum sealant movement capability.

4. Prime substrates as recommended by the manufacturer or as demonstrated by testing.

Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or curing
begins, tool sealants according to requirements specified below to form smooth, uniform beads
of configuration indicated; to eliminate air pockets; and to ensure contact and adhesion of
sealant with sides of joint.

1. Remove excess sealant from surfaces adjacent to joints.

2. Use tooling agents that are approved in writing by sealant manufacturer and that do not
discolor sealants or adjacent surfaces.

3. Provide concave joint configuration per Figure 5A in ASTM C 1193, unless otherwise
indicated.

4. Do not use fingers to tool.

5. Unsightly or poorly tooled sealant joints may be subject to replacement at the discretion
of the Owner’s Representative and shall be reworked to the satisfaction of the owner.

Installation of Preformed Foam Sealants (only as applicable): Install each length of sealant
immediately after removing protective wrapping, taking care not to pull or stretch material,
producing seal continuity at ends, turns, and intersections of joints. For applications at low
ambient temperatures where expansion of sealant requires acceleration to produce seal, apply
heat to sealant in compliance with sealant manufacturer's written instructions.

FIELD QUALITY CONTROL

Field-Adhesion Testing: Field test joint-sealant adhesion to joint substrates in coordination with
the sealant manufacturers technical representative. Testing shall be as follows:

1. Extent of Testing: Test completed and cured sealant joints in coordination with the
following building components:

a. Control joints in masonry veneer.

2. LDG Test Method: Test joint sealants according to Method A, Field-Applied Sealant
Joint Hand Pull Tab, in Appendix X1 in ASTM C 1193 or Method A, Tail Procedure, in
ASTM C 1521.

CLEANING

Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods
and with cleaning materials approved in writing by manufacturers of joint sealants and of
products in which joints occur.

If sealant is accidentally applied to masonry or other porous surfaces in the vicinity of the work,
remove with solvent in accordance with the manufacturer’s written instructions. For excess
sealant installed on masonry and other porous surfaces at the joint, allow sealant to cure for 24
hours and remove by wire brushing or sanding. Remove any debris resulting from this process.
For excess sealant installed on metal and other non-porous surfaces, remove the excess sealant
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with a solvent moistened cloth and remove solvent residue in accordance with the
manufacturer’s recommendations.

PROTECTION

Protect the areas adjacent to joints from accidental sealant smears during installation. Masking
tape and plastic sheeting can be used from protection, but should be removed 5 to 10 minutes
after installation of the sealant joint. Ensure no tape residue remains after removal of the
temporary protection.

Protect joint sealants during and after curing period from contact with contaminating substances
and from damage resulting from construction operations or other causes so sealants are without
deterioration, damage or discoloration at time of Substantial Completion. If, despite such
protection, damage, discoloration or deterioration occurs, cut out and remove damaged or
deteriorated joint sealants immediately so installations with repaired areas are indistinguishable
from original work.

COMPENSATION
The amount of exterior sealant joints and backer materials to be replaced beyond that designated
on the Drawings is not known at this time. Replacement of more or less than that carried in the

Base Bid amount will adjust the Contract Amount at the Unit Price established in the Contract.
Refer to Division 04, “Maintenance of Unit Masonry” for additional information.

END OF SECTION 079200
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