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DOCUMENT 000107 - SEALS PAGE

1.1 DESIGN PROFESSIONALS OF RECORD
A.  Architect:
1. John G. Cordogan ¢
2. 001-010114 #i CORDOGAN }
3. Responsible for all divisions except where indicated as prepared 3 001-010114 §

by other design professionals of record.

END OF DOCUMENT 000107
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SECTION 002000 — NOTICE TO BIDDERS
A. East Aurora School District (hereinafter referred to as the Owner) will receive bids for the
following project until 10:00 A.M., local time, on April 23, 2026, at the District Office of
East Aurora School District #131, 310 Seminary Avenue, Aurora, IL. 60506:

Project #25-1008 — East Aurora High School — 2026 Secured Entrance Project

B. Bids will be publicly opened and read at the time and location noted above.
C. A public advertisement was posted on April 4, 2026.
D. Contract Documents may be obtained by Bidding Contractors from ADC Technologies

/Vesco Reprographics 630-896-2115 or thru Cordogan Clark & Associate’s online plan room
http://www.cordoganclarkplanroom.com, on or after, April 7, 2026.

E. All bids must be accompanied by a Bid Security in the form of Bid Bond in the amount of
10% of the Base Bid (plus additive alternates) made payable to the Owner.

F. A mandatory pre-bid conference will be conducted on site (Meet at EAHS Door 1) on April
9,2026 at 11:00 am. See Section 002513 "Prebid Meetings" for additional information.

G. All bidders are required to visit the site. All contractors shall visit the site and become familiar
with all existing conditions prior to submitting the final bid. If there are any discrepancies,
notify the architect at once. The project site is available for inspection by appointment only
after the mandatory pre-bid meeting.

H. The Contractor shall pay, if applicable, not less than the prevailing rate of wages as established,
to all laborers, workmen and mechanics in the performance of Work under this Contract in
accordance with “An Act regulating wages of laborers, mechanics and other employed under
contracts of Public Works.” 820 ILCS 130/1 et seq.

L. The Owner reserves the right to reject all bids, to waive any informality in bidding, or accept
the bid that, in his opinion, will serve his best interests.

J. This Notice is written in the name of the Owner by Cordogan, Clark & Associates.

END OF NOTICE TO BIDDERS
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DOCUMENT 002513 - PREBID MEETINGS

1.1

A.

PREBID MEETING
Architect will conduct a Prebid meeting as indicated below:
1. Meeting Date: April 9, 2026.

2. Meeting Time: 11:00 a.m., local time.
3. The meeting will be conducted on site (Meet at East Aurora High School, Door 1)

Attendance:
L. Prime Bidders: Attendance at Prebid meeting is mandatory.
2. Subcontractors: Attendance at Prebid meeting is recommended.

3. Notice: Bids will only be accepted from prime bidders represented on Prebid Meeting
sign-in sheet.

Bidder Questions: Submit written questions to be addressed at Prebid meeting minimum of two
business days prior to meeting.

Agenda: Prebid meeting agenda will include review of topics that may affect proper preparation
and submittal of bids, including the following:

1. Procurement and Contracting Requirements:

Advertisement for Bids.
Bidder Qualifications.
Bonding.

Insurance.

Bid Security.

Bid Form and Attachments.
Bid Submittal Requirements.
Bid Submittal Checklist.
Critical Path Method schedule
Notice of Award.

T ER e as o
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2. Communication during Bidding Period:

a. Obtaining documents.
b. Access to Project Web site.
c. Bidder's Requests for Information.
d. Bidder's Substitution Request/Prior Approval Request.
e. Addenda.
3. Contracting Requirements:
a. Agreement.
b. The General Conditions.
c. The Supplementary Conditions.
d. Other Owner requirements.
4. Construction Documents:
a. Scopes of Work.
b. Temporary Facilities.
c. Use of Site.
d. Work Restrictions.
e. Alternates, Allowances, and Unit Prices.
f. Substitutions following award.
5. Separate Contracts:

a. Work by Owner.
b. Work of Other Contracts.

6. Schedule:
a. Project Schedule.
b. Contract Time.

c. Other Bidder Questions.

7. Site/facility visit or walkthrough.
8. Post-Meeting Addendum.

E. Minutes: Entity responsible for conducting meeting will record and distribute meeting minutes to
attendees. Minutes of meeting are issued as Available Information and do not constitute a
modification to the Procurement and Contracting Documents. Modifications to the Procurement
and Contracting Documents are issued by written Addendum only.

1. Sign-in Sheet: Minutes will include list of meeting attendees.

2. List of Plan holders: Minutes will include list of plan holders.

END OF DOCUMENT 002513
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SECTION 003000 - INSTRUCTION TO BIDDERS

PART 1 - GENERAL

1.1

1.2

SUMMARY

Single lump sum proposal will be received to construct the projects in accordance with the bid
package(s), drawings, specifications, and project manuals prepared by Cordogan, Clark &
Associates, and all other applicable contract documents.

Owner: East Aurora School District 131
Architect/Engineer =~ CCA — Cordogan Clark & Associates

** Contractor’s bid proposal is to include the use of Autodesk Build for all project submittal
processes including but not limited to schedules, RFI’s, CO’s, product data submittals, etc.as
defined in the Form of Proposal.

QUALIFICATION REQUIREMENTS

Contractors are required to submit qualifications with their proposal. Proposals will be evaluated
and awarded based on proposals received by qualified contractors. See the attached exhibits for
required qualification documentation and the proposal award. Although price is a major
consideration in the award of the bid, the Client may consider and base the award on other factors,
including, but not limited to the following:

1. The ability, capacity and skill of the Bidder to perform services or provide the goods
required.

2. Whether the Bidder can comply with the contract or provide the service promptly, or

within the time specified, without delay or interference.

The character, integrity, reputation, judgment, experience and efficiency of the Bidder.

The quality of performance of previous contracts or services.

5. The previous and existing compliance by the Bidder with laws and ordinances relating to
the contract or service.

6. The sufficiency of the financial resources and ability of the Bidder to perform the contract
or provide the service.

7. The quality, availability and adaptability of the supplies, or services to the particular use
required by the Owner.

8. The ability to achieve or exceed any LEED requirements that may be set forth within the
bidding documents.

9. EASD 131 requires finger printing and background checks for all Contractors working in
the School District.

10. The Contractor must certify to the Illinois Department of Human Rights that provisions
have been made regarding discrimination-free workplace, as well as certifications for
drug-free workplace.

B w
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1.3

1.4

11. A scope meeting with the apparent low Bidder/Bidders will be held after the bid opening,
personnel knowledgeable about the project scope will be required to be available by phone
or Microsoft Teams after 10:30 am on April 24" — April 27" | 2026, to discuss the project
scope. The bidding Contractor must have the following selected contractors/
subcontractors in the meeting, General Contractor, Structural Contractor, Mechanical
Contractor, and the Electrical Contractor. Post-Bid interview times are as follows (times
may change, and additional interviews may be added):

a. Apparent Low Bidder: April 24", 2026, between the hours of 1:00 pm - 4:30
pm and will be conducted remotely via Microsoft Teams.

b. Apparent Second Low Bidder: April 27", 2026, between the hours of 1:00 pm -
4:30 pm and will be conducted remotely via Microsoft Teams.

SUBMISSION OF BIDS

Proposals shall be made in accordance with the following instructions. Proposals shall be
delivered on or before 10:00 A.M., local time, on April 23, 2026. Any bids received after this time
may be rejected. Proposals must be made upon the form provided within and shall be addressed
to:

East Aurora School District #131

310 Seminary Avenue

Aurora, IL 60505

Attention: Ashraf Kawash, Director of Buildings & Grounds

The envelope shall be plainly marked:

East Aurora School District #131
Project: East Aurora High School 2026 Secured Entrance Project
Do Not Open —Project # 25-1008

AVAILABILITY OF DOCUMENTS:

Bid Package documents, drawings, and specifications shall be distributed electronically by the
Architect on or after April 7, 2026. Bidders may also contact the following reprographic provider
to obtain the bid documents. Printing and shipping costs shall be the responsibility of the Bidder:

ADC Technologies / Vesco Reprographic
1351 Aucutt Road

Montgomery, IL 60538

630.896.2115 tel.

630.897.6434 fax.
http://www.cordoganclarkplanroom.com

Upon receipt of the Bid Package the Bidder shall immediately check that all documents listed in
item 1.7 of these instructions have been received. If any section is missing, contact the Architect
immediately.
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1.5 PRE-BID CONFERENCE:

A. A mandatory pre-bid conference will be conducted on site April 9, 2026, at 11:00 am. See
Section 002513 "Prebid Meetings" for additional information regarding the meeting.

B. Project site is available for inspection on a limited basis after the pre-bid meeting. For site
access, contact Luca Muench Imuench@cordoganclark.com

1.6 SUBMISSION OF PROPOSAL

A.  The bidder shall submit the proposal form provided which shall be filled out completely and
addressed to the above address. On the outside of the bid envelope, each sealed bid shall
also contain the notation “SEALED BID” along with the following information:

1. Project Name
2. Bidders Company Name and Address
3. Date and Time of Bid Opening, (local time).

B.  Each Bid submission shall contain the following in the order listed below:

1. Exhibit E: Bid Bond — ONE ORIGINAL AND ONE DUPLICATE
Section 004000 Form of Proposal - COMPLETE AND IN DUPLICATE

3. Section 003500 Requirements for Qualification (with supporting documents) —
COMPLETE AND IN DUPLICATE

4. Bid Clarification Summary — COMPLETE AND IN DUPLICATE

C. A Schedule of Values is included as part of the Bid Form. The prices given in this Schedule
are intended solely for the purpose of evaluating the bid. (Although the Schedule of Values
in some instances includes unit quantities, these projects are to be bid as a lump sum.) The
bidders are responsible for verifying their own quantities for bidding purposes. The bid shall
be for an installed and complete project as drawn and specified. A completed schedule of
values must be submitted as part of the bid submission.

D.  Ifthe Schedule of Values includes any allowances, each bidder should include this amount
in the lump sum bid.

Proposals shall be presented to the Owner for approval of selected contractors. Proposals may be rejected
by the Owner as informal, unless properly signed in longhand by the Bidder, or his authorized agent, and
unless all dates, items and amounts called for in the Form of Proposal are furnished. Proposals which are

not signed by the individual making them should have attached thereto, a Power of Attorney, evidencing
authority to sign the Proposal in the name of the person for whom it is signed. Proposals which are signed
for a Partnership should be signed in the Firm name by required number of Partners to bind, or in the Firm
name by an Attorney-in-Fact. Proposals which are signed for a corporation should have the correct
corporate name thereof and the signature of the President or other authorized officer of the Corporation in
longhand. If such proposal is signed by an official other than the President, authority of such to sign the
attesting signature of the Secretary of the Corporation and the impression of the Corporate Seal.

Proposals will also be considered informal if the Form of Proposal contains any erasures or written
memoranda qualifying the same. Any explanation or statement which the Bidder wishes to make must be
placed in the same envelope with the proposal but shall be written separately and independently and
attached thereto. The Owner reserves the right to waive any or all irregularities or informalities. Proposals
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may be withdrawn on written or telegraphic requests received from Bidders prior to the time fixed for
opening of bids. Negligence on the part of the Bidders in preparing their proposal confers no right to the
withdrawal of the proposal after it has been opened.

The Owner reserves the right to (1) reject all bids; (2) reject only certain bids which are non-conforming or
non-responsive to the bid requirements; (3) accept only a portion, part or specific items of work of all bids
which are separately set forth on the bid proposal form and reject others; (4) add additional work items
based on either schedule of value bid breakdown pricing or unit pricing set forth on the bid proposal form,
as the Owner shall in its sole discretion determine to be in its best interests, and to award the contract to the
responsible Bidder submitting the lowest bid responsive to the bidding requirements. In the event of a
rejection of a portion, part, or certain items of work, the bid of each Bidder shall automatically be deemed
reduced by the amount of such rejected part or item at the unit price or other cost designated therefore by
that Bidder on its submitted bid. The Owner shall have the right to accept Alternatives in any order or
combination and to determine the low Bidder based on the sum of the Base Bid, Voluntary Alternates, and
Alternates accepted.

The Owner reserves the right to accept all bids and to permit corrections of any obvious and apparent errors
in bidding. The Owner reserves the right to review the references of past performances of all Contractors
to be used in the project. The Owner reserves the right to review these references and other materials and
accept or reject any or all Contractors. It is agreed that this bid may not be withdrawn for a period of ninety
(90) days from the submittal thereof.

It is neither the intent nor the purpose of these specifications to prohibit a reliable Bidder from bidding or
securing a contract for the proposed goods/services. However, the documents do outline the requirements
for the goods/services best suited to the needs of the Owner. Exceptions to these specifications will be
considered only as voluntary alternates. Each Bidder whose proposal cannot conform to these specifications
shall list in detail all exceptions or alternates to the attached specifications in the voluntary alternates section
of the bid form. The acceptance of such exceptions or alternates shall, however, be judged solely within the
discretion of the Owner.

Purchases of building material for incorporation into this project are exempt from the Illinois Retailer’s
Occupation Tax and Use Tax (Sales Tax). The Owner’s Tax-Exempt Number is E9984-4184-06. The
Bidder shall exclude such taxes from consideration in preparing his bid. Proposals shall be presented to the
East Aurora School District #131 Board of Education for approval of the selected contractor on May 18,
2026. Contracts will be awarded upon approval by the Board.

1.7 EXAMINATION OF SITE AND CONDITIONS OF CONTRACT

Before submitting a proposal, each Bidder shall inform himself of the conditions under which the
work is to be performed, the site of the work, the obstacles which may be encountered and all
other relevant matters concerning the work to be performed. Also, the Bidder, if awarded the
contract, shall not be allowed any extra compensation by reason of any matter or thing concerning
which such Bidder might have fully informed himself prior to the bidding. Any additional visits
will be limited and need to be scheduled with the district. Lack of additional site access shall not
relieve the Bidder responsibility of the conditions under which the work is to be performed.

By submitting a proposal, each Bidder agrees the Contract Documents have been examined, the
site has been visited, all project conditions and limitations affecting the work have been noted
and understands the nature of the work, general and local conditions, and accepts the contract as
the form of the Contract Agreement between the Contractor and the Owner. The successful
bidder’s Contract Agreement may be assigned to the Construction Manager or the General Trades
prime contractor. By submitting a bid, the successful Bidder consents to this assignment. Include
all costs related to your work affected by these conditions. No proposal will be entertained which
is not based upon the complete Contract Documents consisting of the following:
INSTRUCTIONS TO BIDDERS 003000 - 4



1.8

1.9

1.10

Specifications & Exhibits

Form of Proposal Documents
Requirements for Qualification Documents
Accompanying Drawings

Addenda, if any

Any written instructions in the Form of Addenda issued during the bidding period are to be
included in the proposal and will become part of the Contract Documents.

PERMITS & LICENSES

Successful Bidders shall be responsible for all necessary permits, licenses and fees associated with
their work. The Owner will obtain the building permit only. All Bidders and their Subcontractor(s)
must be licensed with all entities having jurisdiction and shall obtain all required building permits
prior to the start of any work. Any additional permits or fees required to perform the work shall
be the responsibility of the performing trade.

BONDING

All Bidders shall be required to furnish a Bid Bond in the amount of Ten Percent (10%) of the
Contractor’s proposed cost of construction. The Bid Bond shall be required at the time of submittal
of proposal. No proposal will be entertained which is not accompanied by a Bid Bond.

The successful Bidder will be required to furnish a Performance and Payment Bond in the full
amount of the Contract executed on A.I.LA. Form A-312, “Performance Bond and labor and
Material Payment Bond” prior to the start of any work. The Performance Bond shall: 1) serve as
security for faithful performance of the work; and 2) guarantee the work against defective
workmanship and material for a period of not less than one (1) year following acceptance of the
work.

The Labor and Material Bond shall serve as security that all wages are paid, and materials
provided for the work are paid by the successful Bidder. For Contract awards that are less than
$50,000.00, a Letter of Credit, in a form suitable to the Owner, may be submitted as performance
security, instead of a Performance Bond and a Labor and Material Payment Bond. The Surety is
to be approved by the Owner. The Contractor will pay for the cost of all Bonds. All Bids shall
include cost of Performance and Payment Bonds.

TIME SCHEDULE

Contractors are required to perform their work within the following Milestone Schedules
provided. The Construction Manager shall anticipate an aggressive construction operation. By
submitting a Bid each Contractor guarantees they can meet the proposed Construction Schedule.
Contractors shall assume multiple mobilizations may be required to perform their scope of work.
All Bids shall include costs for the same. Substantial Completion Time Schedule:

Refer to Exhibits L - Milestone Schedule

Notice to Proceed: May 19, 2026.

Project Commencement: June 1, 2026

Demolition & Foundation Substantial Completion: July 31, 2026

Balance of Substantial Completion (including ROE Walkthrough): October 16, 2026.

el e
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1.

1.11

1.12

All areas of the facilities that are impacted by these projects and will be occupied by students or

staff are to be provided with ventilation and space conditioning approved by code and the Kane
County ROE, whether provided by that facility’s mechanical system or temporary equipment,
before staff and students occupy the building. The spaces must be cleaned and prepared for staff
access/ move in on the scheduled District Move in date on the Milestone schedule, August 3,
2025. Contractor is to provide a Critical Path Method schedule outlining Major and Minor
schedule milestones, as well as a plan indicating where work will occur with start and finish dates
to complete the project as indicated in Preliminary Schedules at each school as part of the bid
response. If an act of God occurs affecting the arrival of equipment and or materials, the General
contractor shall provide an updated schedule immediately showing the sequences it affects. The
project schedule should not extend further than the time of the delay. All items not affected by
this act are expected to move forward per the original schedule and potentially be moved ahead
of schedule when possible. Deviations from the preliminary schedule above may be acceptable
but must be identified in the submitted schedule as part of the bid form. Failure to do so is grounds
for determination of a non-conforming bid.

LIQUIDATED DAMAGES

The Owner or Architect is not to be held responsible for any damages incurred by the Contractor
through the fault of any other contractor employed by the Owner. If the Contractor fails to deliver
his materials in accordance with the completion schedule or as the progress of the work requires
all expenses which are incurred in expediting the shipment of materials shall be paid for by the
Contractor.

Failure to complete the Work on the dates set forth will result in significant economic losses to the
Owner. Contractor agrees to perform the Work fully, and in all things, execute and finally
complete the Work before the scheduled dates as set forth. The mechanical contractor will
coordinate with the Mechanical Engineer regarding equipment configuration items, such as coil
hand, etc. This must be completed and submitted by January 13%, 2026. Should the Contractor fail
to complete the equipment selection submittal Work within such time a Liquidated damage fee of
$5,000 for every day of such delay, per school will be assessed. Should the Contractor fail to
complete the Projects by the substantial completion dates, the Contractor agrees to pay and will
apply to the Owner for every day of such delay in completion of the Work beyond the dates set
forth, the sum of $500.00 per space as Liquidated Damages. Liquidated Damages may apply if the
scheduled dates listed in the previous section are not met.

The Contractor acknowledges the difficulty in estimating the damages for loss of use but agrees
that the amount set forth herein is a reasonable approximation of the Owner’s loss due to loss of
use per them of the property. The Contractor agrees that this amount is not a penalty. Such sum
shall be deducted from the final payment due to Contractor. Should this amount exceed the sum
due or to become due to the Contractor, then and in that event, Contractor shall be liable to Owner
for such difference. The Contractor shall reimburse the Owner for all Architect, Construction
Management and/or Project Management fees for additional services necessitated by Contractor’s
failure to reach Substantial Completion within the time estimated in the Agreement and for more
than one inspection for each Substantial Completion/Final Completion.

CHANGE ORDERS

The successful Bidder shall be required to follow the Owner’s guidelines for Change Order mark-
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1.13

1.14

1.15

ups, namely that any Change Order proposal submitted to the Architect for an increase to the
Contract Sum shall be limited to a maximum of five percent (5%) of the cost of the additional
materials and labor for the general conditions and profit of the Contract. This includes any increase
to the Performance Bond and Labor and Material Payment Bonds. The Performance Bond and
Labor and Material Payment Bonds are considered part of the General condition’s costs.

SAFETY REQUIREMENTS

All Contractors and Subcontractors of any tier will be required to comply with the provisions of
the “Construction Safety Act” and the “Occupational Safety and Health Act of 1970, the General
conditions, as well as all other applicable Federal, State, and local requirement. Each Contractor
shall be responsible for the payment of all fines levied against the Owner, Architect/Engineer, or
Construction Manager for deficiencies relating to the safety of the Contractor’s work.

STATUTORY REQUIREMENTS

All applicable Federal and State laws, and the rules and regulations of all authorities having
jurisdiction over construction of the project, shall apply to the Contract throughout, and they will
be deemed to be included in the Contract the same as though written therein in full. This includes
all current regulations with respect to paying the prevailing wage, which shall be incorporated
into this project. To access Kane County prevailing wage rates, visit the State of Illinois’
Department of Labor website at https:/www?2.illinois.gov/idol. Not less than the Prevailing
Wages as found by the Department of Labor or determined by the court on review shall be paid
to laborers, workmen, and mechanics performing work under this contract.

By submitting a Bid, Bidders and all Subcontractors they employ, certify that each of them shall
provide and maintain a drug free workplace and Drug Free Workplace Program as described in
Section 3 of the Drug Free Workplace Act, 30 ILCS 580/1.

Public Act 094-0515 requires the successful Contractor submit a certified payroll to the Owner
monthly for the contracts they have been awarded. All Contractors shall submit monthly certified
payroll reports to the Owner. No payment requests will be processed without certified payroll
reports.

All Contractors are required to submit in triplicate the following on a monthly basis as scheduled
and outlined in Specification Section 012900 — Payment Procedures: AIA G702 cover page &
AIA G703 continuation sheets, partial lien waivers for the full amount of the total current
completed amount, trailing lien waivers for all suppliers and Subcontractors, and certified payroll
reports for the current billing period.

ADDITIONAL INFORMATION

Copies of AIA standard forms may be obtained from the American Institute of Architects;
http://www.aia.org/contractdocs/purchase/index.htm; docspurchases@aia.org (800) 942-7732.

The successful Bidder shall be required to complete all required progress documentation including
Regional Office of Education (ROE) Called Inspection Reports as included in the Exhibits of the
specifications.

The Bidder shall, in the event of any discrepancies, omissions, or errors in the Contract
Documents, or in the event of doubt on the part of a Bidder as to their intent or meaning, direct
inquiries in  writing to: Attention: Cordogan, Clark &  Associates, Inc.,
constructionadminaurora@cordoganclark.com. All questions relating to specific scope
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responsibility or other construction related activity shall be addressed to the same. No inquiries
shall be reviewed or accepted 72 hours prior to Bid opening. No extras shall be accepted on this
project unless initiated by the Owner. Discrepancies, exclusions, clarification regarding each
Subcontractor’s scope of work shall be addressed by Subcontractor, in writing, to the Construction
Manager during the Bidding process.

END OF SECTION 003000
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2026 SECURED ENTRANCE CORDOGAN CLARK & ASSOCIATES, INC.

EAST AURORA HIGH SCHOOL 515 REDWOOD DRIVE
500 TOMCAT LANE, AURORA, IL 60505 AURORA, ILLINOIS 60506
EAST AURORA SCHOOL DISTRICT #131 630-896-4678
PROJECT NUMBER: 25-1008 APRIL 2026

SECTION 003500 - REQUIREMENTS FOR QUALIFICATION

1.1

1.2

1.3

A.

PURPOSE, LAWS, AND REGULATIONS

The purpose of the Qualification Procedure described in this Document is to provide Owner with
a mechanism to evaluate and determine whether Bidders are qualified to participate in the
construction of the Project.

Applicable provisions of all state and local entities having authority shall be observed in the
soliciting, receiving, and evaluating of Bidders' qualifications. Applicable provisions shall be
observed in bidding, letting, and execution of the Work.

Prospective Bidders are required to comply with these Requirements for Qualification. Only
those Bidders who have complied with the Requirements for Qualification and have been
determined to be qualified will be eligible for acceptance of construction bids on the Project.

DEFINITIONS

Financial Statement: The requirement for submitting a financial statement as an attachment to
AIA Document A305, "Contractor's Qualification Statement", shall be understood to mean a
certified annual audit, prepared according to generally acceptable accounting practices and signed
by an independent certified public accountant. A Reviewed Statement of Assets and Liabilities,
prepared and signed by an independently certified public accountant, is also acceptable. A self-
prepared annual compiled financial statement or balance sheet is unacceptable.

Bidder: A Bidder is a person or entity who submits a Submittal of Qualifications to Owner
included with their bid documents.

Project: Generally described in the Invitation to Bidders and/or the Advertisement for Bids.

QUALIFICATION DOCUMENTS
Qualification Documents: Consist of the following:

1. Section 1.9 “Relevant Experience Verification Form” contained within this Requirements
for Qualifications specification section.

2. Cordogan Clark & Associates Contractor Pre-Qualification Form; (See Exhibit’s Section)

AIA Document A305, "Contractor's Qualification Statement”.

4, Additional documents issued by the Owner.

W
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B. Obtaining Qualification Documents: Complete sets of the Qualification Documents are contained
herein. Prospective Bidders shall use complete sets of Qualification Documents in preparing their
bid documents. Owner assumes no responsibility for errors or misinterpretations resulting from
the use of incomplete sets of Qualification Documents. Incomplete bidding documents may be
rejected by the Owner.

C. Interpretation or Correction of Qualification Documents: If the Bidder is in doubt as to the
interpretation of any part of the Qualification Documents or finds discrepancies in or omissions
from any part of the Qualification Documents, it must submit a written Request for Interpretation
thereof no later than five (5) working days prior to acceptance of bid documents. Address all
communications to the Architect / Construction Manager as outlined in Specification Section
003000, Instruction to Bidders.

1.4 QUALIFICATION PROCEDURES

A.  Form of Qualification Submittal shall include the following, properly executed and with all items
filled out in ink or typed, and all additional data, attachments, and forms provided. Do not change
or add words to the Qualification Statement or forms. All signatures must be original (and sealed
if a corporation) and must be notarized and sealed by a Notary Public.:

1. Section 1.9 “Relevant Experience Verification Form” contained within this Requirements
for Qualifications specification section.

2. Cordogan Clark & Associates Contractor Pre-Qualification Form; (See Exhibit’s Section)

3. AIA Document A305, "Contractor's Qualification Statement";

B. Modification to Requirements for Qualification:

1. Clarifications, alterations, or changes made by Architect, Construction Manager, or Owner
to the Requirements for Qualification shall be in writing only. Verbal information is not
valid or binding.

2. Modifications will be emailed to those Prospective Bidders having obtained Bid
Documents from the issuing office.

C. Submission of Qualification Documents:

1. Each Submittal of Qualifications shall be included with the Bid proposal as outlined in
Specification Section 003000, Instructions to Bidders.

2. It is the sole responsibility of the Prospective Bidder to ensure that its submittal is received
by the submittal date and time. No submittal submitted after the time fixed for receiving
submittals will be considered; late submittals will be returned to the Prospective Bidder
unopened.

3. Owner reserves the right to waive any informality and to request additional information
from Prospective Bidders, at Owner's discretion.

D.  Attachments:
1. Prospective Bidders shall complete all required forms and attachments described in the
Qualification Documents, entering "Not Applicable" where information does not apply.

Absence of any of the forms included in the Prequalification Documents will be reason for
possible disqualification.
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E. Status of Prospective Bidders:

1. Proprietors submitting bids shall indicate their status as proprietors.

2. Prospective Bidders submitting qualifications for partnerships shall indicate their status as
partners and shall submit a certified copy of the power of attorney authorizing the executor
of the submittal to bind the partnership.

3. Prospective Bidders submitting qualifications for corporations shall indicate their status as
corporations and shall submit a certified copy of the board of directors' authorization for
the Prospective Bidder to bind the corporation and shall affix the corporate seal on the
submittal.

4, Prospective Bidders shall provide the following:

a. Names and addresses of proprietors, of all members of a partnership, or of the
corporation's officers.
b. Name of jurisdiction where the partnership is registered or where the corporation is

incorporated. Corporations must be licensed to do business in Project state at the
time of executing the Contract.

1.5 QUALIFICATION CRITERIA
A.  Prospective Bidders must demonstrate the following to the satisfaction of Owner:

1. Proper license under the laws and regulations governing their respective trade(s).

2. Capacity to provide Performance Bond, Labor and Material Payment Bond, and Insurance
in a form acceptable to Owner in amounts adequate to bond the Work based on the scope
indicated in the Bid Documents.

3. Applicable experience of firm as described in the Contractor's Qualification Statement,
including the following:

a. Experience of Firm: The firm in its current organization shall have successfully
completed a minimum of five projects of similar type, quality, and scope, including
a minimum of two within the three years. The firm shall have a record of project
completion, credit record, record of judgment claims, arbitration proceedings, and
suits pending or outstanding acceptable to Owner.

b. Experience of Firm Officers: The firm officers shall have personal record of project
completion acceptable to Owner.

c. Experience of Project and Field Management Staff to Be Committed by the
Prospective Bidder to Carry Out the Work: The assigned project manager and field
superintendent must have successfully completed minimum of three projects of
similar type, quality, and scope.

d. For purposes of this submittal, reference to "key individuals" as described in the
Contractor's Qualification Statement shall be understood to mean the principal in
charge, the project manager(s), and the project field superintendent(s) committed by
the Prospective Bidder to carry out the Work of this Project. Prospective Bidder by
submitting qualifications of key individuals agrees that Owner reserves the right to
approve or reject subsequent reassignment of key individuals.

e. For purposes of this submittal, "successful completion" shall be understood to mean
completion of project within project schedule and budget. Provide additional
information indicating reasons why any referenced project did not meet project
schedule or project budget.
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f. For purposes of this Qualification, "similar project" should be understood to
include the following project elements:

1)  Reinforced masonry load-bearing construction.

2) Long-span, steel-framed roof structure.

3)  Automated building systems (controls, fire detection and alarm, technology
wiring infrastructure, intercommunications).

4) Renovation/addition work on occupied sites (if similar to the scope and size
of the proposed project.)

4. Adequate financial resources, including ability to secure materials and labor necessary for
completion of the Work and other work in hand, within the anticipated contract times, and
reflecting the anticipated retainage from progress payments.

5. Work-in-hand capacity, such that the Prospective Bidder demonstrates adequate work
under contract to continue its business operations at least at their current level, at the same
time indicating the capability to carry out Owner's proposed work.

6. Adequate organization to complete work of the scope anticipated, including firm
management, project management, field superintendence, and field engineering and quality
control.

7. Acceptable past performance as indicated by firm's references, including ability to meet

contract time and to monitor, manage, and communicate interim scheduling requirements,
to carry out required quality-control activities, to properly prepare interim and final
payment requests, and to successfully complete project close-out requirements.

8. Acceptable documentation of firm's employee screening practices as indicated by affidavit
describing background check procedures for firm's employees and requirements for same
incorporated in firm's subcontracts.

9. The character, integrity, reputations, judgment, experience and efficiency of the bidder and
the quality of performance of previous contracts or services performed as evidenced by the
feedback obtained by references contacted. References may include contacts provided by
the Bidder or obtained by other means who can attest to the evaluation criteria.

B.  Consideration of qualifications may be withheld if the Qualification Statement shows any
unexplained erasures, omissions, alterations of form, additions not called for, added restrictions
or qualifying conditions, or other irregularities of any kind.

C.  Owner may make such investigations as it deems necessary to determine the ability of the
Prospective Bidder to perform the Work, and the Prospective Bidder shall furnish to Owner all
such information for this purpose as Owner may request. Owner reserves the right to withhold
qualifications if the evidence submitted by or investigation of such Prospective Bidder fails to
satisfy Owner that such Prospective Bidder is properly qualified to carry out the obligations of
the proposed Project. The determination of which bidders are prequalified is not protestable,
except as allowed by law.

D.  Qualification Submittal and data contained therein is considered privileged and confidential and
will not be disclosed to any outside party except as required by law.

REQUIREMENTS FOR QUALIFICATION 003500 - 4



1.6 BONDS AND INSURANCE

A.  The Prospective Bidder shall provide as part of the Submittal of Qualifications evidence of its
ability to furnish below:

1.

Performance Bond, a Payment Bond, and a Labor and Material Bond, each in the amount
of 100 percent of the Contract Sum, with a corporate surety authorized to transact business
in Project's jurisdiction.
Satisfactory certificates of insurance in the amount and types required by statute, but not
less than the following:

a. Professional design errors and omissions insurance endorsement for delegated
design by Contractor's professional engineer.

b. Workers' Compensation insurance provisions: statutory limits.

c. Commercial General Liability insurance provisions:  at limits established by

Owner in Project Contract Documents.

1.7 ACCEPTANCE OF QUALIFICATIONS

A.  Prospective bidders will be notified of Owner's determination, within the bid evaluation period.

B.  Evaluations will be confidential. Notifications will be publicly available information.

C.  Owner may deny qualification if it finds one or more of the following:

1.
2.

The Prospective Bidder does not have sufficient financial capacity to perform the Work.
The Prospective Bidder does not have the appropriate experience or reputation to perform
the Work, including, but not limited to, having met the experience or reputation criteria set
forth herein.

The Prospective Bidder or any officer, director, or owner thereof has had judgments entered
against him within the past five years for the breach of contracts for governmental or
nongovernmental construction work including, but not limited to, design-build or
construction management contracts.

The Prospective Bidder has been in substantial noncompliance with the terms and
conditions of prior construction with Owner, or in documented substantial noncompliance
with the terms and conditions of prior construction with another public body without good
cause.

The Prospective Bidder or any officer, director, owner, or chief financial official thereof
has been convicted within the past 10 years of a crime related to governmental or
nongovernmental construction or contracting.

The Prospective Bidder or any officer, director, or owner thereof is currently debarred
pursuant to an established debarment procedure from bidding or contracting by any public
body, agency of another state, or agency of the Federal Government.

The Prospective Bidder failed to provide to the public body in a timely manner any
information required by the public body relevant to the six preceding subparagraphs.

The Prospective Bidder provides false, nonresponsive, misleading, or incomplete
information for items required herein.

D.  The acceptance of a Prospective Bidder's qualifications will be an award of contract should the
Prospective Bidder provide the lowest qualified responsive and responsible Bid, signed by a
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duly authorized representative of Owner; no other act by Owner or its agents shall constitute the
acceptance of qualifications. The acceptance of a Prospective Bidder's qualifications by Owner
does not constitute a contract or promise to award a contract to the Prospective Bidder.

1.8 PROSPECTIVE BIDDER'S CHECKLIST

A.  To assist the Prospective Bidder in properly completing all documentation required, the following
checklist is provided for the Prospective Bidder's convenience. The Prospective Bidder is solely
responsible for verifying compliance with prequalification requirements.

1.

2.

B

PN

Reviewed the Qualification Documents, including the Requirements for Qualification,
prior to preparing this submittal.

Section 1.9 “Relevant Experience Verification Form” contained within this Requirements
for Qualifications specification section.

Cordogan Clark & Associates Contractor Pre-Qualification Form. (See Exhibit’s Section)
Prepared ATA Document A305, "Contractor's Qualification Statement," as required by the
document instructions and by the Requirements for Prequalification, including all
attachments and data required as part of the Qualification Statement, properly notarized.
Attached: Copy of applicable Contractor's license(s).

Attached: Resumes of key individuals.

Attached: Other attachments as necessary to provide information required.

By submitting notarized statement, the Prospective Bidder certifies that the Bidder can
provide executed Performance Bond and Labor and Material Bond meeting requirements
given in the Bid Documents.

By submitting notarized statement, the Prospective Bidder certifies that the Bidder can
provide Certificates of Insurance in the amounts indicated in Specification Section 005000,
“Supplementary General Conditions”.
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1.9 RELEVANT EXPERIENCE VERIFICATION FORM

A.  Attach additional sheets as required to complete this form in its entirety. Additionally, Bidder is
also required to furnish with their bid the completed Cordogan Clark & Associates Contractor
Pre-Qualification Form and AIA Document A-305, “Contractor’s Qualification Statement.”

1. List of all similar projects (and contract value) contracted with the Bidder that have been
completed within the last 5 years.

2. List of all similar projects completed for academic (K-12) institutions over the last 5
years that were contracted with the Bidder.

3. List of five academic (K-12) references where similar work was contracted with and
installed by Bidder. Include organization name, contact name, phone, email, and any
pertinent project details if not included w/ the above project experience lists.

4, What work (be specific — field installation labor, administrative, etc. and % of total
contract) is self-performed and what is subcontracted under their contract as defined by the
scope of work?
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5. List staffing (quantities, title, roles) assigned to complete this project in the timeline
outlined in Section 003000.

6. List of Key Personnel to be involved in this project (include title/responsibilities)

7. List of Current Workload and Status (projected through the end of current year)

Signature:

Printed Name & Position:

Date: Firm Name:
Official Address:

Phone Email
END OF DOCUMENT 003500
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2026 SECURED ENTRANCE CORDOGAN CLARK & ASSOCIATES, INC.

EAST AURORA HIGH SCHOOL 515 REDWOOD DRIVE
500 TOMCAT LANE, AURORA, IL 60505 AURORA, ILLINOIS 60506
EAST AURORA SCHOOL DISTRICT #131 630-896-4678
PROJECT NUMBER: 25-1008 APRIL 2026

SECTION 004000 - FORM OF PROPOSAL

A. GENERAL

FORM OF PROPOSAL FOR: EAST AURORA HIGH SCHOOL 2026 SECURED ENTRANCE PROJECT

SUBMITTED BY: DATE:

TO:  Ashraf Kawash, Director of Buildings & Grounds, EASD #131

The undersigned having carefully examined the Contract Documents consisting of the following:
Specifications (Inclusive of all Sections and Exhibits); Drawings; and Addenda, if any. As prepared by
Cordogan, Clark & Associates, which Contract Documents form a component part of this Proposal, and
having examined the premises and conditions affecting the work, proposes to furnish all labor and materials
required for the Contractor as follows:

B. BASE BID

In accordance with Drawings and Specifications for general contract including all divisions of work as
indicated in Work Included in the Specifications for General Construction and as shown in the drawings.

EAST AURORA HIGH SCHOOL 2026 SECURED ENTRANCE PROJECT

I have walked the building with my construction team, and we have a thorough understanding of
the existing conditions for the building.

I understand that I need to provide a site project superintendent (an employee of the prime
contractor) for the project. This person will be on site daily to supervise the site activity for the
duration of the project and coordinate all project schedules, change orders, RFI’s, change
directives and trades. Field foreman does not qualify for this role.

Signature:

Printed Name:
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BASE BID EAST AURORA HIGH SCHOOL

Base Bid (Schedule of Values) $

+ Contingency Allowance $ 50,000.00

Total Base Bid Amount: $

As Written:

The undersigned understands that this proposal is for the work fully described in the specifications and
individual Bid Package scope of work thereafter for which the proposal is intended.

C. ADDENDA
I acknowledge receipt of the following Addenda:

No. Date No. Date

No. Date No. Date

D. SCHEDULE OF ALTERNATES

The selected alternates will be used to determine the lowest qualified Bid for this Bid Package. The
undersigned Bidder proposes the amount below be added to or deducted from the Base Bid if alternates are
accepted by Owner. Amounts listed for each alternate include costs of related coordination, modification,
or adjustment and all alternates shall be inclusive of Contractor overhead and profit regardless of whether
additive or deductive. Owner reserves the right to accept or reject any alternate, in any order, and to award
or amend the Contract accordingly within 90 days of the Notice of Award unless otherwise indicated in the
Contract Documents.

Bidder is required to note if alternate is additive, deductive, or no change from base bid amount. If the
alternate does not affect the Contract Sum, the Bidder shall indicate "NO CHANGE." If the alternate does
not affect the Work of this Contract, the Bidder shall indicate "NOT APPLICABLE." The Bidder shall be
responsible for determining from the Contract Documents the effects of each alternate on the Contract Time
and the Contract Sum. Acceptance or non-acceptance of any alternates by the Owner shall have no effect
on the Contract Time unless the "Schedule of Alternates" Article below provides a formatted space for the
adjustment of the Contract Time. Refer to specification 012300 ALTERNATES for additional information.
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East Aurora High School Alternates

Alternate #01 Add Intruder Resistant Film. Basis of Design 3M Safety $
Security Window Films Ultra Series Combined with the 3M  Add/Deduct/No Change
Impact Protection Attachment (IPA) sealant or approved
equal. Apply to all new storefronts.

Add Film to Existing Front Doors. Basis of Design 3M

Safety & Security Window Films Ultra Series Combined with $
the 3M Impact Protection Attachment (IPA) sealant or Add/Deduct/No Change
approved equal. Apply to all existing Door 1 Doors and

Windows (Roughly 53’ of HM Frame, 4 Double Doors, and

Windows at Door 1 from Gridline 30 Eastward.

Alternate #02

E. SCHEDULE OF VALUES

The following Schedule of Values shall be furnished for verification of scope of work, establish unit
prices, and determine base bid. All work as identified in drawings to be included in Bid. Items identified
in drawings but not as a specific unit price, to be included in miscellaneous item line. All unit costs are to
include equipment, material, and labor costs, including overhead and profit. See Specification Section
012100 for description and assignment of allowances. Bidder must quote on all items called for in the Bid
Proposal relative to their scope of work and / or Bid Package. Bidder is also required to email the
Schedule of Values and Unit Pricing in Microsoft Excel (.XLS) electronic format one to 24 hours after
Bid Due Date but no earlier or later to constructionadminaurora@cordoganclark.com .Bidders may attach
a printed copy of the Schedule of Values in lieu of handwriting each entry.
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BASE BID EAST AURORA HIGH SCHOOL
2026 SECURED ENTRANCE

COST

General Requirements

&+~

Demolition (equipment and building related)

&

Architectural Improvements (all non-electrical or mechanical work)

Concrete

Masonry

Miscellaneous Metals

Rough and Finish Carpentry

Millwork- Furnished and Installed

Roofing Architectural Sheet Metal

Doors, Frames, Windows, Glazing, & Hardware

Metal Stud Framing and Drywall

Ceilings

Flooring

Paint

Miscellaneous Architectural items

S| ||| A ||| A AP

Mechanical System Material and Equipment

Equipment- By Mechanical Contractor

&

Materials- By Mechanical Contractor

Mechanical System Installation

Plumbing Materials

Plumbing Installation

Electrical Materials

Electrical Installation

Electrical- Lighting Materials

Electrical- Lighting Installation

Fire Alarms

Miscellaneous items not addressed above

General Conditions

Cleaning and Existing Equipment & Finish Protection

Insurance & Bonding

Overhead and Profit

SUB-TOTAL BASE BID:

B A AP
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F. UNIT PRICES

All unit costs are to include equipment, material and labor costs, including bonding, overhead and profit.
Bidder must quote on all items called for in their Bid Package. This Form is required to be attached to the
Bid Form. The undersigned Bidder proposes the amounts below be added to or deducted from the Contract
Sum on performance and measurement of the individual items of Work and for adjustment of the quantity
given in the Unit-Price Allowance for the actual measurement of individual items of the Work. If the unit
price does not affect the Work of this Contract, the Bidder shall indicate "NOT APPLICABLE." Refer to
specification 012200 UNIT PRICES for additional information.

SCHEDULE OF UNIT PRICES
Unit Price # Description Unit/Quantity

Unit Price #01 PI‘ICC.tO. sawcut, remove, and replace 10 Square Feet (S.F.) $ SF.
of existing concrete walk.

Unit Price #02 Furnish and Install new WCPT flooring as specified $ S.F.

Unit Price #03 Furnish and Install new LVT flooring as specified $ S.F.

Unit Price #04 Furnish and install 5 slab on grade — including 6 $ ST
compacted aggregate base -

Unit Price #05 Furnish and install new acoustical ceiling system and $ SF.

grid, per specifications

Unit Price #06 P.rlge to furms.h and 1nsfta11 1 .1nsu1ated condensate $ LF
piping for typical terminal unit -

Unit Price #07 Price to furnish and install Trane Mini-Split System $ EA.

G. BID SECURITY

Accompanying the proposal is a Bid Bond or (Certified Check) as surety in the amount of not less than
10% of the Base Bid payable to the Owner, which it is agreed will be forfeited if the undersigned fails to
execute the Contract in conformity with Specifications and Furnish Performance and Labor and Material
Payment Bonds as specified within ten (10) days after notification of the award of the Contract to the
undersigned

H. PERFORMANCE /PAYMENT BOND

The undersigned agrees to provide an acceptable Performance and Labor and Material Payment Bonds, in
accordance with AIA Document A312, in the amount of 100% of the Base Bid of which the cost of the
Bonds are included in the Bid.

I. ATTACHMENT

The undersigned acknowledges that he has read and understands the CERTIFICATE OF ELIGIBILITY
TO BID attached to this Bid Form and signed and attested thereto. The undersigned further acknowledges
that said CERTIFICATE OF ELIGIBILITY is a part of the Contract Documents and will be attached to the
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Agreement.
J.  REJECTION AND WITHDRAWAL OF BID

The Owner reserves the right to accept or reject any or all of the above proposals.

K. TIME OF COMPLETION
The undersigned agrees, if awarded the Contract, to begin work immediately upon notification by the

Architect. The undersigned agrees, if awarded the Contract, to complete the work within the time frame
specified in Specification Section 003000.
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L. SIGNATURES FORM

IF AN INDIVIDUAL.:

Longhand Signature of Bidder:

Doing Business as:

Business Address:

By:

City: State: Zip:
IF A CO-PARTNERSHIP:

Name of Firm:

Business Address:

City: State: Zip:

Names and Addresses of All Members of the Firm:

IF A CORPORATION:

Corporate Name:

A Corporation in State of:

By (President):

Name of Officers:
President:

Secretary:

Treasurer:

Corporate Seal:

ATTEST:
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M. CERTIFICATE OF ELIGIBILITY TO BID

The Bidder/Contractor certifies that the Contractor is not barred from Bidding on the Contract as a result
of a conviction for either Bid-Rigging or Bid Rotating under Article 33E of the Criminal Code of 1961.
The Bidder/Contractor acknowledges that this certificate is a part of the Contract Documents and will be
attached to the Owner/SP/Contractor Agreement.

Date: Firm Name:
Official Address:
By:
Position:

Where Bidder is a Corporation, add:

Attest:
(Secretary) (Seal
Subscribed and Sworn to Before Me this day of ,20_
My Commission Expires:
Notary Public
20
Address
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DRUG FREE WORKPLACE

The Bidder or Contractor, having 25 employees or more, does hereby certify pursuant to Section 3 of the
Illinois Drug-Free Workplace Act (III. Rev. Stat. Ch. 127 132.313) that [he, she, it] shall provide a drug-
free workplace for all employees engaged in the performance of work under the Contract by complying
with the requirements of the Illinois Drug-Free Workplace Act, further certified that [he, she, it] is not
ineligible for award of this Contract by reason of debarment for a violation of the Illinois Drug-Free
Workplace Act.

Firm Name:

By:
(Authorized Agent of Contractor)

Title:

Subscribed and sworn to before me

This day of
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CERTIFICATE OF COMPLIANCE WITH ILLINOIS HUMAN RIGHTS ACT

(Contractor), does hereby certify pursuant to P.A. 87-1257,
the Illinois Human Rights Act, that (he, she, it) has adopted a written sexual harassment policy that
includes at the minimum the following information: (I) the illegality of sexual harassment; (II) the
definition of sexual harassment under Illinois law, (III) a description of sexual harassment, utilizing
examples; (IV) internal complaint process including penalty; (V) the legal recourse, investigative and
complaint process available through the Illinois Department of Human Rights and the Illinois Human
Rights Commission; (VI) directions on how to contact the Department and Commission; and (VII)
protection against retaliation as provided by Section 6-101 of the Illinois Human Rights Act.

Its:

Date:

Notary Public
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CERTIFICATION REGARDING CRIMINAL BACKGROUND INVESTIGATIONS

Contractor hereby represents, warrants, and certifies that no officer or director thereof has any knowledge
that any employee thereof has been convicted of committing or attempting to commit “Criminal Code of
1961,” 720 ILCS, Sections 5/11-6 (Indecent Solicitation of a Child), 5/11-9 (Public Indecency), 5/11-14
(Prostitution), 5/11-15 (Soliciting for a Prostitute), 5/11-15.1 (Soliciting for a Juvenile Prostitute), 5/11-9
(Pimping), 5/11-19.1 (Juvenile Pimping), 5/11-19.2 (Exploitation of a Child), 5/11-20 (Obscenity), 5/11-
20.1 (Sexual Assault), 5/12-14 (Aggravated Criminal Sexual Abuse), and/or those
offenses defined in the “Cannabis Control Act,” 720 ILCS 570/100 et. seq. And/or any offense
committed or attempted in any state or against the laws of the United States, which if committed or
attempted in this State, would have been punishable as on or more of the foregoing offenses.

Contractor further agrees that it shall not employ any person who have or may have direct, daily contact
with the pupils of any school in the district, and for whom a criminal background investigation has not
been conducted pursuant hereto, and further represents and agrees that all applicants for any such
employment shall furnish with their applications the attached written “Authorization for Criminal
Background Information” form authorizing the Board of Education to request a criminal background
investigation of said applicant pursuant to Section 5/10-21.9 of the School Code of Illinois and to receive
criminal history record information pursuant thereto to determine if the applicant has been convicted of
committing or attempting to commit any of the criminal or drug offenses enumerated above. Contractor
further agrees to submit with said authorization payment for any costs and expenses associated with the
criminal background investigation.

Contractor further represents, warrants, and certifies that no applicant for employment with respect to
whom the criminal investigation reveals any conviction for committing and/or attempting to commit any
of the above enumerated offenses, shall be employed thereby in any position that involves or may
involve contact with the students of the school district.

This certification is executed on the date hereinafter indicated by the designated contractor by its duly
authorized officer.

By:

Its:

Date:

END OF SECTION 004000
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SECTION 012100 - ALLOWANCES

PART 1 - GENERAL

1.1 SUMMARY
A.  This Section includes administrative and procedural requirements governing the following:
1. Unit-cost allowances.
2. Contingency allowances.
3. Testing and inspecting allowances

B. See Division 1 Section "Unit Prices" for procedures for using unit prices. any

1.2 SELECTION AND PURCHASE
A. At the earliest practical date after award of the Contract, advise Architect of the date when final
selection and purchase of each product or system described by an allowance must be completed

to avoid delaying the Work.

B. At Architect's request, obtain proposals for each allowance for use in making final selections.
Include recommendations that are relevant to performing the Work.

C.  Purchase products and systems selected by Architect from the designated supplier.

1.3 SUBMITTALS

A.  Submit proposals for purchase of products or systems included in allowances, in the form
specified for Change Orders.

B.  Submit invoices or delivery slips to show actual quantities of materials delivered to the site for
use in fulfillment of each allowance.

C. Coordinate and process submittals for allowance items in same manner as for other portions of
the Work.

1.4 COORDINATION

A.  Coordinate allowance items with other portions of the Work. Furnish templates as required to
coordinate installation.

ALLOWANCES 012100 - 1



1.5

A.

B.

C.

CONTINGENCY ALLOWANCES
Use the contingency allowance only as directed by Construction Manager IN WRITING.

Contingency allowance will include Contractor's related costs and overhead and profit margins
AS DEFINED IN THE SUPPLIMENTARY GENERAL CONDITIONS.

At Project closecout, A CHANGE ORDER WILL BE ISSUED crediting unused amounts
remaining in the contingency allowance to Owner for incorporation IN FINAL SWORN
STATEMENT.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A.

32

A.

3.3

A.

EXAMINATION

Examine products covered by an allowance promptly on delivery for damage or defects. Return
damaged or defective products to manufacturer for replacement.

PREPARATION
Coordinate materials and their installation for each allowance with related materials and

installations to ensure that each allowance item is completely integrated and interfaced with
related work.

SCHEDULE OF ALLOWANCES

See Section 004000 Form of Proposal for allowances assigned to each bid package.

END OF SECTION 012100
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SECTION 012200 - UNIT PRICES

PART 1 - GENERAL

1.1

1.2

1.3

A.

B.

SUMMARY
This Section includes administrative and procedural requirements for unit prices.

See Division 1 Section "Allowances" for procedures for using unit prices to adjust quantity
allowances.

DEFINITIONS

Unit price is an amount proposed by bidders, stated on the Bid Form, as a price per unit of
measurement for materials or services added to or deducted from the Contract Sum by
appropriate modification, if estimated quantities of Work required by the Contract Documents
are increased or decreased.

PROCEDURES

Unit prices include all necessary material, plus cost for delivery, installation, insurance,
overhead, and profit.

Measurement and Payment: Refer to individual Specification Sections for work that requires
establishment of unit prices. Methods of measurement and payment for unit prices are
specified in those Sections.

Owner reserves the right to reject Contractor's measurement of work-in-place that involves use
of established unit prices and to have this work measured, at Owner's expense, by an
independent surveyor acceptable to Contractor.

List of Unit Prices: A list of unit prices is included in Form of Proposal Section 004000.
Specification Sections referenced in the schedule contain requirements for materials described
under each unit price.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 LIST OF UNIT PRICES

A.  See Bid Form 004000 for unit prices.

END OF SECTION 012200

UNIT PRICES
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SECTION 012300 - ALTERNATES

PART 1 - GENERAL

1.1

A.

1.2

1.3

SUMMARY

This Section includes administrative and procedural requirements for alternates.

DEFINITIONS

Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined
in the Bidding Requirements that may be added to or deducted from the Base Bid amount if
Owner decides to accept a corresponding change either in the amount of construction to be
completed or in the products, materials, equipment, systems, or installation methods described
in the Contract Documents.

1. The cost or credit for each alternate is the net addition to or deduction from the Contract
Sum to incorporate alternate into the Work. No other adjustments are made to the
Contract Sum.

PROCEDURES

Coordination: Modify or adjust affected adjacent work as necessary to completely integrate
work of the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar
items incidental to or required for a complete installation whether indicated as part of
alternate.

Notification: Immediately following award of the Contract, notify each party involved, in
writing, of the status of each alternate. Indicate if alternates have been accepted, rejected, or
deferred for later consideration. Include a complete description of negotiated modifications to
alternates.

Execute accepted alternates under the same conditions as other work of the Contract.

Alternate pricing shall remain open for a period of not less than 90 Days.

Schedule: Specification Sections referenced in schedule contain requirements for materials
necessary to achieve the work described under each alternate.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 SCHEDULE OF ALTERNATES

A.  Refer to 004000 — Form of Proposal for Schedule of Alternates

END OF SECTION 012300
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY

A.  This Section specifies administrative and procedural requirements for handling and processing
Contract modifications.

1.2 MINOR CHANGES IN THE WORK

A.  Architect will issue supplemental instructions authorizing Minor Changes in the Work, not
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710,
"Architect's Supplemental Instructions."

1.3 PROPOSAL REQUESTS

A.  Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed
changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If
necessary, the description will include supplemental or revised Drawings and Specifications.

1. Proposal Requests issued by Architect are for information only. Do not consider them
instructions either to stop work in progress or to execute the proposed change.
2. Within time specified in Proposal Request after receipt of Proposal Request, submit a

quotation estimating cost adjustments to the Contract Sum and the Contract Time
necessary to execute the change.

a. Include a list of quantities of products required or eliminated and unit costs, with
total amount of purchases and credits to be made. If requested, furnish survey data
to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

c. Include costs of labor and supervision directly attributable to the change.

d. Include an updated Contractor's Construction Schedule that indicates the effect of

the change, including, but not limited to, changes in activity duration, start and
finish times, and activity relationship. Use available total float before requesting
an extension of the Contract Time.

B.  Contractor-Initiated Proposals: If latent or unforeseen conditions require modifications to the
Contract, Contractor may propose changes by submitting a request for a change to Architect.
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1. Include a statement outlining reasons for the change and the effect of the change on the
Work. Provide a complete description of the proposed change. Indicate the effect of the
proposed change on the Contract Sum and the Contract Time.

2. Include a list of quantities of products required or eliminated and unit costs, with total
amount of purchases and credits to be made. If requested, furnish survey data to
substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

4. Include costs of labor and supervision directly attributable to the change.

5. Include an updated Contractor's Construction Schedule that indicates the effect of the

change, including, but not limited to, changes in activity duration, start and finish times,
and activity relationship. Use available total float before requesting an extension of the
Contract Time.

6. Comply with requirements in Division 01 Section "Product Requirements" if the
proposed change requires substitution of one product or system for product or system
specified.

C.  Proposal Request Form: Use AIA Document G709 for Proposal Requests.

1.4 CHANGE ORDER PROCEDURES
A.  On Owner's approval of a Proposal Request, Architect will issue a Change Order for signatures
of Owner and Contractor on ATA Document G701.
1.5 CONSTRUCTION CHANGE DIRECTIVE
A.  Construction Change Directive: Architect may issue a Construction Change Directive on
AIA Document G714. Construction Change Directive instructs Contractor to proceed with a
change in the Work, for subsequent inclusion in a Change Order.
1. Construction Change Directive contains a complete description of change in the Work. It
also designates method to be followed to determine change in the Contract Sum or the

Contract Time.

B.  Documentation: Maintain detailed records on a time and material basis of work required by the
Construction Change Directive.

1. After completion of change, submit an itemized account and supporting data necessary to
substantiate cost and time adjustments to the Contract.
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012600
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SECTION 012900 - PAYMENT PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY

A.  This Section specifies administrative and procedural requirements necessary to prepare and
process Applications for Payment.

1.2 SCHEDULE OF VALUES

A.  Coordination: Coordinate preparation of the Schedule of Values with preparation of
Contractor's Construction Schedule.

L.

Correlate line items in the Schedule of Values with other required administrative forms
and schedules, including Application for Payment forms with Continuation Sheets.

2. Submit the Schedule of Values to Architect at earliest possible date but no later than ten
days before the date scheduled for submittal of initial Applications for Payment.
3. Sub-schedules: Where the Work is separated into phases requiring separately phased
payments, provide sub-schedules showing values correlated with each phase of payment.
B.  Format and Content: Use the Project Manual table of contents as a guide to establish line items

for the Schedule of Values. Provide at least one line item for each Specification Section.

1.

W

v

Identification: Include the following Project identification on the Schedule of Values:

Project name and location.
Name of Architect.

Architect's project number.
Contractor's name and address.
Date of submittal.

opoos

Submit draft of AIA Document G703 Continuation Sheets.

Provide a breakdown of the Contract Sum in enough detail to facilitate continued
evaluation of Applications for Payment and progress reports. Coordinate with the Project
Manual table of contents. Provide several line items for principal subcontract amounts,
where appropriate.

Round amounts to nearest whole dollar; total shall equal the Contract Sum.

Provide a separate line item in the Schedule of Values for each part of the Work where
Applications for Payment may include materials or equipment purchased or fabricated
and stored but not yet installed.

PAYMENT PROCEDURES 012900 - 1



6. Provide separate line items in the Schedule of Values for initial cost of materials, for each
subsequent stage of completion, and for total installed value of that part of the Work.

7. Allowances: Provide a separate line item in the Schedule of Values for each allowance.
Show line-item value of unit-cost allowances, as a product of the unit cost, multiplied by
measured quantity. Use information indicated in the Contract Documents to determine
quantities.

8. Each item in the Schedule of Values and Applications for Payment shall be complete.
Include total cost and proportionate share of general overhead and profit for each item.

a. Temporary facilities and other major cost items that are not direct cost of actual
work-in-place may be shown either as separate line items in the Schedule of
Values or distributed as general overhead expense, at Contractor's option.

9. Schedule Updating: Update and resubmit the Schedule of Values before the next
Applications for Payment when Change Orders or Construction Change Directives result
in a change in the Contract Sum.

1.3 APPLICATIONS FOR PAYMENT

A.  Each Application for Payment shall be consistent with previous applications and payments as
certified by Architect and paid for by Owner.

1. Initial Application for Payment, Application for Payment at time of Substantial
Completion, and final Application for Payment involve additional requirements.

B.  Payment Application Times: Reviewed Applications for Payment shall be submitted to
Architect no later than 15 business days before the end of the current period. The period
covered by each Application for Payment is one month, ending on the last day of the month.

C.  Payment Application Forms: Use AIA Document G702 and AIA Document G703 Continuation
Sheets as form for Applications for Payment.

D.  Application Preparation: Complete every entry on form. Notarize and execute by a person
authorized to sign legal documents on behalf of Contractor. Architect will return incomplete
applications without action.

1. Entries shall match data on the Schedule of Values and Contractor's Construction
Schedule. Use updated schedules if revisions are made.
2. Include amounts of Change Orders and Construction Change Directives issued before last

day of construction period covered by application.
E. Transmittal: Submit three (3) signed and notarized original copies of each Application for
Payment and waivers of lien and similar attachments to Architect by a method ensuring receipt

within 24 hours. One copy shall include Certified Payroll report(s) for the pay period.

1. Transmit each copy with a transmittal form listing attachments and recording appropriate
information about application.
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F. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's
lien from every entity who is lawfully entitled to file a mechanic's lien arising out of the
Contract and related to the Work covered by the payment.

1. Current Waiver: Submit a waiver for the full amount of the current Application for
Payment.
2. Trailing Waivers: Submit partial waivers on each item for amount requested in previous

application, after deduction for retainage, on each item.

3. When an application shows completion of an item, submit final or full waivers.

4. Owner reserves the right to designate which entities involved in the Work must submit
waivers.

5. Waiver Forms: Submit waivers of lien on forms, executed in a manner acceptable to
Owner.

G. Initial Application for Payment: Administrative actions and submittals that must precede or
coincide with submittal of first Application for Payment include the following:

List of subcontractors.

Schedule of Values.

Contractor's Construction Schedule (preliminary if not final).
Schedule of unit prices.

Submittals Schedule (preliminary if not final).

List of Contractor's staff assignments.

List of Contractor's principal consultants.

Copies of building permits.

Copies of authorizations and licenses from authorities having jurisdiction for
performance of the Work.

10.  Initial progress report.

11.  Report of preconstruction conference.

12.  Certificates of insurance and insurance policies.

WX bW

H.  Application for Payment at Substantial Completion: After issuing the Certificate of Substantial
Completion, submit an Application for Payment showing 100 percent completion for portion of
the Work claimed as substantially complete.

1. Include documentation supporting claim that the Work is substantially complete and a
statement showing an accounting of changes to the Contract Sum.

2. This application shall reflect Certificates of Partial Substantial Completion issued
previously for Owner occupancy of designated portions of the Work.

L Final Payment Application: Submit final Application for Payment with releases and supporting
documentation not previously submitted and accepted, including, but not limited, to the
following:

1. Evidence of completion of Project closeout requirements.

2. Insurance certificates for products and completed operations where required and proof
that taxes, fees, and similar obligations were paid.

Updated final statement, accounting for final changes to the Contract Sum.

AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."

AIA Document G706A, "Contractor's Affidavit of Release of Liens."

AIA Document G707, "Consent of Surety to Final Payment."

A
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7. Evidence that claims have been settled.

8. Final meter readings for utilities, a measured record of stored fuel, and similar data as of
date of Substantial Completion or when Owner took possession of and assumed
responsibility for corresponding elements of the Work.

9. Final, liquidated damages settlement statement.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF SECTION 012900
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

1.1 SUMMARY

A.  This Section includes administrative provisions for coordinating construction operations on
Project including, but not limited to, the following:

1. Coordination Drawings.
2. Project meetings.
3. Requests for Interpretation (RFIs).

B.  See Division 01 Section "Execution" for procedures for coordinating general installation and
field-engineering services, including establishment of benchmarks and control points.

1.2 DEFINITIONS

A.  RFI: Request from Contractor seeking interpretation or clarification of the Contract Documents.

1.3 COORDINATION

A.  Coordination: Coordinate construction operations included in different Sections of the
Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate
construction operations, included in different Sections, that depend on each other for proper
installation, connection, and operation.

1. Schedule construction operations in sequence are required to obtain the best results where
installation of one part of the Work depends on installation of other components, before
or after its own installation.

2. Coordinate installation of different components with other contractors to ensure

maximum accessibility for required maintenance, service, and repair.

Make adequate provisions to accommodate items scheduled for later installation.

4, Where availability of space is limited, coordinate installation of different components to
ensure maximum performance and accessibility for required maintenance, service, and
repair of all components, including mechanical and electrical.

(98]

B.  Prepare memoranda for distribution to each party involved, outlining special procedures
required for coordination. Include such items as required notices, reports, and list of attendees
at meetings.
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1. Prepare similar memoranda for Owner and separate contractors if coordination of their
Work is required.

C.  Administrative Procedures: Coordinate scheduling and timing of required administrative
procedures with other construction activities and activities of other contractors to avoid conflicts
and to ensure orderly progress of the Work. Such administrative activities include, but are not
limited to, the following:

Preparation of Contractor's Construction Schedule.
Preparation of the Schedule of Values.

Installation and removal of temporary facilities and controls.
Delivery and processing of submittals.

Progress meetings.

Preinstallation conferences.

Project closeout activities.

Startup and adjustment of systems.

Project closeout activities.

VRN kW=

1.4 SUBMITTALS

A.  Coordination Drawings: Prepare Coordination Drawings if limited space availability
necessitates maximum utilization of space for efficient installation of different components or if
coordination is required for installation of products and materials fabricated by separate entities.

1. Content: Project-specific information, drawn accurately to scale. Do not base
Coordination Drawings on reproductions of the Contract Documents or standard printed
data. Include the following information, as applicable:

a. Indicate functional and spatial relationships of components of architectural,
structural, civil, mechanical, and electrical systems.
b. Indicate dimensions shown on the Contract Drawings and make specific note of

dimensions that appear to conflict with submitted equipment and minimum
clearance requirements. Provide alternate sketches to Architect for resolution of
such conflicts. Minor dimension changes and difficult installations will not be
considered changes to the Contract.

2. Sheet Size: At least 8-1/2 by 11 inches. but no larger than 24 by 36 inches.

Number of Copies: Submit electronically in PDF format.

4, Refer to individual Sections for Coordination Drawing requirements for Work in those
Sections.

W

1.5 PROJECT MEETINGS

A.  General: Schedule and conduct meetings and conferences at Project site, unless otherwise
indicated.

L. Attendees: Inform participants and others involved, and individuals whose presence is

required, of date and time of each meeting. Notify Owner and Architect of scheduled
meeting dates and times.
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2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees.

3. Minutes: Record significant discussions and agreements achieved. Distribute the meeting
minutes to everyone concerned, including Owner and Architect, within three (3) days of
the meeting.

B.  Preconstruction Conference: Schedule a preconstruction conference before starting
construction, at a time convenient to Owner and Architect, but no later than fifteen (15) days
after execution of the Agreement. Hold the conference at Project site or another convenient
location. Conduct the meeting to review responsibilities and personnel assignments.

1. Attendees: Authorized representatives of Owner, Architect, and their consultants;
Contractor and its superintendent; major subcontractors; suppliers; and other parties
concerned shall attend the conference. All participants at the conference shall be familiar
with Project and authorized to conclude matters relating to the Work.

2. Agenda: Discuss items of significance that could affect progress, including the following:

Tentative construction schedule.

Phasing.

Critical work sequencing and long-lead items.
Designation of key personnel and their duties.
Procedures for processing field decisions and Change Orders.
Procedures for RFIs.

Procedures for testing and inspecting.

Procedures for processing Applications for Payment.
Distribution of the Contract Documents.

Submittal procedures.

LEED requirements.

Preparation of Record Documents.

Use of the premises and existing building

Work restrictions.

Owner's occupancy requirements.

Responsibility for temporary facilities and controls.
Construction waste management and recycling.
Parking availability.

Office, work, and storage areas.

Equipment deliveries and priorities.

First aid.

Security.

Progress cleaning.

Working hours.

KE<SETPOOBOBECFTOER DO R0 TS

3. Minutes: Record and distribute meeting minutes.

C.  Preinstallation Conferences: Conduct a preinstallation conference at Project site before each
construction activity that requires coordination with other construction.

1. Attendees: Installer and representatives of manufacturers and fabricators involved in or
affected by the installation and its coordination or integration with other materials and
installations that have preceded or will follow, shall attend the meeting. Advise Architect
of scheduled meeting dates.
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Agenda: Review of the progress of other construction activities and preparations for the
particular activity under consideration, including requirements for the following:

The Contract Documents.

Options.

Related RFIs.

Related Change Orders.

Purchases.

Deliveries.

Submittals.

Review of mockups.

Possible conflicts.

Compeatibility problems.

Time schedules.

Weather limitations.

Manufacturer's written recommendations.
Warranty requirements.

Compatibility of materials.

Acceptability of substrates.

Temporary facilities and controls.

Space and access limitations.
Regulations of authorities having jurisdiction.
Testing and inspecting requirements.
Installation procedures.

Coordination with other work.

Required performance results.
Protection of adjacent work.

Protection of construction and personnel.

CHELECYOOTOBESFTIPFRMOAO TS

Record significant conference discussions, agreements, and disagreements, including
required corrective measures and actions.

Reporting: Distribute minutes of the meeting to each party present and to parties who
should have been present.

Do not proceed with installation if the conference cannot be successfully concluded.
Initiate whatever actions are necessary to resolve impediments to performance of the
Work and reconvene the conference at earliest feasible date.

D.  Progress Meetings: Conduct progress meetings at regular intervals. Coordinate dates of
meetings with preparation of payment requests.

L.

Attendees: In addition to representatives of Owner and Architect, each contractor,
subcontractor, supplier, and other entity concerned with current progress or involved in
planning, coordination, or performance of future activities shall be represented at these
meetings. All participants at the conference shall be familiar with Project and authorized
to conclude matters relating to the Work.

Agenda: Review and correct or approve minutes of previous progress meeting. Review
other items of significance that could affect progress. Include topics for discussion as
appropriate to status of Project.

a. Contractor's Construction Schedule: Review progress since the last meeting.
Determine whether each activity is on time, ahead of schedule, or behind schedule,
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in relation to Contractor's Construction Schedule. Determine how construction
behind schedule will be expedited; secure commitments from parties involved to
do so. Discuss whether schedule revisions are required to ensure that current and
subsequent activities will be completed within the Contract Time.

1) Review schedule for next period.
b. Review present and future needs of each entity present, including the following:

1) Interface requirements.

2) Sequence of operations.

3) Status of submittals.

4)  Deliveries.

5) Off-site fabrication.

6)  Access.

7) Site utilization.

8) Temporary facilities and controls.

9) Work hours.

10) Hazards and risks.

11)  Progress cleaning.

12)  Quality and work standards.

13)  Status of correction of deficient items.
14)  Field observations.

15) RFIs.

16)  Status of proposal requests.

17) Pending changes.

18)  Status of Change Orders.

19) Pending claims and disputes.

20) Documentation of information for payment requests.

W

Minutes: Record the meeting minutes.
4. Reporting: Distribute minutes of the meeting to each party present and to parties who
should have been present.

a. Schedule Updating: Revise Contractor's Construction Schedule after each progress
meeting where revisions to the schedule have been made or recognized. Issue
revised schedule concurrently with the report of each meeting.

1.6 REQUESTS FOR INTERPRETATION (RFIs)

A.  Procedure: Immediately on discovery of the need for interpretation of the Contract Documents,
and if not possible to request interpretation at Project meeting, prepare and submit an RFI in the
form specified.

1. RFIs shall originate with Contractor. RFIs submitted by entities other than Contractor
will be returned with no response.

2. Coordinate and submit RFIs in a prompt manner to avoid delays in Contractor's work or
work of subcontractors.
3. Contractor must include suggested no-cost solution(s) with the initial RFI submittal to the

Architect. RFIs submitted without no-cost solution(s) will be returned with no response.
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B.  Content of the RFI: Include a detailed, legible description of item needing interpretation and the
following:

Project name.

Date.

Name of Contractor.

Name of Architect.

RFI number, numbered sequentially.

Specification Section number and title and related paragraphs, as appropriate.

Drawing number and detail references, as appropriate.

Field dimensions and conditions, as appropriate.

Contractor's suggested no-cost solution(s). Contractor shall provide proposed solution(s)
to address the issue that has no impact on the Contract Time or the Contract Sum.
Contractor's suggested solution(s). If Contractor's solution(s) impact the Contract Time
or the Contract Sum, Contractor shall state impact in the RFI.

11.  Contractor's signature.

12.  Attachments: Include drawings, descriptions, measurements, photos, Product Data, Shop
Drawings, and other information necessary to fully describe items needing interpretation.

e e Aol o
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C.  RFI Form: Use the RFI Form included within the Exhibits. Submit RFI’s electronically in PDF
format via AutoDesk Build.

1. Identify each page of attachments with the RFI number and sequential page number.

D. Architect's Action: Architect will review each RFI, determine action required, and return it.
Allow five (5) working days for Architect's response for each RFI. RFIs received after 1:00
p-m. will be considered as received the following working day.

1. The following RFIs will be returned without action:

a. Requests for approval of submittals.
Requests for approval of substitutions.
Requests for coordination information already indicated in the Contract
Documents.

d RFIs submitted without no-cost solution(s).

e. Requests for adjustments in the Contract Time or the Contract Sum.

f. Requests for interpretation of Architect's actions on submittals.

g Incomplete RFIs or RFIs with numerous errors.

2. Architect's action may include a request for additional information, in which case
Architect's time for response will start again.
3. Architect's action on RFIs that may result in a change to the Contract Time, or the

Contract Sum may be eligible for Contractor to submit Change Proposal according to
Division 01 Section "Contract Modification Procedures."

a. If Contractor believes the RFI response warrants change in the Contract Time or

the Contract Sum, notify Architect in writing within ten (10) days of receipt of the
RFI response.
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E. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response
to affected parties. Review response and notify Architect within five (5) days if Contractor
disagrees with response.

F. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.
Submit log at regular intervals to be determined at pre-construction meetings. Use
CSI Log Form 13.2B.

Project name.

Name and address of Contractor.

Name and address of Architect.

RFI number including RFIs that were dropped and not submitted.

RFI description.

Date the RFI was submitted.

Date Architect's response was received.

Identification of related Minor Change in the Work, Construction Change Directive, and
Proposal Request, as appropriate.

Identification of related Field Order, Work Change Directive, and Proposal Request, as
appropriate.

PN RO =
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013100
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2026 SECURED ENTRANCE CORDOGAN CLARK & ASSOCIATES, INC.

EAST AURORA HIGH SCHOOL 515 REDWOOD DRIVE
500 TOMCAT LANE, AURORA IL 60505 AURORA, ILLINOIS 60506
EAST AURORA SCHOOL DISTRICT #131 630-896-4678
CCA PROJECT NUMBER: 25-1008 APRIL 2026

SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL

1.1

1.2

A.

SUMMARY

This Section includes administrative and procedural requirements for documenting the progress
of construction during performance of the Work, including the following:

Contractor's Construction Schedule.
Submittals Schedule.

Daily construction reports.

Field condition reports.

el S

See Division 01 Section "Payment Procedures" for submitting the Schedule of Values.

DEFINITIONS

Activity: A discrete part of a project that can be identified for planning, scheduling, monitoring,
and controlling the construction project. Activities included in a construction schedule consume
time and resources.

1. Critical activities are activities on the critical path. They must start and finish on the
planned early start and finish times.

2. Predecessor Activity: An activity that precedes another activity in the network.

3. Successor Activity: An activity that follows another activity in the network.

CPM: Critical path method, which is a method of planning and scheduling a construction
project where activities are arranged based on activity relationships. Network calculations
determine when activities can be performed and the critical path of Project.

Critical Path: The longest connected chain of interdependent activities through the network
schedule that establishes the minimum overall Project duration and contains no float.

Float: The measure of leeway in starting and completing an activity.
1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a
jointly owned, expiring Project resource available to both parties as needed to meet

schedule milestones and Contract completion date.

Fragnet: A partial or fragmentary network that breaks down activities into smaller activities for
greater detail.
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F.

1.3

A.

B.

C.

D.

1.4

A.

B.

Major Area: A story of construction, a separate building, or a similar significant construction
element.

SUBMITTALS

Submittals Schedule: Submit three (3) copies of schedule for approval. Arrange the following
information in a tabular format:

Scheduled date for first submittal.

Specification Section number and title.

Submittal category (action or informational).

Name of subcontractor.

Description of the Work covered.

Scheduled date for Architect's final release or approval.

ANl e

Contractor's Construction Schedule: Submit electronically in PDF format initial schedule, large
enough to show entire schedule for entire construction period.

1. Submit an electronic copy of schedule, using software indicated, and labeled to comply
with requirements for submittals. Include type of schedule (Initial or Updated) and date
on label.

Daily Construction Reports: Submit electronically in PDF format at weekly intervals.

Field Condition Reports: Submit electronically in PDF format at time of discovery of differing

conditions.

COORDINATION

Coordinate preparation and processing of schedules and reports with performance of
construction activities and with scheduling and reporting of separate contractors.

Coordinate Contractor's Construction Schedule with the Schedule of Values, list of
subcontracts, Submittals Schedule, progress reports, payment requests, and other required
schedules and reports.

1. Secure time commitments for performing critical elements of the Work from parties
involved.
2. Coordinate each construction activity in the network with other activities and schedule

them in proper sequence.

PART 2 - PRODUCTS

2.1

A.

SUBMITTALS SCHEDULE

Preparation: Submit a schedule of submittals, arranged in chronological order by dates required
by construction schedule. Include time required for review, resubmittal, ordering,
manufacturing, fabrication, and delivery when establishing dates.
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1. Coordinate Submittals Schedule with list of subcontracts, the Schedule of Values, and
Contractor's Construction Schedule.

2. Submit concurrently with the first complete submittal of Contractor's Construction
Schedule.

3. Enter the approved submittals schedule dates into AutoDesk Build.

2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL

A. Time Frame: Extend schedule from date established for commencement of the Work to date of
Substantial Completion.

L. Contract completion date shall not be changed by submission of a schedule that shows an
early completion date, unless specifically authorized by Change Order.

B.  Activities: Treat each story or separate arca as a separate numbered activity for each principal
element of the Work. Comply with the following:

1. Activity Duration: Define activities so no activity is longer than twenty (20) days, unless
specifically allowed by Architect.
2. Procurement Activities: Include procurement process activities for the following long

lead items and major items, requiring a cycle of more than 60 days, as separate activities
in schedule. Procurement cycle activities include, but are not limited to, submittals,
approvals, purchasing, fabrication, and delivery.

3. Submittal Review Time: Include review and resubmittal times indicated in Division 01
Section "Submittal Procedures" in schedule. Coordinate submittal review times in
Contractor's Construction Schedule with Submittals Schedule.

4, Startup and Testing Time: Include not less than five (5) days for startup and testing.

5. Substantial Completion: Indicate completion in advance of date established for
Substantial Completion and allow time for Architect's administrative procedures
necessary for certification of Substantial Completion.

C. Constraints: Include constraints and work restrictions indicated in the Contract Documents and
as follows in schedule and show how the sequence of the Work is affected.

1. Phasing: Arrange list of activities on schedule by phase.

2. Work under More Than One Contract: Include a separate activity for each contract.

3. Work by Owner: Include a separate activity for each portion of the Work performed by
Owner.

4, Work Restrictions: Show the effect of the following items on the schedule:

Coordination with existing construction.
Limitations of continued occupancies.
Uninterruptible services.

Partial occupancy before Substantial Completion.
Use of premises restrictions.

Provisions for future construction.

Seasonal variations.

Environmental control.

PR e a0 o
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5. Work Stages: Indicate important stages of construction for each major portion of the
Work.

D.  Milestones: Include milestones indicated in the Contract Documents in schedule, including, but
not limited to, the Notice to Proceed, Substantial Completion, and Final Completion

E. Contract Modifications: For each proposed contract modification and concurrent with its
submission, prepare a time-impact analysis using fragnets to demonstrate the effect of the
proposed change on the overall project schedule.

23 CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT CHART)

A.  Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal Gantt-chart-type,
Contractor's Construction Schedule within twenty (20) days of date established for
commencement of the Work. Base schedule on the Preliminary Construction Schedule and
whatever updating and feedback was received since the start of Project.

B.  Preparation: Indicate each significant construction activity separately. Identify first workday of
each week with a continuous vertical line.

1. For construction activities that require 3 months or longer to complete, indicate an
estimated completion percentage in ten (10) percent increments within time bar.

24 REPORTS

A. Daily Construction Reports: Prepare a daily construction report recording the following
information concerning events at Project site:

List of subcontractors at Project site.

Equipment at Project site.

Material deliveries.

High and low temperatures and general weather conditions.
Accidents.

Stoppages, delays, shortages, and losses.

Meter readings and similar recordings.

Orders and requests of authorities having jurisdiction.
Services connected and disconnected.

0. Equipment or system tests and startups.

200NN R WD =

B.  Field Condition Reports: Immediately on discovery of a difference between field conditions
and the Contract Documents, prepare and submit a detailed report. Submit a request for
interpretation on CSI Form 13.2A. Include a detailed description of the differing conditions,
together with recommendations for changing the Contract Documents.
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PART 3 - EXECUTION

3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE

A.  Contractor's Construction Schedule Updating: At monthly intervals, update schedule to reflect
actual construction progress and activities. Issue schedule one week before each regularly
scheduled progress meeting.

1. Revise schedule immediately after each meeting or other activity where revisions have
been recognized or made. Issue updated schedule concurrently with the report of each
such meeting.

2. Include a report with updated schedule that indicates every change, including, but not
limited to, changes in logic, durations, actual starts and finishes, and activity durations.

3. As the Work progresses, indicate Actual Completion percentage for each activity.

B.  Distribution: Distribute electronically in PDF format copies of approved schedule to Architect
Owner, separate contractors, testing and inspecting agencies, and other parties identified by
Contractor with a need-to-know schedule responsibility.

1. Post copies in Project meeting rooms and temporary field offices.
2. When revisions are made, distribute updated schedules to the same parties and post in the

same locations. Delete parties from distribution when they have completed their assigned
portion of the Work and are no longer involved in performance of construction activities.

END OF SECTION 013200
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2026 SECURED ENTRANCE CORDOGAN CLARK & ASSOCIATES, INC.

EAST AURORA HIGH SCHOOL 515 REDWOOD DRIVE
500 TOMCAT LANE, AURORA IL 60505 AURORA, ILLINOIS 60506
EAST AURORA SCHOOL DISTRICT #131 630-896-4678
CCA PROJECT NUMBER: 25-1008 APRIL 2026

SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

A.

SUMMARY

This Section includes administrative and procedural requirements for submitting Shop
Drawings, Product Data, Samples, and other submittals.

See Division 01 Section "Construction Progress Documentation" for submitting schedules and
reports, including Contractor's Construction Schedule.

See Division 01 Section "Quality Requirements" for submitting test and inspection reports.
See Division 01 Section "Closeout Procedures" for submitting warranties.

See Division 01 Section "Project Record Documents" for submitting Record Drawings, Record
Specifications, and Record Product Data.

See Division 01 Section "Operation and Maintenance Data" for submitting operation and
maintenance manuals.

See Division 01 Section "Demonstration and Training" for submitting videotapes of
demonstration of equipment and training of Owner's personnel.

DEFINITIONS

Action Submittals: Written and graphic information that requires Architect's responsive action.
Informational Submittals: Written information that does not require Architect's responsive
action. Submittals may be rejected for not complying with requirements.

SUBMITTAL PROCEDURES

Submit all submittals in PDF format electronically via AutoDesk Build.

Coordination: Coordinate preparation and processing of submittals with performance of
construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.
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2. Coordinate transmittal of different types of submittals for related parts of the Work so
processing will not be delayed because of need to review submittals concurrently for
coordination.

a. Architect reserves the right to withhold action on a submittal requiring
coordination with other submittals until related submittals are received.

C.  Submittals Schedule: Comply with requirements in Division 01 Section "Construction Progress
Documentation" for list of submittals and time requirements for scheduled performance of
related construction activities.

D.  Processing Time: Allow enough time for submittal review, including time for resubmittals, as
follows. Time for review shall commence on Architect's receipt of submittal. No extension of
the Contract Time will be authorized because of failure to transmit submittals enough in
advance of the Work to permit processing, including resubmittals.

1. Initial Review: Allow ten (10) days for initial review of each submittal. Allow additional
time if coordination with subsequent submittals is required. Architect will advise
Contractor when a submittal being processed must be delayed for coordination.

2. Intermediate Review: If intermediate submittal is necessary, process it in same manner
as initial submittal.

3. Resubmittal Review: Allow ten (10) days for review of each resubmittal.

E. Identification: Place a permanent label or title block on each submittal for identification.

1. Indicate name of firm or entity that prepared each submittal on label or title block.

2. Provide space approximately 6 by 8 inches on label or beside title block to record
Contractor's review and approval markings and action taken by Architect.

3. Include the following information on label for processing and recording action taken:
a. Project name.
b. Date.
c. Name and address of Architect.
d. Name and address of Contractor.
e. Name and address of subcontractor.
f. Name and address of supplier.
g. Name of manufacturer.
h. Submittal number or other unique identifier, including revision identifier.

1) Submittal number shall use Specification Section number followed by a
decimal point and then a sequential number (e.g., 061000.01). Resubmittals
shall include an alphabetic suffix after another decimal point (e.g.,
061000.01.A).

1. Number and title of appropriate Specification Section.

J- Drawing number and detail references, as appropriate.

k. Location(s) where product is to be installed, as appropriate.
1. Other necessary identification.

F. Deviations: Highlight, encircle, or otherwise specifically identify deviations from the Contract
Documents on submittals.
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G.  Additional Copies: Unless additional copies are required for final submittal, and unless
Architect observes noncompliance with provisions in the Contract Documents, initial submittal
may serve as final submittal.

1. Additional copies submitted for maintenance manuals will not be marked with action
taken and will be returned.

H.  Transmittal: Package each submittal individually and appropriately for transmittal and handling.
Transmit each submittal using a transmittal form. Architect will return submittals, without
review, received from sources other than Contractor.

1. Transmittal Form: No transmittal form required for submittals submitted only through
AutoDesk Build. For submittals that are required via hardcopy, Use
AIA Document G810.
L. Resubmittals: Make resubmittals in same form and number of copies as initial submittal.
1. Note date and content of previous submittal.
2. Note date and content of revision in label or title block and clearly indicate extent of
revision.

3. Resubmit submittals until they are marked "Approved” or “Approved As Noted” notation
from Architect's action stamp.

J. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers,
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of
construction activities. Show distribution on transmittal forms.

K. Use for Construction: Use only final submittals with mark indicating "Reviewed” or
“Reviewed As Noted” notation from Architect's action stamp taken by Architect.

1.4 CONTRACTOR'S USE OF ARCHITECT'S CAD FILES

A.  General: At Contractor's written request and upon receipt of a completed and signed Electronic
Release of Liability Form, copies of Architect's CAD files will be provided to Contractor for
Contractor's use in connection with Project, subject to the following conditions:

1. Provided Cordogan, Clark & Associates, Inc. CCA exercises reasonable care in the
electronic or disk transmission of data, information or documents to the above indicated
receiver, the receiver shall be responsible for and solely bear all damages, losses or
expenses it or Cordogan, Clark & Associates, its employees, officers and consultants
incur because of:

a. Errors or defects introduced by such transmission

b. The Receivers’ and its independent contractors’ or agents’ automated conversion
or reformatting of the data, information or documents transmitted

c. Defects or errors in the Receivers’ and its independent contractors’ or agents’

software or hardware utilized to receive, transmit, utilize, format or reproduce
data, information or documents
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Provided Cordogan, Clark & Associates and its consultants have exercised reasonable
care in the selection and operation of hardware and software for its computer aided
design services, Cordogan, Clark & Associates shall not be responsible or liable for
errors, defects, inexactitudes or anomalies in data, information of documents (including
drawings and specifications) caused by:

a. Cordogan, Clark & Associates or its consultants’ computer software or hardware
defects or errors

b. Cordogan, Clark & Associates consultants’ electronic or disk transmittal of data,
information or documents

c. Cordogan, Clark & Associates reformatting or automated conversion of data,

information or documents electronically or disk transmitted from Cordogan,
Clark & Associates’ consultants to Cordogan, Clark & Associates.

Receiver waives all claims against Cordogan, Clark & Associates, its employees, officers
and consultants for damages, losses or expenses it incurs arising from such defects or
errors.

If as otherwise permitted by this Agreement, the Receiver shall electronically or by disk
transmit data, information or documents (including drawings and specifications) to
persons other than Cordogan, Clark & Associates, the Receiver shall be responsible for
and solely bear all damages, losses or expenses arising from:

a. errors or defects introduced by such transmission
b. errors or defects introduced by such person’s retransmission, automated
conversion, reformatting, or reproduction of such data, information or documents

Receiver shall indemnify, defend and hold Cordogan, Clark & Associates and its
consultants, together with their respective employees and officers, harmless from and
against any claims, suits, demands, causes of action, losses, damages or expenses
(including all attorneys’ fees and litigation expenses) resulting or arising from errors of
defects in data, information or documents, including drawings and specifications, caused
or introduced by the Receiver (or its independent contractors and agents):

a. Provision or transmission of data, information or documents to Cordogan, Clark
& Associates

b. Re-transmission, automated conversion, reformatting or reproduction of
Cordogan, Clark & Associates created data, information or documents

c. Use of defective, erroneous or incompatible software or hardware.

PART 2 - PRODUCTS

2.1

A.

B.

ACTION SUBMITTALS
Submit all submittals electronically via AutoDesk Build.

General: Prepare and submit Action Submittals required by individual Specification Sections.
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C.  Product Data: Collect information into a single submittal for each element of construction and
type of product or equipment.

1. If information must be specially prepared for submittal because standard printed data are
not suitable for use, submit as Shop Drawings, not as Product Data.
2. Mark each copy of each submittal to show which products and options are applicable.
3. Include the following information, as applicable:
a. Manufacturer's written recommendations.
b. Manufacturer's product specifications.
c. Manufacturer's installation instructions.
d. Manufacturer's catalog cuts.
e. Wiring diagrams showing factory-installed wiring.
f. Printed performance curves.
g. Operational range diagrams.
h. Compliance with specified referenced standards.
1. Testing by recognized testing agency.

4. Number of Copies: Submit electronically in PDF format via AutoDesk Build. Mark up
and retain one returned copy as a Project Record Document.

D.  Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base
Shop Drawings on reproductions of the Contract Documents or standard printed data, unless
submittal of Architect's CAD Drawings is otherwise permitted.

1. Preparation:  Fully illustrate requirements in the Contract Documents. Include the
following information, as applicable:

Dimensions.

Identification of products.

Fabrication and installation drawings.

Roughing-in and setting diagrams.

Wiring diagrams showing field-installed wiring, including power, signal, and
control wiring.

Shopwork manufacturing instructions.

Templates and patterns.

Schedules.

Notation of coordination requirements.

Notation of dimensions established by field measurement.

Relationship to adjoining construction clearly indicated.

Seal and signature of professional engineer if specified.

Wiring Diagrams: Differentiate between manufacturer-installed and field-installed
wiring.

oo o
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2. Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop
Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm) but no larger than 24 by
36 inches (750 by 1000 mm).

3. Number of Copies: Submit electronically in PDF format.
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E. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these
characteristics with other elements and for a comparison of these characteristics between
submittal and actual component as delivered and installed.

1.

2.

Transmit Samples that contain multiple, related components such as accessories together
in one submittal package.
Identification: Attach label on unexposed side of Samples that includes the following:

Generic description of Sample.

Product name and name of manufacturer.

Sample source.

Number and title of appropriate Specification Section.

;o o

Provide a scan and photos of the sample submitted and submit via AutoDesk Build for
tracking and record purposes.

Disposition: Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity. Sample sets may be
used to determine final acceptance of construction associated with each set.

Samples for Initial Selection: Submit manufacturer's color charts consisting of units or
sections of units showing the full range of colors, textures, and patterns available.

a. Number of Samples: Submit one (1) full set(s) of available choices where color,
pattern, texture, or similar characteristics are required to be selected from
manufacturer's product line. Architect will return submittal with options selected.

b. Submit a scan and/or photos of the samples in PDF format via AutoDesk Build at
the time of initial submittal to the Architect for tracking and record keeping
purposes. Architect may stamp and return scan via AutoDesk Build in lieu or
addition to returning actual sample(s).

Samples for Verification: Submit full-size units or Samples of size indicated, prepared
from same material to be used for the Work, cured and finished in manner specified, and
physically identical with material or product proposed for use, and that show full range of
color and texture variations expected. Samples include, but are not limited to, the
following: partial sections of manufactured or fabricated components; small cuts or
containers of materials; complete units of repetitively used materials; swatches showing
color, texture, and pattern; color range sets; and components used for independent testing
and inspection.

a. Number of Samples: Submit three (3) sets of Samples. Architect will retain two
(2) Sample sets; remainder will be returned. Mark up and retain one returned
Sample set as a Project Record Sample.

b. Submit a scan and/or photos of the samples in PDF format via AutoDesk Build at
the time of initial submittal to the Architect for tracking and record keeping
purposes. Architect may stamp and return scan via AutoDesk Build in lieu or
addition to returning actual sample(s).

F. Product Schedule or List: As required in individual Specification Sections, prepare a written
summary indicating types of products required for the Work and their intended location.

SUBMITTAL PROCEDURES 013300 - 6



2.2

1. Number of Copies: Submit electronically in PDF format via AutoDesk Build.

Submittals Schedule: Comply with requirements specified in Division 01 Section "Construction
Progress Documentation."

Application for Payment: Comply with requirements specified in Division 01 Section "Payment
Procedures."

Schedule of Values: Comply with requirements specified in Division 01 Section "Payment
Procedures."

Subcontract List: Prepare a written summary identifying individuals or firms proposed for each
portion of the Work, including those who are to furnish products or equipment fabricated to a
special design. Use CSI Form 1.5A.

1. Number of Copies: Submit electronically in PDF format via AutoDesk Build.

INFORMATIONAL SUBMITTALS
General: Prepare and submit Informational Submittals required by other Specification Sections.

1. Number of Copies: Submit electronically in PDF format via AutoDesk Build.

2. Certificates and Certifications: Provide a notarized statement that includes signature of
entity responsible for preparing certification. Certificates and certifications shall be
signed by an officer or other individual authorized to sign documents on behalf of that
entity.

3. Test and Inspection Reports: Comply with requirements specified in Division 01 Section
"Quality Requirements."

Coordination Drawings: Comply with requirements specified in Division 01 Section "Project
Management and Coordination."

Contractor's Construction Schedule: Comply with requirements specified in Division 01 Section
"Construction Progress Documentation."

Qualification Data: Prepare written information that demonstrates capabilities and experience of
firm or person. Include lists of completed projects with project names and addresses, names
and addresses of architects and owners, and other specified information.

Welding Certificates: Prepare written certification that welding procedures and personnel
comply with requirements in the Contract Documents. Submit record of Welding Procedure
Specification (WPS) and Procedure Qualification Record (PQR) on AWS forms. Include
names of firms and personnel certified.

Installer Certificates: Prepare written statements on manufacturer's letterhead certifying that
Installer complies with requirements in the Contract Documents and, where required, is
authorized by manufacturer for this specific Project.
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G.  Manufacturer Certificates: Prepare written statements on manufacturer's letterhead certifying
that manufacturer complies with requirements in the Contract Documents. Include evidence of
manufacturing experience where required.

H.  Product Certificates: Prepare written statements on manufacturer's letterhead certifying that
product complies with requirements in the Contract Documents.

L. Material Certificates: Prepare written statements on manufacturer's letterhead certifying that
material complies with requirements in the Contract Documents.

J. Material Test Reports: Prepare reports written by a qualified testing agency, on testing agency's
standard form, indicating and interpreting test results of material for compliance with
requirements in the Contract Documents.

K.  Product Test Reports: Prepare written reports indicating current product produced by
manufacturer complies with requirements in the Contract Documents. Base reports on
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or
on comprehensive tests performed by a qualified testing agency.

L. Research/Evaluation Reports: Prepare written evidence, from a model code organization
acceptable to authorities having jurisdiction, that product complies with building code in effect
for Project.

M.  Preconstruction Test Reports: Prepare reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of tests performed before installation
of product, for compliance with performance requirements in the Contract Documents.

N.  Compatibility Test Reports: Prepare reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of compatibility tests performed
before installation of product. Include written recommendations for primers and substrate
preparation needed for adhesion.

O.  Field Test Reports: Prepare reports written by a qualified testing agency, on testing agency's
standard form, indicating and interpreting results of field tests performed either during
installation of product or after product is installed in its final location, for compliance with
requirements in the Contract Documents.

P. Maintenance Data: Prepare written and graphic instructions and procedures for operation and
normal maintenance of products and equipment. Comply with requirements specified in
Division 01 Section "Operation and Maintenance Data."

Q. Design Data: Prepare written and graphic information, including, but not limited to,
performance and design criteria, list of applicable codes and regulations, and calculations.
Include list of assumptions and other performance and design criteria and a summary of loads.
Include load diagrams if applicable. Provide name and version of software, if any, used for
calculations. Include page numbers.

R.  Manufacturer's Instructions: Prepare written or published information that documents
manufacturer's recommendations, guidelines, and procedures for installing or operating a
product or equipment. Include name of product and name, address, and telephone number of
manufacturers.
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23

S.

T.

U.

A.

B.

Manufacturer's Field Reports: Prepare written information documenting factory-authorized
service representative's tests and inspections. Include the following, as applicable:

1. Statement on condition of substrates and their acceptability for installation of product.

2. Summary of installation procedures being followed, whether they comply with
requirements and, if not, what corrective action was taken.

3. Results of operational and other tests and a statement of whether observed performance

comply with requirements.

Insurance Certificates and Bonds: Prepare written information indicating status of insurance or
bonding coverage. Include name of entity covered by insurance or bond, limits of coverage,
amounts of deductibles, if any, and term of the coverage.

Material Safety Data Sheets (MSDSs): Submit information directly to Owner; do not submit to
Architect.

1. Architect will not review submittals that include MSDSs and will return them for
resubmittal.
DELEGATED DESIGN

Performance and Design Criteria: Where professional design services or certifications by a
design professional are specifically required of Contractor by the Contract Documents, provide
products and systems complying with specific performance and design criteria indicated.

L. If criteria indicated are not sufficient to perform services or certification required, submit
a written request for additional information to Architect.

Delegated-Design Submittal: In addition to Shop Drawings, Product Data, and other required
submittals, submit three (3) copies of a statement, signed and sealed by the design professional
responsible, for each product and system specifically assigned to Contractor to be designed or
certified by a design professional.

1. Indicate that products and systems comply with performance and design criteria in the
Contract Documents. Include list of codes, loads, and other factors used in performing
these services.

PART 3 - EXECUTION

3.1

A.

B.

CONTRACTOR'S REVIEW

Review each submittal and check for coordination with other Work of the Contract and for
compliance with the Contract Documents. Note corrections and field dimensions. Mark with
approval stamp before submitting it to Architect.

Approval: Stamp each submittal with a uniform, approval stamp. Include Project name and
location, submittal number, Specification Section title and number, name of reviewer, date of
Contractor's approval, and statement certifying that submittal has been reviewed, checked, and
approved for compliance with the Contract Documents.
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3.2

ARCHITECT ACTION

General: Architect will not review submittals that do not bear Contractor's approval stamp and
will return them without action.

Action Submittals: Architect will review each submittal, make marks to indicate corrections or
modifications required, and return it. Architect will stamp each submittal with an action stamp
and will mark stamp appropriately to indicate action taken, as follows:

1. “Reviewed”.

2. “Reviewed — Revise As Noted”

3. “Reviewed — Revise and Resubmit”

Informational Submittals: Architect will review each submittal and will not return it or will
return it if it does not comply with requirements. Architect will forward each submittal to

appropriate party.

Partial submittals are not acceptable, will be considered nonresponsive, and will be returned
without review.

Submittals not required by the Contract Documents may not be reviewed and may be discarded.

END OF SECTION 013300
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SECTION 014000 - QUALITY REQUIREMENTS

PART 1 - GENERAL

1.1

1.2

A.

SUMMARY

This Section includes administrative and procedural requirements for quality assurance and
quality control.

Testing and inspecting services are required to verify compliance with requirements specified or
indicated. These services do not relieve Contractor of responsibility for compliance with the
Contract Document requirements.

1. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and -control procedures that facilitate compliance with the Contract Document
requirements.

2. Requirements for Contractor to provide quality-assurance and -control services required

by Architect, Owner, or authorities having jurisdiction are not limited by provisions of
this Section.

See Divisions 02 through 49 Sections for specific test and inspection requirements.

DEFINITIONS

Quality Assurance Services: Activities, actions, and procedures performed before and during
execution of the Work to guard against defects and deficiencies and substantiate that proposed
construction will comply with requirements.

Quality-Control Services: Tests, inspections, procedures, and related actions during and after
execution of the Work to evaluate that actual products incorporated into the Work and
completed construction comply with requirements. Services do not include contract
enforcement activities performed by Architect.

Mockups: Full-size, physical assemblies that are constructed on-site. Mockups are used to
verify selections made under sample submittals, to demonstrate aesthetic effects and, where
indicated, qualities of materials and execution, and to review construction, coordination, testing,
or operation; they are not Samples.

Laboratory Mockups: Full-size, physical assemblies that are constructed at testing facility to
verify performance characteristics.
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E. Preconstruction Testing: Tests and inspections that are performed specifically for the Project
before products and materials are incorporated into the Work to verify performance or
compliance with specified criteria.

F. Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a testing
agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to
establish product performance and compliance with industry standards.

G.  Source Quality-Control Testing: Tests and inspections that are performed at the source, i.e.,
plant, mill, factory, or shop.

H.  Field Quality-Control Testing: Tests and inspections that are performed on-site for installation
of the Work and for completed Work.

L Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing
laboratory shall mean the same as testing agency.

J. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation,
including installation, erection, application, and similar operations.

L. Using a term such as "carpentry" does not imply that certain construction activities must
be performed by accredited or unionized individuals of a corresponding generic name,
such as "carpenter." It also does not imply that specified requirements apply exclusively
to tradespeople of the corresponding generic name.

K.  Experienced: When used with an entity, "experienced" means having successfully completed a
minimum of five (5) previous projects similar in size and scope to this Project; being familiar
with special requirements indicated; and having complied with requirements of authorities
having jurisdiction.

1.3 CONFLICTING REQUIREMENTS

A.  General: If compliance with two or more standards is specified and the standards establish
different or conflicting requirements for minimum quantities or quality levels, comply with the
most stringent requirement. Refer uncertainties and requirements that are different, but
apparently equal, to Architect for a decision before proceeding.

B.  Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be
the minimum provided or performed. The actual installation may comply exactly with the
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.
To comply with these requirements, indicated numeric values are minimum or maximum, as
appropriate, for the context of requirements. Refer uncertainties to Architect for a decision
before proceeding.

1.4 SUBMITTALS
A.  Qualification Data: For testing agencies specified in "Quality Assurance" Article to demonstrate

their capabilities and experience. Include proof of qualifications in the form of a recent report
on the inspection of the testing agency by a recognized authority.
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B.  Reports: Prepare and submit certified written reports that include the following:

Date of issue.

Project title and number.

Name, address, and telephone number of testing agency.

Dates and locations of samples and tests or inspections.

Names of individuals making tests and inspections.

Description of the Work and test and inspection method.

Identification of product and Specification Section.

Complete test or inspection data.

Test and inspection results and an interpretation of test results.

0. Record of temperature and weather conditions at time of sample taking and testing and
inspecting.

11.  Comments or professional opinion on whether tested or inspected Work complies with

the Contract Document requirements.
12.  Name and signature of laboratory inspector.
13.  Recommendations on retesting and reinspecting.

=0 XN R W =

C.  Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses,
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee
payments, judgments, correspondence, records, and similar documents, established for
compliance with standards and regulations bearing on performance of the Work.

1.5 QUALITY ASSURANCE

A.  General: Qualifications paragraphs in this Article establish the minimum qualification levels
required; individual Specification Sections specify additional requirements.

B.  Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling
work similar in material, design, and extent to that indicated for this Project, whose work has
resulted in construction with a record of successful in-service performance.

C.  Manufacturer Qualifications: A firm experienced in manufacturing products or systems like
those indicated for this Project and with a record of successful service performance, as well as
sufficient production capacity to produce required units.

D.  Fabricator Qualifications: A firm experienced in producing products like those indicated for this
Project and with a record of successful in-service performance, as well as sufficient production
capacity to produce required units.

E. Professional Engineer Qualifications: A professional engineer who is legally qualified to
practice in jurisdiction where Project is located and who is experienced in providing
engineering services of the kind indicated. Engineering services are defined as those performed
for installations of the system, assembly, or product that are like those indicated for this Project
in material, design, and extent.

F. Specialists: Certain sections of the Specifications require that specific construction activities

shall be performed by entities who are recognized experts in those operations. Specialists shall
satisfy qualification requirements indicated and shall be engaged for the activities indicated.
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1. Requirement for specialists shall not supersede building codes and regulations governing
the Work.

G.  Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the
experience and capability to conduct testing and inspecting indicated, as documented according
to ASTM E 548; and with additional qualifications specified in individual Sections; and where
required by authorities having jurisdiction, that is acceptable to authorities.

1. NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7.
2. NVLAP: A testing agency accredited according to NIST's National Voluntary Laboratory
Accreditation Program.

H.  Factory-Authorized Service Representative Qualifications: An authorized representative of
manufacturer who is trained and approved by manufacturer to inspect installation of
manufacturer's products that are similar in material, design, and extent to those indicated for this
Project.

L Mockups: Not Required

J. Laboratory Mockups: Not Required

1.6 QUALITY CONTROL

A.  Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility,
Owner will engage a qualified testing agency to perform these services.

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing
agencies engaged and a description of types of testing and inspecting they are engaged to
perform.

2. Costs for retesting and reinspecting construction that replaces or is necessitated by work

that failed to comply with the Contract Documents will be charged to Contractor, and the
Contract Sum will be adjusted by Change Order.

B.  Tests and inspections not explicitly assigned to Owner are Contractor's responsibility. Unless
otherwise indicated, provide quality-control services specified and those required by authorities
having jurisdiction. Perform quality-control services required of Contractor by authorities
having jurisdiction, whether specified or not.

L. Where services are indicated as Contractor's responsibility, engage a qualified testing
agency to perform these quality-control services.

a. Contractor shall not employ same entity engaged by Owner, unless agreed to in
writing by Owner.

2. Notify testing agencies at least twenty-four (24) hours in advance of time when Work that
requires testing or inspecting will be performed.

3. Where quality-control services are indicated as Contractor's responsibility, submit a
certified written report, in duplicate, of each quality-control service.

4. Testing and inspecting requested by Contractor and not required by the Contract
Documents are Contractor's responsibility.

5. Submit additional copies of each written report directly to authorities having jurisdiction,

when they so direct.
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C. Manufacturer's Field Services: Where indicated, engage a factory-authorized service
representative to inspect field-assembled components and equipment installation, including
service connections. Report results in writing as specified in Division 01 Section "Submittal
Procedures."

D. Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's
responsibility, provide quality-control services, including retesting and reinspecting, for
construction that replaced Work that failed to comply with the Contract Documents.

E. Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of
duties. Provide qualified personnel to perform required tests and inspections.

L. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the
Work during performance of its services.

2. Determine the location from which test samples will be taken and in which in-situ tests
are conducted.

3. Conduct and interpret tests and inspections and state in each report whether tested and
inspected work complies with or deviates from requirements.

4. Submit a certified written report, in duplicate, of each test, inspection, and similar
quality-control service through Contractor.

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve
or accept any portion of the Work.

6. Do not perform any duties of Contractor.

F. Associated Services: Cooperate with agencies performing required tests, inspections, and

similar quality-control services, and provide reasonable auxiliary services as requested. Notify
agency sufficiently in advance of operations to permit assignment of personnel. Provide the
following:

1. Access to the Work.

2. Incidental labor and facilities necessary to facilitate tests and inspections.

3. Adequate quantities of representative samples of materials that require testing and
inspecting. Assist agency in obtaining samples.

4. Facilities for storage and field curing test samples.

5. Delivery of samples to testing agencies.

6. Preliminary design mix proposed for use for material mixes that require control by testing
agency.

7. Security and protection for samples and for testing and inspecting equipment at Project
site.

G.  Coordination: Coordinate sequence of activities to accommodate required quality-assurance and
-control services with a minimum of delay and to avoid necessity of removing and replacing
construction to accommodate testing and inspecting.

1. Schedule times for tests, inspections, obtaining samples, and similar activities.

1.7 SPECIAL TESTS AND INSPECTIONS
A.  Special Tests and Inspections: Owner will engage a qualified testing agency to conduct special

tests and inspections required by authorities having jurisdiction as the responsibility of Owner,
and as follows:
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B.  Special Tests and Inspections: Conducted by a qualified testing agency as required by
authorities having jurisdiction, as indicated in individual Specification Sections, and as follows:

L.

2.

Verifying that manufacturer maintains detailed fabrication and quality-control procedures
and reviewing the completeness and adequacy of those procedures to perform the Work.
Notifying Architect and Contractor promptly of irregularities and deficiencies observed
in the Work during performance of its services.

Submitting a certified written report of each test, inspection, and similar quality-control
service to Architect with copy to Contractor and to authorities having jurisdiction.
Submitting a final report of special tests and inspections at Substantial Completion,
which includes a list of unresolved deficiencies.

Interpreting tests and inspections and stating in each report whether tested and inspected
work complies with or deviates from the Contract Documents.

Retesting and reinspecting corrected work.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 REPAIR AND PROTECTION

A.  General: On completion of testing, inspecting, sample taking, and similar services, repair
damaged construction and restore substrates and finishes.

1. Provide materials and comply with installation requirements specified in other
Specification Sections. Restore patched areas and extend restoration into adjoining areas
with durable seams that are as invisible as possible.

2. Comply with the Contract Document requirements for Division 01 Section "Cutting and
Patching."

B.  Protect construction exposed by or for quality-control service activities.

C. Repair and protection are Contractor's responsibility, regardless of the assignment of
responsibility for quality-control services.

END OF SECTION 014000
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A.

SUMMARY

This Section includes requirements for temporary utilities, support facilities, and security and
protection facilities.

See Division 01 Section "Execution" for progress cleaning requirements.

See Divisions 02 through 49 Sections for temporary heat, ventilation, and humidity
requirements for products in those Sections.

DEFINITIONS

Permanent Enclosure: As determined by Architect, permanent or temporary roofing is complete,
insulated, and weathertight; exterior walls are insulated and weathertight; and all openings are
closed with permanent construction or substantial temporary closures.

USE CHARGES

General: Cost or use charges for temporary facilities shall be included in the Contract Sum.
Allow other entities to use temporary services and facilities without cost, including, but not
limited to, Owner's construction forces, Architect, testing agencies, and authorities having
jurisdiction.

Water Service: Water from Owner's existing water system is available for use without metering
and without payment of use charges. Provide connections and extensions of services as
required for construction operations.

Electric Power Service: Electric power from Owner's existing system is available for use

without metering and without payment of use charges. Provide connections and extensions of
services as required for construction operations.

SUBMITTALS

Site Plan: Show temporary facilities, utility hookups, staging areas, and parking areas for
construction personnel.
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1.5

A.

B.

1.6

A.

QUALITY ASSURANCE

Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary
electric service. Install service to comply with NFPA 70.

Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each
temporary utility before use. Obtain required certifications and permits.

PROJECT CONDITIONS

Temporary Use of Permanent Facilities: Installer of each permanent service shall assume
responsibility for operation, maintenance, and protection of each permanent service during its
use as a construction facility before Owner's acceptance, regardless of previously assigned
responsibilities.

PART 2 - PRODUCTS

2.1

A.

D.

2.2

A.

MATERIALS
Pavement: Comply with Division 32 pavement Sections.

Chain-Link Fencing: Minimum 2-inch (50-mm), 0.148-inch- (3.76-mm-) thick, galvanized
steel, chain-link fabric fencing; minimum 8 feet (1.8 m) high with galvanized steel pipe posts;
minimum 2-3/8-inch- (60-mm-) OD line posts and 2-7/8-inch- (73-mm-) OD corner and pull
posts, with 1-5/8-inch- (42-mm-) OD top rails

Portable Chain-Link Fencing: Minimum 2-inch (50-mm), 9-gage, galvanized steel, chain-link
fabric fencing; minimum 8 feet (1.8 m) high with galvanized steel pipe posts; minimum 2-3/8-
inch- (60-mm-) OD line posts and 2-7/8-inch- (73-mm-) OD corner and pull posts, with 1-5/8-
inch- (42-mm-) OD top and bottom rails. Provide concrete or galvanized steel bases for
supporting posts.

Wood Enclosure Fence: Plywood, 6 feet (1.8 m) high, framed with four 2-by-4-inch (50-by-
100-mm) rails, with preservative-treated wood posts spaced not more than 8 feet (2.4 m) apart.

Lumber and Plywood: Comply with requirements in Division 06 Carpentry Sections.

Gypsum Board: Minimum 1/2 inch (12.7 mm) thick by 48 inches (1219 mm) wide by maximum
available lengths; regular-type panels with tapered edges. Comply with ASTM C 36/C 36M.

Insulation: Unfaced mineral-fiber blanket, manufactured from glass, slag wool, or rock wool;
with maximum flame-spread and smoke-developed indexes of 25 and 50, respectively.

TEMPORARY FACILITIES

Field Offices, General: Prefabricated or mobile units with serviceable finishes, temperature
controls, and foundations adequate for normal loading.
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A.

B.

Storage and Fabrication Sheds: Provide sheds sized, furnished, and equipped to accommodate
materials and equipment for construction operations.

EQUIPMENT

Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by
locations and classes of fire exposures.

HVAC Equipment: Unless Owner authorizes use of permanent HVAC system, provide vented,
self-contained, liquid-propane-gas or fuel-oil heaters with individual space thermostatic control.

1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating
units is prohibited.

2. Heating Units: Listed and labeled for type of fuel being consumed, by a testing agency
acceptable to authorities having jurisdiction, and marked for intended use.

3. Permanent HVAC System: If Owner authorizes use of permanent HVAC system for
temporary use during construction, provide filter with MERYV of eight (8) at each return
air grille in system and remove at end of construction. Permanent HVAC System must be
shut down whenever work activities cause excessive airborne particulates (i.e., dust,
smoke, etc.). The trade causing or requesting the shutdown shall first obtain approval
from the CM and coordinate with the General Trades Prime Contractor and Mechanical
Contractor to ensure proper maintenance, shut down and operation of the HVAC System.

PART 3 - EXECUTION

3.1

A.

B.

3.2

A.

3.3

A.

INSTALLATION, GENERAL

Locate facilities where they will serve Project adequately and result in minimum interference
with performance of the Work. Relocate and modify facilities as required by progress of the
Work.

1. Locate facilities to limit site disturbance as specified in Division 01 Section "Summary."

Provide each facility ready for use when needed to avoid delay. Do not remove until facilities
are no longer needed or are replaced by authorized use of complete permanent facilities.

TEMPORARY UTILITY INSTALLATION

Not required

SUPPORT FACILITIES INSTALLATION

Not required
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3.5

SECURITY AND PROTECTION FACILITIES INSTALLATION

Pest Control: Employ practices to minimize attraction and harboring of rodents, roaches, and
other pests and to perform extermination and control procedures at regular intervals so Project
will be free of pests and their residues at Substantial Completion. Obtain extended warranty for
Owner. Perform control operations lawfully, using environmentally safe materials.

Site Enclosure Fence: Before construction operations begin, furnish and install site enclosure
fence in a manner that will prevent people and animals from easily entering sites except by
entrance gates.

1. Extent of Fence: As required to enclose entire Project site or portion determined
sufficient to accommodate construction operations.

2. Maintain security by limiting number of keys and restricting distribution to authorized
personnel. Provide Owner with one set of keys.

3. Provide a Knox-Box with one set of keys for access to the site by other Prime Contractors

and security personnel, police and fire departments.

Security Enclosure and Lockup: Install substantial temporary enclosure around partially
completed areas of construction. Provide lockable entrances to prevent unauthorized entrance,
vandalism, theft, and similar violations of security.

Barricades, Warning Signs, and Lights: Comply with requirements of authorities having
jurisdiction for erecting structurally adequate barricades, including warning signs and lighting.

Temporary Enclosures: Provide temporary enclosures for protection of construction, in progress
and completed, from exposure, foul weather, other construction operations, and similar
activities. Provide temporary weathertight enclosure for building exterior.

1. Where heating or cooling is needed and permanent enclosure is not complete, insulate
temporary enclosures.

Temporary Fire Protection: Install and maintain temporary fire-protection facilities of types
needed to protect against reasonably predictable and controllable fire losses. Comply with
NFPA 241.

1. Prohibit smoking in construction areas.

2. Supervise welding operations, combustion-type temporary heating units, and similar
sources of fire ignition according to requirements of authorities having jurisdiction.

3. Develop and supervise an overall fire-prevention and -protection program for personnel

at Project site. Review needs with local fire department and establish procedures to be
followed. Instruct personnel in methods and procedures. Post warnings and information.

4. Provide temporary standpipes and hoses for fire protection. Hang hoses with a warning
sign stating that hoses are for fire-protection purposes only and are not to be removed.
Match hose size with outlet size and equip with suitable nozzles.

OPERATION, TERMINATION, AND REMOVAL

Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and
abuse, limit availability of temporary facilities to essential and intended uses.
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B.  Maintenance: Maintain facilities in good operating condition until removal.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control,
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated
results and to avoid possibility of damage.

C. Temporary Facility Changeover: Do not change over from using temporary security and
protection facilities to permanent facilities until Substantial Completion.

D.  Termination and Removal: Remove each temporary facility when need for its service has ended,
when it has been replaced by authorized use of a permanent facility, or no later than Substantial
Completion. Complete or, if necessary, restore permanent construction that may have been
delayed because of interference with temporary facilities. Repair damaged Work, clean
exposed surfaces, and replace construction that cannot be satisfactorily repaired.

L. Materials and facilities that constitute temporary facilities are property of Contractor.
Owner reserves right to take possession of Project identification signs.
2. At Substantial Completion, clean and renovate permanent facilities used during

construction period. Comply with final cleaning requirements specified in Division 01
Section "Closeout Procedures."

END OF SECTION 015000
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SECTION 016000 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.1

1.2

A.

SUMMARY

This Section includes administrative and procedural requirements for selection of products for
use in Project; product delivery, storage, and handling; manufacturers' standard warranties on
products; special warranties; product substitutions; and comparable products.

See Division 01 Section "Closeout Procedures" for submitting warranties for Contract closeout.

See Divisions 02 through 49 Sections for specific requirements for warranties on products and
installations specified to be warranted.

DEFINITIONS

Products: Items purchased for incorporating into the Work, whether purchased for Project or
taken from previously purchased stock. The term "product" includes the terms "material,"
"equipment,” "system," and terms of similar intent.

1. Named Products: Items identified by manufacturer's product name, including make or
model number or other designation shown or listed in manufacturer's published product
literature, that is current as of date of the Contract Documents.

2. New Products: Items that have not previously been incorporated into another project or
facility, except that products consisting of recycled-content materials are allowed, unless
explicitly stated otherwise. Products salvaged or recycled from other projects are not
considered new products.

3. Comparable Product: Product that is demonstrated and approved through submittal
process, or where indicated as a product substitution, to have the indicated qualities
related to type, function, dimension, in-service performance, physical properties,
appearance, and other characteristics that equal or exceed those of specified product.

Substitutions: Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor.

Basis-of-Design Product Specification: Where a specific manufacturer's product is named and
accompanied by the words "basis of design,” including make or model number or other
designation, to establish the significant qualities related to type, function, dimension, in-service
performance, physical properties, appearance, and other characteristics for purposes of
evaluating comparable products of other named manufacturers.
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1.3 SUBMITTALS

A.  Substitution Requests: Submit three copies of each request for consideration. Identify product
or fabrication or installation method to be replaced. Include Specification Section number and
title and Drawing numbers and titles.

1. Substitution Request Form: Use CSI Form 13.1A
2. Documentation: Show compliance with requirements for substitutions and the following,
as applicable:

a.
b.

~

Statement indicating why specified material or product cannot be provided.
Coordination information, including a list of changes or modifications needed to
other parts of the Work and to construction performed by Owner and separate
contractors, that will be necessary to accommodate proposed substitution.

Detailed comparison of significant qualities of proposed substitution with those of
the Work specified. Significant qualities may include attributes such as
performance, weight, size, durability, visual effect, and specific features and
requirements indicated.

Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

Samples, where applicable or requested.

List of similar installations for completed projects with project names and
addresses and names and addresses of architects and owners.

Material test reports from a qualified testing agency indicating and interpreting test
results for compliance with requirements indicated.

Research/evaluation reports evidencing compliance with building code in effect for
Project, from a model code organization acceptable to authorities having
jurisdiction.

Detailed comparison of Contractor's Construction Schedule using proposed
substitution with products specified for the Work, including effect on the overall
Contract Time. If specified product or method of construction cannot be provided
within the Contract Time, include letter from manufacturer, on manufacturer's
letterhead, stating lack of availability or delays in delivery.

Cost information, including a proposal of change, if any, in the Contract Sum.
Contractor's certification that proposed substitution complies with requirements in
the Contract Documents and is appropriate for applications indicated.

Contractor's waiver of rights to additional payment or time that may subsequently
become necessary because of failure of proposed substitution to produce indicated
results.

3. Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within seven (7) days of receipt of a request for
substitution. Architect will notify Contractor of acceptance or rejection of proposed
substitution within fifteen (15) days of receipt of request, or seven (7) days of receipt of
additional information or documentation, whichever is later.

Form of Acceptance: Change Order.
Use product specified if Architect cannot decide on use of a proposed substitution
within time allocated.
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B. Comparable Product Requests: Submit three copies of each request for consideration. Identify
product or fabrication or installation method to be replaced. Include Specification Section
number and title and Drawing numbers and titles.

1. Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within one week of receipt of a comparable product
request. Architect will notify Contractor of approval or rejection of proposed comparable
product request within fifteen (15) days of receipt of request, or seven (7) days of receipt
of additional information or documentation, whichever is later.

a. Form of Approval: As specified in Division 01 Section "Submittal Procedures."
b. Use product specified if Architect cannot decide on use of comparable product
request within time allocated.
C.  Basis-of-Design Product Specification Submittal: Comply with requirements in Division 01
Section "Submittal Procedures." Show compliance with requirements.
1.4 QUALITY ASSURANCE
A.  Compatibility of Options: If Contractor is given option of selecting between two or more
products for use on Project, product selected shall be compatible with products previously
selected, even if previously selected products were also options.

1.5 PRODUCT DELIVERY, STORAGE, AND HANDLING

A.  Deliver, store, and handle products using means and methods that will prevent damage,
deterioration, and loss, including theft. Comply with manufacturer's written instructions.

B.  Delivery and Handling:

1. Schedule delivery to minimize long-term storage at Project site and to prevent
overcrowding of construction spaces.

2. Coordinate delivery with installation time to ensure minimum holding time for items that
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other
losses.

3. Deliver products to Project site in an undamaged condition in manufacturer's original

sealed container or other packaging system, complete with labels and instructions for
handling, storing, unpacking, protecting, and installing.

4. Inspect products on delivery to ensure compliance with the Contract Documents and to
ensure that products are undamaged and properly protected.

C. Storage:

—

Store products to allow for inspection and measurement of quantity or counting of units.
2. Store materials in a manner that will not endanger Project structure.

3. Store products that are subject to damage by the elements, under cover in a weathertight
enclosure above ground, with ventilation adequate to prevent condensation.

4. Store cementitious products and materials on elevated platforms.

5. Store foam plastic from exposure to sunlight, except to extent necessary for period of

installation and concealment.
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A.

B.

C.

6. Comply with product manufacturer's written instructions for temperature, humidity,
ventilation, and weather-protection requirements for storage.
7. Protect stored products from damage and liquids from freezing.

PRODUCT WARRANTIES

Warranties specified in other Sections shall be in addition to, and run concurrent with, other
warranties required by the Contract Documents. Manufacturers’ disclaimers and limitations on
product warranties do not relieve Contractor of obligations under requirements of the Contract
Documents.

L. Manufacturer's Warranty: Preprinted written warranty published by individual
manufacturer for a particular product and specifically endorsed by manufacturer to
Owner.

2. Special Warranty: Written warranty required by or incorporated into the Contract

Documents, either to extend time limit provided by manufacturer's warranty or to provide
more rights for Owner.

Special Warranties: Prepare a written document that contains appropriate terms and
identification, ready for execution. Submit a draft for approval before final execution.

1. Manufacturer's Standard Form: Modified to include Project-specific information and
properly executed.

2. Specified Form: When specified forms are included with the Specifications, prepare a
written document using appropriate form properly executed.

3. Refer to Divisions 2 through 16 Sections for specific content requirements and particular

requirements for submitting special warranties.

Submittal Time: Comply with requirements in Division 01 Section "Closeout Procedures."

PART 2 - PRODUCTS

2.1

A.

PRODUCT SELECTION PROCEDURES

General Product Requirements: Provide products that comply with the Contract Documents,
that are undamaged and, unless otherwise indicated, that are new at time of installation.

1. Provide products complete with accessories, trim, finish, fasteners, and other items
needed for complete installation and indicated use and effect.
2. Standard Products: If available, and unless custom products or nonstandard options are

specified, provide standard products of types that have been produced and used
successfully in similar situations on other projects.

3. Owner reserves the right to limit selection to products with warranties not in conflict with
requirements of the Contract Documents.

4, Where products are accompanied by the term "as selected,” Architect will make
selection.

5. Where products are accompanied by the term "match sample," sample to be matched is
Architect's.

6. Descriptive, performance, and reference standard requirements in the Specifications

establish "salient characteristics" of products.
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B. Product Selection Procedures:

L. Product: Where Specifications name a single product and manufacturer, provide the
named product that complies with requirements.

2. Manufacturer/Source: Where Specifications name a single manufacturer or source,
provide a product by the named manufacturer or source that complies with requirements.

3. Products: Where Specifications include a list of names of both products and
manufacturers, provide one of the products listed that complies with requirements.

4. Manufacturers: Where Specifications include a list of manufacturers' names, provide a
product by one of the manufacturers listed that complies with requirements.

5. Available Products: Where Specifications include a list of names of both products and

manufacturers, provide one of the products listed, or an unnamed product, that complies
with requirements. Comply with provisions in Part 2 "Comparable Products" Article for
consideration of an unnamed product.

6. Available Manufacturers: Where Specifications include a list of manufacturers, provide a
product by one of the manufacturers listed, or an unnamed manufacturer, that complies
with requirements. Comply with provisions in Part 2 "Comparable Products" Article for
consideration of an unnamed product.

7. Product Options: Where Specifications indicate that sizes, profiles, and dimensional
requirements on Drawings are based on a specific product or system, provide the
specified product or system. Comply with provisions in Part 2 "Product Substitutions"
Article for consideration of an unnamed product or system.

8. Basis-of-Design Product: Where Specifications name a product and include a list of
manufacturers, provide the specified product or a comparable product by one of the other
named manufacturers. Drawings and Specifications indicate sizes, profiles, dimensions,
and other characteristics that are based on the product named. Comply with provisions in
Part 2 "Comparable Products" Article for consideration of an unnamed product by the
other named manufacturers.

9. Visual Matching Specification: Where Specifications require matching an established
Sample, select a product that complies with requirements and matches Architect's sample.
Architect's decision will be final on whether the proposed product matches.

a. If no product available within specified category matches and complies with other
specified requirements, comply with provisions in Part 2 "Product Substitutions"
Article for proposal of product.

10.  Visual Selection Specification: Where Specifications include the phrase "as selected from
manufacturer's colors, patterns, textures" or a similar phrase, select a product that
complies with other specified requirements.

a. Standard Range: Where Specifications include the phrase "standard range of
colors, patterns, textures" or similar phrase, Architect will select color, pattern,
density, or texture from manufacturer's product line that does not include premium
items.

b. Full Range: Where Specifications include the phrase "full range of colors, patterns,
textures" or similar phrase, Architect will select color, pattern, density, or texture
from manufacturer's product line that includes both standard and premium items.
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23

PRODUCT SUBSTITUTIONS

Timing: Architect will consider requests for substitution if received within sixty (60) days after
the Notice of Award. Requests received after that time may be considered or rejected at
discretion of Architect.

Conditions: Architect will consider Contractor's request for substitution when the following
conditions are satisfied. If the following conditions are not satisfied, Architect will return
requests without action, except to record noncompliance with these requirements:

1. Requested substitution offers Owner a substantial advantage in cost, time, energy
conservation, or other considerations, after deducting additional responsibilities Owner
must assume. Owner's additional responsibilities may include compensation to Architect
for redesign and evaluation services, increased cost of other construction by Owner, and
similar considerations.

2. Requested substitution does not require extensive revisions to the Contract Documents.

3. Requested substitution is consistent with the Contract Documents and will produce
indicated results.

4. Substitution request is fully documented and properly submitted.

5. Requested substitution will not adversely affect Contractor's Construction Schedule.

6. Requested substitution has received necessary approvals of authorities having
jurisdiction.

7. Requested substitution is compatible with other portions of the Work.

8. Requested substitution has been coordinated with other portions of the Work.
9. Requested substitution provides specified warranty.
COMPARABLE PRODUCTS

Conditions: Architect will consider Contractor's request for comparable product when the
following conditions are satisfied. If the following conditions are not satisfied, Architect will
return requests without action, except to record noncompliance with these requirements:

1. Evidence that the proposed product does not require extensive revisions to the Contract
Documents, that it is consistent with the Contract Documents and will produce the
indicated results, and that it is compatible with other portions of the Work.

2. Detailed comparison of significant qualities of proposed product with those named in the

Specifications. Significant qualities include attributes such as performance, weight, size,

durability, visual effect, and specific features and requirements indicated.

Evidence that proposed product provides specified warranty.

4, List of similar installations for completed projects with project names and addresses and
names and addresses of architects and owners, if requested.

5. Samples, if requested.

(98]

PART 3 - EXECUTION (Not Used)

END OF SECTION 016000
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SECTION 017300 - EXECUTION

PART 1 - GENERAL

1.1

A.

B.

1.2

A.

SUMMARY

This Section includes general procedural requirements governing execution of the Work
including, but not limited to, the following:

Construction layout.

Field engineering and surveying.
General installation of products.
Progress cleaning.

Starting and adjusting.

Protection of installed construction.
Correction of the Work.

Nk W=

See Division 01 Section "Closeout Procedures" for submitting final property survey with
Project Record Documents, recording of Owner-accepted deviations from indicated lines and
levels, and final cleaning.

SUBMITTALS

Landfill Receipts: Submit copy of receipts issued by a landfill facility, licensed to accept
hazardous materials, for hazardous waste disposal.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A.

EXAMINATION

Existing Conditions: The existence and location of site improvements, utilities, and other
construction indicated as existing are not guaranteed. Before beginning work, investigate and
verify the existence and location of mechanical and electrical systems and other construction
affecting the Work.

L. Before construction, verify the location and points of connection of utility services.

EXECUTION 017300 - 1



32

33

34

Acceptance of Conditions: Examine substrates, areas, and conditions, with Installer or
Applicator present where indicated, for compliance with requirements for installation tolerances
and other conditions affecting performance. Record observations.

1. Verify compatibility with and suitability of substrates, including compatibility with
existing finishes or primers.

2. Examine roughing-in for mechanical and electrical systems to verify actual locations of
connections before equipment and fixture installation.

3. Examine walls, floors, and roofs for suitable conditions where products and systems are
to be installed.

4. Proceed with installation only after unsatisfactory conditions have been corrected.

Proceeding with the Work indicates acceptance of surfaces and conditions.

PREPARATION

Field Measurements: Take field measurements as required to fit the Work properly. Recheck
measurements before installing each product. Where portions of the Work are indicated to fit to
other construction, verify dimensions of other construction by field measurements before
fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the
Work.

Space Requirements: Verify space requirements and dimensions of items shown
diagrammatically in Drawings.

Review of Contract Documents and Field Conditions: Immediately on discovery of the need for
clarification of the Contract Documents, submit a request for information to Architect. Include
a detailed description of problem encountered, together with recommendations for changing the
Contract Documents. Submit requests on CSI Form 13.2A, "Request for Interpretation."”

CONSTRUCTION LAYOUT

Verification: Before proceeding to lay out the Work, verify layout information shown on
Drawings, in relation to the property survey and existing benchmarks. If discrepancies are
discovered, notify Architect promptly.

INSTALLATION

General: Locate the Work and components of the Work accurately, in correct alignment and
elevation, as indicated.

1. Make vertical work plumb and make horizontal work level.

2. Where space is limited, install components to maximize space available for maintenance
and ease of removal for replacement.

3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.

Comply with manufacturer's written instructions and recommendations for installing products in
applications indicated.
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3.5

Install products at the time and under conditions that will ensure the best possible results.
Maintain conditions required for product performance until Substantial Completion.

Conduct construction operations so no part of the Work is subjected to damaging operations or
loading more than that expected during normal conditions of occupancy.

Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.

Templates: Obtain and distribute to the parties’ involved templates for work specified to be
factory prepared and field installed. Check Shop Drawings of other work to confirm that
adequate provisions are made for locating and installing products to comply with indicated
requirements.

Anchors and Fasteners: Provide anchors and fasteners as required to anchor each component
securely in place, accurately located and aligned with other portions of the Work.

1. Mounting Heights: Where mounting heights are not indicated, mount components at
heights directed by Architect.

2. Allow for building movement, including thermal expansion and contraction.

3. Coordinate installation of anchorages. Furnish setting drawings, templates, and

directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and
items with integral anchors, that are to be embedded in concrete or masonry. Deliver
such items to Project site in time for installation.

Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated,
arrange joints for the best visual effect. Fit exposed connections together to form hairline joints.

Hazardous Materials: Use products, cleaners, and installation materials that are not considered
hazardous.

PROGRESS CLEANING

General: Clean Project site and work areas daily, including common areas. Coordinate progress

cleaning for joint-use areas where more than one installer has worked. Enforce requirements
strictly. Dispose of materials lawfully.

I. Comply with requirements in NFPA 241 for removal of combustible waste materials and
debris.

2. Do not hold materials for more than 7 days during normal weather or 3 days if the
temperature is expected to rise above 80 deg F (27 deg C).

3. Containerize hazardous and unsanitary waste materials separately from other waste.

Mark containers appropriately and dispose of legally, according to regulations.
Site: Maintain Project site free of waste materials and debris.

Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for
proper execution of the Work.

1. Remove liquid spills promptly.
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3.7

2. Where dust would impair proper execution of the Work, broom-clean or vacuum the
entire work area, as appropriate.

Work installed: Keep installed work clean. Clean installed surfaces according to written
instructions of manufacturer or fabricator of product installed, using only cleaning materials
specifically recommended. If specific cleaning materials are not recommended, use cleaning
materials that are not hazardous to health or property and that will not damage exposed surfaces.

Concealed Spaces: Remove debris from concealed spaces before enclosing the space.

Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure
freedom from damage and deterioration at time of Substantial Completion.

Waste Disposal: Burying or burning waste materials on-site will not be permitted. Washing
waste materials down sewers or into waterways will not be permitted.

During handling and installation, clean and protect construction in progress and adjoining
materials already in place. Apply protective covering where required to ensure protection from
damage or deterioration at Substantial Completion.

Clean and provide maintenance on completed construction as frequently as necessary through
the remainder of the construction period. Adjust and lubricate operable components to ensure
operability without damaging effects.

STARTING AND ADJUSTING

Start equipment and operating components to confirm proper operation.  Remove
malfunctioning units, replace them with new units, and retest.

Adjust operating components for proper operation without binding. Adjust equipment for
proper operation.

Test each piece of equipment to verify proper operation. Test and adjust controls and safeties.
Replace damaged and malfunctioning controls and equipment.

Manufacturer's Field Service: If a factory-authorized service representative is required to
inspect field-assembled components and equipment installation, comply with qualification
requirements in Division 01 Section "Quality Requirements."

PROTECTION OF INSTALLED CONSTRUCTION

Provide final protection and maintain conditions that ensure installed Work is without damage
or deterioration at time of Substantial Completion.

Comply with manufacturers’ written instructions for temperature and relative humidity.
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CORRECTION OF THE WORK

Repair or remove and replace defective construction. Restore damaged substrates and finishes.
Comply with requirements in Division 01 Section "Cutting and Patching."

1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up
with matching materials, and properly adjusting operating equipment.

Restore permanent facilities used during construction to their specified condition.

Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired
without visible evidence of repair.

Repair components that do not operate properly. Remove and replace operating components
that cannot be repaired.

Remove and replace chipped, scratched, and broken glass or reflective surfaces.

END OF SECTION 017300
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SECTION 017329 - CUTTING AND PATCHING

PART 1 - GENERAL

1.1 SUMMARY

A.  This Section includes procedural requirements for cutting and patching.

B. See Divisions 2 through 42 Sections for specific requirements and limitations applicable to
cutting and patching individual parts of the Work.

1.2 SUBMITTALS

A.  Cutting and Patching Proposal: Submit a proposal describing procedures at least ten (10) days
before the time cutting and patching will be performed, requesting approval to proceed. Include
the following information:

1.

2.

B w

Extent: Describe cutting and patching, show how they will be performed, and indicate
why they cannot be avoided.

Changes to In-Place Construction: Describe anticipated results. Include changes to
structural elements and operating components as well as changes in building's appearance
and other significant visual elements.

Products: List products to be used and firms or entities that will perform the Work.

Dates: Indicate when cutting and patching will be performed.

Utility Services and Mechanical/Electrical Systems: List services/systems that cutting
and patching procedures will disturb or affect. List services/systems that will be
relocated and those that will be temporarily out of service. Indicate how long
services/systems will be disrupted.

Structural Elements: Where cutting and patching involve adding reinforcement to
structural elements, submit details and engineering calculations showing integration of
reinforcement with original structure.

Architect's Approval: Obtain approval of cutting and patching proposal before cutting
and patching. Approval does not waive right to later require removal and replacement of
unsatisfactory work.

1.3 QUALITY ASSURANCE

A.  Structural Elements: Do not cut and patch structural elements in a manner that could change
their load-carrying capacity or load-deflection ratio.
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B.

C.

1.4

A.

1. Operational Elements: Do not cut and patch operating elements and related components
in a manner that results in reducing their capacity to perform as intended or that results in
increased maintenance or decreased operational life or safety.

Miscellaneous Elements: Do not cut and patch miscellaneous elements or related components in
a manner that could change their load-carrying capacity, that results in reducing their capacity
to perform as intended, or that results in increased maintenance or decreased operational life or
safety. Miscellaneous elements include the following:

1. N/A

Visual Requirements: Do not cut and patch construction in a manner that results in visual
evidence of cutting and patching. Do not cut and patch construction exposed to the exterior or
in occupied spaces in a manner that would, in Architect's opinion, reduce the building's
aesthetic qualities. Remove and replace construction that has been cut and patched in a visually
unsatisfactory manner.

WARRANTY

Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during cutting and patching operations, by methods and with materials so as not to void existing
warranties.

PART 2 - PRODUCTS

2.1

A.

B.

MATERIALS
General: Comply with requirements specified in other Sections.

In-Place Materials: Use materials identical to in-place materials. For exposed surfaces, use
materials that visually fully match in-place adjacent surfaces possible.

1. If identical materials are unavailable or cannot be used, use materials that, when installed,
will match the visual and functional performance of in-place materials.

PART 3 - EXECUTION

3.1

A.

EXAMINATION

Examine surfaces to be cut and patched and conditions under which cutting and patching are to
be performed.

1. Compeatibility: Before patching, verify compatibility with and suitability of substrates,
including compatibility with in-place finishes or primers.

2. Proceed with installation only after unsafe or unsatisfactory conditions have been
corrected.
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33

PREPARATION
Temporary Support: Provide temporary support for Work to be cut.

Protection: Protect in-place construction during cutting and patching to prevent damage.
Provide protection from adverse weather conditions for portions of Project that might be
exposed during cutting and patching operations.

Adjoining Areas: Avoid interference with use of adjoining areas or interruption of free passage
to adjoining areas.

Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems
are required to be removed, relocated, or abandoned, bypass such services/systems before
cutting to prevent interruption to occupied areas.

PERFORMANCE

General: Employ skilled workers to perform cutting and patching. Proceed with cutting and
patching at the earliest feasible time, and complete without delay.

1. Cut in-place construction to provide for installation of other components or performance
of other construction and subsequently patch as required to restore surfaces to their
original condition.

Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar
operations, including excavation, using methods least likely to damage elements retained or
adjoining construction. If possible, review proposed procedures with original Installer; comply
with original Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not
hammering and chopping. Cut holes and slots as small as possible, neatly to size
required, and with minimum disturbance of adjacent surfaces. Temporarily cover
openings when not in use.

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.

3. Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a
diamond-core drill.

4, Excavating and Backfilling: Comply with requirements in applicable Division 31
Sections where required by cutting and patching operations.

5. Mechanical and Electrical Services: Cut off pipes or conduit in walls or partitions to be
removed. Cap, valve, or plug and seal remaining portions of pipe or conduit to prevent
entrance of moisture or other foreign matter after cutting.

6. Proceed with patching after construction operations requiring cutting are complete.

Patching: Patch construction by filling, repairing, refinishing, closing, and similar operations
following performance of other Work. Patch with durable seams that are as invisible as
possible. Provide materials and comply with installation requirements specified in other
Sections.

1. Inspection: Where feasible, test and inspect patched areas after completion to
demonstrate integrity of installation.
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2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration
into retained adjoining construction in a manner that will eliminate evidence of patching
and refinishing.

3. Exterior Building Enclosure: Patch components in a manner that restores enclosure to a
weathertight condition.

D.  Cleaning: Clean areas and spaces where cutting and patching are performed. Completely
remove paint, mortar, oils, putty, and similar materials.

END OF SECTION 017329
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SECTION 017400 - WARRANTIES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A.  This Section includes administrative and procedural requirements for warranties required by the
Contract Documents, including manufacturers’ standard warranties on products and special
warranties.

1. Each Contractor as listed on the schedule of values shall provide a written one-year
warranty (unless otherwise required for a longer period) on their respective letterhead for
material, workmanship defects. The warranty shall provide a description of the work, list
company contact and phone number and be signed by an officer of the company.

C.  Disclaimers and Limitations: Manufacturer’s disclaimers and limitations on product warranties
do not relieve the Contractor of the warranty on the Work that incorporates the products.
Manufacturer's disclaimers and limitations on product warranties do not relieve suppliers,
manufacturers, and subcontractors required to countersign special warranties with the
Contractor.

1.3 DEFINITIONS

A.  Standard product warranties are printed with written warranties published by individual
manufacturers for particular products and are specifically endorsed by the manufacturer to the
Owner.

B. Special warranties are written warranties required by or incorporated in the Contract

Documents, either to extend time limits provided by standard warranties or to provide greater
rights for the Owner.
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1.4 WARRANTY REQUIREMENTS

A. Related Damages and Losses: When correcting failed or damaged warranted construction,
remove and replace construction that has been damaged because of such failure or must be
removed and replaced to provide access for correction of warranted construction.

B.  Reinstatement of Warranty: When Work covered by a warranty has failed and been corrected by
replacement or rebuilding, reinstate the warranty by written endorsement. The reinstated
warranty shall be equal to the original warranty with an equitable adjustment for depreciation.

C. Replacement Cost: Upon determination that Work covered by a warranty has failed, replace or
rebuild the Work to an acceptable condition complying with requirements of the Contract
Documents. The Contractor is responsible for the cost of replacing or rebuilding defective
Work regardless of whether the Owner has benefited from use of the Work through a portion of
its anticipated useful service life.

D.  Owner's Recourse: Expressed warranties made to the Owner are in addition to implied
warranties and shall not limit the duties, obligations, rights, and remedies otherwise available
under the law. Expressed warranty periods shall not be interpreted as limitations on the time in
which the Owner can enforce such other duties, obligations, rights, or remedies.

1. Rejection of Warranties: The Owner reserves the right to reject warranties and to limit
selection to products with warranties not in conflict with requirements of the Contract

Documents.
E. Where the Contract Documents require a special warranty, or similar commitment on the Work

or part of the Work, the Owner reserves the right to refuse to accept the Work, until the
Contractor presents evidence that entities required to countersign such commitments are willing
to do so.

1.5 SUBMITTALS

A.  Submit written warranties to the Architect prior to the date certified for Substantial Completion.
If the Architect's Certificate of Substantial Completion designates a commencement date for
warranties other than the date of Substantial Completion for the Work, or a designated portion
of the Work, submit written warranties upon request of the Architect.

1. When a designated portion of the Work is completed and occupied or used by the Owner,
by separate agreement with the Contractor during the construction period, submit
properly executed warranties to the Architect within 15 days of completion of that
designated portion of the Work.

B.  When the Contract Documents require the Contractor, or the Contractor and a subcontractor,
supplier or manufacturer to execute a special warranty, prepare a written document that contains
appropriate terms and identification, ready for execution by the required parties. Submit a draft
to the Owner, through the Architect, for approval prior to final execution.

C.  Refer to Divisions 2 through 33 Sections for specific content requirements and particular
requirements for submitting special warranties.
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D. Bind warranties and bonds in heavy-duty, commercial-quality, durable 3-ring, vinyl-covered
loose-leaf binders, thickness as necessary to accommodate contents, and sized to receive 8-1/2-
by-11-inch paper.

1. Provide heavy paper dividers with celluloid covered tabs for each separate warranty.
Mark the tab to identify the product or installation. Provide a typed description of the
product or installation, including the name of the product, and the name, address, and
telephone number of the Installer.

2. Identify each binder on the front and spine with the typed or printed title
"WARRANTIES," Project title or name, and name of the Contractor.

3. When warranted construction requires operation and maintenance manuals, provide
additional copies of each required warranty, as necessary, for inclusion in each required
manual.

E.  Owner reserves the right to conduct a final walk-through of the building during the tenth (10'™)
month of the twelve (12) month warranty period. Owner shall submit a written list of
deficiencies to the contractor and contractor shall complete all warranty work prior to the
expiration of the twelve (12) month warranty period.

PART 2 - PRODUCTS (Not Applicable)

PART 3 — EXECUTION (Not Applicable)

END OF SECTION 017400
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SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1 - GENERAL

1.1

1.2

1.3

A.

SUMMARY
This Section includes administrative and procedural requirements for the following:

1. Salvaging non-hazardous demolition and construction waste.
2. Disposing of nonhazardous demolition and construction waste.

See Division 02 Section "Selective Structure Demolition" for disposition of waste resulting
from partial demolition of buildings, structures, and site improvements, and for disposition of
hazardous waste
DEFINITIONS
Construction Waste: Building and site improvement materials and other solid waste resulting
from construction, remodeling, renovation, or repair operations. Construction waste includes

packaging.

Demolition Waste: Building and site improvement materials resulting from demolition or
selective demolition operations.

Disposal: Removal of demolition and construction waste and subsequent sale, recycling, reuse,
or deposit in landfill or incinerator acceptable to authorities having jurisdiction.

Recycle: Recovery of demolition or construction waste for subsequent processing in preparation
for reuse.

Salvage: Recovery of demolition or construction waste and subsequent sale or reuse in another
facility.

Salvage and Reuse: Recovery of demolition or construction waste and subsequent incorporation
into the Work.

QUALITY ASSURANCE

Waste Management Conference: Conduct conference at Project site.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 SALVAGING DEMOLITION WASTE
A.  Salvaged Items for Reuse in the Work:

Clean salvaged items.

Pack or crate items after cleaning. Identify contents of containers.

Store items in a secure area until installation.

Protect items from damage during transport and storage.

Install salvaged items to comply with installation requirements for new materials and
equipment. Provide connections, supports, and miscellaneous materials necessary to
make items functional for use indicated.

Al e

B. Salvaged Items for Sale and Donation: Not permitted on Project site.
C.  Salvaged Items for Owner's Use:

Clean salvaged items.

Pack or crate items after cleaning. Identify contents of containers.
Store items in a secure area until delivery to Owner.

Transport items to Owner's storage area designated by Owner.
Protect items from damage during transport and storage.

nh W=

32 DISPOSAL OF WASTE

A. General: Except for items or materials to be salvaged, recycled, or otherwise reused, remove
waste materials from Project site and legally dispose of them in a landfill or incinerator
acceptable to authorities having jurisdiction.

L. Except as otherwise specified, do not allow waste materials that are to be disposed of
accumulate on-site.
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.
B.  Burning: Do not burn waste materials.

C.  Disposal: Transport waste materials off Owner's property and legally dispose of them.

END OF SECTION 017419

CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 017419 -2



2026 SECURED ENTRANCE CORDOGAN CLARK & ASSOCIATES, INC.

EAST AURORA HIGH SCHOOL 515 REDWOOD DRIVE
500 TOMCAT LANE, AURORA IL 60505 AURORA, ILLINOIS 60506
EAST AURORA SCHOOL DISTRICT #131 630-896-4678
CCA PROJECT NUMBER: 25-1008 APRIL 2026

SECTION 017700 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

A.

SUMMARY

This Section includes administrative and procedural requirements for contract closeout,
including, but not limited to, the following:

L. Inspection procedures.
2. Warranties.
3. Final cleaning.

See Division 01 Section "Payment Procedures" for requirements for Applications for Payment
for Substantial and Final Completion.

See Division 01 Section "Project Record Documents" for submitting Record Drawings, Record
Specifications, and Record Product Data.

See Division 01 Section "Operation and Maintenance Data" for operation and maintenance
manual requirements.

See Division 01 Section "Demonstration and Training" for requirements for instructing Owner's
personnel.

See Divisions 02 through 49 Sections for specific closeout and special cleaning requirements
for the Work in those Sections.
SUBMITTALS

Before Final Payment is approved, the Contractor shall submit electronically in PDF format via
AutoDesk Build to the Architect including documentation as note in the following sections:

1. Closeout Procedures
2. Operation and Maintenance Data
3. Project Record Documents

SUBSTANTIAL COMPLETION

Preliminary Procedures: Before requesting inspection to determine the date of Substantial
Completion, complete the following. List items below that are incomplete in request.
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1. Prepare a list of items to be completed and corrected (punch list), the value of items on
the list, and reasons why the Work is not complete.

2. Advise Owner of pending insurance changeover requirements.

3. Submit specific warranties, workmanship bonds, maintenance service agreements, final
certifications, and similar documents.

4. Obtain and submit releases permitting Owner unrestricted use of the Work and access to
services and utilities. Include occupancy permits, operating certificates, and similar
releases.

5. Prepare and submit Project Record Documents, operation and maintenance manuals,
Final Completion construction photographs, damage or settlement surveys, property
surveys, and similar final record information.

6. Deliver tools, spare parts, extra materials, and similar items to location designated by
Owner. Label with manufacturer's name and model number where applicable.

7. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's
personnel of changeover in security provisions.

8. Complete startup testing of systems.

9. Submit test/adjust/balance records.

10. Terminate and remove temporary facilities from Project site, along with mockups,
construction tools, and similar elements.

11.  Advise Owner of changeover in heat and other utilities.

12.  Submit changeover information related to Owner's occupancy, use, operation, and
maintenance.

13.  Complete final cleaning requirements, including touchup painting.

14.  Touch up and otherwise repair and restore marred exposed finishes to eliminate visual
defects.

B.  Inspection: Submit a written request for inspection for Substantial Completion. On receipt of

request, Architect will either proceed with inspection or notify Contractor of unfulfilled
requirements. Architect will prepare the Certificate of Substantial Completion after inspection
or will notify Contractor of items, either on Contractor's list or additional items identified by
Architect, that must be completed or corrected before certificate is issued.

1.

2.

Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

Results of completed inspection will form the basis of requirements for Final
Completion.

1.4 FINAL COMPLETION

A.  Preliminary Procedures: Before requesting final inspection to determine the date of Final
Completion, complete the following:

1.

2.

Submit a final Application for Payment according to Division 01 Section "Payment
Procedures."

Submit certified copy of Architect's Substantial Completion inspection list of items to be
completed or corrected (punch list), endorsed and dated by Architect. The certified copy
of the list shall state that each item has been completed or otherwise resolved for
acceptance.

Submit evidence of final, continuing insurance coverage complying with insurance
requirements.

CLOSEOUT PROCEDURES 017700 - 2



4. Submit pest-control final inspection report and warranty.
5. Instruct Owner's personnel in operation, adjustment, and maintenance of products,
equipment, and systems. Submit demonstration and training videotapes.

B.  Inspection: Submit a written request for final inspection for acceptance. On receipt of request,
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.
Architect will prepare a final Certificate for Payment after inspection or will notify Contractor
of construction that must be completed or corrected before certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST)

A.  Preparation: Submit list electronically in PDF format via AutoDesk Build. Include name and
identification of each space and area affected by construction operations for incomplete items
and items needing correction including, if necessary, areas disturbed by Contractor that are
outside the limits of construction. Use CSI Form 14.1A.

1. Organize list of spaces in sequential order, starting with exterior areas first and
proceeding from lowest floor to highest floor.
2. Organize items applying to each space by major element, including categories for ceiling,

individual walls, floors, equipment, and building systems.

1.6 WARRANTIES

A.  Submittal Time: Submit written warranties on request of Architect for designated portions of
the Work where commencement of warranties other than date of Substantial Completion is
indicated.

B.  Organize warranty documents into an orderly sequence based on the table of contents of the
Project Manual.

1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders,
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch
(215-by-280-mm) paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark
tab to identify the product or installation. Provide a typed description of the product or
installation, including the name of the product and the name, address, and telephone
number of Installer.

3. Identify each binder on the front and spine with the typed or printed title
"WARRANTIES," Project name, and name of Contractor.

4, Provide warranty documents electronically in PDF format via AutoDesk Build.

C.  Provide additional copies of each warranty to include in operation and maintenance manuals.
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PART 2 - PRODUCTS

2.1 MATERIALS

A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially
hazardous to health or property or that might damage finished surfaces.

PART 3 - EXECUTION

3.1 FINAL CLEANING

A.  General: Provide final cleaning. Conduct cleaning and waste-removal operations to comply
with local laws and ordinances and Federal and local environmental and antipollution
regulations.

B.  Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each
surface or unit to condition expected in an average commercial building cleaning and
maintenance program. Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for certification
of Substantial Completion for entire Project or for a portion of Project:

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities,
including landscape development areas, of rubbish, waste material, litter, and other
foreign substances.

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other
foreign deposits.

c. Remove tools, construction equipment, machinery, and surplus material from
Project site.

d. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition,

free of stains, films, and similar foreign substances. Avoid disturbing natural
weathering of exterior surfaces. Restore reflective surfaces to their original

condition.

e. Remove debris and surface dust from limited access spaces, including roofs,
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

f. Sweep concrete floors broom clean in unoccupied spaces.

g. Vacuum carpet and similar soft surfaces, removing debris and excess nap;
shampoo if visible soil or stains remain.

h. Clean transparent materials, including mirrors and glass in doors and windows.

Remove glazing compounds and other noticeable, vision-obscuring materials.
Replace chipped or broken glass and other damaged transparent materials. Polish
mirrors and glass, taking care not to scratch surfaces.

1. Remove labels that are not permanent.

J- Touch up and otherwise repair and restore marred, exposed finishes and surfaces.
Replace finishes and surfaces that cannot be satisfactorily repaired or restored or
that already show evidence of repair or restoration.
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1) Do not paint over "UL" and similar labels, including mechanical and
electrical nameplates.

k. Wipe surfaces of mechanical and electrical equipment, elevator equipment, and
similar equipment. Remove excess lubrication, paint and mortar droppings, and
other foreign substances.

Replace parts subject to unusual operating conditions.

m. Replace disposable air filters and clean permanent air filters. Clean exposed
surfaces of diffusers, registers, and grills.

n. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.
Replace burned-out bulbs, and those noticeably dimmed by hours of use, and
defective and noisy starters in fluorescent and mercury vapor fixtures to comply
with requirements for new fixtures.

0. Leave Project clean and ready for occupancy.

—

C.  Pest Control: Make a final inspection and rid Project of rodents, insects, and other pests.
D.  Comply with safety standards for cleaning. Do not burn waste materials. Do not bury debris or
excess materials on Owner's property. Do not discharge volatile, harmful, or dangerous

materials into drainage systems. Remove waste materials from Project site and dispose of
lawfully.

END OF SECTION 017700

CLOSEOUT PROCEDURES 017700 - 5



CLOSEOUT PROCEDURES 017700 - 6



2026 SECURED ENTRANCE CORDOGAN CLARK & ASSOCIATES, INC.

EAST AURORA HIGH SCHOOL 515 REDWOOD DRIVE
500 TOMCAT LANE, AURORA IL 60505 AURORA, ILLINOIS 60506
EAST AURORA SCHOOL DISTRICT #131 630-896-4678
CCA PROJECT NUMBER: 25-1008 APRIL 2026

SECTION 017823 - OPERATION AND MAINTENANCE DATA

PART 1 - GENERAL

1.1

1.2

A.

B.

A.

SUMMARY

This Section includes administrative and procedural requirements for preparing operation and
maintenance manuals, including the following:

1. Operation manuals for systems, subsystems, and equipment.
2. Maintenance manuals for the care and maintenance of products, materials, and finishes,
systems and equipment.

See Divisions 02 through 49 Sections for specific operation and maintenance manual
requirements for the Work in those Sections.

SUBMITTALS

Manual: Submit electronically in PDF format via AutoDesk Build each manual in final form at
least fifteen (15) days before final inspection. Architect will return copy with comments within
fifteen (15) days after final inspection.

1. Correct or modify each manual to comply with Architect's comments. Submit each
corrected manual electronically in PDF format within fifteen (15) days of receipt of
Architect's comments.

PART 2 - PRODUCTS

2.1

A.

B.

MANUALS, GENERAL
Organization: Unless otherwise indicated, organize each manual into a separate section for each
system and subsystem, and a separate section for each piece of equipment not part of a system.

Each manual shall contain a title page, table of contents, and manual contents.

Title Page: Enclose title page in transparent plastic sleeve. Include the following information:

1. Subject matter included in manual.
2. Name and address of Project.
3. Name and address of Owner.
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2.2

Nowk

Date of submittal.

Name, address, and telephone number of Contractor.

Name and address of Architect.

Cross-reference to related systems in other operation and maintenance manuals.

Table of Contents: List each product included in manual, identified by product name, indexed to
the content of the volume, and cross-referenced to Specification Section number in Project
Manual.

Manual Contents: Organize into sets of manageable size. Arrange contents alphabetically by
system, subsystem, and equipment. If possible, assemble instructions for subsystems,
equipment, and components of one system into a single binder.

1.

Binders: Heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness necessary to
accommodate contents, sized to hold 8-1/2-by-11-inch (215-by-280-mm) paper; with
clear sleeve on spine to hold label describing contents and with pockets inside covers to
hold folded oversize sheets.

a. Identify each binder on front and spine, with printed title "OPERATION AND
MAINTENANCE MANUAL," Project title or name, and subject matter of
contents. Indicate volume number for multiple-volume sets.

Dividers: Heavy-paper dividers with plastic-covered tabs for each section. Mark each tab
to indicate contents. Include typed list of products and major components of equipment
included in the section on each divider, cross-referenced to Specification Section number
and title of Project Manual.

Protective Plastic Sleeves: Transparent plastic sleeves designed to enclose diagnostic
software diskettes for computerized electronic equipment.

Drawings: Attach reinforced, punched binder tabs on drawings and bind with text.

a. If oversize drawings are necessary, fold drawings to same size as text pages and
use them as foldouts.

b. If drawings are too large to be used as foldouts, fold and place drawings in labeled
envelopes and bind envelopes in rear of manual. At appropriate locations in
manual, insert typewritten pages indicating drawing titles, descriptions of contents,
and drawing locations.

Submit all Operation and Maintenance data electronically in PDF format via Autodesk

Build.

OPERATION MANUALS

Content: In addition to requirements in this Section, include operation data required in
individual Specification Sections and equipment descriptions, operating standards, operating
procedures, operating logs, wiring and control diagrams, and license requirements.

Descriptions: Include the following:

1.
2.
3.

Product name and model number.
Manufacturer's name.
Equipment identification with serial number of each component.
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Equipment function.

Operating characteristics.

Limiting conditions.

Performance curves.

Engineering data and tests.

Complete nomenclature and number of replacement parts.

Voo bh

Operating Procedures: Include start-up, break-in, and control procedures; stopping and normal
shutdown instructions; routine, normal, seasonal, and weekend operating instructions; and
required sequences for electric or electronic systems.

Systems and Equipment Controls: Describe the sequence of operation, and diagram controls as
installed.

Piped Systems: Diagram piping as installed and identify color-coding where required for
identification.

PRODUCT MAINTENANCE MANUAL

Content: Organize manual into a separate section for each product, material, and finish. Include
source information, product information, maintenance procedures, repair materials and sources,
and warranties and bonds, as described below.

Source Information: List each product included in manual, identified by product name and
arranged to match manual's table of contents. For each product, list name, address, and
telephone number of Installer or supplier and maintenance service agent, and cross-reference
Specification Section number and title in Project Manual.

Product Information: Include the following, as applicable:

Product name and model number.

Manufacturer's name.

Color, pattern, and texture.

Material and chemical composition.

Reordering information for specially manufactured products.

M

Maintenance Procedures: Include manufacturer's written recommendations and inspection
procedures, types of cleaning agents, methods of cleaning, schedule for cleaning and
maintenance, and repair instructions.

Repair Materials and Sources: Include lists of materials and local sources of materials and
related services.

Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and
conditions that would affect validity of warranties or bonds.
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A.

SYSTEMS AND EQUIPMENT MAINTENANCE MANUAL

Content: For each system, subsystem, and piece of equipment not part of a system, include
source information, manufacturers' maintenance documentation, maintenance procedures,
maintenance and service schedules, spare parts list and source information, maintenance service
contracts, and warranty and bond information, as described below.

Source Information: List each system, subsystem, and piece of equipment included in manual,
identified by product name and arranged to match manual's table of contents. For each product,
list name, address, and telephone number of Installer or supplier and maintenance service agent,
and cross-reference Specification Section number and title in Project Manual.

Manufacturers' Maintenance Documentation: Manufacturers' maintenance documentation
including maintenance instructions, drawings and diagrams for maintenance, nomenclature of
parts and components, and recommended spare parts for each component part or piece of
equipment:

Maintenance Procedures: Include test and inspection instructions, troubleshooting guide,
disassembly instructions, and adjusting instructions, and demonstration and training videotape if
available, that detail essential maintenance procedures:

Maintenance and Service Schedules: Include service and lubrication requirements, list of
required lubricants for equipment, and separate schedules for preventive and routine
maintenance and service with standard time allotment.

Spare Parts List and Source Information: Include lists of replacement and repair parts, with
parts identified and cross-referenced to manufacturers' maintenance documentation and local
sources of maintenance materials and related services.

Maintenance Service Contracts: Include copies of maintenance agreements with name and
telephone number of service agent.

Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and
conditions that would affect validity of warranties or bonds.

PART 3 - EXECUTION

3.1

A.

B.

C.

MANUAL PREPARATION

Emergency Manual: Assemble a complete set of emergency information indicating procedures
for use by emergency personnel and by Owner's operating personnel for types of emergencies
indicated.

Product Maintenance Manual: Assemble a complete set of maintenance data indicating care and
maintenance of each product, material, and finish incorporated into the Work.

Operation and Maintenance Manuals: Assemble a complete set of operation and maintenance
data indicating operation and maintenance of each system, subsystem, and piece of equipment
not part of a system.
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D.  Manufacturers' Data: Where manuals contain manufacturers' standard printed data, include only
sheets pertinent to product or component installed. Mark each sheet to identify each product or
component incorporated into the Work. If data include more than one item in a tabular format,
identify each item using appropriate references from the Contract Documents. Identify data
applicable to the Work and delete references to information not applicable.

E. Drawings: Prepare drawings supplementing manufacturers' printed data to illustrate the
relationship of component parts of equipment and systems and to illustrate control sequence and
flow diagrams. Coordinate these drawings with information contained in Record Drawings to
ensure correct illustration of completed installation.

1. Do not use original Project Record Documents as part of operation and maintenance
manuals.
F. Comply with Division 01 Section "Closeout Procedures" for schedule for submitting operation

and maintenance documentation.

END OF SECTION 017823
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SECTION 017839 - PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1 SUMMARY

A.  This Section includes administrative and procedural requirements for Project Record
Documents, including the following:

1. Record Drawings.
2. Record Specifications.
3. Record Product Data.

B.  See Division 01 Section "Operation and Maintenance Data" for operation and maintenance
manual requirements.

C. See Division 01 Section “Closeout Procedures” for binder submittal requirements.

D.  See Divisions 02 through 49 Sections for specific requirements for Project Record Documents
of the Work in those Sections.

1.2 SUBMITTALS

A.  Record Drawings: Comply with the following:

1. Number of Copies: Submit copies of Record Drawings as follows:

a. Initial Submittal: Submit electronically in PDF format via AutoDesk Build
marked-up Record Prints. Architect will initial and date each set and mark
whether general scope of changes, additional information recorded, and quality of
drafting are acceptable. Architect will return prints for organizing into sets,
printing, binding, and final submittal.

b. Final Submittal: Submit electronically in PDF format via AutoDesk Build marked-
up Record Prints, and the following:

B.  Record Specifications: Submit electronically in PDF format via AutoDesk Build Project's
Specifications, including addenda and contract modifications.

C.  Record Product Data: Submit electronically in PDF format via AutoDesk Build each Product
Data submittal.
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PART 2 - PRODUCTS

2.1

2.2

A.

RECORD DRAWINGS

Record Prints: Maintain one set of blue- or black-line white prints of the Contract Drawings and
Shop Drawings.

1.

Preparation: Mark Record Prints to show the actual installation where installation varies
from that shown originally. Require individual or entity who obtained record data,
whether individual or entity is Installer, subcontractor, or similar entity, to prepare the
marked-up Record Prints.

a. Give particular attention to information on concealed elements that would be
difficult to identify or measure and record later.
b. Record data as soon as possible after obtaining it. Record and check the markup

before enclosing concealed installations.

Mark the Contract Drawings or Shop Drawings, whichever is most capable of showing
actual physical condition, completely and accurately. If Shop Drawings are marked,
show cross-reference on the Contract Drawings.

Mark record sets with erasable, red-colored pencil. Use other colors to distinguish
between changes for different categories of the Work at same location.

Note Construction Change Directive numbers, alternate numbers, Change Order
numbers, and similar identification, where applicable.

Format: Identify and date each Record Drawing; include the designation "PROJECT RECORD
DRAWING" in a prominent location.

1.

Record Prints: Organize Record Prints and newly prepared Record Drawings into
manageable sets. Bind each set with durable paper cover sheets. Include identification
on cover sheets.

Identification: As follows:

Project name.

Date.

Designation "PROJECT RECORD DRAWINGS."
Name of Architect.

Name of Contractor.

o0 o

RECORD SPECIFICATIONS

Preparation: Mark Specifications to indicate the actual product installation where installation
varies from that indicated in Specifications, addenda, and contract modifications.

1.

2.

Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.

Mark copy with the proprietary name and model number of products, materials, and
equipment furnished, including substitutions and product options selected.
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2.4

A.

A.

3. Record the name of manufacturer, supplier, Installer, and other information necessary to
provide a record of selections made.

4. Note related Change Orders, Record Product Data, and Record Drawings where
applicable.

RECORD PRODUCT DATA

Preparation: Mark Product Data to indicate the actual product installation where installation
varies substantially from that indicated in Product Data submittal.

1. Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.

2. Include significant changes in the product delivered to Project site and changes in
manufacturers’ written instructions for installation.

3. Note related Change Orders, Record Specifications, and Record Drawings where
applicable.

MISCELLANEOUS RECORD SUBMITTALS

Assemble miscellancous records required by other Specification Sections for miscellaneous
record keeping and submittal in connection with actual performance of the Work. Bind or file
miscellaneous records and identify each, ready for continued use and reference.

PART 3 - EXECUTION

3.1

A.

B.

RECORDING AND MAINTENANCE

Recording: Maintain one copy of each submittal during the construction period for Project
Record Document purposes. Post changes and modifications to Project Record Documents as
they occur; do not wait until the end of Project.

Maintenance of Record Documents and Samples: Store Record Documents and Samples in the
field office apart from the Contract Documents used for construction. Do not use Project
Record Documents for construction purposes. Maintain Record Documents in good order and
in a clean, dry, legible condition, protected from deterioration and loss. Provide access to
Project Record Documents for Architect's reference during normal working hours.

END OF SECTION 017839
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SECTION 017900 - DEMONSTRATION AND TRAINING

PART 1 - GENERAL

A.

1.1

1.2

1.3

SUMMARY

This Section includes administrative and procedural requirements for instructing Owner's
personnel, including the following:

1. Demonstration of operation of systems, subsystems, and equipment.
2. Training in operation and maintenance of systems, subsystems, and equipment.
3. Demonstration and training videotapes.

See Divisions 02 through 49 Sections for specific requirements for demonstration and training
for products in those Sections.

SUBMITTALS

Instruction Program: Submit electronically in PDF format outline of instructional program for
demonstration and training, including a schedule of proposed dates, times, length of instruction
time, and instructors' names for each training module. Include learning objective and outline for
each training module.

Demonstration and Training Videos: Submit two (2) copies within seven (7) days of end of each
training module. Submit electronically via AutoDesk Build.

QUALITY ASSURANCE

Facilitator Qualifications: A firm or individual experienced in training or educating
maintenance personnel in a training program similar in content and extent to that indicated for
this Project, and whose work has resulted in training or education with a record of successful
learning performance.

Instructor Qualifications: A factory-authorized service representative, complying with
requirements in Division 01 Section "Quality Requirements,"” experienced in operation and
maintenance procedures and training.

Pre-instruction Conference: Conduct conference at Project site. Review methods and procedures
related to demonstration and training.
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D.  Coordinate content of training modules with content of approved emergencies, operation, and
maintenance manuals. Do not submit instruction program until operation and maintenance data
has been reviewed and approved by Architect.

PART 2 - PRODUCTS

2.1

INSTRUCTION PROGRAM

A.  Program Structure: Develop an instruction program that includes individual training modules
for each system and equipment not part of a system, as required by individual Specification
Sections.

B.  Training Modules: Develop a learning objective and teaching outline for each module. Include
a description of specific skills and knowledge that participant is expected to master. For each
module, include instruction for the following:

L.

o

Basis of System Design, Operational Requirements, and Criteria: Include system and
equipment descriptions, operating standards, regulatory requirements, equipment
function, operating characteristics, limiting conditions, and performance curves.
Documentation: Review emergency, operations, and maintenance manuals; Project
Record Documents; identification systems; warranties and bonds; and maintenance
service agreements.

Emergencies: Include instructions on stopping; shutdown instructions; operating
instructions for conditions outside normal operating limits; instructions on meaning of
warnings, trouble indications, and error messages; and required sequences for electric or
electronic systems.

Operations: Include startup, break-in, control, and safety procedures; stopping and
normal shutdown instructions; routine, normal, seasonal, and weekend operating
instructions; operating procedures for emergencies and equipment failure; and required
sequences for electric or electronic systems.

Adjustments: Include alignments and checking, noise, vibration, economy, and efficiency
adjustments.

Troubleshooting: Include diagnostic instructions and test and inspection procedures.
Maintenance: Include inspection procedures, types of cleaning agents, methods of
cleaning, procedures for preventive and routine maintenance, and instruction on use of
special tools.

Repairs: Include diagnosis, repair, and disassembly instructions; instructions for
identifying parts; and review of spare parts needed for operation and maintenance.

PART 3 - EXECUTION

3.1

INSTRUCTION

A.  Facilitator: Engage a qualified facilitator to prepare instruction program and training modules,
to coordinate instructors, and to coordinate between Contractor and Owner for number of
participants, instruction times, and location.
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B.  Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain
systems, subsystems, and equipment not part of a system.

I. Owner will furnish an instructor to describe Owner's operational philosophy.

C.  Scheduling: Provide instruction at mutually agreed on times. For equipment that requires
seasonal operation, provide similar instruction at start of each season.

1. Schedule training with Owner with at least seven (7) days' advance notice.
D.  Evaluation: At conclusion of each training module, assess and document each participant's
mastery of module by use of an oral, a written or a demonstration performance-based test.
3.2 DEMONSTRATION AND TRAINING VIDEOS
A.  General: Engage a qualified commercial photographer to record demonstration and training
videos. Record each training module separately. Include classroom instructions and

demonstrations, board diagrams, and other visual aids, but not student practice.

1. At beginning of each training module, record each chart containing learning objective
and lesson outline.

B.  Video Format: Provide high-quality digital video on DVD.
C.  Narration: Describe scenes on video by audio narration by microphone or dubbing audio
narration off-site after video is recorded. Include description of items being viewed. Describe

vantage point, indicating location, direction (by compass point), and elevation or story of
construction.

END OF SECTION 017900
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2026 SECURED ENTRANCE CORDOGAN CLARK & ASSOCIATES, INC.

EAST AURORA HIGH SCHOOL 515 REDWOOD DRIVE
500 TOMCAT LANE, AURORA, IL 60506 AURORA, ILLINOIS 60506
EAST AURORA SCHOOL DISTRICT #131 630-896-4678
CCA PROJECT NUMBER: 251008 APRIL 2026
EXHIBITS:

EXHIBIT A — BIDDER QUALIFICATION FORMS, CORDOGAN CLARK & ASSOCIATES
CONTRACTOR PRE-QUALIFICATION FORM & AIA DOCUMENT NO. A-305, 1986
EDITION (AIA FORMS AVAILABLE AT: http://www.aia.org/contractdocs/index.htm )

EXHIBIT B — STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR,
AIA DOCUMENT NO. A-101, 2017 EDITION

EXHIBIT C — GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION, AIA
DOCUMENT NO. A-201, 2017 EDITION

EXHIBIT D — BID BOND, AIA DOCUMENT NO. A-310, 2010 EDITION

EXHIBIT E - PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND, AIA
DOCUMENT NO. A-312, 2010 EDITION

EXHIBIT F — PAYMENT APPLICATION FORMS, ATA DOCUMENT NO. G-702, 1992 EDITION
AND AIA DOCUMENT NO. G-703, 1992 EDITION CONTINUATION SHEETS

EXHIBIT G — WORK CHANGES PROPOSAL REQUEST FORM, AIA DOCUMENT NO. G-709,
2001 EDITION

EXHIBIT H - REQUEST FOR INFORMATION (RFI) FORM
EXHIBIT I - ELECTRONIC RELEASE OF LIABILITY FORM
EXHIBIT J - OWNER TAX EXEMPT CERTIFICATE

EXHIBIT K — CONFIRMATION OF CALLED INSPECTION RECORDS AND DOCUMENTATION
OF CALLED INSPECTIONS FOR NEW CONSTRUCTION

EXHIBIT L - MILESTONE SCHEDULE

EXHIBIT M — CONTRACTOR MEMO REGARDING AUTHORIZATION FOR RELEASE OF
SEXUAL MISCONDUCT

EXHIBITS 1
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EXHIBIT "A"

Cordogan, Clark & Associates, Inc.

Contractor Pre-Qualification Form

.~ GENERALINFORMATION

Today’s Date:
1. Company Name: Telephone: Fax:
Street Address: Mailing Address:
Contact Person: Web Site:
Telephone: E-Mail:
2, Officers
President: Years with Company:
Vice President: Years with Company:
Secretary: Years with Company:

3. How Many Years has Your Organization Been in Business Under Your Present Firm Name?

4. Form of Business: [0 Sole Owner [ Partnership [ Corporation (State Incorporated: )

5. State License #: 5a. Tax ID#: 5b. Dun’s #:

6. Under Current Management Since (Date):

7. SIC / NAICS Code(s): 8. Specialty Trade(s) Performed:

9. Parent Company Name:

City: State: Zip:

10. Subsidiaries:

SAFETY

11. Does Your Company Have a Written Safety & Health Program? O Yes O No
(If yes, please attach a copy of the Table of Contents.)

12. Who is Responsible for Coordinating Your Company’s Safety Program?

Name: Title: Telephone:
13. Describe Your Safety Training for Your Employees:
O Yes
- Employee Orientation Training O No Frequency: By Whom:
0 Yes
- Supervisors, Managers O No Frequency: By Whom:
0 Yes
- Jobsite “Tool Box Meetings” O No Frequency: By Whom:
14. Does Your Company Have a Site Specific Safety Program? O Yes O No
(If yes, please attach an example copy.)
15. Does Your Company Perform
Jobsite Inspections? O Yes
(If yes, please attach an example.) O No Frequency: By Whom:

15a. If Your Company Does not Perform Jobsite Inspections, Explain Why:

15b. Do You Use An Outside 0 Yes
Agency For Site Inspections? | O No Frequency: Whom:

Cordogan, Clark & Associates, Inc. 8-6 © 2005 Optimum Safety Management
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SAFETY (cont'd)

16. Insurance Carrier(s): (Please attach copy of current insurance certificate.)

Name Type of Coverage Insurance Broker’s Contact & Telephone

17. What is Your Company’s OSHA Recordable Incident Rate Over the Last Three Years:

Year:

Rate:

18. What is Your Company’s OSHA Severity or Lost Workday Rate Over the Last Three Years:

Year:

Rate:
Please attach copies of your OSHA 300 logs for years listed above. If you do not complete OSHA 300 forms, explain why:

19. What is Your Company’s Experience Modification Rate (E. M. R.) Over the Last Three Years:

Year:

Rate:

(Please attach a letter from your insurance carrier or state fund (on their letterhead) verifying the E. M. R. data provided.)

20. How Many OSHA Citations / Violations has Your Company Received in the Last Three Years:

(Please provide the details of each citation / violation on a separate sheet of paper and attach.)
INDUSTRY MEMBERSHIP AFFILIATIONS

21. What Industry Organizations / Associations is Your Company a Member of:

21a. What Awards / Special Recognition has Your Company Received:

Signature Block
As a condition of pre-qualification, the said Company agrees that it:
A.  Will notify the Owner within five business days of any material changes to the information contained in this form.
B.  Authorizes the local broker(s) listed in ltem 16 to provide any and all information regarding said Company to the Owner, as a condition of said Company’s pre-
qualification.

Signature - FORM MUST BE SIGNED BY SAID COMPANY’S PRESIDENT, VICE PRESIDENT or CEO (if Corporation), PARTNER (if partnership), or SOLE OWNER (if
sole owner). [ hereby certify that all the information contained in this pre-qualification statement is true and complete, and that I have the authority to execute this document
on behalf of this firm.

Signed: Date:

Name: Title:
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-AIA Document A101" - 2017

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the | day of | in the year 2019

(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

East Aurora School District
310 Seminary Avenue
Aurora, IL 60505

Phone: 630-299-5550

Fax: 630-299-5500

and the Contractor:
(Name, legal status, address and other information)

TBD

for the following Project:
(Name, location and detailed description)

The Architect:
(Name, legal status, address and other information)

Cordogan Clark & Associates, Inc.
515 Redwood Drive

Aurora, IL 60506

Phone: 630-896-4678

Fax: 630-896-4987

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form.-An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added.toor
deleted from the original-AlA text.

This document has important legal
consequences.-Consultation with an
attorney-is encouraged with respect
to its completion or modification.

The parties-should complete
A101™-2017, Exhibit.A, Insurance
and Bonds, contemporaneously with
this Agreement. AIA Document
A201™=2017, General Conditions of
the Contract for Construction, is
adopted in this document by
reference. Do not use with other
general conditions unless this
document is modified.

ELECTRONIC COPYING of any portion
of this AIA® Document to another
electronic file is prohibited and
constitutes a violation of copyright laws
as set forth in the footer of this
document.

AIA Document A101™ — 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The

American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties.

Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be
prosecuted to the maximum extent possible under the law. This draft was produced by AlA software at 17:14:44 ET on 03/19/2019 under Order No.7598231742

which expires on 09/11/2019, and is not for resale.
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(845949817)



TABLE OF ARTICLES

1 THE CONTRACT DOCUMENTS

2 THE WORK OF THIS CONTRACT

3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
4 CONTRACT SUM

5 PAYMENTS

6 DISPUTE RESOLUTION

7 TERMINATION OR SUSPENSION

8 MISCELLANEOUS PROVISIONS

9 ENUMERATION OF CONTRACT DOCUMENTS

EXHIBIT A INSURANCE AND BONDS

ARTICLE1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and-are
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents-the entire
and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements,
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears-in Article 9.

ARTICLE2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated'in
the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

[1] The date of this Agreement.
[1] A date set forth in a notice to proceed issued by the Owner.

[1] Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

If a date of commencement of the Work is not selected, then the date of commencement shall bethe date of this
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:

(Check one of the following boxes and complete the necessary information.)
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[1] Not later than | (| ) calendar days from the date of commencement of the Work.
[X 1 By the following date: TBD

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial
Completion of such portions by the following dates:

Portion of Work Substantial Completion Date
TBD

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if
any, shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be = ($ | ), subject to additions and deductions as provided in the Contract
Documents.

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item Price
§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.

(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item Price Conditions.-for Acceptance

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

Item Price
§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations  Price per Unit ($0.00)

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)
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ARTICLE5 PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

See Item 5.1.3.

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the 10th  working day
before the end of the month, the Owner shall make payment of the amount certified to the Contractor not later than the
last day of the same month. If an Application for Payment is received by the Architect after the application date
fixed above, payment of the amount certified shall be made by the Owner not later than Sixty (60 ) days after the
Architect receives the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing
the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment. In addition to other required items, each Application for Payment
shall be accompanied by the following, all in form and substance satisfactory to the Owner and in compliance with the
applicable statutes of the State of Illinois: (i) a current sworn statement of the Contractor setting forth all
Subcontractors and any material suppliers, the amount requested for any Subcontractor or material supplier, together
with a current, duly executed waiver of liens from the Contractor, Subcontractor, or materials supplier and (ii) any
other document reasonably requested by the Architect including, but not limited to, any "after-the fact" waivers of
mechanics’ and material suppliers’ liens from all Subcontractors and material suppliers where applicable.

§ 5.1.6 In accordance with ATA Document A201™-2017, General Conditions of the Contract for Construction, and
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as
follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

A That portion of the Contract Sum properly allocable to completed Work;

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or, if approved in advance
by the Owner, suitably stored off the site at a location agreed upon in writing; and

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s
professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

1 The aggregate of any amounts previously paid by the Owner;

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017,

.3 Any amount for which the Contractor does not intend to pay a Subcontractor/or material supplier,
unless the Work has been performed by others the Contractor intends to pay;

4 For Work performed or defects discovered since the last payment application, any amount for which
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided
in Article 9 of AIA Document A201-2017; and

.5  Retainage withheld pursuant to Section 5.1.7.
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§ 5.1.7 Retainage

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of
retainage may be limited by governing law.)

10% Retainage

§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:

(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work,
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert
provisions for such modifications.)

Reductions of retainage prior to the date specified in the Contract Documents shall be at the discretion of the Owner.
Any reduction or release of retainage, or portion thereof, shall not be a waiver of (i) any of the Owner’s rights to
retainage in connection with other payments to the Contractor or (ii) any other right or remedy that the Owner has
under the Contract Documents, at law or in equity.

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant
to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage-as
follows:

(Insert any other conditions for release of retainage upon Substantial Completion.)

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay the
Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Article 12 of AIA Document A201-2017, and to satisfy other requirements, if any,
which extend beyond final payment; and
.2 afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

§ 5.3 Interest

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below,
or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Insert rate of interest agreed upon, if any.)

%
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ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017, unless the
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Architect.)

§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201-2017, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box.)

[1] Arbitration pursuant to Section 15.4 of AIA Document A201-2017
[X ] Litigation in a court of competent jurisdiction
[X ] Other (Specify)
With the parties having the option to mediate prior to litigation if agreed to by both parties in writing.

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree.in
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation-in a court of
competent jurisdiction.

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14-of AIA Document
A201-2017.

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document
A201-2017, then the Owner shall pay the Contractor a termination fee as follows:

(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination for
the Owner’s convenience.)

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of ATA Document A201-2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

Ashraf Kawash, Director of Buildings and Grounds
East Aurora School District #131

411 Hill Avenue

Aurora, Illinois 60505

Telephone Number: 630-299-8340
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§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

TBD

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the
other party.

§ 8.5 Insurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document
A101™-2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a
Stipulated Sum, Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™-2017 Exhibit A, and elsewhere in
the Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201-2017, may be given in accordance
with AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, if completed; or as
otherwise set forth below:

(If other than in accordance with AIA Document E203—2013, insert requirements for delivering notice-in electronic
Jformat such as name, title, and email address of the recipient and whether and how the system will be required to
generate a read receipt for the transmission.)

§ 8.7 Other provisions:

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 This Agreement is comprised of the following documents:
1 AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor
.2 INTENTIONALLY OMITTED
3 ATA Document A201™-2017 & 2007, General Conditions of the Contract for Construction

.5 Drawings
Number Title Date
See Exhibit "A" — List of Drawings

& Specifications

.6 Specifications
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Section Title Date Pages

See Exhibit "A" — List of Drawings
& Specifications

.7 Addenda, if any:

Number Date Pages
TBD

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9:

.8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifying the exhibit where
required.)

[X 1 Supplementary and other Conditions of the Contract:

Document Title Date Pages
Specification Section 005000  Supplementary General Conditions

.9  Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders,
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal
requirements, and other information furnished by the Owner in anticipation of receiving bids or
proposals, are not part of the Contract Documents unless enumerated in this/Agreement.-Any such
documents should be listed here only if intended to be part of the Contract Documents.)

Insurance requirements are as listed in the project Specifications. Payment _ Performance Bond’s are
the full amount of the awarded contract. &

EXHIBIT A - List of Drawings & Specifications, dated

EXHIBIT B - Post Bid Interview, dated

This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signature)
Ashraf Kawash, Director of Buildings & Grounds TBD
(Printed name and title) (Printed name and title)
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AlA Document A201" —

2017

General Conditions of the Contract for Construction

for the following PROJECT:
(Name and location or address)

East Aurora School District #131
General Conditions for Construction Projects
(Revised March 19, 2019)

THE OWNER:

East Aurora School District #131
310 Seminary Avenue

Aurora, IL 60505

THE ARCHITECT:

(Name, legal status and address)

The Architect means the architect and/or engineer identified elsewhere in the Contract
Documents.

TABLE OF ARTICLES

1 GENERAL PROVISIONS

2 OWNER

3 CONTRACTOR

4 ARCHITECT

5 SUBCONTRACTORS

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
7 CHANGES IN THE WORK

8 TIME

9 PAYMENTS AND COMPLETION

10 PROTECTION OF PERSONS AND PROPERTY

11 INSURANCE AND BONDS

ADDITIONS AND DELETIONS:
The author of this document
has added information
needed for its completion.
The author may also have
revised the text of the
original AIA standard form.
An Additions and Deletions
Report that notes added
information as well as
revisions to the standard
form text is available from
the author and should be
reviewed.
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15 CLAIMS AND DISPUTES
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9.6.6,9.8.2,9.9.3,9.10.1, 9.10.3, 12.3

Access to Work

3.16,6.2.1,12.1

Accident Prevention

10
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3.2,3.3.2,3.12.8,3.18,4.2.3,8.3.1,9.5.1, 10.2.5,
10.2.8,13.3.2,14.1,15.1.2,15.2

Addenda

111

Additional Costs, Claims for
3.7.4,3.7.5,10.3.2,15.1.5

Additional Inspections and Testing
9.4.2,9.83,12.2.1,134

Additional Time, Claims for
3.2.4,3.7.4,3.7.5,3.10.2,8.3.2,15.1.6
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3.1.3,42,94,95
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111

Aesthetic Effect

4.2.13
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3.8
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4.25,7.3992,93,94,95.1,954,9.6.3,9.7,9.10
Approvals
2.1.1,23.1,25,3.1.3,3.10.2,3.12.8, 3.12.9,
3.12.10.1,4.2.7,9.3.2,13.4.1

Arbitration

8.3.1,15.3.2,154

ARCHITECT

4

Architect, Definition of

411

Acrchitect, Extent of Authority
25,3127,41.2,42,52,6.3,7.12,7.3.4,7.4,9.2,
9.3.1,9.4,95,9.6.3,9.8,9.10.1,9.10.3, 12.1, 12.2.1,
13.4.1,13.4.2,14.2.2,14.2.4,15.1.4,15.2.1
Acrchitect, Limitations of Authority and
Responsibility
2.1.1,3.12.4,3.12.8,3.12.10,4.1.2,4.2.1,4.2.2,
423,4.26,4.2.7,4.210,4.2.12,4.2.13,5.2.1, 7.4,
9.4.2,95.4,96.4,15.1.4,15.2

Architect’s Additional Services and Expenses
25,12.2.1,13.4.2,13.4.3,14.24

Architect’s Administration of the Contract
3.1.3,3.7.4,15.2,9.4.1,95

Architect’s Approvals
2.5,3.1.3,35,3.10.2,4.2.7

Architect’s Authority to Reject Work
3.5,426,12.1.2,12.2.1

Architect’s Copyright

117,15

Architect’s Decisions
3.74,426,427,42.11,4.2.12,4.2.13,4.2.14, 6.3,
7.3.4,73.9,8.1.3,83.1,9.2,9.4.1,95,9.8.4,9.9.1,
13.4.2,15.2

Architect’s Inspections
3.7.4,422,429,94.2,9.83,9.9.2,9.10.1, 13.4
Architect’s Instructions
3.2.4,33.1,426,427,134.2

Architect’s Interpretations

4.2.11,4.2.12

Architect’s Project Representative

4.2.10

Architect’s Relationship with-Contractor
11.2,15,233,3.13,3.2.2,3.2.3;3.24,3.3.1, 3.4.2,
35,3.74,3.75,3.9.2,3.9.3,3.10,3.11, 3.12, 3.16,
3.18,4.1.2,4.2,5.2,6.2.2,7,8.3.1,9.2,9.3,9.4, 9.5,
9.7,9.8,9.9,10.2.6, 10.3, 11.3, 12, 13.3.2, 13.4, 15.2
Architect’s Relationship with Subcontractors
1.1.2,423,42.4,4.2.6,9.6.3,9.6.4,11.3
Architect’s Representations

9.4.2,95.1,9.10.1

Architect’s Site Visits
3.74,422,429,94.2,95.1,9.9.2/9.10.1, 13.4
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.6.8,9.10.2, 10.3.3

Award of Separate Contracts

6.1.1,6.1.2

Award of Subcontracts and Other Contracts for
Portions of the Work

52

Basic Definitions

1.1

Bidding Requirements

111

Binding Dispute Resolution
8.3.1,9.7,115,13.1,15.1.2,15.1.3, 15.2.1, 15.2.5,
15.2.6.1,15.3.1, 15.3.2,15.3.3, 15.4.1

Bonds, Lien

7.3.4.4,9.6.8,9.10.2,9.10.3

Bonds, Performance, and Payment
7.3.4.4,9.6.7,9.10.3,11.1.2,11.1.3,11.5

Building Information ModelsUse and Reliance
1.8

Building Permit

3.7.1

Capitalization

1.3

Certificate of Substantial Completion
90.8.3,9.84,9.85

Certificates for Payment
421,425,429,9.33,94,95,9.6.1,9.6.6,9.7,
9.10.1,9.10.3,14.1.1.3,14.24,15.1.4
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Certificates of Inspection, Testing or Approval
13.4.4

Certificates of Insurance

9.10.2

Change Orders
1.1.1,3.4.2,3.7.4,3.8.23,3.11,3.12.8,4.2.8,5.2.3,
7.1.2,713,72,732,7.3.7,7.3.9,7.3.10, 8.3.1,
9.3.1.1,9.10.3,10.3.2,11.2,11.5,12.1.2

Change Orders, Definition of

721

CHANGES IN THE WORK
222,311,4.28,7,7.2.1,73.1,7.4,83.1,9.3.1.1,
115

Claims, Definition of

15.1.1

Claims, Notice of

1.6.2,15.1.3

CLAIMS AND DISPUTES
3.24,6.1.1,6.3,7.3.9,9.3.3,9.104, 10.3.3, 15, 15.4
Claims and Timely Assertion of Claims

15.4.1

Claims for Additional Cost
3.24,33.1,3.7.4,7.3.9,9.5.2,10.2.5,10.3.2,15.1.5
Claims for Additional Time
3.24,331,374,6.1.1,83.2,95.2,10.3.2,15.1.6
Concealed or Unknown Conditions, Claims for
3.7.4

Claims for Damages
3.2.4,3.18,8.3.3,9.5.1,9.6.7,10.2.5, 10.3.3, 11.3,
11.3.2,14.2.4,15.1.7

Claims Subject to Arbitration

15.4.1

Cleaning Up

3.15,6.3

Commencement of the Work, Conditions Relating to
2.2.1,32.2,34.1,3.7.1,3.10.1, 3.12.6,5.2.1,5.2.3,
6.2.2,8.1.2,82.2,8.3.1,11.1,11.2,15.15
Commencement of the Work, Definition of

8.1.2

Communications

39.1,424

Completion, Conditions Relating to
34.1,3.11,3.15,422,429,82,94.2,9.8,9.9.1,
9.10,12.2,14.1.2,15.1.2

COMPLETION, PAYMENTS AND

9

Completion, Substantial
3.10.1,4.2.9,8.1.1,8.1.3,8.2.3,9.4.2,9.8,9.9.1,
9.10.3,12.2,15.1.2

Compliance with Laws
2.3.2,3.2.3,3.6,3.7,3.12.10, 3.13, 9.6.4, 10.2.2,
13.1,13.3,13.4.1,13.4.2,135,14.1.1, 14.2.1.3,
15.2.8,15.4.2,15.4.3

Concealed or Unknown Conditions
3.7.4,4.2.8,83.1,10.3

Conditions of the Contract

11.1,6.1.1,6.1.4

Consent, Written

3.4.2,3.14.2,4.1.2,9.8.5,9.9.1, 9.10.2, 9.10.3, 13.2,
15.4.4.2

Consolidation or Joinder

15.4.4

CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.14,6

Construction Change Directive, Definition of
7.3.1

Construction Change Directives
1.1.1,34.2,3.11,3.128,4.2.8,7.1.1,7.1.2,7.1.3,
7.3,9.3.1.1

Construction Schedules, Contractor’s

3.10, 3.11, 3.12.1, 3.12.2,6.1.3, 15.1.6.2
Contingent Assignment of Subcontracts
5.4,14.2.2.2

Continuing Contract Performance

15.1.4

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR
SUSPENSION OF THE

5.4.1.1,5.4.2,115, 14

Contract Administration

3.1.3,4,9.4,95

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10,5.2,6.1

Contract Documents, Copies Furnished and Use of
1.5.2,2.3.6,5.3

Contract Documents, Definition of

1.1.1

Contract Sum
2.2.2,2.2.4,3.74,3.75,3.8,3.10.2,5.2.3,7.3, 7.4,
9.1,9.2,9.42,95.14,9.6.7,9.7,10.3.2, 11,5, 12.1.2,
12.3,14.2.4,14.3.2,15.1.4.2, 15:1.5, 15.2.5
Contract Sum, Definition of

9.1

Contract Time
1.1.4,2.21,2.2.2,3.7.4,3.75,3.10.2,5.2.3, 6.1.5,
7.213,73.1,7.35,7.36,7,7,7.8.10, 7.4,8.1.1,
8.2.1,8.2.3,8.3.1,9.5.1,9.7,10.3.2, 12.1.1, 12.1.2,
14.3.2,15.1.4.2,15.1.6.1, 15.2.5

Contract Time, Definition of

8.1.1

CONTRACTOR

3

Contractor, Definition of

3.1,6.1.2

Contractor’s Construction and Submittal
Schedules

3.10, 3.12.1, 3.12.2,4.2.3,6.1.3, 15.1.6.2
Contractor’s Employees
2.2.4,3.3.2,3.4.3,3.8.1,3.9,3.18.2,4.2.3, 4.2.6,
10.2,10.3,11.3,14.1,14.2.11

Contractor’s Liability Insurance

11.1
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Contractor’s Relationship with Separate Contractors
and Owner’s Forces
3.125,3.14.2,4.24,6,11.3,12.24

Contractor’s Relationship with Subcontractors
12.2,224,33.2,3.18.1,3.18.2,4.2.4,5,9.6.2,
9.6.7,9.10.2,11.2,11.3,114

Contractor’s Relationship with the Architect
11.2,15,233,3.1.3,32.2,3.23,3.24,3.3.1, 3.4.2,
3.5.1,3.7.4,3.10, 3.11, 3.12, 3.16, 3.18, 4.2, 5.2,
6.2.2,7,8.3.1,9.2,9.3,9.4,95,9.7,9.8, 9.9, 10.2.6,
10.3,11.3,12,13.4,15.1.3,15.2.1

Contractor’s Representations
3.2.1,322,35,3.12.6,6.2.2,8.2.1,9.3.3,9.8.2
Contractor’s Responsibility for Those Performing the
Work

3.3.2,3.18,5.3,6.1.3,6.2,9.5.1,10.2.8
Contractor’s Review of Contract Documents

3.2

Contractor’s Right to Stop the Work

2.2.2,9.7

Contractor’s Right to Terminate the Contract

14.1

Contractor’s Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,9.2,9.3,9.8.2,
9.8.3,9.9.1,9.10.2, 9.10.3

Contractor’s Superintendent

3.9,10.2.6

Contractor’s Supervision and Construction
Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,42.7,6.1.3,6.2.4,
7.1.3,73.4,73.6,82,10,12, 14,1514
Coordination and Correlation

1.2,3.2.1,3.3.1,3.10, 3.12.6,6.1.3,6.2.1

Copies Furnished of Drawings and Specifications
15,23.6,3.11

Copyrights

15,3.17

Correction of Work
2.5,373,94.2,982,9.83,9.9.1,12.1.2,12.2,12.3,
15.1.3.1,15.1.3.2,15.2.1

Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.3.4

Costs
2.5,324,373,382,3.15.2,54.2,6.1.1,6.2.3,
7.3.3.3,7.3.4,7.3.8,7.3.9,9.10.2, 10.3.2, 10.3.6,
11.2,12.1.2,12.2.1,12.2.4,13.4, 14

Cutting and Patching

3.14,6.25

Damage to Construction of Owner or Separate
Contractors
3.14.2,6.2.4,10.2.1.2,10.2,5,10.4,12.2.4

Damage to the Work
3.14.2,9.9.1,10.2.1.2,10.25,10.4,12.2.4
Damages, Claims for
3.2.4,3.18,6.1.1,8.3.3,9.5.1,9.6.7,10.3.3, 11.3.2,
11.3,14.2.4,15.1.7

Damages for Delay
6.2.3,8.3.3,9.5.1.6,9.7,10.3.2, 14.3.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.1.4

Decisions of the Architect
3.7.4,426,427,4211,4.2.12,4.2.13,6.3,7.3.4,
7.3.9,8.1.3,8.3.1,9.2,9.4,9.5:1,9.8:4,9.9.1, 13.4.2,
14.2.2,14.2.4,15.1,15.2

Decisions to Withhold Certification
9.4.1,95,9.7,14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
2.5,35,4.26,6.2.3,95.1,95.3,9.6.6,9.8.2,9.9.3,
9.104,12.2.1

Definitions
11,2.1.1,3.1.1,35,3.12.1,3.12.2,3.12.3,4.1.1, 5.1,
6.1.2,7.2.1,73.1,8.1,9.1,981,15.1.1

Delays and Extensions of Time
3.2,3.74,5.23,7.21,7.3.1,74,83,95.1, 9.7,
10.3.2,10.4,14.3.2,15.1.6, 15.2.5

Digital Data Use and Transmission

1.7

Disputes

6.3,7.3.9,15.1,15.2

Documents and Samples at the Site

3.11

Drawings, Definition of

1.15

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of Insurance

8.2.2

Emergencies

10.4,14.1.1.2,15.1.5

Employees, Contractor’s
3.3.2,3.4.3,38.1,3.9,3.18.2,4.2.3/4.2.6, 10.2,
10.3.3,11.3,14.1,14.2.1.1

Equipment, Labor, or Materials
1.1.3,1.1.6,34,35,3.8.2,3.8.3,3.12,3.13, 3.15.1,
426,4.27,521,6.2.1,7.3.4,9:3.2,9:3.3,9.5.1.3,
9.10.2,10.2.1,10.2.4,14.2.1.1,14.2.1.2

Execution and Progress of the Work
1.13,1.21,1.2.2,23.4,236,3.1,33.1,34.1,3.7.1,
3.10.1,3.12,3.14,4.2,6.2.2,7,1.3, 7:3.6,8.2,9.5.1,
9.9.1,10.2,10.3,12.1,12.2,14.2,14.3.1,15.1.4
Extensions of Time
3.24,3.74,523,7.2.1,7.3,7.4,9.5.1,9.7, 10.3.2,
10.4,14.3,15.1.6, 15.2.5

Failure of Payment
9.5.1.3,9.7,9.10.2,135,14.1.1.3,14.2.1.2

Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment
42.1,4.29,982,9.10,12.3,14.2.4,14.43
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Financial Arrangements, Owner’s
22.1,13.2.2,14.1.14

GENERAL PROVISIONS

1

Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials and Substances
10.2.4,10.3

Identification of Subcontractors and Suppliers
52.1

Indemnification

3.17,3.18,9.6.8,9.10.2, 10.3.3, 11.3
Information and Services Required of the Owner
2.1.2,2.2,23,3.2.2,3.12.10.1,6.1.3,6.1.4,6.2.5,
9.6.1,9.9.2,9.10.3,10.3.3,11.2, 13.4.1, 13.4.2,
14.1.1.4,14.1.4,15.1.4

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions
14.2.4,15.1.4.2,15.2.1,15.2.2,15.2.3,15.2.4,15.2.5
Initial Decision Maker, Extent of Authority
14.2.4,15.1.4.2,15.2.1,15.2.2,15.2.3,15.2.4,15.25
Injury or Damage to Person or Property
10.2.8,10.4

Inspections
3.1.3,333,3.7.1,422,426,4.29,9.4.2,9.8.3,
9.9.2,9.10.1,12.2.1,13.4

Instructions to Bidders

111

Instructions to the Contractor
3.24,33.1,38.1,52.1,7,822,12,13.4.2
Instruments of Service, Definition of

117

Insurance
6.1.1,7.3.4,82.2,9.3.2,9.84,9.9.1,9.10.2, 10.2.5,
11

Insurance, Notice of Cancellation or Expiration
11.1.4,11.2.3

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

8.2.2,14.4.2

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2.5,11.2,11.4,115

Insurance, Stored Materials

9.3.2

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Insured loss, Adjustment and Settlement of

115

Intent of the Contract Documents
1.2.1,42.7,42.12,4.2.13

Interest

13.5

Interpretation
1.18,123,14,411,51,6.1.2,15.1.1
Interpretations, Written

4.2.11,4.2.12

Judgment on Final Award

15.4.2

Labor and Materials, Equipment
1.1.3,1.1.6,3.4,35,3.8.2,38.3,3.12,3.13, 3.15.1,
5.2.1,6.2.1,7.3.4,9.3.2,9.3.3,9.5.1.3,9.10.2, 10.2.1,
10.2.4,14.2.1.1,142.1.2

Labor Disputes

8.3.1

Laws and Regulations

15,23.2,3.2.3,3.2.4,3.6, 3.7, 3.12.10, 3.13, 9.6 .4,
9.9.1,10.2.2,13.1,13.3.1, 13.4.2,13.5, 14, 15.2.8,
15.4

Liens

2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Limitations, Statutes of

12.25,15.1.2,154.1.1

Limitations of Liability
3.2.2,35,3.12.10,3.12.10.1, 3.17, 3.18.1, 4.2.6,
42.7,6.22,9.4.2,9.6.4,9.6.7,9.6.8/10.2.5, 10.3.3,
11.3,12.2.5,13.3.1

Limitations of Time
2.1.2,2.2,25,3.2.2,3.10,3.11,3.125,3.15.1,4.2.7,
52,5.3,54.1,6.24,73,74,82,9.2,9.3.1,9.3.3,
9.4.1,95,9.6,9.7,9.8,9.9,9.10,12.2, 13.4, 14, 15,
15.1.2,15.1.3,15.15

Materials, Hazardous

10.2.4,10.3

Materials, Labor, Equipment and
1.1.3,1.16,3.4.1,35,3.8.2,383,3.12,3.13,3.15.1,
5.2.1,6.2.1,7.3.4,9.3.2,9.3.3,9.5.1:3,9.10.2,
10.2.1.2,10.2.4,14.2.1.1,142.1.2

Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.2.2,42.7,9.4.2

Mechanic’s Lien
2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10:4,,15.2.8
Mediation

8.3.1,15.1.3.2,15.2.1,15.2.5, 15.2.6, 15.3, 15.4.1,
15.4.1.1

Minor Changes in the Work
1.1.1,3.4.2,3.12.8,4.2.8,7.1,/7.4
MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

111

Modifications to the Contract
11.1,1.1.2,25,311,4.1.2,42:1,5.2.3,7,83.1,9.7,
10.3.2

Mutual Responsibility

6.2
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Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
2.4,25,35,4.26,6.2.4,95.1,9.8.2,9.9.3,9.10.4,
12.2

Notice
16,1.6.1,1.6.2,2.1.2,2.2.2,2.2.3,2.2.4,2.5,3.2.4,
3.3.1,3.74,3.75,3.9.2,3.12.9,3.12.10,5.2.1, 7.4,
8.2.29.6.8,9.7,9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1,
13.4.1,13.4.2,14.1,14.2.2,14.4.2,15.1.3, 15.1.5,
15.1.6,15.4.1

Notice of Cancellation or Expiration of Insurance
11.1.4,11.2.3

Notice of Claims

16.2,2.1.2,3.7.4,9.6.8,10.2.8, 15.1.3, 15.1.5,
15.1.6,15.2.8,15.3.2,15.4.1

Notice of Testing and Inspections

13.4.1,134.2

Observations, Contractor’s

32,374

Occupancy

2.3.1,9.6.6,9.8

Orders, Written
11.1,24,39.2,7,82.2,115,12.1,12.2.2.1,13.4.2,
143.1

OWNER

2

Owner, Definition of

2.11

Owner, Evidence of Financial Arrangements
2.2,13.2.2,14.1.14

Owner, Information and Services Required of the
21.2,22,23,32.2,312.10,6.1.3,6.1.4,6.2.5,
9.3.2,9.6.1,9.6.4,9.9.2,9.10.3,10.3.3,11.2, 13.4.1,
13.4.2,141.1.4,141.4,15.1.4

Owner’s Authority
15,21.1,23.324,25,34.2,38.1,3.12.10, 3.14.2,
412,424,429,521,524,541,6.1,6.3,7.2.1,
7.3.1,8.2.2,83.1,9.3.2,9.5.1,9.6.4,9.9.1,9.10.2,
10.3.2,11.4,11.5,12.2.2,12.3,13.2.2, 14.3, 14 4,
15.2.7

Owner’s Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,52,5.3,5.4,9.6.4,9.10.2,14.2.2

Owner’s Right to Carry Out the Work
25,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

2.4

Owner’s Right to Suspend the Work

14.3

Owner’s Right to Terminate the Contract

14.2,14.4

Ownership and Use of Drawings, Specifications
and Other Instruments of Service
11.1,1.16,11.7,15,23.6,3.2.2,3.11, 3.17,4.2.12,
5.3

Partial Occupancy or Use

9.6.6,9.9

Patching, Cutting and

3.14,6.25

Patents

3.17

Payment, Applications for
4.25,7.39,9.2,9.3,9.4,95,9.6.3,9.7,9.8.5,9.10.1,
14.2.3,14.2.4,14.4.3

Payment, Certificates for
4.25,4.29,9.33,94,95,9.6.1,9.6.6,9.7,9.10.1,
9.10.3,14.1.1.3,14.2.4

Payment, Failure of

9.5.1.3,9.7,9.10.2, 135, 14.1.1.3,14.2.1.2
Payment, Final
42.1,4.29,9.10,12.3,14.2.4,14.43

Payment Bond, Performance Bond and
7.3.44,9.6.7,9.10.3,11.1.2

Payments, Progress
9.3,9.6,9.85,9.10.3,14.2.3,15.1.4
PAYMENTS AND COMPLETION

9

Payments to Subcontractors
54.2,951.3,9.6.2,9.6.3,9.6.4,96.7,14.2.1.2
PCB

10.3.1

Performance Bond and Payment Bond
7.3.44,9.6.7,9.10.3,11.1.2

Permits, Fees, Notices and Compliance with Laws
2.3.1,3.7,3.13,7.3.4.4,10.2.2

PERSONS AND PROPERTY, PROTECTION
OF

10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12,4.2.7

Progress and Completion
422,82,9.8,991,1414,15.14

Progress Payments
9.3,9.6,9.8.5,9.10.3,14.2.3,15.1.4

Project, Definition of

1.1.4

Project Representatives

4.2.10

Property Insurance

10.2.5,11.2

Proposal Requirements

111

PROTECTION OF PERSONS AND PROPERTY
10
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Regulations and Laws
15,23.2,3.2.3,3.6,3.7,3.12.10, 3.13,9.6.4, 9.9.1,
10.2.2,13.1,13.3,13.4.1, 13.4.2, 13.5, 14, 15.2.8,
15.4

Rejection of Work

4.26,12.2.1

Releases and Waivers of Liens

9.3.1,9.10.2

Representations
3.2.1,35,3.126,8.2.1,9.3.3,9.4.2,95.1,9.10.1
Representatives
21.1,31.1,39,4.1.1,4.2.10,13.2.1
Responsibility for Those Performing the Work
3.3.2,3.18,4.2.2,42.3,5.3,6.1.3,6.2,6.3,9.5.1, 10
Retainage

9.3.1,9.6.2,9.8599.1,9.10.2,9.10.3

Review of Contract Documents and Field
Conditions by Contractor

3.2,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Acrchitect
3.10.1,3.10.2,3.11,3.12,4.2,5.2,6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and
Samples by Contractor

3.12

Rights and Remedies
1.1.2,2.4,25,35,3.7.4,3.15.2,4.2.6,5.3,5.4, 6.1,
6.3,7.3.1,8.3,95.1,9.7,10.2.5,10.3,12.2.1, 12.2.2,
12.2.4,13.3, 14,154

Royalties, Patents and Copyrights

3.17

Rules and Notices for Arbitration

15.4.1

Safety of Persons and Property

10.2,10.4

Safety Precautions and Programs
3.3.1,4.2.2,42.7,5.3,10.1,10.2, 10.4

Samples, Definition of

3.12.3

Samples, Shop Drawings, Product Data and
3.11,3.12,4.2.7

Samples at the Site, Documents and

3.11

Schedule of Values

9.2,9.3.1

Schedules, Construction
3.10,3.12.1,3.12.2,6.1.3,15.1.6.2

Separate Contracts and Contractors
1.1.4,3125,3.14.2,4.24,4.2.7,6,83.1,12.1.2
Separate Contractors, Definition of

6.1.1

Shop Drawings, Definition of

3.12.1

Shop Drawings, Product Data and Samples
3.11,3.12,4.2.7

Site, Use of

3.13,6.1.1,6.2.1

Site Inspections
3.2.2,333,3.7.1,3.74,4.2,99.2,9.4.2,9.10.1, 134
Site Visits, Architect’s
3.74,422,429,942,95.1,9.9.2,9.10.1,13.4
Special Inspections and Testing
42.6,12.2.1,13.4

Specifications, Definition of

116

Specifications

1.1.1,1.16,1.2.2,15,3.12.10, 3.17,4.2.14
Statute of Limitations

15.1.2,154.1.1

Stopping the Work

22.2,2.4,9.7,10.3,14.1

Stored Materials

6.2.1,9.3.2,10.2.1.2,10.24

Subcontractor, Definition of

511

SUBCONTRACTORS

5

Subcontractors, Work by
1.2.2,3.3.2,3.12.1,3.18,4.2.3,5.2.3,5.3, 5.4,
9.3.1.2,9.6.7

Subcontractual Relations
53,5.4,9.3.1.2,9.6,9.10,10.2.1,14.1,14.2.1
Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,7.3.4,9.2,9.3,
9.8,9.9.1,9.10.2,9.10.3

Submittal Schedule

3.10.2,3.125,4.2.7

Subrogation, Waivers of

6.1.1,11.3

Substances, Hazardous

10.3

Substantial Completion
429,81.1,813,8.23,94.2,9.8,9.9.1,9.10.3,
12.2,15.1.2

Substantial Completion, Definition of

9.8.1

Substitution of Subcontractors

523,524

Substitution of Architect

2.3.3

Substitutions of Materials

34.2,35,7.3.8

Sub-subcontractor, Definition of

512

Subsurface Conditions

3.7.4

Successors and Assigns

13.2

Superintendent

3.9,10.2.6

Supervision and Construction Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,42.7,6.1.3,6.2.4,
7.1.3,7.3.4,82,8.3.1,94.2,10,12,14,15.1.4
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Suppliers
15,312.1,42.4,4.26,52.1,9.3,9.4.2,954, 9.6,
9.10.5,14.2.1

Surety
54.1.2,9.6.8,9.85,9.10.2,9.10.3,11.1.2, 14.2.2,
15.2.7

Surety, Consent of

9.8.5,9.10.2, 9.10.3

Surveys

117,234

Suspension by the Owner for Convenience
14.3

Suspension of the Work

3.75,5.4.2,14.3

Suspension or Termination of the Contract
54.1.1, 14

Taxes

3.6,3.8.2.1,73.4.4

Termination by the Contractor

14.1,15.1.7

Termination by the Owner for Cause
54.11,14.2,15.1.7

Termination by the Owner for Convenience
14.4

Termination of the Architect

2.33

Termination of the Contractor Employment
14.2.2

TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.1.3,33.3,3.7.1,422,4.26,4.29,9.4.2,9.8.3,
9.9.2,9.10.1,10.3.2,12.2.1,134

TIME

8

Time, Delays and Extensions of
3.2.4,37.4,523,72.1,73.1,74,8.3,95.1,9.7,
10.3.2,10.4,14.3.2,15.1.6, 15.2.5

Time Limits

2.1.2,2.2,25,3.2.2,3.10,3.11, 3.125,3.15.1, 4.2,
52,5.3,5.4,6.2.4,7.3,7.4,82,9.2,9.3.1,9.3.3,
9.4.1,95,96,9.7,9.8,9.9,9.10, 12.2, 13.4, 14,
15.1.2,15.1.3,154

Time Limits on Claims

3.7.4,10.2.8,15.1.2, 15.1.3

Title to Work

9.3.2,9.3.3

UNCOVERING AND CORRECTION OF
WORK

12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.7.4,8.3.1,10.3

Unit Prices

7.3.3.2,9.1.2

Use of Documents

1.1.1,1.5, 2.3.6,3.12.6,5.3

Use of Site

3.13,6.1.1,6.2.1

Values, Schedule of

9.2,9.3.1

Waiver of Claims by the Architect

13.3.2

Waiver of Claims by the Contractor
9.10.5,13.3.2,15.1.7

Waiver of Claims by the Owner
9.9.3,9.10.3,9.10.4,12.2.2.1, 13.3.2, 14.2.4, 15.1.7
Waiver of Consequential Damages
14.2.4,15.1.7

Waiver of Liens

9.3,9.10.2,9.10.4

Waivers of Subrogation

6.1.1,11.3

Warranty
3.5,4.29,9.3.3,9.84,9.9.1,9.10.2,9.104, 12.2.2,
15.1.2

Weather Delays

8.3,15.1.6.2

Work, Definition of

1.1.3

Written Consent
15.2,3.4.2,3.7.4,3.12.8,3.14.2,4.1.2,9.3.2,9.10.3,
13.2,13.3.2,15.4.4.2

Written Interpretations

42.11,4.2.12

Written Orders
1.1.1,2.4,39,7,8.2.2,12.1,12.2,13.4.2,14.3.1
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ARTICLE 1 GENERAL PROVISIONS

8§ 1.1 Basic Definitions

§ 1.1.1 The Contract Documents

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in
the Agreement, and Modifications issued after execution of the Contract. A Modification is (1) a written amendment
to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written
order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the
Contract Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms,
other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or
proposal, or portions of Addenda relating to bidding or proposal requirements.

§ 1.1.2 The Contract

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either
written or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall
not be construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the
Contract intended to facilitate performance of the Architect’s duties.

§ 1.1.3 The Work

The term "Work" means all of the Contractor’s duties under the Contract Documents, including the construction and
services required by the Contract Documents, whether completed or partially completed, and includes’all other
labor, materials, equipment, and services provided or to be provided by the Contractor to fulfill the-Contractor’s
obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole
or a part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their
respective professional services agreements. Instruments of Service may include, without limitation, studies,
surveys, models, sketches, drawings, specifications, and other similar materials.

§ 1.1.8 Initial Decision Maker

The Initial Decision Maker, if any, is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2. The Initial Decision Maker shall not be liable for results of interpretations or
decisions rendered in good faith.

§ 1.2 Correlation and Intent of the Contract Documents

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work by the Contractor. The Contract Documents are complementary, and ‘what-is required by
one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the
indicated results.
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§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid
or unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give
effect to the parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall
not control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

81.2.4 If any two or more provisions of the Contract Documents conflict, and such conflict relates to the quantity
or quality of the Work, the Contractor agrees to provide the greater quantity and/or better quality of such Work.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of
numbered articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation

In the interest of brevity the Contract Documents frequently omit modifying words such as "ali*-and-"any" and
articles such as "the" and "an," but the fact that a modifier or an article is absent from one statement and appears in
another is not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§ 1.5.1 The Contractor, Subcontractors, Sub-subcontractors, and suppliers shall not own or claim‘a copyright in the
Instruments of Service. Submittal or distribution to meet official regulatory requirements or for other purposes in
connection with the Project is not to be construed as publication in derogation of the reserved rights claimed by the
owner(s) and any licensee(s) who have an interest in and to the Instruments of Service.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use'and.reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections-1.7-and 1.8, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice,
if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may
not use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work
without the specific written consent of the owner(s) and any licensee(s) who have an interest in and'to'the
Instruments of Service.

§ 1.6 Notice

§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to
whom the notice is addressed and shall be deemed to have been duly served if delivered in person,-by-mail, by
courier, or by electronic transmission if a method for electronic transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by
certified or registered mail, or by courier providing proof of delivery.

§ 1.7 Digital Data Use and Transmission

The parties may agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form. If the parties agree to protocols governing the transmission and use of
Instruments of Service and other documents in digital form, the parties will use AIA Document E203™-2013,
Building Information Modeling and Digital Data Exhibit, to establish these protocols for the development, use,
transmission, and exchange of digital data.
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§ 1.8 Reserved.

ARTICLE 2 OWNER

§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall, to the
extent allowed by law and by the Owner’s policies and procedures, have express authority to bind the Owner with
respect to all matters requiring the Owner’s approval or authorization. Except as otherwise provided in

Section 4.2.1, the Architect does not have such authority. The term "Owner" means the Owner or the Owner’s
authorized representative.

§ 2.1.2 Reserved.

§ 2.2 Evidence of the Owner’s Financial Arrangements
§ 2.2.1 Reserved.

§ 2.2.2 Reserved.
§ 2.2.3 Reserved.

§ 2.2.4 Where the Owner has furnished any information or documents to the Contractor in connection with the
Project, the Contractor shall keep the information confidential and shall not disclose it to any other person.
However, the Contractor may disclose "confidential" information, after seven (7) days’ notice-to the-Owner, where
disclosure is required by law, including a subpoena or other form of compulsory legal process issued by a court or
governmental entity, or by court or arbitrator(s) order. The Contractor may also disclose "confidential” information
to its employees, consultants, sureties, Subcontractors and their employees, Sub-subcontractors, and others who
need to know the content of such information solely and exclusively for the Project and who agree to maintain the
confidentiality of such information.

8§ 2.3 Information and Services Required of the Owner

§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures-or for permanent
changes in existing facilities. The Contractor shall provide information or other assistance as the Architect or Owner
may request in connection with these obligations.

§ 2.3.2 As appropriate for the Project, the Owner shall retain an architect and/or engineer lawfully licensed to
practice architecture and/or engineering, or an entity lawfully practicing architecture and/or engineering, in the
jurisdiction where the Project is located. That person or entity is identified as the Architect in the/Agreement and is
referred to throughout the Contract Documents as if singular in number.

§ 2.3.3 Reserved.

§ 2.3.4 Upon written request by the Contractor, the Owner shall furnish surveys describing physical characteristics,
legal limitations and utility locations for the site of the Project, and a legal description of the site. The-Contractor
shall be entitled to rely on the accuracy of information furnished by the Owner but shall exercise proper precautions
relating to the safe performance of the Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract’'Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the-Owner’s control
and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the
Contractor’s written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner’'s Right to Stop the Work
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the
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Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part
of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent
required by Section 6.1.3. The Owner’s rights and remedies under this section are in addition to, and not a limitation
of, any other rights and remedies of the Owner under the Contract Documents or otherwise.

§ 2.5 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents or approved
construction schedules, and fails within a five-day period after receipt of written notice from the Owner to
commence and continue correction of such default or neglect with diligence and promptness, the Owner may,
without prejudice to other remedies the Owner may have, correct such default, neglect, or failure:-In-such case an
appropriate Change Order shall be issued deducting from payments then or thereafter due the Contractor the
reasonable cost of correcting such deficiencies, including Owner’s expenses and reasonable attorneys’ fees, and
compensation for the Architect’s additional services made necessary by such default, neglect, or failure. If current
and future payments are not sufficient to cover such amounts, the Contractor shall pay the difference to the Owner
within thirty (30) days after a request by the Owner.

82.6  Owner’s Right to Audit. The Contractor shall keep full and accurate records of all labor and material costs
incurred and items billed in connection with the performance of the Work, which records shall be open to inspection,
copying, and audit by the Owner or its authorized representatives during performance of the Work and until three
years after Final Payment.

ARTICLE 3  CONTRACTOR

§ 3.1 General

8§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in‘the
jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have
express authority to bind the Contractor with respect to all matters under this Contract. The term/*Contractor” means
the Contractor or the Contractor’s authorized representative. The Contractor is an independent contractor, and shall
not be deemed an agent of the Owner for any reason.

§ 3.1.2 The Contractor shall perform the Work in strict accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in strict accordance with the
Contract Documents either by activities or duties of the Architect in the Architect’s administration of the Contract,
or by tests, inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor

§ 3.2.1 The Contractor represents that it has visited the Project site, become generally familiar with local conditions
under which the Work is to be performed, correlated personal observations with requirements of the Contract
Documents, and has satisfied itself as to the nature and location of the Work, the general and local conditions,
including those bearing upon access (including partial or total restrictions on access), transportation, delivery,
disposal, staging, handling and storage of materials, availability of labor, water, electric power, roads and
uncertainties of weather, ground water table or similar physical conditions of the ground, the character, quality and
quantity of existing conditions to be encountered, the character of equipment and facilities needed prior to and
during the prosecution of the Work and all other matters which can in any way effect the Work or the cost thereof
under this Agreement. Any failure by the Contractor to acquaint itself with all the available information concerning
these conditions will not relieve the Contractor from any obligation under the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as
the information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor
shall promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor or its Subcontractors or suppliers as a request for information in such form as the Architect may require.
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It is recognized that the Contractor’s review is made in the Contractor’s capacity as a contractor and not as a
licensed design professional, unless otherwise specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor
shall promptly report to the Architect and Owner any nonconformity discovered by or made known to the Contractor
as a request for information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or
3.2.3, the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform-the obligations
of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner as would have been
avoided if the Contractor had performed such obligations. If the Contractor performs those abligations, the
Contractor shall not be liable to the Owner or Architect for damages resulting from errors, inconsistencies or
omissions in the Contract Documents, for differences between field measurements or conditions and the Contract
Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules
and regulations, and lawful orders of public authorities.

§ 3.2.5 In all cases where Work interconnects with existing facilities, Contractor shall field measure and verify at the
site all dimensions relating to such existing facilities. Any conflicts in the Work and the existing facilities which
could have been mitigated by the Contractor’s obligation to verify the dimensions of the existing facilities shall be
promptly rectified by the Contractor at its own expense, and such obligation does not limit the Owner’s other rights
and remedies under the Contract Documents.

§ 3.3 Supervision and Construction Procedures

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques,
sequences, and procedures, and for coordinating all portions of the Work under the Contract. If the Contract
Documents give specific instructions concerning construction means, methods, techniques, sequences, or
procedures, the Contractor shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite
safety of such means, methods, techniques, sequences, or procedures. If the Contractor determines that such means,
methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely notice to the Owner
and Architect, and shall propose to Owner and Architect alternative means, methods, techniques, sequences, or
procedures. The Architect shall evaluate the proposed alternative solely for conformance with the design intent for
the completed construction. The Contractor shall not proceed performing the Work using its alternative means,
methods, techniques, sequences, or procedures without written approval from the Architect.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s/employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

§ 3.3.4 The Contractor shall coordinate inspections by governmental authorities having jurisdiction over the Work.

§ 3.3.5 No inspection performed or failed to be performed shall be a waiver of any of the Contractor’s obligations
hereunder.

8§ 3.4 Labor and Materials

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with
Section 3.12.8 or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions
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only with the written consent of the Owner, after evaluation by the Architect and in accordance with a Change Order
or Construction Change Directive.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.4.4 The Contractor shall not at any time permit on the Project site any alcohol or controlled substances whether
inside or outside of buildings or structures. Possession or use of any of the foregoing at or adjacent to the site shall
obligate the Contractor to remove such offending personnel from the site and replace them at no additional cost to
the Owner.

83.4.5 The Contractor and any Subcontractors shall conform to labor laws of the State and various acts amendatory
and supplementary thereto and to other laws, ordinances and legal requirements applicable thereto. Contractor shall
enforce among all personnel directly or indirectly employed by it, and among all Subcontractors and their employees,
all rules which the Owner may establish for conduct of such personnel on the site.

83.4.6 The Contractor shall pay prevailing wages in accordance with and shall fully comply with all requirements
of the Prevailing Wage Act, 820 ILCS 130/0.01, et seq. This Agreement calls for the construction of a "public
work," within the meaning of the Illinois Prevailing Wage Act, 820 ILCS 130/.01 et seq. ("the Act"). The Act
requires contractors and subcontractors to pay laborers, workers and mechanics performing services on public works
projects no less than the current "prevailing rate of wages" (hourly cash wages plus amount for fringe benefits) in
the county where the work is performed. The Department publishes the prevailing wage rateson its-website at
http://labor.illinois.gov/. The Department revises the prevailing wage rates and the contractor/subcontractor has an
obligation to check the Department’s web site for revisions to prevailing wage rates. For information regarding
current prevailing wage rates, please refer to the Illinois Department of Labor’s website. All Contractors,
Subcontractors, and sub-subcontractors rendering services under this Agreement must comply with-all requirements
of the Act, including but not limited to, all wage requirements and notice and record keeping duties,

§ 3.5 Warranty

§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the
Contract will be of good quality and new unless the Contract Documents require or permit otherwise. The
Contractor further warrants that the Work shall strictly conform to the requirements of the Contract. Documents and
shall be free from defects. Work, materials, or equipment not conforming to these requirements may be considered
defective. The Contractor’s warranty excludes remedy for damage or defect caused by abuse, alterations to the Work
not executed by the Contractor, improper or insufficient maintenance, improper operation, or normal wear and tear
and normal usage. If required by the Architect, the Contractor shall furnish satisfactory evidence as to the kind and
quality of materials and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in
the name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes

The Owner is tax-exempt. Notwithstanding, the Contractor shall pay any applicable sales, consumer;-use and
similar taxes for the Work provided by the Contractor that are legally enacted when bids are received, whether or
not yet effective or merely scheduled to go into effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay-for, the building
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary, for proper
execution and completion of the Work that are customarily secured after execution of the Contract and legally
required at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work:
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§ 3.7.3 If the Contractor performs Work contrary to applicable laws, statutes, ordinances, codes, rules and
regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such
Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly
provide notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days
after first observance of the conditions. The Architect will promptly investigate such conditions-and;-if the Architect
determines that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required
for, performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum
or Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from
those indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect
shall promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s
determination or recommendation, that party may submit a Claim as provided in Article 15.

§ 3.7.5If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall immediately notify the Owner and Architect. Upon receipt
of such notice, the Owner shall promptly take any action necessary to obtain governmental autharization required to
resume the operations. The Contractor shall continue to suspend such operations until otherwise- instructed by the
Owner but shall continue with all other operations that do not affect those remains or features. Requests for
adjustments in the Contract Sum and Contract Time arising from the existence of such remains or features may be
made as provided in Article 15.

§ 3.8 Allowances

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities asithe'Owner may direct,
but the Contractor shall not be required to employ persons or entities to whom the Contractor-has reasonable
objection. Notwithstanding any provision of the Contract Documents to the contrary, any use of-an allowance
account is subject to the written pre-approval of the Owner.

§ 3.8.2 Unless otherwise provided in the Contract Documents,

.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and
all required taxes, less applicable trade discounts;

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit,
and other expenses contemplated for stated allowance amounts shall be included in/the Contract Sum
but not in the allowances; and

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual
costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under
Section 3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall. be in attendance
at the Project site during performance of the Work on site. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor. The superintendent
shall be subject to approval by the Owner and shall not be replaced without the prior written consent of the Owner.
The Owner shall have the right to require that the Contractor replace the superintendent, at no additional cost to the
Owner, at any time during the duration of the Work if his/her performance is not satisfactory to the Owner.

8§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of
the name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Owner
or Architect may notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to
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the proposed superintendent or (2) requires additional time for review. Failure of the Owner and Architect to provide
notice within the 14-day period shall constitute notice of no initial objection, but shall not affect Owner’s right to
make a subsequent rejection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner has made reasonable and
timely objection. The Contractor shall not change the superintendent without the Owner’s consent.

8§ 3.10 Contractor’s Construction and Submittal Schedules

§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the
Project, including (1) the date of commencement of the Work, interim schedule milestone dates;-and-the date of
Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the time required for
completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to
completion and shall not exceed time limits current under the Contract Documents. The schedule shall be revised at
appropriate intervals as required by the conditions of the Work and Project.

§ 3.10.1.1 The Contractor’s construction schedules shall be in a bar chart format, and shall depict, at a minimum,
activity identification and durations, critical path, float, early start, early finish, late start, and late finish.

8 3.10.1.2 The float in the construction schedules will not be deemed exclusively available to the Contractor or
Owner, but rather shall be available to either party as needed.

§ 3.10.1.3 No less than once per month, the Contractor shall submit an updated construction schedule; The updated
construction schedule shall depict actual start and completion dates for Work commenced and, if appropriate, Work
completed. Additionally, the updated construction schedules shall depict updated estimates of anticipated
commencement and completion dates for all upcoming Work.

§ 3.10.1.4 The Contractor’s submission of the initial construction schedule and monthly schedule updates shall be
conditions precedent to certification of the Contractor’s application for payment.

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal.schedule, the
Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time
required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to
the Owner and Architect. If the Contractor fails to adhere to the approved construction schedule(s), Contractor shall
immediately, at its own expense, take necessary measures to remedy such failure, including addition of personnel
and/or equipment, overtime, and/or additional shifts. The Owner shall be entitled to rely on Contractor’s schedules
for coordination of its own activities, as well as the activities of other contractors working at the Project site or on
the Project.

§ 3.11 Documents and Samples at the Site

The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field
changes and selections made during construction, and the approved Shop Drawings, Product Data,-Samples, and
similar required submittals (collectively the "As-Built Documents"). These As-Built Documents shall be in
electronic form or paper copy, available for inspection by the Architect or Owner upon reasonable notice, and
delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as
constructed. Adequate maintenance of the As-Built Documents shall be a condition precedent to certification of the
Contractor’s applications for payment.
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§ 3.12 Shop Drawings, Product Data and Samples

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams,
and other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

8§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose
is to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed
in the Contract Documents for those portions of the Work for which the Contract Documents require submittals.
Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the
Architect is not expected to take responsive action may be so identified in the Contract Documents. Submittals that
are not required by the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of
the Owner or of Separate Contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and-verified
materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work-and of the Contract
Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal
and review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved
of responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of
Shop Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the
Architect of such deviation at the time of submittal and (1) the Architect has given written approval to'the specific
deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued
authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop
Drawings, Product Data, Samples, or similar submittals, by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous-submittals. In the
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s
responsibilities for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be
required to provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Architect will specify all
performance and design criteria that such services must satisfy. The Contractor shall cause such-services or
certifications to be provided by an appropriately licensed design professional, whose signature and seal shall appear
on all drawings, calculations, specifications, certifications, Shop Drawings, and other submittals prepared by such
professional. Shop Drawings, and other submittals related to the Work, designed or certified by such professional, if
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prepared by others, shall bear such professional’s written approval when submitted to the Architect. The Owner and
the Architect shall be entitled to rely upon the adequacy and accuracy of the services, certifications, and approvals
performed or provided by such design professionals, provided the Architect has specified to the Contractor the
performance and design criteria that such services must satisfy. Pursuant to this Section 3.12.10, the Architect will
review and approve or take other appropriate action on submittals only for the limited purpose of checking for
conformance with information given and the design concept expressed in the Contract Documents.

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at
the time and in the form specified by the Architect.

§ 3.13 Use of Site

The Contractor shall confine operations at the site to the site access plan, if any, and to the areas permitted by
applicable laws, statutes, ordinances, codes, rules and regulations, lawful orders of public authorities, and the
Contract Documents and shall not unreasonably encumber the site with materials or equipment.

§ 3.14 Cutting and Patching

§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to
make its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition
existing prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such-construction, or
by excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor
except with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably
withheld. The Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to
cutting or otherwise altering the Work.

§ 3.15 Cleaning Up

8§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. At completion of the Work, the Contractor, shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about
the Project. Throughout the progress of the Work the Contractor shall continually remove from the Project Site and
from any adjacent property, all waste, scraps, tools, equipment, storage facilities, machinery, trailers, and vehicles
no longer required for prosecution of the Work, such that the Project site remains clean, orderly, and-safe.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner,may do so and the
Owner shall be entitled to reimbursement from the Contractor.

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever
located.

§ 3.17 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement
of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but
shall not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer
or manufacturers is required by the Contract Documents, or where the copyright violations are‘contained in
Drawings, Specifications, or other documents prepared by the Architect. However, if an infringement of a copyright
or patent is discovered by, or made known to, the Contractor, or the Contractor has reason to believe that the
required design, process, or product is an infringement, the Contractor shall be responsible for the loss unless the
information is promptly furnished to the Architect.

§ 3.18 Indemnification

§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless-the-Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages,
losses, and expenses, including but not limited to attorneys’ fees and litigation expenses (including expert witness
fees), arising out of or resulting from performance of the Work, but only to the extent caused by Contractor’s breach
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of contract or by the negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly
employed by them, or anyone for whose acts they may be liable. Such obligation shall not be construed to negate,
abridge, or reduce other rights or obligations of indemnity that would otherwise exist as to a party or person
described in this Section 3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the
Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be
liable, the indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of
damages, compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’
compensation acts, disability benefit acts, or other employee benefit acts.

§ 3.18.3 "Claims, damages, loses and expenses" as these words are used herein shall be construed to include, but not
be limited to (1) injury or damage resulting from the failure of or use or misuse by Contractor, its Subcontractors,
agents, servants or employees, of any hoist, rigging, blocking, scaffolding, or any and all other kinds of items of
equipment, whether or not the same be owned, furnished or loaned by Owner; (2) all attorneys’ fees and costs
incurred in defense of the claim or in bringing an action to enforce the provision of this Indemnity or any other
indemnity contained in the Contract Documents, including the fees charged by the indemnitee’s expert witnesses;
and (3) all costs, expenses, lost time, opportunity costs and other similar indirect or incident damages incurred by the
party being indemnified or its employees, agents or consultants.

§ 3.18.4 In the event that the Contractor or its Subcontractors are requested to, but refuse to, honor the indemnity
obligations hereunder or to provide a defense, then in addition to all other obligations hereunder, the Contractor and
its Subcontractors shall reimburse the Owner and Architect the cost of any legal action concerning-Contractor’s or
Subcontractor’s duty to defend and indemnify under this Agreement, including attorneys’ fees, time expended, costs
and expenses.

§ 3.18.5 The Contractor hereby knowingly and intentionally waives the right to assert, under the case of Kotecki v.
Cyclops Welding Corp., 146 111.2nd 155 (1991) that Contractor’s liability may be limited to the amount of its
statutory liability under the Workers’ Compensation Act, and agrees that Contractor’s liability/to indemnify and
defend the Owner and Architect is not limited by the so called "Kotecki Cap". The Contractor shall include this
provision in each of its Subcontract agreements and shall require its Subcontractors to be so bound.

§ 3.18.6 The Contractor shall include in each and every Subcontract with any and all Subcontractors and/or
material suppliers performing Work and require each and every Subcontractor and/or material supplier performing
Work to agree to be bound by all of the provisions 3.18.1 through 3.18.10 under the Contract Documents.

§ 3.18.7 The Contractor’s indemnity obligations hereunder shall specifically include all claims-and judgments
which may be made against the indemnitees under federal or state law or the law of the other governmental bodies
having jurisdiction, and further, against claims and judgments arising from violation of public ordinances and
requirements of governing authorities due to Contractor’s or Contractor’s employees’ method of execution of the
Work.

§ 3.18.8 The provisions of this Section 3.18 are not intended to conflict in any way with the Construction Contract
Indemnification for Negligence Act, 740 ILCS 35/0.01 et seq. and shall be interpreted in accordance-therewith.

§ 3.18.9 The Contractor shall indemnify and hold harmless the Owner in the event of labor or trade union conflicts
or disputes between the Contractor and Subcontractors and their respective employees. The Contractor shall
endeavor to adjust and resolve such conflicts and disputes which affect the timely completion of the-Work. Such
conflicts or disputes shall not be a basis or excuse for the breach of the Contract Documents by, the-Contractor or its
Subcontractors, and shall not provide the Contractor with relief from complying with dates for Substantial
Completion or Final Completion. Labor or trade union disputes that affect production or delivery of materials or
equipment, or the installation, shall be at no cost to the Owner. The Contractor shall notify the Architect and the
Owner in writing as soon as possible as to any labor or trade disputes which may affect the Work and its timely
completion. In such event, the Contractor shall provide a written proposal to the Architect and the Owner which
includes any comparable substitution(s) necessary to complete the Work.

§ 3.18.10 None of the foregoing provisions shall deprive the Owner or the Architect of any action, right or remedy
otherwise available to them or either of them at law.

AIA Document A201™ — 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017
by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and
International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AlA software at
17:58:30 ET on 02/21/2019 under Order No.0475225765 which expires on 08/23/2019, and is not for resale.

User Notes: (1198150707)

20



§ 3.19 If the Work is to be performed by trade unions, the Contractor shall make all necessary arrangements to
reconcile, without delay, damage, or cost to the Architect or the Owner, any conflict between the Contract
Documents and any agreements or regulations of any kind at any time in force among members or councils which
regulate or distinguish what activities shall not be included in the Work of any particular trade. Such arrangements
are subject to written pre-approval of Owner and Architect. In case the progress of the Work is affected by any
undue delay in furnishing or installing any items or materials or equipment required under the Contract Documents
because of the conflict involving any such agreement or regulation, the Architect may require that other material or
equipment of equal kind and quality be provided at no additional cost to the Owner.

ARTICLE 4  ARCHITECT

§ 4.1 General

§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in
the Agreement or the Contract Documents.

§ 4.2 Administration of the Contract

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract, Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment.
The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract
Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed
with the Owner, to become generally familiar with the progress and quality of the portion of the-Work,completed,
and to determine in general if the Work observed is being performed in a manner indicating that the Work, when
fully completed, will be in accordance with the Contract Documents. However, the Architect will not be required to
make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or
procedures, or for the safety precautions and programs in connection with the Work, since these are solely the
Contractor’s rights and responsibilities under the Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor,
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not
have control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors,
or their agents or employees, or any other persons or entities performing portions of the Work:

§ 4.2.4 Communications

The Owner and Contractor shall endeavor to include the Architect in all communications that relate to or affect the
Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the substance
of any direct communications between the Owner and the Contractor otherwise relating to the

Project. Communications by and with the Architect’s consultants shall be through the Architect. Communications by
and with Subcontractors and suppliers shall be through the Contractor. Communications by and-with-Separate
Contractors shall be through the Owner. The Contract Documents may specify other communication protocols.

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

8§ 4.2.6 The Architect and the Owner each have authority to reject Work that does not conform to the, Contract
Documents. Whenever the Architect considers it necessary or advisable, the Architect will have authority to require
inspection or testing of the Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is
fabricated, installed or completed. However, neither this authority nor a decision made in good faith either to
exercise or not to exercise such authority shall give rise to a duty or responsibility of the Owner or Architect to the
Contractor, Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of
the Work.
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§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance of
the information given with the Contract Documents. The Architect’s action will be taken in accordance with the
submittal schedule approved by the Architect or, in the absence of an approved submittal schedule, with reasonable
promptness while allowing sufficient time in the Architect’s professional judgment to permit adequate review.
Review of such submittals is not conducted for the purpose of determining the accuracy and completeness of other
details such as dimensions and quantities, or for substantiating instructions for installation or performance of
equipment or systems, all of which remain the responsibility of the Contractor as required by the Contract
Documents. The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the obligations
under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval of safety precautions or of
any construction means, methods, techniques, sequences, or procedures. The Architect’s approval-of-a;specific item
shall not indicate approval of an assembly of which the item is a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor
changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date
of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to

Section 9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The authority of the Architect’s Project representative is
limited by the Owner’s policies and procedures, and by the terms and conditions of the agreement between the
Owner and Architect. The Owner shall notify the Contractor of any change in the duties, responsibilities and
limitations of authority of the Project representatives.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such-interpretations
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not
show partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents and if approved in writing by the Owner.

8§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings-and
Specifications in response to the requests for information.

ARTICLE 5 SUBCONTRACTORS

§ 5.1 Definitions

§ 5.1.1 If this Project is utilizing a construction manager at-risk, then when the lowest, responsive-and responsible
multiple prime trade bidder(s) are identified and awarded contracts by the Owner, each such award shall constitute
the automatic assignment of that trade contract by the Owner to the construction manager, who is also known as the
"Contractor". Each such successful bidder shall then be known as a "Subcontractor.” If this Project is utilizing a
single general contractor or multiple prime trade contractors, and the Project is not utilizing a construction manager-
at risk, then there shall be no such assignment. In any case, a Subcontractor is a person or entity who has a direct
contract with the Contractor to perform a portion of the Work at the site. The term "Subcontractor*is referred to
throughout the Contract Documents as if singular in number and means a Subcontractor or an authorized
representative of the Subcontractor. The term "Subcontractor” does not include a Separate Contractor or the
subcontractors of a Separate Contractor.
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§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to
perform a portion of the Work at the site. The term "Sub-subcontractor" is referred to throughout the Contract
Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the Sub-
subcontractor.

§ 5.2 Reserved.

§ 5.3 Subcontractual Relations

By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents;-and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect.

Each Subcontractor acknowledges: (1) that the Owner is a direct intended third party beneficiary of each
Subcontract between the Contractor and Subcontractor; (2) that notwithstanding any contract provision to the
contrary, Subcontractor shall be bound to perform the Work in accordance with these AIA A201 General
Conditions, as amended; and (3) that the Subcontractor is not a third party beneficiary of any contract between
Contractor and Owner.

Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in-the subcontract
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor,
prior to the execution of the subcontract agreement, copies of the Contract Documents to which the’Subcontractor
will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of
the proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will
similarly make copies of applicable portions of such documents available to their respective proposed Sub-
subcontractors.

§ 5.4 Contingent Assignment of Subcontracts
8 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided
that
.1 assignment is effective only after termination of the Contract by the Owner, and only for those
subcontract agreements that the Owner accepts by notifying the Subcontractor and Contractor; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
obligations under the subcontract.

§ 5.4.2 Reserved.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity, and upon such further assignment, the Owner shall have no further liability to
such subcontractor.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts

8§ 6.1.1 The term "Separate Contractor(s)" shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project or other
construction or operations on the site with the Owner’s own forces, and with Separate Contractors. If the Contractor
claims that delay or additional cost is involved because of such action by the Owner, the Contractor-shall make such
Claim as provided in Article 15.
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§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations
on the site, the term "Contractor" in the Contract Documents in each case shall mean the Contractor who executes
each separate Owner-Contractor Agreement.

8§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with
any Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until
subsequently revised.

§ 6.2 Mutual Responsibility

§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by
the Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work,
promptly notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or
Separate Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work.
Failure of the Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the
Work shall constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially
completed construction is fit and proper to receive the Contractor’s Work.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate
Contractor because of the Contractor’s delays, improperly timed activities or defective construction. Subject to
Acrticle 15, 5he Owner shall be responsible to the Contractor for costs the Contractor incurs because of a Separate
Contractor’s delays, improperly timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causesto-completed or
partially completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.

§ 6.2.5 Reserved.

§ 6.3 Owner’s Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and allocate the cost among those responsible.

ARTICLE 7 CHANGES IN THE WORK

§ 7.1 General

§ 7.1.1 The Owner may, without invalidating the Contract and without notice to the surety, direct changes in the
Work. Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the-Work;-subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A
Construction Change Directive requires agreement by the Owner and Architect and may or may notbe agreed to by
the Contractor. An order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order,
Construction Change Directive, or order for a minor change in the Work.

§ 7.1.4 No Change Order shall be approved or paid unless preceded by a written direction for-the-Change Order is
provided by the Owner. This requirement cannot be waived by conduct, custom, or practice with respect to this
Project or other projects. There shall be no implied or constructive change orders.
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§ 7.2 Change Orders
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and
Architect stating their agreement upon all of the following:

.1 The change in the Work;

.2 The amount of the adjustment, if any, in the Contract Sum; and

.3 The extent of the adjustment, if any, in the Contract Time.

87.2.2 No payment for changes in the Work shall be made until such change has been memarialized in an executed
Change Order and the Change has been executed.

8§ 7.2.3 If the Contractor is also the Project’s Construction Manager pursuant to a separate construction management
agreement with the Owner, the Contractor shall not be permitted any markup on Change Orders or compensation
with respect to Change Orders, other than as may be provided in such construction management agreement. The
Subcontractors, and any Contractor who is not serving as Construction Manager for the Project, shall be entitled to
the following markups for additive Changes Orders, and shall be required to take the following mark-downs for
deductive Change Orders. Additional markup for insurance or bonds will not be allowed. All Change Order
requests must be submitted with the following backup information or they will not be reviewed or processed by the
Architect or Owner: material and labor quantities, material unit costs, labor rates, and any other substantiating data
to explain and substantiate the Change Order amount.

Markups and Markdowns for Change Orders:

Additive Change Order: 10%
Deductive Change Order: 10%

§ 7.3 Construction Change Directives

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by'the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes
in the Work within the general scope of the Contract consisting of additions, deletions, or otherrevisions, the
Contract Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order for the purposes of defining the change and/or how any payment shall be calculated, but not.forthe purpose of
approving payment.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation;
.2 Unit prices stated in the Contract Documents or subsequently agreed upon;
.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or
4 Asprovided in Section 7.3.4.

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract
Sum, the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those
performing the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for
overhead and profit as set forth in Section 7.2.3. In such case, and also under Section 7.3.3.3, the Contractor shall
keep and present, in such form as the Architect may prescribe, an itemized accounting together with'appropriate
supporting data. Unless otherwise provided in the Contract Documents, costs for the purposes of this Section 7.3.4
shall be limited to the following:
.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom,
workers’ compensation insurance, and other employee costs approved by the Architect;
.2 Costs of materials, supplies, and equipment, including cost of transportation, whether-incorporated or
consumed;
.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the
Contractor or others;
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4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly
related to the change; and
.5 Costs of supervision and field office personnel directly attributable to the change.

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in
the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Upon execution by
the Owner, such agreement shall be effective and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a
net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and
credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall
be figured on the basis of net increase or net decrease, if any, with respect to that change.

§ 7.3.9 Reserved.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7.4 Minor Changes in the Work

The Architect may order minor changes in the Work that are consistent with the intent of the’Contract Documents
and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order
for minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will
affect the Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to
implement the change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor
change without prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the
Contractor waives any adjustment to the Contract Sum or extension of the Contract Time.

ARTICLE 8 TIME

§ 8.1 Definitions

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
8§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

8§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

8§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the
Agreement, the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner iin writing, commence
the Work prior to the effective date of insurance required to be furnished by the Contractor and-Owner.
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§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time. The Contractor shall achieve Final Completion within thirty (30) days following
Substantial Completion.

§ 8.3 Delays and Extensions of Time

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by a cause that (1)
was reasonably unforeseeable to the Contractor; and (2) is not within the Contractor’s control, , then the Contract
Time shall be equitably extended and such extension shall be reduced to a Change Order.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 Extension of Contract Time pursuant to this Article 8 shall be the Contractor’s sole and exclusive remedy for
delay.

8§ 8.3.4 Extension of Contract Time resulting from Changes in the Work shall be negotiated into respective Change
Orders. Whenever the Contractor seeks an adjustment in the Contract Time as part of a Claim or Change Order, the
Contractor shall justify the request with proper written reference to the approved construction schedules. All
executed Change Orders shall be deemed to include adjustments in the Contract Time, if any, resulting from the
underlying Change in the Work.

8§ 8.3.5 In addition to other rights and remedies set forth elsewhere in the Contract Documents, the Contractor shall
reimburse the Owner for all Architect’s fees and expenses for additional services necessitated by, (1) Contractor’s
failure to achieve Substantial Completion within the time established in the Contract Documents; (2)-for more than
one inspection to determine Substantial Completion; and (3) for more than one inspection to determine Final
Completion.

ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 Contract Sum

§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, isthe total amount
payable by the Owner to the Contractor for performance of the Work under the Contract Documents. If the
Contractor is also the construction manager pursuant to a construction management agreement.with the Owner, that
agreement contains any and all additional compensation payable to the Contractor in its role as construction
manager.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated for any one item of material or equipment are changed by more than 25% in a proposed,Change Order
or Construction Change Directive, the applicable unit prices shall be equitably adjusted in such Change Order or
Construction Change Directive.

§ 9.2 Schedule of Values

The Contractor shall submit a schedule of values to the Architect before the first Application for Payment, allocating
the entire Contract Sum to the various Subcontracts. The schedule of values shall be prepared in the form, and
supported by the data to substantiate its accuracy, required by the Architect. Each section of the schedule organized
by Subcontract shall further allocate each Subcontractor’s Work into discrete tasks with values-corresponding to
each task. The total of all values for all tasks for all Subcontractors shall equal the Contract Sum. Portions of the
Work not subcontracted shall be allocated into discrete tasks and corresponding values. This schedule, unless
objected to by the Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment. Any
changes to the schedule of values shall be submitted to the Architect and supported by such data to substantiate its
accuracy as the Architect may require, and unless objected to by the Architect, shall be used as abasis for reviewing
the Contractor’s subsequent Applications for Payment. Approval by the Owner of the schedule of values (and
revisions thereto) shall be a condition precedent to certification of Contractor’s applications for payment.

§ 9.3 Applications for Payment

§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the schedule of valuesrequired under
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all
data substantiating the Contractor’s right to payment that the Owner or Architect require, including copies of
requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if
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provided for in the Contract Documents. The Contractor’s inclusion in an Application for Payment of an amount
owed to a Subcontractor shall constitute the Contractor’s certification to the Owner that such Subcontractor is
entitled to payment in that amount, and that there are no backcharges, Claims, or other disputes then pending or
anticipated which may impact that Subcontractor’s right to such payment. Contractor shall submit all Applications
for Payment in a consistent format.

§ 9.3.1.1 Such applications may include requests for payment on account of changes in the Work that have been
properly authorized by Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor has not approved payment to a Subcontractor or supplier, unless such Work has been performed by
others and the Contractor has approved said payment.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such
materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable
insurance, storage, and transportation to the site, for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for
Payment all Work for which Certificates for Payment have been previously issued and payments received from the
Owner shall, to the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims,
security interests, or encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities
that provided labor, materials, and equipment relating to the Work.

8 9.3.4 All Applications for Payment shall be accompanied by lien waivers from the Contractor.and-applicable
Subcontractors. The lien waivers, when taken together, shall equal the sum due and paid under the immediately
preceding Application for Payment, and shall be effective through the submittal date of the immediately preceding
Application.

8 9.3.5 All Applications for Payment shall be accompanied by the Contractor’s and Subcontractors’ certified
payrolls as required by the Illinois Prevailing Wage Act, 820 ILCS 130/5.

89.3.6 Submission of properly executed lien waivers and the certified payrolls are conditions precedent to
certification of each Application for Payment.

§ 9.4 Certificates for Payment

§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1)
issue to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is
properly due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as
provided in Section 9.5.1; or (3) withhold certification of the entire Application for Payment,‘and notify the
Contractor and Owner of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner,
based on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the
Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor
deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the
Architect. However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1)
made exhaustive or continuous on-site inspections to check the quality or quantity of the Work;-(2)reviewed
construction means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received
from Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to
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payment; or (4) made examination to ascertain how or for what purpose the Contractor has used money previously
paid on account of the Contract Sum.

§ 9.5 Decisions to Withhold Certification

§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary

to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot

be made, or if any other condition precedent to payment has not occurred. If the Architect is unable to certify
payment in the amount of the Application, the Architect will notify the Contractor and Owner as provided in

Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount, the Architect will promptly issue a

Certificate for Payment for the amount for which the Architect is able to make such representations to the Owner.

The Architect may also withhold a Certificate for Payment or, because of subsequently discovered-evidence, may

nullify the whole or a part of a Certificate for Payment previously issued, to such extent as may be necessary in the

Architect’s opinion to protect the Owner from loss for which the Contractor is responsible, including loss resulting

from acts and omissions described in Section 3.3.2, because of

.1 defective Work not remedied,;
.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless
security acceptable to the Owner is provided by the Contractor;
.3 failure of the Contractor to make payments properly to Subcontractors or suppliers;for labor,
materials or equipment;
4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
damage to the Owner or a Separate Contractor;

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the
unpaid balance would not be adequate to cover actual or liquidated damages for-the-anticipated delay;
or

.7 failure to carry out the Work in accordance with the Contract Documents.

o

§ 9.5.2 If Contractor disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in
whole or in part, Contractor may submit a Claim in accordance with Article 15.

8 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next
Application for Payment.

§ 9.6 Progress Payments

§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in accordance with
the Local Government Prompt Payment Act, 50 ILCS 505/1, et seq. and as may be otherwise pravided in the
Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the
Owner, the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to
the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate
agreement with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar
manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages
of completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on
account of portions of the Work done by such Subcontractor.

8§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly
paid Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the
Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors
and suppliers to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an
obligation to pay, or to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be
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required by law. In the sole discretion of the Owner, if the Contractor fails to furnish evidence as required by this
Section, the Owner has the right, but not the obligation, to pay Subcontractors and suppliers directly.

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections
9.6.2,9.6.3and 9.6.4.

8 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Payments received by the Contractor for Work properly performed by Subcontractors or provided by
suppliers shall be held by the Contractor for those Subcontractors or suppliers who performed-Work-or furnished
materials, or both, under contract with the Contractor for which payment was made by the Owner.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees
and litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of
any tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall netify the Contractor. If
at any time there is evidence of any liens or claims for which the Owner may become liable, the Owner shall have
the right to retain, out of any payment due or thereafter to become due to Contractor or a Subcontractor, an amount
sufficient to completely indemnify and defend the Owner from and against such lien or claim, including any
reasonable attorneys’ fees and litigation expenses that have been or may be incurred by the Owner. Should any such
evidence be established after all payments are made, the Contractor or Subcontractor shall repay the Owner all sums
which the Owner may be compelled to pay in discharging such lien or claim, including all reasonably-attorneys’
fees, litigation expenses, and other costs resulting from such lien or claim.

89.6.9 The Owner shall withhold ten percent (10%) from all progress payments to the Contractor as’retention. The
Contractor shall request retention with its final Application for Payment as provided in Section 9.10: No interest shall
accrue on monies held in retention. Contractor shall ensure that each contract between Contractor and each
Subcontractor contains this same provision for the withholding and release of retention.

§ 9.7 Failure of Payment

If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor. within seven days
after the date established in the Contract Documents, the amount certified by the Architect or awarded by binding
dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the
Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and
the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-
up, plus interest as provided for in the Contract Documents.

§ 9.8 Substantial Completion

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof
is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the
Work for its intended use without any interference resulting from Contractor’s operations or from incomplete work.
The Work is not substantially complete until all Project systems included in the Work are operational-as designed
and scheduled, all required governmental inspections and certifications have been made and obtained, designated
instruction of the Owner’s personnel in the operation of systems has been completed and documented, and all final
finishes required by the Contract Documents have been installed. The Work is not substantially complete until the
Contractor has submitted the following items to the Owner or Architect::

.1 All As-Built Documents in conformance with the Contract Documents and the requirements of this
Agreement;

.2 All operations and maintenance manuals as required by the Contract Documents;

.3 All manufacturers’ warranties as required by the Contract Documents; if such warranties cannot be
executed until the Certificate of Substantial Completion is executed, the Contractor shall submit a
warranty specimen as a condition of Substantial Completion, and shall submit the-fully-executed
warranty prior to Final Completion.
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If in the event Contractor does not complete remaining work within thirty (30) days of Substantial completion,
Owner shall give the Contractor written notice of the remaining Work to be completed. If the Contractor fails to
complete the remaining work to be completed within five (5) days of receipt of the written notice, the Owner
reserves the right to complete the remaining Work in accordance with § 2.4 without further notice to the Contractor.
All costs incurred by Owner therein shall be offset against Contractor’s final payment.

8§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of
items to be completed or corrected prior to final payment, which shall be attached to the Certificate of Substantial
Completion (the "Punch List"). Failure to include an item on the Punch List does not alter the responsibility of the
Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s Punch List, the Architect will make an inspection to determine whether the
Work or designated portion thereof is substantially complete. If the Architect’s inspection discloses any item,
whether or not included on the Contractor’s Punch List, which is not sufficiently complete in accordance with the
Contract Documents so that the Owner can occupy or utilize the Work or designated portion-thereof for its intended
use, the Contractor shall, before issuance of the Certificate of Substantial Completion, complete or correct such item
upon notification by the Architect. In such case, the Contractor shall then submit a request for another inspection by
the Architect to determine Substantial Completion.

8§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a
Certificate of Substantial Completion with the Punch List attached. The Certificate of Substantial Completion shall
establish the date of Substantial Completion; establish responsibilities of the Owner and Contractor-for security,
maintenance, heat, utilities, damage to the Work and insurance; and fix the time within which the Contractor shall
finish all items on the Punch List accompanying the Certificate. Warranties required by the Contract Documents
shall commence on the date of Substantial Completion of the Work or designated portion thereof unless otherwise
provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate.

§9.8.6 Upon Substantial Completion, the Contractor and Subcontractors hereby assign all vendor and
manufacturers’ warranties to the Owner, if and to the extent any such warranty identified the Contractor or a
Subcontractor, and not the Owner, as the entity to whom the warrantor is obligated.

89.8.7 Liquidated Damages. The parties agree that time is of the essence of this Agreement. If the Contractor fails
to achieve final completion of the Work by the Substantial Completion date(s) established in the.Contract Documents
and/or as established in the approved construction schedules, as may be adjusted by extensions of time contained in
fully-executed Change Orders, if any (the "Scheduled Date(s) of Substantial Completion™), the Contractor shall be
liable to the Owner for and shall pay the Owner liquidated damages in the amounts listed under/Section 0005000
"Supplementary General Conditions", for each and every calendar day between the Scheduled Date(s) of Substantial
Completion and the actual date(s) of Substantial Completion, and the Owner may set off and deduct such amounts
from payments due, or which may later become due, to the Contractor. The parties stipulate and agree that this
provision is fair and reasonable, and the per day rate established in this Section is fair and reasonable;-considering the
nature of the harm that may be incurred by the Owner as a result of such delay, and the difficulty or impossibility of
ascertaining, calculating, and/or proving the actual damages resulting from such delay. The parties stipulate and agree
that this Section 9.8.7 is a valid and enforceable liquidated delay damages clause, and is not a penalty.

§ 9.9 Partial Occupancy or Use

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented
to by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or
use may commence whether or not the portion is substantially complete, provided the Owner and Contractor have
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security,
maintenance, heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for
correction of the Work and commencement of warranties required by the Contract Documents. When the Contractor
considers a portion substantially complete, the Contractor shall prepare and submit a Punch List to the Architect as
provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably
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withheld. The stage of the progress of the Work shall be determined by written agreement between the Owner and
Contractor or, if no agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly
inspect the area to be occupied or portion of the Work to be used in order to determine and record the condition of
the Work.

§ 9.9.3 Partial occupancy or use of a portion or portions of the Work shall not constitute acceptance of Work not
complying with the requirements of the Contract Documents.

§ 9.10 Final Completion and Final Payment

§ 9.10.1 All Work depicted on the Contractor’s Punch List and thereafter identified in the Architect’s inspection
shall be completed by Contractor within thirty (30) days of issuance of the Certificate of Substantial Completion.
Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon receipt
of a final Application for Payment, the Architect will promptly make such inspection. When the Architect finds the
Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly issue
a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and on
the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance with the
Contract Documents and that the entire balance found to be due the Contractor and noted in the final Certificate,
including retention held pursuant to Section 9.6.9, is due and payable. The Architect’s final Certificate for Payment
will constitute a further representation that conditions listed in Section 9.10.2 as precedent to the Contractor’s being
entitled to final payment have been fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits
to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected
with the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the
Contract Documents to remain in force after final payment is currently in effect and will not be canceled or allowed
to expire until at least 30 days’ prior written notice has been given to the Owner, (3) a written statement that the
Contractor knows of no reason that the insurance will not be renewable to cover the period required by the Contract
Documents, (4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as
manufacturers’ warranties or specific Subcontractor warranties, including those fully-executed warranties required
by Section 9.8.1.1 to be furnished prior to final completion, and (6) final releases and waivers of liens, claims,
security interests, or encumbrances arising out of the Contract, to the extent and in such form as may be designated
by the Owner, along with the final submittal of certified payroll as provided by Section 5 of the Prevailing Wage
Act, 820 ILCS 130/5. If a lien, claim, security interest, or encumbrance remains unsatisfied after payments are made,
the Contractor shall refund to the Owner all money that the Owner may be compelled to pay in"discharging the lien,
claim, security interest, or encumbrance, including all costs, reasonable attorneys’ fees, and litigation expenses.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the
Contract, make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If
the remaining balance for Work not fully completed or corrected is less than retainage stipulated in-the Contract
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for
that portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to
certification of such payment. Such payment shall be made under terms and conditions governing final payment, and
shall not constitute a waiver of Claims. Otherwise, if the Contractor does not complete remaining work within thirty
(30) days after Substantial Completion, Owner may complete the remaining Work and backcharge-the Contractor in
accordance with Section 2.5. All related costs incurred by Owner shall be deducted from Contractor’s final
payment, and if the amount of Contractor’s final Application for Payment is insufficient to cover such costs,
Contractor shall pay such insufficiency to Owner upon demand.

§ 9.10.4 Reserved.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those previously made in writing and specifically identified by that payee as unsettled at
the time of final Application for Payment.
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ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Contractor shall be solely responsible for initiating, maintaining, and supervising all safety precautions and
programs in connection with the performance of the Contract. Neither the Owner nor the Architect shall be
responsible for any safety precautions or programs in connection with the Work.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to
.1 employees on the Work and other persons who may be affected thereby;
.2 the Work and materials and equipment to be incorporated therein, whether in storage-on or off the
site, under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and
.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements,
roadways, structures, and utilities not designated for removal, relocation, or replacement in the course
of construction.

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their
protection from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites-and utilities of
the safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed
by any of them, or by anyone for whose acts they may be liable and for which the Contractor is'responsible under
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable
to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in-addition to the
Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise
designated by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as-to-cause,damage or
create an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property

If any person suffers injury or damage to person or property because of an act or omission of a‘party, or of others for
whose acts such party is legally responsible, the responsible party shall give notice of the injury-or-damage, whether
or not insured, to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall
provide sufficient detail to enable the other party to investigate the matter.

§ 10.3 Hazardous Materials and Substances

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material-or-substance not
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily
injury or death to persons resulting from a material or substance, including but not limited to asbestos or
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polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing
the condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition.

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to
verify the presence or absence of the material or substance reported by the Contractor and, in the event such material
or substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of
persons or entities who are to perform tests verifying the presence or absence of the material or substance or who are
to perform the task of removal or safe containment of the material or substance. The Contractor and the Architect
will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or
entities proposed by the Owner. If either the Contractor or Architect has an objection to a person-or-entity proposed
by the Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable
objection. When the material or substance has been rendered harmless, Work in the affected area shall resume. By
Change Order, the Contract Time shall be equitably extended.

§ 10.3.3 Reserved.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The
Owner shall be responsible for hazardous materials or substances required by the Contract Documents, except to the
extent of the Contractor’s fault or negligence in the procurement, delivery, unloading, loading, stockpiling, storing,
preparing, installing, use and/or handling of such materials or substances (collectively, "handling").

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of
hazardous materials or substances the Contractor brings to the site and faultily or negligently handles, or (2) where
the Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are
due to the Owner’s fault or negligence.

§ 10.3.6 Reserved.

§ 10.4 Emergencies

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor
on account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11  INSURANCE AND BONDS

8 11.1 Contractor’s Insurance and Bonds

§ 11.1.1 The Contractor, and the Subcontractors, to the extent applicable as specified below, shall purchase and
maintain insurance of the types and limits of liability, containing the endorsements, and subject to the terms and
conditions, as described in this Section 11.1 and its subparts and elsewhere in the Contract Documents. To the
extent of any conflict between this Section 11.1 and other Contract Documents, the Contractor and Subcontractors
shall purchase and maintain the insurance with the higher limits, broader coverage, and better protections for the
Owner. The Contractor and Subcontractors shall purchase and maintain the required insurance from an insurance
company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is
located. Such coverage shall be procured on an occurrence basis. Such coverage shall be procured from insurers
with a Best’s Key Rating Guide rating of at least A / VI1I. The Owner, Architect, and Architect’s consultants shall
by endorsement be named as additional insureds under the Contractor’s and each Subcontractor’s commercial
general liability policy, automobile liability policy, and excess or umbrella policy, all on a primary and
noncontributory basis.

§ 11.1.1.1 Commercial general liability insurance including coverage for contractual liability-and completed
operations, explosion, collapse and underground hazards, covering personal injury, bodily injury and property damage,
in the amount of Two Million Dollars ($2,000,000) per occurrence and Two Million Dollars ($2,000,000) aggregate.

AIA Document A201™ — 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017

by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and

International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil E;Zl
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AlA software at
17:58:30 ET on 02/21/2019 under Order No.0475225765 which expires on 08/23/2019, and is not for resale.

User Notes: (1198150707)



§ 11.1.1.2 Automobile liability insurance, including hired, rented, and non-owed vehicles, covering personal injury,
bodily injury and property damage, with a combined single limit of One Million Dollars ($1,000,000).

§ 11.1.1.3 Umbrella / excess insurance coverage with a limit of at least Five Million Dollars ($5,000,000).

§ 11.1.1.4 Workers’ compensation insurance in the amount of the statutory minimum with an employer’s liability
coverage of at least One Million Dollars ($1,000,000).

§ 11.1.1.5 The Contractor, and Subcontractors as applicable, shall maintain the insurance required by this Section
11.1 without interruption from the date of the Agreement until the date of final payment, and, with respect to their
completed operations coverage, until three (3) years after Substantial Completion of Work, or-for-such, other period
for maintenance of completed operations coverage as specified in the Contract Documents, whichever is greatest.

§ 11.1.1.6 Prior to commencement of the Work, and again prior to the expiration of any policy, the Contractor and
all Subcontractors shall furnish to the Owner and Architect certificates of insurance, policy declarations, all policy
endorsements, and if requested by the Owner the policies, all reflecting the insurance required by this Section 11.1.
An additional certificate and endorsements evidencing continuation of liability coverage, including coverage for
completed operations, shall be submitted by Contractor and all Subcontractors with the final Application for
Payment as required by Section 9.10.2 and thereafter upon renewal or replacement of such coverage until the time
permitted for expiration. If any aggregate limit is reduced on account of claims paid, Contractor and Subcontractor
shall immediately notify the Owner and Architect in writing of the amount of such reduction.

§ 11.1.1.7 Failure of either the Architect or Owner to demand certificates of insurance and/or policies-and/or
endorsements shall not constitute a waiver of the Contractor’s and Subcontractor’s responsibilities under this
Section 11.1. Nor shall review and/or approval by either the Owner or Architect in any way relieve Contractor or
any Subcontractor of its responsibility for furnishing sufficient insurance.

§ 11.1.1.8 Liability of Contractor or Subcontractor is not limited by these insurance requirements or by actual
insurance coverage. Nothing related to insurance requirements in the Contract Documents/is to be construed as
limiting the liability of the Contractor, the liability of any Subcontractor of any tier, or the liability of the Architect,
or any of their respective insurance carriers. Owner does not represent that the coverages-or limits of insurance
specified are sufficient or adequate to protect the Owner, Contractor, Architect, or any Subcontractor’s interest or
liabilities, but are merely minimums.

§ 11.1.1.9 Each Subcontractor shall comply with all requirements of this Section 11.1, except that the Owner may in
writing excuse a Subcontractor from procuring and maintaining an excess / umbrella policy in conformance with
Section 11.1.1.3, where deemed appropriate by the Owner, in its sole discretion.

§ 11.1.2 The Contractor as principal shall furnish to the Owner as obligee bonds covering faithful performance of the
Contract and payment of obligations arising from the Contract. The payment and performance bonds shall strictly
comply with the Public Construction Bond Act, 30 ILCS 550/0.01, et seq. (the "Act"), and with all provisions of this
Section 11.1.2 and its subparts to the extent not in conflict with the Act. The Contractor shall purchase and maintain
the required bonds from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where
the Project is located. Each such surety shall have a Best’s Key Rating Guide rating of at least-A /"VHI.

§11.1.2.1 The payment and performance bonds shall be executed on AIA Document A311 or A312, or on another
form acceptable to the Owner, and shall include a penal sum equivalent to or greater than the Contract Sum as
defined in Section 9.1.1. If the Project involves a Contractor who is also serving as a construction manager at risk
that will take or has taken assignment of trades pursuant to Section 5.1.1, then for purposes of determining the penal
sum of the bond, the Contract Sum means the aggregate sum of all bids awarded by the Owner and assigned to the
Contractor as provided in Section 5.1.1.

§11.1.2.2 All terms and conditions of all Contract Documents, including those that comprise these A201 General
Conditions, as amended, shall be deemed incorporated by reference into each bond furnished in connection with this
Section 11.1.2. In case of any conflict between any provision of any performance or payment-bond-and the Contract
Documents, the provisions of the Contract Documents shall prevail to the extent of such conflict. Any provision of
any bond purporting to create a condition precedent for Owner not otherwise contained in the Contract Documents,
or which otherwise purports to abrogate or nullify the Owner’s rights or remedies otherwise available in contract, law,
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or equity, is void. If any provision of any bond purports to shorten the period of limitations and/or the period of repose
as provided in Section 13-214 of the Code of Civil Procedure, 735 ILCS 5/13-214, or if any provision of any bond
purports to shorten any other applicable statute of limitation or repose, such provision of such bond shall be null and
void, but all other provisions of such bond shall remain enforceable.

§11.1.2.3 No surety shall assert solvency of its principal or its principal’s denial of default as a defense to any claim
under any bond furnished in accordance with this Section 11.1.2.

§11.1.2.4 If any surety shall make any assignment for the benefit of creditors or commit any act of bankruptcy, or is
declared bankrupt, or if it shall file a voluntary petition in bankruptcy, or shall in the opinion of the Owner be
insolvent, the Contractor shall immediately upon request by the Owner furnish and maintain other-bonds satisfactory
to the Owner. No further payment shall be due nor shall be made to Contractor until the new surety or sureties shall
have met the Owner’s qualifications.

§11.1.2.5 If at any time the Owner shall become reasonably dissatisfied with any surety, or for any other reason
such bonds shall cease to be adequate security for the Owner, Contractor shall, within five (5) days after notice to do
S0, substitute acceptable bonds in such form and sum and signed by such other surety or sureties as may be
reasonably satisfactory to the Owner. No further payment shall be deemed due nor shall be made to Contractor until
the new surety or sureties shall have met the Owner’s qualifications.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bands covering payment
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall
authorize a copy to be furnished. The Owner may furnish bonds to any person, at any time, without-cansent of the
Contractor.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation or
expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from an
act or omission of the Owner, have the right but not the obligation to stop the Work until the lapse in coverage has
been cured by the procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor
shall not relieve the Contractor of any contractual obligation to provide any required coverage.

§ 11.2 Builder's Risk Insurance

§ 11.2.1 The Contractor shall purchase and maintain, in a company or companies lawfully authorized to do business
in the jurisdiction in which the Project is located, property insurance written on a builder’s risk "all-risk" or
equivalent policy form in the amount of the Contract Sum, as modified by Change Orders, comprising the total
value for the entire Project at the site on a replacement cost basis. Any required deductible shall be'paid by the
Contractor unless the Contract Documents otherwise provide or the Owner acknowledges its obligation to pay such
deductibles in writing and prior to commencement of the Work. Such property insurance shall be maintained, unless
otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who are
beneficiaries of such insurance, until final payment has been made as provided in Section 9.10 or until no person or
entity other than the Owner has an insurable interest in the property required by this Section 11.2.1 to be covered,
whichever is later. This insurance shall include interests of the Owner, the Contractor, Subcontractors-and Sub-
subcontractors in the Project.

§ 11.2.2 Reserved.

§ 11.2.3 Notice of Cancellation or Expiration of Contractor’s Required Builder’s Risk Insurance./ Within three (3)
business days of the date the Contractor becomes aware of an impending or actual cancellation or expiration of any
property insurance required by the Contract Documents, the Contractor shall provide notice to the Owner of such
impending or actual cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the
Owner: (1) the Owner, upon receipt of notice from the Contractor, shall have the right but not the obligation to stop
the Work until the lapse in coverage has been cured by the procurement of replacement coverage by either the
Owner or the Contractor; (2) the Contract Time and Contract Sum shall notbe adjusted; and (3)the-Contractor
waives all rights against the Owner, Subcontractors, and Sub-subcontractors to the extent any loss to the Contractor
would have been covered by the insurance had it not expired or been cancelled. If the Owner purchases replacement
coverage, the cost of the insurance shall be backcharged to the Contractor by an appropriate Change Order. The
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furnishing of notice by the Contractor shall not relieve the Contractor of any contractual obligation to provide
required insurance.

8§ 11.3 Reservation of Subrogation
§ 11.3.1 The parties’ respective rights of subrogation are reserved.

8§ 11.3.2 Reserved.

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance

The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other-causes-of loss.

§11.5 Adjustment and Settlement of Insured Loss

§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Contractor
as fiduciary and made payable to the Contractor as fiduciary for the insureds, as their interests may appear, subject
to requirements of any applicable mortgagee clause and of Section 11.5.2. The Contractor shall pay the Architect
and Owner their just shares of insurance proceeds received by the Contractor, and by appropriate agreements the
Architect shall make payments to its consultants and Subcontractors in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Contractor shall notify the Owner of the terms of the proposed
settlement as well as the proposed allocation of the insurance proceeds. The Owner shall have 14 days from receipt
of notice to object to the proposed settlement or allocation of the proceeds. If the Owner does not object, the
Contractor shall settle the loss and the Owner shall be bound by the settlement and allocation. Upon receipt, the
Contractor shall deposit the insurance proceeds in a separate account and make the appropriate-distributions.
Thereafter, if no other agreement is made or the Owner does not terminate the Contract for convenience, the Owner
and Contractor shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount
allocated for that purpose. If the Owner timely objects to either the terms of the proposed settlement or the allocation
of the proceeds, the Contractor may proceed to settle the insured loss, and any dispute between the Owner and
Contractor arising out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15.
Pending resolution of any dispute, the Owner may issue a Construction Change Directive for the reconstruction of
the damaged or destroyed Work.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 Uncovering of Work

§ 12.1.1 If a portion of the Work is covered contrary to the Owner’s or Architect’s request or to requirements
specifically expressed in the Contract Documents, it must, if requested in writing by the Owner or Architect, be
uncovered for the Owner’s or Architect’s examination and be replaced at the Contractor’s expense without change
in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Owner or Architect has not specifically requested to
examine prior to its being covered, the Owner or Architect may request to see such Work and it shall be uncovered
by the Contractor. If such Work is in accordance with the Contract Documents, the Contractor shall be entitled to an
equitable adjustment to the Contract Sum and Contract Time as may be appropriate. If such Work is not in
accordance with the Contract Documents, the costs of uncovering the Work, and the cost of correction, shall be at
the Contractor’s expense.

§ 12.2 Correction of Work

§ 12.2.1 Before Substantial Completion

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of
the Contract Documents, discovered before Substantial Completion and whether or not fabricated;-installed or
completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby,
shall be at the Contractor’s expense.

§ 12.2.2 After Substantial Completion

§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after-the-date of
Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties
established under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents,
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor
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shall correct it promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the
Contractor an express written acceptance of such specific condition. The Owner shall give such notice promptly
after discovery of the condition. If the Contractor fails to correct nonconforming Work within a reasonable time
during that period after receipt of notice from the Owner or Architect, the Owner may correct it and backcharge the
Contractor in accordance with Section 2.5.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall be extended on specific items of Work-identified by the
Owner as defective, and such extension shall commence upon the performance of corrective Work by the Contractor
pursuant to this Section 12.2. Such extension shall expire one year from the date of completion of such corrective
Work.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or
Separate Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of
Work that is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation-with respect to
any obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct
the Work, and has no relationship to the time within which the Owner may seek to enforce that obligation or any
other obligation arising under the Contract Documents.

§ 12.2.6 All other warranties and guarantees required by the Contract Documents shall be provided to the Architect
prior to Substantial Completion or Final Completion, as applicable, and are separate obligations from the obligations
contained in this Section 12.2.

§ 12.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so by express written notice to the Contractor instead of requiring its removal and correction, in
which case the Contract Sum will be reduced by deductive Change Order, as appropriate and equitable. Such
adjustment shall be effected whether or not final payment has been made.

ARTICLE 13  MISCELLANEOUS PROVISIONS
§ 13.1 Governing Law
The Contract shall be governed by the law of the State of Illinois without regard for conflict of law principles.

§ 13.1.1 Contractor and each Subcontractor shall comply with the Illinois Human Rights Act, 775 ILCS 5/2-101 et
seg., and Contractor and each Subcontractor hereby certifies that he / she / it has and will maintain-at-all times during
the term of this agreement a written sexual harassment policy in accordance with 775 ILCS 5/2-105(A)(4).

§13.1.2 Contractor and each Subcontractor hereby certifies pursuant to Section 33E-11 of the Illinois Criminal Code
that he / she / it is not barred from bidding on, or contracting in connection with, the Project as a result of a conviction
for either bid-rigging or bid rotating under Section 33E-3 or 33E-4 of the Criminal Code.

§ 13.1.3 The Contractor and each Subcontractor hereby certifies that he / she / it will provide a drug free workplace
in compliance Section 3 of the Drug Free Workplace Act, 30 ILCS 580/3.

§13.1.4 At least once per month prior to final completion of the Work, the Contractor and each Subcontractor shall
submit to the Owner certified payrolls in accordance with Section 5 of the Illinois Prevailing-Wage Act, 820 ILCS
130/5.
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8§ 13.1.4 Upon the Owner’s request, any employee of the Contractor and any employee of any Subcontractor or other
supplier or vendor shall submit state-issued identification documents (e.g. driver’s license, state identification card,
etc.) or other documents to the Owner and provide the necessary consents so that the Owner may obtain a criminal
background check of the employee. No person who fails or refuses to produce such documents may work on the
Project at the Project site. Alternatively, the Owner reserves the right to direct the Contractor, at any time during the
Project, to immediately obtain criminal background checks of Contractor’s or Subcontractor’s employees. Such
criminal background checks will be performed at Contractor’s or Subcontractor’s expense and at no additional cost to
Owner. If in the Owner’s sole discretion objectionable information regarding any employee is discovered in the
background check, whether performed by Owner or Contractor, such person shall not be allowed to work on the
Project at the Project site. The Owner may request new background checks of any employee at any time.

8 13.1.5 This Contract is subject to and shall be construed in accordance with all provisions of law applicable to the
Work and the Project. All applicable rules of law shall prevail over any conflicting provision contained in any of the
Contract Documents.

§ 13.2 Successors and Assigns

§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors,assigns, and legal
representatives to covenants, agreements, and obligations contained in the Contract Documents. [ Contractor shall
not assign the Contract in whole or in part without written consent of the Owner.

§ 13.2.2 The Contract Documents and these A201 General Conditions provide the rights and obligations by and
between Owner, Architect, and Contractor. There are no other beneficiaries to the Contract.

§ 13.3 Rights and Remedies

§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder
shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise impaosed or available
by law.

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing.

§ 13.4 Tests and Inspections

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be/present for such
procedures. The Owner shall bear, without markup by the Architect or Contractor, costs of tests, inspections, or
approvals that do not become requirements until after bids are received or negotiations concluded. The Owner shall
directly arrange and pay for tests, inspections, or approvals where building codes or applicable laws or regulations
S0 require.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection,
or approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of
when and where tests and inspections are to be made so that the Architect may be present for/such-pracedures. Such
costs, except as provided in Section 13.4.3, shall be at the Owner’s expense and without markup by the Architect or
Contractor.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary
by such failure, including those of repeated procedures and compensation for the Architect’s services and expenses,
shall be at the Contractor’s expense.
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§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the
Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 135 Interest
Payments due and unpaid under the Contract Documents shall bear interest only in accordance-with-the Local
Government Prompt Payment Act, 50 ILCS 505/1, et seq.

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

§ 14.1 Termination by the Contractor

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 90-consecutive days
through no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any
other persons or entities performing portions of the Work, for any of the following reasons:

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to
be stopped;

.2 An act of government, such as a declaration of national emergency, that requires all Work to be
stopped,;

.3 Because the Architect has not issued a Certificate for Payment and has not notified the-Contractor of
the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not
made payment on a Certificate for Payment within the time stated in the Contract Documents; or

4 Reserved.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions,of the Work,
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3,
constitute in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days
in any 365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’
notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed.
However, in no event shall Contractor be entitled to overhead and profit on Work not executed, or costs incurred by
reason of such termination.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the\Contractor, a
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing
portions of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional
days’ notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in
Section 14.1.3.

8§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor
.1 refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to Subcontractors or suppliers in accordance with the Contract Documents and/or
the respective agreements between the Contractor and the Subcontractors or suppliers;
3 disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of a
public authority; or
4 otherwise is guilty of a material breach of a provision of the Contract Documents.

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, the Owner may, without prejudice to any other
rights or remedies of the Owner and after giving the Contractor and the Contractor’s surety, iif any, written notice,
terminate employment of the Contractor and may, subject to any prior rights of the surety:
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.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;

.2 Accept assignment of subcontracts pursuant to Section 5.4; and

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written
request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs
incurred by the Owner in finishing the Work.

8 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including-compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, including reasonable attorneys’ fees, such excess shall be paid to the Contractor. If such costs and
damages exceed the unpaid balance, the Contractor shall pay the difference to the Owner upon demand.

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or-interrupt the Work, in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be equitably adjusted for increases in the cost and time caused
by suspension, delay, or interruption under Section 14.3.1. No adjustment shall be made to the extent
.1 that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause
for which the Contractor is responsible; or
.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience,the Contractor
shall
.1 cease operations as directed by the Owner in the notice;
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
.3 except for Work directed to be performed prior to the effective date of termination stated in the
notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts
and purchase orders; and
4 Immediately assign to the Owner any sub-contractual assignments requested by the Owner pursuant
to Section 5.4.

§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work
properly executed. However, in no event shall Contractor be entitled to overhead and profit/on Work not executed,
or costs incurred by reason of such termination.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 Claims

§ 15.1.1 Definition

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in
the Contract Time, or other relief with respect to the terms of the Contract. The term "Claim" also includes other
disputes and matters in question between the Owner and Contractor arising out of or relating to the Contract. The
responsibility to substantiate Claims shall rest with the party making the Claim. This Section/15:1:1 does not require
the Owner to file a Claim in order to impose liquidated damages in accordance with the Contract Documents. This
Section 15.1.1 does not create any conditions precedent on any cause of action the Owner may have against the
Contractor.

§ 15.1.2 Time Limits on Claims
The Owner and Contractor shall commence all Claims and causes of action against the other and-arising out of or
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with applicable law.
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§ 15.1.3 Notice of Claims

§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to
the other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as
the Initial Decision Maker. Claims by the Contractor under this Section 15.1.3.1 shall be initiated within 21 days
after occurrence of the event giving rise to such Claim or within 21 days after the Contractor first recognizes the
condition giving rise to the Claim, whichever is later.

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party. In such event, no decision by the Initial Decision Maker is required.

§ 15.1.4 Continuing Contract Performance

§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7
and Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall
continue to make payments in accordance with the Contract Documents.

§ 15.1.4.2 If the Owner and Contractor agree with the Initial Decision Maker’s decision, the Contract Sum and
Contract Time shall be adjusted in accordance with the Initial Decision Maker’s decision. In the event of such
agreement, the Architect will issue Certificates for Payment in accordance with the decision of the Initial Decision
Maker.

§ 15.1.5 Claims for Additional Cost

If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim, and timely
notice is a condition precedent to any recovery or relief by Contractor on such Claim. Prior notice is not required for
Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time

§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice‘as provided in
Section 15.1.3 shall be given, and such notice is a condition precedent to any recovery or relief by Contractor on
such Claim. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on progress of
the Work. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be
documented by data substantiating that weather conditions were abnormal for the period of time, could not have
been reasonably anticipated, and had an adverse effect on the scheduled construction.

§ 15.1.7 Reserved.

§ 15.2 Initial Decision
§ 15.2.0 As used in this Section 15.2 and its subparts, "Claims" refers only to Claims by the Contractor, and does not
include Claims by the Owner.

§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of
the period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall
be referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker,
unless otherwise indicated in the Agreement. Except for those Claims excluded by this Section'15.2:1, an initial
decision shall be required as a condition precedent to arbitration or litigation, as the case may be;of any Claim
initiated by Contractor and arising prior to the date final payment is due. If an initial decision has not been rendered
within 30 days after the Claim has been referred to the Initial Decision Maker, the Contractor' may commence
litigation without a decision having been rendered, and such litigation shall be subject to the Owner’s right to elect
arbitration as provided in Section 15.4.1. Unless the Initial Decision Maker and all affected parties agree, the Initial
Decision Maker will not decide disputes between the Contractor and persons or entities other than the Owner.

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or
more of the following actions: (1) request additional supporting data from the claimant or a response with supporting
data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise,
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or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker
lacks sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the
Initial Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the
Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek
information from either party or from persons with special knowledge or expertise who may assist the Initial
Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of
such persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish-additional
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting
data will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon
receipt of the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim
in whole or in part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating
that the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state
the reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall not be binding.

§ 15.2.7 Reserved.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Reserved.

§ 15.4 Arbitration

8 15.4.1 In the sole and exclusive discretion of the Owner, all claims, disputes and other matters in question between
any of the Architect, Owner, Contractor, Surety, Subcontractor or any material supplier arising out of, or relating to,
agreements to which two or more of said parties are bound, or the Contract Documents or the breach thereof, shall,
in the case of such election by the Owner, be decided by arbitration. If the Owner elects such arbitration, it shall be
conducted in accordance with the Construction Industry Arbitration Rules of the American Arbitration Association
then in effect at the time that the demand is made, as modified herein. In any such arbitration, the arbitrator shall
make separate findings as to liability and the amount of damages with respect to each party to'the arbitration to the
extent any liability or responsibility for damages exists. The Architect, surety, subcontractors and material suppliers
who have an interest in the dispute shall be joined as parties to the arbitration. The arbitrator shall have authority to
decide all issues between the parties. The foregoing option of the Owner to arbitrate and any other/agreement to
arbitrate with an additional person or persons, duly consented to by the parties, shall be specifically enforceable
under the prevailing arbitration law. The award rendered by the arbitrator shall be final, and judgment may be
entered upon it in accordance with applicable law in any court having jurisdiction thereof.

8 15.4.1.1 If the Owner elects arbitration, in its sole discretion, notice of the demand for arbitration shall be filed in
writing with the other part(ies) to the arbitration and with the American Arbitration Association. Such demand for
arbitration shall be made within a reasonable time after the claim, dispute or other matter in question has arisen, and
in no event shall it be made after the date when institution of legal or equitable proceedings based on such claim,
dispute or other matter in question would otherwise be barred by an applicable statute of limitations or repose.
Whether such limitations have been met shall be decided by the arbitrator if contested by a party.

8§ 15.4.1.2 All parties shall carry on the Work and perform their duties during any arbitration proceedings, and the
Owner shall continue to make payments to the extent required by the Contract Documents. However, at the request
of any party, contested payments may be placed in an escrow account pending resolution of the dispute.

§15.4.1.3 If the Owner elects arbitration, in its sole discretion, in addition to the other rules of the American
Avrbitration Association applicable to any arbitration hereunder, the following shall apply:
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Nl Promptly after the impaneling of the arbitrator, the arbitrator shall establish a procedure for each
party to set forth in writing and to serve upon each other party a detailed statement of its contentions of fact and law,
along with appropriate responses thereto;

2 All parties to the arbitration shall be entitled to reasonable discovery procedures as provided by the
Illinois Code of Civil Procedure and Illinois Supreme Court Rules, as supplemented by rules to be established by the
arbitrator;

3 The arbitration shall be commenced and conducted as expeditiously as possible consistent with
affording reasonable discovery as provided herein. Similarly, the scope of discovery, and the extent of proceedings
hereunder relating to discovery, shall be consistent with the parties’ intent that the arbitration-be, conducted as
expeditiously as possible.

§ 15.4.2 In the event of any litigation or arbitration between the parties hereunder, the Contractor shall pay the

Owner’s reasonable attorneys’ fees and court costs to the extent the court or tribunal determines the Owner is the
prevailing party.

833063v1
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EXHIBIT "D"

AIA Document A310" —

Bid Bond

CONTRACTOR:
(Name, legal status and address)

SURETY:
(Name, legal status and principal place
of business)

« »K » « DK »
« » « »
OWNER:

(Name, legal status and address)
L MK »
L »

BOND AMOUNT: $ « »

PROJECT:

(Name, location or address, and Project number, if any)
«Blank»

« »

« »

The Contractor and Surety are bound to the Owner in the amount set forth above, for the
payment of which the Contractor and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, as provided herein. The
conditions of this Bond are such that if the Owner accepts the bid of the Contractor
within the time specified in the bid documents, or within such time period as may be
agreed to by the Owner and Contractor, and the Contractor either (1) enters into a
contract with the Owner in accordance with the terms of such bid, and gives such bond or
bonds as may be specified in the bidding or Contract Documents, with a surety admitted
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful
performance of such Contract and for the prompt payment of labor and material furnished
in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the
amount of this Bond, between the amount specified in said bid and such larger amount
for which the Owner may in good faith contract with another party to perform the work
covered by said bid, then this obligation shall be null and void, otherwise to remain in full
force and effect. The Surety hereby waives any notice of an agreement between the
Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver
of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the
aggregate beyond the time for acceptance of bids specified in the bid documents, and the
Owner and Contractor shall obtain the Surety’s consent for an extension beyond sixty
(60) days.

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term
Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be
deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement
in the location of the Project, any provision in this Bond conflicting with said statutory or
legal requirement shall be deemed deleted herefrom and provisions conforming to such
statutory or other legal requirement shall be deemed incorporated herein. When so
furnished, the intent is that this Bond shall be construed as a statutory bond and not as a
common law bond.

2010
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bgoins
Typewritten Text
EXHIBIT "D"


Signed and sealed this « » day of « », « »

« »
(Contractor as Principal) (Seal)

« »

(Witness) (Title)

« »

(Surety) (Seal)
« »

(Witness) (Title)
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AIA

Performance Bond

CONTRACTOR:
(Name, legal status and address)

« K »
« »

OWNER:

(Name, legal status and address)
L MK »

« »

CONSTRUCTION CONTRACT
Date: « »

Amount: $«  »
Description:

(Name and location)
«Blank»

« »

BOND
Date:

EXHIBIT "E"

Document A312"

SURETY:
(Name, legal status and principal
place of business)

«
«

K »
»

(Not earlier than Construction Contract Date)

« »
Amount: $ « »
Modifications to this Bond:

CONTRACTOR AS PRINCIPAL
Company: (Corporate Seal)
Signature:

Name and « »« »

Title:

None

See Section 16

SURETY

Company: (Corporate Seal)
Signature:

Nameand |« »« »

Title:

(Any additional signatures appear on the last page of this Performance Bond.)

(FOR INFORMATION ONLY — Name, address and telephone)
OWNER'’S REPRESENTATIVE:
(Architect, Engineer or other party:)

AGENT or BROKER:

« »
« »
« »

«
«
«
«
«
«

»
»
»
»
»
»

— 2010

ADDITIONS AND DELETIONS:
The author of this document
has added information
needed for its completion.
The author may also have
revised the text of the
original AlIA standard form.
An Additions and Deletions
Report that notes added
information as well as
revisions to the standard
form_text is available from
the author and should be
reviewed.

This document has important
legal consequences.
Consultation with an
attorney-is encouraged with
respect to.-its completion
or modification.

Any_singular_reference to
Contractor, Surety, Owner
or other party-shall be
considered plural where
applicable.

ELECTRONIC COPYING of any
portion of this AIA® Document
to another electronic file is
prohibited and constitutes a
violation of copyright laws
as set forth in the footer of
this document.
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EXHIBIT "E"


§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors and assigns to the Owner for the performance of the Construction Contract, which is incorporated herein
by reference.

§ 2 If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation
under this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall arise
after
.1 the Owner first provides notice to the Contractor and the Surety that the Owner is considering
declaring a Contractor Default. Such notice shall indicate whether the Owner is requesting a
conference among the Owner, Contractor and Surety to discuss the Contractor’s;performance: If the
Owner does not request a conference, the Surety may, within five (5) business days after receipt of
the Owner’s notice, request such a conference. If the Surety timely requests a conference, the Owner
shall attend. Unless the Owner agrees otherwise, any conference requested under this Section 3.1
shall be held within ten (10) business days of the Surety’s receipt of the Owner’s notice. If the
Owner, the Contractor and the Surety agree, the Contractor shall be allowed a reasonable time to
perform the Construction Contract, but such an agreement shall not waive the Owner’s right, if any,
subsequently to declare a Contractor Default;
.2 the Owner declares a Contractor Default, terminates the Construction Contract and notifies the
Surety; and
.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constitute a
failure to comply with a condition precedent to the Surety’s obligations, or release the Surety from its obligations,
except to the extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the-Surety’s expense
take one of the following actions:

§ 5.1 Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction-Contract;

§ 5.2 Undertake to perform and complete the Construction Contract itself, through its agents or independent
contractors;

§ 5.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a-contract for
performance and completion of the Construction Contract, arrange for a contract to be prepared for execution by the
Owner and a contractor selected with the Owner’s concurrence, to be secured with performanceand payment bonds
executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Owner
as a result of the Contractor Default; or

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with
reasonable promptness under the circumstances:
.1 After investigation, determine the amount for which it may be liable to the Owner and, as soon as
practicable after the amount is determined, make payment to the Owner; or
.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable promptness, the Surety.shall be deemed
to be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any
remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the
payment or the Surety has denied liability, in whole or in part, without further notice the Owner shall be entitled to
enforce any remedy available to the Owner.

8 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety-to-the-Owner-shall
not be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to
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the Surety shall not be greater than those of the Owner under the Construction Contract. Subject to the commitment
by the Owner to pay the Balance of the Contract Price, the Surety is obligated, without duplication, for
.1 the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;
.2 additional legal, design professional and delay costs resulting from the Contractor’s Default, and
resulting from the actions or failure to act of the Surety under Section 5; and
3 liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual
damages caused by delayed performance or non-performance of the Contractor.

§ 8 If the Surety elects to act under Section 5.1, 5.3 or 5.4, the Surety’s liability is limited to the amount of this
Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the
Construction Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such
unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than the Owner or its
heirs, executors, administrators, successors and assigns.

8§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in
the location in which the work or part of the work is located and shall be instituted within two years after a
declaration of Contractor Default or within two years after the Contractor ceased working or within two years after
the Surety refuses or fails to perform its obligations under this Bond, whichever occurs first.-If the provisions.of this
Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the
jurisdiction of the suit shall be applicable.

§ 12 Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown.on the page
on which their signature appears.

§ 13 When this Bond has been furnished to comply with a statutory or other legal requirement inthe location where
the construction was to be performed, any provision in this Bond conflicting with said statutory-or legal requirement
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond
and not as a common law bond.

§ 14 Definitions

§ 14.1 Balance of the Contract Price. The total amount payable by the Owner to the Contractor’'under the Construction
Contract after all proper adjustments have been made, including allowance to the Contractor of any amounts
received or to be received by the Owner in settlement of insurance or other claims for damages to which the
Contractor is entitled, reduced by all valid and proper payments made to or on behalf of the Contractor under the
Construction Contract.

§ 14.2 Construction Contract. The agreement between the Owner and Contractor identified on the cover page,
including all Contract Documents and changes made to the agreement and the Contract Documents.

§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise
to comply with a material term of the Construction Contract.

§ 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as
required under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 15 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this
Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

AIA Document A312™ — 2010 Performance Bond. The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is
protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any
portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law.
This draft was produced by AIA software at 09:49:38 on 09/28/2010 under Order No.3370417679_1 which expires on 08/24/2011, and is not for
resale.

User Notes: (1315731767)



§ 16 Modifications to this bond are as follows:

« »

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:

Name and Title: « »« » Name and Title: « »« »

Address: « » Address: « »
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AIA

Payment Bond

CONTRACTOR:
(Name, legal status and address)

« K »
« »

OWNER:
(Name, legal status and address)
L MK »

Document A312" — 2010

SURETY:

(Name, legal status and principal

place of business)

K N » ADDITIONS AND DELETIONS:

« » The author of this document
has added information
needed for its completion.
The author may also have
revised the text of the
original AlIA standard form.
An Additions and Deletions

«» Report that notes added
information as well as

CONSTRUCTION CONTRACT revisions to the_standard

Date: « » form _text is available from

Amo.unt.$« _ the_autgor and should be

. reviewed:

Description: . This document has important

(Name and location) legal consequences.

«Blank» Consultation with an

K » attorney-is encouraged with
respect to.-its completion
or modification.

BONP Any_singular_reference to

Date: . ) Contractor, Surety, Owner

(Not earlier than Construction Contract Date) or other party.shall be

« » considered plural where

Amount: $ « »

applicable.

Modifications to this Bond: None See Section 18

CONTRACTOR AS PRINCIPAL
Company: (Corporate Seal)
Signature:

Name and « »« »

Title:

SURETY

Company: (Corporate Seal)
Signature:

Nameand |« »« »

Title:

(Any additional signatures appear on the last page of this Payment Bond.)

(FOR INFORMATION ONLY — Name, address and telephone)

AGENT or BROKER:

« »
« »
« »

OWNER'’S REPRESENTATIVE:
(Architect, Engineer or other party:)
« »

« »

« »

« »

« »

SSie ELECTRONIC COPYING of any

portion of this AIA® Document
to another electronic file is
prohibited and constitutes a
violation of copyright laws
as set forth in the footer of
this document.
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors and assigns to the Owner to pay for labor, materials and equipment furnished for use in the performance
of the Construction Contract, which is incorporated herein by reference, subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds
harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor,
materials or equipment furnished for use in the performance of the Construction Contract, thenithe Surety and the
Contractor shall have no obligation under this Bond.

§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner under this
Bond shall arise after the Owner has promptly notified the Contractor and the Surety (at the address described in
Section 13) of claims, demands, liens or suits against the Owner or the Owner’s property by any-person-or-entity
seeking payment for labor, materials or equipment furnished for use in the performance of the Construction Contract
and tendered defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions in Section 3, the Surety shall promptly and at the Surety’s expense
defend, indemnify and hold harmless the Owner against a duly tendered claim, demand, lien or suit.

§ 5 The Surety’s obligations to a Claimant under this Bond shall arise after the following:

§ 5.1 Claimants, who do not have a direct contract with the Contractor,

.1 have furnished a written notice of non-payment to the Contractor, stating with substantial accuracy
the amount claimed and the name of the party to whom the materials were, or equipment was,
furnished or supplied or for whom the labor was done or performed, within ninety-(90)-days-after
having last performed labor or last furnished materials or equipment included in the Claim; and

.2 have sent a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants, who are employed by or have a direct contract with the Contractor, have sent a Claim to-the Surety
(at the address described in Section 13).

§ 6 If a notice of non-payment required by Section 5.1.1 is given by the Owner to the Contractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of non-payment under Section 5.1.1:

§ 7 When a Claimant has satisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surety shall
promptly and at the Surety’s expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim,
stating the amounts that are undisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surety’s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed to
constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to undisputed
amounts for which the Surety and Claimant have reached agreement. If, however, the Surety fails to discharge.its
obligations under Section 7.1 or Section 7.2, the Surety shall indemnify the Claimant for the reasonable attorney’s
fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s
fees provided under Section 7.3, and the amount of this Bond shall be credited for any payments'made in good faith
by the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the
performance of the Construction Contract and to satisfy claims, if any, under any construction performance bond.
By the Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor
in the performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety
under this Bond, subject to the Owner’s priority to use the funds for the completion of the work.
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§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or expenses of
any Claimant under this Bond, and shall have under this Bond no obligation to make payments to, or give notice on
behalf of, Claimants or otherwise have any obligations to Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent
jurisdiction in the state in which the project that is the subject of the Construction Contract is located or after the
expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety pursuant to Section 5.1.2
or 5.2, or (2) on which the last labor or service was performed by anyone or the last materials or-equipment were
furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the provisions of this
Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the
jurisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be
sufficient compliance as of the date received.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed-as-a statutory bond
and not as a common law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions
§ 16.1 Claim. A written statement by the Claimant including at a minimum:
.1 the name of the Claimant;
.2 the name of the person for whom the labor was done, or materials or equipment furnished,;
.3 acopy of the agreement or purchase order pursuant to which labor, materials or equipment was
furnished for use in the performance of the Construction Contract;
4 abrief description of the labor, materials or equipment furnished,;
.5 the date on which the Claimant last performed labor or last furnished materials or-equipment for use
in the performance of the Construction Contract;
.6 the total amount earned by the Claimant for labor, materials or equipment furnished as of the date of
the Claim;
.7 the total amount of previous payments received by the Claimant; and
.8 the total amount due and unpaid to the Claimant for labor, materials or equipment furnished as of the
date of the Claim.

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the
Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The
term Claimant also includes any individual or entity that has rightfully asserted a claim under an applicable
mechanic’s lien or similar statute against the real property upon which the Project is located. The intentof this Bond
shall be to include without limitation in the terms “labor, materials or equipment” that part of water, gas, power,
light, heat, oil, gasoline, telephone service or rental equipment used in the Construction Contract, architectural and
engineering services required for performance of the work of the Contractor and the Contractor’s subcontractors,
and all other items for which a mechanic's lien may be asserted in the jurisdiction where the labor, materials or
equipment were furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Contractor identified on the cover page,
including all Contract Documents and all changes made to the agreement and the Contract Documents.
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as
required under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this
Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

§ 18 Modifications to this bond are as follows:

« »

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:

Name and Title: « »« » Name and Title: « »« »

Address: « » Address: « »
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EXHIBIT "F"

A1A® Document G702™ — 1992

Application and Certificate for Payment

TO OWNER: PROJECT: APPLICATION NO: 001 Distribution to:
OWNER:
PERIOD TO: ARCHITECT
CONTRACT FOR: General Construction CONTRACTOR:
FROM VIA CONTRACT DATE: FIELD:
CONTRACTOR: ARCHITECT: PROJECT NOS: / / ]

CONTRACTOR'S APPLICATION FOR PAYMENT

Application is made for payment, as shown below, in connection with the Contract.
Continuation Sheet, AIA Document G703, is attached.

The undersigned Contractor certifies that to the best of the Cor tractor's knowledge, information and

belief the Work covered by this Application for Payment has b:en completed in accordance with the
Contract Documents, that all amounts have been paid by the Contractor for Work for which previous
Certificates for Payment were issued and payments received from thle Ownerar that current

1. ORIGINAL CONTRACT SUM.... .ttt e et e et e e e e ee e e eaa e $0.00 payment shown herein is now due.
2. NET CHANGE BY CHANGE ORDERS.........oitiiiiiiiiiiiiiii e $0.00 CONTRACTOR:
3. CONTRACT SUMTO DATE (LINE 1 £ 2) ..uvuuiiiiiiiiii e $0.00 By: Déte:
4. TOTAL COMPLETED & STORED TO DATE (Column G on G703)................... $0.00
5. RETAINAGE: State of:
a. 0 % of Completed Work County of:
(Column D + E on G703: $0.00 )= $0.00 Subscribed and sworn to before
b. 0 % of Stored Material me this day of
(Column F on G703: $0.00 )= $0.00 Notary Public:
Total Retainage (Lines 5a + 5b or Total in Column | of G703)...................... $0.00 My Commission expires:
6. TOTAL EARNED LESS RETAINAGE. ... --.1........ccccoocorrrrr oo sooo ARCHITECT'S CERTIFICATE FOR PAYMENT

(Line 4 Less Line 5 Total)
7. LESS PREVIOUS CERTIFICATES FOR PAYMENT ... ...vuivtiitiiteiiiiieie e,

(Line 6 from prior Certificate)

$0.00

In accordance with the Contract Documents, based on on-site ohs€rvations di the dat&’comprising
this application, the Architect certifies to the Owner that to the joest ¢f=tivesArcliitéct's knowiedge,
information and belief the Work has progressed as indicated, the quality of {he Worleis in accordance
with the Contract Documents, and the Contractor is entitled tojoaynient of the AMOUNT

8. CURRENT PAYMENT DUE. .. ...ttt e e e e e e e e v ve e e $0.00
9. BALANCE TO FINISH, INCLUDING RETAINAGE CERTIFIED.
(Line 3 less Line 6) $0.00 AMOUNT CERTIFIED... ..ot e e aan e e $0.00
(Attach explanation if amount certified differs from the amount applied. Iritiatatlfiaures on this
Application and on the Continuation Sheet that are changed to cosiiorm with the amount eartified.)
CHANGE ORDER SUMMARY ADDITIONS DEDUCTIONS | ARCHITECT:
Total changes approved in previous months by Owner $0.00 $0.00[ By: Dete:
Total approved this Month $0.00 $0.00| This Certificate is not negotiable. The AMOUNT CERTIFIEL; is pevable only to the Co tracor
TOTALS $0.00 $0.00| named herein. Issuance, payment and acceptance of payment a-e without prejudice to any rights of the
NET CHANGES by Change Order $0.00| Owner or Contractor under this Contract.
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A1A® Document G703™ — 1992

Continuation Sheet

AIA Document, G702™-1992, Application and Certification for Payment, or G736""-2009, APPLICATION NO: 001

Pro;e(.:t Appllcatlon and l?rOJect Ce.rt.lflcz?\te for Payment, Construction Manager as Adviser Edition, APPLICATION DATE:

containing Contractor's signed certification is attached.

In tabulations below, amounts are in US dollars. PERIOD TO:

Use Column | on Contracts where variable retainage for line items may apply. ARCHITECT'S PROJECT NO: [ |

A B C D | E F G H | [
WORK COMPLETED MATERIALS TOTAL n
ITEM| DESCRIPTION OF SCHEDULED |FROM PREVIOUS PRESENTLY |COMPLETED AND % BAI;:'IAI\II\II ;E' O (:T:E\I:\;QTAASEE
NO. WORK VALUE APPLICATION THIS PERIOD STORED STORED TO DATE| (G +C) (6—G) RATE)
(D + E) (NOT IN D OR E) (D+E+F) . -
0.00 0.00 0.00 0.00 0.00f 0.00% | 0.00) 0.00
0.00 0.00 0.00 0.00 0.00[ 0.00% || (.00 0.00
0.00 0.00 0.00 0.00 0.00[ 0.00% U.00] 0.00
0.00 0.00 0.00 0.00 0.00[ 0.00% 0,00l 0.00
0.00 0.00 0.00 0.00 0.00f 0.00% 0.00 =] 0.00
0.00 0.00 0.00 0.00 0.00[ 0.00% 0.004 0.00
0.00 0.00 0.00 0.00 0.00f 0.00% 0.00| ] 0.00
0.00 0.00 0.00 0.00 0.00[ 0.00% g.u0 ’_ 0.00
0.00 0.00 0.00 0.00 0.00f 0.00% G:e0 0.00
0.00 0.00 0.00 0.00 0.00[ 0.00% 0 00.| 0.00
0.00 0.00 0.00 0.00 0.00f 0.00% 0.00 | 0.00
0.00 0.00 0.00 0.00 0.00[ 0.00% _0.00 ~~|_0.00
0.00 0.00 0.00 0.00 0.00f 0.00% 0e0| 0.00
0.00 0.00 0.00 0.00 0.00[ 0.00% [ .00 0.00
0.00 0.00 0.00 0.00 0.00f 0.00% | g.00| 0.00
0.00 0.00 0.00 0.00 0.00[ 0.00% || (.00 0.00
0.00 0.00 0.00 0.00 0.00f 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00[ 0.00% 5007 0.00
0.00 0.00 0.00 0.00 0.00[ 0.00% 0.00l 0.00
0.00 0.00 0.00 0.00 0.00[ 0.00% 0.00] 0.00
GRAND TOTAL 0.00 0.00 0.00 0.00 0.00 0.00% 0.00| % o000

AIA Document G703™ — 1992.

User Notes:

Copyright ® 1963, 1965, 1966, 1967,1970, 1978, 1983 and 1992 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is
protected by U.8. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and
criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 11:26:45 on 01/07/2011 under Order No.3370417 679_1
which expires on 08/24/2011, and is not for resale.
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EXHIBIT "G"

AIA Document G709" — 2001

Work Changes Proposal Request

PROJECT (Name and address): PROPOSAL REQUEST NUMBER: 001 OWNER: []
Blank ARCHITECT: []
CONSULTANT: ]

DATE OF ISSUANCE:

OWNER (Name and address): CONTRACT FOR: General Construction CONTRACTOR: []
CONTRACT DATE: FIELD: []

FROM ARCHITECT (Name and ARCHITECT’S PROJECT NUMBER: OTHER: []

address):

TO CONTRACTOR (Name and

address):

Please submit an itemized proposal for changes in the Contract Sum and Contract Time for proposed modifications
to the Contract Documents described herein. Within Zero (0) days, the Contractor must submit this-proposal or
notify the Architect, in writing, of the date on which proposal submission is anticipated.

THIS IS NOT A CHANGE ORDER, A CONSTRUCTION CHANGE DIRECTIVE OR A DIRECTION TO PROCEED WITH THE
WORK DESCRIBED IN THE PROPOSED MODIFICATIONS.

DESCRIPTION (Insert a written description of the Work):

ATTACHMENTS (List attached documents that support description):

REQUESTED BY THE ARCHITECT:

(Signature) (Printed name and title)

AlA Document G709™ — 2001. Copyright © 1993 and 2001 by The American Institute of Architects. All rights reserved. WARNING: This AIA®
Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document,
or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the
law. This draft was produced by AIA software at 12:03:36 on 01/07/2011 under Order No.3370417679_1 which expires on 08/24/2011, and is not
for resale.

User Notes: (1966557753)
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EXHIBIT H

 CORDOGAN CLARK

ARCHITECTURE = ENGINEERING = CONSTRUCTION Owner’s Contract #

CCA Project #
Project: Date Contractor Issued:
Contractor Name:
Subject:
Specification Section: Drawing Number:
Submitted By: Date Submitted by Sub:
Subcontractor RFI
No.:

Date Reply Needed:

Question(s):

Possible Solution(s):

Answer:

This reply is given with the express understanding that it does not constitute a basis for change in the Contract Sum or Contract Time. If you
do not agree, DO NOT PROCEED with this work and immediately notify Cordogan Clark.

Responded By: Name
Firm Name: Name
Reply Date: Date

Page 10of 1
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’ CORDOGAN CLARK

Date:

To:

From:

Re:

ARCHITECTURE = ENGINEERING = CONSTRUCTION

Statement of Liability Limitation for Electronic Transfer of Design

Name
Company

Name
Cordogan, Clark & Associates

East Aurora School District #131 — 2026 HS Secured Entrance

CCA Project No.: 251008

The enclosed computer disk(s) or following electronic transmission of data, information or documents have been provided to Company Name (Receiver) at

the request of Name. The information transmitted therein pertains to East Aurora School District #131 — 2026 Secured Entrance, Cordogan, Clark &

Associates Project #251008. See below for the list of specific files being transmitted.

Use of the above-described information shall be deemed as an agreement and notice to the following:

1. Provided Cordogan, Clark & Associates, Inc. CCA exercises reasonable care in the electronic or disk transmission of data, information or
documents to the above indicated receivee, the receivee shall be responsible for and solely bear all damages, losses or expenses it or Cordogan,
Clark & Associates, its employees, officers and consultants incur as a result of:

a. Errors or defects introduced by such transmission

b. The Receivees’ and its independent contractors’ or agents’ automated conversion or reformatting of the data, information or
documents transmitted

c. Defects or errors in the Receivees’ and its independent contractors’ or agents’ software or hardware utilized to receive, transmit,
utilize, format or reproduce data, information or documents

2. Provided Cordogan, Clark & Associates and its consultants have exercised reasonable care in the selection and operation of hardware and
software for its computer aided design services, Cordogan, Clark & Associates shall not be responsible or liable for errors, defects, inexactitudes
or anomalies in data, information of documents (including drawings and specifications) caused by:

a. Cordogan, Clark & Associates or its consultants’ computer software or hardware defects or errors

b. Cordogan, Clark & Associates consultants’ electronic or disk transmittal of data, information or documents

c. Cordogan, Clark & Associates reformatting or automated conversion of data, information or documents electronically or disk
transmitted from Cordogan, Clark & Associates’ consultants to Cordogan, Clark & Associates

Receivee waives all claims against Cordogan, Clark & Associates, its employees, officers and consultants for damages, losses or expenses it

incurs arising from such defects or errors.

3. If as otherwise permitted by this Agreement, the Receivee shall electronically or by disk transmit data, information or documents (including
drawings and specifications) to persons other than Cordogan, Clark & Associates, the Receivee shall be responsible for and solely bear all
damages, losses or expenses arising from:

a. errors or defects introduced by such transmission
b. errors or defects introduced by such persons retransmission, automated conversion, reformatting, or reproduction of such data,
information or documents

4. Receivee shall indemnify, defend and hold Cordogan, Clark & Associates and its consultants, together with their respective employees and
officers, harmless from and against any claims, suits, demands, causes of action, losses, damages or expenses (including all attorneys’ fees and
litigation expenses) resulting or arising from errors of defects in data, information or documents, including drawings and specifications, caused
or introduced by the Receivee (or its independent contractors and agents):

a. Provision or transmission of data, information or documents to Cordogan, Clark & Associates

b. Re-transmission, automated conversion, reformatting or reproduction of Cordogan, Clark & Associates created data, information or
documents

C. Use of defective, erroneous or incompatible software or hardware.

By:

Accepted: Company

Title: Date:

515 REDWOOD DRIVE . AURORA, ILLINOIS 60506 - TEL: 630.896.4678

AURORA, IL = CHICAGO, IL = CLEVELAND, OH = DAVENPORT, IA = LAFAYETTE, IN = SAWYER, MI = ST. LOUIS, MO = MADRID, SPAIN



Verify that all of your lllinois Sales Tax Exemption Certificate information is correct
/ If not, contact us immediately.

( Do not discard - your lllinois Sales Tax Exemption Certificate is an important tax
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East Aurora School District 131 - 2026 Secured Entrance Project
Secured Entrances Project #251008

Project #
CONFIRMATION OF PLAN REVIEW RECORDS

O 2024 International Building Code Plan Review Records

Approval to A/E or Qualified Plan Reviewer ISBE ID Number or A/E

Plan Reviewer Name Proceed Date Signature License Number

Comments:

[0 NOT APPLICABLE
(initial)

[0 2024 International Electrical Code (Appendix K) Plan Review Records

Approval to A/E or Qualified Plan Reviewer ISBE ID Number or A/E

Plan Reviewer Name Proceed Date Signature License Number

Comments:

[0 NOT APPLICABLE

(initial)
O 2024 International Energy Conservation Code Plan Review Records
Plan Revi N Approval to A/E or Qualified Plan Reviewer ISBE ID Number or A/E
AL N Proceed Date Signature License Number

Comments:

[0 NOT APPLICABLE

(initial)
[0 2024 International Fire Code Plan Review Records
Plan Revi N Approval to A/E or Qualified Plan Reviewer ISBE ID Number or A/E
AL N Proceed Date Signature License Number

Comments:

[0 NOT APPLICABLE

(initial)
[] 2024 International Mechanical and Fuel Gas Code Plan Review Records
Plan Revi N Approval to A/E or Qualified Plan Reviewer ISBE ID Number or A/E
AL N Proceed Date Signature License Number

Comments:
[0 NOT APPLICABLE
(initial)
(12/24) Form 36-35 (Prescribed by Regional Superintendent for local board use) 180.200
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’ CORDOGAN CLARK

ARCHITECTURE = ENGINEERING =

CONSTRUCTION

MILESTONE SCHEDULE

East Aurora School District #131

East Aurora High School Secured Entrance Project

March 25, 2026
April 1, 2026

April 7, 2026

April 9, 2026
11:00 AM CST

April 13-15, 2026

April 20, 2026

April 23, 2026
10:00 AM CST

April 24, 27, 2026
May 4, 2026

May 18, 2026
May 19, 2026
May 29, 2026
June 1, 2026
June 2, 2026

July 31, 2026

October 16, 2026

MILESTONE SCHEDULE

Progress Sets Due for Review

QA/QC Sets Due for Review

Bid Documents Available

Mandatory Pre-Bid Meeting (Meet at EAHS Door 1)
Facilities Walkthroughs Mandatory (by Appointment)
Last Day for Bidder Questions

Bids Due to District Office

Post-Bid Interviews

Presentation of bids to Building and Grounds
Presentation of bids to Board of Education for Approval
Notice to Proceed

Assumed Last Day of 2025-2026 School Year**

Contractor Access (Contingent upon remaining emergency days.
Maximum of 5.)

Submittal Deadline

Demolition and Foundation Substantial Completion

Balance of Work Substantial Completion (Including ROE
Walkthroughs)



CONTRACTOR MEMO REGARDING AUTHORIZATION FOR RELEASE OF
SEXUAL MISCONDUCT-RELATED INFORMATION AND CURRENT/FORMER
EMPLOYER RESPONSE

To: Maria Santabarbara, Human Resources Coordinator I, East Aurora School District 131
Re: Compliance with 105 ILCS 5/22-94 of the Illinois School Code

Section 1: Contract Agency Information

Hiring Entity’s Name: Contact Person/Title:
Address: City, State, ZIP:
Telephone Number: Email address:

Section 2: Employer Information

Employer: East Aurora School District 131

Address: 310 Seminary Ave District Contact Email:
Aurora, IL 60505 msantabarbara@d131.org
Telephone Number: 630-299-5550 Fax Number: 630-299-5500

Position(s) of Contractors:

We acknowledge that under Illinois law, we are required to conduct employment history reviews
for all applicants for employment who have or have previously had direct contact with students
or children. We understand that this required employment review relates to hiring and reporting
practices for all public, non-public schools, charter schools, and school contractors, in the State
of Illinois.

We acknowledge that we have conducted all applicable background and sex offender database
checks for our contractors, including those required by the Illinois State Board of Education
(ISBE) under Faith’s Law.

Information ISBE requirements under Faith’s Law can be found here:
https://www.isbe.net/faithslaw

Signature/Title Date


https://www.isbe.net/faithslaw

2026 SECURED ENTRANCE CORDOGAN CLARK & ASSOCIATES, INC.

EAST AURORA HIGH SCHOOL 515 REDWOOD DRIVE
500 TOMCAT LANE, AURORA, IL 60505 AURORA, ILLINOIS 60506
EAST AURORA SCHOOL DISTRICT #131 630-896-4678
CC PROJECT NUMBER: 25-1008 APRIL 2026

SECTION 024119 - SELECTIVE DEMOLITION

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

SUMMARY

This Section includes the following:

1. Demolition and removal of selected elements.
2. Salvage of existing items to be reused or recycled.
DEFINITIONS

Remove: Detach items from existing construction and legally dispose of them off-site, unless
indicated to be removed and salvaged or removed and reinstalled.

Remove and Reinstall: Detach items from existing construction, prepare them for reuse, and
reinstall them where indicated.

Existing to Remain: Existing items of construction that are not to be removed and that are not

otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.

SUBMITTALS

Pre-demolition Photographs: Show existing conditions of adjoining construction and site

improvements, including finish surfaces, that might be misconstrued as damage caused by

selective demolition operations. Comply with Division 01 Section "Photographic

Documentation." Submit before Work begins.

1. Comply with submittal requirements in Division 01 Section "Construction Waste
Management and Disposal.”

QUALITY ASSURANCE

Demolition Firm Qualifications: An experienced firm that has specialized in demolition work
similar in material and extent to that indicated for this Project.

Standards: Comply with ANSI A10.6 and NFPA 241.

Pre-demolition Conference: Conduct conference at Project Site.

SELECTIVE STRUCTURE DEMOLITION 024119 -1



1.5

A.

1.6

A.

PROJECT CONDITIONS
Conduct selective demolition so Owner’s operations will not be disrupted.

Conditions existing at time of inspection for bidding purpose will be maintained by Owner as
far as practical.

Notify Architect of discrepancies between existing conditions and Drawings before proceeding
with selective demolition.

Hazardous Materials: Testing was completed and identified areas of hazardous materials will be
addressed. It is not expected that hazardous materials will be encountered in the Work.

L. If materials suspected of containing hazardous materials are encountered, do not disturb;
immediately notify Architect and Owner. Owner will remove hazardous materials under
a separate contract.

Storage or sale of removed items or materials on-site is not permitted.

Utility Service: Maintain existing utilities and protect them against damage during selective

demolition operations.

WARRANTY

Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during selective demolition, by methods and with materials so as not to void existing warranties.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A.

B.

C.

32

A.

EXAMINATION

Survey existing conditions and correlate with requirements indicated to determine extent of
selective demolition required.

Inventory and record the condition of items to be removed and reinstalled and items to be
removed and salvaged.

Survey of Existing Conditions: Record existing conditions by use of preconstruction
photographs.

PREPARATION

Site Access and Temporary Controls: Conduct selective demolition and debris-removal

operations to ensure minimum interference with roads, streets, walks, walkways, and other
adjacent occupied and used facilities.

SELECTIVE STRUCTURE DEMOLITION 024119 -2
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34

3.5

1. Comply with requirements for access and protection specified in Division 01 Section
"Temporary Facilities and Controls."

Temporary Facilities: Provide temporary barricades and other protection required to prevent
injury to people and damage to adjacent buildings and facilities to remain.

SELECTIVE DEMOLITION

General: Demolish and remove existing construction only to the extent required by new
construction and as indicated. Use methods required to complete the Work within limitations of
governing regulations and as follows:

1. Use cutting methods least likely to damage construction to remain or adjoining
construction. Use hand tools or small power tools designed for sawing or grinding, not
hammering and chopping, to minimize disturbance of adjacent surfaces. Temporarily
cover openings to remain.

2. Dispose of demolished items and materials promptly.

Removed and Reinstalled Items:

Clean and repair items to functional condition adequate for intended reuse.

Pack or crate items after cleaning and repairing. Identify contents of containers.

Protect items from damage during storage.

Reinstall items in locations indicated. Comply with installation requirements for new
materials and equipment. Provide connections, supports, and miscellaneous materials
necessary to make items functional for use indicated.

el

Existing Items to Remain: Protect construction indicated to remain against damage and soiling
during selective demolition. When permitted by Architect, items may be removed to a suitable,
protected storage location during selective demolition and cleaned and reinstalled in their
original locations after selective demolition operations are complete.

DISPOSAL OF DEMOLISHED MATERIALS
General: Except for items or materials indicated to be reused, reinstalled, or otherwise indicated
to remain Owner's property, remove demolished materials from Project site and legally dispose

of them in an EPA-approved landfill.

Disposal: Transport demolished materials off Owner's property and legally dispose of them.

CLEANING

Clean adjacent structures and improvements of dust, dirt, and debris caused by selective
demolition operations. Return adjacent areas to condition existing before selective demolition
operations began.

END OF SECTION 024119

SELECTIVE STRUCTURE DEMOLITION 024119 -3
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2026 SECURED ENTRANCE CORDOGAN CLARK & ASSOCIATES, INC.

EAST AURORA HIGH SCHOOL 515 REDWOOD DRIVE
500 TOMCAT LANE, AURORA, IL 60505 AURORA, ILLINOIS 60506
EAST AURORA SCHOOL DISTRICT #131 630-896-4678
PROJECT NUMBER: 25-1008 APRIL 2026

SECTION 033000 - CAST-IN-PLACE CONCRETE

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A.  Section includes cast-in-place concrete, including formwork, reinforcement, concrete materials,
mixture design, placement procedures, and finishes, for the following:
1. Cast-in-place concrete, including concrete materials, mixture design, placement
procedures, and finishes.

B.  Related Sections:

1. Section 321313 "Concrete Paving" for concrete pavement and walks.
1.3 DEFINITIONS

A.  Cementitious Materials: Portland cement alone or in combination with one or more of the
following: blended hydraulic cement, fly ash and other pozzolans, ground granulated blast-
furnace slag, and silica fume; subject to compliance with requirements.

1.4 SUBMITTALS

A.  Product Data: For each type of product indicated.

B.  Design Mixtures: For each concrete mixture. Submit alternate design mixtures when
characteristics of materials, Project conditions, weather, test results, or other circumstances
warrant adjustments.

1. Indicate amounts of mixing water to be withheld for later addition at Project site.

C.  Steel Reinforcement Shop Drawings: Placing drawings that detail fabrication, bending, and

placement. Include bar sizes, lengths, material, grade, bar schedules, stirrup spacing, bent bar

diagrams, bar arrangement, splices and laps, mechanical connections, tie spacing, hoop spacing,
and supports for concrete reinforcement.

CAST-IN-PLACE CONCRETE 033000 - 1



D.  Qualification Data: For Installer and manufacturer.

E. Material Certificates: For each of the following, signed by manufacturers:

Cementitious materials.
Admixtures.

Form materials and form-release agents.
Steel reinforcement and accessories.
Fiber reinforcement.

Waterstops.

Curing compounds.

Floor and slab treatments.

Bonding agents.

10.  Adhesives.

11.  Vapor retarders.

12.  Joint-filler strips.

13.  Repair materials.

XN B DD =

F. Material Test Reports: For the following, from a qualified testing agency, indicating compliance
with requirements:

L. Aggregates. Include service record data indicating absence of deleterious expansion of
concrete due to alkali aggregate reactivity.

G.  Floor surface flatness and levelness measurements indicating compliance with specified
tolerances.

H.  Field quality-control reports.

L Minutes of preinstallation conference.

1.5 QUALITY ASSURANCE

A.  Installer Qualifications: A qualified installer who employs on Project personnel qualified as ACI-
certified Flatwork Technician and Finisher and a supervisor who is an ACl-certified Concrete
Flatwork Technician.

B.  Manufacturer Qualifications: A firm experienced in manufacturing ready-mixed concrete
products and that complies with ASTM C 94/C 94M requirements for production facilities and

equipment.

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete
Production Facilities."

C.  Testing Agency Qualifications: An independent agency, acceptable to authorities having
jurisdiction, qualified according to ASTM C 1077 and ASTM E 329 for testing indicated.

CAST-IN-PLACE CONCRETE 033000 - 2



1.6

1.7

Source Limitations: Obtain each type or class of cementitious material of the same brand from
the same manufacturer's plant, obtain aggregate from single source, and obtain admixtures from
single source from single manufacturer.

Welding Qualifications: Qualify procedures and personnel according to AWS D1.4/D 1.4M,
"Structural Welding Code - Reinforcing Steel."

ACI Publications: Comply with the following unless modified by requirements in the Contract
Documents:

Concrete Testing Service: Engage a qualified independent testing agency to perform material
evaluation tests and to design concrete mixtures.

Preinstallation Conference: Conduct conference at Project site .

PRECONSTRUCTION TESTING

Preconstruction Testing Service: Engage a qualified testing agency to perform preconstruction
testing on each concrete mixture.

1. Include the following information in each test report:

Admixture dosage rates.

Slump.

Air content.

Seven-day compressive strength.
28-day compressive strength.
Permeability.

mo Qo o

FIELD CONDITIONS
Cold-Weather Placement: Comply with ACI 301 and ACI 306.1 and as follows.

1. Protect concrete work from physical damage or reduced strength that could be caused by
frost, freezing actions, or low temperatures.

2. When average high and low temperature is expected to fall below 40 deg F for three
successive days, maintain delivered concrete mixture temperature within the temperature
range required by ACI 301.

3. Do not use frozen materials or materials containing ice or snow.

4. Do not place concrete in contact with surfaces less than 35 deg F, other than reinforcing
steel.

5. Do not use calcium chloride, salt, or other materials containing antifreeze agents or

chemical accelerators unless otherwise specified and approved in mixture designs.
Hot-Weather Placement: Comply with ACI 301 and ACI 305.1, and as follows:

1. Maintain concrete temperature at time of discharge to not exceed 95 deg F.
2. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete. Keep
subgrade uniformly moist without standing water, soft spots, or dry areas.

CAST-IN-PLACE CONCRETE 033000 - 3



1.8

A.

B.

DELIVERY, STORAGE, AND HANDLING

Steel Reinforcement: Deliver, store, and handle steel reinforcement to prevent bending and
damage.

Waterstops: Store waterstops under cover to protect from moisture, sunlight, dirt, oil, and other
contaminants.

PART 2 - PRODUCTS

2.1

A.

G.

2.2

A.

B.

FORM-FACING MATERIALS

Smooth-Formed Finished Concrete: Form-facing panels that will provide continuous, true, and
smooth concrete surfaces. Furnish in largest practicable sizes to minimize number of joints.

1. Plywood, metal, or other approved panel materials.
a. Structural 1, B-B or better; mill oiled and edge sealed.

Rough-Formed Finished Concrete: Plywood, lumber, metal, or another approved material.
Provide lumber dressed on at least two edges and one side for tight fit.

Forms for Cylindrical Columns, Pedestals, and Supports: Metal, glass-fiber-reinforced plastic,
paper, or fiber tubes that will produce surfaces with gradual or abrupt irregularities not exceeding
specified formwork surface class. Provide units with sufficient wall thickness to resist plastic
concrete loads without detrimental deformation.

Chamfer Strips: Wood, metal, PVC, or rubber strips, 3/4 by 3/4 inch (19 by 19 mm), minimum.
Rustication Strips: Wood, metal, PVC, or rubber strips, kerfed for ease of form removal.
Form-Release Agent: Commercially formulated form-release agent that will not bond with, stain,
or adversely affect concrete surfaces and will not impair subsequent treatments of concrete
surfaces.

1. Formulate form-release agent with rust inhibitor for steel form-facing materials.

Form Ties: Factory-fabricated, removable or snap-off metal or glass-fiber-reinforced plastic form

ties designed to resist lateral pressure of fresh concrete on forms and to prevent spalling of
concrete on removal.

1. Furnish ties that, when removed, will leave holes no larger than 1 inch (25 mm) in diameter
in concrete surface.
2. Furnish ties with integral water-barrier plates to walls indicated to receive dampproofing

or waterproofing.

STEEL REINFORCEMENT
Reinforcing Bars: ASTM A 615/A 615M, Grade 60 (Grade 420), deformed.

Low-Alloy-Steel Reinforcing Bars: ASTM A 706/A 706M, deformed.

CAST-IN-PLACE CONCRETE 033000 - 4
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2.4

2.5

Plain-Steel Welded Wire Reinforcement: ASTM A 185/A 185M, plain, fabricated from as- drawn
steel wire into flat sheets.

REINFORCEMENT ACCESSORIES

Joint Dowel Bars: ASTM A 615/A 615M, Grade 60 (Grade 420), plain-steel bars, cut true to
length with ends square and free of burrs.

Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening
reinforcing bars and welded wire reinforcement in place. Manufacture bar supports from steel
wire, plastic, or precast concrete according to CRSI's "Manual of Standard Practice," of greater
compressive strength than concrete and as follows:

1. For concrete surfaces exposed to view where legs of wire bar supports contact forms, use
CRSI Class 1 plastic-protected steel wire or CRSI Class 2 stainless-steel bar supports.

CONCRETE MATERIALS

Cementitious Material: Use the following cementitious materials, of the same type, brand, and
source, throughout Project:

1. Portland Cement: ASTM C 150, Type I. Supplement with the following:
a. Fly Ash: ASTM C 618, Class F or C.

Normal-Weight Aggregates: ASTM C 33, Class 3Scoarse aggregate or better, graded. Provide
aggregates from a single source with documented service record data of at least 10 years'
satisfactory service in similar applications and service conditions using similar aggregates and
cementitious materials.

1. Maximum Coarse-Aggregate Size: 1-1/2 inches (38 mm) for slab on grade and 1 inch
(25 mm) for footings and foundation walls nominal.
2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement.

Water: ASTM C 94/C 94M and potable.

ADMIXTURES
Air-Entraining Admixture: ASTM C 260.

Chemical Admixtures: Provide admixtures certified by manufacturer to be compatible with other
admixtures and that will not contribute water-soluble chloride ions exceeding those permitted in
hardened concrete. Do not use calcium chloride or admixtures containing calcium chloride.

1. Water-Reducing Admixture: ASTM C 494/C 494M, Type A.
2. Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type D.
3. High-Range, Water-Reducing Admixture: ASTM C 494/C 494M, Type F.
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2.7

2.8

4, High-Range, Water-Reducing and Retarding Admixture: A S T M C 494/C 494M,
Type G.
FIBER REINFORCEMENT

Synthetic Macro-Fiber: Polyolefin macro-fibers engineered and designed for use in concrete,
complying with ASTM C 1116/C 1116M, Type 111, 1 to 2-1/4 inches (25 to 57 mm) long.

1. Products: Subject to compliance with requirements, available products that may be
incorporated into the Work include, but are not limited to, the following]

a. 3M; Scotchcast Polyolefin Fibers.
b. Euclid Chemical Company (The), an RPM company; Tuf-Strand SF.
c. FORTA Corporation; FORTA FERRO.
d. Grace Construction Products, W. R. Grace & Co.; Strux 90/40.
e. Nycon, Inc.; XL.
f. Propex Concrete Systems Corp.; Fibermesh 650.
g. Sika Corporation; Sika Fiber.
WATERSTOPS

Flexible PVC Waterstops: CE CRD-C 572, with factory-installed metal eyelets, for embedding
in concrete to prevent passage of fluids through joints. Factory fabricate corners, intersections,
and directional changes.

1. Manufacturers: Subject to compliance with requirements, available manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the
following:

a. BoMetals, Inc.

b. Greenstreak.

c. Paul Murphy Plastics Company.
d. Vinylex Corp.

2. Profile: Flat, dumbbell without center bulb
3. Dimensions: 4 inches by 3/16 inch thick (100 mm by 4.75 mm thick); nontapered.
VAPOR RETARDERS

Sheet Vapor Retarder: ASTM E 1745, Class B. Include manufacturer's recommended adhesive
or pressure-sensitive tape.

1. Products: Subject to compliance with requirements, available products that may be
incorporated into the Work include, but are not limited to, the following:

a. Reef Industries Inc.; Griffolyn Type-85.
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CURING MATERIALS

Evaporation Retarder: Waterborne, monomolecular film forming, manufactured for application
to fresh concrete.

1.

Products: Subject to compliance with requirements, available products that may be
incorporated into the Work include, but are not limited to, the following:

DOV OB g RTER MO A0 O

Axim Italcementi Group, Inc.; CATEXOL CimFilm.

BASF Construction Chemicals - Building Systems; Confilm.
ChemMasters; SprayFilm.

Conspec by Dayton Superior; Aquafilm.

Dayton Superior Corporation; Sure Film (J-74).

Edoco by Dayton Superior; BurkeFilm.

Euclid Chemical Company (The), an RPM company; Eucobar.
Kaufman Products, Inc.; Vapor-Aid.

Lambert Corporation; LAMBCO Skin.

L&M Construction Chemicals, Inc.; E-CON.

Meadows, W. R., Inc.; EVAPRE.

Metalcrete Industries; Waterhold.

Nox-Crete Products Group; MONOFILM.

Sika Corporation; SikaFilm.

SpecChem, LLC; Spec Film.

Symons by Dayton Superior; Finishing Aid.

TK Products, Division of Sierra Corporation; TK-2120 TRI-FILM.
Unitex; PRO-FILM.

Vexcon Chemicals, Inc.; Certi-Vex Envio Set.

Absorptive Cover: AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing
approximately 9 o0z./sq. yd. (305 g/sq. m) when dry.

Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene

sheet.

Water: Potable.

Clear, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 1, Class B,

dissipating.

1.

Products: Subject to compliance with requirements, available products that may be
incorporated into the Work include, but are not limited to, the following:

e e o

=3

Anti-Hydro International, Inc.; AH Curing Compound #2 DR WB.

BASF Construction Chemicals - Building Systems; Kure 200.

ChemMasters; Safe-Cure Clear.

Conspec by Dayton Superior; W.B. Resin Cure.

Dayton Superior Corporation; Day-Chem Rez Cure (J-11-W).

Edoco by Dayton Superior; Res X Cure WB.

Euclid Chemical Company (The), an RPM company; KurezW VOX;
TAMMSCURE WB 30C.

Kaufman Products, Inc.; Thinfilm 420.
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2.11

Lambert Corporation; AQUA KURE - CLEAR.

L&M Construction Chemicals, Inc.; L&M Cure R.

Meadows, W. R., Inc.; 1100-CLEAR.

Nox-Crete Products Group; Resin Cure E.

Right Pointe; Clear Water Resin.

SpecChem, LLC; Spec Rez Clear.

Symons by Dayton Superior; Resi-Chem Clear.

TK Products, Division of Sierra Corporation; TK-2519 DC WB.
Vexcon Chemicals, Inc. ; Certi-Vex Enviocure 100.

0T op g T

RELATED MATERIALS

Expansion- and Isolation-Joint-Filler Strips: ASTM D 1751, asphalt-saturated cellulosic fiber or
[ASTM D 1752, cork or self-expanding cork.

Bonding Agent: ASTM C 1059/C 1059M, Type II, non-redispersible, acrylic emulsion or styrene
butadiene.

Fabricate reglets of not less than 0.022-inch- (0.55-mm-) thick, galvanized-steel sheet.
Temporarily fill or cover face opening of reglet to prevent intrusion of concrete or debris.

Dovetail Anchor Slots: Hot-dip galvanized-steel sheet, not less than 0.034 inch (0.85 mm) thick,
with bent tab anchors. Temporarily fill or cover face opening of slots to prevent intrusion of
concrete or debris.

REPAIR MATERIALS

Repair Underlayment: Cement-based, polymer-modified, self-leveling product that can be
applied in thicknesses from 1/8 inch (3.2 mm) and that can be feathered at edges to match adjacent
floor elevations.

1. Cement Binder: ASTM C 150, portland cement or hydraulic or blended hydraulic
cement as defined in ASTM C 219.

2. Primer: Product of underlayment manufacturer recommended for substrate, conditions,
and application.

3. Aggregate: Well-graded, washed gravel, 1/8 to 1/4 inch (3.2 to 6 mm) or coarse sand as
recommended by underlayment manufacturers.

4. Compressive Strength: Not less than 4100 psi (29 MPa)  at 28 days when tested
according to ASTM C 109/C 109M.

Repair Overlayment: Cement-based, polymer-modified, self-leveling product that can be applied
in thicknesses from 1/4 inch (6.4 mm) and that can be filled in over a scarified surface to match
adjacent floor elevations.

1. Cement Binder: ASTM C 150, portland cement or hydraulic or blended hydraulic
cement as defined in ASTM C 219.

2. Primer: Product of topping manufacturer recommended for substrate, conditions, and
application.
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2.13

3. Aggregate: Well-graded, washed gravel, 1/8 to 1/4 inch (3.2 to 6 mm) or coarse sand as
recommended by topping manufacturer.

4, Compressive Strength: Not less than 5000 psi (34.5 MPa) at 28 days when tested according
to ASTM C 109/C 109M.

CONCRETE MIXTURES, GENERAL

Prepare design mixtures for each type and strength of concrete, proportioned on the basis of
laboratory trial mixture or field test data, or both, according to ACI 301.

1. Use a qualified independent testing agency for preparing and reporting proposed mixture
designs based on laboratory trial mixtures.

Cementitious Materials:
1. Fly Ash: 25 percent.

mixtures: Use admixtures according to manufacturer's written instructions.
Ad t U d tu d t fact ! tt truct

1. Use water-reducing high-range water-reducing or plasticizing admixture in concrete, as
required, for placement and workability.

2. Use water-reducing and retarding admixture when required by high temperatures, low
humidity, or other adverse placement conditions.

3. Use water-reducing admixture in pumped concrete, concrete for heavy-use industrial slabs

and parking structure slabs, concrete required to be watertight, and concrete with a water-
cementitious materials ratio below 0.50.

CONCRETE MIXTURES FOR BUILDING ELEMENTS

Footings, foundations, pile caps, and grade beams: Proportion normal-weight concrete mixture
as follows:

Minimum Compressive Strength: 4000 psi (27.6 MPa)at 28 days.
Maximum Water-Cementitious Materials Ratio: 0.50

Slump Limit: [3 inches (100 mm)], plus or minus 1 inch (25 mm).

Fly ash content: Maximum 15 percent of cementitious materials by weight.
Cement Content: Minimum 520 1b. per cubic yard

Total Air Content: 3 percent naturally occurring, per ASTM C 173
Maximum Aggregate Size: 1 inch

Water reducing agent required.

PN R WD =

Slabs-on-Grade: Proportion normal-weight concrete mixture as follows:

1 Minimum Compressive Strength: 4000 psi (27.6 MPa)at 28 days.

2 Slump Limit: 3 inches (100 mm) plus or minus 1 inch (25 mm).

3. Fly ash content: Maximum 15 percent of cementitious materials by weight.

4 Cement Content: Minimum 470 1b per cubic yard, maximum 517 pounds per cubic yard.
5 Total Air Content: 3 percent naturally occurring, per ASTM C 173
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2.14

A.

2.15

A.

6. Maximum Aggregate Size: 1 %2 inch for slab on grade. Combined aggregate shall be
well graded and shall contain sizes up to and including 1 %.

7. Water reducing agent required.

8. Synthetic Macro-Fiber:  Uniformly disperse in concrete mixture at manufacturer's
recommended rate, but not less than 4.0 1b/cu. yd. (2.4 kg/cu. m) .

Suspended Slabs: Proportion structural lightweight concrete mixture as follows:

—

Minimum Compressive Strength: 4000 psi (27.6 MPa) at 28 days.
2. Calculated Equilibrium Unit Weight: 115 Ib/cu. ft. (1842 kg/cu. m), plus or minus 3
Ib/cu. ft. (48.1 kg/cu. m) as determined by ASTM C 567.

3. Slump Limit: 4 inches (100 mm) plus or minus 1 inch (25 mm).

4. Air Content: 6 percent, plus or minus 2 percent at point of delivery for nominal
maximum aggregate size greater than 3/8 inch (10 mm).

5. Synthetic Macro-Fiber:  Uniformly disperse in concrete mixture at manufacturer's

recommended rate, but not less than 4.0 Ib/cu. yd. (2.4 kg/cu. m).

FABRICATING REINFORCEMENT

Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice."

CONCRETE MIXING

Ready-Mixed Concrete: M easure, batch, mix, and deliver concrete according to
ASTM C 94/C 94M and ASTM C 1116/C 1116M and furnish batch ticket information.

1. When air temperature is between 85 and 90 deg F (30 and 32 deg C), reduce mixing and
delivery time from 1-1/2 hours to 75 minutes; when air temperature is above 90 deg F (32
deg C), reduce mixing and delivery time to 60 minutes.+

PART 3 - EXECUTION

3.1

A.

FORMWORK
Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support vertical,
lateral, static, and dynamic loads, and construction loads that might be applied, until structure can

support such loads.

Construct formwork so concrete members and structures are of size, shape, alignment, elevation,
and position indicated, within tolerance limits of ACI 117.

Limit concrete surface irregularities, designated by ACI 347 as abrupt or gradual, as follows:

1. Class A, 1/8 inch (3.2 mm) for smooth-formed finished surfaces.
2. Class C, 1/2 inch (13 mm)] or rough-formed finished surfaces.

Construct forms tight enough to prevent loss of concrete mortar.
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3.2

Fabricate forms for easy removal without hammering or prying against concrete surfaces. Provide
crush or wrecking plates where stripping may damage cast concrete surfaces. Provide top forms
for inclined surfaces steeper than 1.5 horizontal to 1 vertical.

1. Install keyways, reglets, recesses, and the like, for easy removal.
2. Do not use rust-stained steel form-facing material.

Set edge forms, bulkheads, and intermediate screed strips for slabs to achieve required elevations
and slopes in finished concrete surfaces. Provide and secure units to support screed strips; use
strike-off templates or compacting-type screeds.

Provide temporary openings for cleanouts and inspection ports where interior area of formwork
is inaccessible. Close openings with panels tightly fitted to forms and securely braced to prevent
loss of concrete mortar. Locate temporary openings in forms at inconspicuous locations.

Chamfer exterior corners and edges of permanently exposed concrete.

Form openings, chases, offsets, sinkages, keyways, reglets, blocking, screeds, and bulkheads
required in the Work. Determine sizes and locations from trades providing such items.

Clean forms and adjacent surfaces to receive concrete. Remove chips, wood, sawdust, dirt, and
other debris just before placing concrete.

Retighten forms and bracing before placing concrete, as required, to prevent mortar leaks and
maintain proper alignment.

Coat contact surfaces of forms with form-release agent, according to manufacturer's written
instructions, before placing reinforcement.

EMBEDDED ITEMS

Place and secure anchorage devices and other embedded items required for adjoining work that
is attached to or supported by cast-in-place concrete. Use setting drawings, templates, diagrams,
instructions, and directions furnished with items to be embedded.

1. Install anchor rods, accurately located, to elevations required and complying with
tolerances in Section 7.5 of AISC's "Code of Standard Practice for Steel Buildings and
Bridges."

2. Install reglets to receive waterproofing and to receive through-wall flashings in outer face

of concrete frame at exterior walls, where flashing is shown at lintels, shelf angles, and
other conditions.

3. Install dovetail anchor slots in concrete structures as indicated.
4. Install masonry dowels in concrete structures as indicated.
5. Install precast embedded plates in concrete structures per the precast manufacturers embed

drawings.
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34

3.5

3.6

REMOVING AND REUSING FORMS

General: Formwork for sides of beams, walls, columns, and similar parts of the Work that does
not support weight of concrete may be removed after cumulatively curing at not less than 50 deg
F (10 deg C) for 24 hours after placing concrete. Concrete must be hard enough to not be damaged
by form-removal operations and curing and protection operations need to be maintained.

Clean and repair surfaces of forms to be reused in the Work. Split, frayed, delaminated, or
otherwise damaged form-facing material will not be acceptable for exposed surfaces. Apply new
form-release agent.

When forms are reused, clean surfaces, remove fins and laitance, and tighten to close joints. Align
and secure joints to avoid offsets. Do not use patched forms for exposed concrete surfaces unless
approved by Architect.

SHORES AND RESHORES

Comply with ACI 318 (ACI 318M) and ACI 301 for design, installation, and removal of
shoring and reshoring.

1. Do not remove shoring or reshoring until measurement of slab tolerances is complete.

VAPOR RETARDERS

Sheet Vapor Retarders: Place, protect, and repair sheet vapor retarder according to
ASTM E 1643 and manufacturer's written instructions.

1. Lap joints 6 inches (150 mm) and seal with manufacturer's recommended tape.

STEEL REINFORCEMENT
General: Comply with CRSI's "Manual of Standard Practice" for placing reinforcement.

1. Do not cut or puncture vapor retarder. Repair damage and reseal vapor retarder before
placing concrete.

Clean reinforcement of loose rust and mill scale, earth, ice, and other foreign materials that would
reduce bond to concrete.

Accurately position, support, and secure reinforcement against displacement. Locate and support
reinforcement with bar supports to maintain minimum concrete cover. Do not tack weld crossing
reinforcing bars.

1. Weld reinforcing bars according to AWS D1.4/D 1.4M, where indicated.

Set wire ties with ends directed into concrete, not toward exposed concrete surfaces.
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Install welded wire reinforcement in longest practicable lengths on bar supports spaced to
minimize sagging. Lap edges and ends of adjoining sheets at least one mesh spacing. Offset laps
of adjoining sheet widths to prevent continuous laps in either direction. Lace overlaps with wire.

JOINTS

General: Construct joints true to line with faces perpendicular to surface plane of concrete.

Construction Joints: Install so strength and appearance of concrete are not impaired, at locations
indicated or as approved by Architect.

1. Place joints perpendicular to main reinforcement. Continue reinforcement across
construction joints unless otherwise indicated. Do not continue reinforcement through
sides of strip placements of floors and slabs.

2. Form keyed joints as indicated. Embed keys at least 1-1/2 inches (38 mm) into concrete.

3. Locate joints for beams, slabs, joists, and girders in the middle third of spans. Offset joints
in girders a minimum distance of twice the beam width from a beam-girder intersection.

4, Locate horizontal joints in walls and columns at underside of floors, slabs, beams, and
girders and at the top of footings or floor slabs.

5. Space vertical joints in walls as indicated. Locate joints beside piers integral with walls,
near corners, and in concealed locations where possible.

6. Use a bonding agent at locations where fresh concrete is placed against hardened or

partially hardened concrete surfaces.

Contraction Joints in Slabs-on-Grade: Form weakened-plane contraction joints, sectioning
concrete into areas as indicated. Construct contraction joints for a depth equal to at least one-
fourth] of concrete thickness as follows:

1. Grooved Joints: Form contraction joints after initial floating by grooving and finishing
each edge of joint to a radius of 1/8 inch (3.2 mm). Repeat grooving of contraction joints
after applying surface finishes. Eliminate groover tool marks on concrete surfaces.

2. Sawed Joints: Form contraction joints with power saws equipped with shatterproof
abrasive or diamond-rimmed blades. Cut 1/8-inch- (3.2-mm-) wide joints into concrete
when cutting action will not tear, abrade, or otherwise damage surface and before concrete
develops random contraction cracks.

Isolation Joints in Slabs-on-Grade: After removing formwork, install joint-filler strips at slab
junctions with vertical surfaces, such as column pedestals, foundation walls, grade beams, and
other locations, as indicated.

1. Extend joint-filler strips full width and depth of joint, terminating flush with finished
concrete surface unless otherwise indicated.

2. Terminate full-width joint-filler strips not less than 1/2 inch (13 mm) or more than 1 inch
(25 mm) below finished concrete surface where joint sealants, specified in Division 07
Section "Joint Sealants," are indicated.

3. Install joint-filler strips in lengths as long as practicable. Where more than one length is
required, lace or clip sections together.
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Doweled Joints: Install dowel bars and support assemblies at joints where indicated. Lubricate
or asphalt coat one-half of dowel length to prevent concrete bonding to one side of joint.

WATERSTOPS

Flexible Waterstops: Install in construction joints and at other joints indicated to form a
continuous diaphragm. Install in longest lengths practicable. Support and protect exposed
waterstops during progress of the Work. Field fabricate joints in waterstops according to
manufacturer's written instructions.

CONCRETE PLACEMENT

Before placing concrete, verify that installation of formwork, reinforcement, and embedded items
is complete and that required inspections have been performed.

Do not add water to concrete during delivery, at Project site, or during placement unless approved
by Architect.

Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new
concrete will be placed on concrete that has hardened enough to cause seams or planes of
weakness. If a section cannot be placed continuously, provide construction joints as indicated.
Deposit concrete to avoid segregation.

1. Deposit concrete in horizontal layers of depth to not exceed formwork design pressures
and in a manner to avoid inclined construction joints.

2. Consolidate placed concrete with mechanical vibrating equipment according to ACI 301.

3. Do not use vibrators to transport concrete inside forms. Insert and withdraw vibrators

vertically at uniformly spaced locations to rapidly penetrate placed layer and at least 6
inches (150 mm) into preceding layer. Do not insert vibrators into lower layers of concrete
that have begun to lose plasticity. At each insertion, limit duration of vibration to time
necessary to consolidate concrete and complete embedment of reinforcement and other
embedded items without causing mixture constituents to segregate.

Deposit and consolidate concrete for floors and slabs in a continuous operation, within limits of
construction joints, until placement of a panel or section is complete.

1. Consolidate concrete during placement operations so concrete is thoroughly worked
around reinforcement and other embedded items and into corners.

Maintain reinforcement in position on chairs during concrete placement.

Screed slab surfaces with a straightedge and strike off to correct elevations.

Slope surfaces uniformly to drains where required.

Begin initial floating using bull floats or darbies to form a uniform and open-textured
surface plane, before excess bleedwater appears on the surface. Do not further disturb slab
surfaces before starting finishing operations.

nhkwn

Cold-Weather Placement: Comply with ACI 306.1 and as follows. Protect concrete work from
physical damage or reduced strength that could be caused by frost, freezing actions, or low
temperatures.
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1. When average high and low temperature is expected to fall below 40 deg F (4.4 deg C) for
three successive days, maintain delivered concrete mixture temperature within the
temperature range required by ACI 301.

2. Do not use frozen materials or materials containing ice or snow. Do not place concrete on
frozen subgrade or on subgrade containing frozen materials.
3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or

chemical accelerators unless otherwise specified and approved in mixture designs.
Hot-Weather Placement: Comply with ACI 301 and as follows:

1. Maintain concrete temperature below 90 deg F (32 deg C) at time of placement. Chilled
mixing water or chopped ice may be used to control temperature, provided water equivalent
ofice is calculated to total amount of mixing water. Using liquid nitrogen to cool concrete
is Contractor's option.

2. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete. Keep
subgrade uniformly moist without standing water, soft spots, or dry areas.

FINISHING FORMED SURFACES
Rubbed Finish: Apply the following to smooth-formed finished as-cast concrete where indicated:

1. Smooth-Rubbed Finish: Not later than one day after form removal, moisten concrete
surfaces and rub with carborundum brick or another abrasive until producing a uniform
color and texture. Do not apply cement grout other than that created by the rubbing process.

Related Unformed Surfaces: At tops of walls, horizontal offsets, and similar unformed surfaces
adjacent to formed surfaces, strike off smooth and finish with a texture matching adjacent formed
surfaces. Continue final surface treatment of formed surfaces uniformly across adjacent unformed
surfaces unless otherwise indicated.

FINISHING FLOORS AND SLABS

General: Comply with ACI 302.1R recommendations for screeding, restraightening, and
finishing operations for concrete surfaces. Do not wet concrete surfaces.

Float Finish: Consolidate surface with power-driven floats or by hand floating if area is small or
inaccessible to power driven floats. Restraighten, cut down high spots, and fill low spots. Repeat
float passes and restraightening until surface is left with a uniform, smooth, granular texture.

1. Apply float finish to surfaces to receive trowel finish

Trowel Finish: After applying float finish, apply first troweling and consolidate concrete by hand
or power-driven trowel. Continue troweling passes and restraighten until surface is free of trowel
marks and uniform in texture and appearance. Grind smooth any surface defects that would
telegraph through applied coatings or floor coverings.
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1. Apply a trowel finish to surfaces to be covered with resilient flooring, carpet, ceramic or
quarry tile set over a cleavage membrane, paint, or another thin-film-finish coating system

2. Finish surfaces to the following tolerances, according to ASTM E 1155 (ASTM E
1155M), for a randomly trafficked floor surface:

MISCELLANEOUS CONCRETE ITEMS

Filling In: Fill in holes and openings left in concrete structures after work of other trades is in
place unless otherwise indicated. Mix, place, and cure concrete, as specified, to blend with in-
place construction. Provide other miscellaneous concrete filling indicated or required to complete
the Work.

Curbs: Provide monolithic finish to interior curbs by stripping forms while concrete is still green
and by steel-troweling surfaces to a hard, dense finish with corners, intersections, and
terminations slightly rounded.

Equipment Bases and Foundations: Provide machine and equipment bases and foundations as
shown on Drawings. Set anchor bolts for machines and equipment at correct elevations,
complying with diagrams or templates from manufacturer furnishing machines and equipment.

Steel Pan Stairs: Provide concrete fill for steel pan stair treads, landings, and associated items.
Cast-in inserts and accessories as shown on Drawings. Screed, tamp, and trowel finish concrete
surfaces.

CONCRETE PROTECTING AND CURING

General: Protect freshly placed concrete from premature drying and excessive cold or hot
temperatures. Comply with ACI 306.1 for cold-weather protection and ACI 301 for hot- weather
protection during curing.

Evaporation Retarder: Apply evaporation retarder to unformed concrete surfaces if hot, dry, or
windy conditions cause moisture loss approaching 0.2 1b./sq. ft. x h (1 kg/sq. m x h) before and
during finishing operations. Apply according to manufacturer's written instructions after placing,
screeding, and bull floating or darbying concrete, but before float finishing.

Formed Surfaces: Cure formed concrete surfaces, including underside of beams, supported slabs,
and other similar surfaces. If forms remain during curing period, moist cure after loosening forms.
If removing forms before end of curing period, continue curing for the remainder of the curing
period.

Unformed Surfaces: Begin curing immediately after finishing concrete. Cure unformed surfaces,
including floors and slabs, concrete floor toppings, and other surfaces.

Cure concrete according to ACI 308.1, by one or a combination of the following methods:

1. Moisture Curing: Keep surfaces continuously moist for not less than seven days with the
following materials:
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Water.

Continuous water-fog spray.

C. Absorptive cover, water saturated and kept continuously wet.  Cover concrete
surfaces and edges with 12-inch (300-mm) lap over adjacent absorptive covers.

o

2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-retaining cover
for curing concrete, placed in widest practicable width, with sides and ends lapped at least
12 inches (300 mm), and sealed by waterproof tape or adhesive. Cure for not less than
seven days. Immediately repair any holes or tears during curing period using cover material
and waterproof tape.

a. Moisture cure or use moisture-retaining covers to cure concrete surfaces to receive
floor coverings.

b. Moisture cure or use moisture-retaining covers to cure concrete surfaces to receive
penetrating liquid floor treatments.

c. Cure concrete surfaces to receive floor coverings with either a moisture-retaining

cover or a curing compound that the manufacturer certifies will not interfere with
bonding of floor covering used on Project.

3. Curing Compound: Apply uniformly in continuous operation by power spray or roller
according to manufacturer's written instructions. Recoat areas subjected to heavy rainfall
within three hours after initial application. Maintain continuity of coating and repair
damage during curing period.

a. Removal: After curing period has elapsed, remove curing compound without
damaging concrete surfaces by method recommended by curing compound
manufacturer unless manufacturer certifies curing compound will not interfere with
bonding of floor covering used on Project.

4. Curing and Sealing Compound: Apply uniformly to floors and slabs indicated in a
continuous operation by power spray or roller according to manufacturer's written
instructions. Recoat areas subjected to heavy rainfall within three hours after initial
application. Repeat process 24 hours later and apply a second coat. Maintain continuity of
coating and repair damage during curing period.

3.14 JOINT FILLING

A.  Prepare, clean, and install joint filler according to manufacturer's written instructions.

1. Defer joint filling until concrete has aged at least [one] [six] month(s). Do not fill joints
until construction traffic has permanently ceased.

B. Remove dirt, debris, saw cuttings, curing compounds, and sealers from joints; leave contact
faces of joint clean and dry.

3.15 CONCRETE SURFACE REPAIRS

A.  Defective Concrete: Repair and patch defective areas when approved by Architect. Remove
and replace concrete that cannot be repaired and patched to Architect's approval.
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B.  Patching Mortar: Mix dry-pack patching mortar, consisting of one-part portland cement to two
and one-half parts fine aggregate passing a No. 16 (1.18-mm) sieve, using only enough water for
handling and placing.

C. Repairing Formed Surfaces: Surface defects include color and texture irregularities, cracks,
spalls, air bubbles, honeycombs, rock pockets, fins and other projections on the surface, and stains
and other discolorations that cannot be removed by cleaning.

1.

Immediately after form removal, cut out honeycombs, rock pockets, and voids more than
1/2 inch (13 mm) in any dimension to solid concrete. Limit cut depth to 3/4 inch (19 mm).
Make edges of cuts perpendicular to concrete surface. Clean, dampen with water, brush-
coat holes and voids with bonding agent. Fill and compact with patching mortar before
bonding agent has dried. Fill form-tie voids with patching mortar or cone plugs secured in
place with bonding agent.

Repair defects on surfaces exposed to view by blending white portland cement and standard
portland cement so that, when dry, patching mortar will match surrounding color. Patch a
test area at inconspicuous locations to verify mixture and color match before proceeding
with patching. Compact mortar in place and strike off slightly higher than surrounding
surface.

Repair defects on concealed formed surfaces that affect concrete's durability and structural
performance as determined by Architect.

D.  Repairing Unformed Surfaces: Test unformed surfaces, such as floors and slabs, for finish and
verify surface tolerances specified for each surface. Correct low and high areas. Test surfaces
sloped to drain for trueness of slope and smoothness; use a sloped template.

1.

Repair finished surfaces containing defects. Surface defects include spalls, popouts,
honeycombs, rock pockets, crazing and cracks in excess of 0.01 inch (0.25 mm) wide or
that penetrate to reinforcement or completely through unreinforced sections regardless of
width, and other objectionable conditions.

After concrete has cured at least 14 days, correct high areas by grinding.

Correct localized low areas during or immediately after completing surface finishing
operations by cutting out low areas and replacing them with patching mortar. Finish
repaired areas to blend into adjacent concrete.

Correct other low areas scheduled to receive floor coverings with a repair underlayment.
Prepare, mix, and apply repair underlayment and primer according to manufacturer's
written instructions to produce a smooth, uniform, plane, and level surface. Feather edges
to match adjacent floor elevations.

Correct other low areas scheduled to remain exposed with a repair topping. Cut out low
areas to ensure a minimum repair topping depth of 1/4 inch (6 mm) to match adjacent floor
elevations. Prepare, mix, and apply repair topping and primer according to manufacturer's
written instructions to produce a smooth, uniform, plane, and level surface.

Repair defective areas, except random cracks and single holes 1 inch (25 mm) or less in
diameter, by cutting out and replacing with fresh concrete. Remove defective areas with
clean, square cuts and expose steel reinforcement with at least a 3/4-inch (19-mm)
clearance all around. Dampen concrete surfaces in contact with patching concrete and
apply bonding agent. Mix patching concrete of same materials and mixture as original
concrete except without coarse aggregate. Place, compact, and finish to blend with adjacent
finished concrete. Cure in same manner as adjacent concrete.
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7. Repair random cracks and single holes 1 inch (25 mm) or less in diameter with patching
mortar. Groove top of cracks and cut out holes to sound concrete and clean off dust, dirt,
and loose particles. Dampen cleaned concrete surfaces and apply bonding agent. Place
patching mortar before bonding agent has dried. Compact patching mortar and finish to
match adjacent concrete. Keep patched area continuously moist for at least 72 hours.

E. Perform structural repairs of concrete, subject to Architect's approval, using epoxy adhesive and
patching mortar.

F. Repair materials and installation not specified above may be used, subject to Architect's
approval.

3.16 FIELD QUALITY CONTROL

A.  Testing and Inspecting: Owner will engage a special inspector and qualified testing and
inspecting agency to perform field tests and inspections and prepare test reports.

B. Testing and Inspecting: Engage a qualified testing and inspecting agency to perform tests and
inspections and to submit reports.

C.  Inspections:

Steel reinforcement placement.

Steel reinforcement welding.

Headed bolts and studs.

Verification of use of required design mixture.

Concrete placement, including conveying and depositing.

Curing procedures and maintenance of curing temperature.

Verification of concrete strength before removal of shores and forms from beams and
slabs.

Nk L=

D.  Concrete Tests: Testing of composite samples of fresh concrete obtained according to
ASTM C 172 shall be performed according to the following requirements:

1. Testing Frequency: Obtain one composite sample for each day's pour of each concrete
mixture exceeding 5 cu. yd. (4 cu. m), but less than 25 cu. yd. (19 cu. m), plus one set for
each additional 50 cu. yd. (38 cu. m) or fraction thereof.

2. Slump: ASTM C 143/C 143M; one test at point of placement for each composite sample,
but not less than one test for each day's pour of each concrete mixture. Perform additional
tests when concrete consistency appears to change.

3. Air Content: A S T M C 231, pressure method, for normal-weight concrete;
ASTM C 173/C 173M, volumetric method, for structural lightweight concrete; one test for
each composite sample, but not less than one test for each day's pour of each concrete
mixture.

4, Concrete Temperature: ASTM C 1064/C 1064M; one test hourly when air temperature is
40 deg F (4.4 deg C) and below and when 80 deg F (27 deg C) and above, and one test
for each composite sample.
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5. Unit Weight: ASTM C 567, fresh unit weight of structural lightweight
concrete; one test for each composite sample, but not less than one test for
each day's pour of each concrete mixture.

6. Compressive-Strength Tests: ASTM C 39/C 39M; test one set of two
laboratory-cured specimens at 7 days and one set of two specimens at 28 days.

a. Test one set of two field-cured specimens at 7 days and one set of two
specimens at 28 days.
b. A compressive-strength test shall be the average compressive strength

from a set of two specimens obtained from same composite sample
and tested at age indicated.

7. When strength of field-cured cylinders is less than 85 percent of companion
laboratory-cured cylinders, Contractor should evaluate operations and provide
corrective procedures for protecting and curing in-place concrete.

8. Strength of each concrete mixture will be satisfactory if every average of any
three consecutive compressive-strength tests equals or exceeds specified
compressive strength and no compressive-strength test value falls below
specified compressive strength by more than 500 psi (3.4 MPa).

9. Test results shall be reported in writing to Architect, concrete manufacturer,
and Contractor within 48 hours of testing. Reports of compressive-strength
tests shall contain Project identification name and number, date of concrete
placement, name of concrete testing and inspecting agency, location of
concrete batch in Work, design compressive strength at 28 days, concrete
mixture proportions and materials, compressive breaking strength, and type of
break for both 7- and 28-day tests.

10.  Nondestructive Testing: Impact hammer, sonoscope, or other nondestructive
device may be permitted by Architect but will not be used as sole basis for
approval or rejection of concrete.

11.  Additional Tests: Testing and inspecting agency shall make additional tests
of concrete when test results indicate that slump, air entrainment, compressive
strengths, or other requirements have not been met, as directed by Architect.
Testing and inspecting agency may conduct tests to determine adequacy of
concrete by cored cylinders complying with ASTM C 42/C 42M or by other
methods as directed by Architect.

12.  Additional testing and inspecting, at Contractor's expense, will be performed
to determine compliance of replaced or additional work with specified
requirements.

13.  Correct deficiencies in the Work that test reports and inspections indicate do
not comply with the Contract Documents.

E. Measure floor and slab flatness and levelness according to ASTM E 1155
(ASTM E 1155M) within 48 hours of finishing.

END OF SECTION 033000
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2026 SECURED ENTRANCE CORDOGAN CLARK & ASSOCIATES, INC.

EAST AURORA HIGH SCHOOL 515 REDWOOD DRIVE
500 TOMCAT LANE, AURORA, IL 60505 AURORA, ILLINOIS 60506
EAST AURORA SCHOOL DISTRICT #131 630-896-4678
PROJECT NUMBER: 25-1008 APRIL 2026

SECTION 042000 - UNIT MASONRY

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A.  Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY
A.  Section Includes:
Concrete masonry units.
Mortar and grout.

Masonry-joint reinforcement.
Miscellaneous masonry accessories.

el

B.  Products Installed but not Furnished under This Section:
1. Cast-stone trim in unit masonry.
2. Steel lintels in unit masonry.
3. Steel shelf angles for supporting unit masonry.
4, Cavity wall insulation.
C.  Related Requirements:
1. Section 033000 "Cast-in-Place Concrete" for installing dovetail slots for masonry
anchors.
2. Section 076200 "Sheet Metal Flashing and Trim" for sheet metal flashing and for
furnishing manufactured reglets installed in masonry joints.
1.3 DEFINITIONS
A.  CMU(s): Concrete masonry unit(s).

B.  Reinforced Masonry: Masonry containing reinforcing steel in grouted cells.
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1.4 REFERENCE STANDARDS

A. AASTM A82/A82M - Standard Specification for Steel Wire, Plain, for Concrete
Reinforcement.

B. B.ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel
Hardware.

C. C.ASTM A641/A641M - Standard Specification for Zinc-Coated (Galvanized) Carbon Steel
Wire.

D. D.ASTM CS55 - Standard Specification for Concrete Building Brick.

E. E.ASTM C90 - Standard Specification for Loadbearing Concrete Masonry Units.
F. F. ASTM C270 - Standard Specification for Mortar for Unit Masonry.

G.  G.ASTM C476 - Standard Specification for Grout for Masonry.

H. H.ASTM C780 - Standard Test Method for Preconstruction and Construction Evaluation of
Mortars for Plain and Reinforced Unit Masonry.

L I. ASTM C1148 - Standard Test Method for Measuring the Drying Shrinkage of Masonry
Mortar; 1992a (Reapproved 2008).

J. J. ASTM C1314 - Standard Test Method for Compressive Strength of Masonry Prisms.
K.  K.ASTM C1357 - Standard Test Methods for Evaluating Masonry Bond Strength.

L. L.ASTM C1634 - Standard Specification for Concrete Facing Brick.

1.5 ACTION SUBMITTALS

A.  Product Data: For each type of product.

1.6 INFORMATIONAL SUBMITTALS

A.  Qualification Data: For testing agency.
B.  Material Certificates: For each type and size of the following:

1. Masonry units.
a. Include data on material properties material test reports substantiating compliance
with requirements.
b. For masonry units used in structural masonry, include data and calculations

establishing average net-area compressive strength of units.
Cementitious materials. Include name of manufacturer, brand name, and type.
Mortar admixtures.
Preblended, dry mortar mixes. Include description of type and proportions of ingredients.
Grout mixes. Include description of type and proportions of ingredients.
Joint reinforcement.
Anchors, ties, and metal accessories.
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C.  Mix Designs: For each type of mortar and grout. Include description of type and proportions of
ingredients.

1. Include test reports for mortar mixes required to comply with property specification. Test
according to ASTM C 109/C 109M for compressive strength, ASTM C 1506 for water
retention, and ASTM C 91/C 91M for air content.

2. Include test reports, according to ASTM C 1019, for grout mixes required to comply with
compressive strength requirement.

D.  Statement of Compressive Strength of Masonry: For each combination of masonry unit type and
mortar type, provide statement of average net-area compressive strength of masonry units, mortar
type, and resulting net-area compressive strength of masonry determined according to TMS
602/ACI 530.1/ASCE 6.

E. Cold-Weather and Hot-Weather Procedures: Detailed description of methods, materials, and
equipment to be used to comply with requirements.

1.1 QUALITY ASSURANCE

A.  Testing Agency Qualifications: An independent agency qualified according to ASTM C 1093 for
testing indicated, as documented according to ASTM E 548. (By Construction Manager)

B. Source Limitations for Masonry Units: Obtain exposed masonry units of a uniform texture and
color, or a uniform blend within the ranges accepted for these characteristics, through one source
from a single manufacturer for each product required.

C.  Fire-Resistance Ratings: Where indicated, provide materials and construction identical to those
of assemblies with fire-resistance ratings determined per ASTM E 119 by a testing and inspecting
agency, by equivalent concrete masonry thickness, or by other means, as acceptable to authorities
having jurisdiction. Sample Panels:
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D.  Build sample panels to verify selections made under sample submittals and to demonstrate
aesthetic effects. Comply with requirements in Division 01 Section "Quality Requirements" for
mockups.

1. Build sample panels for typical exterior walls in sizes approximately 60 inches (1500 mm)
long by 48 inches (1200 mm) high by full thickness. Demonstrate construction details per
construction documents. Coordinate with other exterior mockup requirements in other
sections. Mockup to be approved prior to start of masonry construction.

2. Build mockup panel demonstrating construction detailing at windows. Mockup to be
approved prior to start of masonry construction.

1.2 DELIVERY, STORAGE, AND HANDLING

A.  Store masonry units on elevated platforms in a dry location. If units are not stored in an enclosed
location, cover tops and sides of stacks with waterproof sheeting, securely tied. If units become
wet, do not install until they are dry.

B.  Store cementitious materials on elevated platforms, under cover, and in a dry location. Do not use
cementitious materials that have become damp.

C. Store aggregates where grading and other required characteristics can be maintained and
contamination avoided.

D.  Deliver preblended, dry mortar mix in moisture-resistant containers. Store preblended, dry mortar
mix in delivery containers on elevated platforms in a dry location or in covered weatherproof
dispensing silos.

E. Store masonry accessories, including metal items, to prevent corrosion and accumulation of dirt
and oil.

1.3 FIELD CONDITIONS

A.  Protection of Masonry: During construction, cover tops of walls, projections, and sills with
waterproof sheeting at end of each day's work. Cover partially completed masonry when
construction is not in progress.

1. Extend cover a minimum of 24 inches (600 mm) down both sides of walls and hold cover
securely in place.

2. Where one wythe of multi wythe masonry walls is completed in advance of other wythes,
secure cover a minimum of 24 inches (600 mm) down face next to unconstructed wythe
and hold cover in place.

B. Do not apply uniform floor or roof loads for at least 12 hours and concentrated loads for at least
three days after building masonry walls or columns.

C. Stain Prevention: Prevent grout, mortar, and soil from staining the face of masonry to be left

exposed or painted. Immediately remove grout, mortar, and soil that come in contact with such
masonry.
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D.

E.

1. Protect base of walls from rain-splashed mud and from mortar splatter by spreading
coverings on ground and over wall surface.

2. Protect sills, ledges, and projections from mortar droppings.

3. Protect surfaces of window and door frames, as well as similar products with painted and
integral finishes, from mortar droppings.

4, Turn scaffold boards near the wall on edge at the end of each day to prevent rain from

splashing mortar and dirt onto completed masonry.

Cold-Weather Requirements: Do not use frozen materials or materials mixed or coated with ice
or frost. Do not build on frozen substrates. Remove and replace unit masonry damaged by frost
or by freezing conditions. Comply with cold-weather construction requirements contained in
TMS 602/ACI 530.1/ASCE 6.

1. Cold-Weather Cleaning: Use liquid cleaning methods only when air temperature is 40 deg
F (4 deg C) and higher and will remain so until masonry has dried, but not less than seven
days after completing cleaning.

Hot-Weather Requirements: Comply with hot-weather construction requirements contained in
TMS 602/ACI 530.1/ASCE 6.

PART 2 - PRODUCTS

2.1

A.

B.

C.

2.2

A.

MANUFACTURERS

In other Part 2 articles where titles below introduce lists, the following requirements apply to
product selection:

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
manufacturers specified.

Source Limitations for Masonry Units: Obtain exposed masonry units of a uniform texture and
color, or a uniform blend within the ranges accepted for these characteristics, from single source
from single manufacturer for each product required.

Source Limitations for Mortar Materials: Obtain mortar ingredients of a uniform quality,
including color for exposed masonry, from single manufacturer for each cementitious component
and from single source or producer for each aggregate.

PERFORMANCE REQUIREMENTS

Provide structural unit masonry that develops indicated net-area compressive strengths at 28 days.
1. Determine net-area compressive strength of masonry from average net-area compressive

strengths of masonry units and mortar types (unit-strength method) according to TMS
602/ACI 530.1/ASCE 6.
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23 UNIT MASONRY, GENERAL

A. Masonry Standard: Comply with TMS 602/ACI 530.1/ASCE 6, except as modified by
requirements in the Contract Documents.

B.  Defective Units: Referenced masonry unit standards may allow a certain percentage of units to
contain chips, cracks, or other defects exceeding limits stated. Do not use units where such defects

are exposed in the completed Work.

C.  Fire-Resistance Ratings: Comply with requirements for fire-resistance-rated assembly designs
indicated.

1. Where fire-resistance-rated construction is indicated, units shall be listed and labeled by a
qualified testing agency acceptable to authorities having jurisdiction.

24 CONCRETE MASONRY UNITS

A.  Concrete Block: Comply with referenced standards and as follows:

1. Size: Standard units with nominal face dimensions of 16 x 8 inches and nominal depths
as indicated on the drawings for specific locations.

2. Special Shapes: Provide non-standard blocks configured for corners.

3. Load-Bearing Units: ASTM C90, normal weight.

a. Hollow block, as indicated.

4, Units with Integral Water Repellent: Concrete block units as specified in this section with
polymeric liquid or powder admixture added to concrete masonry units at the time of
manufacture.

a. Performance of Units with Integral Water Repellent:
1) Water Permeance: When tested per ASTM E514 and for a minimum of 72
hours.
a) No water visible on back of wall above flashing at the end of 24
hours.

b)  No flow of water from flashing equal to or greater than 0.032 gallons
per hour at the end of 24 hours.
c) No more than 25% of wall area above flashing visibly damp at end of
test.
2) Flexural Bond Strength: ASTM C1357; minimum 10% increase.
3) Compressive Strength: ASTM C1314; maximum 5% decrease.
4) Drying Shrinkage: ASTM C1148; maximum 5% increase in shrinkage.

b. Use only in combination with mortar and grout that also has integral water
repellent admixture.

c. Use water repellent admixtures for masonry units, mortar and grout by a single
manufacturer.

B. Decorative CMUs: ASTM C90.
1. Size (Width): Manufactured to dimensions specified in "CMUs" Paragraph.
2. Pattern and Texture:
a. Standard pattern, split-face finish.

3. Colors: As selected by Architect from manufacturer's full range.
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25

2.6

2.7

B.
UNITM

4. Special Aggregate: Provide units made with aggregate matching aggregate in Architect's
sample.

MASONRY LINTELS

General: Provide the following:

Masonry Lintels: Prefabricated or built-in-place masonry lintels made from bond beam CMUs

matching adjacent CMUs in color, texture, and density classification, with reinforcing bars placed

as indicated and filled with coarse grout. Cure precast lintels before handling and installing.
Temporarily support built-in-place lintels until cured.

MORTAR AND GROUT MATERIALS

Portland Cement: ASTM C 150/C 150M, Type I or 11, except Type Il may be used for cold-
weather construction. Provide natural color or white cement as required to produce mortar color
matching adjacent existing construction.

1. Alkali content shall not be more than 0.1 percent when tested according to ASTM C 114.
Hydrated Lime: ASTM C 207, Type S.

Portland Cement-Lime Mix: Packaged blend of portland cement and hydrated lime containing no
other ingredients.

Masonry Cement: ASTM C 91/C 91M.
Mortar Cement: ASTM C 1329/C 1329M.
Aggregate for Mortar: ASTM C 144.

1. For mortar that is exposed to view, use washed aggregate consisting of natural sand or
crushed stone.

2. For joints less than 1/4-inch (6 mm) thick, use aggregate graded with 100 percent passing
the No. 16 (1.18-mm) sieve.

Aggregate for Grout: ASTM C 404.

Refractory Mortar Mix: Ground fireclay or non-water-soluble, calcium aluminate, medium-duty
refractory mortar that passes ASTM C 199 test; or an equivalent product acceptable to authorities
having jurisdiction.

Water: Potable.

REINFORCEMENT

Manufacturers of Joint Reinforcement and Anchors:

1. Blok-Lok Limited: www.blok-lok.com.

2. Hohmann & Barnard, Inc (including Dur-O-Wal brand): www.h-b.com.
3. WIRE-BOND: www.wirebond.com.

Uncoated Steel Reinforcing Bars: ASTM A 615/A 615M or ASTM A 996/A 996M, Grade 60
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2.8

(Grade 420).

Single Wythe Joint Reinforcement: Ladder type; ASTM A 82/A 82M steel wire, mill galvanized
to ASTM A 641/A 641M, Class 3; 0.1483-inch side rods with 0.1483 inch cross rods; width as
required to provide not more than 1 inch and not less than 1/2 inch of mortar coverage on each
exposure.

Adjustable Multiple Wythe Joint Reinforcement: Ladder type with adjustable ties or tabs spaced
at 16 in on center and fabricated with moisture drip; ASTM A 82/A 82M steel wire, hot dip
galvanized after fabrication to ASTM A 153/153M, Class B; 0.1875 inch side rods with 0.1483
inch cross rods and adjustable components of 0.1875 inch wire; width of components as required
to provide not more than 1 inch and not less than 1/2 inch of mortar coverage from each masonry
face.

1. Vertical adjustment: Not less than 2 inches.

2. Basis of Design: Mighty-Lok Adjustable High Strength Reinforcement by Hohman &
Barnard

3. Length: Provide both 4 2” and 7 4" as required for normal and extended cavities per
drawings.

Masonry Joint Reinforcement for Veneers Anchored with Seismic Masonry-Veneer Anchors:
Single 0.188-inch- (4.8-mm-) diameter, hot-dip galvanized, carbon-steel continuous wire.

MISCELLANEOUS MASONRY ACCESSORIES

Compressible Filler: Premolded filler strips complying with ASTM D 1056, Grade 2Al;
compressible up to 35 percent; of width and thickness indicated; formulated from neoprene,
urethane or PVC.

Preformed Control-Joint Gaskets: Made from styrene-butadiene-rubber compound, complying
with ASTM D 2000, Designation M2AA-805 or PVC, complying with ASTM D 2287,
Type PVC-65406 and designed to fit standard sash block and to maintain lateral stability in
masonry wall; size and configuration as indicated.

Bond-Breaker Strips: Asphalt-saturated, organic roofing felt complying with ASTM D 226, Type
I (No. 15 asphalt felt).

Weep/Vent Products: Use the following, unless otherwise indicated:

1. Mesh Weep/Vent: Free-draining mesh; made from polyethylene strands, full height and
width of head joint and depth 1/8 inch (3 mm) less than depth of outer wythe; in color
selected from manufacturer's standard.

a. Products:
1) Mortar Net USA, Ltd.; Mortar Net Weep Vents.

Reinforcing Bar Positioners: Wire units designed to fit into mortar bed joints spanning masonry

unit cells with loops for holding reinforcing bars in center of cells. Units are formed from 0.142-

inch (3.6-mm) steel wire, hot-dip galvanized after fabrication. Provide units with either two loops

or four loops as needed for number of bars indicated.

1. Products:
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F.

2.9

A.

2.10

A.

a. Dayton Superior Corporation, Dur-O-Wal Division; D/A 810, D/A 812 or
D/A 817.

b. Heckmann Building Products Inc.; No. 376 Rebar Positioner.

c. Hohmann & Barnard, Inc.; #RB or #RB-Twin Rebar Positioner.

d. Wire-Bond; O-Ring or Double O-Ring Rebar Positioner.

Cavity Drainage Material: Free-draining mesh, made from polymer strands that will not degrade
within the wall cavity.
1. Configuration: Provide one of the following:

a. Strips, full depth of cavity and 10 inches (250 mm) high, with dovetail-shaped
notches 7 inches (175 mm) deep that prevent clogging with mortar droppings.
b. Sheets or strips, full depth of cavity and installed to full height of cavity.

INSULATION

Refer to Section 072100.

MASONRY CLEANERS

Proprietary Acidic Cleaner: Manufacturer's standard-strength cleaner designed for removing
mortar/grout stains, efflorescence, and other new construction stains from new masonry without
discoloring or damaging masonry surfaces. Use product expressly approved for intended use by
cleaner manufacturers and manufacturer of masonry units being cleaned.

1. Manufacturers:
a. Diedrich Technologies, Inc.
b. EaCo Chem, Inc.
c. ProSoCo, Inc.

PART 3 - EXECUTION

3.1

A.

B.

C.

32

EXAMINATION

Examine conditions, with Installer present, for compliance with requirements for installation
tolerances and other conditions affecting performance of the Work.

I. For the record, prepare written report, endorsed by Installer, listing conditions detrimental
to performance of the Work.

2. Verify that foundations are within tolerances specified.

3. Verify that reinforcing dowels are properly placed.

4. Verify that substrates are free of substances that impair mortar bond.

Before installation, examine rough-in and built-in construction for piping systems to verify actual
locations of piping connections.

Proceed with installation only after unsatisfactory conditions have been corrected.

INSTALLATION, GENERAL
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A.  Thickness: Build cavity and composite walls and other masonry construction to full thickness
shown. Build single-wythe walls to actual widths of masonry units, using units of widths
indicated.

B.  Build chases and recesses to accommodate items specified in this and other Sections.

C. Leave openings for equipment to be installed before completing masonry. After installing
equipment, complete masonry to match construction immediately adjacent to opening.

D.  Use full-size units without cutting if possible. If cutting is required to provide a continuous pattern
or to fit adjoining construction, cut units with motor-driven saws; provide clean, sharp,

unchipped edges. Allow units to dry before laying unless wetting of units is specified. Install cut
units with cut surfaces and, where possible, cut edges concealed.

E. Select and arrange units for exposed unit masonry to produce a uniform blend of colors and
textures. Mix units from several pallets or cubes as they are placed.

33 TOLERANCES

A. Dimensions and Locations of Elements:

1. For dimensions in cross section or elevation, do not vary by more than plus 1/2 inch (12
mm) or minus 1/4 inch (6 mm).

2. For location of elements in plan, do not vary from that indicated by more than plus or
minus 1/2 inch (12 mm).

3. For location of elements in elevation, do not vary from that indicated by more than plus

or minus 1/4-inch (6 mm) in a story height or 1/2 inch (12 mm) total.

B. Lines and Levels:

1. For bed joints and top surfaces of bearing walls, do not vary from level by more than 1/4
inch in 10 feet (6 mm in 3 m), or 1/2-inch (12-mm) maximum.
2. For conspicuous horizontal lines, such as lintels, sills, parapets, and reveals, do not vary

from level by more than 1/8 inch in 10 feet (3 mm in 3 m), 1/4 inch in 20 feet (6 mm in 6
m), or 1/2-inch (12-mm) maximum.

3. For vertical lines and surfaces, do not vary from plumb by more than 1/4 inch in 10 feet (6
mm in 3 m), 3/8 inch in 20 feet (9 mm in 6 m), or 1/2-inch (12-mm) maximum.
4. For conspicuous vertical lines, such as external corners, door jambs, reveals, and expansion

and control joints, do not vary from plumb by more than 1/8 inch in 10 feet (3 mm in 3 m),
1/4 inch in 20 feet (6 mm in 6 m), or 1/2-inch (12-mm) maximum.

5. For lines and surfaces, do not vary from straight by more than 1/4 inch in 10 feet (6 mm in
3 m), 3/8 inch in 20 feet (9 mm in 6 m), or 1/2-inch (12-mm) maximum.

6. For vertical alignment of exposed head joints, do not vary from plumb by more than 1/4
inch in 10 feet (6 mm in 3 m), or 1/2-inch (12-mm) maximum.

7. For faces of adjacent exposed masonry units, do not vary from flush alignment by more

than 1/16 inch (1.5 mm) except due to warpage of masonry units within tolerances specified
for warpage of units.

C. Joints:

1. For bed joints, do not vary from thickness indicated by more than plus or minus 1/8 inch
(3 mm), with a maximum thickness limited to 1/2 inch (12 mm).
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2. For exposed bed joints, do not vary from bed-joint thickness of adjacent courses by more
than 1/8 inch (3 mm).

3. For head and collar joints, do not vary from thickness indicated by more thanplus 3/8
inch (9 mm) or minus 1/4 inch (6 mm).

4, For exposed head joints, do not vary from thickness indicated by more than plus or minus
1/8 inch (3 mm).

5. For exposed bed joints and head joints of stacked bond, do not vary from a straight line
by more than 1/16 inch (1.5 mm) from one masonry unit to the next.

LAYING MASONRY WALLS

Lay out walls in advance for accurate spacing of surface bond patterns with uniform joint
thicknesses and for accurate location of openings, movement-type joints, returns, and offsets.
Avoid using less-than-half-size units, particularly at corners, jambs, and, where possible, at other
locations.

Bond Pattern for Exposed Masonry: Unless otherwise indicated, lay exposed masonry in running
bond; do not use units with less-than-nominal 4-inch (100-mm) horizontal face dimensions at
corners or jambs.

Lay concealed masonry with all units in a wythe in running bond or bonded by lapping not less
than 4 inches (100 mm). Bond and interlock each course of each wythe at corners. Do not use
units with less-than-nominal 4-inch (100-mm) horizontal face dimensions at corners or jambs.

Stopping and Resuming Work: Stop work by stepping back units in each course from those in
course below; do not tooth. When resuming work, clean masonry surfaces that are to receive
mortar, remove loose masonry units and mortar, and wet brick if required before laying fresh
masonry.

Built-in Work: As construction progresses, build in items specified in this and other Sections. Fill
in solidly with masonry around built-in items.

Fill space between steel frames and masonry solidly with mortar unless otherwise indicated.

Where built-in items are to be embedded in cores of hollow masonry units, place a layer of metal
lath, wire mesh, or plastic mesh in the joint below, and rod mortar or grout into core.

Fill cores in hollow CMUs with grout 24 inches (600 mm) under bearing plates, beams, lintels,
posts, and similar items unless otherwise indicated.

Build nonload-bearing interior partitions full height of story to underside of solid floor or roof
structure above unless otherwise indicated.

L. Install compressible filler in joint between top of partition and underside of structure above.
Fasten partition top anchors to structure above and build into top of partition. Grout cells
of CMUs solidly around plastic tubes of anchors and push tubes down into grout to provide
1/2-inch (13-mm) clearance between end of anchor rod and end of tube. Space anchors 48
inches (1200 mm) o.c. unless otherwise indicated.

3. Wedge nonload-bearing partitions against structure above with small pieces of tile, slate,
or metal. Fill joint with mortar after dead-load deflection of structure above approaches
final position.

4. At fire-rated partitions, treat joint between top of partition and underside of structure above
to comply with Section 078443 "Joint Firestopping."
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3.5 MORTAR BEDDING AND JOINTING

A.  Lay CMUs as follows:

1. Bed face shells in mortar and make head joints of depth equal to bed joints.

2 Bed webs in mortar in all courses of piers, columns, and pilasters.

3. Bed webs in mortar in grouted masonry, including starting course on footings.

4 Fully bed entire units, including areas under cells, at starting course on footings where
cells are not grouted.

5. Fully bed units and fill cells with mortar at anchors and ties as needed to fully embed
anchors and ties in mortar.

B.  Lay solid masonry units and hollow brick with completely filled bed and head joints; butter ends
with sufficient mortar to fill head joints and shove into place. Do not deeply furrow bed joints or
slush head joints.

C. Set cast-stone trim units in full bed of mortar with full vertical joints. Fill dowel, anchor, and
similar holes.
L. Clean soiled surfaces with fiber brush and soap powder and rinse thoroughly with clear
water.
2. Allow cleaned surfaces to dry before setting.
3. Wet joint surfaces thoroughly before applying mortar.
4. Rake out mortar joints for pointing with sealant.

D.  Tool exposed joints slightly concave when thumbprint hard, using a jointer larger than joint
thickness unless otherwise indicated.

E. Cut joints flush for masonry walls to receive plaster or other direct-applied finishes (other than
paint) unless otherwise indicated.

F. Cut joints flush where indicated to receive cavity wall insulation and air barriers unless otherwise
indicated.
3.6 COMPOSITE MASONRY
A.  Bond wythes of composite masonry together as follows:
1. Masonry-Joint Reinforcement: Installed in horizontal mortar joints.
a. Where bed joints of both wythes align, use ladder-type reinforcement extending
across both wythes.
b. Where bed joints of wythes do not align, use adjustable-type (two-piece-type)
reinforcement.

B.  Bond wythes of composite masonry together using bonding system indicated on Drawings.

C. Corners: Provide interlocking masonry unit bond in each wythe and course at corners unless
otherwise indicated.

1. Provide continuity with masonry-joint reinforcement at corners by using prefabricated L-
shaped units as well as masonry bonding.
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3.7

3.8

Intersecting and Abutting Walls: Unless vertical expansion or control joints are shown at juncture,
bond walls together as follows:

1. Provide continuity with masonry-joint reinforcement by using prefabricated T-shaped
units.
CAVITY WALLS

Bond wythes of cavity walls together as follows:

1. Masonry-Joint Reinforcement: Installed in horizontal mortar joints.
a. Where bed joints of both wythes align, use ladder-type reinforcement extending
across both wythes.
b. Where bed joints of wythes do not align, use adjustable-type (two-piece-type)
reinforcement.
c. Where one wythe is of clay masonry and the other of concrete masonry, use

adjustable-type (two-piece-type) reinforcement to allow for differential movement
regardless of whether bed joints align.
2. Masonry-Veneer Anchors: Comply with requirements for anchoring masonry veneers.

Bond wythes of cavity walls together using bonding system indicated on Drawings.

Keep cavities clean of mortar droppings and other materials during construction. Bevel beds away
from cavity, to minimize mortar protrusions into cavity. Do not attempt to trowel or remove
mortar fins protruding into cavity.

Parge cavity face of backup wythe in a single coat approximately 3/8 inch (10 mm) thick. Trowel
face of parge coat smooth.

Installing Cavity Wall Insulation: Place small dabs of adhesive, spaced approximately 12 inches
(300 mm) o.c. both ways, on inside face of insulation boards, or attach with plastic fasteners
designed for this purpose. Fit courses of insulation between wall ties and other confining
obstructions in cavity, with edges butted tightly both ways. Press units firmly against inside wythe
of masonry or other construction as shown.

1. Fill cracks and open gaps in insulation with crack sealer compatible with insulation and
masonry.

ANCHORED MASONRY VENEERS

Anchor masonry veneers to concrete and masonry backup with masonry-veneer anchors to
comply with the following requirements:

1. Fasten screw-attached anchors to concrete and masonry backup with metal fasteners of
type indicated. Use two fasteners unless anchor design only uses one fastener.

2. Locate anchor sections to allow maximum vertical differential movement of ties up and
down.

3. Space anchors as indicated, but not more than 16 inches (458 mm) o.c. vertically and 24

inches (610 mm) o.c. horizontally, with not less than one anchor for each 2 sq. ft. (0.2 sq.

UNIT MASONRY 042000 - 13



3.9

o 0 w
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3.10

3.11

m) of wall area. Install additional anchors within 12 inches (305 mm) of openings and at
intervals, not exceeding 8 inches (203 mm), around perimeter.

Provide not less than 1 % inches of airspace between back of masonry veneer and face of
insulation.

1. Keep airspace clean of mortar droppings and other materials during construction. Bevel
beds away from airspace, to minimize mortar protrusions into airspace. Do not attempt to
trowel or remove mortar fins protruding into airspace.

MASONRY-JOINT REINFORCEMENT

General: Install entire length of longitudinal side rods in mortar with a minimum cover of 5/8 inch

(16 mm) on exterior side of walls, 1/2 inch (13 mm) elsewhere. Lap reinforcement a minimum of

6 inches (150 mm).

1. Space reinforcement not more than 16 inches (406 mm) o.c.

Interrupt joint reinforcement at control and expansion joints unless otherwise indicated.

Provide continuity at wall intersections by using prefabricated T-shaped units.

Provide continuity at corners by using prefabricated L-shaped units.

Cut and bend reinforcing units as directed by manufacturers for continuity at corners, returns,

offsets, column fireproofing, pipe enclosures, and other special conditions.

ANCHORING MASONRY TO STRUCTURAL STEEL AND CONCRETE

Anchor masonry to structural steel and concrete, where masonry abuts or faces structural steel or
concrete, to comply with the following:

1. Provide an open space not less than 2 inches (50 mm) wide between masonry and structural
steel or concrete unless otherwise indicated. Keep open space free of mortar and other rigid
materials.

2. Anchor masonry with anchors embedded in masonry joints and attached to structure.

3. Space anchors as indicated, but not more than 24 inches (610 mm) o.c. vertically and 36

inches (915 mm) o.c. horizontally.

CONTROL AND EXPANSION JOINTS
General: Install control and expansion joint materials in unit masonry as masonry progresses. Do
not allow materials to span control and expansion joints without provision to allow for in-plane

wall or partition movement.

Form control joints in concrete masonry using one of the following methods:
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1. Fit bond-breaker strips into hollow contour in ends of concrete masonry units on one side
of control joint. Fill resultant core with grout and rake out joints in exposed faces for
application of sealant.

2. Install preformed control-joint gaskets designed to fit standard sash block.

3. Install interlocking units designed for control joints. Install bond-breaker strips at joint.
Keep head joints free and clear of mortar or rake out joint for application of sealant.

4. Install temporary foam-plastic filler in head joints and remove filler when unit masonry is

complete for application of sealant.

C.  Provide horizontal, pressure-relieving joints by either leaving an air space or inserting a
compressible filler of width required for installing sealant and backer rod specified in
Division 07 Section "Joint Sealants," but not less than 3/8 inch (10 mm).

1. Locate horizontal, pressure-relieving joints beneath shelf angles supporting masonry.

3.12 LINTELS
A. Install steel lintels where indicated.

B.  Provide masonry lintels where shown and where openings of more than 12 inches (305 mm) for
brick-size units and 24 inches (610 mm) for block-size units are shown without structural steel or
other supporting lintels.

C.  Provide minimum bearing of 8 inches (200 mm) at each jamb unless otherwise indicated.

3.13 FLASHING, WEEP HOLES, AND CAVITY VENTS

A.  General: Install embedded flashing and weep holes in masonry at shelf angles, lintels, ledges,
other obstructions to downward flow of water in wall, and where indicated. Install cavity vents at
shelf angles, ledges, and other obstructions to upward flow of air in cavities and where indicated.

B.  Install flashing as follows unless otherwise indicated:

1. Prepare masonry surfaces so they are smooth and free from projections that could puncture
flashing. Where flashing is within mortar joint, place through-wall flashing on sloping bed
of mortar and cover with mortar. Before covering with mortar, seal penetrations in flashing
with adhesive, sealant, or tape as recommended by flashing manufacturer.

2. At multiwythe masonry walls, including cavity walls, extend flashing through outer wythe,
turned up a minimum of 8 inches (200 mm), and through inner wythe to within 1/2 inch
(13 mm) of the interior face of wall in exposed masonry. Where interior face of wall is to
receive furring or framing, carry flashing completely through inner wythe and turn flashing
up approximately 2 inches (50 mm) on interior face.

3. At masonry-veneer walls, extend flashing through veneer, across airspace behind veneer,
and up face of sheathing at least 8 inches (200 mm); with upper edge tucked under air
barrier, lapping at least 4 inches (100 mm). Fasten upper edge of flexible flashing to
sheathing through termination bar.
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4, At lintels and shelf angles, extend flashing a minimum of 6 inches (150 mm) into masonry
at each end. At heads and sills, extend flashing 6 inches (150 mm) at ends and turn up not
less than 2 inches (50 mm) to form end dams.

5. Interlock end joints of ribbed sheet metal flashing by overlapping ribs not less than 1-1/2
inches (38 mm) or as recommended by flashing manufacturer, and seal lap with elastomeric
sealant complying with requirements in Section 079200 "Joint Sealants" for application
indicated.

6. Install metal drip edges beneath flexible flashing at exterior face of wall. Stop flexible
flashing 1/2 inch (13 mm) back from outside face of wall and adhere flexible flashing to
top of metal drip edge.

Install single-wythe CMU flashing system in bed joints of CMU walls where indicated to comply
with manufacturer's written instructions. Install CMU cell pans with upturned edges located
below face shells and webs of CMUs above and with weep spouts aligned with face of wall. Install
CMU web covers so that they cover upturned edges of CMU cell pans at CMU webs and extend
from face shell to face shell.

Install reglets and nailers for flashing and other related construction where they are shown to be
built into masonry.

Install weep holes in exterior wythes and veneers in head joints of first course of masonry
immediately above embedded flashing.

1. Use specified weep/cavity vent products to form weep holes.
Use wicking material to form weep holes above flashing under brick sills. Turn wicking
down at lip of sill to be as inconspicuous as possible.

3 Space weep holes 24 inches (600 mm) o.c. unless otherwise indicated.
4, Space weep holes formed from wicking material 16 inches (400 mm) o.c.
5. Trim wicking material flush with outside face of wall after mortar has set.

Place pea gravel in cavities as soon as practical to a height equal to height of first course above
top of flashing, but not less than 2 inches (50 mm), to maintain drainage.

1. Fill cavities full height by placing pea gravel in cavities as masonry is laid, so that at any
point, masonry does not extend more than 24 inches (600 mm) above top of pea gravel.

Place cavity drainage material in cavities to comply with configuration requirements for cavity
drainage material in "Miscellaneous Masonry Accessories" Article.

Install cavity vents in head joints in exterior wythes at spacing indicated. Use specified
weep/cavity vent products to form cavity vents.

1. Close cavities off vertically and horizontally with blocking in manner indicated. Install
through-wall flashing and weep holes above horizontal blocking.

REINFORCED UNIT MASONRY INSTALLATION

Temporary Formwork and Shores: Construct formwork and shores as needed to support
reinforced masonry elements during construction.
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3.16

B.

1. Construct formwork to provide shape, line, and dimensions of completed masonry as
indicated. Make forms sufficiently tight to prevent leakage of mortar and grout. Brace, tie,
and support forms to maintain position and shape during construction and curing of
reinforced masonry.

2. Do not remove forms and shores until reinforced masonry members have hardened
sufficiently to carry their own weight and that of other loads that may be placed on them
during construction.

Placing Reinforcement: Comply with requirements in TMS 602/ACI 530.1/ASCE 6.

Grouting: Do not place grout until entire height of masonry to be grouted has attained enough
strength to resist grout pressure.

1. Comply with requirements in TMS 602/ACI 530.1/ASCE 6 for clean outs and for grout
placement, including minimum grout space and maximum pour height.
2. Limit height of vertical grout pours to not more than 60 inches (1520 mm).

FIELD QUALITY CONTROL

Testing and Inspecting: Owner will engage special inspectors to perform tests and inspections and
prepare reports. Allow inspectors to access scaffolding and work areas as needed to perform tests
and inspections. Retesting of materials that fail to comply with specified requirements shall be

done at Contractor's expense.

Inspections: Level 1 special inspections according to the "International Building Code."

1. Begin masonry construction only after inspectors have verified proportions of site-
prepared mortar.

2. Place grout only after inspectors have verified compliance of grout spaces and of grades,
sizes, and locations of reinforcement.

3. Place grout only after inspectors have verified proportions of site-prepared grout.

Testing Prior to Construction: One set of tests.
Testing Frequency: One set of tests for each 5000 sq. ft. (464 sq. m) of wall area or portion thereof.

Clay Masonry Unit Test: For each type of unit provided, according to ASTM C 67 for
compressive strength.

Concrete Masonry Unit Test: For each type of unit provided, according to ASTM C 140 for
compressive strength.

Mortar Aggregate Ratio Test (Proportion Specification): For each mix provided, according to
ASTM C 780.

REPAIRING, POINTING, AND CLEANING

Remove and replace masonry units that are loose, chipped, broken, stained, or otherwise damaged
or that do not match adjoining units. Install new units to match adjoining units; install in fresh
mortar, pointed to eliminate evidence of replacement.

Pointing: During the tooling of joints, enlarge voids and holes, except weep holes, and completely
fill with mortar. Point up joints, including corners, openings, and adjacent construction, to provide
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a neat, uniform appearance. Prepare joints for sealant application, where indicated.

C. In-Progress Cleaning: Clean unit masonry as work progresses by dry brushing to remove mortar
fins and smears before tooling joints.

D.  Final Cleaning: After mortar is thoroughly set and cured, clean exposed masonry as follows:

1.

2.

*x

Remove large mortar particles by hand with wooden paddles and nonmetallic scrape hoes
or chisels.

Test cleaning methods on sample wall panel; leave one-half of panel uncleaned for
comparison purposes. Obtain Architect's approval of sample cleaning before proceeding
with cleaning of masonry.

Protect adjacent stone and non-masonry surfaces from contact with cleaner by covering
them with liquid strippable masking agent or polyethylene film and waterproof masking
tape.

Wet wall surfaces with water before applying cleaners; remove cleaners promptly by
rinsing surfaces thoroughly with clear water.

Clean brick by bucket-and-brush hand-cleaning method described in BIA Technical Notes
20.

Clean concrete masonry by applicable cleaning methods indicated in NCMA TEK 8-4A.
Clean masonry with a proprietary acidic cleaner applied according to manufacturer's
written instructions.

Clean stone trim to comply with stone supplier's written instructions.

Clean limestone units to comply with recommendations in ILI's "Indiana Limestone
Handbook."

3.17 MASONRY WASTE DISPOSAL

A.  Salvageable Materials: Unless otherwise indicated, excess masonry materials are Contractor's
property. At completion of unit masonry work, remove from Project site.

B. Masonry Waste Recycling: Return broken CMUs not used as fill to manufacturer for recycling.

C.  Excess Masonry Waste: Remove excess clean masonry waste that cannot be used as described
above or recycled, and other masonry waste, and legally dispose of off Owner's property.

END OF SECTION 042000
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2026 SECURED ENTRANCE CORDOGAN CLARK & ASSOCIATES, INC.

EAST AURORA HIGH SCHOOL 515 REDWOOD DRIVE
500 TOMCAT LANE, AURORA, IL 60505 AURORA, ILLINOIS 60506
EAST AURORA SCHOOL DISTRICT #131 630-896-4678
CC PROJECT NUMBER: 25-1008 APRIL 2026

SECTION 061000 - ROUGH CARPENTRY

PART 1 - GENERAL

1.1

1.2

1.3

A.

A.

A.

B.

SUMMARY

Section Includes:

L. Rooftop equipment bases and support curbs.

2. Wood blocking, cants, and nailers.

3. Wood furring and grounds.

ACTION SUBMITTALS

Product Data: For each type of process and factory-fabricated product.

1. Include data for wood preservative treatment from chemical treatment manufacturers and
certification by treating plant that treated materials comply with requirements

INFORMATIONAL SUBMITTALS

Material Certificates: For dimension lumber specified to comply with minimum allowable unit

stresses. Indicate species and grade selected for each use and design values approved by the

ALSC Board of Review.

Evaluation Reports: For the following, from ICC-ES:

Wood-preservative-treated wood.

Power-driven fasteners.

Powder-actuated fasteners.

Expansion anchors.
Metal framing anchors.

kW=

PART 2 - PRODUCTS

2.1

A.

WOOD PRODUCTS, GENERAL

Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading agency
is indicated, provide lumber that complies with the applicable rules of any rules-writing agency
certified by the ALSC Board of Review. Provide lumber graded by an agency certified by the
ALSC Board of Review to inspect and grade lumber under the rules indicated.
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2.2

23

1. Factory mark each piece of lumber with grade stamp of grading agency.

2. For exposed lumber indicated to receive a stained or natural finish, mark grade stamp on
end or back of each piece or omit grade stamp and provide certificates of grade
compliance issued by grading agency.

3. Provide dressed lumber, S4S, unless otherwise indicated.

Maximum Moisture Content of Lumber: 15 percent for 2-inch nominal (38-mm actual)

thickness or less, 19 percent for more than 2-inch nominal (38-mm actual) thickness unless

otherwise indicated.

WOOD-PRESERVATIVE-TREATED LUMBER

Preservative Treatment by Pressure Process: AWPA Ul; Use Category UC2 for interior

construction not in contact with the ground, Use Category UC3b for exterior construction not in

contact with the ground, and Use Category UC4a for items in contact with the ground.

1. Preservative Chemicals: Acceptable to authorities having jurisdiction and containing no
arsenic or chromium.

Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. Do not use
material that is warped or that does not comply with requirements for untreated material.

Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board
of Review.

Application: Treat all rough carpentry unless otherwise indicated.
MISCELLANEOUS LUMBER

General: Provide miscellaneous lumber indicated and lumber for support or attachment of other
construction, including the following:

I. Blocking.

2. Nailers.

3. Rooftop equipment bases and support curbs.
4. Cants.

5. Furring.

6. Grounds.

For items of dimension lumber size, provide Construction or No. 2 grade lumber of any species.

For concealed boards, provide lumber with 15 percent maximum moisture content and any of
the following species and grades:

Mixed southern pine; No. 2 grade; SPIB.

Eastern softwoods; No. 2 Common grade; NeLMA.

Northern species; No. 2 Common grade; NLGA.

Western woods; Construction or No. 2 Common grade; WCLIB or WWPA.

el s
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2.6

FASTENERS

General: Provide fasteners of size and type indicated that comply with requirements specified in
this article for material and manufacture.

1. Where rough carpentry is exposed to weather, in ground contact, pressure-preservative
treated, or in area of high relative humidity, provide fasteners with hot-dip zinc coating
complying with ASTM A 153/A 153M.

Power-Driven Fasteners: NES NER-272.

Bolts: Steel bolts complying with ASTM A 307, Grade A (ASTM F 568M, Property Class 4.6);
with ASTM A 563 (ASTM A 563M) hex nuts and, where indicated, flat washers.

METAL FRAMING ANCHORS

Subject to compliance with requirements, provide product indicated on Drawings or comparable
product by one of the following:

Cleveland Steel Specialty Co.
KC Metals Products, Inc.
Phoenix Metal Products, Inc.
Simpson Strong-Tie Co., Inc.
USP Structural Connectors.

M

Allowable Design Loads: Provide products with allowable design loads, as published by
manufacturers, that meet or exceed those of basis-of-design products. Manufacturer's published
values shall be determined from empirical data or by rational engineering analysis and
demonstrated by comprehensive testing performed by a qualified independent testing agency.

Galvanized-Steel =~ Sheet:  Hot-dip,  zinc-coated steel  sheet complying  with
ASTM A 653/A 653M, G60 (Z180) coating designation.

1. Use for interior locations unless otherwise indicated.

Hot-Dip, Heavy-Galvanized Steel Sheet: ASTM A 653/A 653M; structural steel (SS), high-
strength low-alloy steel Type A (HSLAS Type A), or high-strength low-alloy steel Type B
(HSLAS Type B); G185 (Z550) coating designation; and not less than 0.036 inch (0.9 mm)
thick.

L. Use for wood-preservative-treated lumber and where indicated.

MISCELLANEOUS MATERIALS

Sill-Sealer Gaskets: Glass-fiber-resilient insulation, fabricated in strip form, for use as a sill
sealer; 1-inch (25-mm) nominal thickness, compressible to 1/32 inch (0.8 mm); selected from
manufacturer's standard widths to suit width of sill members indicated.

Flexible Flashing: Composite, self-adhesive, flashing product consisting of a pliable, butyl
rubber or rubberized-asphalt compound, bonded to a high-density polyethylene film, aluminum
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foil, or spunbonded polyolefin to produce an overall thickness of not less than 0.025 inch (0.6
mm).

PART 3 - EXECUTION

3.1

A.

G.

3.2

A.

INSTALLATION, GENERAL

Set rough carpentry to required levels and lines, with members plumb, true to line, cut, and
fitted. Fit rough carpentry to other construction; scribe and cope as needed for accurate fit.
Locate furring, nailers, blocking, grounds, and similar supports to comply with requirements for
attaching other construction.

Framing Standard: Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame
Construction," unless otherwise indicated.

Metal Framing Anchors: Install metal framing anchors to comply with manufacturer's written
instructions. Install fasteners through each fastener hole.

Do not splice structural members between supports unless otherwise indicated.

Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated
lumber.

Where wood-preservative-treated lumber is installed adjacent to metal decking, install
continuous flexible flashing separator between wood and metal decking.

Securely attach rough carpentry work to substrate by anchoring and fastening as indicated,
complying with the following:

1. NES NER-272 for power-driven fasteners.

2. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code.

3. Table R602.3(1), "Fastener Schedule for Structural Members," and Table R602.3(2),
"Alternate Attachments," in ICC's International Residential Code for One- and Two-
Family Dwellings.

PROTECTION

Protect rough carpentry from weather. If, despite protection, rough carpentry becomes wet,
apply EPA-registered borate treatment. Apply borate solution by spraying to comply with EPA-
registered label.

END OF SECTION 061000
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SECTION 072100 - THERMAL INSULATION

PART 1 - GENERAL

1.1

A.

1.2

1.3

c o = »

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following:

1.
2.
3.

Foam-plastic board insulation.
Mineral-wool blanket insulation.
Foamed-in-place insulation

Related Sections include the following:

L.

Division 07 Section "Thermoplastic Polyolefin (TPO) Roofing" for roof insulation
installed in roof assemblies.

2. Division 07 Section “Thermal Insulation” from Bid Group #2 for perimeter and under
slab insulation requirements.

3. Division 07 Section “Insulated Metal Wall Panels” for integral insulation at insulated
metal wall panels, fascia, and soffits.

4, Division 09 Section “Acoustical Finish System” for spray applied acoustical finish
systems.

5. Division 09 Section “Gypsum Board” for sound attenuation blanket used as acoustic
insulation.

ACTION SUBMITTALS

Product Data: For each type of product indicated.

Product test reports.

Research/evaluation reports.

Sustainable Design Submittals:

1.

Refer to specification 018113 Sustainable Design Requirements for LEED related
requirements.
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1.4

1.5

A.

B.

A.

B.

QUALITY ASSURANCE

Surface-Burning Characteristics: As determined by testing identical products according to
ASTM E 84 by a qualified testing agency. Identify products with appropriate markings from an
applicable testing agency.

Building Enclosure Testing Requirements:

I. Refer to specification section 019119 BUILDING ENCLOSURE COMMISSIONING for
testing requirements.

DELIVERY, STORAGE, AND HANDLING

Protect insulation materials from physical damage and from deterioration due to moisture,

soiling, and other sources. Store inside and in a dry location. Comply with manufacturer's

written instructions for handling, storing, and protecting during installation.

Protect foam-plastic board insulation as follows:

1. Do not expose to sunlight except to necessary extent for period of installation and
concealment.

2. Always protect against ignition. Do not deliver foam-plastic board materials to Project
site before installation time.

3. Quickly complete installation and concealment of foam-plastic board insulation in each

area of construction.

PART 2 - PRODUCTS

2.1

2.2

A.

A.

FOAM-PLASTIC BOARD INSULATION

Polyisocyanurate Foam Plastic Board Insulation (for use in miscellaneous assembly conditions
where indicated): Foil faced ASTM C 1289, Type I, Class 1 or 2.
1. Products: Subject to compliance with requirements, provide one of the following:
a. Atlas Roofing Corporation; EnergyShield PRO.
b. Dow Chemical Company (The); THERMAX Insulation
c. Hunter Panels; Xci Class A
2. Fire Propagation Characteristics: Passes NFPA 285 testing as part of an approved
assembly. Refer to drawings for scheduled approved assemblies.
Refer to Roofing specifications for Roof Insulation requirements.
4. Adhesive for Bonding Insulation: Product with demonstrated capability to bond
insulation securely to substrate without damaging insulation and substrates.

W

MINERAL-WOOL BLANKET INSULATION

Mineral-wool Blanket Insulation, Unfaced (where indicated): ASTM C665, Type 1 (blankets
without membrane facing); consisting of fibers; complying with ASTM E136 for combustion
characteristics.
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1. Manufacturers: Subject to compliance with requirements, provide products by one of the

following.

a. Rockwool; Comfortbatt (basis of design)
b. Owens Corning

c. Johns Manville

23 FOAMED-IN-PLACE INSULATION

A.  <SPF-1> Single-Layer, Closed-Cell Intumescent Polyurethane Foam Insulation
1. Basis of Design: Staycell Monolithic System; Staycell ONE STEP 502 HFO;
manufactured by Preferred Solutions, Inc. and classified as an Alternative Thermal
Barrier Assembly.

2. Or approved equal complying with the following:
a. Standards of Compliance:

1))

2)

3)
4)

UL 1715:

a) Underside of roofs, ceilings, and floors: Exposed interior application
of maximum 8.5-inch thickness.

b) Walls: Exposed interior application of maximum 4-inch thickness.

NFPA 285 compliance for exterior walls in Building Types I, II, III, IV, and

V.

ASTM E84, Class A

Description: Closed-cell, single layer, intumescent sprayed-on place

polyurethan insulation.

b. R-Value: 11.3 Minimum

°

Thickness: As indicated on the drawings

d. Physical Properties:

1)
2)
3)
4)
5)
6)

B. [ADDENDUM

Nominal Density per ASTM D1622: 2.0 Ib. / cu. ft.
Thermal Resistance per ASTM C518: R-5.7 @ 17, R-19.7 @ 3.5”
Air Leakage per ASTM E 2178: < 0.02 cfm/ft> @ 17
Compressive Strength per ASTM D1621: 22 psi
Tensile Strength per ASTM D1623: 55 psi
Water Vapor Transmission per ASTM E96: 0.98 perms @ 3.75”

01] <SPF-2> Self-Supported, Spray-Applied Cellulosic Insulation:

ASTM C 1149, Type I (materials applied with liquid adhesive; suitable for either exposed or
enclosed applications), chemically treated for flame-resistance, processing, and handling

characteristics.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. GreenFiber.
b. International Cellulose Corp.

c. Nu-Wool Co., Inc.

THERMAL INSULATION

072100 - 3



PART 3 - EXECUTION

3.1

32

INSTALLATION, GENERAL

Comply with insulation manufacturer's written instructions applicable to products and
applications indicated.

Install insulation that is undamaged, dry, and unsoiled and that has not been left exposed to ice,
rain, or snow at any time.

Extend insulation to envelop entire area to be insulated. Cut and fit tightly around obstructions
and fill voids with insulation. Remove projections that interfere with placement.

Provide sizes to fit applications indicated and selected from manufacturer's standard
thicknesses, widths, and lengths. Apply single layer of insulation units to produce thickness
indicated unless multiple layers are otherwise shown or required to make up total thickness.

INSTALLATION OF GENERAL BUILDING INSULATION

Apply insulation units to substrates by method indicated, complying with manufacturer's written
instructions. If no specific method is indicated, bond units to substrate with adhesive or use
mechanical anchorage to provide permanent placement and support of units.

Seal joints between foam-plastic insulation units by applying adhesive, mastic, or sealant to
edges of each unit to form a tight seal as units are shoved into place. Fill voids in completed
installation with adhesive, mastic, or sealant as recommended by insulation manufacturer.

Set vapor-retarder-faced units with vapor retarder to warm-in-winter side of construction, unless
otherwise indicated.

1. Tape joints and ruptures in vapor retarder and seal each continuous area of insulation to
surrounding construction to ensure airtight installation.

Install mineral-fiber insulation in cavities formed by framing members according to the
following requirements:

1. Use insulation widths and lengths that fill the cavities formed by framing members. If
more than one length is required to fill cavity, provide lengths that will produce a snug fit
between ends.

2. Place insulation in cavities formed by framing members to produce a friction fit between
edges of insulation and adjoining framing members.

3. For metal-framed wall cavities where cavity heights exceed 96 inches (2438 mm),
support unfaced blankets mechanically and support faced blankets by taping flanges of
insulation to flanges of metal studs.

Install board insulation on concrete substrates by adhesively attached, spindle-type insulation
anchors as follows:

1. Fasten insulation anchors to concrete substrates with insulation anchor adhesive
according to anchor manufacturer's written instructions. Space anchors according to
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insulation manufacturer's written instructions for insulation type, thickness, and
application indicated.

2. Apply insulation standoffs to each spindle to create cavity width indicated between
concrete substrate and insulation.
3. After adhesive has dried, install board insulation by pressing insulation into position over

spindles and securing it tightly in place with insulation-retaining washers, taking care not
to compress insulation below indicated thickness.

4, Where insulation will not be covered by other building materials, apply capped washers
to tips of spindles.

Stuff glass-fiber loose-fill insulation into miscellaneous voids and cavity spaces where shown.
Compact to approximately 40 percent of normal maximum volume equaling a density of
approximately 2.5 lb./cu. ft. (40 kg/cu. m).

INSTALLATION OF INSULATION FOR FRAMED CONSTRUCTION

Apply insulation units to substrates by method indicated, complying with manufacturer's written
instructions. If no specific method is indicated, bond units to substrate with adhesive or use
mechanical anchorage to provide permanent placement and support of units.

Glass-Fiber or Mineral-Wool Blanket Insulation: Install in cavities formed by framing members
according to the following requirements:

1. Use insulation widths and lengths that fill the cavities formed by framing members. If
more than one length is required to fill the cavities, provide lengths that will produce a
snug fit between ends.

2. Place insulation in cavities formed by framing members to produce a friction fit between
edges of insulation and adjoining framing members.
3. Maintain 3-inch (76-mm) clearance of insulation around recessed lighting fixtures not

rated for or protected from contact with insulation.

4. Vapor-Retarder-Faced Blankets: Tape joints and ruptures in vapor-retarder facings and
seal each continuous area of insulation to ensure airtight installation.

Miscellaneous Voids: Install insulation in miscellaneous voids and cavity spaces where required
to prevent gaps in insulation using the following materials:

1. Loose-Fill Insulation: Compact to approximately 40 percent of normal maximum volume
equaling a density of approximately 2.5 1b./cu. ft. (40 kg/cu. m).
2. Spray Polyurethane Insulation: Apply according to manufacturer's written instructions.

INSTALLATION OF INSULATION FOR CONCRETE SUBSTRATES

Install board insulation on concrete substrates by adhesively attached, spindle-type insulation
anchors as follows:

1. Fasten insulation anchors to concrete substrates with insulation anchor adhesive
according to anchor manufacturer's written instructions. Space anchors according to
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insulation manufacturer's written instructions for insulation type, thickness, and
application indicated.

2. Apply insulation standoffs to each spindle to create cavity width indicated between
concrete substrate and insulation.
3. After adhesive has dried, install board insulation by pressing insulation into position over

spindles and securing it tightly in place with insulation-retaining washers, taking care not
to compress insulation below indicated thickness.

4, Where insulation will not be covered by other building materials, apply capped washers
to tips of spindles.

INSTALLATION OF FOAMED-IN-PLACE INSULATION

EXAMINATION

1. Do not begin installation until substrates have been properly constructed and prepared.

2. Notify construction manager in writing of unsatisfactory substrate conditions before
proceeding.

PREPARATION

1. Clean surfaces thoroughly prior to installation.

2. Protect adjacent surfaces, windows, equipment and site areas from damage of overspray.

3. Prepare surfaces using the methods recommended by the manufacturer for achieving the

best result for the substrate under the project conditions.

ENVELOPE ENCLOSURE COMMISSIONING
1. Refer to specification section 019119 Building Enclosure Commissioning Requirements
for testing requirements.

INSTALLATION

1. Install in accordance with manufacturer’s instructions, approved submittals, and in proper
relationship with adjacent construction.

2. To maximize fire safety during construction, all thermal barriers and fire-protective
products shall be installed within 72 hours after the spray foam is installed.

3. Comply with manufacturer’s safety recommendations.

PROTECTION

Protect installed insulation from damage due to harmful weather exposures, physical abuse, and
other causes until completion of project. Provide temporary coverings or enclosures where
insulation is subject to abuse and cannot be concealed and protected by permanent construction
immediately after installation.

Clean up and remove from the site all material containers, waste materials and debris.

Dispose of waste material and containers in accordance with federal, state, local, and LEED
regulations.
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2026 SECURED ENTRANCE CORDOGAN CLARK & ASSOCIATES, INC.
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EAST AURORA SCHOOL DISTRICT #131 630-896-4678
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SECTION 076200 - SHEET METAL FLASHING AND TRIM

PART 1 - GENERAL

1.1

A.

1.2

oS 0w »

1.3

1.4

1.5

SUMMARY
Section Includes:

1. Break metal trim

SUBMITTALS

Product Data: For each type of product indicated.

Samples: For each exposed product and for each finish specified.
Maintenance data.

Warranty: Sample special warranty.

QUALITY ASSURANCE

Sheet Metal Flashing and Trim Standard: Comply with SMACNA's "Architectural Sheet Metal
Manual" unless more stringent requirements are specified or shown on Drawings.

DELIVERY, STORAGE, AND HANDLING

Do not store sheet metal flashing and trim materials in contact with other materials that might
cause staining, denting, or other surface damage. Store sheet metal flashing and trim materials
away from uncured concrete and masonry.

Protect strippable protective covering on sheet metal flashing and trim from exposure to
sunlight and high humidity, except to the extent necessary for the period of sheet metal flashing
and trim installation.

WARRANTY

Special Warranty on Finishes: Manufacturer’s standard form in which manufacturer agrees to
repair finish or replace sheet metal flashing and trim that shows evidence of deterioration of
factory-applied finishes within 20 years from date of Substantial Completion.
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PART 2 - PRODUCTS

2.1

2.2

A.

SHEET METALS

General: Protect mechanical and other finishes on exposed surfaces from damage by applying a
strippable, temporary protective film before shipping. Material selection is typically to be
metallic-coated steel sheet unless existing adjacent material is aluminum sheet. Provide
materials matching existing to eliminate reactions between dissimilar materials.

Aluminum Sheet: ASTM B 209, alloy as standard with manufacturer for finish required, with
temper as required to suit forming operations and performance required.

L. Exposed Coil-Coated Finishes:

a. Two-Coat Fluoropolymer: AAMA 620. Fluoropolymer finish containing not less
than 70 percent PVDF resin by weight in color coat.
2. Thickness: 0.026 @ first floor windows. 0.019 @ second and third floor windows.

3. Color: As selected by Architect from manufacturer's full range, typically to match
adjacent existing finishes.

Metallic-Coated Steel Sheet: Provide zinc-coated (galvanized) steel sheet according to
ASTM A 653/A 653M, G90 (Z275) coating designation; pre-painted by coil-coating process to
comply with ASTM A 755/A 755M.

1. Surface: Manufacturer's standard clear acrylic coating on both sides.
2. Exposed Coil-Coated Finish:

a. Two-Coat Fluoropolymer: AAMA 621. Fluoropolymer finish containing not less
than 70 percent PVDF resin by weight in color coat. Prepare, pretreat, and apply
coating to exposed metal surfaces to comply with coating and resin manufacturers'
written instructions.

3. Color: As selected by Architect from manufacturer's full range, typically to match
adjacent existing finishes.

MISCELLANEOUS MATERIALS

General: Provide materials and types of fasteners, solder, welding rods, protective coatings,
separators, sealants, and other miscellaneous items as required for complete sheet metal flashing
and trim installation and recommended by manufacturer of primary sheet metal unless
otherwise indicated.

Fasteners: Wood screws, annular threaded nails, self-tapping screws, self-locking rivets and
bolts, and other suitable fasteners designed to withstand design loads and recommended by

manufacturer of primary sheet metal.

1. General: Blind fasteners or self-drilling screws, gasketed, with hex-washer head.
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a. Exposed Fasteners: Heads matching color of sheet metal using plastic caps or
factory-applied coating.

b. Blind Fasteners: High-strength aluminum or stainless-steel rivets suitable for metal
being fastened.
c. Spikes and Ferrules: Same material as gutter; with spike with ferrule matching
internal gutter width.
2. Fasteners for Aluminum Sheet: Aluminum or Series 300 stainless steel.

Sealant Tape: Pressure-sensitive, 100 percent solids, gray polyisobutylene compound sealant
tape with release-paper backing. Provide permanently elastic, nonsag, nontoxic, nonstaining
tape 1/2 inch wide and 1/8 inch thick.

Butyl Sealant: ASTM C 1311, single-component, solvent-release butyl rubber sealant;
polyisobutylene plasticized; heavy bodied for hooked-type expansion joints with limited
movement.

Epoxy Seam Sealer: Two-part, noncorrosive, aluminum seam-cementing compound,
recommended by aluminum manufacturer for exterior nonmoving joints, including riveted
joints.

Bituminous Coating: Cold-applied asphalt emulsion complying with ASTM D 1187.

FABRICATION, GENERAL

General: Custom fabricate sheet metal flashing and trim to comply with recommendations in
SMACNA's "Architectural Sheet Metal Manual" that apply to design, dimensions, geometry,
metal thickness, and other characteristics of item indicated. Fabricate items at the shop to
greatest extent possible.

1. Obtain field measurements for accurate fit before shop fabrication.

2. Form sheet metal flashing and trim without excessive oil canning, buckling, and tool
marks and true to line and levels indicated, with exposed edges folded back to form
hems.

3. Conceal fasteners and expansion provisions where possible. Exposed fasteners are not

allowed on faces exposed to view.

Sealed Joints: Form non-expansion but movable joints in metal to accommodate elastomeric
sealant.

Expansion Provisions: Where lapped expansion provisions cannot be used, form expansion
joints of intermeshing hooked flanges, not less than 1 inch deep, filled with butyl sealant
concealed within joints.

Fabricate cleats and attachment devices from same material as accessories being anchored or
from compatible, noncorrosive metal.

Seams: Fabricate nonmoving seams with flat-lock seams. Form seams and seal with elastomeric
sealant unless otherwise recommended by sealant manufacturer for intended use.
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A.

B.

C.

GENERAL FINISH REQUIREMENTS

Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for
recommendations for applying and designating finishes.

Protect mechanical and painted finishes on exposed surfaces from damage by applying a
strippable, temporary protective covering before shipping.

Appearance of Finished Work: Variations in appearance of abutting or adjacent pieces are
acceptable if they are within one-half of the range of approved Samples. Noticeable variations
in the same piece are not acceptable. Variations in appearance of other components are
acceptable if they are within the range of approved Samples and are assembled or installed to
minimize contrast.

PART 3 - EXECUTION

3.1

3.2

A.

B.

C.

A.

EXAMINATION

Examine substrates, areas, and conditions, with Installer present, to verify actual locations,
dimensions and other conditions affecting performance of the Work.

1. Verify compliance with requirements for installation tolerances of substrates.
2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely
anchored.

For the record, prepare written report, endorsed by Installer, listing conditions detrimental to
performance of the Work.

Proceed with installation only after unsatisfactory conditions have been corrected.

INSTALLATION, GENERAL

General: Anchor sheet metal flashing and trim and other components of the Work securely in
place, with provisions for thermal and structural movement so that completed sheet metal
flashing and trim shall not rattle, leak, or loosen, and shall remain watertight. Use fasteners,
solder, welding rods, protective coatings, separators, sealants, and other miscellaneous items as
required to complete sheet metal flashing and trim system.

1. Install sheet metal flashing and trim true to line and levels indicated. Provide uniform,
neat seams with minimum exposure of solder, welds, and sealant.
2. Install sheet metal flashing and trim to fit substrates and to result in watertight

performance. Verify shapes and dimensions of surfaces to be covered before fabricating
sheet metal.

3. Space cleats not more than 12 inches apart. Anchor each cleat with two fasteners. Bend
tabs over fasteners.

4, Install exposed sheet metal flashing and trim without excessive oil canning, buckling, and
tool marks.

5. Install sealant tape where indicated.
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6. Torch cutting of sheet metal flashing and trim is not permitted.

Metal Protection: Where dissimilar metals will contact each other or corrosive substrates,
protect against galvanic action by painting contact surfaces with bituminous coating or by other
permanent separation as recommended by SMACNA.

1. Coat back side of uncoated aluminum sheet metal flashing and trim with bituminous
coating where flashing and trim will contact wood, ferrous metal, or cementitious
construction.

Expansion Provisions: Provide for thermal expansion of exposed flashing and trim. Space
movement joints at a maximum of 10 feet with no joints allowed within 24 inches of corner or
intersection. Where lapped expansion provisions cannot be used or would not be sufficiently
watertight, form expansion joints of intermeshing hooked flanges, not less than 1 inch deep,
filled with sealant concealed within joints.

Fastener Sizes: Use fasteners of sizes that will penetrate metal and concrete decking not less
than recommended by fastener manufacturers to achieve maximum pull-out resistance.

Seal joints as shown and as required for watertight construction.

Rivets: Rivet joints in uncoated aluminum where indicated and where necessary for strength.

ROOF FLASHING INSTALLATION

General: Install sheet metal flashing and trim to comply with performance requirements and
SMACNA's "Architectural Sheet Metal Manual." Provide concealed fasteners where possible,
set units true to line, and level as indicated. Install work with laps, joints, and seams that will be
permanently watertight and weather resistant.

Roof Edge Flashing: Anchor to resist uplift and outward forces according to recommendations
in SMACNA's "Architectural Sheet Metal Manual" and as indicated. Interlock bottom edge of
roof edge flashing with continuous cleat anchored to substrate at staggered 3-inch centers.

Copings: Anchor to resist uplift and outward forces according to recommendations in
SMACNA's "Architectural Sheet Metal Manual" and as indicated.

1. Interlock exterior bottom edge of coping with continuous cleat anchored to substrate at
16-inch centers.
2. Anchor interior leg of coping with washers and screw fasteners through slotted holes at

24-inch centers.
Roof-Penetration Flashing: Coordinate installation of roof-penetration flashing with installation
of roofing and other items penetrating roof. Seal with butyl sealant and clamp flashing to pipes
that penetrate roof.

CLEANING AND PROTECTION

Clean exposed metal surfaces of substances that interfere with uniform oxidation and
weathering.
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B. Clean and neutralize flux materials. Clean off excess solder and sealants.

C.  Remove temporary protective coverings and strippable films as sheet metal flashing and trim
are installed unless otherwise indicated in manufacturer's written installation instructions.

D.  Replace sheet metal flashing and trim that have been damaged or that have deteriorated beyond
successful repair by finish touchup or similar minor repair procedures.

END OF SECTION 076200

SHEET METAL FLASHING AND TRIM 076200 - 6



2026 SECURED ENTRANCE CORDOGAN CLARK & ASSOCIATES, INC.

EAST AURORA HIGH SCHOOL 515 REDWOOD DRIVE
500 TOMCAT LANE, AURORA, IL 60505 AURORA, ILLINOIS 60506
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SECTION 081113 - HOLLOW METAL DOORS AND FRAMES

PART 1 - GENERAL

1.1 SUMMARY
A. Section Includes:

1. Standard hollow metal doors and frames.

1.2 SUBMITTALS
A.  Product Data: For each type of product indicated.

B.  Shop Drawings: Include elevations, door edge details, frame profiles, metal thicknesses,
preparations for hardware, and other details.

C.  Samples for Initial Selection: For units with factory-applied color finishes.
D.  Samples for Verification: For each type of exposed finish required.
E. Schedule: Prepared by or under the supervision of supplier, using same reference numbers for
details and openings as those on Drawings.
1.3 QUALITY ASSURANCE
A.  Fire-Rated Door Assemblies: Assemblies complying with NFPA 80 that are listed and labeled

by a qualified testing agency, for fire-protection ratings indicated, based on testing according to
NFPA 252

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A.  Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

1. Amweld Building Products, LLC.
2. Benchmark; a division of Therma-Tru Corporation.
3. Ceco Door Products; an Assa Abloy Group company.
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Curries Company; an Assa Abloy Group company.
Deansteel Manufacturing Company, Inc.

Firedoor Corporation.

Fleming Door Products Ltd.; an Assa Abloy Group company.
Habersham Metal Products Company.

9. Kewanee Corporation (The).

10.  Mesker Door Inc.

11. Pioneer Industries, Inc.

12.  Security Metal Products Corp.

13.  Steelcraft; an Ingersoll-Rand company.

14.  Windsor Republic Doors.

PNk

MATERIALS

Cold-Rolled Steel Sheet: ASTM A 1008/A 1008M, CS, Type B; suitable for exposed
applications.

Hot-Rolled Steel Sheet: ASTM A 1011/A 1011M, CS, Type B.

Metallic-Coated Steel Sheet: ASTM A 653/A 653M, Commercial Steel (CS), Type B; with
minimum A40 (ZF120) metallic coating.

Frame Anchors: ASTM A 591/A 591M, Commercial Steel (CS), 40Z (12G) coating
designation; mill phosphatized.

I. For anchors built into exterior walls, steel sheet complying with ASTM A 1008/A 1008M
or ASTM A 1011/A 1011M, hot-dip galvanized according to ASTM A 153/A 153M,
Class B.

Inserts, Bolts, and Fasteners: Hot-dip galvanized according to ASTM A 153/A 153M.

Grout: ASTM C 476, except with a maximum slump of 4 inches (102 mm), as measured
according to ASTM C 143/C 143M.

Mineral-Fiber Insulation: ASTM C 665, Type L.

Glazing: Division 08 Section "Glazing."

Bituminous Coating: Cold-applied asphalt mastic, SSPC-Paint 12, compounded for 15-mil (0.4-
mm) dry film thickness per coat.

STANDARD HOLLOW METAL DOORS

General: Comply with ANSI/SDI A250.8.

1. Design: Flush panel.

2. Core Construction: Manufacturer’s standard kraft-paper honeycomb, polystyrene,
polyurethane, polyisocyanurate, mineral-board, or vertical steel-stiffener core.
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a. Fire Door Core: As required to provide fire-protection ratings indicated.
b. Thermal-Rated (Insulated) Doors: R-value of not less than 12.3 deg F x h x sq.
ft./Btu (2.166 K x sq. m/W) when tested according to ASTM C 1363.

3. Vertical Edges for Single-Acting Doors: Square edge.
4, Top and Bottom Edges: Closed with flush or inverted 0.042-inch- (1.0-mm-) thick, end
closures or channels of same material as face sheets.
5. Tolerances: SDI 117, "Manufacturing Tolerances for Standard Steel Doors and Frames."
B.  Exterior Doors: Face sheets fabricated from metallic-coated steel sheets. Comply with

ANSI/SDI A250.8 for level and model and ANSI/SDI A250.4 for physical performance level:

1.

Level 3 and Physical Performance Level A (Extra Heavy Duty), Model 2 (Seamless)

a. Width: 1-3/4 inches (44.5 mm)

C.  Interior Doors: Face sheets fabricated from cold-rolled steel sheets. Provide doors complying
with requirements indicated below by referencing ANSI/SDI A250.8 for level and model and
ANSI/SDI A250.4 for physical performance level:

L.

Level 2 and Physical Performance Level B (Heavy Duty), Model 2 (Seamless).

a. Width: 1-3/4 inches (44.5 mm)

D. Hardware Reinforcement: ANSI/SDI A250.6.

24 STANDARD HOLLOW METAL FRAMES

A.  General: Comply with ANSI/SDI A250.8.

B.  Exterior Frames: Fabricated from metallic-coated steel sheet.
1. Fabricate frames with mitered or coped corners.
2. Fabricate frames as full profile welded unless otherwise indicated.
3. Frames for Level 4 Steel Doors: 0.067-inch- (1.7-mm-) thick steel sheet.

C. Interior Frames: Fabricated from cold-rolled steel sheet.

L.

WD

Fabricate frames with mitered or coped corners.

Fabricate knocked-down, drywall slip-on frames for in-place gypsum board partitions.
Frames for Level 3 Steel Doors: 0.053-inch- (1.3-mm-) thick steel sheet.

Frames for Wood Doors: 0.053-inch- (1.3-mm-) thick steel sheet.

Frames for Borrowed Lights: 0.053-inch- (1.3-mm-) thick steel sheet.

D. Hardware Reinforcement: ANSI/SDI A250.6.
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2.6

2.7

2.8

2.9

FRAME ANCHORS
Jamb Anchors:

I. Masonry Type: Adjustable strap-and-stirrup or T-shaped anchors to suit frame size, not
less than 0.042 inch (1.0 mm) thick, with corrugated or perforated straps not less than 2
inches (50 mm) wide by 10 inches (250 mm) long; or wire anchors not less than 0.177
inch (4.5 mm) thick.

2. Compression Type for Drywall Slip-on Frames: Adjustable compression anchors.

Floor Anchors: Formed from same material as frames, not less than 0.042 inch (1.0 mm) thick,
and as follows:

L. Monolithic Concrete Slabs: Clip-type anchors, with two holes to receive fasteners.

2. Separate Topping Concrete Slabs: Adjustable-type anchors with extension clips, allowing
not less than 2-inch (50-mm) height adjustment. Terminate bottom of frames at finish
floor surface.

HOLLOW METAL PANELS

Provide hollow metal panels of same materials, construction, and finish as specified for

adjoining hollow metal work.

STOPS AND MOLDINGS

Moldings for Glazed Lites in Doors: Minimum 0.032 inch (0.8 mm) thick, same material as
door face sheet.

Fixed Frame Moldings: Formed integral with hollow metal frames, a minimum of 5/8 inch (16
mm) high unless otherwise indicated.

Loose Stops for Glazed Lites in Frames: Minimum 0.032 inch (0.8 mm) thick, same material as
frames.

Terminated Stops: Where indicated, terminate stops 6 inches (152 mm) above finish floor with
a 90-degree angle cut, and close open end of stop with steel sheet closure. Cover opening in
extension of frame with welded-steel filler plate, with welds ground smooth and flush with
frame.

LOUVERS

Provide sight proof louvers for interior doors, where indicated, that comply with SDI 111C,
with blades or baffles formed of 0.020-inch- (0.5-mm-) thick, cold-rolled steel sheet set into
0.032-inch- (0.8-mm-) thick steel frame.

ACCESSORIES

Mullions and Transom Bars: Join adjacent members by welding or rigid mechanical anchors.
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B.  Ceiling Struts: Minimum 1/4-inch-thick by 1-inch- (6.4-mm-thick by 25.4-mm-) wide steel.

C.  Grout Guards: Formed from same material as frames, not less than 0.016 inch (0.4 mm) thick.

2.10 FABRICATION

A. Tolerances: Fabricate hollow metal work to tolerances indicated in SDI 117.

B. Hollow Metal Doors:

L.

2.

3.

Exterior Doors: Provide weep-hole openings at the bottom of exterior doors. Seal joints
in top edges of doors against water penetration.
Glazed Lites: Factory cut openings in doors.

Astragals: Provide overlapping astragal on one leaf of pairs of doors where required by
NFPA 80 for fire-performance rating or where indicated.

C. Hollow Metal Frames: Where frames are fabricated in sections, provide alignment plates or
angles at each joint, fabricated of same thickness metal as frames.

L.

2.

Welded Frames: Weld flush face joints continuously; grind, fill, dress, and make smooth,
flush, and invisible.

Sidelight and Transom Bar Frames: Provide closed tubular members with no visible face
seams or joints, fabricated from same material as door frame. Fasten members at
crossings and to jambs by butt welding.

Provide countersunk, flat- or oval-head exposed screws and bolts for exposed fasteners
unless otherwise indicated.

Grout Guards: Weld guards to frame at back of hardware mortises in frames to be
grouted.

Floor Anchors: Weld anchors to bottom of jambs and mullions with at least four spot
welds per anchor.

Jamb Anchors: Provide number and spacing of anchors as follows:

a. Masonry Type: Locate anchors not more than 18 inches (457 mm) from top and
bottom of frame. Space anchors not more than 32 inches (813 mm) o.c. and as
follows:

1) Two anchors per jamb up to 60 inches (1524 mm) high.

2) Three anchors per jamb from 60 to 90 inches (1524 to 2286 mm) high.

3) Four anchors per jamb from 90 to 120 inches (2286 to 3048 mm) high.

4) Four anchors per jamb plus 1 additional anchor per jamb for each 24 inches
(610 mm) or fraction thereof above 120 inches (3048 mm) high.

b. Stud-Wall Type: Locate anchors not more than 18 inches (457 mm) from top and
bottom of frame. Space anchors not more than 32 inches (813 mm) o.c. and as
follows:

1) Three anchors per jamb up to 60 inches (1524 mm) high.
2) Four anchors per jamb from 60 to 90 inches (1524 to 2286 mm) high.
3) Five anchors per jamb from 90 to 96 inches (2286 to 2438 mm) high.
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7.

4) Five anchors per jamb plus 1 additional anchor per jamb for each 24 inches
(610 mm) or fraction thereof above 96 inches (2438 mm) high.

5) Two anchors per head for frames more than 42 inches (1066 mm) wide and
mounted in metal-stud partitions.

c. Compression Type: Not less than two anchors in each jamb.

d. Post installed Expansion Type: Locate anchors not more than 6 inches (152 mm)
from top and bottom of frame. Space anchors not more than 26 inches (660 mm)
o0.C.

Door Silencers: Except on weather-stripped doors, drill stops to receive door silencers.

a. Single-Door Frames: Three door silencers.
b. Double-Door Frames: Two door silencers.

D. Hardware Preparation: Factory-prepare hollow metal work to receive templated mortised
hardware according to the Door Hardware Schedule and templates furnished as specified in
Division 08 Section "Door Hardware."

1. Locate hardware as indicated, or if not indicated, according to ANSI/SDI A250.8.

2. Reinforce doors and frames to receive nontemplated, mortised and surface-mounted door
hardware.

3. Comply with applicable requirements in ANSI/SDI A250.6 and ANSI/DHI A115 Series
specifications for preparation of hollow metal work for hardware.

4. Coordinate locations of conduit and wiring boxes for electrical connections with
Division 26 electrical Sections.

E. Stops and Moldings: Provide stops and moldings around glazed lites where indicated. Form

corners of stops and moldings with butted or mitered hairline joints.

1.

2.

Single Glazed Lites: Provide fixed stops and moldings welded on secure side of hollow
metal work.

Multiple Glazed Lites: Provide fixed and removable stops and moldings so that each
glazed lite is capable of being removed independently.

Provide fixed frame moldings on outside of exterior and on secure side of interior doors
and frames.

Provide loose stops and moldings on inside of hollow metal work.

Coordinate rabbet width between fixed and removable stops with type of glazing and
type of installation indicated.

2.11 STEEL FINISHES

A.  Prime Finish: Apply manufacturer's standard primer immediately after cleaning and pretreating.

1.

Shop Primer: ANSI/SDI A250.10.
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PART 3 - EXECUTION

3.1

A.

INSTALLATION

Hollow Metal Frames: Comply with ANSI/SDI A250.11.

1.

Set frames accurately in position, plumbed, aligned, and braced securely until permanent
anchors are set. After wall construction is complete, remove temporary braces, leaving
surfaces smooth and undamaged.

a. At fire-protection-rated openings, install frames according to NFPA 80.

b. Where frames are fabricated in sections because of shipping or handling
limitations, field-splice at approved locations by welding face joint continuously;
grind, fill, dress, and make splice smooth, flush, and invisible on exposed faces.

c. Install frames with removable glazing stops located on secure side of opening.

d. Install door silencers in frames before grouting.

e. Remove temporary braces necessary for installation only after frames have been
properly set and secured.

f. Check plumbness, squareness, and twist of frames as walls are constructed. Shim

as necessary to comply with installation tolerances.
g. Field apply bituminous coating to backs of frames that are filled with grout
containing anti-freezing agents.

Floor Anchors: Provide floor anchors for each jamb and mullion that extends to floor,
and secure with post installed expansion anchors.

a. Floor anchors may be set with powder-actuated fasteners instead of post installed
expansion anchors if so indicated and approved on Shop Drawings.

Masonry Walls: Coordinate installation of frames to allow for solidly filling space
between frames and masonry with grout.

In-Place Gypsum Board Partitions: Secure frames in place with post installed expansion
anchors through floor anchors at each jamb. Countersink anchors, and fill and make
smooth, flush, and invisible on exposed faces.

Ceiling Struts: Extend struts vertically from top of frame at each jamb to overhead
structural supports or substrates above frame unless frame is anchored to masonry or to
other structural support at each jamb. Bend top of struts to provide flush contact for
securing to supporting construction. Provide adjustable wedged or bolted anchorage to
frame jamb members.

Installation Tolerances: Adjust hollow metal door frames for squareness, alignment,
twist, and plumb to the following tolerances:

a. Squareness: Plus, or minus 1/16 inch (1.6 mm), measured at door rabbet on a line
90 degrees from jamb perpendicular to frame head.

b. Alignment: Plus, or minus 1/16 inch (1.6 mm), measured at jambs on a horizontal
line parallel to plane of wall.

c. Twist: Plus, or minus 1/16 inch (1.6 mm), measured at opposite face corners of
jambs on parallel lines, and perpendicular to plane of wall.

d. Plumbness: Plus, or minus 1/16 inch (1.6 mm), measured at jambs at floor.
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B.  Hollow Metal Doors: Fit hollow metal doors accurately in frames, within clearances specified
below. Shim as necessary.

1. Non-Fire-Rated Standard Steel Doors:

a. Jambs and Head: 1/8 inch (3 mm) plus or minus 1/16 inch (1.6 mm).

b. Between Edges of Pairs of Doors: 1/8 inch (3 mm) plus or minus 1/16 inch (1.6
mm).

c. Between Bottom of Door and Top of Threshold: Maximum 3/8 inch (9.5 mm).

d. Between Bottom of Door and Top of Finish Floor (No Threshold): Maximum 3/4
inch (19 mm).

2. Fire-Rated Doors: Install doors with clearances according to NFPA 80.

C. Glazing: Comply with installation requirements in Division 08 Section "Glazing" and with
hollow metal manufacturer's written instructions.

L. Secure stops with countersunk flat- or oval-head machine screws spaced uniformly not
more than 9 inches (230 mm) o.c. and not more than 2 inches (50 mm) o.c. from each
corner.

3.2 ADJUSTING AND CLEANING
A.  Final Adjustments: Check and readjust operating hardware items immediately before final
inspection. Leave work in complete and proper operating condition. Remove and replace

defective work, including hollow metal work that is warped, bowed, or otherwise unacceptable.

B.  Prime-Coat Touchup: Immediately after erection, sand smooth rusted or damaged areas of
prime coat and apply touchup of compatible air-drying, rust-inhibitive primer.

C.  Metallic-Coated Surfaces: Clean abraded areas and repair with galvanizing repair paint

according to manufacturer's written instructions.

END OF SECTION 081113
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2026 SECURED ENTRANCE CORDOGAN CLARK & ASSOCIATES, INC.

EAST AURORA HIGH SCHOOL 515 REDWOOD DRIVE
500 TOMCAT LANE, AURORA, IL 60505 AURORA, ILLINOIS 60506
EAST AURORA SCHOOL DISTRICT #131 630-896-4678
CC PROJECT NUMBER: 25-1008 APRIL 2026

SECTION 081416 - FLUSH WOOD DOORS

PART 1 - GENERAL

1.1 SUMMARY
A. Section Includes:
1. Solid-core doors with wood-veneer faces.

2. Factory finishing flush wood doors.
3. Factory fitting flush wood doors to frames and factory machining for hardware.

B. Related Sections:

1. Division 08 Section "Glazing" for glass view panels in flush wood doors.

1.2 SUBMITTALS
A.  Product Data: For each type of door indicated. Include factory-finishing specifications.

B. Shop Drawings: Indicate location, size, and hand of each door; elevation of each kind of door;
construction details not covered in Product Data; location and extent of hardware blocking; and
other pertinent data.

Indicate dimensions and locations of mortises and holes for hardware.
Indicate dimensions and locations of cutouts.

Indicate requirements for veneer matching.

Indicate doors to be factory finished and finish requirements.

Indicate fire-protection ratings for fire-rated doors.

M

C.  Samples: For factory-finished doors.

1.3 QUALITY ASSURANCE

A.  Manufacturer Qualifications: A qualified manufacturer that is certified for chain of custody by
an FSC-accredited certification body.

B.  Quality Standard: In addition to requirements specified, comply with AWI's "Architectural
Woodwork Quality Standards Illustrated."
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C.  Fire-Rated Wood Doors: Doors complying with NFPA 80 that are listed and labeled by a
qualified testing agency, for fire-protection ratings indicated, according to NFPA 252

PART 2 - PRODUCTS

2.1 MANUFACTURERS
A.  Manufacturers: Subject to compliance with requirements, provide products by one of the

following:
1. Algoma Hardwoods, Inc.
2. Ampco, Inc.
3. Buell Door Company Inc.
4. Eggers Industries.
5. Graham; an Assa Abloy Group company.
6. Haley Brothers, Inc.
7. Marshfield Door Systems, Inc.
8. Mohawk Flush Doors, Inc.; a Masonite company.
9. Oshkosh Architectural Door Company.
10. VT Industries Inc.

2.2 DOOR CONSTRUCTION, GENERAL

A.  Low-Emitting Materials: Provide doors made with adhesives and composite wood products that
do not contain urea formaldehyde.

B. WDMA 1.S.1-A Performance Grade:

1. Heavy Duty unless otherwise indicated.
2. Extra Heavy Duty: Classrooms, public toilets, janitor's closets, assembly spaces and exits.

C.  Particleboard-Core Doors:
1. Particleboard: ANSI A208.1, made with binder containing no urea-formaldehyde resin.
2. Blocking: Provide wood blocking in particleboard-core doors as needed to eliminate

through-bolting hardware.

3. Provide doors with either glued-wood-stave or structural-composite-lumber cores instead
of particleboard cores for doors indicated to receive exit devices.

D.  Fire-Protection-Rated Doors: Provide core specified or mineral core as needed to provide fire-
protection rating indicated.

1. Edge Construction: Provide edge construction with intumescent seals concealed by outer
stile. Comply with specified requirements for exposed edges.

2. Pairs: Provide fire-retardant stiles that are listed and labeled for applications indicated

without formed-steel edges and astragals. Comply with specified requirements for
exposed edges.
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23

24

25

VENEERED-FACED DOORS FOR TRANSPARENT FINISH
Interior Solid-Core Doors:
1. Grade: Premium, with Grade A faces

2. Species: Match Existing
3. Cut: Plain sliced (flat sliced).

4. Match between Veneer Leaves: Book match.

5. Assembly of Veneer Leaves on Door Faces: Balance match.

6. Pair and Set Match: Provide for doors hung in same opening or separated only by
mullions.

7. Core: Particleboard

8. Construction: Seven plies, either bonded or nonbonded construction.

LOUVERS AND LIGHT FRAMES
Metal Louvers:

1. Metal and Finish: Hot-dip galvanized steel, 0.040 inch (1.0 mm) thick, factory primed for
paint finish.

Wood-Veneered Beads for Light Openings in Fire-Rated Doors: Manufacturer’s standard wood-
veneered noncombustible beads matching veneer species of door faces and approved for use in
doors of fire-protection rating indicated. Include concealed metal glazing clips where required
for opening size and fire-protection rating indicated.

FABRICATION

Factory fit doors to suit frame-opening sizes indicated. Comply with clearance requirements of
referenced quality standard for fitting unless otherwise indicated.

L. Comply with requirements in NFPA 80 for fire-rated doors.

Factory machine doors for hardware that is not surface applied.

Openings: Cut and trim openings through doors in factory.

1. Light Openings: Trim openings with moldings of material and profile indicated.

2. Glazing: Factory install glazing in doors indicated to be factory finished. Comply with

applicable requirements in Division 08 Section "Glazing."
3. Louvers: Factory install louvers in prepared openings.
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2.6

A.

B.

C.

FACTORY FINISHING

General: Comply with referenced quality standard for factory finishing. Complete fabrication,
including fitting doors for openings and machining for hardware that is not surface applied,
before finishing.

1. Finish faces, all four edges, edges of cutouts, and mortises. Stains and fillers may be
omitted on top and bottom edges, edges of cutouts, and mortises.

Finish doors at factory that are indicated to receive transparent finish. Field finish doors
indicated to receive opaque finish.

Transparent Finish:
L. Grade: Premium.

2. Finish: WDMA TR-6 catalyzed polyurethane.

3. Staining: Refer to drawings for finish selections. If not provided in the drawings, color as
selected be Architect from manufacturer’s full range.

4. Effect: Open-grain finish.

5. Sheen: Satin.

PART 3 - EXECUTION

3.1

INSTALLATION
Hardware: For installation, see Division 08 Section "Door Hardware."

Installation Instructions: Install doors to comply with manufacturer's written instructions and the
referenced quality standard, and as indicated.

1. Install fire-rated doors in corresponding fire-rated frames according to NFPA 80.

Job-Fitted Doors: Align and fit doors in frames with uniform clearances and bevels; do not trim
stiles and rails in excess of limits set by manufacturer or permitted for fire-rated doors.
Machine doors for hardware. Seal edges of doors, edges of cutouts, and mortises after fitting
and machining.

1. Clearances: Provide 1/8 inch (3.2 mm) at heads, jambs, and between pairs of doors.
Provide 1/8 inch (3.2 mm) from bottom of door to top of decorative floor finish or
covering unless otherwise indicated. Where threshold is shown or scheduled, provide 1/4
inch (6.4 mm) from bottom of door to top of threshold unless otherwise indicated.

a. Comply with NFPA 80 for fire-rate doors.
Factory-Fitted Doors: Align in frames for uniform clearance at each edge.

Factory-Finished Doors: Restore finish before installation if fitting or machining is required at
Project site.

FLUSH WOOD DOORS 081416 - 4



END OF SECTION 081416
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2026 SECURED ENTRANCE CORDOGAN CLARK & ASSOCIATES, INC.

EAST AURORA HIGH SCHOOL 515 REDWOOD DRIVE
500 TOMCAT LANE, AURORA, IL 60505 AURORA, ILLINOIS 60506
EAST AURORA SCHOOL DISTRICT #131 630-896-4678
CC PROJECT NUMBER: 25-1008 APRIL 2026

SECTION 084113 - ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS

PART 1 - GENERAL

1.1

1.2

A.

SUMMARY
Section Includes:
1. Storefront framing for punched openings, refer to drawings for locations of storefronts.

Related sections include the following:

1. Division 8 — Section 088000 “Glazing”.

2. Division 8 — Section 085113 “Aluminum Architectural Windows” for windows at Oak
Park Elementary School — refer to drawings for locations.

PERFORMANCE REQUIREMENTS

Provide systems, including anchorage, capable of withstanding loads and thermal and structural
movements indicated without failure when supporting full dead loads and without framing
members transferring stresses to glazing.

Structural-Silicone-Sealant Joints: Less than 20-psi tensile and shear stress in joints.

Structural Loads:
L. Wind Load: As designed to application by manufacturer’s structural engineer.

Structural Performance: Provide systems, including anchorage, capable of withstanding loads

indicated.

1. Deflection Normal to Glazing Plane: Limited to 1/175 of clear span or 3/4 inch,
whichever is smaller, unless otherwise indicated.

2. Deflection Parallel to Glazing Plane: When carrying full dead load, not to exceed
amount that reduces glazing bite below 75 percent of design dimension and that which
reduces edge clearance between framing members and glazing or other fixed components
to less than 1/8 inch.

Structural Testing: ASTM E 330 at 150 percent of inward and outward wind-load design
pressures for duration required by design wind velocity without system evidencing material
failures, structural distress, deflection failures, or permanent deformation of main framing
members exceeding 0.2 percent of clear span. Duration shall be as required by design wind
velocity; Fastest 1 mile (to 609 km) of wind for relevant exposure category.

Air Infiltration: Limited to 0.06 cfim/sq. ft. of system surface area when tested according to
ASTM E 283 at a static-air-pressure difference of 1.57 Ibf/sq. ft. Provide entrance and
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storefront systems with permanent resistance to air leakage through fixed glazing and frame
areas.

G.  Water Penetration: No water leakage when tested according to ASTM E 331 at minimum
differential pressure of 20 percent of inward acting wind-load design pressure but not less than
6.24 1bf/sq. ft).

H.  Temperature Change (Range): Accommodate 120 deg F ambient and 180 deg F material
surfaces.

L Condensation Resistance Factor (CRF): Not less than 45 per AAMA 1503.1.
J. Average Thermal Conductance (U-Value):
1. Fixed Windows/Storefront: Not more than 0.34 Btu/sq. ft. x h x degF per
AAMA 1503.1.
2. Operable Windows: Not more than 0.45 Btu/sq. ft. x h x deg F per AAMA 1503.1.
3. Entrances: Not more than 0.63 Btu/sq. ft. x h x deg F per AAMA 1503.1.
1.3 SUBMITTALS

A.  Product Data: For each type of product indicated.

B.  Shop Drawings: For aluminum-framed systems. Include plans, elevations, sections, details,
and attachments to other work.

1. Include details of provisions for system expansion and contraction and for drainage of
moisture in the system to the exterior.

C.  Samples: For each type of exposed finish required.

D. Other Action Submittals:

1. Entrance Door Hardware Schedule: Prepared by or under the supervision of supplier,
detailing fabrication and assembly of entrance door hardware, as well as procedures and
diagrams.

Product test reports.
Field quality-control reports.
Maintenance data.

Warranties: Sample of special warranties.

~ T ammo

Sample panel: provide sample material matching specified system for installation into a
masonry mockup panel for demonstration and coordination of construction detailing

1.4 QUALITY ASSURANCE

A.  Installer Qualifications: Manufacturer's authorized representative who is trained and approved
for installation of units required for this Project.
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1.5

1.6

1.7

Testing Agency Qualifications: Qualified according to ASTM E 699 for testing indicated.

Engineering Responsibility: Prepare data for aluminum-framed systems, including Shop
Drawings, based on testing and engineering analysis of manufacturer's standard units in systems
similar to those indicated for this Project.

Product Options: Information on Drawings and in Specifications establishes requirements for
systems' aesthetic effects and performance characteristics. Aesthetic effects are indicated by
dimensions, arrangements, alignment, and profiles of components and assemblies as they relate
to sightlines, to one another, and to adjoining construction. Performance characteristics are
indicated by criteria subject to verification by one or more methods including preconstruction
testing, field testing, and in-service performance.

1. Do not change intended aesthetic effects, as judged solely by Architect, except with
Architect's approval. If changes are proposed, submit comprehensive explanatory data to
Architect for review.

Accessible Entrances: Comply with applicable provisions in the U.S. Architectural &
Transportation Barriers Compliance Board's ADA-ABA Accessibility Guidelines and
ICC/ANSI A117.1.

Source Limitations for Aluminum-Framed Systems: Obtain from single source from single
manufacturer.

Preinstallation Conference: Conduct conference at Project site.

PROJECT CONDITIONS

Field Measurements: Verify dimensions by field measurements before fabrication and indicate
measurements on Shop Drawings. Coordinate fabrication schedule with construction progress
to avoid delaying the Work.

CLOSEOUT SUBMITTALS
Maintenance Data: For aluminum-framed entrances and storefronts to be included in
maintenance manuals.
WARRANTY
Special Warranty: Manufacturer's standard form in which manufacturer agrees to repair or
replace components of aluminum-framed systems that do not comply with requirements or that
fail in materials or workmanship within specified warranty period.
1. Warranty Period: Ten years from date of Substantial Completion.

a. Failure includes, but is not limited to the following:

1) Structural failures including, but not limited to, excessive deflection.

2) Deterioration of metals, metal finishes, and other materials beyond normal
weathering.
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3) Failure of operating components to function normally.
4) Water leakage through fixed glazing and frame areas.
5) Noise or vibration created by wind and thermal and structural movements

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A.  Basis-of-Design Product: Kawneer Trifab VersaGlaze 451T Framing System Center-Thermal
with Aluminum Glazing Spacer: Subject to compliance with requirements, provide Kawneer
North America; an Alcoa company or comparable product by one of the following:

I. OldCastle BuildingEnvelope
2. Tubelite.
3. EFCO Corporation

B.  Source Limitations: Obtain all components of aluminum-framed entrance and storefront system,
including framing spandrel panels, venting windows and accessories, from single manufacturer.

2.2 MATERIALS

A.  Aluminum: Alloy and temper recommended by manufacturer for type of use and finish

indicated.

1. Sheet and Plate: ASTM B 209 (ASTM B 209M).

2. Extruded Bars, Rods, Profiles, and Tubes: ASTM B 221 (ASTM B 221M).
3. Extruded Structural Pipe and Tubes: ASTM B 429.

4. Structural Profiles: ASTM B 308/B 308M.

5. Welding Rods and Bare Electrodes: AWS A5.10/A5.10M.

B.  Steel Reinforcement: Manufacturer's standard zinc-rich, corrosion-resistant primer, complying
with SSPC-PS Guide No. 12.00; applied immediately after surface preparation and
pretreatment. Select surface preparation methods according to recommendations in SSPC-
SP COM and prepare surfaces according to applicable SSPC standard.

1. Structural Shapes, Plates, and Bars: ASTM A 36/A 36M.
2. Cold-Rolled Sheet and Strip: ASTM A 1008/A 1008M.
3. Hot-Rolled Sheet and Strip: ASTM A 1011/A 1011M.

23 FRAMING SYSTEMS

A.  Framing Members: Manufacturer's standard extruded-aluminum framing members of thickness
required and reinforced as required to support imposed loads.

1. Exterior Framing Construction: Thermally broken.
2. Glazing System: Retained mechanically with gaskets on four sides.
3. Finish: Clear Anodized Aluminum
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4. Exterior Glazing Plane: Center, match existing.

5. Aluminum: Alloy and temper recommended by manufacturer for type of use and finish
indicated.
B.  Brackets and Reinforcements:  Manufacturer's standard high-strength aluminum with

nonstaining, nonferrous shims for aligning system components.

C.  Fasteners and Accessories: Manufacturer's standard corrosion-resistant, nonstaining,
nonbleeding fasteners and accessories compatible with adjacent materials.

1. Use self-locking devices where fasteners are subject to loosening or turning out from
thermal and structural movements, wind loads, or vibration.

2. Reinforce members as required to receive fastener threads.

3. Use exposed fasteners with countersunk Phillips screw heads, finished to match framing

system or fabricated from stainless steel.

D.  Concrete and Masonry Inserts: Hot-dip galvanized cast-iron, malleable-iron, or steel inserts,
complying with ASTM A 123/A 123M or ASTM A 153/A 153M.

E. Concealed Flashing: Manufacturer's standard corrosion-resistant, nonstaining, nonbleeding
flashing compatible with adjacent materials.

F. Framing System Gaskets and Sealants:  Manufacturer's standard, recommended by
manufacturer for joint type.

24 FABRICATION

A.  Form or extrude aluminum shapes before finishing.

B.  Weld in concealed locations to greatest extent possible to minimize distortion or discoloration
of finish. Remove weld spatter and welding oxides from exposed surfaces by descaling or
grinding.

C.  Framing Members, General: Fabricate components that, when assembled, have the following
characteristics:

L. Profiles that are sharp, straight, and free of defects or deformations.

2. Accurately fitted joints with ends coped or mitered.

3. Means to drain water passing joints, condensation within framing members, and moisture
migrating within the system to exterior.

4. Physical and thermal isolation of glazing from framing members.

5. Accommodations for thermal and mechanical movements of glazing and framing to
maintain required glazing edge clearances.

6. Provisions for field replacement of glazing from interior for vision glass and exterior for
spandrel glazing or metal panels.

7. Fasteners, anchors, and connection devices that are concealed from view to greatest
extent possible.

D.  Mechanically Glazed Framing Members: Fabricate for flush glazing without projecting stops.
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E. Entrance Door Frames: Reinforce as required to support loads imposed by door operation and
for installing entrance door hardware.

F. Entrance Doors: Reinforce doors as required for installing entrance door hardware.

G.  Entrance Door Hardware Installation: Factory install entrance door hardware to the greatest
extent possible. Cut, drill, and tap for factory-installed entrance door hardware before applying
finishes.

H.  After fabrication, clearly mark components to identify their locations in Project according to
Shop Drawings.

2.5 ALUMINUM FINISHES
A.  Finish to be selected from manufacturer’s full range of standard colors and finishes.
a. Clear Anodized.
2.6 ENTRANCE DOOR SYSTEMS

A.  Entrance Doors: Manufacturer's standard glazed entrance doors for manual-swing operation.

1. Door Construction: 1-3/4-inch (44.5-mm) overall thickness, with minimum 0.125-inch-
(3.2-mm-), extruded-aluminum tubular rail and stile members. Mechanically fasten
corners with reinforcing brackets that are deeply penetrated and fillet welded or that

incorporate concealed tie rods.

a. Thermal Construction: High-performance plastic connectors separate aluminum
members exposed to the exterior from members exposed to the interior.

2. Door Design: Refer to drawings for proposed sizes. Wide stile; 5-inch minimum (127-
mm) nominal width.

a. Accessible Doors: Smooth surfaced for width of door in area within 10 inches
(255 mm) above floor or ground plane.

3. Glazing Stops and Gaskets: Provide manufacturer's standard snap-on, extruded-
aluminum stops and preformed gaskets.

a. Provide non removable glazing stops on outside of door.

B.  Entrance Door Hardware: As specified in Division 08 Section "Door Hardware."

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine areas, with Installer present, for compliance with requirements for installation
tolerances and other conditions affecting performance of the Work.
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B.  Proceed with installation only after unsatisfactory conditions have been corrected.

32 INSTALLATION

A.  General:
1. Comply with manufacturer's written instructions.
2. Do not install damaged components.
3. Fit joints to produce hairline joints free of burrs and distortion.
4. Rigidly secure nonmovement joints.
5. Install anchors with separators and isolators to prevent metal corrosion and electrolytic
deterioration.
6. Seal joints watertight unless otherwise indicated.

B. Metal Protection:

1. Where aluminum will contact dissimilar metals, protect against galvanic action by
painting contact surfaces with primer or applying sealant or tape, or by installing
nonconductive spacers as recommended by manufacturers for this purpose.

2. Where aluminum will contact concrete or masonry, protect against corrosion by painting
contact surfaces with bituminous paint.

C. Install components to drain water passing joints, condensation occurring within framing
members, and moisture migrating within the system to exterior.

D.  Set continuous sill members and flashing in full sealant bed to produce weathertight installation.

E. Install components plumb and true in alignment with established lines and grades, and without
warp or rack.

F. Install glazing as specified in Division 08 Section "Glazing."
G.  Entrance Doors: Install doors to produce smooth operation and tight fit at contact points.
1. Field-Installed Entrance Door Hardware: Install surface-mounted entrance door
hardware according to entrance door hardware manufacturers' written instructions using
concealed fasteners to greatest extent possible.

3.3 ERECTION TOLERANCES

A.  Erection Tolerances: Install aluminum-framed entrances and storefronts to comply with the
following maximum tolerances:

I. Plumb: 1/8 inch in 10 feet (3.2 mm in 3 m); 1/4 inch in 40 feet (6.35 mm in 12.2 m).
2. Level: 1/8 inch in 20 feet (3.2 mm in 6 m); 1/4 inch in 40 feet (6.35 mm in 12.2 m).
3. Alignment:

a. Where surfaces abut in line or are separated by reveal or protruding element up to
1/2 inch (12.7 mm) wide, limit offset from true alignment to 1/16 inch (1.6 mm).
b. Where surfaces are separated by reveal or protruding element from 1/2 to 1 inch

(12.7 to 25.4 mm) wide, limit offset from true alignment to 1/8 inch (3.2 mm).
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c. Where surfaces are separated by reveal or protruding element of 1 inch (25.4 mm)
wide or more, limit offset from true alignment to 1/4 inch (6 mm).

4. Location: Limit variation from plane to 1/8 inches in 12 feet (3.2 mm in 3.6 m); 1/2 inch
(12.7 mm) over total length.

34 FIELD QUALITY CONTROL

A.  Testing Agency: Owner will engage a qualified independent testing and inspecting agency to
perform field tests and inspections.

B.  Testing Services: Testing and inspecting of representative areas to determine compliance of
installed systems with specified requirements shall take place as follows. Do not proceed with
installation of the next area until test results for previously completed areas show compliance
with requirements.

1. Water Spray Test: Before installation of interior finishes has begun, areas designated by
Architect shall be tested according to AAMA 501.2 and shall not evidence water
penetration.

C.  Repair or remove work if test results and inspections indicate that it does not comply with
specified requirements.

D.  Additional testing and inspecting, at Contractor's expense, will be performed to determine
compliance of replaced or additional work with specified requirements.

E.  Aluminum-framed assemblies will be considered defective if they do not pass tests and
inspections.
F. Prepare test and inspection reports.
33 ADJUSTING AND CLEANING

A. Adjust doors and hardware to provide tight fit at contact points and weather stripping, smooth
operation, and weather tight closure.

B. Remove excess sealant and glazing compounds, and dirt from surface.
34 PROTECTION
A. Provide final protection and maintain conditions, in a manner acceptable to manufacturers and

installer that ensure entrance and store front systems are without damage or deterioration at the
time of substantial completion.

END OF SECTION 084113
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2026 SECURED ENTRANCE CORDOGAN CLARK & ASSOCIATES, INC.

EAST AURORA HIGH SCHOOL 515 REDWOOD DRIVE
500 TOMCAT LANE, AURORA, IL 60505 AURORA, ILLINOIS 60506
EAST AURORA SCHOOL DISTRICT #131 630-896-4678
CCA PROJECT NUMBER: 25-1008 APRIL 2026

SECTION 085800 — ALUMINUM BULLET RESISTANT WINDOW
PART 1 — GENERAL
1.01 SUMMARY

A. This section includes:
1.  Aluminum bullet resistant windows as indicated in drawings and in sections.

B. The publication below forms a part of this specification:
1.UNDERWRITERS LABORATORY UL 752 9th Edition
Standard for Bullet Resisting Equipment dated Jan. 27, 1995.

1.02 SUBMITTALS

A. Product Data: Submit Manufacturer’s technical product data substantiating that products
comply.

B. Shop drawings: Submit for fabrication and installation of windows. Include details,
elevations and installation requirement of finish hardware and cleaning.

C. Certification: Provide printed data in sufficient detail to indicate compliance with the

contract documents.

1.03 DELIVERY, STORAGE, AND HANDLING

A. Deliver windows crated to provide protection during transit and job storage

B. Inspect windows upon delivery for damage. Unless minor defects can be made to meet
the Architect’s specifications and satisfaction, damaged parts should be removed and
replaced.

C. Store windows at building site under cover in dry location.

1.04 PROJECT CONDITIONS

A. Field measurements: Check opening by accurate field measurement before fabrication.
Show recorded measurements on shop drawings. Coordinate fabrication schedule with
construction progress to avoid delays of work.

1.05 WARRANTY

All material and workmanship shall be warranted against defects for a period of one (1)
year from the original date of purchase.
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PART 2 - PRODUCTS

2.01 ACCEPTABLE MANUFACTURER’S

A. Basis of design: Design is based on Aluminum Narrow Inset Frame Multi-Lite Special
Window, manufactured by C.R. Laurence Co., Inc. (800) 421-6144
B. Provide basis of design product or Architect approved equal.

2.02 MATERIALS

A. Frames: Aluminum bullet resistant frame modules shall be to the standards established by

U.L. 752 Protection Level 1. Frames are to be constructed of 6063-T5 extruded
aluminum lined with U.L. listed bullet resistant fiberglass for levels 2 and 3. Replacement
of glazing shall be from the secure side of the window or wall unit and does not require
the removal of the frame from the opening. Shapes and sizes are to be in accordance with
the contract drawings. FRAMES MUST UTILIZE TESTING RECOGNIZED UNDER
THE STANDARDS ESTABLISHED BY U.L. 752 FOR BULLET RESISTANT

COMPONENTS.

B. Finish: All aluminum to be clear anodized.

C. Glazing: The glazing must be in accordance with U.L. 752 testing standards
Level 1. Laminated glass.

D. Sound: Provide round speak-through insert in each pane of glass.

PART 3 - EXECUTION

3.01 INSTALLATION

A. Install frames and glazing in accordance with manufacturer’s printed instructions and
recommendations. Repair damaged units as directed (if approved by the manufacturer
and the architect) or replace them with new units.

3.02 CLEANING

A. Clean frame and glazing surfaces after installation, complying with requirements
contained in the manufacturer’s instructions. Remove excess glazing sealant compounds,
dirt or other substances.

3.03 PROTECTION

A. Institute protective measures throughout the remainder of the construction period to

ensure that all the windows do not incur any damage or deterioration, other than normal
weathering, at the time of acceptance.

END OF SECTION 085800
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2026 SECURED ENTRANCE CORDOGAN CLARK & ASSOCIATES, INC.

EAST AURORA HIGH SCHOOL 515 REDWOOD DRIVE
500 TOMCAT LANE, AURORA, IL 60505 AURORA, ILLINOIS 60506
EAST AURORA SCHOOL DISTRICT #131 630-896-4678
CCA PROJECT NUMBER: 25-1008 APRIL 2026

SECTION 087100 - DOOR HARDWARE

PART 1 - GENERAL

1.01 SUMMARY

A. Section includes:

1. Mechanical and electrified door hardware
2. Electronic access control system components

B. Section excludes:

1. Windows

2. Cabinets (casework), including locks in cabinets
3. Signage

4. Toilet accessories

5. Overhead doors

C. Related Sections:

1. Division 01 "General Requirements" sections for Allowances, Alternates, Owner
Furnished Contractor Installed, Project Management and Coordination.

2. Division 06 Section "Rough Carpentry”

Division 06 Section "Finish Carpentry”

4. Division 07 Section "Joint Sealants" for sealant requirements applicable to threshold
installation specified in this section.

5. Division 08 Sections:
a. "Metal Doors and Frames"

"Flush Wood Doors"

"Stile and Rail Wood Doors"

"Interior Aluminum Doors and Frames"

"Aluminum-Framed Entrances and Storefronts"

"Stainless Steel Doors and Frames"

"Special Function Doors"

"Entrances"

W

S o poe o

6. Division 26 "Electrical" sections for connections to electrical power system and for low-
voltage wiring.

7. Division 28 "Electronic Safety and Security" sections for coordination with other
components of electronic access control system and fire alarm system.

1.02 REFERENCES
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A. ULLLC

UL 10B - Fire Test of Door Assemblies

UL 10C - Positive Pressure Test of Fire Door Assemblies
UL 1784 - Air Leakage Tests of Door Assemblies

UL 305 - Panic Hardware

el S

B. DHI - Door and Hardware Institute

Sequence and Format for the Hardware Schedule
Recommended Locations for Builders Hardware
Keying Systems and Nomenclature

Installation Guide for Doors and Hardware

balb o e

C. NFPA — National Fire Protection Association

NFPA 70 — National Electric Code

NFPA 80 — Standard for Fire Doors and Other Opening Protectives
NFPA 101 — Life Safety Code

NFPA 105 — Smoke and Draft Control Door Assemblies

NFPA 252 — Fire Tests of Door Assemblies

Al e

D. ANSI - American National Standards Institute

—

ANSI A117.1 — 2017 Edition — Accessible and Usable Buildings and Facilities

2. ANSI/BHMA A156.1 - A156.29, and ANSI/BHMA A156.31 - Standards for Hardware
and Specialties

ANSI/BHMA A156.28 - Recommended Practices for Keying Systems

ANSI/WDMA LS. 1A - Interior Architectural Wood Flush Doors

5. ANSI/SDI A250.8 - Standard Steel Doors and Frames

W

1.03 SUBMITTALS

A. General:

1. Submit in accordance with Conditions of Contract and Division 01 Submittal Procedures.
2. Prior to forwarding submittal:
a. Review drawings and Sections from related trades to verify compatibility with
specified hardware.
b. Highlight, encircle, or otherwise specifically identify on submittals: deviations from
Contract Documents, issues of incompatibility or other issues which may
detrimentally affect the Work.

B. Action Submittals:

1. Product Data: Submit technical product data for each item of door hardware, installation
instructions, maintenance of operating parts and finish, and other information necessary
to show compliance with requirements.

2. Riser and Wiring Diagrams: After final approval of hardware schedule, submit details of
electrified door hardware, indicating:

a. Wiring Diagrams: For power, signal, and control wiring and including:
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1) Details of interface of electrified door hardware and building safety and security
systems.

2) Schematic diagram of systems that interface with electrified door hardware.

3) Point-to-point wiring.

4) Risers.

3. Samples for Verification: If requested by Architect, submit production sample of
requested door hardware unit in finish indicated and tagged with full description for
coordination with schedule.

a.

Samples will be returned to supplier. Units that are acceptable to Architect may, after
final check of operations, be incorporated into Work, within limitations of key
coordination requirements.

4. Door Hardware Schedule:

a.

Submit concurrent with submissions of Product Data, Samples, and Shop Drawings.

Coordinate submission of door hardware schedule with scheduling requirements of

other work to facilitate fabrication of other work critical in Project construction

schedule.

Submit under direct supervision of a Door Hardware Institute (DHI) certified

Architectural Hardware Consultant (AHC) or Door Hardware Consultant (DHC) with

hardware sets in vertical format as illustrated by Sequence of Format for the

Hardware Schedule published by DHI.

Indicate complete designations of each item required for each opening, include:

1) Door Index: door number, heading number, and Architect's hardware set number.

2) Quantity, type, style, function, size, and finish of each hardware item.

3) Name and manufacturer of each item.

4) Fastenings and other pertinent information.

5) Location of each hardware set cross-referenced to indications on Drawings.

6) Explanation of all abbreviations, symbols, and codes contained in schedule.

7) Mounting locations for hardware.

8) Door and frame sizes and materials.

9) Degree of door swing and handing.

10) Operational Description of openings with electrified hardware covering egress,
ingress (access), and fire/smoke alarm connections.

5. Key Schedule:

a.

After Keying Conference, provide keying schedule that includes levels of keying,
explanations of key system's function, key symbols used, and door numbers
controlled.

Use ANSI/BHMA A156.28 "Recommended Practices for Keying Systems" as
guideline for nomenclature, definitions, and approach for selecting optimal keying
system.

Provide 3 copies of keying schedule for review prepared and detailed in accordance
with referenced DHI publication. Include schematic keying diagram and index each
key to unique door designations.

Index keying schedule by door number, keyset, hardware heading number, cross
keying instructions, and special key stamping instructions.

Provide one complete bitting list of key cuts and one key system schematic
illustrating system usage and expansion. Forward bitting list, key cuts and key system
schematic directly to Owner, by means as directed by Owner.
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f. Prepare key schedule by or under supervision of supplier, detailing Owner's final
keying instructions for locks.

C. Informational Submittals:

1. Provide Qualification Data for Supplier, Installer and Architectural Hardware Consultant.
2. Provide Product Data:
a. Certify that door hardware approved for use on types and sizes of labeled fire-rated
doors complies with listed fire-rated door assemblies.
b. Include warranties for specified door hardware.

D. Closeout Submittals:

1. Operations and Maintenance Data: Provide in accordance with Division 01 and include:
Complete information on care, maintenance, and adjustment; data on repair and
replacement parts, and information on preservation of finishes.

b. Catalog pages for each product.

c. Final approved hardware schedule edited to reflect conditions as installed.

d. Final keying schedule

e. Copy of warranties including appropriate reference numbers for manufacturers to
identify project.

f. As-installed wiring diagrams for each opening connected to power, both low voltage

and 110 volts.

E. Inspection and Testing:

1. Submit written reports to the Owner and Authority Having Jurisdiction (AHJ) of the
results of functional testing and inspection for:
a. Fire door assemblies, in compliance with NFPA 80.
b. Required egress door assemblies, in compliance with NFPA 101.

1.04 QUALITY ASSURANCE

A. Ifthere is a discrepancy between drawings and scheduled material in this section, bid the
more expensive of the two choices, note the discrepancy and request direction from Architect
for resolution.

B. Qualifications and Responsibilities:

1. Supplier: Recognized architectural hardware supplier with a minimum of 5 years
documented experience supplying both mechanical and electromechanical door hardware
similar in quantity, type, and quality to that indicated for this Project. Supplier to be
recognized as a factory direct distributor by the manufacturer of the primary materials
with a warehousing facility in the Project’s vicinity. Supplier to have on staff, a certified
Architectural Hardware Consultant (AHC) or Door Hardware Consultant (DHC)
available to Owner, Architect, and Contractor, at reasonable times during the Work for
consultation.

2. Installer: Qualified tradesperson skilled in the application of commercial grade hardware
with experience installing door hardware similar in quantity, type, and quality as
indicated for this Project.
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3. Architectural Hardware Consultant: Person who is experienced in providing consulting
services for door hardware installations that are comparable in material, design, and
extent to that indicated for this Project and meets these requirements:

a. For door hardware: DHI certified AHC or DHC.

b. Can provide installation and technical data to Architect and other related
subcontractors.

c. Can inspect and verify components are in working order upon completion of
installation.

d. Capable of producing wiring diagram and coordinating installation of electrified
hardware with Architect and electrical engineers.

4. Single Source Responsibility: Obtain each type of door hardware from single
manufacturer.

C. Certifications:

1. Fire-Rated Door Openings:

a. Provide door hardware for fire-rated openings that complies with NFPA 80 and
requirements of authorities having jurisdiction.

b. Provide only items of door hardware that are listed products tested by UL LLC,
Intertek Testing Services, or other testing and inspecting organizations acceptable to
authorities having jurisdiction for use on types and sizes of doors indicated, based on
testing at positive pressure and according to NFPA 252 or UL 10C and in compliance
with requirements of fire-rated door and door frame labels.

2. Smoke and Draft Control Door Assemblies:
a. Provide door hardware that meets requirements of assemblies tested according to
UL 1784 and installed in compliance with NFPA 105
b. Comply with the maximum air leakage of 0.3 cfm/sq. ft. (3 cu. m per minute/sq. m)
at tested pressure differential of 0.3-inch wg (75 Pa) of water.

3. Electrified Door Hardware
a. Listed and labeled as defined in NFPA 70, Article 100, by testing agency acceptable
to authorities having jurisdiction.

4. Accessibility Requirements:

a. Comply with governing accessibility regulations cited in "REFERENCES" article
087100, 1.02.D3 herein for door hardware on doors in an accessible route. This
project must comply with all Federal Americans with Disability Act regulations and
all Local Accessibility Regulations.

D. Pre-Installation Meetings

1. Keying Conference
a. Incorporate keying conference decisions into final keying schedule after reviewing
door hardware keying system including:
1) Function of building, flow of traffic, purpose of each area, degree of security
required, and plans for future expansion.
2) Preliminary key system schematic diagram.
3) Requirements for key control system.
4) Requirements for access control.
5) Address for delivery of keys.
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1.05

A.

1.06

A.

2. Pre-installation Conference

a. Review and finalize construction schedule and verify availability of materials,
Installer's personnel, equipment, and facilities needed to make progress and avoid
delays.
Inspect and discuss preparatory work performed by other trades.
Inspect and discuss electrical roughing-in for electrified door hardware.
Review sequence of operation for each type of electrified door hardware.
Review required testing, inspecting, and certifying procedures.
Review questions or concerns related to proper installation and adjustment of door
hardware.

moe oo

3. Electrified Hardware Coordination Conference:
a. Prior to ordering electrified hardware, schedule and hold meeting to coordinate door
hardware with security, electrical, doors and frames, and other related suppliers.

DELIVERY, STORAGE, AND HANDLING

Inventory door hardware on receipt and provide secure lock-up for hardware delivered to
Project site. Promptly replace products damaged during shipping

Tag each item or package separately with identification coordinated with final door hardware
schedule, and include installation instructions, templates, and necessary fasteners with each
item or package. Deliver each article of hardware in manufacturer's original packaging.

Maintain manufacturer-recommended environmental conditions throughout storage and
installation periods.

Provide secure lock-up for door hardware delivered to Project. Control handling and
installation of hardware items so that completion of Work will not be delayed by hardware
losses both before and after installation.

Handle hardware in manner to avoid damage, marring, or scratching. Correct, replace or
repair products damaged during Work. Protect products against malfunction due to paint,

solvent, cleanser, or any chemical agent.

Deliver keys to manufacturer of key control system for subsequent delivery to Owner.

COORDINATION

Coordinate layout and installation of floor-recessed door hardware with floor construction.
Cast anchoring inserts into concrete.

Installation Templates: Distribute for doors, frames, and other work specified to be factory or
shop prepared. Check Shop Drawings of other work to confirm that adequate provisions are
made for locating and installing door hardware to comply with indicated requirements.

Security: Coordinate installation of door hardware, keying, and access control with Owner's
security consultant.
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D. Electrical System Roughing-In: Coordinate layout and installation of electrified door
hardware with connections to power supplies and building safety and security systems.

1.07  WARRANTY

A. Manufacturer's standard form in which manufacturer agrees to repair or replace components
of door hardware that fail in materials or workmanship within published warranty period.

1. Warranty does not cover damage or faulty operation due to improper installation,
improper use or abuse.
2. Warranty Period: Beginning from date of Substantial Completion, for durations indicated
in manufacturer's published listings.
a. Mechanical Warranty
1) Locks
a) Schlage L Series: 10 years
2) Exit Devices
a) Von Duprin: 10 years
3) Closers
a) LCN 4000 Series: 30 years
4) Automatic Operators
a) LCN: 2 years

1.08 MAINTENANCE

A. Furnish complete set of special tools required for maintenance and adjustment of hardware,
including changing of cylinders.

B. Turn over unused materials to Owner for maintenance purposes.

PART 2 - PRODUCTS

2.01 MANUFACTURERS

A. The Owner requires use of certain products for their unique characteristics and project
suitability to ensure continuity of existing and future performance and maintenance standards.
After investigating available product offerings, the Awarding Authority has elected to prepare
proprietary specifications. These products are specified with the notation: "No Substitute."

1. Where "No Substitute" is noted, submittals and substitution requests for other products
will not be considered.

B. Approval of manufacturers and/or products other than those listed as “Scheduled
Manufacturer” or “Basis of Design” shall be in accordance with substitution procedure in
division 01 25 00. In the individual article for the product category, shall be in accordance
with QUALITY ASSURANCE article, herein.

C. Approval of products is contingent upon those products providing all functions and features
and meeting all requirements of scheduled manufacturer’s product.
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D. Where specified hardware is not adaptable to finished shape or size of members requiring
hardware, furnish suitable types having same operation and quality as type specified, subject
to Architect's approval in accordance with substitution procedure in division 01 25 00.

2.02 MATERIALS

A. Fabrication

1. Provide door hardware manufactured to comply with published templates generally
prepared for machine, wood, and sheet metal screws. provide screws according to
manufacturer’s recognized installation standards for application intended.

2. Finish exposed screws to match hardware finish, or, if exposed in surfaces of other work,
to match finish of this other work including prepared for paint surfaces to receive painted
finish.

3. Provide concealed fasteners wherever possible for hardware units exposed when door is
closed. Coordinate with “Metal Doors and Frames”, “Flush Wood Doors”, “Stile and Rail
Wood Doors” to ensure proper reinforcements. Advise the Architect where visible
fasteners, such as thru bolts, are required.

B. Provide screws, bolts, expansion shields, drop plates and other devices necessary for
hardware installation.

1. Where fasteners are exposed to view: Finish to match adjacent door hardware material.
C. Cable and Connectors:

1. Where scheduled in the hardware sets, provide each item of electrified hardware and wire
harnesses with number and gage of wires enough to accommodate electric function of
specified hardware.

2. Provide Molex connectors that plug directly into connectors from harnesses, electric
locking and power transfer devices.

3. Provide through-door wire harness for each electrified locking device installed in a door
and wire harness for each electrified hinge, electrified continuous hinge, electrified pivot,
and electric power transfer for connection to power supplies.

2.03 HINGES

A. Manufacturers and Products:

1. Scheduled Manufacturer and Product:
a. Ives 5BB series, no substitute.

B. Requirements:

1. Provide hinges conforming to ANSI/BHMA A156.1.

2. Provide five knuckle, ball bearing hinges.

3. 1-3/4 inch (44 mm) thick doors, up to and including 36 inches (914 mm) wide:
a. Exterior: Heavy weight, bronze or stainless steel, 4-1/2 inches (114 mm) high
b. Interior: Heavy weight, steel, 4-1/2 inches (114 mm) high
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4. 1-3/4 inch (44 mm) thick doors over 36 inches (914 mm) wide:
a. Exterior: Heavy weight, bronze/stainless steel, 5 inches (127 mm) high
b. Interior: Heavy weight, steel, 5 inches (127 mm) high

5. 2 inches or thicker doors:
a. Exterior: Heavy weight, bronze or stainless steel, 5 inches (127 mm) high
b. Interior: Heavy weight, steel, 5 inches (127 mm) high

6. Adjust hinge width for door, frame, and wall conditions to allow proper degree of
opening.

7. Provide three hinges per door leaf for doors 90 inches (2286 mm) or less in height, and
one additional hinge for each 30 inches (762 mm) of additional door height.

8. Hinge Pins: Except as otherwise indicated, provide hinge pins as follows:
a. Steel Hinges: Steel pins

b. Non-Ferrous Hinges: Stainless steel pins

c. Out-Swinging Exterior Doors: Non-removable pins

d. Out-Swinging Interior Lockable Doors: Non-removable pins
e. Interior Non-lockable Doors: Non-rising pins

9. Provide hinges with electrified options as scheduled in the hardware sets. Provide with
number and gage of wires enough to accommodate electric function of specified
hardware. Locate electric hinge at second hinge from bottom or nearest to electrified
locking component. Provide mortar guard for each electrified hinge specified.

2.04 CONTINUOUS HINGES

A. Manufacturers:

1. Scheduled Manufacturer:
a. Ives, no substitute.

B. Requirements:

1. Provide aluminum geared continuous hinges conforming to ANSI/BHMA A156.26,
Grade 1.

2. Provide aluminum geared continuous hinges, where specified in the hardware sets,
fabricated from 6063-T6 aluminum.

3. Provide split nylon bearings at each hinge knuckle for quiet, smooth, self-lubricating
operation.

4. Provide hinges capable of supporting door weights up to 450 pounds, and successfully
tested for 1,500,000 cycles.

5. On fire-rated doors, provide aluminum geared continuous hinges classified for use on
rated doors by testing agency acceptable to authority having jurisdiction.

6. Provide aluminum geared continuous hinges with electrified option scheduled in the
hardware sets. Provide with number and gage of wires enough to accommodate electric
function of specified hardware.

7. Provide hinges 1 inch (25 mm) shorter in length than nominal height of door, unless
otherwise noted or door details require shorter length and with symmetrical hole pattern.

2.05 MORTISE LOCKS
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A. Manufacturers and Products:

L.

Scheduled Manufacturer and Product:
a. Schlage L9000 series, no substitute.

B. Requirements:

L.

2.

o

Provide mortise locks conforming to ANSI/BHMA A156.13 Series 1000, Grade 1, and
UL Listed for 3-hour fire doors.

Indicators: Where specified, provide indicator window measuring a minimum 2-inch x
1/2 inch with 180-degree visibility. Provide messages color-coded with full text and/or
symbols, as scheduled, for easy visibility.

Provide locks manufactured from heavy gauge steel, containing components of steel with
a zinc dichromate plating for corrosion resistance.

Provide lock case that is multi-function and field reversible for handing without opening
case. Cylinders: Refer to “KEYING” article, herein.

Provide locks with standard 2-3/4 inches (70 mm) backset with full 3/4 inch (19 mm)
throw stainless steel mechanical anti-friction latchbolt. Provide deadbolt with full 1-inch
(25 mm) throw, constructed of stainless steel.

Provide standard ASA strikes unless extended lip strikes are necessary to protect trim.
Lever Trim: Solid brass, bronze, or stainless steel, cast or forged in design specified, with
wrought roses and external lever spring cages. Provide thru-bolted levers with 2-piece
spindles.

a. Lever Design: 06A.

2.06 EXIT DEVICES

A. Manufacturers and Products:

L.

Scheduled Manufacturer and Product:
a. Von Duprin 99 series, no substitute.

B. Requirements:

1.

2.
3.

Provide exit devices tested to ANSI/BHMA A156.3 Grade 1 and UL listed for Panic Exit
or Fire Exit Hardware.

Cylinders: Refer to "KEYING" article, herein.

Provide grooved touchpad type exit devices, fabricated from brass, bronze, stainless steel,
or aluminum, plated to standard architectural finishes to match the balance of door
hardware.

Touchpad must extend a minimum of one-half of the door width. No plastic inserts are
allowed in touchpads.

Provide exit devices with a deadlatching feature for security and for future addition of
alarm kits and/or other electrified requirements.

Provide exit devices at pool gates with weather-resistant components that can withstand
harsh conditions of various climates and corrosive cleaners used in outdoor pool
environments.

Provide flush end caps for exit devices.

Provide exit devices with manufacturers’ approved strikes.
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10.

1.
12.

13.
14.

Provide exit devices cut to the door width and height. Install exit devices at a height
recommended by the exit device manufacturer, allowable by governing building codes,
and approved by the Architect.
Mount the mechanism case flush on the face of the doors or provide spacers to fill gaps
behind the devices. Where glass trim or molding projects off the face of the door, provide
glass bead kits.
Provide cylinder or hex-key dogging as specified at non-fire-rated openings.
Removable Mullions: 2 inches (51 mm) x 3 inches (76 mm) steel tube. Where scheduled
as keyed removable mullion, provide a type that can be removed by use of a keyed
cylinder, which is self-locking when reinstalled.
Provide exit devices with PA filler.
Special Options:
a. SI

1) Provide dogging indicators for visible indication of dogging status.

2.07 ELECTRIC STRIKES

A. Manufacturers and Products:

1.

Scheduled Manufacturer and Product:
a. Von Duprin 6000 Series, no substitute.

B. Requirements:

—

W

Provide electric strikes designed for use with type of locks shown at each opening.
Provide electric strikes UL Listed as burglary resistant that are tested to a minimum
endurance test of 1,000,000 cycles.

Where required, provide electric strikes UL Listed for fire doors and frames.
Provide transformers and rectifiers for each strike as required. Verify voltage with
electrical contractor.

2.08 POWER SUPPLIES

A. Manufacturers and Products:

1.

Scheduled Manufacturer and Product:
a. Schlage/Von Duprin PS900 Series, no substitute.

B. Requirements:

1.
2.

W

Provide power supplies approved by manufacturer of supplied electrified hardware.
Provide appropriate quantity of power supplies necessary for proper operation of
electrified locking components as recommended by manufacturer of electrified locking
components with consideration for each electrified component using power supply,
location of power supply, and approved wiring diagrams. Locate power supplies as
directed by Architect.

Provide regulated and filtered 24 VDC power supply, and UL class 2 listed.

Provide power supplies with the following features:

a. 12/24 VDC Output, field selectable.

b. Class 2 Rated power limited output.
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Universal 120-240 VAC input.

Low voltage DC, regulated and filtered.

Polarized connector for distribution boards.

Fused primary input.

AC input and DC output monitoring circuit w/LED indicators.
Cover mounted AC Input indication.

Tested and certified to meet UL294.

NEMA 1 enclosure.

Hinged cover w/lock down screws.

High voltage protective cover.

mETIT SR e Ao

2.09 CYLINDERS

A. Manufacturers:

1. Scheduled Manufacturer and Product:
a. Match existing.

B. Requirements:

1. Provide cylinders/cores to match Owner’s existing key system, compliant with
ANSI/BHMA A156.5; latest revision; cylinder face finished to match lockset,
manufacturer’s series as indicated. Refer to “KEYING” article, herein.

2.10 KEYING

A. Scheduled System:

1. Existing factory registered system:
a. Provide cylinders/cores keyed into Owner’s existing factory registered keying
system. Comply with guidelines in ANSI/BHMA A156.28, incorporating decisions
made at keying conference.

2.11 DOOR CLOSERS

A. Manufacturers and Products:

1. Scheduled Manufacturer and Product:
a. LCN 4040XP series, no substitute.

B. Requirements:

1. Provide door closers conforming to ANSI/BHMA A156.4 Grade 1 requirements by
BHMA certified independent testing laboratory. ISO 9000 certify closers. Stamp units
with date of manufacture code.

2. Provide door closers with fully hydraulic, full rack and pinion action with high strength
cast iron cylinder, and full complement bearings at shaft.
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3. Cylinder Body: 1-1/2-inch (38 mm) diameter piston with 5/8-inch (16 mm) diameter
double heat-treated pinion journal. QR code with a direct link to maintenance
instructions.

4. Hydraulic Fluid: Fireproof, passing requirements of UL10C, and requiring no seasonal
closer adjustment for temperatures ranging from 120 degrees F to -30 degrees F.

5. Spring Power: Continuously adjustable over full range of closer sizes, and providing
reduced opening force as required by accessibility codes and standards. Provide snap-on
cover clip, with plastic covers, that secures cover to spring tube.

6. Hydraulic Regulation: By tamper-proof, non-critical valves, with separate adjustment for
latch speed, general speed, and backcheck. Provide graphically labelled instructions on
the closer body adjacent to each adjustment valve. Provide positive stop on reg valve that
prevents reg screw from being backed out.

7. Provide closers with solid forged steel main arms and factory assembled heavy-duty

forged forearms for parallel arm closers.

Pressure Relief Valve (PRV) Technology: Not permitted.

9. Finish for Closer Cylinders, Arms, Adapter Plates, and Metal Covers: Powder coating
finish which has been certified to exceed 100 hours salt spray testing as described in
ANSI Standard A156.4 and ASTM B117, or has special rust inhibitor (SRI).

10. Provide special templates, drop plates, mounting brackets, or adapters for arms as
required for details, overhead stops, and other door hardware items interfering with closer
mounting.

11. Closers shall be capable of being upgraded by adding modular mechanical or electronic
components in the field.

*x

2.12 ELECTROMECHANICAL AUTOMATIC OPERATORS

A. Manufacturers and Products:

1. Scheduled Manufacturer and Product:
a. LCN Senior Swing, no substitute.

B. Requirements:

1. Provide low energy automatic operator units that are electromechanical design complying
with ANSI/BHMA A156.19.

a. Opening: Powered by DC motor working through reduction gears.

b. Closing: Spring force.

¢. Manual, hydraulic, or chain drive closers: Not permitted.

d. Operation: Motor is off when door is in closing mode. Door can be manually
operated with power on or off without damage to operator. Provide variable
adjustments, including opening and closing speed adjustment.

e. Cover: Aluminum.

2. Provide units with manual off/auto/hold-open switch, push and go function to activate

power operator, vestibule interface delay, electric lock delay, hold-open delay adjustable

from 1 to 32 seconds, and logic terminal to interface with accessories, mats, and sensors.

Provide drop plates, brackets, and adapters for arms as required to suit details.

4. Provide motion sensors and/or actuator switches, and receivers for operation as specified.
Provide weather-resistant actuators at exterior applications.

W
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5. Provide key switches, with LED's, recommended and approved by manufacturer of
automatic operator as required for function as described in operation description of
hardware sets. Cylinders: Refer to "KEYING" article, herein.

6. Provide complete assemblies of controls, switches, power supplies, relays, and
parts/material recommended and approved by manufacturer of automatic operator for
each individual leaf. Actuators control both doors simultaneously at pairs. Sequence
operation of exterior and vestibule doors with automatic operators to allow ingress or
egress through both sets of openings as directed by Architect. Locate actuators, key
switches, and other controls as directed by Architect.

2.13  PROTECTION PLATES

A. Manufacturers:

1. Scheduled Manufacturer:
a. Ives, no substitute.

B. Requirements:

1. Provide protection plates with a minimum of 0.050 inch (1 mm) thick, beveled four edges
as scheduled. Furnish with sheet metal or wood screws, finished to match plates.

2. Sizes plates 2 inches (51 mm) less width of door on single doors, pairs of doors with a
mullion, and doors with edge guards. Size plates 1 inch (25 mm) less width of door on
pairs without a mullion or edge guards.

3. At fire rated doors, provide protection plates over 16 inches high with UL label.

2.14  OVERHEAD STOPS AND OVERHEAD STOP/HOLDERS

A. Manufacturers:

1. Scheduled Manufacturers:
a. Glynn-Johnson, no substitute.

B. Requirements:

1. Provide overhead stop at any door where conditions do not allow for a wall stop or floor
stop presents tripping hazard.

2.15 THRESHOLDS, SEALS, DOOR SWEEPS, AUTOMATIC DOOR BOTTOMS, AND
GASKETING

A. Manufacturers:

B. Scheduled Manufacturer:

1. Zero International, no substitute.
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C. Seals and Gasketing: Provide continuous gasketing on exterior openings, to the head and
jambs, forming a continuous seal between the door and the frame. Provide smoke, light, or
sound gasketing on interior doors where indicated.

1. Provide self-tapping fasteners for aluminum extruded gasketing being applied to hollow
metal frames.
a. Provide non-corrosive fasteners for all exterior applications.
b. Provide security fasteners where indicated.

2. Provide neoprene, EPDM, silicone, or nylon brush inserts as specified in hardware sets.
Provide non brush inserts of solid or sponge cell, as specified in hardware sets. Vinyl
inserts are not allowed except where specified in hardware sets.

D. Smoke Labeled Gasketing: At all smoke labeled openings, provide smoke listed perimeter
gasketing assemblies complying with NFPA 105 listed and labeled by a testing and inspecting
agency acceptable to authorities having jurisdiction for smoke control ratings indicated based
on testing according to UL 1784.

E. Fire Listed Gasketing: Assemblies complying with NFPA 80 that are listed by a testing and
inspecting agency acceptable to authorities having jurisdiction for fire ratings indicated based
on testing according to UL-10C.

1. Where frame-applied intumescent seals are required by the manufacturer, provide gaskets
that comply with UL10C Standard for Positive Pressure Fire Tests of Door Assemblies
and UBC 7-2, Fire Tests of Door Assemblies.

F. Meeting-Stile Gasketing: Provide meeting-stile gasketing that fastens to the meeting stiles
forming a continuous seal when doors are closed.

G. Door Sweeps or Shoes: Apply to the bottom of the door to close the gap between the door
bottom and finished floor or saddle threshold.

1. Provide solid neoprene, EPDM, silicone, or nylon brush type of seal as specified in
hardware sets. Vinyl inserts are not allowed except where specified in hardware sets.

H. Thresholds: Provide threshold units not less than 4 inches wide, formed to accommodate
change in floor elevation where indicated, and fabricated to accommodate door hardware and
fit door frames.

1. Threshold extrusion to be a minimum thickness as specified in hardware sets.

2.16  FINISHES

A. FINISH: BHMA 626/652 (US26D); EXCEPT:

Hinges at Exterior Doors: BHMA 630 (US32D)

Aluminum Geared Continuous Hinges: BHMA 628 (US28)
Push Plates, Pulls, and Push Bars: BHMA 630 (US32D)
Protection Plates: BHMA 630 (US32D)

Overhead Stops and Holders: BHMA 630 (US32D)

Door Closers: Powder Coat to Match

ANl o e
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7. Wall Stops: BHMA 630 (US32D)

8. Latch Protectors: BHMA 630 (US32D)

9. Weatherstripping: Clear Anodized Aluminum
10. Thresholds: Mill Finish Aluminum

PART 3 - EXECUTION

3.01 EXAMINATION

A. Prior to installation of hardware, examine doors and frames, with Installer present, for
compliance with requirements for installation tolerances, labeled fire-rated door assembly
construction, wall and floor construction, and other conditions affecting performance. Verify
doors, frames, and walls have been properly reinforced for hardware installation.

B. Examine roughing-in for electrical power systems to verify actual locations of wiring
connections before electrified door hardware installation.

C. Submit a list of deficiencies in writing and proceed with installation only after unsatisfactory
conditions have been corrected.

3.02 INSTALLATION

A. Mount door hardware units at heights to comply with the following, unless otherwise
indicated or required to comply with governing regulations.

1. Standard Steel Doors and Frames: ANSI/SDI A250.8.

2. Custom Steel Doors and Frames: HMMA 831.

3. Interior Architectural Wood Flush Doors: ANSI/WDMA LS. 1A
4. Installation Guide for Doors and Hardware: DHI TDH-007-20

B. Install door hardware in accordance with NFPA 80, NFPA 101 and provide post-install
inspection, testing as specified in section 1.03.E unless otherwise required to comply with

governing regulations.

C. Install each hardware item in compliance with manufacturer's instructions and
recommendations, using only fasteners provided by manufacturer.

D. Do not install surface mounted items until finishes have been completed on substrate. Protect
all installed hardware during painting.

E. Set units level, plumb and true to line and location. Adjust and reinforce attachment substrate
as necessary for proper installation and operation.

F. Drill and countersink units that are not factory prepared for anchorage fasteners. Space
fasteners and anchors according to industry standards.

G. Install operating parts so they move freely and smoothly without binding, sticking, or
excessive clearance.

DOOR HARDWARE 087100-16



H. Hinges: Install types and in quantities indicated in door hardware schedule but not fewer than
quantity recommended by manufacturer for application indicated.

I.  Wiring: Coordinate with Division 26, ELECTRICAL and Division 28 ELECTRONIC
SAFETY AND SECURITY sections for:

1. Conduit, junction boxes and wire pulls.

2. Connections to and from power supplies to electrified hardware.

3. Connections to fire/smoke alarm system and smoke evacuation system.

4. Connection of wire to door position switches and wire runs to central room or area, as
directed by Architect.

5. Connections to panel interface modules, controllers, and gateways.

6. Testing and labeling wires with Architect's opening number.

J. Continuous Hinges: Re-locate the door and frame fire rating labels where they will remain
visible so that the hinge does not cover the label once installed.

K. Door Closers & Auto Operators: Mount closers/operators on room side of corridor doors,
inside of exterior doors, and stair side of stairway doors from corridors. Mount
closers/operators so they are not visible in corridors, lobbies and other public spaces unless
approved by Architect.

L. Overhead Stops/Holders: Mount overhead stops/holders on room side of corridor doors,
inside of exterior doors, and stair side of stairway doors.

M. Power Supplies: Locate power supplies as indicated or, if not indicated, above accessible
ceilings or in equipment room, or alternate location as directed by Architect.

N. Thresholds:

1. Set thresholds in full bed of sealant complying with requirements specified in Division 07
Section "Joint Sealants."

2. Aluminum thresholds to be cut-in, and scribed around mullions, frame members, and
stops. Do not butt to thresholds. Provide a continuous surface across full width of
opening from jamb to jamb.

3. Where aluminum panic-type (rabbeted) thresholds with neoprene inserts are specified,
undercut doors as required to properly mate with seal in threshold.

O. Perimeter Gasketing:

—

Apply to head and jamb, forming seal between door and frame.

2. Install gasketing in a manner eliminating need to cut any seal to install surface mounted
hardware. Install compatible mounting bracket for surface mounted hardware unless
minimum 1/4 inch thick solid aluminum seals are provided for mounting of surface
applied hardware.

P. Meeting Stile Gasketing: Fasten to meeting stiles, forming seal when doors are closed.

Q. Door Bottoms and Sweeps: Apply to bottom of door, forming seal with threshold when door
is closed.
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3.03 ADJUSTING

A. Initial Adjustment: Adjust and check each operating item of door hardware and each door to
ensure proper operation or function of every unit. Replace units that cannot be adjusted to
operate as intended. Adjust door control devices to compensate for final operation of heating
and ventilating equipment and to comply with referenced accessibility requirements.

1. Electric Strikes: Adjust horizontal and vertical alignment of keeper to properly engage
lock bolt.

2. Door Closers: Adjust sweep period to comply with accessibility requirements and
requirements of authorities having jurisdiction.

B. Occupancy Adjustment: Approximately three to six months after date of Substantial
Completion, examine and readjust each item of door hardware, including adjusting operating
forces, as necessary to ensure function of doors and door hardware.

3.04 CLEANING AND PROTECTION

A. Clean adjacent surfaces soiled by door hardware installation.

B. Clean operating items per manufacturer's instructions to restore proper function and finish.

C. Provide final protection and maintain conditions that ensure door hardware is without damage
or deterioration at time of Substantial Completion.

3.05 DOOR HARDWARE SCHEDULE

A. The intent of the hardware specification is to specify the hardware for interior and exterior
doors, and to establish a type, continuity, and standard of quality. However, it is the door
hardware supplier's responsibility to thoroughly review existing conditions, schedules,
specifications, drawings, and other Contract Documents to verify the suitability of the
hardware specified.

B. Discrepancies, conflicting hardware, and missing items are to be brought to the attention of
the architect with corrections made prior to the bidding process. Omitted items not included

in a hardware set should be scheduled with the appropriate additional hardware required for
proper application.

C. Hardware items are referenced in the following hardware schedule. Refer to the above
specifications for special features, options, cylinders/keying, and other requirements.

D. Hardware Sets:

DOOR HARDWARE 087100-18



Hardware Group No. 01

002

QTY

3 EA
1 EA
1 EA
1 EA
1 EA
1 EA
1 EA

B101A

DESCRIPTION
HINGE

STOREROOM LOCK
CYLINDER

OH STOP
SURFACE CLOSER

KICK PLATE
GASKETING

Hardware Group No. 02

B100A
QTY

1 EA
1 EA
2 EA
1 EA
1 EA
1 SET
1 EA
1 EA
1 EA

DESCRIPTION
CONT. HINGE
PANIC HARDWARE
CYLINDER

OH STOP
SURFACE CLOSER

SEAL

DOOR SWEEP
THRESHOLD
DOOR CONTACT

DOOR HARDWARE

CATALOG NUMBER

5BBIHW 4.5 X 4.5 (NRP AT
OUTSWING LOCKING DOORS)

L9080L 06A

TYPE AS REQ MATCH EXISTING
KEY SYSTEM X CONST. CORE

100S

4040XP REG OR EDA TBSRT AS

REQ

8400 10" X 2" LDW B-CS

188S-BK PSA (OMIT @ NON-
RATED DOORS, USE SILENCERS)

CATALOG NUMBER

027XY/112XY HEIGHT AS REQ

CDSI-99-NL-SNB

TYPE AS REQ MATCH EXISTING
KEY SYSTEM X CONST. CORE

100S

4040XP REG OR EDA TBSRT AS

REQ

PERIMETER SEAL BY FRAME

MANUFACTURER
39A
625A-V3-226

DOOR CONTACT BY OTHERS

FINISH MFR
652 IVE
626 SCH
626
630 GLY
689 LCN
630 IVE
BK ZER
FINISH MFR
628 IVE
626 VON
626
630 GLY
689 LCN
A ZER
A ZER
B/O
087100-19



Hardware Group No. 03

B100C

QTY
2
1

B o= = =

EA
EA

EA
EA
EA
EA

EA

EA
EA
EA

EA

EA
EA
SET

EA
EA

EA
EA

DESCRIPTION
CONT. HINGE

REMOVABLE
ELECTRIFIED MULLION

PANIC HARDWARE
PANIC HARDWARE
MULLION STORAGE KIT
CYLINDER

ELECTRIC STRIKE

OH STOP & HOLDER
OH STOP
SURFACE CLOSER

SURF. AUTO OPERATOR

ACTUATOR, TOUCH
MULLION SEAL
SEAL

WIRE HARNESS
CREDENTIAL READER

DOOR CONTACT
POWER SUPPLY

DOOR HARDWARE

CATALOG NUMBER
027XY/112XY HEIGHT AS REQ
KR4854 STAB

CDSI-99-DT-SNB
CDSI-99-NL-SNB
MT54

TYPE AS REQ MATCH EXISTING
KEY SYSTEM X CONST. CORE

6111 FSE DSLC CON 12/24
VAC/VDC

100H
100S
4040XP REG OR EDA TBSRT AS
REQ

95401Q/9530IQ SERIES X MTG AS
REQ X ST AS REQ

8310-853T
139N

PERIMETER SEAL BY FRAME
MANUFACTURER

CON-6W

FURNISHED, INSTALLED AND
COMMISSIONED BY DIV. 28

DOOR CONTACT BY OTHERS
PS902 900-4RL 120/240 VAC

FINISH MFR
628 IVE
689 VON
626 VON
626 VON
689 VON
626
630 VON
630 GLY
630 GLY
689 LCN
ANCLR LCN
LCN
ZER
SCH
B/O
VON
087100-20



Hardware Group No. 04

B100B

QTY
2
1

B o= = =

—_ = = N

—_ = = N

EA
EA

EA
EA
EA
EA

EA

EA
EA
EA

EA

EA
EA
EA
SET

EA
EA
EA
EA

EA
EA

DESCRIPTION
CONT. HINGE

REMOVABLE
ELECTRIFIED MULLION

PANIC HARDWARE
PANIC HARDWARE
MULLION STORAGE KIT
CYLINDER

ELECTRIC STRIKE

OH STOP & HOLDER
OH STOP
SURFACE CLOSER

SURF. AUTO OPERATOR

ACTUATOR, TOUCH
INTERCOM
MULLION SEAL
SEAL

DOOR SWEEP
THRESHOLD

WIRE HARNESS
CREDENTIAL READER

DOOR CONTACT
POWER SUPPLY

END OF SECTION 087100

DOOR HARDWARE

CATALOG NUMBER
027XY/112XY HEIGHT AS REQ
KR4854 STAB

CDSI-99-DT-SNB
CDSI-99-NL-SNB
MT54

TYPE AS REQ MATCH EXISTING
KEY SYSTEM X CONST. CORE

6111 FSE DSLC CON 12/24
VAC/VDC

100H
100S
4040XP REG OR EDA TBSRT AS
REQ

95401Q/9530IQ SERIES X MTG AS
REQ X ST AS REQ

8310-853T
INTERCOM BY OTHERS
139N

PERIMETER SEAL BY FRAME
MANUFACTURER

39A
625A-V3-226
CON-6W

FURNISHED, INSTALLED AND
COMMISSIONED BY DIV. 28

DOOR CONTACT BY OTHERS
PS902 900-4RL 120/240 VAC

FINISH MFR
628 IVE
689 VON
626 VON
626 VON
689 VON
626
630 VON
630 GLY
630 GLY
689 LCN
ANCLR LCN
LCN
B/O
ZER
A ZER
A ZER
SCH
B/O
VON
087100-21
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2026 SECURED ENTRANCE CORDOGAN CLARK & ASSOCIATES, INC.

EAST AURORA HIGH SCHOOL 515 REDWOOD DRIVE
500 TOMCAT LANE, AURORA, IL 60505 AURORA, ILLINOIS 60506
EAST AURORA SCHOOL DISTRICT #131 630-896-4678
CC PROJECT NUMBER: 25-1008 APRIL 2026

SECTION 088000 - GLAZING

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

WORK INCLUDES
This Section includes the following:
1. Glass for doors, all-glass entrance systems, and aluminum framed entrance and
storefronts.
2. Glazing sealants and accessories.

RELATED WORK

Section 08 41 13 “Aluminum Framed Entrances and Storefronts.”

SUBMITTALS

Product Data: For each type of product.

Glass Samples: For each type of product specified. 12 inches square.

Glazing Accessory Samples: For sealants and colored spacers, in 12-inch lengths. Install
sealant Samples between two strips of material representative in color of the adjoining framing
system.

Glazing Schedule: List of glass types and thicknesses for each size opening and location.
Qualification Data: For installers.

Product Certificates: For glass and glazing products, from manufacturer.

Warranties: Sample of special warranties.

QUALITY ASSURANCE

Manufacturer Qualifications for Insulating-Glass Units with Sputter-Coated, Low-E Coatings:
A qualified insulating-glass manufacturer who is approved by coated-glass manufacturer.

Installer Qualifications: A qualified installer who employs glass installers for this Project who
are certified under the National Glass Association's Certified Glass Installer Program.
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C.

D.

E.

1.5

A.

1.6

A.

Glass Testing Agency Qualifications: A qualified independent testing agency accredited
according to the NFRC CAP 1 Certification Agency Program.

Sealant Testing Agency Qualifications: An independent testing agency qualified according to
ASTM C 1021 to conduct the testing indicated.

Safety Glazing Labeling: Where safety glazing labeling is indicated, permanently mark glazing
with certification label of the SGCC Label shall indicate manufacturer's name, type of glass,
thickness, and safety glazing standard with which glass complies.

DELIVERY, STORAGE, AND HANDLING

Protect glazing materials according to manufacturer's written instructions. Prevent damage to
glass and glazing materials from condensation, temperature changes, direct exposure to sun, or
other causes.

FIELD CONDITIONS

Environmental Limitations: Do not proceed with glazing when ambient and substrate
temperature conditions are outside limits permitted by glazing material manufacturers and when

glazing channel substrates are wet from rain, frost, condensation, or other causes.

1. Do not install glazing sealants when ambient and substrate temperature conditions are
outside limits permitted by sealant manufacturers or are below 40 deg F.

PART 2 - PRODUCTS

2.1

A.

B.

C.

MANUFACTURERS

Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

Cardinal Glass Industries.

Guardian Industries Corp.; SunGuard.

Pilkington North America.

PPG Industries, Inc.

Trulite Glass & Aluminum Solutions, LLC.

Viracon, Inc.

Oldcastle Glass

Nk W=

Source Limitations for Glass: Obtain from single source from single manufacturer for each
glass type.

1. Obtain insulated glass for exterior glazing from single source from single manufacturer.
2. Obtain glass for interior glazing from single source from single manufacturer.

Source Limitations for Glazing Accessories: Obtain from single source from single
manufacturer for each product and installation method.
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2.2

23

24

25

2.6

c o = »

GLASS PRODUCTS

Clear Annealed Float Glass: ASTM C 1036, Type I, Class 1 (clear), Quality-Q3.

Fully Tempered Float Glass: ASTM C 1048, Kind FT (fully tempered), Condition A (uncoated)
unless otherwise indicated, Type I, Class 1 (clear) or Class 2 (tinted) as indicated, Quality-Q3.
GLASS AND SILICONE SPANDREL COATING PRODUCTS

Float Glass: ASTM C 1036, Type I, Quality-Q3, Class I, Colors: clear and azuria, as scheduled
Heat-Treated Float Glass: ASTM C 1048; Type I; Quality-Q3; Class I, Color: clear
Silicone-Coated Spandrel Glass: ASTM C 1036, Type I, Quality-Q3, Class I, Color: clear

Manufacturers: Subject to compliance with requirements, available manufacturers offering
products that may be incorporated into the Work include the following:

1. Oldcastle Glass

2. Pilkington

3. PPG Industries — Basis of design glass tint: Azuria

4, Opaci-Coat 300 — Basis of design silicone coating spandrel, Colors: To be decided by
architect from manufacturer’s full list of standard colors, MINIMUM THICKNESS OF
.2MM OR AS RECOMMENDED BY MANUFACTURER

LAMINATED GLASS

Laminated Glass: ASTM C1172. Use materials that have a proven record of no tendency to
bubble, discolor, or lose physical and mechanical properties after fabrication and installation.

1. Construction: Laminate glass with polyvinyl butyral interlayer to comply with interlayer
manufacturer's written instructions.

2. Interlayer Thickness: Provide thickness not less than that indicated and as needed to
comply with requirements.

3. Interlayer Color: Clear unless otherwise indicated.

INSULATING GLASS

Insulating-Glass Units: Factory-assembled units consisting of sealed lites of glass separated by a
dehydrated interspace, qualified according to ASTM E 2190.

1. Sealing System: Dual seal, with manufacturer's standard primary and secondary sealants.

2. Spacer: Aluminum with bronze, color anodic finish.
3. Desiccant: Molecular sieve or silica gel, or a blend of both.

GLAZING SEALANTS

General:

GLAZING 088000 - 3



2.7

2.8

1. Compatibility: Compatible with one another and with other materials they contact,
including glass products, seals of insulating-glass units, and glazing channel substrates,
under conditions of service and application, as demonstrated by sealant manufacturer
based on testing and field experience.

2. Suitability: Comply with sealant and glass manufacturers' written instructions for
selecting glazing sealants suitable for applications indicated and for conditions existing at
time of installation.

3. Field-applied sealants shall have a VOC content of not more than 250 g/L.

Glazing Sealant: Neutral-curing silicone glazing sealant complying with ASTM C 920, Type S,
Grade NS, Class 100/50, Use NT.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

1. Dow Corning Corporation.
2. Pecora Corporation.

3. Sika Corporation.

4, Tremco Incorporated.

Coordinate all sealants used with glazing manufacturer, curtain wall manufacturer, and all-glass
entrance system manufacturer requirements.

GLAZING TAPES

Back-Bedding Mastic Glazing Tapes: Preformed, butyl-based, 100 percent solids elastomeric
tape; nonstaining and nonmigrating in contact with nonporous surfaces; with or without spacer
rod as recommended in writing by tape and glass manufacturers for application indicated; and
complying with ASTM C 1281 and AAMA 800 for products indicated below:

1. AAMA 804.3 tape, where indicated.

2. AAMA 806.3 tape, for glazing applications in which tape is subject to continuous
pressure.

3. AAMA 807.3 tape, for glazing applications in which tape is not subject to continuous
pressure.

Expanded Cellular Glazing Tapes: Closed-cell, PVC foam tapes; factory coated with adhesive
on both surfaces; and complying with AAMA 800 for the following types:

1. AAMA 810.1, Type 1, for glazing applications in which tape acts as the primary sealant.
2. AAMA 810.1, Type 2, for glazing applications in which tape is used in combination with
a full bead of liquid sealant.

MISCELLANEOUS GLAZING MATERIALS

General: Provide products of material, size, and shape complying with referenced glazing
standards, with requirements of manufacturers of glass and other glazing materials for
application indicated, and with a proven record of compatibility with surfaces contacted in
installation.
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2.9

2.10

Cleaners, Primers, and Sealers: Types recommended by sealant or gasket manufacturer.

Setting Blocks: Elastomeric material with a Shore, Type A durometer hardness of 85, plus or
minus 5.

Spacers: Elastomeric blocks or continuous extrusions of hardness required by glass
manufacturers to maintain glass lites in place for installation indicated.

Edge Blocks: Elastomeric material of hardness needed to limit glass lateral movement (side
walking).

FABRICATION OF GLAZING UNITS

Fabricate glazing units in sizes required to fit openings indicated for Project, with edge and face
clearances, edge and surface conditions, and bite complying with written instructions of product
manufacturer and referenced glazing publications, to comply with system performance
requirements.

I. Allow thermal movements from ambient and surface temperature changes acting on glass
framing members and glazing components.

Clean-cut or flat-grind vertical edges of butt-glazed monolithic lites to produce square edges
with slight chamfers at junctions of edges and faces.

Grind smooth and polish exposed glass edges and corners.

INSULATING-GLASS TYPES

Glass Type IGU-1: Low-e-coated, insulating glass.
1. Applications: Exterior windows

Overall Unit Thickness: 1 inch.

Thickness of Each Glass Lite: %4”

Outdoor Lite: low-e solar control glass, match tint of existing windows.
Interspace Content: Air.

Indoor Lite: Clear float glass

Low-E Coating: On 2 surfaces

Visible Light Transmittance: 40 percent.

. Winter Nighttime U-Factor: 0.28.

10.  Summer Daytime U-Factor: 0.26.

11.  Solar Heat Gain Coefficient: 0.21.

12.  Shading Coefficient: 0.25.

13.  Light to Solar Gain: 1.90

14.  Visible Light Reflectance (outside): 7%

15.  Total Solar Transmittance: 15%

16.  Total Solar Reflectance (outside): 19%

17.  Ultraviolet Transmittance: 3%

18.  Provide safety glazing labeling.

R R N R

Glass Type SPANDREL GLASS (IGU-2): Silicone-coated, insulating spandrel glass.
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2.11

2.12

2.13

1. Applications: Exterior windows at plenum spaces

2. Overall Unit Thickness: 1 inch (25 mm)

3. Thickness of Each Glass Lite: 6.0 mm.

4, Outdoor Lite: Fully tempered float glass — Color: Clear

5. Interspace Content: Air.

6. Indoor Lite: Fully tempered float glass — Color: Clear

7. Low-E Coating: On 2 surfaces

8. Opaque Coating Location: On #4 surfaces.

9. Opaque Coating Color: To be decided by architect from full list of manufacturer’s
standard colors.

10.  Opaque coated glass will be visible from within secured vestibule. No light transmittance

will be acceptable.
11. Performance criteria to match or be better than those listed for IGU-1
12.  Provide safety glazing labeling.

EXAMINATION

Examine framing, glazing channels, and stops, with Installer present, for compliance with the
following:

1. Manufacturing and installation tolerances, including those for size, squareness, and
offsets at corners.

2. Presence and functioning of weep systems.

3. Minimum required face and edge clearances.

4. Effective sealing between joints of glass-framing members.

Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION

Clean glazing channels and other framing members receiving glass immediately before glazing.
Remove coatings not firmly bonded to substrates.

Examine glazing units to locate exterior and interior surfaces. Label or mark units as needed so
that exterior and interior surfaces are readily identifiable. Do not use materials that leave visible
marks in the completed Work.

GLAZING, GENERAL

Comply with combined written instructions of manufacturers of glass, sealants, gaskets, and
other glazing materials, unless more stringent requirements are indicated, including those in
referenced glazing publications.

Adjust glazing channel dimensions as required by Project conditions during installation to
provide necessary bite on glass, minimum edge and face clearances, and adequate sealant
thicknesses, with reasonable tolerances
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2.14

Protect glass edges from damage during handling and installation. Remove damaged glass from
Project site and legally dispose of off Project site. Damaged glass includes glass with edge
damage or other imperfections that, when installed, could weaken glass, impair performance, or
impair appearance.

Apply primers to joint surfaces where required for adhesion of sealants, as determined by
preconstruction testing.

Install setting blocks in sill rabbets, sized and located to comply with referenced glazing
publications, unless otherwise required by glass manufacturer. Set blocks in thin course of
compatible sealant suitable for heel bead.

Do not exceed edge pressures stipulated by glass manufacturers for installing glass lites.
Provide spacers for glass lites where length plus width is larger than 50 inches.

L. Locate spacers directly opposite each other on both inside and outside faces of glass.
Install correct size and spacing to preserve required face clearances, unless gaskets and
glazing tapes are used that have demonstrated ability to maintain required face clearances
and to comply with system performance requirements.

2. Provide 1/8-inch minimum bite of spacers on glass and use thickness equal to sealant
width. With glazing tape, use thickness slightly less than final compressed thickness of
tape.

Provide edge blocking where indicated or needed to prevent glass lites from moving sideways
in glazing channel, as recommended in writing by glass manufacturer and according to
requirements in referenced glazing publications.

Set glass lites in each series with uniform pattern, draw, bow, and similar characteristics.

Set glass lites with proper orientation so that coatings face exterior or interior as specified.
Where wedge-shaped gaskets are driven into one side of channel to pressurize sealant or gasket
on opposite side, provide adequate anchorage so gasket cannot walk out when installation is
subjected to movement.

Square cut wedge-shaped gaskets at corners and install gaskets in a manner recommended by
gasket manufacturers to prevent corners from pulling away; seal corner joints and butt joints
with sealant recommended by gasket manufacturer.

GASKET GLAZING (DRY)

Cut compression gaskets to lengths recommended by gasket manufacturer to fit openings
exactly, with allowance for stretch during installation.

Insert soft compression gasket between glass and frame or fixed stop so it is securely in place
with joints miter cut and bonded together at corners.

Installation with Drive-in Wedge Gaskets: Center glass lites in openings on setting blocks and
press firmly against soft compression gasket by inserting dense compression gaskets formed and

GLAZING 088000 - 7



2.15

installed to lock in place against faces of removable stops. Start gasket applications at corners
and work toward centers of openings. Compress gaskets to produce a weathertight seal without
developing bending stresses in glass. Seal gasket joints with sealant recommended by gasket
manufacturers.

Installation with Pressure-Glazing Stops: Center glass lites in openings on setting blocks and
press firmly against soft compression gasket. Install dense compression gaskets and pressure-
glazing stops, applying pressure uniformly to compression gaskets. Compress gaskets to
produce a weathertight seal without developing bending stresses in glass. Seal gasket joints with
sealant recommended by gasket manufacturers.

Install gaskets so they protrude past face of glazing stops.

CLEANING AND PROTECTION

Protect exterior glass from damage immediately after installation by attaching crossed streamers
to framing held away from glass. Do not apply markers to glass surface. Remove
nonpermanent labels and clean surfaces.

Protect glass from contact with contaminating substances resulting from construction
operations. If, despite such protection, contaminating substances do contact glass, remove
substances immediately as recommended in writing by glass manufacturer.

Examine glass surfaces adjacent to or below exterior concrete and other masonry surfaces at
frequent intervals during construction, but not less than once a month, for buildup of dirt, scum,
alkaline deposits, or stains; remove as recommended in writing by glass manufacturer.

Remove and replace glass that is broken, chipped, cracked, or abraded or that is damaged from
natural causes, accidents, and vandalism, during construction period.

Wash glass on both exposed surfaces in each area of Project not more than four days before date
scheduled for inspections that establish date of Substantial Completion. Wash glass as
recommended in writing by glass manufacturer.

END OF SECTION 088000
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SECTION 092216 - NON-STRUCTURAL METAL FRAMING

PART 1 - GENERAL

1.1

A.

1.2

A.

SUMMARY

Section Includes:

1. Non-load-bearing steel framing systems for interior gypsum board assemblies.
2. Grid suspension systems for gypsum board ceilings and soffits.
ACTION SUBMITTALS

Product Data: For each type of product.

PART 2 - PRODUCTS

2.1

A.

B.

2.2

A.

B.

C.

PERFORMANCE REQUIREMENTS

Fire-Test-Response Characteristics: Provide materials and construction identical to those tested
according to ASTM E 119.

STC-Rated Assemblies: Provide materials and construction identical to those tested in
assembly indicated according to ASTM E 90 and classified according to ASTM E 413.

FRAMING SYSTEMS

Framing Members, General: Comply with ASTM C 754 for conditions indicated.

1. Steel Sheet Components: Comply with ASTM C 645 requirements for metal unless
otherwise indicated.

2. Protective  Coating:  Coating  with  equivalent corrosion resistance  of

ASTM A 653/A 653M, G60, (Z180), hot-dip galvanized in all wet environments.

Steel Studs and Runners: ASTM C 645. Use either steel studs and runners or dimpled steel
studs and runners of equivalent minimum base-metal thickness.

1. Minimum Base-Metal Thickness: As indicated on Drawings and/or as required.
2. Depth: As indicated on Drawings and/or as required.

Slip-Type Head Joints: As required, provide the following in thickness not less than indicated
for studs and in width to accommodate depth of studs:
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1. Double-Runner System: ASTM C 645 top runners, inside runner with 2-inch- deep
flanges and fastened to studs, and outer runner sized to friction fit inside runner.

2. Deflection Track: Steel sheet top runner manufactured to prevent cracking of finishes
due to deflection of structure above.

a. Products: Subject to compliance with requirements, provide one of the following:

1) Dietrich Metal Framing; SLP-TRK Slotted Deflection Track.
2) MBA Building Supplies; FlatSteel Deflection Track.

3) Steel Network Inc. (The); VertiClip SLD.

4) Superior Metal Trim; Superior Flex Track System (SFT).

5) Telling Industries; Vertical Slip Track.

Flat Strap and Backing Plate: Steel sheet for blocking and bracing in length and width
indicated.

1. Minimum Base-Metal Thickness: 0.018 inch.

Cold-Rolled Channel Bridging: Steel, 0.053-inch minimum base-metal thickness, with
minimum 1/2-inch- wide flanges.

1. Depth: As indicated on Drawings
2. Clip Angle: Not less than 1-1/2 by 1-1/2 inches, 0.068-inch- thick, galvanized steel.

Hat-Shaped, Rigid Furring Channels: ASTM C 645.

1. Minimum Base-Metal Thickness: 0.018 inch.
2. Depth: As indicated on Drawings.

Resilient Furring Channels: 1/2-inch- deep, steel sheet members designed to reduce sound
transmission.

1. Configuration: Asymmetrical or hat shaped.

Cold-Rolled Furring Channels: 0.053-inch uncoated-steel thickness, with minimum 1/2-inch-
wide flanges.

1. Depth: As indicated on Drawings.

2. Furring Brackets: Adjustable, corrugated-edge type of steel sheet with minimum
uncoated-steel thickness of 0.033 inch.

3. Tie Wire: ASTM A 641/A 641M, Class 1 zinc coating, soft temper, 0.062-inch- diameter
wire, or double strand of 0.048-inch- diameter wire.

SUSPENSION SYSTEMS

Hanger Attachments to Concrete

1. Post-Installed Anchors: Fastener systems with an evaluation report acceptable to
authorities having jurisdiction, based on ICC-ES ACO1 or AC193 as appropriate for the
substrate.
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a. Uses: Securing hangers to structure.

b. Type: Torque-controlled, expansion anchor
c. Material for Exterior or Interior Locations and Where Stainless Steel Is Indicated:
Alloy Group 2 stainless-steel bolts, ASTM F 593, and nuts, ASTM F 594.

2. Power-Actuated Anchors: Fastener systems with an evaluation report acceptable to
authorities having jurisdiction, based on ICC-ES AC70.

Wire Hangers: ASTM A 641/A 641M, Class 1 zinc coating, soft temper, 0.16 inch in diameter.
Flat Hangers: Steel sheet, 1 by 3/16 inch by length indicated

Carrying Channels: Cold-rolled, commercial-steel sheet with a base-metal thickness of 0.053
inch and minimum 1/2-inch- wide flanges.

1. Depth: 2-1/2 inches
Furring Channels (Furring Members) provide one of the following:

1. Cold-Rolled Channels: 0.053-inch uncoated-steel thickness, with minimum 1/2-inch-
wide flanges, 3/4 inch deep.

2. Steel Studs and Runners: ASTM C 645. Use either steel studs and runners or dimpled
steel studs and runners of equivalent minimum base-metal thickness.

a. Minimum Base-Metal Thickness: 0.018 inch
b. Depth: As indicated on Drawings

3. Hat-Shaped, Rigid Furring Channels: ASTM C 645, 7/8 inch deep.

a. Minimum Base-Metal Thickness: 0.018 inch.

4, Resilient Furring Channels: 1/2-inch- deep members designed to reduce sound
transmission.
a. Configuration: Asymmetrical or hat shaped.

Grid Suspension System for Gypsum Board Ceilings: ASTM C 645, direct-hung system
composed of main beams and cross-furring members that interlock.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

a. Armstrong World Industries, Inc.
b. Chicago Metallic Corporation.
c. United States Gypsum Company.

AUXILIARY MATERIALS

Fasteners for Metal Framing: Of type, material, size, corrosion resistance, holding power, and
other properties required to fasten steel members to substrates.
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B.

Isolation Strip at Exterior Walls: Provide asphalt saturated organic felt or foam gasket.

PART 3 - EXECUTION

3.1

3.2

3.3

34

A.

EXAMINATION
Examine areas and substrates, with Installer present, and including welded hollow-metal frames,
cast-in anchors, and structural framing, for compliance with requirements and other conditions

affecting performance of the Work.

Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION
Suspended Assemblies: Coordinate installation of suspension systems with installation of
overhead structure to ensure that inserts and other provisions for anchorages to building

structure have been installed to receive hangers at spacing required to support the Work and that
hangers will develop their full strength.

INSTALLATION, GENERAL
Installation Standard: ASTM C 754.

L. Gypsum Board Assemblies: Also comply with requirements in ASTM C 840 that apply
to framing installation.

Install framing and accessories plumb, square, and true to line, with connections securely
fastened.

Install supplementary framing, and blocking to support fixtures, equipment services, heavy trim,
grab bars, toilet accessories, furnishings, or similar construction.

Install bracing at terminations in assemblies.

Do not bridge building control and expansion joints with non-load-bearing steel framing
members. Frame both sides of joints independently.

INSTALLING FRAMED ASSEMBLIES

Install framing system components according to spacings indicated, but not greater than
spacings required by referenced installation standards for assembly types.

Where studs are installed directly against exterior masonry walls or dissimilar metals at exterior
walls, install isolation strip between studs and exterior wall.

Install studs so flanges within framing system point in same direction.
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D. Install tracks (runners) at floors and overhead supports. Extend framing full height to structural
supports or substrates above suspended ceilings, except where partitions are indicated to
terminate at suspended ceilings. Continue framing around ducts penetrating partitions above

ceiling.

1. Slip-Type Head Joints: Where framing extends to overhead structural supports, install to
produce joints at tops of framing systems that prevent axial loading of finished
assemblies.

2. Door Openings: Screw vertical studs at jambs to jamb anchor clips on door frames;

install runner track section (for cripple studs) at head and secure to jamb studs.

a. Install two studs at each jamb unless otherwise indicated.

b. Install cripple studs at head adjacent to each jamb stud, with a minimum 1/2-inch
clearance from jamb stud to allow for installation of control joint in finished
assembly.

c. Extend jamb studs through suspended ceilings and attach to underside of overhead
structure.

3. Other Framed Openings: Frame openings other than door openings the same as required

for door openings unless otherwise indicated. Install framing below sills of openings to
match framing required above door heads.
4. Curved Partitions:

a. Bend track to uniform curve and locate straight lengths so they are tangent to arcs.

b. Begin and end each arc with a stud, and space intermediate studs equally along
arcs. On straight lengths of no fewer than two studs at ends of arcs, place studs 6
inches o.c.

E. Direct Furring:

1. Attach to concrete or masonry with stub nails, screws designed for masonry attachment,
or powder-driven fasteners spaced 24 inches o.c.

F. Installation Tolerance: Install each framing member so fastening surfaces vary not more than
1/8 inch from the plane formed by faces of adjacent framing.

3.5 INSTALLING CEILING SUSPENSION SYSTEMS

A. Install suspension system components according to spacings indicated, but not greater than
spacings required by referenced installation standards for assembly types.

B.  Isolate suspension systems from building structure where they abut or are penetrated by
building structure to prevent transfer of loading imposed by structural movement.

C.  Suspend hangers from building structure as follows:

1. Install hangers plumb and free from contact with insulation or other objects within ceiling
plenum that are not part of supporting structural or suspension system.
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a. Splay hangers only where required to miss obstructions and offset resulting
horizontal forces by bracing, countersplaying, or other equally effective means.

2. Where width of ducts and other construction within ceiling plenum produces hanger
spacings that interfere with locations of hangers, install supplemental suspension
members and hangers in the form of trapezes or equivalent devices.

3. Do not attach hangers to steel roof deck.

4. Do not attach hangers to permanent metal forms. Furnish cast-in-place hanger inserts
that extend through forms.

5. Do not attach hangers to rolled-in hanger tabs of composite steel floor deck.

6. Do not connect or suspend steel framing from ducts, pipes, or conduit.

D.  Seismic Bracing: Sway-brace suspension systems with hangers used for support.

E. Grid Suspension Systems: Attach perimeter wall track or angle where grid suspension systems
meet vertical surfaces. Mechanically join main beam and cross-furring members to each other
and butt-cut to fit into wall track.

F. Installation Tolerances: Install suspension systems that are level to within 1/8 inch in 12 feet

measured lengthwise on each member that will receive finishes and transversely between
parallel members that will receive finishes.

END OF SECTION 092216
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SECTION 095123 - ACOUSTICAL TILE CEILINGS

PART 1 - GENERAL

1.1

A.

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Condi-
tions and Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following:

1. Ceilings consist of acoustic tiles and concealed suspension systems.

SUBMITTALS
Product Data: For each type of product specified.

Ceiling suspension system members.

Method of attaching suspension system hangers to building structure.

Initial direct-access openings.

Ceiling-mounted items including light fixtures; air outlets and inlets; speakers; sprinklers;
and special moldings at walls, column penetrations, and other junctures of acoustical ceil-
ings with adjoining construction.

b

Samples for Initial Selection: Manufacturer's color charts consisting of actual acoustic tiles or
sections of acoustic tiles, suspension systems, and moldings showing the full range of colors,
textures, and patterns available for each type of ceiling assembly indicated.

Samples for Verification:

1. Full-size samples of each acoustic tile type, pattern, and color.

2. Set of 12-inch- long samples of concealed suspension system members.

3. Set of 12-inch- long samples of exposed moldings for each color and system type re-
quired.

Qualification Data: For firms and people specified in "Quality Assurance" Article to demon-
strate their capabilities and experience. Include lists of completed projects with project names
and addresses, names and addresses of architects and owners, and other specified information.

Product Test Reports: Indicate compliance of acoustic tile ceilings and components with re-
quirements based on comprehensive testing of current products.
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F. Research/Evaluation Reports: Evidence of acoustic tile ceiling's and components' compliance
with building code in effect for Project, from a model code organization acceptable to authori-
ties having jurisdiction.

1.4 QUALITY ASSURANCE

A.  Installer Qualifications: Engage an experienced installer who has completed acoustic tile ceil-
ings similar in material, design, and extent to that indicated for this Project and with a record of
successful in-service performance.

B.  Source Limitations for Ceiling Units: Obtain each acoustic ceiling tile from one source with re-
sources to provide products of consistent quality in appearance and physical properties without
delaying the Work.

C. Source Limitations for Suspension System: Obtain each suspension system from one source

with resources to provide products of consistent quality in appearance and physical properties
without delaying the Work.

1. Obtain both acoustic ceiling tiles and suspension system from the same manufacturer.

D.  Fire-Test-Response Characteristics: Provide acoustic tile ceilings that comply with the follow-
ing requirements:

1. Surface-burning characteristics of acoustic tiles comply with ASTM E 1264 for Class A
materials as determined by testing identical products per ASTM E 84.

2. Products are identified with appropriate markings of applicable testing and inspecting
agency.

1.5 DELIVERY, STORAGE, AND HANDLING
A.  Deliver acoustic tiles and suspension system components to Project site in original, unopened
packages and store them in a fully enclosed space where they will be protected against damage

from moisture, direct sunlight, surface contamination, and other causes.

B.  Before installing acoustic tiles, permit them to reach room temperature and a stabilized moisture
content.

C.  Handle acoustic tiles carefully to avoid chipping edges or damaging units in any way.

1.6 PROJECT CONDITIONS

A.  Environmental Limitations: Do not install acoustic tile ceilings until spaces are enclosed and
weatherproof, wet-work in spaces is complete and dry, work above ceilings is complete, and
ambient temperature and humidity conditions are maintained at the levels indicated for Project
when occupied for its intended use.

1.7 COORDINATION
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A.

1.8

A.

Coordinate layout and installation of acoustic tiles and suspension system with other construc-
tion that penetrates ceilings or is supported by them, including light fixtures, HVAC equipment,
fire-suppression system, and partition assemblies.

EXTRA MATERIALS

Furnish extra materials described below that match products installed, are packaged with pro-
tective covering for storage, and are identified with labels describing contents.

1. Acoustic Ceiling Units: Full-size units equal to 2.0 percent of amount installed (Two
boxes minimum).
2. Suspension System Components: Quantity of each grid and exposed component equal to

2.0 percent of amount installed.

PART 2 - PRODUCTS

2.1

A.

2.2

MANUFACTURERS

In other Part 2 articles where titles below introduce lists, the following requirements apply for
product selection:

1. Products: Subject to compliance with requirements, provide products from the following:
a. Armstrong World Industries.

b. CertainTeed (The Celotex Corporation).
c. USG Interiors Inc.

2. Submit full range of manufacturer’s water felted mineral product line to Architect for

product selection.
ACOUSTICAL TILES, GENERAL
Field Tile:

1. ACT-1:
2’ x 2’ x 3/4” Lay-in ceiling tile — Reveal Beveled 15/16”, Performa Symphony F,
CertainTeed, or equal.

Acoustic Tile Standard: Provide manufacturer's standard tiles of configuration indicated that
comply with ASTM E 1264 classifications as designated by types, patterns, acoustic ratings,
and light reflectance, unless otherwise indicated.

1. Mounting Method for Measuring Noise Reduction Coefficient: Type E-400; plenum
mounting in which face of test specimen is 15-3/4 inches away from test surface per
ASTM E 795.
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D.

Acoustic Tile Colors and Patterns: Match appearance characteristics indicated for each product
type.

1. Where appearance characteristics of acoustic tiles are indicated by referencing
ASTM E 1264 pattern designations and not manufacturers' proprietary product designa-
tions, provide products selected by Architect from each manufacturer's full range of
products that comply with requirements indicated for type, pattern, color, light reflec-
tance, acoustic performance, edge detail, and size.

Antimicrobial Treatment: Provide acoustic tiles treated with manufacturer's standard antimicro-
bial solution consisting of a synergistic blend of substituted ammonium salts of alkylated phos-
phoric acids admixed with free alkylated phosphoric acid that inhibits fungus, mold, mildew,
and gram-positive and gram-negative bacteria.

Provide color matched, manufacturer approved edge sealant on all cut tiles. Basis of Design:
CertainTeed 1400-SEL-1 Fiberglass Edge Sealant or approved equal.

METAL SUSPENSION SYSTEMS, GENERAL

Metal Suspension System Standard: Provide manufacturer's standard metal suspension systems
of types, structural classifications, and finishes indicated that comply with applicable
ASTM C 635 requirements.

Finishes and Colors, General: Comply with NAAMM's "Metal Finishes Manual for Architec-
tural and Metal Products" for recommendations for applying and designating finishes. Provide
manufacturer's standard factory-applied finish for type of system indicated.

Attachment Devices: Size for five times design load indicated in ASTM C 635, Table 1, Direct
Hung, unless otherwise indicated.

1. Cast-in-Place and Postinstalled Anchors in Concrete: Anchors of type and material indi-
cated below, with holes or loops for attaching hangers of type indicated and with capabil-
ity to sustain, without failure, a load equal to five times that imposed by ceiling construc-
tion, as determined by testing per ASTM E 488, conducted by a qualified testing and in-
specting agency.

a. Type: Cast-in-place anchors.
b. Type: Postinstalled expansion anchors.
c. Corrosion Protection: Carbon-steel components zinc plated to comply with

ASTM B 633, Class Fe/Zn 5 (0.005 mm) for Class SC service condition (mild).

2. Postinstalled Powder-Actuated Fasteners in Concrete: Fastener system of type suitable
for application indicated, fabricated from corrosion-resistant materials, with clips or other
accessory devices for attaching hangers of type indicated, and with capability to sustain,
without failure, a load equal to 10 times that imposed by ceiling construction, as deter-
mined by testing per ASTM E 1190, conducted by a qualified testing and inspecting
agency.

Wire Hangers, Braces, and Ties: Provide wires complying with the following requirements:
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1. Zinc-Coated Carbon-Steel Wire: ASTM A 641/A 641M, Class 1 zinc coating, soft tem-
per.

2. Size: Select wire diameter so its stress at three times hanger design load (ASTM C 635,
Table 1, Direct Hung) will be less than yield stress of wire but provide not less than
0.106-inch- diameter wire.

E. Hanger Rods: Mild steel, zinc coated or protected with rust-inhibitive paint.

F. Flat Hangers: Mild steel, zinc coated or protected with rust-inhibitive paint.

G.  Angle Hangers: Angles with legs not less than 7/8 inches wide; formed with 0.04-inch- thick,
galvanized steel sheet complying with ASTM A 653/A 653M, G90 coating designation; with
bolted connections and 5/16-inch- diameter bolts.

H.  Sheet-Metal Edge Moldings and Trim: Type and profile indicated or, if not indicated, manufac-
turer's standard moldings for edges and penetrations that fit acoustic tile edge details and sus-
pension systems indicated; formed from sheet metal of same material and finish as that used for

exposed flanges of suspension system runners.

1. For circular penetrations of ceiling, provide edge moldings fabricated to diameter re-
quired to fit penetration exactly.

24 ACOUSTICAL SEALANT

A.  Acoustic Sealant for Exposed and Concealed Joints: Manufacturer's standard no sag, paintable,
nonstaining latex sealant complying with ASTM C 834 and the following requirements:

1. Product is effective in reducing airborne sound transmission through perimeter joints and
openings in building construction as demonstrated by testing representative assemblies

according to ASTM E 90.
B.  Available Products: Subject to compliance with requirements, products that may be incorpo-

rated into the Work include, but are not limited to, the following:
1. Acoustic Sealant for Exposed and Concealed Joints:
a. PL Acoustical Sealant; ChemRex, Inc., Contech Brands.
b. AC-20 FTR Acoustical and Insulation Sealant; Pecora Corp.
c. SHEETROCK Acoustical Sealant; United States Gypsum Co.
2. Acoustic Sealant for Concealed Joints:
a. BA-98; Pecora Corp.

b. Tremco Acoustical Sealant; Tremco, Inc.

PART 3 - EXECUTION
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3.1 EXAMINATION

A.  Examine substrates and structural framing to which acoustic tile ceilings attach or abut, with In-
staller present, for compliance with requirements specified in this and other Sections that affect
ceiling installation and anchorage, and other conditions affecting performance of acoustic tile
ceilings.

L. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A.  Coordination: Furnish layouts for preset inserts, clips, and other ceiling anchors whose installa-
tion is specified in other Sections.

1. Furnish concrete inserts and similar devices to other trades for installation well in ad-
vance of time needed for coordinating other work.

B.  Testing Substrates: Before installing adhesively applied tiles on wet-placed substrates such as
cast-in-place concrete or plaster, test and verify that moisture level is below tile manufacturer's
recommended limits.

C.  Measure each ceiling area and establish layout of acoustic tiles to balance border widths at op-
posite edges of each ceiling. Avoid using less-than-half-width units at borders and comply with
layout shown on reflected ceiling plans.

33 INSTALLATION

A.  General: Install acoustic tile ceilings to comply with publications referenced below per manu-
facturer's written instructions and CISCA's "Ceiling Systems Handbook."

1. Standard for Ceiling Suspension System Installations: Comply with ASTM C 636.

2. Standard for Ceiling Suspension Systems Requiring Seismic Restraint: Comply with
ASTM E 580.

3. CISCA's Recommendations for Acoustical Ceilings: Comply with CISCA's "Recommen-
dations for Direct-Hung Acoustical Tile and Lay-in Panel Ceilings--Seismic Zones 0-2."

4. CISCA's Guidelines for Systems Requiring Seismic Restraint: Comply with CISCA's
"Guidelines for Seismic Restraint of Direct-Hung Suspended Ceiling Assemblies--
Seismic Zones 3 & 4."

5. U.B.C.'s "Metal Suspension Systems for Acoustical Tile and for Lay-in Panel Ceilings":
U.B.C. Standard 25-2.

B.  Suspend ceiling hangers from building's structural members and as follows:
1. Install hangers plumb and free from contact with insulation or other objects within ceiling
plenum that are not part of supporting structure or of ceiling suspension system.
2. Splay hangers only where required to miss obstructions; offset resulting horizontal forces

by bracing, countersplaying, or other equally effective means.
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3. Splay hangers only where required and, if permitted with fire-resistance-rated ceilings, to
miss obstructions; offset resulting horizontal forces by bracing, countersplaying, or other
equally effective means.

4, Where width of ducts and other construction within ceiling plenum produces hanger
spacings that interfere with location of hangers at spacings required to support standard
suspension system members, install supplemental suspension members and hangers in
form of trapezes or equivalent devices. Size supplemental suspension members and
hangers to support ceiling loads within performance limits established by referenced
standards and publications.

5. Secure wire hangers for ceiling suspension members and to supports above with a mini-
mum of three tight turns. Connect hangers directly either to structures or to inserts, eye
screws, or other devices that are secure; that are appropriate for substrate; and that will
not deteriorate or otherwise fail due to age, corrosion, or elevated temperatures.

6. Secure flat, angle, channel, and rod hangers to structure, including intermediate framing
members, by attaching to inserts, eye screws, or other devices that are secure and appro-
priate for both structures to which hangers are attached and type of hanger involved. In-
stall hangers in a manner that will not cause them to deteriorate or fail due to age, corro-
sion, or elevated temperatures.

7. Do not support ceilings directly from permanent metal forms or floor deck. Fasten hang-
ers to cast-in-place hanger inserts, powder-actuated fasteners, or drilled-in anchors that
extend through forms into concrete.

8. Do not attach hangers to steel deck tabs.

. Do not attach hangers to steel roof deck. Attach hangers to structural members.
10.  Space hangers not more than 48 inches o.c. along each member supported directly from
hangers, unless otherwise indicated; and provide hangers not more than 8 inches from
ends of each member.

C.  Secure bracing wires to ceiling suspension members and to supports with a minimum of four
tight turns. Suspend bracing from building's structural members as required for hangers, with-
out attaching to permanent metal forms, steel deck, or steel deck tabs. Fasten bracing wires into
concrete with cast-in-place or post installed anchors.

D. Install edge moldings and trim of type indicated at perimeter of acoustical tile ceiling area and
where necessary to conceal edges of acoustical units.

L. Apply acoustic sealant in a continuous ribbon concealed on back of vertical legs of mold-
ings before they are installed.
2. Screw attached moldings to substrate at intervals not more than 16 inches o.c. and not

more than 3 inches from ends, leveling with ceiling suspension system to a tolerance of
1/8 inch in 12 feet Miter corners accurately and connect securely.

3. Do not use exposed fasteners, including pop rivets, on molding and trim.

E. Install suspension system runners so they are square and securely interlocked with one another.
Remove and replace dented, bent, or kinked members.
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F. Install acoustic tiles in coordination with suspension system and exposed moldings and trim.
Place splines or suspension system flanges into kerfed edges so tile-to-tile joints are closed by
double lap of material.

1.

2.

Fit adjoining tile to form flush, tight joints. Scribe and cut tile to accurate fit at borders
and around penetrations through tile.

Hold tile field in compression by inserting leaf-type, spring-steel spacers between tile and
moldings, spaced 12 inches o.c.

Fabricate access units for special suspension system access members and tile units modi-
fied as required to allow for removal of access units.

Protect lighting fixtures and air ducts to comply with requirements indicated for fire-
resistance-rated assembly.

G. Provide color matched, manufacturer approved edge sealant on all cut tiles.

34 CLEANING

A.  Clean exposed surfaces of acoustic tile ceilings, including trim, edge moldings, and suspension
system members. Comply with manufacturer's written instructions for cleaning and touchup of
minor finish damage. Remove and replace tiles and other ceiling components that cannot be
successfully cleaned and repaired to permanently eliminate evidence of damage.

END OF SECTION 095123
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SECTION 230500 - COMMON WORK RESULTS FOR HVAC

PART 1 - GENERAL

1.1

A.

GENERAL INFORMATION

The permanent HVAC systems shall not be used for temporary heating and cooling during
construction in the area of work unless the owner has received a written request from the
contractor for such usage and has provided written consent.

1. If the owner has agreed in writing with the use of the permanent HVAC system during

construction, the following conditions will be followed:

a. All safety devices should be installed and operational.

b. Temporary filters shall be installed in the filter section. These filters shall be
replaced monthly.

c. Air handling equipment shall be configured to use 100% outside air rather than
recirculated air.

d. At the start of substantial completion, contractors shall change all filters, clean all

coils, equipment, supply air ducts, return air ducts, and transfer ducts to the
satisfaction of the architect, engineer, and owner.

The plans are diagrammatic and indicate design intent and general arrangement of mechanical
equipment. The contractor shall verify conditions on site and notify the engineer of any
discrepancy prior to installing work.

The plans do not depict every offset, fitting, accessory, etc. that may be required to provide a
complete and functional mechanical system. Where such items are required to provide a
complete and functional mechanical system, they shall be provided, whether or not depicted on
the plans.

Where a BIM model is provided to the contractor, it shall be used for reference only and does
not supersede the plan sheets; the plan sheets shall remain as the contract documents.

Coordination: The contractor should coordinate all work with other contractors and
subcontractors so that various components of the mechanical system will be installed at the
proper time, will fit the available space, and will allow proper service access to all equipment.
The contractor shall refer to architectural, structural, electrical, fire protection, and plumbing
drawings and relevant equipment drawings to determine the extent of clear spaces. The
contractor shall make all offsets required to clear equipment, beams, and other structural
members, and to facilitate concealing piping and ductwork in the manner anticipated in the
design. The contractor shall provide materials with trim which will fit properly the types of
ceiling, wall, or floor finish installed.

Value Substitutions: (VE)
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1. The contractor is completely responsible for all substitutions, changes, or deletions of
work or products proposed to and accepted by the owner or architect in lieu of specified
and shall hold the owner and architect harmless for any liabilities created by such
changes. As much as is possible, such proposals for change shall indicate how the
specified design goals, the work of other trades, and the construction schedule are
expected to be impacted. The contractor is responsible for research of all codes and
standards applicable to the proposed change, professional design services necessary to
implement the change, re-submittals for state and municipal permits and additional fees
invoked by the change, and notification of and coordination with other trades impacted
by the change. After acceptance of a change proposal by the owner or architect, the
contractor shall notify them within ten calendar days of any unexpected, discovered
conditions that may impact the work. After this period, the contractor shall not be
excused from any liabilities created by their own proposed change(s) and shall be
responsible for any discovered costs incurred by anyone due to the change(s).

G.  Mechanical equipment indicated as “existing to remain” shall be protected during demolition
and construction so that it remains functional at project completion. If existing to remain
equipment is rendered non-functional by construction activities, the contractor shall repair or
replace such equipment at no cost to the owner.

H.  Mechanical demolition:
1. The drawings are intended to indicate the scope of work required and do not indicate all
work that must be removed to accommodate the renovation. THE CONTRACTOR
SHALL VISIT THE SITE PRIOR TO SUBMITTING A BID AND VERIFY EXISTING

CONDITIONS.

2. Demolition of ductwork or piping shall be removed and patched/capped back to the main
service line as required to maintain system operation.

3. Demolition and remodel work is to be phased according to areas indicated on the
drawings.

4. Coordinate outages to occur at a time most convenient to the owner.

5. Existing sensors / thermostats installed in existing walls, to be removed, shall be
relocated to the nearest remaining wall.

6. Thermostat / sensor wire shall be replaced as needed to allow full function of the new

mechanical equipment.

L. Where seismic drawings, calculations and details for any anchorage, bracing, and/or sway
bracing are indicated as a delegated design item, the contractor shall engage a Professional
Engineer to provide sealed drawings and submit this information to the authority having
jurisdiction as well as to the engineer of record.

J. All mechanical submittals shall be submitted concurrently as part of a complete package.
Submittals will not be reviewed until a complete package has been provided.

K.  The contractor shall pay all shipping charges, freight charges, and expediting fees as required to
install work per the construction schedule.

L. The contractor shall drain, fill, and treat the existing hydronic systems as required to install
work as a part of this project. Contractor shall install additional shut-off valves, drain valves, air
vents, and tees for control sensors as needed to perform work. Contractor shall dispose of the
fluid per local AHJ requirements.
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1.2

1.3

1.4

1.5

1.6

1.7

Unless otherwise noted on the architectural drawings, contractor shall cut, patch, and match
existing building construction to remove and install work as required.

Where ceilings, walls, structures, ect. are temporarily removed and replaced by others, this
contractor shall be responsible for the removal, salvage, and re-installation of mechanical

equipment, diffusers, controls, etc.

SUMMARY

Section Includes:

1. Expansion joints.

2. Alignment guides and anchors.
3. Sleeves without waterstop.
4, Sleeves with waterstop.

5. Stack-sleeve fittings.

6. Sleeve-seal systems.

7. Grout.

8. Escutcheons.

9. Dielectric fittings.
ACTION SUBMITTALS

Product data.

INFORMATIONAL SUBMITTALS
Welding certificates.

Field quality-control reports.

CLOSEOUT SUBMITTALS

Operation and maintenance data.

QUALITY ASSURANCE

Welding Qualifications:  Qualify
AWS D1.1/D1.1M.

procedures and personnel in accordance with

Pipe and Pressure-Vessel Welding Qualifications: Qualify procedures and operators in
accordance with 2021 ASME Boiler and Pressure Vessel Code, Section I1X.

COORDINATION

Coordinate features of motors, installed units, and accessory devices to be compatible with the

following:
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Motor controllers.

Torque, speed, and horsepower requirements of the load.

Ratings and characteristics of supply circuit and required control sequence.
Ambient and environmental conditions of installation location.

el

PART 2 - PRODUCTS

2.1 EXPANSION FITTINGS AND LOOPS FOR HVAC PIPING

A.  Performance Requirements:

1. Compatibility: Provide products suitable for piping service fluids, materials, working
pressures, and temperatures.
2. Capability: Provide products and installations that will accommodate maximum axial

movement as scheduled or indicated on Drawings.

B.  Flexible-Hose Expansion Joints:
a. Manufacturers: Metraflex (Metraloop), Mason Industries, Twin City Hose

b. Source Limitations: Obtain flexible hose packless expansion joints from single
manufacturer.

c. Description: Manufactured assembly with inlet and outlet elbow fittings and two
flexible-metal-hose legs joined by long-radius, 180-degree return bend.

d. Flexible Hose: Corrugated-metal inner hoses and braided outer sheaths.

e. Expansion joints for steel piping: Sch40 steel end fittings and elbows, 300 series
stainless steel hose and braid. 150 psi rated.

f. Expansion joints for copper piping: copper end fittings and elbows, bronze hose

and braid. 200 psi rated.
C.  Alignment Guides and Anchors:

1. Anchor Clamps

a. Manufacturer: Metraflex model PA

b Carbon steel with paint finish

c. Provide felt dielectric shims for use with copper piping

d Anchor clamps to be used with “no-thrust” expansion joints only

2.2 SLEEVES AND SLEEVE SEALS
A.  Sleeves without Waterstop:
1. Steel Pipe Sleeves: ASTM A53/A53M, Type E, Grade B, Schedule 40, hot-dip
galvanized, with plain ends.
B.  Sleeves with Waterstop:
1. Manufacturers: Metraflex, Flexicraft

2. Description: Manufactured galvanized steel, sleeve-type, waterstop assembly, made for
imbedding in concrete slab or wall.
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C.

23

A.

Sleeve-Seal Systems:

1. Manufacturers: Metraflex, Flexicraft, Garlock

2. Description: Modular sealing-element unit, designed for field assembly, for filling
annular space between piping and sleeve.

a. Hydrostatic Seal: 20 psig.
b. Sealing Elements: EPDM-rubber interlocking links shaped to fit surface of pipe.
Include type and number required for pipe material and size.
1) Provide Nitrile links where hydrocarbons are present.
c. Pressure Plates: Carbon steel
1)  Provide stainless steel plates where hydrocarbons are present.
d. Connecting Bolts and Nuts: Carbon steel, with zinc coating. ASTM B633
1) Provide stainless steel connectors where hydrocarbons are present.

1. Description: Nonshrink, for interior and exterior sealing openings in non-fire-rated walls
or floors.

2. Standard: ASTM C1107/C1107M, Grade B, post-hardening and volume-adjusting, dry,

hydraulic-cement grout.

Design Mix: 5000 psi (34.5 MPa), 28-day compressive strength.

4. Packaging: Premixed and factory packaged.

W

ESCUTCHEONS

Escutcheons:
1. Steel, with polished chrome finish

PART 3 - EXECUTION

3.1

A.

32

A.

B.

D.

INSTALLATION OF EXPANSION JOINTS - GENERAL

Install expansion joints of sizes matching sizes of piping in which they are installed.

INSTALLATION OF ALIGNMENT GUIDES AND ANCHORS
Install alignment guides to guide expansion and to avoid end-loading and torsional stress.

Install one guide on each side of pipe expansion fittings and loops. Install guides nearest to
expansion joint not more than four pipe diameters from expansion joint.

Attach guides to pipe, and secure guides to building structure.

Install anchors at locations to prevent stresses from exceeding those permitted by ASME B31.9
and to prevent transfer of loading and stresses to connected equipment.
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33

34

INSTALLATION OF SLEEVES - GENERAL
Install sleeves for piping passing through penetrations in floors, partitions, roofs, and walls.

For sleeves that will have sleeve-seal system installed, select sleeves of size large enough to
provide 1-inch annular clear space between piping and concrete slabs and walls.

1. Sleeves are not required for core-drilled holes in walls.

Install sleeves in concrete floors, concrete roof slabs, and concrete walls as new slabs and walls
are constructed.

1. Cut sleeves to length for mounting flush with both surfaces.

a. Exception: Extend sleeves installed in floors of mechanical equipment areas or
other wet areas 2 inches above finished floor level.

2. Using grout, seal space outside of sleeves in floors/slabs/walls without sleeve-seal
system. Select to maintain fire resistance of floor/slab/wall.

Install sleeves for pipes passing through interior partitions.

1. Cut sleeves to length for mounting flush with both surfaces.

Fire-Resistance-Rated Penetrations, Horizontal Assembly Penetrations, and Smoke-Barrier
Penetrations: Maintain indicated fire or smoke rating of walls, partitions, ceilings, and floors at
pipe penetrations. Seal pipe penetrations with fire- and smoke-stop materials. Comply with
requirements for firestopping and fill materials specified in Section 078413 "Penetration
Firestopping."

INSTALLATION OF SLEEVES WITH WATERSTOP

Install sleeve with waterstop as new walls and slabs are constructed.

Assemble fitting components of length to be flush with both surfaces of concrete slabs and
walls. Position waterstop flange centered across width of concrete slab or wall.

Secure nailing flanges to wooden concrete forms.

Using grout, seal space around outside of sleeves.

INSTALLATION OF SLEEVE-SEAL SYSTEMS

Install sleeve-seal systems in sleeves in exterior concrete walls and slabs-on-grade at service
piping entries into building and passing through exterior walls.

Select type, size, and number of sealing elements required for piping material and size and for
sleeve ID or hole size. Assemble sleeve-seal system components and install in annular space
between piping and sleeve. Tighten bolts against pressure plates that cause sealing elements to
expand and make a watertight seal.
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3.6

3.7

3.8

INSTALLATION OF ESCUTCHEONS
Install escutcheons for piping penetrations of walls, ceilings, and finished floors.

Install escutcheons with ID to closely fit around pipe, tube, and insulation of insulated piping
and with OD that completely covers opening.

FIELD QUALITY CONTROL

Sleeves and Sleeve Seals:

1. Perform the following tests and inspections:
a. Leak Test: After allowing for a full cure, test sleeves and sleeve seals for leaks.
Repair leaks and retest until no leaks exist.
b. Sleeves and sleeve seals will be considered defective if they do not pass tests and
inspections.
2. Prepare test and inspection reports.
Escutcheons:
1. Using new materials, replace broken and damaged escutcheons and floor plates.
SLEEVES APPLICATION

Use sleeves and sleeve seals for the following piping-penetration applications:
L. Exterior Concrete Walls above and below Grade:
a. Sleeves with waterstops.

1) Select sleeve size to allow for 1-inch annular clear space between piping and
sleeve for installing sleeve-seal system.

2. Concrete Slabs-on-Grade:
a. Sleeves with waterstops.

1) Select sleeve size to allow for 1-inch annular clear space between piping and
sleeve for installing sleeve-seal system.

3. Concrete Slabs above Grade:
a. Sleeves with waterstops.
4. Interior Walls and Partitions:

a. Sleeves without waterstops.
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3.9 ESCUTCHEONS APPLICATION

A.  Escutcheons for New Piping and Relocated Existing Piping:

L. Piping with Fitting or Sleeve Protruding from Wall: One piece, deep pattern.

2. Chrome-Plated Piping: One piece, steel with polished, chrome-plated finish.

3. Insulated Piping:
a. One piece, steel with polished, chrome-plate finish.

4, Bare Piping at Wall and Floor Penetrations in Finished Spaces:
a. One piece, steel with polished, chrome-plate finish.

5. Bare Piping at Ceiling Penetrations in Finished Spaces:
a. One piece, steel with polished, chrome-plate finish.

B.  Escutcheons for Existing Piping to Remain:

L. Insulated Piping: Split plate, stamped steel with concealed hinge with polished, chrome-
plated finish.

2. Bare Piping at Wall and Floor Penetrations in Finished Spaces: Split plate, stamped steel
with concealed hinge with polished, chrome-plated finish.

3. Bare Piping at Ceiling Penetrations in Finished Spaces: Split plate, stamped steel with
concealed hinge with polished, chrome-plated finish.

4, Bare Piping in Unfinished Service Spaces: Split plate, stamped steel with concealed
hinge with polished, chrome-plated finish.

5. Bare Piping in Equipment Rooms: Split plate, stamped steel with concealed hinge with

polished, chrome-plated finish.

C.  Install floor plates for piping penetrations of equipment-room floors.

D. [Install floor plates with ID to closely fit around pipe, tube, and insulation of piping and with OD
that completely covers opening.

1.
2.

New Piping and Relocated Existing Piping: Split floor plate.
Existing Piping to Remain: Split floor plate.

3.10 DIELECTRIC FITTINGS APPLICATION

A.  Provide dielectric fittings where dissimilar metals would otherwise be in contact.

END OF SECTION 230500
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SECTION 260100 - GENERAL ELECTRICAL MATERIALS AND METHODS
26-1 GENERAL INSTRUCTIONS.

1. All requirements under Division one and the general supplementary conditions of these specifications
shall be a part of this section. Each contractor shall be responsible for becoming thoroughly familiar with
all its contents as to requirements which affect this division or section. The work required under this
section spans all drawing divisions (Architectural, Civil, Mechanical, Fire Protection, Plumbing, et al)
and includes all material, tools, equipment, appliances, hoisting, excavation, backfill, restoration, and
labor required to complete all the work as required by the drawings and specifications or reasonably
inferred to be necessary to facilitate each system functioning as indicated by the design and the equipment
specified. Total installation is to conform to all codes and standards affecting the work. Coordinate with
the owner. The contractor shall do all alterations and rework required for the proper integration of new
with existing areas; any areas outside the work boundary affected by construction activities must be
returned to pre-construction conditions immediately following the work.

a. Generate and complete all forms, applications, inspections, and the like necessary for the acquisition
of energy incentives available from the utility and government regulating entities.

b. Public ways and access drives shall be kept free of mud or other debris deposited by any equipment
associated with the work. Muddy equipment must be pressure cleaned each time prior to exiting the site.
Contractor is completely responsible for his own street cleaning.

2. Inspection of site.

The contractor shall personally inspect the site of the proposed work and become fully informed as to the
conditions under which the work is to be done. Use field measurements and observations to prepare bid.
Commencement of work infers acceptance of all existing conditions.

3. Material and workmanship.

All material and apparatus shall be new and in first class condition. All material and apparatus shall have
markings or nameplate identifying the manufacturer and providing sufficient reference to establish
quality, size, capacity, and approved listing. All workmanship shall comply with published industry
standards, including NECA/NEIS, NECA-1-2010, and the American Electrician's Handbook, latest
edition. OSHA rules, regulations, and requirements are a part of this contract. Electrical contractors shall
follow them as well as state and local requirements for the safety of workers on the job and passers-by.

4. Coordination.

The contractor shall coordinate all work with other contractors and subcontractors so that various
components of the electrical system will be installed at the proper time, will fit the available space, and
will allow proper service access to all equipment. The contractor shall refer to architectural, structural,
and mechanical drawings and relevant equipment drawings to determine the extent of clear spaces. The
contractor shall make all offsets required to clear equipment, beams, and other structural members, and to
facilitate concealing conduit in the manner anticipated in the design. The contractor shall provide
materials with trim which will fit properly the types of ceiling, wall, or floor finish installed.
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5. Dimensions and layout.

The drawings are schematic in nature and not intended to show every accessory or component necessary
for a complete installation. Figured dimensions shall be taken in preference to scale dimensions.
Determine exact locations by job measurements, by checking the requirements of other trades, and by
reviewing all contract documents. The contractor shall be held responsible for errors which could have
been avoided by proper checking and inspection.

6. Interior Minor Electrical Demolition as applicable.

a.

—

e

The Owner determines which sections (if any) of the existing Fire Alarm and/or Fire Suppression
systems shall remain in service during demolition. Areas left unprotected shall be supervised by
either a live fire watch or temporary detectors.
The Owner determines which sections (if any) of any existing telephone or other structured
cabling, or low voltage system shall remain in service or protected during demolition and new
work.
The drawings are intended to indicate the scope of new work required and do not necessarily
indicate any existing boxes, conduit, or wire that must be removed to accommodate it. THE
CONTRACTOR SHALL VISIT THE SITE PRIOR TO SUBMITTING A BID AND VERIFY
EXISTING CONDITIONS.
Where walls, ceilings, structures, etc., are indicated as being removed on general drawings, the
Contractor shall be responsible for the removal of all electrical equipment, devices, fixtures,
raceways, wiring, systems, etc., from the removed area.
Where ceilings, walls, structures, etc., are temporarily removed and replaced by others, this
Contractor shall be responsible for the removal, storage, and replacement of equipment, devices,
fixtures, raceways, wiring, systems, etc.
Verify that abandoned wiring and equipment serve only abandoned equipment or facilities.
Extend conduit and wire to facilities and equipment that will remain in operation following
demolition. Extension of conduit and wire to equipment shall be compatible with the surrounding
area.
Coordinate scope of work with all other Contractors and the Owner at the project site. Schedule
removal of equipment and electrical service to avoid conflicts.
Bid submittal shall mean the Contractor has visited the project site and has verified existing
conditions and scope of work.
Maintain existing Fire Alarm and/or Fire Suppression Systems as required by Owner.

a. Temporary disabling of an in-service system requires that the Owner be notified 24 hours

in advance.
b. Detectors left in place must be protected from dirt and damage and returned to full
operating compliant condition at the conclusion of the work.

Existing Electrical Service: Maintain existing system in service; schedule necessary outages with
Owner within one month of commencement of work.
Disconnect electrical systems in walls, floors, structures, and ceilings scheduled for removal.
Provide temporary wiring and connections to maintain existing systems in service during
construction. When work must be performed on energized equipment or circuits, use personnel
experienced in such operations. Assume all equipment and systems must remain operational
unless specifically noted otherwise on drawings.
The E.C. is responsible for all temporary lighting and power in all work areas per Division 1.
Comply with NECA 200-2010.
Remove, relocate, and extend existing installations to accommodate new construction.
Remove abandoned wiring and raceway to source of supply.
Remove exposed abandoned raceway, including abandoned raceway above accessible ceiling
finishes. Cut raceway flush with walls and floors and patch surfaces. Remove all associated
clamps, hangers, supports, etc. associated with raceway removal.
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g. Disconnect abandoned outlets and remove devices. Remove abandoned outlets if conduit
servicing them is removed. Provide blank cover for abandoned outlets that are not removed.
Patch openings created from removal of devices to match surrounding finishes.

r. Disconnect and remove abandoned panelboards and distribution equipment.

Disconnect and remove electrical devices and equipment serving utilization equipment that has
been removed.

t. Disconnect and remove abandoned luminaires. Remove brackets, stems, hangers, and other
accessories. Provide for proper recycling or disposal of existing lamps and ballasts removed from
the site in accordance with EPA and State of Illinois regulations.

u. Repair adjacent construction and finishes damaged during demolition and extension work. Patch
openings to match existing surrounding finishes.

v. Maintain access to existing electrical installations that remain active. Modify installation or
provide access panel as appropriate.

w. Extend existing installations using materials and methods compatible with existing electrical
installations, or as specified.

x. HID and fluorescent lamps, determined by the Toxicity Characteristic Leachate procedure
(TCLP), to be hazardous waste shall be disposed of in a permitted hazardous waste disposal
facility or by a permitted lamp recycler.

y. Regulatory Requirements: Comply with governing EPA notification regulations before
beginning demolition. Comply with hauling and disposal regulations of authorities having
jurisdiction.

z. Floor slabs may be post-tensioned (E.C. to verify prior to commencement of work). When
applicable, X-ray all penetrations prior to cutting and/or drilling to avoid any tension cables or
utilities encased in floor construction.

aa. Floor slabs may contain conduit systems. The Contractor is responsible for taking any measures
required to ensure no conduits or other services are damaged. This includes X-ray or similar non-
destructive means.

bb. The Contractor is responsible for all costs incurred in repair, relocations, or replacement of any
cables, conduits, or other services if damaged without proper investigation.

cc. Distribution and Branch Panelboards: Clean exposed surfaces and check tightness of electrical
connections. Lubrication where required. Replace damaged circuit breakers and provide
closure plates for vacant positions. Provide typed circuit directory showing revised circuiting
arrangement.

6. Ordinances and codes.

Contractor’s performance, workmanship, and materials shall comply with state and local building codes,
NFPA codes as referenced therein, local amendments, industry standards (NEMA, NECA, etc.), and/or all
other applicable codes and ordinances. See Sheet T1.0 for a list of applicable standards. Contractor shall
comply with rules and regulations of the public utilities and municipal departments affected as applicable.
Obtain and pay all permits, unless stipulated otherwise in other Division 1. Contractor shall be held
responsible for any violations of law. Contractor shall maintain all necessary signal lights and guards for
the safety of the public. See drawings for additional information.

Comply with 23 Illinois Administration Code Section 180 (or as superseded by later documents),
including but not limited to the 2015 International Building Code and its subcodes, 2018 International
Energy Conservation Code, and 2014 National Electrical Code as reference therein; comply with other
codes and standards referenced elsewhere in the document set.

BASIC ELECTRICAL MATERIALS AND METHODS 260100 -3



7. Substitutions:

a. The specification provides that the base bid of all contractors shall include the products specifically
named, the contractor being permitted to submit in the form of alternates with his proposal products of
any other manufacturers for similar use, provided the difference in cost, if any, is specified in each case.
The terms "approved" or "approved equal” shall mean approved by the architect as an acceptable alternate
bid. The term “equal” or “available manufacturers” shall mean products similar or identical in
appearance, function, or specification to a basis-of-design product and manufactured to directly compete
with, replace, or supersede the specified product. The architect shall have final authority as to whether a
substitution is an acceptable replacement to the specified item. The proposed substitution may also be
rejected for aesthetic reasons. In the event of rejection, the specified item shall be furnished.

b. Value Substitutions: The contractor is completely responsible for all substitutions, changes, or
deletions of work or products proposed to and accepted by the owner or architect in lieu of specified and
shall hold the owner and architect harmless for any liabilities created by such changes. As much as is
possible, such proposals for change shall indicate how the specified design goals, the work of other
trades, and the construction schedule are expected to be impacted. The contractor is responsible for
research of all codes and standards applicable to the proposed change, professional design services
necessary to implement the change, re-submittals for state and municipal permits and additional fees
invoked by the change, and notification of and coordination with other trades impacted by the change.
After acceptance of a change proposal by the owner or architect, the contractor shall notify them within
ten calendar days of any unexpectedly discovered conditions that may impact on the work. After this
period, the contractor shall not be excused from any liabilities created by their own proposed change(s)
and shall be responsible for any discovered costs incurred by anyone due to the change(s).

8. Adjusting, aligning, and testing.

All electrical equipment on this project furnished under this division and all electrical equipment
furnished by others and installed by the electrical contractor shall be adjusted, aligned, and tested for
proper operation by the electrical contractor. Complete wiring systems shall be free from faults. All
motors shall be verified for proper rotation and protection. The contractor shall maintain on the project
premises the following at all times: a true rms reading voltmeter and ammeter, a megger insulation
resistance tester. The contractor shall provide test data readings as requested or as required.

9. Operation and maintenance instructions.

Submit to the architect three copies, unless indicated otherwise in Division 1, of maintenance and
operation instruction manuals appropriately bound into manual form including record copies of the
following, revised, if necessary, to show system and equipment as actually installed: manufacturer
catalog sheets, wiring diagrams, maintenance instructions, operating instructions, parts lists. Contractors
shall also provide adequate owner's staff training at the termination of the work. Electronic submittals are
acceptable with the approval of the owner and/or architect.

11. Startup of systems and Commissioning.

Prior to startup of the electrical systems, the contractor should check all components and devices, lubricate
items accordingly, and tighten all screwed and bolted connections. Adjust taps on each transformer for
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rated secondary voltage. Check and record building's service entrance voltage, grounding conditions,
ground resistance, and proper phasing and rotation. Balance all single-phase loads at each panelboard;
redistribute branch circuit connections until balance is achieved. Replace all burned-out lamps. Touch-
up paint all marred equipment finishes. After all systems have been inspected and adjusted, confirm all
operating features required by the drawings and specifications and make final adjustments as necessary.

Commissioning.

All electrical systems shall be commissioned by the contractor in accordance with applicable section sof
IECC 2018 and with NECA 90-2015 (latest iteration), Recommended Practice for Commissioning
Building Electrical Systems (ANSI), available from NECA Order Desk at (301)215-4504,
orderdesk(@necanet.org, or www.neca-neis.org/catalog. Documentation shall be included in the close-out
documents.

12. Guarantee.

The contractor shall guarantee against defective workmanship and material for a period of two years from
date of substantial completion. Guarantee shall include material to be replaced and all labor required.
Manufacturers’ standard guarantees and warranties of longer duration shall be in force.

26-2 ELECTRICAL INSTALLATION. SEE DIVISION 260543 FOR UNDERGROUND DUCTS

1. Cleaning.

Dirt and refuse resulting from the performance of the work shall be removed from the premises as
required to prevent accumulation. The contractor shall cooperate in always maintaining reasonably
clean premises. Immediately prior to final inspection, the contractor shall make a final cleanup of dirt
and refuse resulting from his work. The contractor shall clean all materials and equipment installed
under the electrical contract. Dirt, dust, plaster, stains, and foreign matter shall be removed from all
surfaces. Damaged finishes shall be touched up and restored to their original condition.

2. Cutting and patching.

This contractor shall do all cutting of walls, floors, ceiling etc. as required to install work under this
section. The contractor shall obtain permission of the architect or owner before doing any cutting or
coring. All holes shall be cut as small as possible. Contractors shall patch walls, floors, etc. as required by
work under this section. All patching/repairs shall match the original finish and construction and be
approved by the architect.

3. Rough-in.
Coordinate without delay all roughing-in with general construction. All conduit rough-in shall be
concealed except in unfinished areas and where otherwise shown.

4. Conduit.

All conduits shall be run concealed except where otherwise noted (see Section 6 below). All conduits
associated with the electrical service or run underground, exposed to weather, or other hazardous
conditions, shall be rigid. All other conduit may be EMT where approved by local code. Install PVC
exposed in corrosive areas such as pools and pool pump rooms and chemical rooms as permitted. PVC in
or under slab shall be an acceptable substitute when allowed by local code and where it is changed to
rigid metal conduit at least 10°-0” before it exits the slab. Minimum conduit size for power applications
is 1/2" trade size; minimum conduit size for low voltage applications is 3/4" trade size; minimum size
embedded conduit is 3/4" trade size; maximum size embedded in toppings is 1" trade size. Use flexible
metal conduit or liquidtite flexible metal conduit for connections to vibrating equipment, transformer,
lighting troffers, and the like. All conduits shall be provided with an insulated equipment grounding
conductor.
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5. Concealed flexible wiring methods: Type MC cable shall be an acceptable wiring method where
installed concealed per manufacturer’s instructions and compliant with the NEC. Type MC shall be equal
to Southwire brand Armorlite, constructed with soft-drawn copper, Type THHN/THWN minimum #12
600-volt conductors rated 90°C, and a green insulated grounding conductor. Type Alflex is not
acceptable. The conductors shall be cabled together with a binder tape bearing the print legend wrapped
around the assembly and covered with aluminum interlocking armor. The product meet or exceed UL 83,
UL 1569, UL 1685, Fed. Spec. A-A56544, FT4/IEEE 1202 (70,000 Btu/hr.) Vertical Cable Tray Flame
Test, NEC, Listed for use in UL 1, 2, 3-hour Through Penetration Firestop Systems, and REACH/RoHS-
2. Fittings shall be manufactured specifically for the purpose; equal to Steel City XC-7xx and XC-130
series. Die cast zinc two-screw universal clamp connectors, such as Steel City XC-280, are not
acceptable. Comply with NACMA (NECA/NACMA 120) installation procedures.

6. Conduit installation.

Comply with NECA 101-2013.

All wiring shall be run in conduit, except that power limited cable not associated with emergency (voice)
communication of fire alarm systems may be installed concealed using compliant open wiring methods.
Conduit shall be installed, concealed and properly supported above suspended ceilings, in wall cavities,
or below floors wherever possible or unless noted otherwise on the plans. Notify the architect where
concealment is not possible and provide surface metallic raceway manufactured for the purpose and
approved by the Architect. Run parallel or at ninety degrees to building lines. Conduit shall be installed
to requirements of structure and to requirements of all other work on the project. Conduit shall be
installed to clear all openings, depressions, pipes, ducts, reinforcing steel, etc. Conduit shall be installed
continuously between connections with a minimum possible number of bends and not more than four 90-
degree bends between boxes. Bends shall be smooth and even and shall be made without flattening
conduit or flaking enamel or galvanizing. Long radius elbows shall be used where necessary or specified.
No short radius bends. Conduit shall be securely fastened in place with approved straps, hangers, and
steel supports as required. Groups of horizontal conduit runs shall be clamped to steel channels and
suspended from inserts or anchors spaced not more than 10 feet apart. Vertical feeder conduits shall be
securely clamped to structural steel members attached to structure. Cable clamps should be installed for
support of vertical feeders where required. Conduit support should be added within 12" at one end of all
bends. Conduit shall not be supported from suspended ceiling components. Conduit ends shall be
reamed before installation, and all conduits shall be thoroughly cleaned before installation and kept clean
after installation. Openings in boxes shall be plugged or covered as required to keep conduit clean during
construction and all conduit shall be fished clear of obstructions before the pulling of wires. All conduits
shall be of ample size for pulling of wire and shall not be smaller than code requirements. All electrical
work shall be protected against damage during construction. Any work damaged or moved out of line
after roughing-in shall be repaired to meet engineer's approval without additional cost to the owner.
Conduit termination at panelboards, switchboards, motor control equipment and junction boxes shall be
aligned and installed true and plumb. Install approved expansion fittings where conduit passes through
expansion joints. Install a pull wire in each empty conduit which is left by the contractor for installation
of wires or cables by others. Make all joints and connections in a manner which will ensure mechanical
strength and electrical continuity. Thru-wiring of light fixtures is not permitted except in fluorescent
channels. Conduit seals shall be installed on all conduits passing from non-conditioned to conditioned
spaces and in all conduit penetrations of freezer and cooler walls. Furnish and install the necessary
junction boxes, couplings, supports, adapters, etc., to form a complete assembly.

Conduits shall be identified for voltage per ANSI A13.1.

7. Conduit sizes indicated on the plan are intended to represent the minimum size required to
accommodate the specified conductors. The contractor shall select larger trade sizes and longer radius
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bends where necessary to alleviate jamming and excessive tension due to distance, number of bends, and
the like.

8. Bushings and locknuts.

Where threaded conduits enter boxes, they shall be rigidly clamped to the box by interior and exterior
locknuts or approved fittings, and the conduit end capped with suitable bushing. Pre-insulated steel no-
thread fittings are acceptable. EMT fittings shall be listed and approved for the purpose, steel or die-cast
type, set screw type where permitted, compression type in plenum spaces. The fitting shall be rigidly
fixed to the box with locknut and fitting shoulder; fittings may be pre-insulated type where bushings are
otherwise required. Conduit fittings that connect to the box via a spring held pressure clip (i.e., Arlington
Snap-tite, et al) are not acceptable for any raceway terminations; conduit fittings that fasten to the box
with locknuts but grip the conduit via spring held pressure clips or cams (i.e., Garvin SICN series, et al)
are acceptable. Two-piece connectors are acceptable.

9. Wire.

a) All building wires have copper conductors, with U.L. label and 600-volt insulation. All wires
shall be run in conduit. All exterior wire wire shall be type XHHW, or XHHW-2 where indicated.
All interior wires shall be type THHN/THWN. All wire #10 and smaller shall be solid or stranded
as necessary; wires larger than #10 shall be stranded. Wire within lighting channels shall be type
THHN. All branch circuit wires shall be smaller than #12 awg wire. If no wire size is indicated
on the drawings for a branch circuit, provide #12 awg wire and 20a circuit breaker. Non-power
limited control wire shall have 600-v insulation and be the proper type, size, construction, and
number as required by the equipment manufacturer.

b) All wiring shall be installed in approved raceways and enclosures, except where low voltage
wire is allowed to be installed via open methods. Support all wire and cables in vertical
installations as required by code by installing cable supports or plug-type conduit riser supports.
All wire and cable in conduit shall be continuous without taps or splices. All splices or taps shall
occur in approved boxes and enclosures shall be kept to the minimum required and shall be made
with approved solderless connections. All splices, taps, and joints shall be insulated as required
by code. All materials used to terminate, splice, or tap conductors shall be designed for the
purpose, properly sized, U.L. listed for the specific application and conductors involved, and
installed in strict accordance with the manufacturer's specifications using specified tools. Where
wire is indicated to be installed, but the connection is indicated "future" or "by others",
contractor shall leave a minimum of 3 feet of slack at the box, taping the ends of the conductors.

¢) Feeder splices shall be made with appropriately sized pre-insulated multi-tap connectors such as
NSi Polaris series; do not use split bolts.

d) Branch circuit splices and taps shall be made with expanding spring type wire connectors (i.e.
Buchanan B-Cap type, Ideal Wing type, et al). Fixed, square wire spring type (i.e. Ideal 76B, et
al) are not acceptable unless provided by the manufacturer for final equipment connections.
Push-in wire connectors are not acceptable except when provided as an OEM accessory (eg,
luminaire disconnect).

e) All terminal blocks and wire terminals for control wiring shall be properly numbered for
identification with listed vinyl stick-on markers or equivalent. Identify fire alarm wiring per
NEC 760.

f) Wiring to low voltage wiring systems shall comply with NEC Section 411 and other sections
referenced therein.

g) Use consistent identification designations throughout Project. Install identifying devices before
installing ceilings and similar concealment.

10. Conductors shall have insulation of the proper color to match NEC color code table and as indicated
below. In larger wire sizes where properly, colored insulations are not available, the contractor shall
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install listed vinyl plastic identification tape of the appropriate color at all termination points, junction
boxes, and pull boxes:

. 120/208-volt system: phase A, black; phase B, red; phase C, blue; neutral, white; ground,
green.

ii.  277/480-volt system: phase A, brown; phase B, orange; phase C, yellow; neutral, gray;
ground, green with white stripe.

11. Cable Ties.
1. General-Purpose Cable Ties: Fungus inert, self-extinguishing, one piece, self-locking, Type 6/6
nylon.
a. Minimum Width: 3/16 inches (5 mm).
b. Tensile Strength at 73 deg F (23 deg C), According to ASTM D 638: 12,000 psi (82.7
MPa).
c. Temperature Range: Minus 40 to plus 185 deg F (Minus 40 to plus 85 deg C).
d. Color: Black except where used for color-coding.
2. UV-Stabilized Cable Ties: Fungus inert, designed for continuous exposure to exterior sunlight,
self-extinguishing, one piece, self-locking, Type 6/6 nylon.
a. Minimum Width: 3/16 inches (5 mm).
b. Tensile Strength at 73 deg F (23 deg C), According to ASTM D 638: 12,000 psi (82.7
MPa).
c. Temperature Range: Minus 40 to plus 185 deg F (Minus 40 to plus 85 deg C).
d. Color: Black.
3. Plenum-Rated Cable Ties: Self-extinguishing, UV stabilized, one piece, self-locking.
a. Minimum Width: 3/16 inches (5 mm).
b. Tensile Strength at 73 deg F (23 deg C), According to ASTM D 638: 7000 psi (48.2
MPa).
c. UL 94 Flame Rating: 94V-0.
d. Temperature Range: Minus 50 to plus 284 deg F (Minus 46 — Plus 140 deg C).
e. Color: Black

11. Junction boxes.

Provide junction boxes, pull boxes, cabinets, and wireways wherever necessary for proper installation of
various electrical systems according to the National Electrical Code and where indicated on the drawings.
Size as required for the specific function or as required by the NEC, whichever is more restrictive.
Junction boxes shall be minimum 4" square or larger, galvanized, with matching galvanized cover.
Larger Nema 1 boxes may have a compliant painted finish.

12. Outlet boxes.

All outlet boxes including switch, receptacle, and outlets, shall be galvanized, manufactured for the
purpose, and sized as required per NEC. All boxes shall be set in walls, columns, floors, or ceilings in
finished areas so as to be flush with the finished surface and be accurately set and rigidly secured in
position. When using spring steel or similar clips to mount a box to a stud, also provide matching far side
box supports. Provide plaster rings, extension rings, and masonry rings as required for flush mounting.

13. Outlet locations.

Outlets are only approximately located on the plans, and great care must be used in the actual location by
consulting the various large-scale detailed drawings and equipment cuts, or by securing definite locations
from the architect. The height of outlets shall be installed according to the device height detail provided
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on the plans, or as otherwise required by locally accepted accessibility rules, or to accommodate casework
heights.

14. Wiring devices (as applicable).

a) Comply with NECA 130-2010, Standard for Installing and Maintaining Wiring Devices.

b) Furnish and install outlets and switches where shown or required. Minor changes related to the
location of electrical equipment may be made by this contractor to comply with the structural and
building requirements as determined during construction. All outlets and switches must be of the
same manufacturer and not mixed on the project. Color of toggles and receptacles shall be brown
in wood surfaces and white for painted surfaces. All switches shall be minimum 20- amp
commercial grade equal to Hubbell CS120 series. All receptacles shall be minimum 20-amp
commercial grade equal to the Hubbell CRxx family; provide GFCI protection, AFCI protection,
and/or tamper resistant devices wherever required by code or where indicated. Other devices
shown but not specified above shall be of the same construction quality as defined above.
Receptacles shall be oriented vertically with the ground prong up or horizontally with the neutral
up to match a building standard or where a specific orientation is required by local code.

c) All branch circuit conductors shall be connected to receptacles and switches by means of the
screw terminal(s) that are so designed and/or manufactured with the said device. The insertion
and/or installation of any conductor into the screw-less terminals of any electrical device shall not
be the accepted method of connection and/or installation of the conductor and will not be
permitted.

d) All branch circuit conductors shall be made up and/or spliced in such a manner as to provide a
single “pigtail” conductor to be connected and/or installed to any electrical device screw terminal.

e) The continuity of any branch circuit conductor or neutral shall not be dependent upon the device
connection.

15. Cover plates.

All commercial switches, receptacles, data, and blank plates shall be brushed stainless steel. Contractor
shall verify the desired material with the architect before installation. Device plates in unfinished spaces
shall be compliant stamped steel ("garvin") type manufactured for the purpose; trim covers in damp
locations shall be gasketed weatherproof as indicated below. Group switches serving the same area under
multi-gang trim plates. Plates shall be set plumb, parallel, and flush with the wall finish.

16. Weatherproof covers.

Wet location cover plates shall be “in use” die cast A360 aluminum type with neoprene gasketing and
designed to not rely on the device for the integrity of its attachment to the box. Products shall have clear
UL markings, a variable range of cover depths, and locking cover tab; such as Red Dot CK series.
Devices shall be listed as a weather-resistant type.

17. Firestopping.

This contractor shall seal all penetrations through fire rated floor and wall assembles in accordance with
the NFPA codes and UL wall construction types. The sealing system shall be capable of passing a three-
hour test, per ASTM E-814 (UL 1479). Penetration sealing system shall be acceptable to the AHJ (E.C. to
verify) and installed per the manufacturers’ recommendations. Use silicon type where accumulation of
water is an issue. PVC conduit may not be used as a sleeve through fire rated partitions for any reason.

18. Roof penetrations.
Provide gasketed roof portals (equal to Portals Plus) listed for use with the roofing material as required.

All roof penetrations shall be leaktight at the termination of the work.

19. Access doors.
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Provide access doors in ceilings, walls, etc. where indicated or required for access to or to maintain work
installed under this section. Provide fire rated type in fire-resistance rated elements, gasketed type in
showers and locker rooms and similar areas. Milcor or equal.

20. Equipment identification.

This contractor shall furnish and install equipment identification nameplates on all panelboards, safety
switches, starters, dimmers, drives, and the like, and wherever mandated by code. Nameplates shall be
engraved phenolic plastic and shall be firmly attached to the equipment. Nameplates shall clearly identify
each item, its voltage, and what it controls.

21. Plenum spaces.
All equipment and wiring methods in ceiling cavities used as environmental air plenums shall be
approved for the application and conform to the NEC.

22. Seismic Bracing as applicable.

Verify seismic rating of the structure with the structural plans. Provide approved engineered seismic
bracing or anchors where required for lay-in fixtures, cable trays, conduits, enclosures, and the like as
required by code.

26-3. ELECTRICAL SERVICE AND GROUNDING.

1. Connection to serving utilities (as applicable).

Contractors shall provide proper termination, metering provisions, grounding, etc., for electrical services
for connection by the serving utility in strict compliance with the requirements of all codes having
jurisdiction and the rules of the serving utility involved. All service terminations and connection points
shall be verified in the field by this contractor, and he shall work in conjunction with the utility involved
in the installation of all service equipment and cable. This contractor shall provide all conduit, cable,
accessories, etc. specified by the utility. The contractor shall notify the utility company involved within
two weeks after notice to proceed, of all required information necessary in order for the utility to supply
the project without delay.

2. Grounding.

Furnish and install a complete bonded grounding electrode system complying with the latest applicable
edition of the National Electrical Code. The electrical service, all transformers, raceways, frames, and the
like shall be effectively grounded by this contractor in a thorough and efficient manner in conformance
with the NEC. All raceways shall contain an equipment grounding conductor; raceways shall not be
relied upon as an effective ground return path. Voltage drop shall not exceed 2%.

3. Unless superseded by locally accepted codes and standards, grounding and bonding shall be performed
in accordance with NECA 331-2009 (or latest applicable iteration), Standard for Installing Bonding and
Service Entrance Grounding.

26-4. DISTRIBUTION AND CONTROL EQUIPMENT.

1. Power distribution panels.

Circuit breaker Types: Panels installed as service entrance equipment shall be permanently marked to
identify it as suitable for use as service entrance equipment with number and size breakers as scheduled.
Panels should have copper bus and be braced for available inrush (E.C. to verify with utility). Branch
breakers shall have an engraved phenolic nameplate for circuit identification. Panels shall have a hinged,
lockable door to cover the circuit breaker handles. A typewritten circuit directory shall be installed on the
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inside face of the door. The panelboard shall be capable of accepting any frame size listed for the bussing
application regardless of its position in the panelboard; a breaker frame on one side of the bus shall not
dictate frame size of the opposing breaker: Square D I-Line type or equal by G.E. EntellEon Series.

2. Panelboards.

Comply with NECA 407-2015, Recommended Practice for Installing and Maintaining Panelboards.
New panelboards shall be equal to Square D NQ or NF series as applicable, unless necessary to match an
existing building standard. The panelboards shall be complete with thermal magnetic plastic case circuit
breakers of the bolt-on type assembled in a finished cabinet. All 2 and 3-pole breakers shall have
common trip. Breakers used as switches shall be marked "SWD." and approved for the purpose. Breakers
serving hvac equipment shall be rated HACR type. Provide copper bussed panels braced for available
inrush (E.C. to verify). Load Centers with plug-in circuit breakers shall be installed only where indicated
and shall be acceptable to the local AHJ. Panelboard or load center construction shall be of NEMA
design suitable for the environment into which it is installed.

3. Existing panelboards.

New circuit breakers required to be installed in existing panelboards or load centers shall be of the same
manufacturer, type, and AIC rating as the existing circuit breakers. The new breaker shall be listed for the
application without field modification. Provide new typewritten panel directories showing assignments of
all circuits affected by the work.

4. Disconnect switches.

Contractor should furnish and install fused or non-fused safety switches as noted or required. Provide
NEMA heavy duty externally operable type unless noted otherwise. Fuse holders shall have Class R
rejection feature. Construction shall be of a NEMA design suitable for the environment into which it is
installed.

In kitchen applications, provide NEMA 4X compact non-metallic types equal to Bussman EFJ/ENF
series, Hubbell HBLDS3 series, or similar.

Manually test all safety switches for proper operation prior to energizing.

5. Fuses.

Fuses shall be of the size and type required. Fuses larger than 600-amp shall be Class L current limiting
type. Fuses for motors shall be class RKS5 time-delay type. All fuses shall have a minimum 100kaic
rating. When applicable, comply with NECA 700-2016, Standard for Installing Overcurrent Protection to
Achieve Selective Coordination.

6. Dry-type transformers (where applicable).

Dry-type transformers shall be 150-degree temp rise above 40-degree ambient rated. Insulation materials
shall exceed NEMA ST20 standards and be rated for 220-degree ¢ UL component recognized insulation
system. Phase, voltage, and size shall be as noted on the drawings. Sound level shall not exceed 45 db
per NEMA standards. Units larger than 24kva shall have four 2.5% full capacity primary taps. Units up
to 225 kva shall be mounted on vibration isolation pads with a .25" static deflection. Conduit connections
to transformers shall be made with flexible metallic conduit with at least 6" of slack in all directions.
Transformer enclosures shall be ventilated and fabricated of heavy gauge sheet steel construction.
Maintain minimum NEC clearances and manufacturers required clearances.

7. For new buildings with emergency power sources and utility services in excess of 1200 amps, engage

the distribution equipment manufacturer’s engineering services to provide a selective coordination fault-
current study of the electrical distribution system from normal and alternate power sources using a
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computer software programs to plot and diagram time-current-characteristic curves and report
recommended settings and ratings of all overcurrent protective devices. The study shall include arcing
faults, simultaneous faults, explicit negative sequence, and mutual coupling in zero sequence as deemed
necessary by the engineer.

8. All commercial buildings, industrial buildings, and residential buildings where vaults, transformers,
electrical equipment, and sub-feed service equipment are located and rated at 800-amps or more, or
transformers rated at more than 200 kV A, shall be grouped and installed in an approved electrical closet
or room approved for the use, and provided with power ventilation. The space shall be designed to
accommodate the required equipment working space.

26-5. INTERIOR LIGHT FIXTURES, LAMPS, BALLASTS.

1. When directed to provide new lighting in areas the E.C. shall be responsible for all the work as
described, indicated, or directed. See lighting fixture schedule for specified fixtures for the project. See
project alternates for modified scopes.

2. Test Emergency Lighting affected by the work: Interrupt power supply to demonstrate proper
operation. Verify transfer from normal power to battery power and retransfer to normal. Aim unit
equipment to meet manufacturer’s and AHJ’s egress compliance requirements. Luminaires will be
considered defective if they do not pass the operational tests and inspections.

3. Reprogram existing wireless-controlled lighting fixtures per manufacturer instructions.
Contact manufacturer representative for recommissioning any new and existing lighting controls
for modified spaces.

26-6. EXTERIOR LIGHTING See plans for building specific requirements.

26-7. MISCELLANEOUS ELECTRICAL

1. Wiring of applicable mechanical equipment.

Furnish and install all power wiring and all line voltage control or interlock wiring of all units, pumps,
fans, water heaters, air handlers, kitchen equipment, and othe equipment and appliances as specified or as
scheduled elsewhere in the documents or otherwise indicated or inferred by the body of drawings.
Connect per manufacturer's wiring diagrams to be furnished with equipment. Furnish and install all loose
disconnects and starters needed or required (see mechanical schedules). After installation the contractor
shall verify that each motor load has the correct phase rotation and permanently indicate the rotation on
the equipment or its controller or disconnect. This contractor shall verify the actual wire sizing amps for
mechanical equipment from the equipment nameplate; electrical installation shall be based on actual
required amperages, which may vary from the wire and equipment sizes shown on the drawings. Properly
sized electrical wiring and equipment shall be furnished without extra cost to the contract. The contractor
shall notify the architect of all changes to be made in the electrical installation due to equipment variances
so that the impact on the feeders, panels, fuses, and breaker sizes can be checked prior to the installation.
This contractor shall be responsible for coordinating with the mechanical, refrigeration, and plumbing
contractors to verify the actual wire sizing amps and correct sizes of all overload heaters and the like for
all equipment.

BASIC ELECTRICAL MATERIALS AND METHODS 260100 - 12



2. Temperature control as applicable.
Temperature control wiring is specified under Division 23. When indicated in those specifications,
include the control wiring in the electrical work.

3. Telecommunications systems.

Telecommunications cabling is not part of this contract except as necessary to repair or relocate existing
wiring to accommodate new mechanical work. All network cables shall be Cat6 cable 350mHz tested
cable installed per the current iteration of TIA/EIA 568 series standards and installed and tested per the
latest iteration of NECA/BICSI 568. Multi-mode interior fiber optic cable shall be 50-micron multimode
OM3 type. Contractors shall provide all outlet boxes, stubs, sleeves, backboards, wiring, patch panels,
jacks, trim plates, identification, testing, mapping, and the like, as required to accommodate the work
indicated on the plans and as needed to support systems specified elsewhere.

4. Time switches.

Provide electronic time switches with number and type of contacts, sequence, and voltage necessary to
accommodate the work. Time switches for exterior lighting control shall be electronic digital astronomic
type with manual bypass switch, suitable NEMA enclosure, and battery backup. Provide photocells,
contactors, relays, or other controls as required or as indicated. Master lighting controls shall be as
specified on the plans; wallbox timers and other controls shall be as scheduled in the symbol’s legend.

5. Contactors.

Contactors for use with time switches for remote-controlled installations shall be NEMA types,
electrically or mechanically held as applicable, and rated for the tungsten or ballast loads indicated.
Contactors may be integrated into the respective controlling panelboards at contractor's option.
Provide Owner’s standard nLight Relay Panel as indicated on the plan, field configurable, intended to
migrate to future exterior wireless control systems when available.

6. Miscellaneous equipment and connections when applicable.

Provide line voltage interlock wiring of elevator shunt trip breaker and elevator recall as required, main
breaker shunt trip wiring indicated, and interlock wiring of motors as directed on the mechanical and
plumbing drawings. Provide final power hook-ups to furniture panels; extend telecom wiring into
furniture panels and terminate at jacks mounted into modular outlets furnished by others. Where
applicable, provide empty whips as required by other contractors when installing an empty conduit
system for wiring by others.

7. Fire alarm when applicable.

To the extent necessary for the compliant execution of the specified work, the electrical contractor shall
include all costs to design, furnish, and install all fire alarm system modifications or replacements
compliant with the applicable International Fire Code (as locally accepted and amended), NFPA 72 and
70 by reference, and specific local practices as directed by the AHJ. Performing contractors must be
credentialed per NFPA 72 standards, and locally bonded and insured for the work. Test for the continued
satisfactory operational condition of any branch equipment or device affected by the work, protected in
place, or salvaged for reuse; verify the system is restored to operational integrity in total. The contractor
shall include all submittals and applications to the AHJ as locally required, and all equipment, devices,
raceways, outlet boxes, special backboxes, stub-ups, sleeves, wiring, power hook-ups, and any other
anecdotal materials and labor necessary to support the work. Coordinate with the owner and AHJ.
Include reconstitution of existing fire alarm panel programming as needed, new programming as needed
to support the new work, and conveyance of an electronic copy of the completed and tested program to
the owner on USB storage device; re-programming shall include all manufacturer program updates as
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applicable. All NEW fire alarm raceways and outlet boxes shall be identified by a red finish. Job
practices shall conform to NECA 305-2010, Standard for Fire Alarm Job Practices.

8. Submittals.

a. In addition to Division 1, as applicable, submit for review product data for fixtures, lamps, utility
metering equipment, distribution equipment (panels, transformers, and the like), overcurrent devices,
loose starters, contactors, and disconnects, branch devices and trim plates, any product substituted for
specified, and any product accepted during a “value engineering” process. Provide quantities as
stipulated in Division 1, but no fewer than six sets. Submit shop or assembly drawings prior to
distribution to field personnel. Electronic submittals are acceptable if approved by the owner and/or
architect.

b. Submittals shall be made at the outset of the project and subsequent product releases scheduled in a
timely manner. The contractor shall act promptly to determine lead times and accommodate product
availability. The contractor shall prepare a list of released products and delivery dates coordinated with
the project construction schedule for distribution to the architect, owner, and project manager. Advise the
architect immediately of specified or needed products being unavailable or discontinued; any project
delays or additional costs resulting from the contractor’s neglect of this responsibility shall be at the cost
of the contractor.

¢. Provide close-out documents as stipulated by Division 1, but not less than all owner’s manuals,
certifications, and warranties. PROVIDE COMPLETE DIMENSIONED AS-BUILT DRAWINGS.
Include installation instructions shipped with equipment.

9. Attic stock (as applicable).
Provide at least three of each fuse type used.

10. Discretionary work. See Division 1 for discretionary work requirements. Where not specified in
Division 1, provide the following:
a. One duplex raintite 120-volt GFI weatherproof receptacles per building, each on a new
separate 20-amp circuit and breaker from the nearest source within the building (maximum
150’ lineal) to be installed as directed in the field by the owner, including compliant roof
penetration if appliable.

END OF SECTION 260100
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