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ADVERTISEMENT FOR BIDS 

 
Sealed bids will be received for the following project at the time and location listed below: 
 
PROJECT: 
Pasco School District 2026 Portables 
The project involves the relocation of 4 portable classrooms from Chiawana High School, located at 8125 W 
Argent Rd to Reynolds Middle School located at 9507 Burns Rd.  Both sites are located in the City of Pasco. 
The Site Work bid package involves bringing electrical service to the portable location at Reynolds, minor 
work to the parking lot area where the portables are to be placed, and reconfiguring another parking lot at 
Reynolds by modifying landscape areas and adding a new driveway at Burns Rd. The Portable Repair bid 
package involves repair work to the 4 portables including roofing, paint and interior repairs of ceiling tiles, 
carpeting and wall patching after they are relocated to Reynolds Middle School. 
 
BID DEADLINE: 
Thursday, June 4, 2026 
 
BID LOCATION: 
Pasco School District Administration (Booth) Building 
1215 W. Lewis Street   
Pasco, WA 99301 
         
Bids will be received until 3:00:00 p.m. Bids and bid supplements received after the above times will not be 
opened or considered. Bids received after the stated time will not be accepted.  The bids will be opened by 
Owner staff. Official bid results shall be made public within 48 hours of bid opening.  Bids will be on a lump-
sum basis awarded to the lowest responsive bidder.  The Owner reserves the right to reject any or all bids or 
to waive informalities in the bidding. No bids shall be withdrawn for a period of 30 days subsequent to the 
opening of the bids without the written consent of the Owner. 
 
There are 2 bid packages, they will be evaluated individually and awarded separately. 
The Site Work Bid Package will have a start date of June 15, 2026 and be completed by July 17, 2026. 
The Repair Work Bid Package will have a start date of July 27, 2026 and be completed by August 21, 2026. 
 
Prospective General Contractor bidders and subcontractors may electronically access the Bid Documents 
starting May 18, 2026. Printed documents will not be provided, any printing required will be at the 
prospective bidders’ expense. Bid Documents can be accessed at the following location: 
 
Tri-City Construction Council 
20 East Kennewick Ave 
Kennewick, WA 99336 
(509) 582-6815 
 
A current Plan Holders list will be maintained by Tri-City Construction Council. Please contact Tri-City 
Construction Council to be added. Notice of any addenda and updated information will only be published on 
the Tri-City Construction Council website. 
 
Contact Bill Holstein at the office of the Civil Engineer at (509) 222-0959 or bill@knutzenengineering.com with 
questions. 
 
The Owner hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant 
to this advertisement, minority business enterprises will be afforded full opportunities to submit bids, and will 
not be discriminated against on the grounds of race, color, sex, handicap, or national origin in consideration 
for an award. This project is subject to the Franklin County prevailing wage rate requirements.  
 
In accordance with state law, bidders are required to have a current Washington State Contractor’s 
license at the time of submitting bids. Each bid must be accompanied by a certified check, cashier’s 
check, or bid bond with a State Licensed Surety, in an amount not less than five (5%) percent of the total 
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bid. This surety shall be forfeited in event of failure by the successful bidder to sign a contract or to furnish 
the necessary one hundred percent (100%) Performance and Payment Bonds. 
  
The Pasco School District reserves the right to reject any and/or all proposals, and to waive bidding 
informalities. 
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BID FORM 
 
 
PROJECT IDENTIFICATION:  Pasco School District 

2026 Portables 
Pasco, WA  

 
THIS BID SUBMITTED TO:  John Weatherby 

Pasco School District 
1215 W Lewis Street,  
Pasco, WA 99301 
 

A. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with the 
Owner in the form included in the Contract Documents to complete all Work as specified or indicated in 
the Contract Documents for the Contract Price and within the Contract Time indicated in this Bid and in 
accordance with the Contract Documents.  

 
B. The Bidder accepts all of the terms and conditions of the Instructions to Bidders.  This Bid will remain 

open for 30 days after the day of bid opening.  The Bidder will sign the Contract Agreement within 6 
days after the date of the Owner's Notice of Award. 

 
C. In submitting this Bid, the Bidder represents, as more fully set forth in the Contract Agreement, that: 
 

1. The Bidder has examined copies of all the Contract Documents and of the following addenda, if 
issued.  Receipt of addenda is hereby acknowledged: 

 
Date: Number: 

 
___________  ___________ 

 
___________  ___________ 
 
___________  ___________ 

 
  2. Bidder has visited the site and become familiar with and is satisfied as to the general, local and 

site conditions that may affect cost, progress, performance and furnishing of the Work. 
    
   Bidder visited the site on ____________________ 
 
  3. Bidder has correlated the information known to Bidder, information and observations obtained 

from visits to the site, reports and drawings identified in the Contract Documents and all 
additional examinations, investigations, explorations, tests, studies and data with the Contract 
Documents.  

  4. Bidder is familiar with and is satisfied as to all federal, state and local Laws and Regulations that 
may affect cost, progress, performance and furnishing of the Work.   

  5. Bidder has given A/E written notice of all conflicts, errors, ambiguities or discrepancies in the 
Contract Documents and the written resolution thereof by A/E is acceptable to Bidder, and the 
Contract Documents are generally sufficient to indicate and convey understanding of all terms 
and conditions for performing and furnishing the Work for which this Bid is submitted. 

  6. Where conflicts, errors, ambiguities or discrepancies have been discovered in or between 
Contract Documents and/or other related documents, and where said conflicts, etc., have not 
been resolved through the interpretations or clarifications by A/E as described in the Instructions 
to Bidders, because of insufficient time or otherwise, Bidder has included in the Bid the greater 
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quantity or better quality of Work, or compliance with the more stringent requirement resulting 
in a greater cost.   

  7. This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm, 
or corporation and is not submitted in conformity with any agreement or rules of any group, 
association, organization, or corporation; the Bidder has not directly or indirectly induced or 
solicited any other Bidder to submit a false or sham bid; the Bidder has not solicited or induced 
any person, firm, or corporation to refrain from bidding; and the Bidder has not sought by 
collusion to obtain for himself any advantage over any other Bidder or over the Owner. 

 
D. The Bidder will complete the Work for the prices as set forth in this Bid Form. 
 
E. The Bidder agrees that the Work will be completed in accordance with the time schedule stated within 

Contract Agreement.  The Bidder accepts the provisions of the Contract Agreement as to liquidated 
damages in the event of failure to complete the work on time.  Liquidated damages shall be assessed at 
$500/day. 

 
F. The following documents are attached to and must be submitted in order for the bid to be considered: 
 

1. Bid Form. 
2. Bid Schedule 
3. Affidavit of Noncollusion 
4. Antidiscrimination Certificate 
5. Wage Payment Certificate. 
6. Bid Bond 
 

G. Communications concerning this Bid shall be addressed to the address of the Bidder indicated below: 
 
 ________________________________________________________________________________ 
 

_______________________________________________________________________________ 
 
 ________________________________________________________________________________ 
 
 ________________________________________________________________________________ 
 

Phone________________________________Fax_______________________________________ 
 
H. The terms used in this Bid which are defined in the General Conditions of the Construction Contract 

included as part of the Contract Documents have the meanings assigned to them in the General 
Conditions. 

 
J. The Owner requires the Contractor to carry Payment and Performance Bonds for this Project.  Prevailing 

Wages are required to be paid for this Project. 
 
K. Notice to Proceed is expected to be after City of Pasco permit is issued.  The Contractor shall complete 

the Site Work Package and as-built survey by July 17, 2026. The Contractor shall complete the 
Repair Work Package by August 21, 2026. 
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BID SCHEDULE 
Contractor can bid on one of the two bid packages or bid on both bid packages. Each 
package will be evaluated separately and awarded separately. 

 
Base Bid Site Work Package: (See Specification Section 011000 Para 1.3 for description of work) 
 

LUMP SUM (excluding sales tax) $________________________________________________________ 
 
LUMP SUM (excluding sales tax), in words: 
 
$   
 
Trench Excavation Safety Provision: if you do not anticipate any trenches deeper than 4’- place $0 in Sum 
A trench safety system shall be provided in conformance with RCW 39.04.180. 
On public works projects in which trench excavation will exceed a depth of four feet, any contract therefore shall 
require adequate safety systems for the trench excavation that meet the requirements of the Washington Industrial 
Safety and Health Act, chapter 49.17 RCW. This requirement shall be included in the cost estimates and bidding 
forms as a separate item. The costs of trench safety systems shall not be considered as incidental to any other 
contract item and any attempt to include the trench safety systems as an incidental cost is prohibited. 
 
LUMP SUM (excluding sales tax) $________________________________________________________ 
 
LUMP SUM (excluding sales tax), in words: 
 
   
 
Total Bid Site Work Package: (Base Bid plus Trench Safey System) 
 
LUMP SUM (excluding sales tax) $________________________________________________________ 
 
LUMP SUM (excluding sales tax), in words: 
 
   
 
Base Bid Repair Work Package: (See Specification Section 011000 Para 1.3 for description of work) 
 

LUMP SUM (excluding sales tax) $________________________________________________________ 
 
LUMP SUM (excluding sales tax), in words: 
 
$   
 
Alternate Bid #1 Repair Work Package: (See Specification 23 8127 for HVAC unit and thermostat) 
 
LUMP SUM (excluding sales tax) $________________________________________________________ 
 
LUMP SUM (excluding sales tax), in words: 
 
$   
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Alternate Bid #1 Repair Work Package Unit Price for Replacing One Breaker: 

If the electrical breaker does not match new unit-cost to replace one breaker 
 
UNIT PRICE (excluding sales tax) $________________________________________________________ 
 
UNIT PRICE (excluding sales tax), in words: 
 
$   
 
Total Alternate Bid #1 Repair Work Package: (Alternate Bid #1 plus Unit Price) 
 
LUMP SUM (excluding sales tax) $________________________________________________________ 
 
LUMP SUM (excluding sales tax), in words: 
 
$   
 
 
SUBMITTED ON  , 2026 
 
 
The party by whom this Proposal is submitted and by whom the Contract will be entered into, in case this 
proposal is accepted, is a Corporation, Partnership, or Individual doing business at: 
 
 
(Street) 
 
(City) (State) (Zip Code) 
 
The undersigned hereby certifies and represents to signing this Proposal on behalf of the bidder is authorized to do 
so. 
 
____________________________________     
Legal Name of Bidding Organization 
 
____________________________________ 
Signature of Authorized Person 
 
____________________________________ 
Partner of Firm or Official of Corporation 
 
____________________________________ 
Title 
 
SUBSCRIBED and SWORN to before me this ______ day of ______________, 2026 
 
 
_____________________________________ 
 
NOTARY PUBLIC in and for the State of Washington, residing at _______________________________ 
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AFFIDAVIT OF NON-COLLUSION 
 

Pasco School District 
2026 Portables 

Pasco, WA 
 

 
STATE OF WASHINGTON 

 
Franklin County 

 
 
_____________________________________________, (Contractor), being first duly sworn, certifies that the 
Bid above submitted is a genuine Bid and not a sham or collusive Bid or a Bid made in the interest or on 
behalf of any person not therein named; and it is further certified that the said Bidder has not directly or 
indirectly induced or solicited any Bidder on the above work or supplies to put in a sham Bid, or any other 
person or corporation to refrain from bidding; and that said Bidder has not in any manner sought by collusion 
to secure an advantage over other Bidder or Bidders. 
 
 
 
_____________________________________ 
(Company Name) 
 
 
_____________________________________ 
(Contractor's Signature) 
 
 
_____________________________________ 
(Typed Name and Title) 
 
 
SUBSCRIBED and SWORN to before me this _____ day of ______________, 2026 
 
 
_____________________________________ 
 
NOTARY PUBLIC in and for the State of Washington, residing at  
 
____________________________________________________ 
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ANTI-DISCRIMINATION CERTIFICATE 
 

Pasco School District 
2026 Portables 

Pasco, WA 
 
 

STATE OF WASHINGTON 
 

Franklin County 
 
 
The Bidder hereby stipulates that no person shall be discriminated against in the bidding of the services and/or 
materials herein and that the Bidder shall not refuse employment to any person related to this Contract 
because of such person's race, creed, color or national origin. Any such discrimination shall be deemed a 
violation of this Bid and shall render this Bid subject to forfeiture. 
 
 
 
_____________________________________ 
(Company Name) 
 
 
_____________________________________ 
(Contractor's Signature) 
 
 
_____________________________________ 
(Typed Name and Title) 
 
 
SUBSCRIBED and SWORN to before me this _____ day of ____________, 2026. 
 
 
_____________________________________ 
 
NOTARY PUBLIC in and for the State of Washington, residing at  
 
___________________________________________________ 
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CERTIFICATION OF COMPLIANCE WITH WAGE PAYMENT STATUTES 
 

Pasco School District 
2026 Portables 

Pasco, WA 
 
 

STATE OF WASHINGTON 
 

Franklin County 
 
 
The Bidder hereby certifies that, within the three-year period immediately preceding the bid solicitation date 
(INSERT DATE), the bidder is not a “willfull” violator, as defined in RCW 49.48.082, of any provision of 
chapters 49.46, 49.48, or 49.52 RCW, as determined by a final and binding citation and notice of assessment 
issued by the Department of Labor and Industries or through a civil judgement entered by a court of limited or 
general jurisdiction. 
 
I certify under penalty of perjury under the laws of the State of Washington that the foregoing is true and 
correct. 
 
 
 
_____________________________________ 
(Company Name) 
 
 
_____________________________________ 
(Contractor's Signature) 
 
 
_____________________________________ 
(Typed Name and Title) 
 
 
SUBSCRIBED and SWORN to before me this _____ day of ____________, 2026. 
 
 
_____________________________________ 
 
NOTARY PUBLIC in and for the State of Washington, residing at  
 
____________________________________________________ 
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 NOTICE OF AWARD 
 

Pasco School District 
2026 Portables 

Pasco, WA 
 
 
_______________ (Contractor), is herewith formally notified that on __________, 2026, the Owner formally 
considered the Bid submitted by you on ___________, 2026 for the following described work and on the first 
date above-stated did take action to accept your bid in the amount of $XXXXXXXX.XX for the base bid & 
trench safety. 
 

The project is described as Pasco School District, 2026 Portables, Pasco, WA, as shown on the plans 
bearing the title “2026 Portables”. 
 

The Contractor is herewith instructed to execute all provisions of the agreement within 6 calendar days 
following the date of this notice and deliver it to the office of Pasco School District (mailing of contract 
agreements will be acceptable only if overnight delivery is guaranteed). 
 
DATED this ______ day of _______________, 2026. 
 
 
Pasco School District 
 
________________________________________________________ 
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CONTRACT AGREEMENT 
 

Pasco School District 
2026 Portables 

Pasco, WA 
 
THIS AGREEMENT made this ___   day of ___________ 2026, between the Pasco School District 
hereinafter called the OWNER and __________________________, hereinafter called the CONTRACTOR. 
 
WITNESSETH: 
 
ARTICLE 1 - WORK 
 
The Owner and the Contractor, in consideration of the payments hereinafter mentioned, agree that the 
Contractor will sell and deliver to the Owner, and the Owner agrees to purchase and receive from the 
Contractor, the following services including the base bid and trench safety provision in accordance with the 
contract/bid documents and the provision of the Contractor's proposal attached hereto and made a part hereof: 
 

Pasco School District 
2026 Portables 

Pasco, WA 
 
ARTICLE 2 - PAYMENT PROCEDURE 
 
In consideration of said work mentioned above, the Owner agrees to pay the Contractor WRITTEN 
CONTRACT VALUE ($X,XXX,XXX)  Monthly payments may be made by the Owner to the Contractor.  
Within the first 20 days of each calendar month, the Owner may make partial payment to the Contractor for 
construction accomplished during the preceding calendar month on the basis of completed Construction Units 
furnished and certified to by the Contractor, and approved by the A/E solely for the purposes of payment; 
PROVIDED, HOWEVER, that the billing invoice shall be received by the Owner not later than the first day 
of the month in which payment is expected.  No partial payments will be made until an approved "Statement 
of Intent to Pay Prevailing Wages" has been received by the Owner.  Approval for payment by the A/E shall 
not be deemed approval of the workmanship or materials.  Only 95 percent of each such estimate approved 
during the construction of the Project shall be paid by the Owner to the Contractor prior to completion of the 
Project.  Five percent of the amount of the Contract shall be withheld until final acceptance of the work is 
granted by the Owner, an affidavit of wages paid has been submitted to the Owner, and applicable releases 
from the Audit Section of the State Department of Revenue and the Department of Labor and Industries are 
received by the Owner. A Retainage Bond in the amount of 5% may be allowed in lieu of deducting the 
retainage from monthly payments. Surety for the Bond must meet the same requirements as the Performance 
and Payments Bonds. 
 
No payment shall be due while the Contractor is in default in respect to any of the provisions of this contract 
and the Owner may withhold from the Contractor the amount of any claim by a third party against either the 
Contractor or the Owner based on alleged failure of the Contractor to perform the work hereunder in 
accordance with the provisions of this contract. 
 
ARTICLE 3 - TAXES 
 
1. The amount of tax reported and paid by the Contractor to the Washington State Department of 

Revenue due to any and all payments made to the Contractor for the work performed under this 
Contract shall be coded to the proper local or county authority by using the proper tax code location.  
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Additionally, the Contractor shall require all subcontractors performing work under this Contract to 
use the proper tax code location in reporting tax to the Washington State Department of Revenue for 
the payments they receive from the Contractor. 

  
2. WAC 458.20.170, and its related rules, apply to this project. The successful BIDDER should contact 

the Washington State Department of Revenue for answers to questions in this area. The contract 
price will not be adjusted due to a misunderstanding in tax liability. 

3. The Contractor, as a condition of receiving any retainage held under this Contract, shall provide to 
the Owner copies of all state tax returns showing that the tax has been reported in compliance with 
the above paragraph. 

 
ARTICLE 4 - PREVAILING WAGES 
 
The Contractor agrees that no workman, laborer, or mechanic employed in the performance of any part of this 
contract shall be paid less than the 'prevailing rate of wage' as determined by the industrial statistician of the 
Department of Labor and Industries, as defined in the Bid Document. The schedule of the prevailing wage 
rates for the locality or localities where this contract will be performed is by reference made a part of this 
contract as though fully set forth herein.  The Contractor agrees to comply with Chapter 63, Laws of 1945, 
State of Washington, and all other applicable laws.  Before payment of any funds will be made, the Contractor 
shall submit, and the State Department of Labor and Industries shall have approved, a statement of intent to 
pay prevailing wages for the labor classifications involved.   See website at 
http://www.lni.wa.gov/TradesLicensing/PrevWage/WageRates/default.asp. 
 
ARTICLE 5 - EQUAL OPPORTUNITY 
 
Unless exempted pursuant to the provisions of Executive Order 11246 of September 24, 1965, the rules, 
regulations, and relevant orders of the Secretary of Labor thereunder, during the performance of this Contract, 
the Contractor agrees as follows: 
 
1. The Contractor will not discriminate against any employee or applicant for employment because of 

race, color, religion, sex, or national origin.  The Contractor will take affirmative action to ensure that 
applicants are employed and that employees are treated during employment, without regard to their 
race, color, religion, sex, or national origin.  Such action shall include but not be limited to, the 
following:  employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; 
layoff or termination, rates of pay or other forms of compensation, and selection for training, 
including apprenticeship.  The Contractor agrees to post in conspicuous places, available to 
employees and applicants for employment, notices setting forth the provisions of this non-
discrimination clause. 

2. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without 
regard to race, color, religion, sex, or national origin. 

3. The Contractor will send to each labor union or representative of workers with which he has a 
collective bargaining agreement or other contract or understanding, a notice advising the labor union 
or worker's representative of the Contractor's commitments under this equal opportunity clause and 
shall post copies of the notice in conspicuous places available to employees and applicants for 
employment. 

4. The Contractor will comply with all provisions of Executive Order No. 11246 of September 24, 
1965, and of the rules, regulations, and relevant orders of the Secretary of Labor. 

5. The Contractor will furnish all information and reports required by Executive Order No. 11246 of 
September 24, 1965, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant 
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thereto, and will permit access to his books, records, and accounts by the Secretary of Labor for 
purposes of investigations to ascertain compliance with such rules, regulations, and orders. 

6. In the event of the Contractor's non-compliance with the equal opportunity clause of this Contract or 
with any such rules, regulations, or orders, this contract may be canceled, terminated, or suspended in 
whole or in part and the Contractor may be declared ineligible for further contracts in accordance 
with procedures authorized in Executive Order No. 11246 of September 24, 1965, or by rules, 
regulations, or orders of the Secretary of Labor, or as otherwise provided by law. 

7. The Contractor will include the provisions of paragraphs (a) through (g) in every subcontract or 
purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued 
pursuant to Section 204 of Executive Order No. 11246 of September 24, 1965, so that such 
provisions will be binding upon each subcontract or purchase order as a means of enforcing such 
provisions including sanctions for non-compliance; PROVIDED, HOWEVER, that in the event the 
Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor, the 
Contractor may request the United States to enter into such litigation to protect the interests of the 
United States. 

 
ARTICLE 6 - DRUG FREE WORKPLACE 
 
The Contractor agrees to abide by the Drug Free Workplace Act of 1988.  The Contractor will remove any 
employee from further work when it is determined that they are not fit for duty.  The Contractor will include 
these provisions in each and every subcontract, so that such provisions will be binding upon each 
subcontractor.  In the event the Contractor fails to comply with the aforementioned requirements or fails to 
enforce these requirements, then this contract can be immediately canceled upon written notification from the 
Owner. 
 
ARTICLE 7 - LIABILITY AND INSURANCE 
 
The Contractor shall protect, hold free and harmless, defend, and pay on behalf of the Owner (including its 
managers, directors, employees, servants, and agents) all liability, penalties, costs, loses, damages, expenses, 
causes of action, claims, or judgments (including attorney's fees) resulting from injury or death sustained by 
any person (including Contractor's employees) or damage to property of any kind which injury, death, or 
damage arises out of or is in any way connected with the performance of the work under this Contract.  The 
Contractor's hold-harmless agreement shall apply to any act or omission, willful misconduct or negligence, 
whether passive or active, on the part of the Contractor (or its agents or employees); except this agreement 
shall not be applicable to injury, death, or damage to property or persons arising from the sole negligence or 
the sole willful misconduct of the Owner, its managers, directors, employees, servants, agents, or independent 
contractors who are directly responsible to the Owner. 
 
Prior to commencing work, the Contractor agrees to obtain and continuously carry, during the period this 
Agreement remains in force, such insurance as the Owner considers necessary for the proper protection of the 
parties hereto and in forms approved by the Owner. Minimum amounts and units of insurance coverage are 
required as follows: 
 
1. Commercial General Liability, written on an Occurrence Form, with Broad Form Property Damage, 

Broad Form Contractual, Personal Injury, including other coverage on Broadening Endorsement; 
Explosion, Collapse, and Underground (XCU) Coverage; Products and Completed Operations; and 
Owner's and Contractor's Protective. 

2. Bodily Injury and Property Damage Liability:  $1,000,000 Combined Single Limit. 
3. Automobile Liability.  Owned Automobiles and automobiles under long-term lease, including Hired 

Automobiles and Non-Owned Automobiles. 
4. Bodily Injury and Property Damage Liability:  $1,000,000 Combined Single Limit. 
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5. Workman's compensation insurance, in statutory limits, covering all employees who perform any of 
the obligations assumed by the Bidder under the Contract. 

6. The Contractor shall pay all premiums and costs in connection with all insurance which the 
Contractor shall be required to furnish or provide. 

7. The Contractor shall require all insurance companies to name the Owner (including its managers, 
directors, employees, servants, and agents)and the A/E, as an Additional Insured with a Cross 
Liability clause endorsed on liability insurance policies. 

8. The Contractor shall require all insurance companies issuing any policies of insurance to the 
Contractor, which the Contractor is required to provide hereunder, to certify to the Owner in writing 
that such policies have been issued and are in force and will not be canceled for any reason (including 
non-payment of premium), annulled, materially altered, or reduced except upon 30 days notice in 
writing to the Owner of cancellation or alteration.  The Contractor shall not cancel policies of 
insurance required hereunder either before or after completion of the work without the written 
consent of the Owner. 

9. The Contractor further agrees that, in the event any work to be performed under the Agreement is 
further sublet, the subcontractor shall comply with the insurance requirements heretofore states. 

 
A Cross Liability Endorsement shall be added to the liability insurance policy of the Contractor and any 
subcontractors of the Contractor. 
 
ARTICLE 8 - CONTRACT TERMINATION 
 
In the event that any of the provisions of this Contract are violated by the Contractor, the Owner may serve a 
written notice of intention to terminate such Contract upon the Contractor, which notice shall specify the 
reasons therefore.  Unless within 10 days after serving of such notice upon the Contractor such violations 
cease and an arrangement for the correction thereof be made satisfactory to the Owner, this Contract shall, 
upon the expiration of the said 10 days, cease and terminate. 
 
ARTICLE 9 - A/E 
 
The Project has been designed by Knutzen Engineering hereinafter referred to as the A/E who will assume all 
duties and responsibilities and will have the rights and authority assigned to the A/E in the Contract 
Documents in connection with the completion of the Work in accordance with the Contract Documents. 
 
ARTICLE 10 - CONTRACT TIME 
 
The work shall not begin until issuance of the City of Pasco permit and the Notice to Proceed. The 
Site Work Bid Package will have a start date of June 15, 2026 and be completed by July 17, 2026. 
The Repair Work Bid Package will have a start date of July 27, 2026 and be completed by August 21, 
2026. 
 
ARTICLE 11 - CONTRACTOR'S REPRESENTATIONS 
 
In order to induce the Owner to enter into this Agreement, the Contractor makes the following 
representations. 
 
1. The Contractor has familiarized himself with the nature and extent of the Contract Documents, Work, 

locality, and with all local conditions and federal, state and local laws, ordinances, rules and 
regulations that in any manner may affect cost, progress or performance of the Work. 

2. The Contractor has made or caused to be made examinations, investigations and tests and studies of 
such reports and related data as he deems necessary for the performance of the Work at the Contract 
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Price, within the Contract Time and in accordance with the other terms and conditions of the Contract 
Documents; and no additional examinations, investigations, tests, reports or similar data are or will be 
required by the Contractor for such purposes. 

3. The Contractor has correlated the results of all such observations, examinations, investigations, tests, 
reports and data with the terms and conditions of the Contract Documents. 

4. The Contractor has given the A/E written notice of all conflicts, errors or discrepancies that he has 
discovered in the Contract Documents, and the written resolution, thereof, by the A/E is acceptable to 
the Contractor. 

 
ARTICLE 12 - CONTRACT DOCUMENTS 
 
The Contract Documents which comprise the entire agreement between the Owner and the Contractor are 
attached to this Agreement, made a part hereof, and consists of the following as listed on the Table of 
Contents: 
 

1. Bidding, Contract and Specification Documents 
 

004100  Bid Form and Schedule 
004519  Affidavit of Non-Collusion 
004536  Anti-Discrimination Certificate 
004537  Wage Payment Certificate 
005000 Notice of Award 
005200 Contract 
005500 Notice to Proceed 
007000 General Conditions 
007300 Supplementary Conditions 
011000 Summary 
012500 Substitution Procedures 
012600 Contract Modification Procedures  
012900 Payment Procedures 
013100 Project Management and Coordination 
014000 Quality Requirements 
014200 References 
017300 Execution 
238127 Heat Pumps 

 321216 Asphalt Paving 
 323113 Chain Link Fencing and Gates 

 
2. Drawings bear the following general title: " Pasco School District 2026 Portables”. 
3. Addenda numbers        to       , inclusive (if issued). 
 
There are no Contract Documents other than those listed above in this Article 12.  The Contract Documents 
may only be altered, amended or repealed by a Modification (as defined in Section l of the General 
Conditions). 
 
ARTICLE 13 - MISCELLANEOUS 
 
1. Terms used in this Agreement, which are defined in Article 1 of the General Conditions, shall have 

the meanings indicated in the General Conditions. 
2. No assignment by a party hereto of any rights under or interests in the Contract Documents will be 

binding on another party hereto without the written consent of the party sought to be bound; and 
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specifically, but without limitation, moneys that may become due and moneys that are due may not 
be assigned without such consent (except to the extent that the effect of this restriction may be limited 
by law), and unless specifically stated to the contrary in any written consent to an assignment, no 
assignment will release or discharge the assignor from any duty or responsibility under the Contract 
Documents. 

3. The Owner and Contractor each binds himself, his partners, successors, assigns and legal 
representatives to the other party hereto, his partners, successors, assigns and legal representatives in 
respect to all covenants, agreements and obligations contained in the Contract Documents. 

4. Contractor, contractor’s employees or its subcontractors shall not be permitted to use tobacco 
products on Owner’s property.  The Contractor will include these provisions in each and every 
subcontract, so that such provisions will be binding upon each subcontractor.  In the event the 
Contractor fails to comply with the aforementioned requirements or fails to enforce these 
requirements, then this contract can be immediately canceled upon written notification from the 
Owner. 

5. Contractor, contractor’s employees or its subcontractors or their employees who has plead guilty to or 
been convicted of any felony crime specified under RCW 28A.400.322 (Crimes Against Children) 
shall not be permitted on Owner’s property.  The Contractor will include these provisions in each and 
every subcontract, so that such provisions will be binding upon each subcontractor.  In the event the 
Contractor fails to comply with the aforementioned requirements or fails to enforce these 
requirements, then this contract can be immediately canceled upon written notification from the 
Owner. 

 
 
IN WITNESS WHEREOF, the parties hereto have signed this Agreement in triplicate.  One counterpart each 
has been delivered to OWNER, CONTRACTOR and A/E.  All portions of the Contract Documents have been 
signed or identified by OWNER and CONTRACTOR or by A/E on their behalf. 
 

 
This Agreement will be effective on ____________________, 2026. 

 
 
Pasco School District    
OWNER      CONTRACTOR 
 
    
BY       BY 
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 NOTICE TO PROCEED  
 

Pasco School District 
2026 Portables 

Pasco, WA 
 

 
To: _____________________  Date: _____________  

(CONTRACTOR) 
 

____________________ 
(ADDRESS) 

 
_____________________  

 
 
 
You are hereby notified that the Contract Time for the construction of the above Project will commence to run 
on the _____________.  The work shall be completed as noted in the contract documents and as indicated in 
the Contract Agreement, with the date of Substantial Completion for the work on or before the __________. 
 
  
Pasco School District 
 
____________________________________________ 
 
  
 
ACCEPTED 
 
__________________________________________ _______________________ 
(CONTRACTOR) (DATE) 
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This document has important 
legal consequences. 
Consultation with an attorney is 
encouraged with respect to its 
completion or modification. 

For guidance in modifying this 
document to include 
supplementary conditions, see 
AIA Document A503™, Guide for 
Supplementary Conditions.  

1 GENERAL PROVISIONS 

2 OWNER 

3 CONTRACTOR 

4 ARCHITECT 

5 SUBCONTRACTORS 

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 

7 CHANGES IN THE WORK 

8 TIME 

9 PAYMENTS AND COMPLETION 

10 PROTECTION OF PERSONS AND PROPERTY 

11 INSURANCE AND BONDS 

12 UNCOVERING AND CORRECTION OF WORK 

13 MISCELLANEOUS PROVISIONS 

14 TERMINATION OR SUSPENSION OF THE CONTRACT 

15 CLAIMS AND DISPUTES 

General Conditions of the Contract for Construction

for the following PROJECT: 
(Name and location or address) 

Pasco School District

2026 Portables
Pasco, WA
THE OWNER: 
(Name, legal status and address) 
Pasco School District
1215 W Lewis St
Pasco WA 99301

THE ARCHITECT: 
(Name, legal status and address) 

Knutzen Engineering
5401 Ridgeline Drive, Ste 160

Kennewick, WA 99338

TABLE OF ARTICLES 
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INDEX
(Topics and numbers in bold are Section headings.) 

Acceptance of Nonconforming Work 
9.6.6, 9.9.3, 12.3
Acceptance of Work 
9.6.6, 9.8.2, 9.9.3, 9.10.1, 9.10.3, 12.3 
Access to Work 
3.16, 6.2.1, 12.1 
Accident Prevention 
10 
Acts and Omissions 
3.2, 3.3.2, 3.12.8, 3.18, 4.2.3, 8.3.1, 9.5.1, 10.2.5, 
10.2.8, 13.3.2, 14.1, 15.1.2, 15.2 
Addenda 
1.1.1 
Additional Costs, Claims for 
3.7.4, 3.7.5, 10.3.2, 15.1.5 
Additional Inspections and Testing 
9.4.2, 9.8.3, 12.2.1, 13.4 
Additional Time, Claims for 
3.2.4, 3.7.4, 3.7.5, 3.10.2, 8.3.2, 15.1.6
Administration of the Contract 
3.1.3, 4.2, 9.4, 9.5 
Advertisement or Invitation to Bid 
1.1.1 
Aesthetic Effect 
4.2.13 
Allowances 
3.8
Applications for Payment 
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5.1, 9.5.4, 9.6.3, 9.7, 9.10 
Approvals 
2.1.1, 2.3.1, 2.5, 3.1.3, 3.10.2, 3.12.8, 3.12.9, 
3.12.10.1, 4.2.7, 9.3.2, 13.4.1 
Arbitration 
8.3.1, 15.3.2, 15.4
ARCHITECT 
4
Architect, Definition of 
4.1.1 
Architect, Extent of Authority 
2.5, 3.12.7, 4.1.2, 4.2, 5.2, 6.3, 7.1.2, 7.3.4, 7.4, 9.2, 
9.3.1, 9.4, 9.5, 9.6.3, 9.8, 9.10.1, 9.10.3, 12.1, 12.2.1, 
13.4.1, 13.4.2, 14.2.2, 14.2.4, 15.1.4, 15.2.1 
Architect, Limitations of Authority and 
Responsibility 
2.1.1, 3.12.4, 3.12.8, 3.12.10, 4.1.2, 4.2.1, 4.2.2, 
4.2.3, 4.2.6, 4.2.7, 4.2.10, 4.2.12, 4.2.13, 5.2.1, 7.4, 
9.4.2, 9.5.4, 9.6.4, 15.1.4, 15.2 
Architect’s Additional Services and Expenses 
2.5, 12.2.1, 13.4.2, 13.4.3, 14.2.4 
Architect’s Administration of the Contract 
3.1.3, 3.7.4, 15.2, 9.4.1, 9.5 
Architect’s Approvals 
2.5, 3.1.3, 3.5, 3.10.2, 4.2.7 

Architect’s Authority to Reject Work 
3.5, 4.2.6, 12.1.2, 12.2.1 
Architect’s Copyright 
1.1.7, 1.5 
Architect’s Decisions 
3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 4.2.14, 6.3, 
7.3.4, 7.3.9, 8.1.3, 8.3.1, 9.2, 9.4.1, 9.5, 9.8.4, 9.9.1, 
13.4.2, 15.2 
Architect’s Inspections 
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.8.3, 9.9.2, 9.10.1, 13.4 
Architect’s Instructions 
3.2.4, 3.3.1, 4.2.6, 4.2.7, 13.4.2 
Architect’s Interpretations 
4.2.11, 4.2.12 
Architect’s Project Representative 
4.2.10 
Architect’s Relationship with Contractor 
1.1.2, 1.5, 2.3.3, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 
3.5, 3.7.4, 3.7.5, 3.9.2, 3.9.3, 3.10, 3.11, 3.12, 3.16, 
3.18, 4.1.2, 4.2, 5.2, 6.2.2, 7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 
9.7, 9.8, 9.9, 10.2.6, 10.3, 11.3, 12, 13.3.2, 13.4, 15.2 
Architect’s Relationship with Subcontractors 
1.1.2, 4.2.3, 4.2.4, 4.2.6, 9.6.3, 9.6.4, 11.3 
Architect’s Representations 
9.4.2, 9.5.1, 9.10.1 
Architect’s Site Visits 
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.4 
Asbestos 
10.3.1
Attorneys’ Fees 
3.18.1, 9.6.8, 9.10.2, 10.3.3 
Award of Separate Contracts 
6.1.1, 6.1.2 
Award of Subcontracts and Other Contracts for 
Portions of the Work 
5.2 
Basic Definitions 
1.1 
Bidding Requirements 
1.1.1 
Binding Dispute Resolution 
8.3.1, 9.7, 11.5, 13.1, 15.1.2, 15.1.3, 15.2.1, 15.2.5, 
15.2.6.1, 15.3.1, 15.3.2, 15.3.3, 15.4.1 
Bonds, Lien 
7.3.4.4, 9.6.8, 9.10.2, 9.10.3 
Bonds, Performance, and Payment 
7.3.4.4, 9.6.7, 9.10.3, 11.1.2, 11.1.3, 11.5
Building Information Models Use and Reliance 
1.8
Building Permit 
3.7.1 
Capitalization 
1.3 
Certificate of Substantial Completion 
9.8.3, 9.8.4, 9.8.5 
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Certificates for Payment 
4.2.1, 4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 
9.10.1, 9.10.3, 14.1.1.3, 14.2.4, 15.1.4 
Certificates of Inspection, Testing or Approval 
13.4.4
Certificates of Insurance 
9.10.2 
Change Orders 
1.1.1, 3.4.2, 3.7.4, 3.8.2.3, 3.11, 3.12.8, 4.2.8, 5.2.3, 
7.1.2, 7.1.3, 7.2, 7.3.2, 7.3.7, 7.3.9, 7.3.10, 8.3.1, 
9.3.1.1, 9.10.3, 10.3.2, 11.2, 11.5, 12.1.2 
Change Orders, Definition of 
7.2.1 
CHANGES IN THE WORK 
2.2.2, 3.11, 4.2.8, 7, 7.2.1, 7.3.1, 7.4, 8.3.1, 9.3.1.1, 
11.5 
Claims, Definition of 
15.1.1
Claims, Notice of 
1.6.2, 15.1.3 
CLAIMS AND DISPUTES 
3.2.4, 6.1.1, 6.3, 7.3.9, 9.3.3, 9.10.4, 10.3.3, 15, 15.4 
Claims and Timely Assertion of Claims 
15.4.1
Claims for Additional Cost 
3.2.4, 3.3.1, 3.7.4, 7.3.9, 9.5.2, 10.2.5, 10.3.2, 15.1.5
Claims for Additional Time 
3.2.4, 3.3.1, 3.7.4, 6.1.1, 8.3.2, 9.5.2, 10.3.2, 15.1.6
Concealed or Unknown Conditions, Claims for 
3.7.4 
Claims for Damages 
3.2.4, 3.18, 8.3.3, 9.5.1, 9.6.7, 10.2.5, 10.3.3, 11.3, 
11.3.2, 14.2.4, 15.1.7 
Claims Subject to Arbitration 
15.4.1
Cleaning Up 
3.15, 6.3 
Commencement of the Work, Conditions Relating to 
2.2.1, 3.2.2, 3.4.1, 3.7.1, 3.10.1, 3.12.6, 5.2.1, 5.2.3, 
6.2.2, 8.1.2, 8.2.2, 8.3.1, 11.1, 11.2, 15.1.5
Commencement of the Work, Definition of 
8.1.2 
Communications 
3.9.1, 4.2.4 
Completion, Conditions Relating to 
3.4.1, 3.11, 3.15, 4.2.2, 4.2.9, 8.2, 9.4.2, 9.8, 9.9.1, 
9.10, 12.2, 14.1.2, 15.1.2 
COMPLETION, PAYMENTS AND 
9
Completion, Substantial 
3.10.1, 4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 
9.10.3, 12.2, 15.1.2 
Compliance with Laws 
2.3.2, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 10.2.2, 
13.1, 13.3, 13.4.1, 13.4.2, 13.5, 14.1.1, 14.2.1.3, 
15.2.8, 15.4.2, 15.4.3 
Concealed or Unknown Conditions 
3.7.4, 4.2.8, 8.3.1, 10.3 

Conditions of the Contract 
1.1.1, 6.1.1, 6.1.4 
Consent, Written 
3.4.2, 3.14.2, 4.1.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3, 13.2, 
15.4.4.2
Consolidation or Joinder 
15.4.4
CONSTRUCTION BY OWNER OR BY 
SEPARATE CONTRACTORS 
1.1.4, 6
Construction Change Directive, Definition of 
7.3.1 
Construction Change Directives 
1.1.1, 3.4.2, 3.11, 3.12.8, 4.2.8, 7.1.1, 7.1.2, 7.1.3, 
7.3, 9.3.1.1 
Construction Schedules, Contractor’s 
3.10, 3.11, 3.12.1, 3.12.2, 6.1.3, 15.1.6.2 
Contingent Assignment of Subcontracts 
5.4, 14.2.2.2 
Continuing Contract Performance 
15.1.4
Contract, Definition of 
1.1.2 
CONTRACT, TERMINATION OR 
SUSPENSION OF THE 
5.4.1.1, 5.4.2, 11.5, 14 
Contract Administration 
3.1.3, 4, 9.4, 9.5 
Contract Award and Execution, Conditions Relating 
to 
3.7.1, 3.10, 5.2, 6.1 
Contract Documents, Copies Furnished and Use of 
1.5.2, 2.3.6, 5.3 
Contract Documents, Definition of 
1.1.1 
Contract Sum 
2.2.2, 2.2.4, 3.7.4, 3.7.5, 3.8, 3.10.2, 5.2.3, 7.3, 7.4, 
9.1, 9.2, 9.4.2, 9.5.1.4, 9.6.7, 9.7, 10.3.2, 11.5, 12.1.2, 
12.3, 14.2.4, 14.3.2, 15.1.4.2, 15.1.5, 15.2.5
Contract Sum, Definition of 
9.1 
Contract Time 
1.1.4, 2.2.1, 2.2.2, 3.7.4, 3.7.5, 3.10.2, 5.2.3, 6.1.5, 
7.2.1.3, 7.3.1, 7.3.5, 7.3.6, 7, 7, 7.3.10, 7.4, 8.1.1, 
8.2.1, 8.2.3, 8.3.1, 9.5.1, 9.7, 10.3.2, 12.1.1, 12.1.2, 
14.3.2, 15.1.4.2, 15.1.6.1, 15.2.5 
Contract Time, Definition of 
8.1.1 
CONTRACTOR 
3
Contractor, Definition of 
3.1, 6.1.2 
Contractor’s Construction and Submittal 
Schedules 
3.10, 3.12.1, 3.12.2, 4.2.3, 6.1.3, 15.1.6.2 
Contractor’s Employees 
2.2.4, 3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 
10.2, 10.3, 11.3, 14.1, 14.2.1.1 
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Contractor’s Liability Insurance 
11.1 
Contractor’s Relationship with Separate Contractors 
and Owner’s Forces 
3.12.5, 3.14.2, 4.2.4, 6, 11.3, 12.2.4 
Contractor’s Relationship with Subcontractors 
1.2.2, 2.2.4, 3.3.2, 3.18.1, 3.18.2, 4.2.4, 5, 9.6.2, 
9.6.7, 9.10.2, 11.2, 11.3, 11.4 
Contractor’s Relationship with the Architect 
1.1.2, 1.5, 2.3.3, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 
3.5.1, 3.7.4, 3.10, 3.11, 3.12, 3.16, 3.18, 4.2, 5.2, 
6.2.2, 7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 9.7, 9.8, 9.9, 10.2.6, 
10.3, 11.3, 12, 13.4, 15.1.3, 15.2.1 
Contractor’s Representations 
3.2.1, 3.2.2, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.8.2 
Contractor’s Responsibility for Those Performing the 
Work 
3.3.2, 3.18, 5.3, 6.1.3, 6.2, 9.5.1, 10.2.8 
Contractor’s Review of Contract Documents 
3.2 
Contractor’s Right to Stop the Work 
2.2.2, 9.7 
Contractor’s Right to Terminate the Contract 
14.1 
Contractor’s Submittals 
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 9.2, 9.3, 9.8.2, 
9.8.3, 9.9.1, 9.10.2, 9.10.3 
Contractor’s Superintendent 
3.9, 10.2.6 
Contractor’s Supervision and Construction 
Procedures 
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 
7.1.3, 7.3.4, 7.3.6, 8.2, 10, 12, 14, 15.1.4 
Coordination and Correlation 
1.2, 3.2.1, 3.3.1, 3.10, 3.12.6, 6.1.3, 6.2.1 
Copies Furnished of Drawings and Specifications 
1.5, 2.3.6, 3.11 
Copyrights 
1.5, 3.17
Correction of Work 
2.5, 3.7.3, 9.4.2, 9.8.2, 9.8.3, 9.9.1, 12.1.2, 12.2, 12.3, 
15.1.3.1, 15.1.3.2, 15.2.1
Correlation and Intent of the Contract Documents 
1.2 
Cost, Definition of 
7.3.4 
Costs
2.5, 3.2.4, 3.7.3, 3.8.2, 3.15.2, 5.4.2, 6.1.1, 6.2.3, 
7.3.3.3, 7.3.4, 7.3.8, 7.3.9, 9.10.2, 10.3.2, 10.3.6, 
11.2, 12.1.2, 12.2.1, 12.2.4, 13.4, 14 
Cutting and Patching 
3.14, 6.2.5  
Damage to Construction of Owner or Separate 
Contractors 
3.14.2, 6.2.4, 10.2.1.2, 10.2.5, 10.4, 12.2.4 
Damage to the Work 
3.14.2, 9.9.1, 10.2.1.2, 10.2.5, 10.4, 12.2.4 

Damages, Claims for 
3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.3.2, 
11.3, 14.2.4, 15.1.7 
Damages for Delay 
6.2.3, 8.3.3, 9.5.1.6, 9.7, 10.3.2, 14.3.2 
Date of Commencement of the Work, Definition of 
8.1.2 
Date of Substantial Completion, Definition of 
8.1.3 
Day, Definition of 
8.1.4 
Decisions of the Architect 
3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 6.3, 7.3.4, 
7.3.9, 8.1.3, 8.3.1, 9.2, 9.4, 9.5.1, 9.8.4, 9.9.1, 13.4.2, 
14.2.2, 14.2.4, 15.1, 15.2 
Decisions to Withhold Certification 
9.4.1, 9.5, 9.7, 14.1.1.3 
Defective or Nonconforming Work, Acceptance, 
Rejection and Correction of 
2.5, 3.5, 4.2.6, 6.2.3, 9.5.1, 9.5.3, 9.6.6, 9.8.2, 9.9.3, 
9.10.4, 12.2.1 
Definitions 
1.1, 2.1.1, 3.1.1, 3.5, 3.12.1, 3.12.2, 3.12.3, 4.1.1, 5.1, 
6.1.2, 7.2.1, 7.3.1, 8.1, 9.1, 9.8.1, 15.1.1 
Delays and Extensions of Time 
3.2, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7,
10.3.2, 10.4, 14.3.2, 15.1.6, 15.2.5 
Digital Data Use and Transmission 
1.7
Disputes 
6.3, 7.3.9, 15.1, 15.2 
Documents and Samples at the Site 
3.11 
Drawings, Definition of 
1.1.5 
Drawings and Specifications, Use and Ownership of 
3.11 
Effective Date of Insurance 
8.2.2 
Emergencies 
10.4, 14.1.1.2, 15.1.5
Employees, Contractor’s 
3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 
10.3.3, 11.3, 14.1, 14.2.1.1 
Equipment, Labor, or Materials 
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 
9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2 
Execution and Progress of the Work 
1.1.3, 1.2.1, 1.2.2, 2.3.4, 2.3.6, 3.1, 3.3.1, 3.4.1, 3.7.1, 
3.10.1, 3.12, 3.14, 4.2, 6.2.2, 7.1.3, 7.3.6, 8.2, 9.5.1, 
9.9.1, 10.2, 10.3, 12.1, 12.2, 14.2, 14.3.1, 15.1.4 
Extensions of Time 
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3, 7.4, 9.5.1, 9.7, 10.3.2, 
10.4, 14.3, 15.1.6, 15.2.5
Failure of Payment 
9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2 
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Faulty Work 
(See Defective or Nonconforming Work) 
Final Completion and Final Payment 
4.2.1, 4.2.9, 9.8.2, 9.10, 12.3, 14.2.4, 14.4.3 
Financial Arrangements, Owner’s 
2.2.1, 13.2.2, 14.1.1.4 
GENERAL PROVISIONS 
1
Governing Law 
13.1 
Guarantees (See Warranty) 
Hazardous Materials and Substances 
10.2.4, 10.3
Identification of Subcontractors and Suppliers 
5.2.1 
Indemnification 
3.17, 3.18, 9.6.8, 9.10.2, 10.3.3, 11.3 
Information and Services Required of the Owner 
2.1.2, 2.2, 2.3, 3.2.2, 3.12.10.1, 6.1.3, 6.1.4, 6.2.5, 
9.6.1, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2, 
14.1.1.4, 14.1.4, 15.1.4 
Initial Decision 
15.2 
Initial Decision Maker, Definition of 
1.1.8 
Initial Decision Maker, Decisions 
14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 
Initial Decision Maker, Extent of Authority 
14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 
Injury or Damage to Person or Property 
10.2.8, 10.4 
Inspections 
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 12.2.1, 13.4 
Instructions to Bidders 
1.1.1 
Instructions to the Contractor 
3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.4.2 
Instruments of Service, Definition of 
1.1.7 
Insurance 
6.1.1, 7.3.4, 8.2.2, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 10.2.5, 
11 
Insurance, Notice of Cancellation or Expiration 
11.1.4, 11.2.3 
Insurance, Contractor’s Liability 
11.1 
Insurance, Effective Date of 
8.2.2, 14.4.2 
Insurance, Owner’s Liability 
11.2 
Insurance, Property 
10.2.5, 11.2, 11.4, 11.5
Insurance, Stored Materials 
9.3.2 
INSURANCE AND BONDS 
11 

Insurance Companies, Consent to Partial Occupancy 
9.9.1 
Insured loss, Adjustment and Settlement of 
11.5 
Intent of the Contract Documents 
1.2.1, 4.2.7, 4.2.12, 4.2.13 
Interest 
13.5 
Interpretation 
1.1.8, 1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1 
Interpretations, Written 
4.2.11, 4.2.12 
Judgment on Final Award 
15.4.2
Labor and Materials, Equipment 
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 10.2.1, 
10.2.4, 14.2.1.1, 14.2.1.2 
Labor Disputes 
8.3.1 
Laws and Regulations 
1.5, 2.3.2, 3.2.3, 3.2.4, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 
9.9.1, 10.2.2, 13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8, 
15.4 
Liens 
2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8 
Limitations, Statutes of 
12.2.5, 15.1.2, 15.4.1.1 
Limitations of Liability 
3.2.2, 3.5, 3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6, 
4.2.7, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 9.6.8, 10.2.5, 10.3.3, 
11.3, 12.2.5, 13.3.1 
Limitations of Time 
2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 
5.2, 5.3, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 
9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15, 
15.1.2, 15.1.3, 15.1.5 
Materials, Hazardous 
10.2.4, 10.3
Materials, Labor, Equipment and 
1.1.3, 1.1.6, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 
10.2.1.2, 10.2.4, 14.2.1.1, 14.2.1.2 
Means, Methods, Techniques, Sequences and 
Procedures of Construction 
3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2 
Mechanic’s Lien 
2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8 
Mediation 
8.3.1, 15.1.3.2, 15.2.1, 15.2.5, 15.2.6, 15.3, 15.4.1, 
15.4.1.1
Minor Changes in the Work 
1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1, 7.4
MISCELLANEOUS PROVISIONS 
13 
Modifications, Definition of 
1.1.1 
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Modifications to the Contract 
1.1.1, 1.1.2, 2.5, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7, 
10.3.2
Mutual Responsibility 
6.2 
Nonconforming Work, Acceptance of 
9.6.6, 9.9.3, 12.3
Nonconforming Work, Rejection and Correction of 
2.4, 2.5, 3.5, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 9.10.4, 
12.2 
Notice 
1.6, 1.6.1, 1.6.2, 2.1.2, 2.2.2., 2.2.3, 2.2.4, 2.5, 3.2.4, 
3.3.1, 3.7.4, 3.7.5, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 7.4, 
8.2.2 9.6.8, 9.7, 9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1, 
13.4.1, 13.4.2, 14.1, 14.2.2, 14.4.2, 15.1.3, 15.1.5, 
15.1.6, 15.4.1 
Notice of Cancellation or Expiration of Insurance 
11.1.4, 11.2.3 
Notice of Claims 
1.6.2, 2.1.2, 3.7.4, 9.6.8, 10.2.8, 15.1.3, 15.1.5, 
15.1.6, 15.2.8, 15.3.2, 15.4.1 
Notice of Testing and Inspections 
13.4.1, 13.4.2 
Observations, Contractor’s 
3.2, 3.7.4 
Occupancy 
2.3.1, 9.6.6, 9.8 
Orders, Written 
1.1.1, 2.4, 3.9.2, 7, 8.2.2, 11.5, 12.1, 12.2.2.1, 13.4.2, 
14.3.1
OWNER 
2
Owner, Definition of 
2.1.1 
Owner, Evidence of Financial Arrangements 
2.2, 13.2.2, 14.1.1.4 
Owner, Information and Services Required of the 
2.1.2, 2.2, 2.3, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 
9.3.2, 9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 
13.4.2, 14.1.1.4, 14.1.4, 15.1.4 
Owner’s Authority 
1.5, 2.1.1, 2.3.32.4, 2.5, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 
4.1.2, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 7.2.1, 
7.3.1, 8.2.2, 8.3.1, 9.3.2, 9.5.1, 9.6.4, 9.9.1, 9.10.2, 
10.3.2, 11.4, 11.5, 12.2.2, 12.3, 13.2.2, 14.3, 14.4, 
15.2.7
Owner’s Insurance 
11.2 
Owner’s Relationship with Subcontractors 
1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2 
Owner’s Right to Carry Out the Work 
2.5, 14.2.2 
Owner’s Right to Clean Up 
6.3 
Owner’s Right to Perform Construction and to 
Award Separate Contracts 
6.1 

Owner’s Right to Stop the Work 
2.4 
Owner’s Right to Suspend the Work 
14.3 
Owner’s Right to Terminate the Contract 
14.2, 14.4 
Ownership and Use of Drawings, Specifications 
and Other Instruments of Service 
1.1.1, 1.1.6, 1.1.7, 1.5, 2.3.6, 3.2.2, 3.11, 3.17, 4.2.12, 
5.3 
Partial Occupancy or Use 
9.6.6, 9.9
Patching, Cutting and 
3.14, 6.2.5 
Patents 
3.17 
Payment, Applications for 
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1, 
14.2.3, 14.2.4, 14.4.3 
Payment, Certificates for 
4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1, 
9.10.3, 14.1.1.3, 14.2.4 
Payment, Failure of 
9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2 
Payment, Final 
4.2.1, 4.2.9, 9.10, 12.3, 14.2.4, 14.4.3 
Payment Bond, Performance Bond and 
7.3.4.4, 9.6.7, 9.10.3, 11.1.2
Payments, Progress 
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4 
PAYMENTS AND COMPLETION 
9
Payments to Subcontractors 
5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2 
PCB
10.3.1
Performance Bond and Payment Bond 
7.3.4.4, 9.6.7, 9.10.3, 11.1.2
Permits, Fees, Notices and Compliance with Laws 
2.3.1, 3.7, 3.13, 7.3.4.4, 10.2.2 
PERSONS AND PROPERTY, PROTECTION 
OF 
10 
Polychlorinated Biphenyl 
10.3.1
Product Data, Definition of 
3.12.2 
Product Data and Samples, Shop Drawings 
3.11, 3.12, 4.2.7 
Progress and Completion 
4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.4 
Progress Payments 
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4 
Project, Definition of 
1.1.4 
Project Representatives 
4.2.10 
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Property Insurance 
10.2.5, 11.2 
Proposal Requirements 
1.1.1 
PROTECTION OF PERSONS AND PROPERTY 
10 
Regulations and Laws 
1.5, 2.3.2, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 9.9.1, 
10.2.2, 13.1, 13.3, 13.4.1, 13.4.2, 13.5, 14, 15.2.8, 
15.4 
Rejection of Work 
4.2.6, 12.2.1 
Releases and Waivers of Liens 
9.3.1, 9.10.2 
Representations 
3.2.1, 3.5, 3.12.6, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 9.10.1 
Representatives 
2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.10, 13.2.1 
Responsibility for Those Performing the Work 
3.3.2, 3.18, 4.2.2, 4.2.3, 5.3, 6.1.3, 6.2, 6.3, 9.5.1, 10 
Retainage 
9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3 
Review of Contract Documents and Field 
Conditions by Contractor 
3.2, 3.12.7, 6.1.3 
Review of Contractor’s Submittals by Owner and 
Architect 
3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2 
Review of Shop Drawings, Product Data and 
Samples by Contractor 
3.12 
Rights and Remedies 
1.1.2, 2.4, 2.5, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 
6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.1, 12.2.2, 
12.2.4, 13.3, 14, 15.4 
Royalties, Patents and Copyrights 
3.17 
Rules and Notices for Arbitration 
15.4.1
Safety of Persons and Property 
10.2, 10.4 
Safety Precautions and Programs 
3.3.1, 4.2.2, 4.2.7, 5.3, 10.1, 10.2, 10.4 
Samples, Definition of 
3.12.3 
Samples, Shop Drawings, Product Data and 
3.11, 3.12, 4.2.7 
Samples at the Site, Documents and 
3.11 
Schedule of Values 
9.2, 9.3.1 
Schedules, Construction 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.6.2 
Separate Contracts and Contractors 
1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 12.1.2 
Separate Contractors, Definition of 
6.1.1 

Shop Drawings, Definition of 
3.12.1 
Shop Drawings, Product Data and Samples 
3.11, 3.12, 4.2.7 
Site, Use of 
3.13, 6.1.1, 6.2.1 
Site Inspections 
3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.9.2, 9.4.2, 9.10.1, 13.4 
Site Visits, Architect’s 
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.4 
Special Inspections and Testing 
4.2.6, 12.2.1, 13.4 
Specifications, Definition of 
1.1.6 
Specifications 
1.1.1, 1.1.6, 1.2.2, 1.5, 3.12.10, 3.17, 4.2.14 
Statute of Limitations 
15.1.2, 15.4.1.1 
Stopping the Work 
2.2.2, 2.4, 9.7, 10.3, 14.1 
Stored Materials 
6.2.1, 9.3.2, 10.2.1.2, 10.2.4 
Subcontractor, Definition of 
5.1.1 
SUBCONTRACTORS 
5
Subcontractors, Work by 
1.2.2, 3.3.2, 3.12.1, 3.18, 4.2.3, 5.2.3, 5.3, 5.4, 
9.3.1.2, 9.6.7 
Subcontractual Relations 
5.3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 14.1, 14.2.1 
Submittals 
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.4, 9.2, 9.3, 
9.8, 9.9.1, 9.10.2, 9.10.3 
Submittal Schedule 
3.10.2, 3.12.5, 4.2.7 
Subrogation, Waivers of 
6.1.1, 11.3 
Substances, Hazardous 
10.3 
Substantial Completion 
4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 
12.2, 15.1.2 
Substantial Completion, Definition of 
9.8.1 
Substitution of Subcontractors 
5.2.3, 5.2.4 
Substitution of Architect 
2.3.3 
Substitutions of Materials 
3.4.2, 3.5, 7.3.8 
Sub-subcontractor, Definition of 
5.1.2 
Subsurface Conditions 
3.7.4 
Successors and Assigns 
13.2 
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Superintendent 
3.9, 10.2.6 
Supervision and Construction Procedures 
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 
7.1.3, 7.3.4, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.4 
Suppliers 
1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.5.4, 9.6, 
9.10.5, 14.2.1 
Surety
5.4.1.2, 9.6.8, 9.8.5, 9.10.2, 9.10.3, 11.1.2, 14.2.2, 
15.2.7
Surety, Consent of 
9.8.5, 9.10.2, 9.10.3 
Surveys 
1.1.7, 2.3.4 
Suspension by the Owner for Convenience 
14.3 
Suspension of the Work 
3.7.5, 5.4.2, 14.3 
Suspension or Termination of the Contract 
5.4.1.1, 14 
Taxes 
3.6, 3.8.2.1, 7.3.4.4 
Termination by the Contractor 
14.1, 15.1.7 
Termination by the Owner for Cause 
5.4.1.1, 14.2, 15.1.7 
Termination by the Owner for Convenience 
14.4 
Termination of the Architect 
2.3.3 
Termination of the Contractor Employment 
14.2.2

TERMINATION OR SUSPENSION OF THE 
CONTRACT 
14 
Tests and Inspections 
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 10.3.2, 12.2.1, 13.4 
TIME 
8
Time, Delays and Extensions of 
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4, 14.3.2, 15.1.6, 15.2.5 
Time Limits 
2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 
5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 

9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 
15.1.2, 15.1.3, 15.4 
Time Limits on Claims 
3.7.4, 10.2.8, 15.1.2, 15.1.3 
Title to Work 
9.3.2, 9.3.3 
UNCOVERING AND CORRECTION OF 
WORK 
12 
Uncovering of Work 
12.1 
Unforeseen Conditions, Concealed or Unknown 
3.7.4, 8.3.1, 10.3 
Unit Prices 
7.3.3.2, 9.1.2 
Use of Documents 
1.1.1, 1.5, 2.3.6, 3.12.6, 5.3 
Use of Site 
3.13, 6.1.1, 6.2.1 
Values, Schedule of 
9.2, 9.3.1 
Waiver of Claims by the Architect 
13.3.2
Waiver of Claims by the Contractor 
9.10.5, 13.3.2, 15.1.7
Waiver of Claims by the Owner 
9.9.3, 9.10.3, 9.10.4, 12.2.2.1, 13.3.2, 14.2.4, 15.1.7
Waiver of Consequential Damages 
14.2.4, 15.1.7 
Waiver of Liens 
9.3, 9.10.2, 9.10.4 
Waivers of Subrogation 
6.1.1, 11.3 
Warranty 
3.5, 4.2.9, 9.3.3, 9.8.4, 9.9.1, 9.10.2, 9.10.4, 12.2.2, 
15.1.2
Weather Delays 
8.3, 15.1.6.2 
Work, Definition of 
1.1.3 
Written Consent 
1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.10.3, 
13.2, 13.3.2, 15.4.4.2 
Written Interpretations 
4.2.11, 4.2.12 
Written Orders 
1.1.1, 2.4, 3.9, 7, 8.2.2, 12.1, 12.2, 13.4.2, 14.3.1

10/18/2017 18:11:30
2009781478



Init. 

/

AIA Document A201™ – 2017. Copyright © 1911, 1915, 1918, 1925, 1937. 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The 
American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. 
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be 
prosecuted to the maximum extent possible under the law. This document was created on                                             under the terms of AIA 
Documents on Demand® Order No.                           , and is not for resale. This document is licensed by The American Institute of Architects for one-time 
use only, and may not be reproduced prior to its completion.

9

ARTICLE 1   GENERAL PROVISIONS 
§ 1.1 Basic Definitions
§ 1.1.1 The Contract Documents
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions),
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement,
and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract
signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written order for a minor
change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract Documents
do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other information furnished
by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, or portions of Addenda
relating to bidding or proposal requirements.

§ 1.1.2 The Contract
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written or
oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the Architect’s
consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner and the
Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the Contractor.
The Architect shall, however, be entitled to performance and enforcement of obligations under the Contract intended to
facilitate performance of the Architect’s duties.

§ 1.1.3 The Work
The term “Work” means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or a
part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service
Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible
and intangible creative work performed by the Architect and the Architect’s consultants under their respective
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawings, specifications, and other similar materials.

§ 1.1.8 Initial Decision Maker
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in accordance
with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and shall not be
liable for results of interpretations or decisions rendered in good faith.

§ 1.2 Correlation and Intent of the Contract Documents
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.
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§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and enforceable.
In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give effect to the
parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be performed
by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered
articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation
In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and articles
such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in another is
not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service
§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, Sub-
subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or distribution
to meet official regulatory requirements or for other purposes in connection with the Project is not to be construed as
publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if
any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not
use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work without the
specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice
§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or give
notice to the other party, such notice shall be provided in writing to the designated representative of the party to whom
the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier, or by
electronic transmission if a method for electronic transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by certified or
registered mail, or by courier providing proof of delivery.

§ 1.7 Digital Data Use and Transmission
The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form. The parties will use AIA Document E203™–2013, Building Information
Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and exchange of
digital data.

§ 1.8 Building Information Models Use and Reliance
Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing
the use of, and reliance on, the information contained in the model and without having those protocols set forth in AIA
Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA Document
G202™–2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s sole risk
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and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building 
information model, and each of their agents and employees. 

ARTICLE 2   OWNER 
§ 2.1 General
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as
otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner” means the Owner or
the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such information
shall include a correct statement of the record legal title to the property on which the Project is located, usually referred
to as the site, and the Owner’s interest therein.

§ 2.2 Evidence of the Owner’s Financial Arrangements
§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to the
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations under
the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such evidence. If
commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall be extended appropriately.

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish to
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations
under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract Documents require;
(2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due;
or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to provide such evidence, as
required, within fourteen days of the Contractor’s request, the Contractor may immediately stop the Work and, in that
event, shall notify the Owner that the Work has stopped. However, if the request is made because a change in the Work
materially changes the Contract Sum under (3) above, the Contractor may immediately stop only that portion of the
Work affected by the change until reasonable evidence is provided. If the Work is stopped under this Section 2.2.2, the
Contract Time shall be extended appropriately and the Contract Sum shall be increased by the amount of the
Contractor’s reasonable costs of shutdown, delay and start-up, plus interest as provided in the Contract Documents.

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as “confidential,” the Contractor
shall keep the information confidential and shall not disclose it to any other person. However, the Contractor may
disclose “confidential” information, after seven (7) days’ notice to the Owner, where disclosure is required by law,
including a subpoena or other form of compulsory legal process issued by a court or governmental entity, or by court or
arbitrator(s) order. The Contractor may also disclose “confidential” information to its employees, consultants, sureties,
Subcontractors and their employees, Sub-subcontractors, and others who need to know the content of such information
solely and exclusively for the Project and who agree to maintain the confidentiality of such information.

§ 2.3 Information and Services Required of the Owner
§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, including
those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements, assessments and
charges required for construction, use or occupancy of permanent structures or for permanent changes in existing
facilities.

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor has
no reasonable objection and whose status under the Contract Documents shall be that of the Architect.
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§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for the
site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s
written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of the
Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner’s Right to Stop the Work
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by
Section 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Work
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails within
a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or neglect
with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have, correct such
default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to prior approval
of the Architect and the Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for Payment in whole
or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of correcting such
deficiencies, including Owner’s expenses and compensation for the Architect’s additional services made necessary by
such default, neglect, or failure. If current and future payments are not sufficient to cover such amounts, the Contractor
shall pay the difference to the Owner. If the Contractor disagrees with the actions of the Owner or the Architect, or the
amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to Article 15.

ARTICLE 3   CONTRACTOR 
§ 3.1 General
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction
where the Project is located. The Contractor shall designate in writing a representative who shall have express authority
to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means the Contractor or the
Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generally familiar with local conditions under which the Work is to be performed, and correlated personal observations
with requirements of the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing conditions
related to that portion of the Work, and shall observe any conditions at the site affecting it. These obligations are for the
purpose of facilitating coordination and construction by the Contractor and are not for the purpose of discovering errors,
omissions, or inconsistencies in the Contract Documents; however, the Contractor shall promptly report to the Architect
any errors, inconsistencies or omissions discovered by or made known to the Contractor as a request for information in
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such form as the Architect may require. It is recognized that the Contractor’s review is made in the Contractor’s 
capacity as a contractor and not as a licensed design professional, unless otherwise specifically provided in the Contract 
Documents. 

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for
information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3,
the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations of
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, as
would have been avoided if the Contractor had performed such obligations. If the Contractor performs those
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors,
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions and
the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, ordinances,
codes, rules and regulations, and lawful orders of public authorities.

§ 3.3 Supervision and Construction Procedures
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences,
and procedures, and for coordinating all portions of the Work under the Contract. If the Contract Documents give
specific instructions concerning construction means, methods, techniques, sequences, or procedures, the Contractor
shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite safety of such means, methods,
techniques, sequences, or procedures. If the Contractor determines that such means, methods, techniques, sequences or
procedures may not be safe, the Contractor shall give timely notice to the Owner and Architect, and shall propose
alternative means, methods, techniques, sequences, or procedures. The Architect shall evaluate the proposed alternative
solely for conformance with the design intent for the completed construction. Unless the Architect objects to the
Contractor’s proposed alternative, the Contractor shall perform the Work using its alternative means, methods,
techniques, sequences, or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or on
behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that such
portions are in proper condition to receive subsequent Work.

§ 3.4 Labor and Materials
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, materials,
equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other facilities and
services necessary for proper execution and completion of the Work, whether temporary or permanent and whether or
not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8 or
ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the consent of
the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction Change Directive.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 Warranty
§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract
will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects,
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or
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equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes 
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or 
insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect, 
the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment. 

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are legally
enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to go into
effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper
execution and completion of the Work that are customarily secured after execution of the Contract and legally required
at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, rules
and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such
Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions
If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions that
differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an unusual
nature that differ materially from those ordinarily found to exist and generally recognized as inherent in construction
activities of the character provided for in the Contract Documents, the Contractor shall promptly provide notice to the
Owner and the Architect before conditions are disturbed and in no event later than 14 days after first observance of the
conditions. The Architect will promptly investigate such conditions and, if the Architect determines that they differ
materially and cause an increase or decrease in the Contractor’s cost of, or time required for, performance of any part of
the Work, will recommend that an equitable adjustment be made in the Contract Sum or Contract Time, or both. If the
Architect determines that the conditions at the site are not materially different from those indicated in the Contract
Documents and that no change in the terms of the Contract is justified, the Architect shall promptly notify the Owner
and Contractor, stating the reasons. If either party disputes the Architect’s determination or recommendation, that party
may submit a Claim as provided in Article 15.

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice,
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15.

§ 3.8 Allowances
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items covered
by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but the
Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,
.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all 

required taxes, less applicable trade discounts; 
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.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and 
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but not 
in the allowances; and 

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly by 
Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs and 
the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 3.8.2.2. 

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at
the Project site during performance of the Work. The superintendent shall represent the Contractor, and communications
given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect may
notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed
superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day
period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
which shall not unreasonably be withheld or delayed.

§ 3.10 Contractor’s Construction and Submittal Schedules
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the
Project, including (1) the date of commencement of the Work, interim schedule milestone dates, and the date of
Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the time required for
completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to
completion and shall not exceed time limits current under the Contract Documents. The schedule shall be revised at
appropriate intervals as required by the conditions of the Work and Project.

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not be
unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s construction
schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to submit a submittal
schedule, or fails to provide submittals in accordance with the approved submittal schedule, the Contractor shall not be
entitled to any increase in Contract Sum or extension of Contract Time based on the time required for review of
submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the
Owner and Architect.

§ 3.11 Documents and Samples at the Site
The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field changes
and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and similar required
submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, and delivered to the
Architect for submittal to the Owner upon completion of the Work as a record of the Work as constructed.

§ 3.12 Shop Drawings, Product Data and Samples
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of the
Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.
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§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards by
which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose is to
demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in the
Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review by
the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the Architect is not
expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by
the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the Architect,
Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in accordance with
the submittal schedule approved by the Architect or, in the absence of an approved submittal schedule, with reasonable
promptness and in such sequence as to cause no delay in the Work or in the activities of the Owner or of Separate
Contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to the
Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified materials,
field measurements and field construction criteria related thereto, or will do so, and (3) checked and coordinated the
information contained within such submittals with the requirements of the Work and of the Contract Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and
review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect of
such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as a
minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing the
deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, Product Data,
Samples, or similar submittals, by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of architecture
or engineering unless such services are specifically required by the Contract Documents for a portion of the Work or
unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities for
construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to provide
professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely upon
the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The Contractor
shall cause such services or certifications to be provided by an appropriately licensed design professional, whose
signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and other
submittals prepared by such professional. Shop Drawings, and other submittals related to the Work, designed or
certified by such professional, if prepared by others, shall bear such professional’s written approval when submitted to
the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy and accuracy of the services,
certifications, and approvals performed or provided by such design professionals, provided the Owner and Architect
have specified to the Contractor the performance and design criteria that such services must satisfy. Pursuant to this
Section 3.12.10, the Architect will review and approve or take other appropriate action on submittals only for the
limited purpose of checking for conformance with information given and the design concept expressed in the Contract
Documents.
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§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at the
time and in the form specified by the Architect.

§ 3.13 Use of Site
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.

§ 3.14 Cutting and Patching
§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make its
parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition existing prior
to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed construction
of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or by excavation.
The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor except with written
consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably withheld. The Contractor shall
not unreasonably withhold, from the Owner or a Separate Contractor, its consent to cutting or otherwise altering the
Work.

§ 3.15 Cleaning Up
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about the
Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the Owner
shall be entitled to reimbursement from the Contractor.

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever
located.

§ 3.17 Royalties, Patents and Copyrights
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall not
be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings,
Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a copyright or
patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss unless the
information is promptly furnished to the Architect.

§ 3.18 Indemnification
§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, Architect,
Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses, and
expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work,
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to injury
to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent acts or
omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts
they may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a party
indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or obligations of
indemnity that would otherwise exist as to a party or person described in this Section 3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, a
Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
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compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts, 
disability benefit acts, or other employee benefit acts. 

ARTICLE 4   ARCHITECT 
§ 4.1 General
§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in the
Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents shall
not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent shall
not be unreasonably withheld.

§ 4.2 Administration of the Contract
§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be an
Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. The
Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with
the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and to
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have
control over, charge of, or responsibility for the construction means, methods, techniques, sequences or procedures, or
for the safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and
responsibilities under the Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the Contract
Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, and (3)
defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s failure to
perform the Work in accordance with the requirements of the Contract Documents. The Architect will not have control
over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or their agents or
employees, or any other persons or entities performing portions of the Work.

§ 4.2.4 Communications
The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any direct
communications between the Owner and the Contractor otherwise relating to the Project.  Communications by and with
the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and suppliers
shall be through the Contractor. Communications by and with Separate Contractors shall be through the Owner. The
Contract Documents may specify other communication protocols.

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review and
certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise
such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers,
their agents or employees, or other persons or entities performing portions of the Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such as
Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal schedule,
with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to permit adequate
review. Review of such submittals is not conducted for the purpose of determining the accuracy and completeness of
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other details such as dimensions and quantities, or for substantiating instructions for installation or performance of 
equipment or systems, all of which remain the responsibility of the Contractor as required by the Contract Documents. 
The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the obligations under 
Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval of safety precautions or of any 
construction means, methods, techniques, sequences, or procedures. The Architect’s approval of a specific item shall 
not indicate approval of an assembly of which the item is a component. 

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes in
the Work as provided in Section 7.4. The Architect will investigate and make determinations and recommendations
regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section 9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the
duties, responsibilities and limitations of authority of the Project representatives.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and
decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show
partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications in
response to the requests for information.

ARTICLE 5   SUBCONTRACTORS 
§ 5.1 Definitions
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in number
and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor” does not
include a Separate Contractor or the subcontractors of a Separate Contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform a
portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract Documents as if
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

§ 5.2  Award of Subcontracts and Other Contracts for Portions of the Work
§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the
Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of
receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has
reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the
Architect to provide notice within the 14-day period shall constitute notice of no reasonable objection.
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§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor
has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be
increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be
issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in
submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner or
Architect makes reasonable objection to such substitution.

§ 5.3 Subcontractual Relations
By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect.
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, prior
to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor will be
bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the
proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will similarly
make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that

.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to 
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the 
Subcontractor and Contractor; and 

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 
Contract. 

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and 
obligations under the subcontract. 

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s compensation
shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, the
Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

ARTICLE 6   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts
§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the Owner’s
own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to those of
this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of
subrogation.
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§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on
the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes each
separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with any
Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any revisions
to its construction schedule deemed necessary after a joint review and mutual agreement. The construction schedules
shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until subsequently
revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate Contractors
shall have the same obligations and rights that the Contractor has under the Conditions of the Contract, including,
without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12.

§ 6.2 Mutual Responsibility
§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the
Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly notify
the Architect of apparent discrepancies or defects in the construction or operations by the Owner or Separate Contractor
that would render it unsuitable for proper execution and results of the Contractor’s Work. Failure of the Contractor to
notify the Architect of apparent discrepancies or defects prior to proceeding with the Work shall constitute an
acknowledgment that the Owner’s or Separate Contractor’s completed or partially completed construction is fit and
proper to receive the Contractor’s Work. The Contractor shall not be responsible for discrepancies or defects in the
construction or operations by the Owner or Separate Contractor that are not apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate Contractor
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be
responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, improperly
timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.

§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

§ 6.3 Owner’s Right to Clean Up
If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE 7   CHANGES IN THE WORK 
§ 7.1 General
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor.
An order for a minor change in the Work may be issued by the Architect alone.
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§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The Contractor
shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order, Construction Change
Directive, or order for a minor change in the Work.

§ 7.2 Change Orders
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and
Architect stating their agreement upon all of the following:

.1 The change in the Work; 

.2 The amount of the adjustment, if any, in the Contract Sum; and 

.3 The extent of the adjustment, if any, in the Contract Time. 

§ 7.3 Construction Change Directives
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in
the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the Contract
Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:

.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 
permit evaluation; 

.2 Unit prices stated in the Contract Documents or subsequently agreed upon; 

.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 
percentage fee; or 

.4 As provided in Section 7.3.4. 

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, the
Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing the
Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead and
profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In such
case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may prescribe,
an itemized accounting together with appropriate supporting data. Unless otherwise provided in the Contract
Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following:

.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom, 
workers’ compensation insurance, and other employee costs approved by the Architect; 

.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or 
consumed; 

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor or 
others; 

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly 
related to the change; and 

.5 Costs of supervision and field office personnel directly attributable to the change. 

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall be
effective immediately and shall be recorded as a Change Order.
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§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits
covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured
on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The
Architect will make an interim determination for purposes of monthly certification for payment for those costs and
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be reasonably
justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as a Change
Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the adjustments
in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such agreement shall be
effective immediately and the Architect will prepare a Change Order. Change Orders may be issued for all or any part
of a Construction Change Directive.

§ 7.4 Minor Changes in the Work
The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents and
do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order for minor
changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will affect the
Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to implement the change
in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor change without prior
notice to the Architect that such change will affect the Contract Sum or Contract Time, the Contractor waives any
adjustment to the Contract Sum or extension of the Contract Time.

ARTICLE 8   TIME 
§ 8.1 Definitions
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in the
Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.

§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence the
Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion within
the Contract Time.

§ 8.3 Delays and Extensions of Time
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect of
the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work; (3)
by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions documented in
accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the
Owner pending mediation and binding dispute resolution; or (5) by other causes that the Contractor asserts, and the
Architect determines, justify delay, then the Contract Time shall be extended for such reasonable time as the Architect
may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.
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§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the
Contract Documents.

ARTICLE 9   PAYMENTS AND COMPLETION 
§ 9.1 Contract Sum
§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable
by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values
Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a schedule
of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to the various
portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to substantiate its
accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used as a basis for
reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall be submitted to the
Architect and supported by such data to substantiate its accuracy as the Architect may require, and unless objected to by
the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications for Payment.

§ 9.3 Applications for Payment
§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all
data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of requisitions,
and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if provided for in the
Contract Documents.

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in the
Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom
the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance by
the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location agreed
upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon compliance by
the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials and equipment
or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage, and transportation
to the site, for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to
the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, security interests, or
encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities that provided labor,
materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment
§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) issue to
the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the Contractor; or
(2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly due, and notify
the Contractor and Owner of the Architect’s reasons for withholding certification in part as provided in Section 9.5.1; or
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(3) withhold certification of the entire Application for Payment, and notify the Contractor and Owner of the Architect’s
reason for withholding certification in whole as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based on
the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the Architect’s
knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the Work is in
accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount certified. The
foregoing representations are subject to an evaluation of the Work for conformance with the Contract Documents upon
Substantial Completion, to results of subsequent tests and inspections, to correction of minor deviations from the
Contract Documents prior to completion, and to specific qualifications expressed by the Architect. However, the
issuance of a Certificate for Payment will not be a representation that the Architect has (1) made exhaustive or
continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed construction means, methods,
techniques, sequences, or procedures; (3) reviewed copies of requisitions received from Subcontractors and suppliers
and other data requested by the Owner to substantiate the Contractor’s right to payment; or (4) made examination to
ascertain how or for what purpose the Contractor has used money previously paid on account of the Contract Sum.

§ 9.5 Decisions to Withhold Certification
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be
made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount,
the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such
representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently
discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as
may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is responsible,
including loss resulting from acts and omissions described in Section 3.3.2, because of

.1 defective Work not remedied; 

.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security 
acceptable to the Owner is provided by the Contractor; 

.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials or 
equipment; 

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

.5 damage to the Owner or a Separate Contractor; 

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid 
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or 

.7 repeated failure to carry out the Work in accordance with the Contract Documents.  

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in
whole or in part, that party may submit a Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previously
withheld.

§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next Application
for Payment.

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and within
the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the Owner,
the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the
Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement with
each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner.
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§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account of
portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and suppliers
to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation to pay, or
to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be required by law.

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the Owner
shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall be
held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under
contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require money
to be placed in a separate account and not commingled with money of the Contractor, create any fiduciary liability or
tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an award of punitive
damages against the Contractor for breach of the requirements of this provision.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any tier.
Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If approved by
the applicable court, when required, the Contractor may substitute a surety bond for the property against which the lien
or other claim for payment has been asserted.

§ 9.7 Failure of Payment
If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days after
the date established in the Contract Documents, the amount certified by the Architect or awarded by binding dispute
resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the Work until
payment of the amount owing has been received. The Contract Time shall be extended appropriately and the Contract
Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-up, plus interest
as provided for in the Contract Documents.

§ 9.8 Substantial Completion
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for
its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept separately,
is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of items to be
completed or corrected prior to final payment. Failure to include an item on such list does not alter the responsibility of
the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so that
the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall, before
issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the Architect.
In such case, the Contractor shall then submit a request for another inspection by the Architect to determine Substantial
Completion.
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§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate of
Substantial Completion that shall establish the date of Substantial Completion; establish responsibilities of the Owner
and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance; and fix the time within
which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the Contract
Documents shall commence on the date of Substantial Completion of the Work or designated portion thereof unless
otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if any,
the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment shall be
adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 Partial Occupancy or Use
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when such
portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to by the
insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or use may
commence whether or not the portion is substantially complete, provided the Owner and Contractor have accepted in
writing the responsibilities assigned to each of them for payments, retainage, if any, security, maintenance, heat,
utilities, damage to the Work and insurance, and have agreed in writing concerning the period for correction of the
Work and commencement of warranties required by the Contract Documents. When the Contractor considers a portion
substantially complete, the Contractor shall prepare and submit a list to the Architect as provided under Section 9.8.2.
Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The stage of the progress of
the Work shall be determined by written agreement between the Owner and Contractor or, if no agreement is reached,
by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect the
area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute
acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 Final Completion and Final Payment
§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect finds
the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly issue
a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and on the
basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance with the Contract
Documents and that the entire balance found to be due the Contractor and noted in the final Certificate is due and
payable. The Architect’s final Certificate for Payment will constitute a further representation that conditions listed in
Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with the
Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld by
Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract
Documents to remain in force after final payment is currently in effect, (3) a written statement that the Contractor
knows of no reason that the insurance will not be renewable to cover the period required by the Contract Documents, (4)
consent of surety, if any, to final payment, (5) documentation of any special warranties, such as manufacturers’
warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data establishing payment or
satisfaction of obligations, such as receipts and releases and waivers of liens, claims, security interests, or encumbrances
arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a Subcontractor refuses
to furnish a release or waiver required by the Owner, the Contractor may furnish a bond satisfactory to the Owner to
indemnify the Owner against such lien, claim, security interest, or encumbrance. If a lien, claim, security interest, or
encumbrance remains unsatisfied after payments are made, the Contractor shall refund to the Owner all money that the
Owner may be compelled to pay in discharging the lien, claim, security interest, or encumbrance, including all costs and
reasonable attorneys’ fees.
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§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault of
the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the Owner
shall, upon application by the Contractor and certification by the Architect, and without terminating the Contract, make
payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If the remaining
balance for Work not fully completed or corrected is less than retainage stipulated in the Contract Documents, and if
bonds have been furnished, the written consent of the surety to payment of the balance due for that portion of the Work
fully completed and accepted shall be submitted by the Contractor to the Architect prior to certification of such
payment. Such payment shall be made under terms and conditions governing final payment, except that it shall not
constitute a waiver of Claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
.1 liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled; 
.2 failure of the Work to comply with the requirements of the Contract Documents;  
.3 terms of special warranties required by the Contract Documents; or 
.4 audits performed by the Owner, if permitted by the Contract Documents, after final payment. 

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 10   PROTECTION OF PERSONS AND PROPERTY 
§ 10.1 Safety Precautions and Programs
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in
connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to

.1 employees on the Work and other persons who may be affected thereby; 

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, 
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and 

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, 
structures, and utilities not designated for removal, relocation, or replacement in the course of 
construction. 

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their protection
from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of the
Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings against
hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of the
safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are necessary
for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under supervision of
properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in whole
or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by any of
them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or indirectly
employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable to the fault or
negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the Contractor’s obligations
under Section 3.18.
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§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated by
the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or create
an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall be
given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide
sufficient detail to enable the other party to investigate the matter.

§ 10.3 Hazardous Materials and Substances
§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily
injury or death to persons resulting from a material or substance, including but not limited to asbestos or polychlorinated
biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition,
immediately stop Work in the affected area and notify the Owner and Architect of the condition.

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify the
presence or absence of the material or substance reported by the Contractor and, in the event such material or substance
is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract Documents, the
Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons or entities who
are to perform tests verifying the presence or absence of the material or substance or who are to perform the task of
removal or safe containment of the material or substance. The Contractor and the Architect will promptly reply to the
Owner in writing stating whether or not either has reasonable objection to the persons or entities proposed by the
Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the Owner, the Owner
shall propose another to whom the Contractor and the Architect have no reasonable objection. When the material or
substance has been rendered harmless, Work in the affected area shall resume upon written agreement of the Owner and
Contractor. By Change Order, the Contract Time shall be extended appropriately and the Contract Sum shall be
increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay, and start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against claims,
damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance
of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or death as
described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or expense is
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the
Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence of the party seeking
indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the Contractor
brings to the site unless such materials or substances are required by the Contract Documents. The Owner shall be
responsible for hazardous materials or substances required by the Contract Documents, except to the extent of the
Contractor’s fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the Contractor
fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due to the
Owner’s fault or negligence.

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for the
cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the
Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred.
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§ 10.4 Emergencies
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor on
account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11   INSURANCE AND BONDS 
§ 11.1 Contractor’s Insurance and Bonds
§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The Owner, Architect,
and Architect’s consultants shall be named as additional insureds under the Contractor’s commercial general liability
policy or as otherwise described in the Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds from
a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a
copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the date
the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by the
Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation or
expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from an act
or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the procurement
of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve the Contractor of
any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance
§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance that
will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the failure to
provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably adjusted. In the
event the Owner fails to procure coverage, the Owner waives all rights against the Contractor, Subcontractors, and Sub-
subcontractors to the extent the loss to the Owner would have been covered by the insurance to have been procured by
the Owner. The cost of the insurance shall be charged to the Owner by a Change Order. If the Owner does not provide
written notice, and the Contractor is damaged by the failure or neglect of the Owner to purchase or maintain the
required insurance, the Owner shall reimburse the Contractor for all reasonable costs and damages attributable thereto.

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days of the
date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance required
by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual cancellation
or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the Contractor, upon
receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage has been cured by the
procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract Time and Contract Sum
shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor, Subcontractors, and Sub-
subcontractors to the extent any loss to the Owner would have been covered by the insurance had it not expired or been
cancelled. If the Contractor purchases replacement coverage, the cost of the insurance shall be charged to the Owner by

10/18/2017 18:11:30
2009781478



Init. 

/

AIA Document A201™ – 2017. Copyright © 1911, 1915, 1918, 1925, 1937. 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The 
American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. 
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be 
prosecuted to the maximum extent possible under the law. This document was created on                                             under the terms of AIA 
Documents on Demand® Order No.                           , and is not for resale. This document is licensed by The American Institute of Architects for one-time 
use only, and may not be reproduced prior to its completion.

31

an appropriate Change Order. The furnishing of notice by the Owner shall not relieve the Owner of any contractual 
obligation to provide required insurance. 

§ 11.3 Waivers of Subrogation
§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3) Separate
Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages caused by
fire, or other causes of loss, to the extent those losses are covered by property insurance required by the Agreement or
other property insurance applicable to the Project, except such rights as they have to proceeds of such insurance. The
Owner or Contractor, as appropriate, shall require similar written waivers in favor of the individuals and entities
identified above from the Architect, Architect’s consultants, Separate Contractors, subcontractors, and sub-
subcontractors. The policies of insurance purchased and maintained by each person or entity agreeing to waive claims
pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of subrogation shall be effective
as to a person or entity (1) even though that person or entity would otherwise have a duty of indemnification,
contractual or otherwise, (2) even though that person or entity did not pay the insurance premium directly or indirectly,
or (3) whether or not the person or entity had an insurable interest in the damaged property.

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent to
the site by property insurance under policies separate from those insuring the Project, or if after final payment property
insurance is to be provided on the completed Project through a policy or policies other than those insuring the Project
during the construction period, to the extent permissible by such policies, the Owner waives all rights in accordance
with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this separate property
insurance.

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance
The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of use
of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The Owner
waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to fire or
other hazards however caused.

§11.5 Adjustment and Settlement of Insured Loss
§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the Architect
and Contractor shall make payments to their consultants and Subcontractors in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from receipt
of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object, the Owner
shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the Owner shall
deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, if no other
agreement is made or the Owner does not terminate the Contract for convenience, the Owner and Contractor shall
execute a Change Order for reconstruction of the damaged or destroyed Work in the amount allocated for that purpose.
If the Contractor timely objects to either the terms of the proposed settlement or the allocation of the proceeds, the
Owner may proceed to settle the insured loss, and any dispute between the Owner and Contractor arising out of the
settlement or allocation of the proceeds shall be resolved pursuant to Article 15. Pending resolution of any dispute, the
Owner may issue a Construction Change Directive for the reconstruction of the damaged or destroyed Work.

ARTICLE 12   UNCOVERING AND CORRECTION OF WORK 
§ 12.1 Uncovering of Work
§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically expressed
in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the Architect’s
examination and be replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such Work
is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to the Contract
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Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract Documents, the 
costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense. 

§ 12.2 Correction of Work
§ 12.2.1 Before Substantial Completion
The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the
Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or completed.
Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and
replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be at the
Contractor’s expense.

§ 12.2.2 After Substantial Completion
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established
under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it
promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor an
opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make a
claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during that
period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with Section 2.5.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first performed
after Substantial Completion by the period of time between Substantial Completion and the actual completion of that
portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the requirements
of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work that
is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to other
obligations the Contractor has under the Contract Documents. Establishment of the one-year period for correction of
Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the Work, and has
no relationship to the time within which the obligation to comply with the Contract Documents may be sought to be
enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s liability with
respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 Acceptance of Nonconforming Work
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13   MISCELLANEOUS PROVISIONS 
§ 13.1 Governing Law
The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s choice
of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal Arbitration
Act shall govern Section 15.4.

§ 13.2 Successors and Assigns
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided in
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Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other. If 
either party attempts to make an assignment without such consent, that party shall nevertheless remain legally 
responsible for all obligations under the Contract. 

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The
Contractor shall execute all consents reasonably required to facilitate the assignment.

§ 13.3 Rights and Remedies
§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder shall
be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available by law.

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing.

§ 13.4 Tests and Inspections
§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract Documents
and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public authorities. Unless
otherwise provided, the Contractor shall make arrangements for such tests, inspections, and approvals with an
independent testing laboratory or entity acceptable to the Owner, or with the appropriate public authority, and shall bear
all related costs of tests, inspections, and approvals. The Contractor shall give the Architect timely notice of when and
where tests and inspections are to be made so that the Architect may be present for such procedures. The Owner shall
bear costs of tests, inspections, or approvals that do not become requirements until after bids are received or
negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or approvals where building
codes or applicable laws or regulations so require.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, or
approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when and
where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs, except
as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the portions
of the Work to comply with requirements established by the Contract Documents, all costs made necessary by such
failure, including those of repeated procedures and compensation for the Architect’s services and expenses, shall be at
the Contractor’s expense.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the Architect
will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.5 Interest
Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate the
parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place where
the Project is located.

ARTICLE 14   TERMINATION OR SUSPENSION OF THE CONTRACT 
§ 14.1 Termination by the Contractor
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days through
no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any other persons
or entities performing portions of the Work, for any of the following reasons:
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.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be 
stopped; 

.2 An act of government, such as a declaration of national emergency, that requires all Work to be stopped; 

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the 
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made 
payment on a Certificate for Payment within the time stated in the Contract Documents; or 

.4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2. 

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a Sub-
subcontractor, their agents or employees, or any other persons or entities performing portions of the Work, repeated
suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, constitute in the
aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any 365-day
period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice to
the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, as well as
reasonable overhead and profit on Work not executed, and costs incurred by reason of such termination.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing portions of
the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract Documents with
respect to matters important to the progress of the Work, the Contractor may, upon seven additional days’ notice to the
Owner and the Architect, terminate the Contract and recover from the Owner as provided in Section 14.1.3.

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials; 

.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements 
between the Contractor and the Subcontractors or Suppliers; 

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders 
of a public authority; or 

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents. 

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that sufficient
cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the Owner and
after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment of the
Contractor and may, subject to any prior rights of the surety:

.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 
construction equipment and machinery thereon owned by the Contractor; 

.2 Accept assignment of subcontracts pursuant to Section 5.4; and 

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request 
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred by 
the Owner in finishing the Work. 

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall not
be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for the
Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not expressly
waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, the
Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case may be,
shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall survive
termination of the Contract.

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in
whole or in part for such period of time as the Owner may determine.
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§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by suspension,
delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No adjustment shall be
made to the extent

.1 that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause for 
which the Contractor is responsible; or 

.2 that an equitable adjustment is made or denied under another provision of the Contract. 

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor shall
.1 cease operations as directed by the Owner in the notice; 
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; and 
.3 except for Work directed to be performed prior to the effective date of termination stated in the notice, 

terminate all existing subcontracts and purchase orders and enter into no further subcontracts and 
purchase orders. 

§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work properly
executed; costs incurred by reason of the termination, including costs attributable to termination of Subcontracts; and
the termination fee, if any, set forth in the Agreement.

ARTICLE 15   CLAIMS AND DISPUTES 
§ 15.1 Claims
§ 15.1.1 Definition
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in the
Contract Time, or other relief with respect to the terms of the Contract. The term “Claim” also includes other disputes
and matters in question between the Owner and Contractor arising out of or relating to the Contract. The responsibility
to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require the Owner to file
a Claim in order to impose liquidated damages in accordance with the Contract Documents.

§ 15.1.2 Time Limits on Claims
The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the requirements
of the binding dispute resolution method selected in the Agreement and within the period specified by applicable law,
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Contractor
waive all Claims and causes of action not commenced in accordance with this Section 15.1.2.

§ 15.1.3 Notice of Claims
§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as the
Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after
occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition
giving rise to the Claim, whichever is later.

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered after
expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the other
party. In such event, no decision by the Initial Decision Maker is required.

§ 15.1.4 Continuing Contract Performance
§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and
Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to
make payments in accordance with the Contract Documents.

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue
Certificates for Payment in accordance with the decision of the Initial Decision Maker.
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§ 15.1.5 Claims for Additional Cost
If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3 shall
be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is not
required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time
§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in Section
15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on
progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented by
data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably
anticipated, and had an adverse effect on the scheduled construction.

§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this
Contract. This mutual waiver includes

.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, business 
and reputation, and for loss of management or employee productivity or of the services of such persons; 
and

.2 damages incurred by the Contractor for principal office expenses including the compensation of 
personnel stationed there, for losses of financing, business and reputation, and for loss of profit, except 
anticipated profit arising directly from the Work. 

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in 
accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of 
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents. 

§ 15.2 Initial Decision
§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of the
period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall be
referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless
otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision shall
be required as a condition precedent to mediation of any Claim. If an initial decision has not been rendered within 30
days after the Claim has been referred to the Initial Decision Maker, the party asserting the Claim may demand
mediation and binding dispute resolution without a decision having been rendered. Unless the Initial Decision Maker
and all affected parties agree, the Initial Decision Maker will not decide disputes between the Contractor and persons or
entities other than the Owner.

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more of
the following actions: (1) request additional supporting data from the claimant or a response with supporting data from
the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5) advise
the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks sufficient
information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial Decision
Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek
information from either party or from persons with special knowledge or expertise who may assist the Initial Decision
Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such persons
at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting data
will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of the
response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim in whole or in
part.
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§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that the
Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the reasons
therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision Maker, of any
change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on the parties but
subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute resolution.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.

§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for mediation
within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding dispute resolution
proceedings with respect to the initial decision.

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any,
of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may, but
is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those waived as
provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent to binding
dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry
Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing,
delivered to the other party to the Contract, and filed with the person or entity administering the mediation. The request
may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, mediation shall
proceed in advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of
60 days from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an
arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed to the selection of the
arbitrator(s) and agree upon a schedule for later proceedings.

§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the
other party file for binding dispute resolution.  If such a demand is made and the party receiving the demand fails to file
for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding dispute
resolution proceedings with respect to the initial decision.

§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall be
enforceable as settlement agreements in any court having jurisdiction thereof.

§ 15.4 Arbitration
§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any Claim
subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry
Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place where the
Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be made in writing,
delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The party
filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on which
arbitration is permitted to be demanded.

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation,
but in no event shall it be made after the date when the institution of legal or equitable proceedings based on the Claim
would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a written demand
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for arbitration by the person or entity administering the arbitration shall constitute the institution of legal or equitable 
proceedings based on the Claim. 

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof.

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly
consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court having
jurisdiction thereof.

§ 15.4.4 Consolidation or Joinder
§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either party
may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party provided
that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations to be
consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially similar
procedural rules and methods for selecting arbitrator(s).

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either party
may include by joinder persons or entities substantially involved in a common question of law or fact whose presence is
required if complete relief is to be accorded in arbitration, provided that the party sought to be joined consents in writing
to such joinder. Consent to arbitration involving an additional person or entity shall not constitute consent to arbitration
of any claim, dispute or other matter in question not described in the written consent.

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under this
Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the Owner
and Contractor under this Agreement.
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SECTION 011000 

SUMMARY 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Project information. 
2. Work covered by Contract Documents. 
3. Access to site. 
4. Coordination with occupants. 
5. Work restrictions. 
6. Specification and drawing conventions. 
7. Miscellaneous provisions. 

1.2 PROJECT INFORMATION 

A. Project Identification: Site Demolition 
1. Project Locations:   

a. Chiawana HS, 8125 W Argent Rd, Pasco, WA 
b. Reynolds MS, 9507 Burns Rd, Pasco, WA 

2. Knutzen Project Identification: 
a. Project Number:24092. 

B. Owner:  Pasco School District, 1215 W. Lewis St., Pasco WA, 99301. 
1. Owner's Representative:  Raul Sital, Assistant Superintendent. 

C. Engineer:  Paul Knutzen, Knutzen Engineering, 5401 Ridgeline Dr., Ste. 160, Kennewick, WA 
99338 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and consists of the following general 
description of the work in each package. Contractors are to base their bids on this description and 
their field observations of the sites. 

B. The Site Work bid package involves bringing electrical service to the portable location at 
Reynolds, minor work to the parking lot area where the portables are to be placed, and 
reconfiguring another parking lot at Reynolds by modifying landscape areas and adding a new 
driveway at Burns Rd. This package also includes demo work at Chiawana HS involving 
removing chain link fencing and disconnecting the electrical service to the portables that are 
being moved. 

C. The Portable Repair bid package involves repair work to the 4 portables including roofing, paint 
and interior repairs of ceiling tiles, carpeting and wall patching after they are relocated to 
Reynolds Middle School. This package also includes repairs to chain link fencing, minor asphalt 
patching and repairing concrete curbing at Chiawana HS and repairing and installing chain link 
fencing at Reynolds MS. 

D. Type of Contract. 
1. Each of the packages will be constructed under a prime contract. 

1.4 ACCESS TO SITE 

A. General:  Contractor shall have limited use of Project site for construction operations as indicated 
on Drawings by the Contract limits and as indicated by requirements of this Section. 
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B. Use of Site:  Limit use of Project site to work and materials storage laydown area indicated.  Do 
not disturb portions of Project site beyond areas in which the Work is indicated. 
1. Driveways, Walkways and Entrances:  Keep driveways, loading areas, and entrances 

serving premises clear and available to Owner, Owner's employees, and emergency 
vehicles at all times.  Do not use these areas for parking or storage of materials. 
a. Schedule deliveries to minimize use of driveways and entrances by construction 

operations. 
b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 

1.5 WORK RESTRICTIONS 

A. Work Restrictions, General:  Comply with restrictions on construction operations. 
1. Comply with limitations on use of public streets and with other requirements of 

Authorities Having Jurisdiction. 

B. On-Site Work Hours:  Limit work on site to normal business working hours of 7:00 a.m. to 6:00 
p.m., Monday through Friday, unless otherwise indicated. Refer to Drawings for further 
instructions. 
1. Coordinate with the Owner if weekend work is anticipated to be performed in order to 

meet the construction schedule. Consideration of construction noise near residential 
neighborhoods will be the primary consideration prior to approving weekend scheduled 
work activities. 

C. Existing Utility Interruptions:  Do not interrupt utilities serving others unless permitted under the 
following conditions, and then only after providing temporary utility services according to 
requirements indicated: 
1. Notify Owner not less than two days in advance of proposed utility interruptions. 
2. Obtain Owner's written permission before proceeding with utility interruptions. 

D. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise and 
vibration, odors, or other disruptions with Owner. Limit noise and vibrations in residential 
neighborhoods especially in early morning hours.  

E. Controlled Substances:  Use of tobacco products and other controlled substances on school 
grounds is not permitted. 

1.6 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content:  The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations.  
These conventions are as follows: 
1. Imperative mood and streamlined language are generally used in the Specifications.  The 

words "shall", "shall be", or "shall comply with", depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 

B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the Work 
of all Sections in the Specifications. 

C. Drawing Coordination:  Requirements for materials and products identified on Drawings are 
described in detail in the Specifications.  One or more of the following are used on Drawings to 
identify materials and products: 

1. Terminology:  Materials and products are identified by the typical generic terms used in 
the individual Specifications Sections. 
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2. Abbreviations:  Materials and products are identified by abbreviations published as part 
of the U.S. National CAD Standard and scheduled on Drawings. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 
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SECTION 011000 

SUMMARY 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Project information. 
2. Work covered by Contract Documents. 
3. Access to site. 
4. Coordination with occupants. 
5. Work restrictions. 
6. Specification and drawing conventions. 
7. Miscellaneous provisions. 

1.2 PROJECT INFORMATION 

A. Project Identification: Site Demolition 
1. Project Locations:   

a. Chiawana HS, 8125 W Argent Rd, Pasco, WA 
b. Reynolds MS, 9507 Burns Rd, Pasco, WA 

2. Knutzen Project Identification: 
a. Project Number:24092. 

B. Owner:  Pasco School District, 1215 W. Lewis St., Pasco WA, 99301. 
1. Owner's Representative:  Raul Sital, Assistant Superintendent. 

C. Engineer:  Paul Knutzen, Knutzen Engineering, 5401 Ridgeline Dr., Ste. 160, Kennewick, WA 
99338 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and consists of the following general 
description of the work in each package. Contractors are to base their bids on this description and 
their field observations of the sites. 

B. The Site Work bid package involves bringing electrical service to the portable location at 
Reynolds, minor work to the parking lot area where the portables are to be placed, and 
reconfiguring another parking lot at Reynolds by modifying landscape areas and adding a new 
driveway at Burns Rd. This package also includes demo work at Chiawana HS involving 
removing chain link fencing and disconnecting the electrical service to the portables that are 
being moved. 

C. The Portable Repair bid package involves repair work to the 4 portables including roofing, paint 
and interior repairs of ceiling tiles, carpeting and wall patching after they are relocated to 
Reynolds Middle School. This package also includes repairs to chain link fencing, minor asphalt 
patching and repairing concrete curbing at Chiawana HS and repairing and installing chain link 
fencing at Reynolds MS. 

D. Type of Contract. 
1. Each of the packages will be constructed under a prime contract. 

1.4 ACCESS TO SITE 

A. General:  Contractor shall have limited use of Project site for construction operations as indicated 
on Drawings by the Contract limits and as indicated by requirements of this Section. 
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B. Use of Site:  Limit use of Project site to work and materials storage laydown area indicated.  Do 
not disturb portions of Project site beyond areas in which the Work is indicated. 
1. Driveways, Walkways and Entrances:  Keep driveways, loading areas, and entrances 

serving premises clear and available to Owner, Owner's employees, and emergency 
vehicles at all times.  Do not use these areas for parking or storage of materials. 
a. Schedule deliveries to minimize use of driveways and entrances by construction 

operations. 
b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 

1.5 WORK RESTRICTIONS 

A. Work Restrictions, General:  Comply with restrictions on construction operations. 
1. Comply with limitations on use of public streets and with other requirements of 

Authorities Having Jurisdiction. 

B. On-Site Work Hours:  Limit work on site to normal business working hours of 7:00 a.m. to 6:00 
p.m., Monday through Friday, unless otherwise indicated. Refer to Drawings for further 
instructions. 
1. Coordinate with the Owner if weekend work is anticipated to be performed in order to 

meet the construction schedule. Consideration of construction noise near residential 
neighborhoods will be the primary consideration prior to approving weekend scheduled 
work activities. 

C. Existing Utility Interruptions:  Do not interrupt utilities serving others unless permitted under the 
following conditions, and then only after providing temporary utility services according to 
requirements indicated: 
1. Notify Owner not less than two days in advance of proposed utility interruptions. 
2. Obtain Owner's written permission before proceeding with utility interruptions. 

D. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise and 
vibration, odors, or other disruptions with Owner. Limit noise and vibrations in residential 
neighborhoods especially in early morning hours.  

E. Controlled Substances:  Use of tobacco products and other controlled substances on school 
grounds is not permitted. 

1.6 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content:  The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations.  
These conventions are as follows: 
1. Imperative mood and streamlined language are generally used in the Specifications.  The 

words "shall", "shall be", or "shall comply with", depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 

B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the Work 
of all Sections in the Specifications. 

C. Drawing Coordination:  Requirements for materials and products identified on Drawings are 
described in detail in the Specifications.  One or more of the following are used on Drawings to 
identify materials and products: 

1. Terminology:  Materials and products are identified by the typical generic terms used in 
the individual Specifications Sections. 



  SUMMARY 

24092 Pasco School District 2026 Portables 
Site Work and Portable Repairs  011000-3 

2. Abbreviations:  Materials and products are identified by abbreviations published as part 
of the U.S. National CAD Standard and scheduled on Drawings. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 
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SECTION 012500 
SUBSTITUTION PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for substitutions. 

B. Related Requirements: 
1. Division 01 Section "Product Requirements" for requirements for submitting comparable 

product submittals for products by listed manufacturers. 

1.2 DEFINITIONS 

A. Substitutions:  Changes in products, materials, equipment, and methods of construction from 
those required by the Contract Documents and proposed by Contractor. 

1.3 ACTION SUBMITTALS 

A. Substitution Requests:  Submit electronic copy of each request for consideration.  Identify 
product or fabrication or installation method to be replaced.  Include Specification Section 
number and title, and Drawing numbers and titles. 
1. Substitution Request Form:  Use CSI Form 13.1A. 
2. Documentation:  Show compliance with requirements for substitutions and the following, 

as applicable: 
a. Coordination information, including a list of changes or revisions needed to other 

parts of the Work. 
b. Detailed comparison of significant qualities of proposed substitution with those of 

the Work specified.  Include an annotated copy of applicable Specification Section.  
Significant qualities may include attributes such as performance, weight, size, 
durability, visual effect, sustainable design characteristics, warranties, and specific 
features and requirements indicated.  Indicate deviations, if any, from the Work 
specified. 

c. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures. 

d. Samples, where applicable or requested. 
e. Certificates and qualification data, where applicable or requested. 
f. List of similar installations for completed projects with project names and 

addresses and names and addresses of Architects and Owners. 
g. Material test reports from a qualified testing agency indicating and interpreting test 

results for compliance with requirements indicated. 
h. Research reports evidencing compliance with building code in effect for Project 

from ICC-ES. 
i. Detailed comparison of Contractor's construction schedule using proposed 

substitution with products specified for the Work, including effect on the overall 
Contract Time.  If specified product or method of construction cannot be provided 
within the Contract Time, include letter from manufacturer, on manufacturer's 
letterhead, stating date of receipt of purchase order, lack of availability, or delays in 
delivery. 

j. Cost information, including a proposal of change, if any, in the Contract Sum. 
k. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents except as indicated in substitution request, is compatible 
with related materials, and is appropriate for applications indicated. 
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l. Contractor's waiver of rights to additional payment or time that may subsequently 
become necessary because of failure of proposed substitution to produce indicated 
results. 

1.4 QUALITY ASSURANCE 

A. Compatibility of Substitutions:  Investigate and document compatibility of proposed substitution 
with related products and materials.  Engage a qualified testing agency to perform compatibility 
tests recommended by manufacturers. 

PART 2 - PRODUCTS 

2.1 SUBSTITUTIONS 

A. During Bidding: No substitutions will be allowed during the bidding phase. The indication of a 
Manufacturer's name in the Drawing Specifications is to establish the criteria of quality. If the 
Contractor has other material or equipment that they feel will meet the specification criteria, it 
will be their responsibility to assure the standard of performance, appearance and fit through the 
normal submittal process. There will be no prior approval process. 

B. Substitutions for Cause:  Submit requests for substitution immediately on discovery of need for 
change, but not later than 15 days prior to time required for preparation and review of related 
submittals. 
1. Conditions:  Owner’s Representative will consider Contractor's request for substitution 

when the following conditions are satisfied: 
a. Requested substitution is consistent with the Contract Documents and will produce 

indicated results. 
b. Requested substitution will not adversely affect Contractor's construction schedule. 
c. Requested substitution has received necessary approvals of Authorities Having 

Jurisdiction. 
d. Requested substitution is compatible with other portions of the Work. 
e. Requested substitution has been coordinated with other portions of the Work. 
f. Requested substitution provides specified warranty. 

C. Substitutions for Convenience:  Owner’s Representative will consider requests for substitution if 
received 14 days after Notice of Award. Substitution received after that time may be considered 
or rejected at discretion of Owner’s Representative.  
1. Conditions:  Owner’s Representative will consider Contractor's request for substitution 

when the following conditions are satisfied: 
a. There is no additional cost to Owner or Owner’s Representative for any work 

associated with the substitution. 
b. Statement indicating why specified product or fabrication or installation cannot be 

provided. 
c. Requested substitution offers Owner a substantial advantage in cost, time, energy 

conservation, or other considerations, after deducting additional responsibilities 
Owner must assume.  Owner's additional responsibilities may include 
compensation to Architect for redesign and evaluation services, increased cost of 
other construction by Owner, and similar considerations. 

d. Requested substitution does not require extensive revisions to the Contract 
Documents. 

e. Requested substitution is consistent with the Contract Documents and will produce 
indicated results. 

f. Requested substitution will not adversely affect Contractor's construction schedule. 
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g. Requested substitution has received necessary approvals of Authorities Having 
Jurisdiction. 

h. Requested substitution is compatible with other portions of the Work. 
i. Requested substitution has been coordinated with other portions of the Work. 
j. Requested substitution provides specified warranty. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012500 
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SECTION 012600 
CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for handling and processing 
Contract modifications. 

1.2 MINOR CHANGES IN THE WORK 

A. Architect/Engineer will issue supplemental instructions authorizing minor changes in the Work, 
not involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710, 
"Architect's Supplemental Instructions".  

1.3 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed 
changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  If 
necessary, the description will include supplemental or revised Drawings and Specifications. 
1. Work Change Proposal Requests issued by Architect are not instructions either to stop 

work in progress or to execute the proposed change. 
2. Within 7 calendar days, when not otherwise specified, after receipt of Proposal Request, 

submit a quotation estimating cost adjustments to the Contract Sum and the Contract 
Time necessary to execute the change. 
a. Include a list of quantities of products required or eliminated and unit costs, with 

total amount of purchases and credits to be made.  If requested, furnish survey data 
to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

c. Include costs of labor and supervision directly attributable to the change. 
d. Include an updated Contractor's construction schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship.  Use available total float before requesting an 
extension of the Contract Time. 

e. Quotation Form:  Use CSI Form 13.6D, "Proposal Worksheet Summary", and 
Form 13.6C, "Proposal Worksheet Detail", or forms acceptable to 
Architect/Engineer. 

B. Contractor-Initiated Work Change Proposals:  If latent or changed conditions require 
modifications to the Contract, Contractor may initiate a claim by submitting a request for a 
change to Architect. 
1. Include a statement outlining reasons for the change and the effect of the change on the 

Work.  Provide a complete description of the proposed change including proposed 
solution.  Indicate the effect of the proposed change on the Contract Sum and the 
Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made.  If requested, furnish survey data to 
substantiate quantities. 
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3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

4. Include costs of labor and supervision directly attributable to the change. 
5. Include an updated Contractor's construction schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship.  Use available total float before requesting an extension of the 
Contract Time. 

6. Comply with requirements in Division 01, Section "Substitution Procedures", if the 
proposed change requires substitution of one product or system for product or system 
specified. 

7. Work Change Proposal Request Form:  Use CSI Form 13.6A, "Change Order Request 
(Proposal)", with attachments CSI Form 13.6D, "Proposal Worksheet Summary", and 
Form 13.6C, "Proposal Worksheet Detail".  or form acceptable to Architect. 

1.4 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Work Changes Proposal Request, Architect will issue a Change Order 
for signatures of Owner and Contractor on AIA Document G701, or form acceptable to Architect. 

1.5 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Change Directive:  Architect may issue a Construction Change Directive on 
AIA Document G714.  Construction Change Directive instructs Contractor to proceed with a 
change in the Work, for subsequent inclusion in a Change Order. 
1. Construction Change Directive contains a complete description of change in the Work.  It 

also designates methods to be followed to determine change in the Contract Sum or the 
Contract Time. 

B. Documentation:  Maintain detailed records on a time and material basis of work required by the 
Construction Change Directive. 
1. After completion of change, submit an itemized account and supporting data necessary to 

substantiate cost and time adjustments to the Contract. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012600 
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SECTION  012900 
PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements necessary to prepare and process 
Applications for Payment. 

B. Related Requirements: 
1. Division 01, Section "Contract Modification Procedures" for administrative procedures 

for handling changes to the Contract. 
2. Division 01, Section "Construction Progress Documentation" for administrative 

requirements governing the preparation and submittal of the Contractor's construction 
schedule. 

1.2 SCHEDULE OF VALUES 

A. Coordination:  Coordinate preparation of the schedule of values with preparation of Contractor's 
construction schedule. 

1. Coordinate line items in the schedule of values with other required administrative forms 
and schedules, including the following: 
a. Application for Payment forms with continuation sheets. 
b. Submittal schedule. 
c. Items required to be indicated as separate activities in Contractor's construction 

schedule. 
2. Submit the schedule of values to Owner’s Representative at earliest possible date but no 

later than seven days before the date scheduled for submittal of initial Applications for 
Payment. 

B. Format and Content:  Use Project Manual table of contents as a guide to establish line items for 
the schedule of values.  Provide at least one line item for each Specification Section. 

1. Identification:  Include the following Project identification on the schedule of values: 
a. Project name and location. 
b. Name of Architect/Engineer. 
c. Architect/Engineer's project number. 
d. Contractor's name and address. 
e. Date of submittal. 

2. Arrange schedule of values consistent with format of AIA Document G703. 
3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 

evaluation of Applications for Payment and progress reports.  Coordinate with Project 
Manual table of contents.  Provide multiple line items for principal subcontract amounts 
in excess of five percent of the Contract Sum. 

4. Round amounts to nearest whole dollar; total shall equal the Contract Sum. 
5. Provide a separate line item in the schedule of values for each part of the Work where 

Applications for Payment may include materials or equipment purchased or fabricated 
and stored, but not yet installed. 

6. Provide separate line items in the schedule of values for initial cost of materials, for each 
subsequent stage of completion, and for total installed value of that part of the Work. 
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7. Each item in the schedule of values and Applications for Payment shall be complete.  
Include total cost and proportionate share of general overhead and profit for each item. 
a. Temporary facilities and other major cost items that are not direct cost of actual 

work-in-place may be shown either as separate line items in the schedule of values 
or distributed as general overhead expense, at Contractor's option. 

8. Schedule Updating:  Update and resubmit the schedule of values before the next 
Applications for Payment when Change Orders or Construction Change Directives result 
in a change in the Contract Sum. 

1.3 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment shall be consistent with previous applications and payments as 
certified by Owner’s Representative and paid for by Owner. 

1. Initial Application for Payment, Application for Payment at time of Substantial 
Completion, and final Application for Payment involve additional requirements. 

B. Payment Application Times:  The date for each progress payment is indicated in the Agreement 
between Owner and Contractor.  The period of construction work covered by each Application 
for Payment is the period indicated in the Agreement. 

C. Application for Payment Forms:  Use AIA Document G702 and AIA Document G703 as form for 
Applications for Payment. 

D. Application Preparation:  Complete every entry on form.  Notarize and execute by a person 
authorized to sign legal documents on behalf of Contractor.  Owner’s Representative will return 
incomplete applications without action. 

1. Entries shall match data on the schedule of values and Contractor's construction schedule.  
Use updated schedules if revisions were made. 

2. Include amounts of Change Orders and Construction Change Directives issued before last 
day of construction period covered by application. 

E. Transmittal:  Submit electronic copy of each Application for Payment to Owner’s Representative.  
One copy shall include waivers of lien and similar attachments if required. 

1. Transmit each copy with a transmittal form listing attachments and recording appropriate 
information about application. 

F. Waivers of Mechanic's Lien:  With each Application for Payment, submit waivers of mechanic's 
lien from entities lawfully entitled to file a mechanic's lien arising out of the Contract and related 
to the Work covered by the payment. 

1. Owner reserves the right to designate which entities involved in the Work must submit 
waivers. 

2. Waiver Forms:  Submit executed waivers of lien on forms acceptable to Owner. 

G. Initial Application for Payment:  Administrative actions and submittals that must precede or 
coincide with submittal of first Application for Payment include the following: 

1. Schedule of values. 
2. Contractor's construction schedule (preliminary if not final). 
3. Submittal schedule (preliminary if not final). 
4. List of Contractor's staff assignments. 
5. List of Contractor's principal consultants. 
6. Copies of building permits. 
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7. Copies of authorizations and licenses from Authorities Having Jurisdiction for 
performance of the Work. 

8. Initial progress report. 
9. Report of preconstruction conference. 
10. Intent to pay Prevailing wages. 

H. Application for Payment at Substantial Completion:  After Owner’s Representative issues the 
Certificate of Substantial Completion, submit an Application for Payment showing 100 percent 
completion for portion of the Work claimed as substantially complete. 

1. Include documentation supporting claim that the Work is substantially complete and a 
statement showing an accounting of changes to the Contract Sum. 

2. This application shall reflect Certificates of Partial Substantial Completion issued 
previously for Owner occupancy of designated portions of the Work. 

I. Final Payment Application:  After completing Project closeout requirements, submit final 
Application for Payment with releases and supporting documentation not previously submitted 
and accepted, including, but not limited, to the following: 

1. Insurance certificates for products and completed operations where required and proof 
that taxes, fees, and similar obligations were paid. 

2. Updated final statement, accounting for final changes to the Contract Sum. 
3. AIA Document G706-1994, "Contractor's Affidavit of Payment of Debts and Claims". 
4. AIA Document G706A-1994, "Contractor's Affidavit of Release of Liens". 
5. Affidavit of wages paid. 
6. Evidence that claims have been settled. 
7. Final liquidated damages settlement statement. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012900 
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SECTION 013100 
PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on Project 
including, but not limited to, the following: 
1. Coordination drawings. 
2. Requests for Information (RFIs). 
3. Project meetings. 

1.2 DEFINITIONS 

A. RFI:  Request from Owner, or Contractor seeking information required by or clarifications of the 
Contract Documents. 

1.3 GENERAL COORDINATION PROCEDURES 

A. Coordination: Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate 
construction operations, included in different Sections, that depend on each other for proper 
installation, connection, and operation. 
1. Schedule construction operations in sequence required to obtain the best results where 

installation of one part of the Work depends on installation of other components, before 
or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance and 
accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

B. Prepare memoranda for distribution to each party involved, outlining special procedures required 
for coordination.  Include such items as required notices, reports, and list of attendees at 
meetings. 
1. Prepare similar memoranda for Owner and separate Contractors if coordination of their 

Work is required. 

C. Administrative Procedures:  Coordinate scheduling and timing of required administrative 
procedures with other construction activities to avoid conflicts and to ensure orderly progress of 
the Work.  Such administrative activities include, but are not limited to, the following: 
1. Preparation of Contractor's construction schedule. 
2. Preparation of the schedule of values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Preinstallation conferences. 
7. Project closeout activities. 
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1.4 REQUESTS FOR INFORMATION (RFIs) 

A. General:  Immediately on discovery of the need for additional information or interpretation of the 
Contract Documents, Contractor shall prepare and submit an RFI in the form specified. 

B. Architect will return RFIs submitted to Architect by other entities controlled by Contractor with 
no response.  

C. Content of the RFI:  Include a detailed, legible description of item needing information or 
interpretation and the following: 
1. Project name. 
2. Project number. 
3. Date. 
4. Name of Contractor. 
5. Name of Architect. 
6. RFI number, numbered sequentially. 
7. RFI subject. 
8. Specification Section number and title and related paragraphs, as appropriate. 
9. Drawing number and detail references, as appropriate. 
10. Field dimensions and conditions, as appropriate. 
11. Contractor's suggested resolution.  If Contractor's solution(s) impacts the Contract Time 

or the Contract Sum, Contractor shall state impact in the RFI. 
12. Contractor's signature. 
13. Attachments:  Include sketches, descriptions, measurements, photos, product data, shop 

drawings, coordination drawings, and other information necessary to fully describe items 
needing interpretation. 

D. RFI Forms:  AIA Document G716 or Software-generated form with substantially the same 
content as indicated above, acceptable to Architect. 

E. Architect/Engineer's Action:  Architect/Engineer will review each RFI, determine action required, 
and respond.  Allow five working days for Architect's response for each RFI.  RFIs received by 
Architect/Engineer after 1:00 p.m. will be considered as received the following working day. 
1. The following RFIs will be returned without action: 

a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for coordination information already indicated in the Contract 

Documents. 
d. Requests for adjustments in the Contract Time or the Contract Sum. 
e. Requests for interpretation of Architect's actions on submittals. 
f. Incomplete RFIs or inaccurately prepared RFIs. 

2. Architect/Engineer's action may include a request for additional information, in which 
case Architect/Engineer's time for response will date from time of receipt of additional 
information. 

3. Architect/Engineer's action on RFIs that may result in a change to the Contract Time or 
the Contract Sum may be eligible for Contractor to submit Change Proposal according to 
Division 01, Section "Contract Modification Procedures". 
a. If Contractor believes the RFI response warrants change in the Contract Time or 

the Contract Sum, notify Architect in writing within 7 days of receipt of the RFI 
response. 
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F. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.   
Include the following:  
1. Project number and name. 
2. Name and address of Contractor. 
3. Name and address of Architect/Engineer. 
4. RFI number including RFIs that were dropped and not submitted. 
5. RFI description. 
6. Date the RFI was submitted. 
7. Date Architect's response was received. 

G. On receipt of Architect/Engineer's action, update the RFI log and immediately distribute the RFI 
response to affected parties.  Review response and notify Architect/Engineer within seven days if 
Contractor disagrees with response. 
1. Identification of related Minor Change in the Work, Construction Change Directive, and 

Proposal Request, as appropriate. 

1.5 PROJECT MEETINGS 

A. General:  Schedule and conduct meetings and conferences at Project site unless otherwise 
indicated. 
1. Attendees:  Inform participants and others involved, and individuals whose presence is 

required, of date and time of each meeting.  Notify Owner and Architect/Engineer of 
scheduled meeting dates and times. 

2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited attendees. 
3. Minutes:  Entity responsible for conducting meeting will record significant discussions 

and agreements achieved.  Distribute the meeting minutes to everyone concerned, 
including Owner and Architect, within three days of the meeting. 

B. Preconstruction Conference:  Architect/Engineer will schedule and conduct a preconstruction 
conference before starting construction, at a time convenient to Owner and Architect/Engineer, 
but no later than 15 days after execution of the Agreement. 
1. Attendees:  Authorized representatives of Owner, Architect/Engineer, and their 

consultants; Contractor and its superintendent; major subcontractors; suppliers; and other 
concerned parties shall attend the conference.  Participants at the conference shall be 
familiar with Project and authorized to conclude matters relating to the Work. 

2. Agenda:  Discuss items of significance that could affect progress, including the 
following: 
a. Tentative construction schedule. 
b. Critical work sequencing and long-lead items. 
c. Designation of key personnel and their duties. 
d. Procedures for processing field decisions and Change Orders. 
e. Procedures for RFIs. 
f. Procedures for testing and inspecting. 
g. Procedures for processing Applications for Payment. 
h. Distribution of the Contract Documents. 
i. Submittal procedures. 
j. Preparation of record documents. 
k. Use of the premises and existing building. 
l. Work restrictions. 
m. Working hours. 
n. Owner's occupancy requirements. 
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o. Responsibility for temporary facilities and controls. 
p. Procedures for moisture and mold control. 
q. Procedures for disruptions and shutdowns. 
r. Construction waste management and recycling. 
s. Parking availability. 
t. Office, work, and storage areas. 
u. Equipment deliveries and priorities. 
v. First aid. 
w. Security. 
x. Progress cleaning. 

3. Minutes:  Entity responsible for conducting meeting will record and distribute meeting 
minutes. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013100 
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SECTION 014000 
QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 
A. Section includes administrative and procedural requirements for quality assurance and quality 

control. 
B. Testing and inspecting services are required to verify compliance with requirements specified or 

indicated.  These services do not relieve Contractor of responsibility for compliance with the 
Contract Document requirements. 
1. Specified tests, inspections, and related actions do not limit Contractor's other quality 

assurance and control procedures that facilitate compliance with the Contract Document 
requirements. 

2. Requirements for Contractor to provide quality assurance and control services required 
by Architect, Owner, or Authorities Having Jurisdiction are not limited by provisions of 
this Section. 

1.2 DEFINITIONS 
A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during 

execution of the Work to guard against defects and deficiencies and substantiate that proposed 
construction will comply with requirements. 

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after 
execution of the Work to evaluate that actual products incorporated into the Work and completed 
construction comply with requirements.  Services do not include contract enforcement activities 
performed by Architect. 

C. Preconstruction Testing:  Tests and inspections performed specifically for Project before products 
and materials are incorporated into the Work, to verify performance or compliance with specified 
criteria. 

D. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or a testing 
agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to 
establish product performance and compliance with specified requirements. 

E. Source Quality-Control Testing:  Tests and inspections that are performed at the source, e.g., 
plant, mill, factory, or shop. 

F. Field Quality-Control Testing:  Tests and inspections that are performed on-site for installation of 
the Work and for completed Work. 

G. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing 
laboratory shall mean the same as testing agency. 

H. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an employee, 
Subcontractor, or Sub-subcontractor, to perform a particular construction operation, including 
installation, erection, application, and similar operations. 
1. Use of trade-specific terminology in referring to a trade or entity does not require that 

certain construction activities be performed by accredited or unionized individuals, or 
that requirements specified apply exclusively to specific trades. 

I. Experienced:  When used with an entity or individual, "experienced" means having successfully 
completed a minimum of five previous projects similar in nature, size, and extent to this Project; 
being familiar with special requirements indicated; and having complied with requirements of 
Authorities Having Jurisdiction. 

1.3 CONFLICTING REQUIREMENTS 
A. Referenced Standards:  If compliance with two or more standards is specified and the standards 

establish different or conflicting requirements for minimum quantities or quality levels, comply 
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with the most stringent requirement.  Refer conflicting requirements that are different, but 
apparently equal, to Owner’s Representative for a decision before proceeding. 

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be 
the minimum provided or performed.  The actual installation may comply exactly with the 
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.  
To comply with these requirements, indicated numeric values are minimum or maximum, as 
appropriate, for the context of requirements.  Refer uncertainties to Owner’s Representative for a 
decision before proceeding. 

1.4 INFORMATIONAL SUBMITTALS 
A. Contractor's Statement of Responsibility:  When required by authorities having jurisdiction, 

submit copy of written statement of responsibility sent to authorities having jurisdiction before 
starting work. 

B. Testing Agency Qualifications:  For testing agencies specified in "Quality Assurance" Article to 
demonstrate their capabilities and experience.  Include proof of qualifications in the form of a 
recent report on the inspection of the testing agency by a recognized authority. 

1.5 REPORTS AND DOCUMENTS 
A. Test and Inspection Reports:  Prepare and submit certified written reports specified in other 

Sections.  Include the following: 
1. Date of issue. 
2. Project title and number. 
3. Name, address, and telephone number of testing agency. 
4. Dates and locations of samples and tests or inspections. 
5. Names of individuals making tests and inspections. 
6. Description of the Work and test and inspection method. 
7. Identification of product and Specification Section. 
8. Complete test or inspection data. 
9. Test and inspection results and an interpretation of test results. 
10. Record of temperature and weather conditions at time of sample taking and testing and 

inspecting. 
11. Comments or professional opinion on whether tested or inspected Work complies with 

the Contract Document requirements. 
12. Name and signature of laboratory inspector. 
13. Recommendations on retesting and reinspecting. 

B. Manufacturer's Field Reports:  Prepare written information documenting tests and inspections 
specified in other Sections.  Include the following: 
1. Name, address, and telephone number of representative making report. 
2. Statement on condition of substrates and their acceptability for installation of product. 
3. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken. 
4. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 
5. Other required items indicated in individual Specification Sections. 

C. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses, 
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 
payments, judgments, correspondence, records, and similar documents, established for 
compliance with standards and regulations bearing on performance of the Work. 

1.6 QUALITY ASSURANCE 
A. General:  Qualifications paragraphs in this article establish the minimum qualification levels 

required; individual Specification Sections specify additional requirements. 
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B. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar to 
those indicated for this Project and with a record of successful in-service performance, as well as 
sufficient production capacity to produce required units. 

C. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated 
for this Project and with a record of successful in-service performance, as well as sufficient 
production capacity to produce required units. 

D. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling 
work similar in material, design, and extent to that indicated for this Project, whose work has 
resulted in construction with a record of successful in-service performance. 

E. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with the 
experience and capability to conduct testing and inspecting indicated, as documented according to 
ASTM E 329; and with additional qualifications specified in individual Sections; and, where 
required by authorities having jurisdiction, that is acceptable to authorities. 
1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 1910.7. 
2. NVLAP:  A testing agency accredited according to NIST's National Voluntary 

Laboratory Accreditation Program. 
F. Manufacturer's Representative Qualifications:  An authorized representative of manufacturer who 

is trained and approved by manufacturer to observe and inspect installation of manufacturer's 
products that are similar in material, design, and extent to those indicated for this Project. 
1. Testing Agency Responsibilities:  Submit a certified written report of each test, 

inspection, and similar quality-assurance service to Architect, with copy to Contractor.  
Interpret tests and inspections and state in each report whether tested and inspected work 
complies with or deviates from the Contract Documents. 

1.7 QUALITY CONTROL 
A. Owner Responsibilities:  Where quality-control services are indicated as Owner's responsibility, 

Owner will engage a qualified testing agency to perform these services. 
1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing 

agencies engaged and a description of types of testing and inspecting they are engaged to 
perform. 

2. Costs for retesting and reinspecting construction that replaces or is necessitated by work 
that failed to comply with the Contract Documents will be charged to Contractor, and the 
Contract Sum will be adjusted by Change Order. 

B. Manufacturer's Field Services:  Where indicated, engage a manufacturer's representative to 
observe and inspect the Work.  Manufacturer's representative's services include examination of 
substrates and conditions, verification of materials, inspection of completed portions of the Work, 
and submittal of written reports. 

C. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's 
responsibility, provide quality-control services, including retesting and reinspecting, for 
construction that replaced Work that failed to comply with the Contract Documents. 

D. Testing Agency Responsibilities:  Cooperate with Architect and Contractor in performance of 
duties.  Provide qualified personnel to perform required tests and inspections. 
1. Notify Owner’s Representative and Contractor promptly of irregularities or deficiencies 

observed in the Work during performance of its services. 
2. Determine the location from which test samples will be taken and in which in-situ tests 

are conducted. 
3. Conduct and interpret tests and inspections and state in each report whether tested and 

inspected work complies with or deviates from requirements. 
4. Submit a certified written report, in duplicate, of each test, inspection, and similar 

quality-control service through Contractor. 
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5. Do not release, revoke, alter, or increase the Contract Document requirements or approve 
or accept any portion of the Work. 

6. Do not perform any duties of Contractor. 
 

E. Associated Services:  Cooperate with agencies performing required tests, inspections, and similar 
quality-control services, and provide reasonable auxiliary services as requested.  Notify agency 
sufficiently in advance of operations to permit assignment of personnel.  Provide the following: 
1. Access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require testing and 

inspecting.  Assist agency in obtaining samples. 
4. Facilities for storage and field curing of test samples. 
5. Delivery of samples to testing agencies. 
6. Preliminary design mix proposed for use for material mixes that require control by testing 

agency. 
7. Security and protection for samples and for testing and inspecting equipment at Project 

site. 
 

F. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance and 
control services with a minimum of delay and to avoid necessity of removing and replacing 
construction to accommodate testing and inspecting. 
1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 REPAIR AND PROTECTION 
A. General:  On completion of testing, inspecting, sample taking, and similar services, repair 

damaged construction and restore substrates and finishes. 
1. Provide materials and comply with installation requirements specified in other 

Specification Sections or matching existing substrates and finishes.  Restore patched 
areas and extend restoration into adjoining areas with durable seams that are as invisible 
as possible.  Comply with the Contract Document requirements for cutting and patching 
in Division 01, Section "Execution". 

B. Protect construction exposed by or for quality-control service activities. 
C. Repair and protection are Contractor's responsibility, regardless of the assignment of 

responsibility for quality-control services. 

END OF SECTION 014000 
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SECTION 014200 
REFERENCES 

PART 1 - GENERAL 

1.1 DEFINITIONS 

A. General:  Basic Contract definitions are included in the Conditions of the Contract. 

B. "Approved":  When used to convey Owner’s Representative action on Contractor's submittals, 
applications, and requests, "approved" is limited to Architect's duties and responsibilities as stated 
in the Conditions of the Contract. 

C. "Directed":  A command or instruction by Owner’s Representative.  Other terms including 
"requested", "authorized", "selected", "required", and "permitted" have the same meaning as 
"directed". 

D. "Indicated":  Requirements expressed by graphic representations or in written form on Drawings, 
in Specifications, and in other Contract Documents.  Other terms including "shown", "noted", 
"scheduled", and "specified" have the same meaning as "indicated". 

E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities having 
jurisdiction, and rules, conventions, and agreements within the construction industry that control 
performance of the Work. 

F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly, 
installation, and similar operations. 

G. "Install":  Operations at Project site including unloading, temporarily storing, unpacking, 
assembling, erecting, placing, anchoring, applying, working to dimension, finishing, curing, 
protecting, cleaning, and similar operations. 

H. "Provide":  Furnish and install, complete and ready for the intended use. 

I. "Project Site":  Space available for performing construction activities.  The extent of Project site 
is shown on Drawings and may or may not be identical with the description of the land on which 
Project is to be built. 

1.2 INDUSTRY STANDARDS 

A. Applicability of Standards:  Unless the Contract Documents include more stringent requirements, 
applicable construction industry standards have the same force and effect as if bound or copied 
directly into the Contract Documents to the extent referenced.  Such standards are made a part of 
the Contract Documents by reference. 

B. Publication Dates:  Comply with standards in effect as of date of the Contract Documents unless 
otherwise indicated. 

C. Copies of Standards:  Each entity engaged in construction on Project should be familiar with 
industry standards applicable to its construction activity.  Copies of applicable standards are not 
bound with the Contract Documents. 
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1. Where copies of standards are needed to perform a required construction activity, obtain 
copies directly from publication source. 

1.3 ABBREVIATIONS AND ACRONYMS 

A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the following list. 

  
AA Aluminum Association (The) 
  
AAMA American Architectural Manufacturers Association 
  
ABAA Air Barrier Association of America 
  
AHRI Air-Conditioning, Heating, and Refrigeration Institute, The 
  
AIA American Institute of Architects (The) 
  
ANSI American National Standards Institute 
  
APA APA - The Engineered Wood Association 
  
ASCE American Society of Civil Engineers 
  
ASCE/SEI American Society of Civil Engineers/Structural Engineering Institute 
 (See ASCE) 
  
ASHRAE American Society of Heating, Refrigerating and Air-Conditioning Engineers 
  
ASME ASME International 
 (American Society of Mechanical Engineers International) 
  
ASTM ASTM International 
 (American Society for Testing and Materials International) 
  
AWI Architectural Woodwork Institute 
  
AWPA American Wood Protection Association 
 (Formerly:  American Wood Preservers' Association) 
  
AWS American Welding Society 
  
CSI Construction Specifications Institute (The) 
  
EJMA Expansion Joint Manufacturers Association, Inc. 
  
ETL SEMCO Intertek ETL SEMCO 
 (Formerly:  ITS - Intertek Testing Service NA) 
  
FM Approvals FM Approvals LLC 
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FM Global FM Global 
  
ICBO International Conference of Building Officials 
  
ISO International Organization for Standardization 
  
ITS Intertek Testing Service NA 
 (Now ETL SEMCO) 
  
MPI Master Painters Institute 
  
NFPA NFPA 
 (National Fire Protection Association) 
  
SDI Steel Deck Institute 
  
SEI/ASCE Structural Engineering Institute/American Society of Civil Engineers 
 (See ASCE) 
  
SJI Steel Joist Institute 
  
SMACNA Sheet Metal and Air Conditioning Contractors' 
 National Association 
  
SPFA Spray Polyurethane Foam Alliance 
  
WCLIB West Coast Lumber Inspection Bureau 
  
WWPA Western Wood Products Association 
  

B. Code Agencies:  Where abbreviations and acronyms are used in Specifications or other Contract 
Documents, they shall mean the recognized name of the entities in the following list. 

  
ICC International Code Council 
  
ICC-ES ICC Evaluation Service, Inc. 
  
EPA Environmental Protection Agency 

  

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 014200 
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SECTION 017300 
EXECUTION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes general administrative and procedural requirements governing execution of the 
Work including, but not limited to, the following: 
1. Installation of the Work. 

Cutting and patching. 
2. Progress cleaning. 
3. Protection of installed construction. 

B. Related Requirements: 
1. Division 01, Section "Summary" for limits on use of Project site. 
2. Division 01, Section "Closeout Procedures" for submitting final property survey with 

Project Record Documents, recording of Owner-accepted deviations from indicated lines 
and levels, and final cleaning. 

1.2 QUALITY ASSURANCE 

A. Cutting and Patching:  Comply with requirements for and limitations on cutting and patching of 
construction elements. 
1. Structural Elements:  When cutting and patching structural elements, notify Architect of 

locations and details of cutting and await directions from Architect before proceeding.  
Shore, brace, and support structural element during cutting and patching.  Do not cut and 
patch structural elements in a manner that could change their load-carrying capacity or 
increase deflection. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Comply with requirements specified in other Sections. 

B. In-Place Materials:  Use materials for patching identical to in-place materials.  For exposed 
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent possible. 
1. If identical materials are unavailable or cannot be used, use materials that, when installed, 

will provide a match acceptable to Architect for the visual and functional performance of 
in-place materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Conditions:  The existence and location of construction indicated as existing are not 
guaranteed.  Before beginning work, investigate and verify the existing construction affecting the 
Work. 
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B. Examination and Acceptance of Conditions:  Before proceeding with each component of the Work, 
examine substrates, areas, and conditions, with Installer or Applicator present where indicated, for 
compliance with requirements for installation tolerances and other conditions affecting 
performance.  Record observations. 
1. Examine existing mechanical and electrical systems to verify actual locations of 

connections before equipment and fixture installation. 
2. Examine walls and other components for suitable conditions where products and systems 

are to be installed. 
3. Verify compatibility with and suitability of substrates, including compatibility with 

existing finishes or primers. 

C. Proceed with installation only after unsatisfactory conditions have been corrected.  Proceeding with 
the Work indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck 
measurements before installing each product.  Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
fabrication.  Coordinate fabrication schedule with construction progress to avoid delaying the 
Work. 

3.3 INSTALLATION 

A. General:  Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated. 
1. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement. 

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible results.  Maintain 
conditions required for product performance until Substantial Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading. 

E. Sequence the Work and allow adequate clearances to accommodate movement of construction 
items on site and placement in permanent locations. 

F. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels. 

G. Attachment:  Provide blocking and attachment plates and anchors and fasteners of adequate size 
and number to securely anchor each component in place, accurately located and aligned with other 
portions of the Work.  Where size and type of attachments are not indicated, verify size and type 
required for load conditions. 
1. Mounting Heights:  Where mounting heights are not indicated, mount components at 

heights directed by Architect. 
2. Allow for building movement, including thermal expansion and contraction. 
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H. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered 
hazardous. 

3.4 CUTTING AND PATCHING 

A. Cutting and Patching, General:  Employ skilled workers to perform cutting and patching.  Proceed 
with cutting and patching at the earliest feasible time, and complete without delay. 
1. Cut in-place construction to provide for installation of other components or performance 

of other construction, and subsequently patch as required to restore surfaces to their 
original condition. 

B. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged 
during installation or cutting and patching operations, by methods and with materials so as not to 
void existing warranties. 

C. Temporary Support:  Provide temporary support of work to be cut. 

D. Protection:  Protect in-place construction during cutting and patching to prevent damage.  Provide 
protection from adverse weather conditions for portions of Project that might be exposed during 
cutting and patching operations. 

E. Existing Mechanical/Electrical Systems:  Where existing systems are required to be removed, 
relocated, or abandoned, bypass such services/systems before cutting to minimize  interruption to 
occupied areas. 

F. Cutting:  Cut in-place construction by sawing, drilling, breaking, grinding, and similar operations, 
using methods least likely to damage elements retained or adjoining construction.  
1. In general, use hand or small power tools designed for sawing and grinding, not hammering 

and chopping.  Cut holes and slots neatly to minimum size required, and with minimum 
disturbance of adjacent surfaces.  Temporarily cover openings when not in use. 

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces. 
3. Concrete and Masonry:  Cut using a cutting machine, such as an abrasive saw or a diamond-

core drill. 
4. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions to be 

removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent 
entrance of moisture or other foreign matter after cutting. 

5. Proceed with patching after construction operations requiring cutting are complete. 

G. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other work.  Patch with durable seams that are as invisible as practicable.  
Provide materials and comply with installation requirements specified in other Sections, where 
applicable. 
1. Inspection:  Where feasible, test and inspect patched areas after completion to demonstrate 

physical integrity of installation. 
2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish restoration 

into retained adjoining construction in a manner that will minimize evidence of patching 
and refinishing. 

3. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a 
weathertight condition and ensures thermal and moisture integrity of building enclosure. 
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H. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Remove paint, 
mortar, oils, putty, and similar materials from adjacent finished surfaces. 

3.5 PROGRESS CLEANING 

A. General:  Clean Project site and work areas daily. Enforce requirements strictly.  Dispose of 
materials lawfully. 
1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 

debris. 
2. Do not hold waste materials more than seven days during normal weather or three days if 

the temperature is expected to rise above 80 deg F. 
3. Containerize hazardous and unsanitary waste materials separately from other waste.  Mark 

containers appropriately and dispose of legally, according to regulations. 

B. Site:  Maintain Project site free of waste materials and debris.  

C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for proper 
execution of the Work. 
1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean the entire work area, 

as appropriate. 

D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written 
instructions of manufacturer of product installed, using only cleaning materials specifically 
recommended.  If specific cleaning materials are not recommended, use cleaning materials that are 
not hazardous to health or property and that will not damage exposed surfaces. 

E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space. 

F. Waste Disposal:  Do not bury or burn waste materials on-site.  Do not wash waste materials down 
sewers or into waterways. 

G. During handling and installation, clean and protect construction in progress and adjoining materials 
already in place.   

H. Limiting Exposures:  Supervise construction operations to assure that no part of the construction, 
existing, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise 
deleterious exposure during the construction period. 

3.6 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage or 
deterioration at time of Substantial Completion. 

B. Comply with manufacturer's written instructions for temperature and relative humidity. 

END OF SECTION 017300 
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SECTION 23 8127 HEAT PUMPS 
 
Alternate Bid #1: 
 
Replace the existing HVAC unit at the end of each portable classroom with a new unit based on the 
specifications in this section.  Replace the existing thermostat for each unit with a new thermostat based 
on the specifications in this section.  



Project: W36H1-A10EX4XXX
Model Number: W36HF-A10ZP4XXR

Plan-ID: WM-02
Quantity: 1

Page: 6

Supply Air Performance

1260 cfmTotal Supply Air
1/2 hpBlower Motor

Medium Blower Speed
Non-Ducted

0.03 in wg.Filter Static Pressure

Air flow is based on Wet Coil

Electrical Data

208/230 VoltsPower Supply
1 Phase
60 Hertz
79 AmpsMinimum Circuit Ampacity
80 AmpsMaximum External Fuse or

Circuit Breaker

All wiring must conform to the National Electrical Code and all local
codes

NOTE: MOCP (Maximum Overcurrent Protection) value listed is the
maximum value as per UL 1995 calculations for MOCP (branch-circuit
conductor sizes shown are based on this MOCP). The actual factory
installed Overcurrent Protective Device (Circuit Breaker) in this model
may be lower than the maximum UL 1995 allowable MOCP value, but
still above the UL 1995 minimum calculated value or Minimum Circuit
Ampacity (MCA} listed.

AHRI Rated Cooling Performance

AHRI Certified Reference #   215871276
36,000 BtuhAHRI Rated Cooling

Capacity
11.40EER
1150 cfmRated Airflow

Cooling Performance @ Project Parameters

36,689 BtuhCooling Capacity
27,034 BtuhSensible Capacity
9,655 BtuhLatent Capacity
11.40 EEREfficiency (at AHRI)
11.40 EEREfficiency Stage 1
95.0 °FOutdoor DB Temp
80.0 °FEntering DB Temp
67.0 °FEntering WB Temp
60.1 °FLeaving DB Temp
57.9 °FLeaving WB Temp

HP Heating Performance

33,000 BtuhHP Capacity @47.0°F
3.3HP COP @47.0°F
10.0 °FHP Heating Outside Temp
70.0 °FHP Heating Entering Air
14,200 BtuhHP Heating Capacity
80.4 °FHP Heating Leaving Temp
105.5 °FHP with Elec Res Htg Lv Air

Electric Resistance Heat

10 kWNominal Heat Size
240 VoltsElectric Heat Voltage
34,130 BtuhHeat Output

Approximate Installed Weight

372 lbUnit Weight
37 lbOption Weight
409 lbTotal Weight

Factory Options Selected

A - 208/230 Volt 1 phase
10 - 10 KW - 1 Circuit - w/Circuit Breaker Disconnect
Z - Economizer Ventilation Option - Full Flow Enthalpy JADE Control
P - 2-Inch Pleated MERV 8
4 - Buckeye Gray
X - Standard Cabinet
X - Copper/Aluminum Evaporator Coil, Copper/Aluminum Condensor Coil
R - Hi Pressure Switch, Low Pressure Switch, Compressor Control Module, Refrigerant leak detector (RDS),
Low Ambient Control, & Outdoor Thermostat



Project: W36H1-A10EX4XXX
Model Number: W36HF-A10ZP4XXR

Plan-ID: WM-02
Quantity: 1
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Standard Product Features

Wall-Mount Heat Pump
• R-454B A2L Refrigerant that meets the global objectives outlined in the Montreal Protocol and the Kigali
Amendment.
• Non-Fiberglass Foil Faced Insulation: Environmentally friendly high "R" value non-fiberglass insulation that is
made with recycled denim and cotton materials used with a FSK foil face that is both durable and cleanable
• Durable Cabinet Construction: Multiple cabinet construction options are available for different outdoor
conditions. Optional cabinet coatings may be ordered for extreme outdoor environments.
• Multi-speed Electronically commutated indoor motor (ECM) technology.
• Easy Filter Access: Dedicated filter door for simplified maintenance. Compatible with 1” and 2” filters up to
MERV13 rating.
• Green Fin Hydrophilic Evaporator Coil: Enhanced wettability coating prevents mold formation, improves
condensate drainage, and provides protection against corrosive airborne particulates.
• Copper/Aluminum Condenser Coil: Rifled copper tubing for encreased efficiency and aluminum fins for easy
cleaning and servicability.
• Enclosed outdoor fan motor with ball bearing construction.
• Copper/Aluminum finned coils, and refrigerant system includes filter drier. Evaporator coil includes green fin
coil protection.
• Controls include short cycle protection and phase monitoring. Hi and low pressure switch refrigerant system
protection standard.
Series Compliance
• Complies with efficiency requirements of ANSI/ASHRAE/IESNA 90.1-2019.
• Certified to ANSI/AHRI Standard 390-2021 for SPVU (Single Package Vertical Units)
• Intertek ETL Listed to Standard for Safety of Household and Similar Electrical Appliances ANSI/UL STD
60335-1 & ANSI/UL STD 60335-2-40/ CSA STD C22.2 No. 60335-1 & CSA STD C22.2 No. 60335-2-40 Fourth
Edition.
• Bard is an ISO 9001:2015 Certified Manufacturer
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Quantity: 1
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Dimensions of Basic Unit for Architectural and Installation Requirements (Inches)

Width
(W)

Depth
(D)

Height
(H)

Supply Return
A B C B E F G I

38.2 17.13 74.56 7.88 27.88 13.88 27.88 40 10.88 29.75 17.93

J K L M N O R S T U V

30.75 32.75 33.25 31 2.75 39.13 26.75 9.14 3.94 12 9



Project: W36H1-A10EX4XXX
Warranty Document (8-13-2024)
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SECTION 32 12 16 ASPHALT PAVING 

 
PART 1 - GENERAL 

 
1.1 SUMMARY 

A. Section Includes: 
1. Base course under asphalt paving. 
2. Crack Sealing. 
3. Hot-mix asphalt patching. 
4. Hot-mix asphalt paving. 
5. Hot-mix asphalt overlay. 
6. Seal Coating. 

 
1.2 SUBMITTALS 

A. Product Data: For each type of product indicated. Include technical data and tested physical 
and performance properties. 
1. Job-Mix Designs: Certification, by authorities having jurisdiction, of approval of each 

job mix proposed for the Work. 
2. Job-Mix Designs: For each job mix proposed for the Work. 

B. Material Certificates: For each paving material, from manufacturer. 
 

1.3 QUALITY ASSURANCE 
A. Manufacturer Qualifications: A paving-mix manufacturer registered with and approved by 

authorities having jurisdiction or WSDOT. 
B. Regulatory Requirements: Comply with materials, workmanship, and other applicable 

requirements of the latest edition of Standard Specification M41-10 of WSDOT for asphalt 
paving work. 

1. Measurement and payment provisions and safety program submittals included in standard 
specifications do not apply to this Section. 

C. Preinstallation Conference: Conduct conference at Project site. 
 

1.4 PROJECT CONDITIONS 
A. Environmental Limitations: Do not apply asphalt materials if subgrade is wet or excessively 

damp, if rain is imminent or expected before time required for adequate cure, or if the following 
conditions are not met: 

1. Tack Coat: Minimum surface temperature of 60 deg F. 
2. Asphalt Base Course: Minimum surface temperature of 40 deg F and rising at time of 

placement. 
3. Asphalt Surface Course: Minimum surface temperature of 60 deg F at time of placement. 
4. Asphalt Sealcoating: Minimum surface temperature of 60 deg F at time of placement. 

B. Pavement-Marking Paint: Proceed with pavement marking only on clean, dry surfaces and at a 
minimum ambient or surface temperature of 40 deg F for oil-based materials, 55 deg F for 
water-based materials, and not exceeding 95 deg F. 
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PART 2 - PRODUCTS 
 

2.1 BASE COURSE 
A. Base Course: Crushed surfacing top course per WSDOT Standard Section 9-03.9(3) to thickness 

shown on plans. 
B. Full Depth Reclamation (OPTIONAL): Pulverize existing asphalt paving from 5/8” to 1-1/4” in size. 

Blend in with existing base course to thickness shown on plans. 
C. Compact base course to a minimum of 95% of its modified proctor maximum dry density. 

 

2.2 AGGREGATE 
A. Aggregate for paving and patching shall be Class 1/2” with over 50% 3/8” and shall conform to 

the latest edition of WSDOT Standard Specification M41-10 Section 9-03.8(1), (2), (3)A and 
(3)B. 

B. Aggregate for overlay shall be Class 3/8” and shall conform to the latest edition of WSDOT 
Standard Specification M41-10 Section 9-03.8(1), (2), (3)A and (3)B. 

C. Blending sand shall conform to the latest edition of WSDOT Standard Specification 9-03.1(2). 
 

2.3 ASPHALT MATERIALS 
A. Asphalt material shall conform to the latest edition of WSDOT Standard Specification M41-10, 

Section 9-02.1(4). 
 

2.4 AUXILIARY MATERIALS 
A. Herbicide: In conformance with the latest edition of WSDOT Standard Specification M41-10 

Section 5-04.3(4)B. Commercial chemical for weed control, registered by the EPA. Provide in 
granular, liquid, or wettable powder form. 

B. Crack Sealant: The sealant shall be a polymer/polyester fiber modified asphalt sealant that is a 
homogeneous blend of high quality polymer modified asphalt and polyester fiber supplied in 
solid form. Field mixed AC and fibers will not be accepted. The material shall come packaged 
in sealed cartons of uniform weight and palletized on pallets of uniform weight. Each carton 
shall be clearly marked with the name and address of the manufacturer, the trade name of the 
material, specification designation, the manufacturer’s batch and lot number, recommended 
pouring (application) temperature, safe heating temperature (the highest temperature to which 
the material can be heated and still conform to the requirements of the specification) and 
application instructions. 

C. Asphalt sealcoating: Special Asphalt Products Resurfacer XLR8 or approved equal. 
D. Pavement-Marking Paint: Pavement markings shall be in accordance with WSDOT Standard 

Specifications M41-10, Section 8-22. Contractor shall use WSDOT approved materials, prepare 
the surfaces, apply the paint, and be within the tolerances as specified in the WSDOT Standard 
Specifications. 

1. Color: As indicated. 
 

2.5 MIXES 
A. Hot-Mix Asphalt: Dense, hot-laid, hot-mix asphalt plant mixes approved by authorities having 

jurisdiction and complying with the following requirements: 
1. Provide mixes with a history of satisfactory performance in geographical area where 

Project is located. 
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PART 3 - EXECUTION 
 

3.1 EXAMINATION 
A. Proof-roll subgrade below pavements with loaded tandem-axle pneumatic-tired equipment to 

identify soft pockets and areas of excess yielding. Do not proof-roll wet or saturated 
subgrades. 

B. Proceed with paving only after unsatisfactory conditions have been corrected. 
 

3.2 PATCHING 
A. Asphalt Pavement: Saw cut perimeter of patch and excavate existing pavement section to sound 

base. Excavate rectangular or trapezoidal patches, extending 12 inches into perimeter of 
adjacent sound pavement, unless otherwise indicated. Cut excavation faces vertically. Remove 
excavated material. Recompact existing unbound-aggregate base course to form new subgrade. 

B. Tack Coat: Before placing patch material, apply tack coat uniformly to vertical asphalt surfaces 
abutting the patch. Apply at a rate of 0.05 to 0.15 gal./sq. yd. 
1. Allow tack coat to cure undisturbed before applying hot-mix asphalt paving. 
2. Avoid smearing or staining adjoining surfaces, appurtenances, and surroundings. 

Remove spillages and clean affected surfaces. 
C. Placing Patch Material: Fill excavated pavement areas with hot-mix asphalt base mix for full 

thickness of patch and, while still hot, compact flush with adjacent surface. 
 

3.3 SURFACE PREPARATION 
A. General: Immediately before placing asphalt materials, remove loose and deleterious material 

from substrate surfaces. Ensure that prepared subgrade is ready to receive paving. 
B. Proof-roll subgrade below pavements with heavy pneumatic-tired equipment to identify soft 

pockets and areas of excess yielding. Do not proof-roll wet or saturated subgrades. 
C. Herbicide Treatment: Apply herbicide according to manufacturer's recommended rates and 

written application instructions. Apply to dry, prepared subgrade or surface of compacted- 
aggregate base before applying paving materials. 

D. Tack Coat: Apply uniformly to surfaces of existing pavement at a rate of 0.05 to 0.15 gal./sq. yd. 
1. Allow tack coat to cure undisturbed before applying hot-mix asphalt paving. 
2. Avoid smearing or staining adjoining surfaces, appurtenances, and surroundings. 

Remove spillages and clean affected surfaces. 
 

3.4 OVERLAY ON EXISTIN PAVEMENT 
A. Follow Section 3.2 for patching areas where asphalt has been removed. 
B. Crack seal remaining cracks in area of overlay. 
C. Immediately before placing asphalt materials, remove loose and deleterious material from 

substrate surfaces. Ensure that prepared subgrade is ready to receive paving. 
D. Tack Coat: Apply uniformly to surfaces of existing pavement at a rate of 0.05 to 0.15 gal./sq. yd. 

1. Allow tack coat to cure undisturbed before applying hot-mix asphalt paving. 
2. Avoid smearing or staining adjoining surfaces, appurtenances, and surroundings. 

Remove spillages and clean affected surfaces. 



ASPHALT PAVING 

 
24092 Pasco School District 2026 Portables 
Site Work and Portable Repairs   

32 12 16 - 4 

 

 

3.5 HOT-MIX ASPHALT PLACING 
 

A. Machine place hot-mix asphalt on prepared surface, spread uniformly, and strike off. Place 
asphalt mix by hand to areas inaccessible to equipment in a manner that prevents segregation of 
mix. Place each course to required grade, cross section, and thickness when compacted. 
1. Spread mix at minimum temperature of 250 deg F. 
2. Regulate paver machine speed to obtain smooth, continuous surface free of pulls and 

tears in asphalt-paving mat. 
B. Place paving in consecutive strips not less than 10 feet wide unless infill edge strips of a lesser 

width are required. 
C. Promptly correct surface irregularities in paving course behind paver. Use suitable hand tools to 

remove excess material forming high spots. Fill depressions with hot-mix asphalt to prevent 
segregation of mix; use suitable hand tools to smooth surface. 

 
3.6 JOINTS 

A. Construct joints to ensure a continuous bond between adjoining paving sections. Construct 
joints free of depressions, with same texture and smoothness as other sections of hot-mix 
asphalt course. 
1. Clean contact surfaces and apply tack coat to joints. 
2. Offset longitudinal joints, in successive courses, a minimum of 6 inches. 
3. Offset transverse joints, in successive courses, a minimum of 24 inches. 
4. Construct transverse joints at each point where paver ends a day's work and resumes 

work at a subsequent time. Construct these joints using either "bulkhead" or "papered" 
method according to AI MS-22, for both "Ending a Lane" and "Resumption of Paving 
Operations". 

 
3.7 COMPACTION 

A. General: Begin compaction as soon as placed hot-mix paving will bear roller weight without 
excessive displacement. Compact hot-mix paving with hot, hand tampers or with vibratory-plate 
compactors in areas inaccessible to rollers. 
1. Complete compaction before mix temperature cools to 185 deg F. 

B. Breakdown Rolling: Complete breakdown or initial rolling immediately after rolling joints and 
outside edge. Examine surface immediately after breakdown rolling for indicated crown, grade, 
and smoothness. Correct laydown and rolling operations to comply with requirements. 

C. Intermediate Rolling: Begin intermediate rolling immediately after breakdown rolling while 
hot- mix asphalt is still hot enough to achieve specified density. Continue rolling until hot-mix 
asphalt course has been uniformly compacted to the following density: 
1. Average Density: 92 percent of reference maximum theoretical density according to 

ASTM D 2041, but not less than 90 percent nor greater than 96 percent. 
D. Finish Rolling: Finish roll paved surfaces to remove roller marks while hot-mix asphalt is still 

warm. 
E. Edge Shaping: While surface is being compacted and finished, trim edges of pavement to 

proper alignment. Bevel edges while asphalt is still hot; compact thoroughly. 
F. Protection: After final rolling, do not permit vehicular traffic on pavement until it has cooled 

and hardened. 
G. Erect barricades to protect paving from traffic until mixture has cooled enough not to become 

marked. 
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3.8 INSTALLATION TOLERANCES 
A. Pavement Thickness: Compact each course to produce the thickness indicated within the 

following tolerances: 
1. Base Course: Plus or minus 1/2 inch. 
2. Surface Course: Plus 1/4 inch, no minus. 

B. Pavement Surface Smoothness: Compact each course to produce a surface smoothness within 
the following tolerances as determined by using a 10 foot straightedge applied transversely or 
longitudinally to paved areas: 
1. Base Course: 1/4 inch. 
2. Surface Course: 1/8 inch. 
3. Crowned Surfaces: Test with crowned template centered and at right angle to crown. 

Maximum allowable variance from template is 1/4 inch. 
 

3.9 ASPHALT SEALCOATING 
A. Application: Clean area to be sealcoated, wash, sweep, blow or vacuum surface to assure clean 

bondable surface. Treat weeds with approved weed killer and fill all cracks ¼” or larger with an 
approved elastomeric crack and joint filler. 

B. Remove all broken existing paving and patch area with new asphalt paving. 
C. Dilute Resurfacer XLR8 with 0- 10% of clean water to a smooth creamy consistency that is 

compatible with the application method. Apply using hand or motorized squeegee or spray 
equipment following manufacturer’s written instructions. 

3.10 PAVEMENT MARKING 
A. Do not apply pavement-marking paint until layout, colors, and placement have been verified 

with Architect. 
B. Allow paving to age for 30 days before starting pavement marking. 
C. Sweep and clean surface to eliminate loose material and dust. 
D. Apply paint with mechanical equipment to produce pavement markings, of dimensions 

indicated, with uniform, straight edges. Apply at manufacturer's recommended rates to provide 
a minimum wet film thickness of 15 mils. 

3.11 FIELD QUALITY CONTROL 
A. Testing Agency: Owner will engage a qualified testing agency to perform tests and inspections. 
B. Replace and compact hot-mix asphalt where core tests were taken. 
C. Remove and replace or install additional hot-mix asphalt where test results or measurements 

indicate that it does not comply with specified requirements. 
 

3.12 DISPOSAL 
A. Except for material indicated to be recycled, remove excavated materials from Project site and 

legally dispose of them in an EPA-approved landfill. 
 

END OF SECTION 32 12 16 
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SECTION 32 31 13 – CHAIN LINK FENCES AND GATES 

PART 1 - GENERAL 

1.1 SUMMARY 
A. Section includes chain-link fences, horizontal-slide gates and swing gates. 

B. Coordinate installation of concrete aprons and mow strips with installation of chain link fenc-
es. 

1.2 PERFORMANCE REQUIREMENTS 
A. Delegated Design:  Design chain-link fences and gates. 
B. Structural Performance:  Chain-link fence and gate framework shall withstand the effects of 

gravity loads and the following loads and stresses within limits and under conditions indicated 
according to ASCE/SEI 7. 
1. Minimum Post Size:  Determine according to ASTM F 1043 for framework up to 12’ 

high, and post spacing not to exceed ten 10’. 

1.3 SUBMITTALS 
A. Product Data:  For each type of product indicated 
B. Shop Drawings:  Include plans, elevations, sections, details, and attachments to other work. 
C. Product Certificates:  For each type of chain-link fence and gate, from manufacturer. 
D. Product Test Reports:  For framing strength according to ASTM F 1043. 
E. Operation and maintenance data. 
F. Manufacturer's standard form in which Installer agrees to repair or replace components of 

chain-link fences and gates that fail in materials or workmanship within specified warranty pe-
riod. 

PART 2 - PRODUCTS 

2.1 CHAIN-LINK FENCE FABRIC 
A. General:  Provide fabric in one-piece heights measured between top and bottom of outer edge of 

selvage knuckle.  Comply with CLFMI Product Manual and with requirements indicated below: 
1. Fabric Height:  As indicated on drawings. 
2. Steel Wire Fabric:  Wire with a diameter of 0.148”, 9 GA.  

a. Mesh Size:  2 inches. 
b. Zinc-Coated (Galvanized ) Steel Fabric:  ASTM A 392, Type II, with zinc coating 

applied before weaving. 
3. Selvage:  Knuckled at both selvages. 

2.2 FENCE FRAMING 
A. Posts and Rails to comply with ASTM F 1043 for framing, including rails, braces, and line; 

terminal; and corner posts.  Metallic Coating for steel framing to be Type A zinc coating. 
Provide members with minimum dimensions and wall thickness according to ASTM F 1043 or 
ASTM F 1083 based on the following: 
1. Fence Height:  As indicated on drawings. 
2. Heavy Industrial Strength:  Material Group IA, round steel pipe, electric-resistance-

welded pipe.  
a. Top Rail: 1-5/8” O.D., SCH 40, 2.27 lbs. /ft.  Top rail to be 20.5’ length, joined 

with 1-5/8” sleeve. 
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b. Line Post: 2-3/8” O.D., SCH 40, 3.65 lbs. /ft.  Line posts set 10’, on center, 
maximum spacing.  Concrete footing 10” in diameter and 30” deep. 

c. Terminal Post: 2-7/8” O.D., SCH 40, 5.79 lbs. /ft. 
d. Gates: 1-7/8” O.D., SS-20, 1.76 lbs. /ft. Gates brace and trussed as necessary. 
e. Gate Posts: Single swing gate, 2-7/8” O.D., SCH 40, 5.79 lbs. /ft. Concrete footing 

to be 12” in diameter and 36” deep. Double swing gate, 4” O.D., SCH 40, 9.10 lbs. 
/ft. Concrete footing to be 12” in diameter and 36” deep. 

 

2.3 TENSION WIRE AND HOG RINGS 
A. Tension Wire:  0.177” diameter, 7 GA, coil spring tension wire complying with ASTM A 817 

and ASTM A 824, with the following metallic coating: 
1. Type III, Zn-5-Al-MM alloy with minimum coating weight matching chain-link fabric 

coating weight 
B. Hog Rings:  0.148” diameter, 9 GA, steel hog ring spaced 24” on center. 

2.4 SWING GATES 
A. General:  Comply with ASTM F 900 for gate posts and single and double swing gate types. 

1. Gate Leaf Width:  As indicated. 
2. Gate Fabric Height:  As indicated. 

B. Pipe and Tubing: 
1. Zinc-Coated (Galvanized) Steel: Comply with ASTM F 1043 and ASTM F 1083; 

Protective coating and finish to match fence framing. 
2. Gate Posts:  Round tubular steel. 
3. Gate Frames and Bracing:  Round tubular steel. 

C. Frame Corner Construction:  Welded. 
D. Hardware: 

1. Hinges:  360 degree inward and outward swing. 
2. Latches permitting operation from both sides of gate with provision for padlocking 

accessible from both sides of gate. 
3. Truss Rod Assemblies: Steel over hot dip galvanized after threading rod and turn buckle 

or other means of adjustment.  Truss not required for fencing with center brace as 
outlined in CLFMI. 

4. Regular brace band and carriage bolt, pressed steel rail-end, pressed steel eye-top, 
pressed steel post cap, 3/16” X 3/4” tension bar, regular tension band and carriage bolt. 

5. Tie Wire: 
a. Fencing: Provide 8-1/4”, 9 GA aluminum ties, spaced 15” on center for line posts 

and 24” on center for rails. 
b. Gates: Provide 8-1/4”, 9 GA aluminum tie wire at 15” on center along line posts 

and rails, except center of rail. For center of rails provide 6-1/2”, 9 GA aluminum 
tie wire at 24”. 

2.5 GROUT AND ANCHORING CEMENT 

A. Nonshrink, Nonmetallic Grout: Premixed, factory-packaged, nonstaining, noncorrosive, non-
gaseous grout complying with ASTM C 1107. Provide grout, recommended in writing by 
manufacturer, for exterior applications. 

B. Erosion-Resistant Anchoring Cement: Factory-packaged, nonshrink, nonstaining, hydraulic- 
controlled expansion cement formulation for mixing with potable water at Project site to cre-
ate pourable anchoring, patching, and grouting compound. Provide formulation that is re-
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sistant to erosion from water exposure without needing protection by a sealer or waterproof 
coating and that is recommended in writing by manufacturer, for exterior applications. 

PART 3 - EXECUTION 

3.1 INSTALLATION 
A. Examine areas and conditions, with Installer present, for compliance with requirements for site 

clearing, earthwork, pavement work, and other conditions affecting performance of the Work. 
1. Do not begin installation before final grading is completed unless otherwise permitted by 

Architect. 
B. Proceed with installation only after unsatisfactory conditions have been corrected. 
C. Stake locations of fence lines, gates, and terminal posts.  Do not exceed intervals of 500 feet or 

line of sight between stakes.  Indicate locations of utilities, lawn sprinkler system, underground 
structures, benchmarks, and property monuments. 

D. Install chain-link fencing to comply with ASTM F 567 and more stringent requirements 
indicated. 

E. Post Excavation:  Drill or hand-excavate holes for posts to diameters and spacings indicated, in 
firm, undisturbed soil. 

F. Post Setting:  Set posts in concrete at indicated spacing into firm, undisturbed soil. 
1. Verify that posts are set plumb, aligned, and at correct height and spacing, and hold in 

position during setting with concrete or mechanical devices. 
2. Concrete Fill:  Place concrete around posts to dimensions indicated and vibrate or tamp 

for consolidation.  Protect aboveground portion of posts from concrete splatter. 
a. Exposed Concrete:  Extend 2 inches above grade; shape and smooth to shed water. 
b. Non-shrink, non-metallic grout.  Factory packaged, non-staining, non-corrosive, 

non-gaseous grout complying with ASTMC 1107C/1107M.  Provide grout, for 
exterior applications. 

G. Terminal Posts:  Locate terminal end, corner, and gate posts per ASTM F 567 and terminal pull 
posts at changes in horizontal or vertical alignment. 

H. Line Posts:  Space line posts uniformly at ten feet (10’) on center (O.C.) maximum. 
I. Tension Wire:  Install according to ASTM F 567, maintaining plumb position and alignment of 

fencing.  Provide horizontal tension wire along bottom of fence fabric. 
J. Hog Rings: Spaced twenty four inches (24”) O.C. 
K. Chain-Link Fabric: Apply fabric to outside of enclosing framework. Leave two inches (2”) 

between finish grade or surface and bottom selvage unless otherwise indicated. 
L. Install gates according to manufacturer's written instructions, level, plumb, and secure for full 

opening without interference.  Attach fabric as for fencing.  Attach hardware using tamper-
resistant or concealed means.  Install ground-set items in concrete for anchorage.  Adjust 
hardware for smooth operation and lubricate where necessary. 

M. Gates:  Adjust gates to operate smoothly, easily, and quietly, free of binding, warp, excessive 
deflection, distortion, nonalignment, misplacement, disruption, or malfunction, throughout 
entire operational range.  Confirm that latches and locks engage accurately and securely without 
forcing or binding. 

END OF SECTION 32 31 13 
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