Mays Consulting
& Evaluation Services, Inc.

A Professional Consulting & Evaluation Organization

ADDENDUM #1
August 14, 2026

2027 Roof Replacement at

Coffman High School

Dublin City School District Board of Education
150 W. Bridge Street

Dublin, Ohio 43017

Drawings and Specifications
Dated: July 2, 2026

Mays Project #: DOH43-002-06
This addendum is issued for the purpose of clarifying the intent of the contract documents for
making necessary corrections, deletions, and/or additions to the documents on all items of

discrepancy raised up to the time of the issuance of this addendum.

When the entire specification section is revised, the revisions within the specification section are
indicated in bold italics.

Each bidder is hereby instructed and authorized to incorporate into his proposal the instructions
contained in this addendum. Bids shall acknowledge receipt of this Addendum.

TO ALL BIDDERS

DESCRIPTION OF CHANGES:

1. The General Conditions of the Contract for Construction has been replaced with a non-
draft version.

2. Increased the allowance for the anomaly removal on Roof Area R. In addition, the
allowance amount was clarified to be in addition to the amount of anomaly removal that
is included in the Base Bid.

3. The new roof system composition for Roof Area Q was clarified.
4, The detail reference on the Roof Plan General Note #8 was corrected.
5. The maximum adhesive bead spacing for the base layer of insulation on Roof Area R

was revised to 6” o.c.
6. The detail reference on the Tapered Insulation Plan Coded Note #2 was corrected.
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Tapered Insulation Plan Coded Note #4 was deleted, as it is not required on this project.

Request for Interpretations (RFI) 001 through 014 have been included with this
Addendum. Any changes to the project documents, if any, related to this RFI have been
included in this addendum.

SPECIFICATION CHANGES:

1.

DRAFT AIA Document A201 — 2017 — General Conditions of the Contract for
Construction shall be deleted in its entirety and replaced with the attached non-draft AIA
Document A201 -2017 — General Conditions of the Contract for Construction.

Specification Section 01 21 00 Allowances, 3.01, A, 2., c. shall be revised as follows:

“c. Allowance #4: Include 350 200 square feet of removal of roof system anomalies
on Roof Area R. This is in addition to the anomaly removal that is specified
as part of the Base Bid.”

DRAWING CHANGES:

1.

2.

3.

4.

Drawing Sheet A1.1 shall be replaced with the attached revised drawing sheet.
Drawing Sheet A2.0 shall be replaced with the attached revised drawing sheet.

Drawing Sheet A2.1, Detail 2 the reference for the laminated metal fastening shall be
revised from Detail 3/A4.13 to Detail 4/A4.5.

Drawing Sheet A3.0 shall be replaced with the attached revised drawing sheet.

This addendum is issued to all parties that requested contracts documents from Mays
Consulting.

END OF ADDENDUM #1
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General Conditions of the Contract for Construction

for the following PROJECT:
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2027 Roof Replacement at Coffman High School

THE OWNER:
(Name, legal status and address)

Board of Education of the Dublin City School District
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THE PROFESSIONAL DESIGN FIRM PROVIDING ARCHITECTURAL OR
ENGINEERING SERVICES FOR THE PROJECT (THE “ARCHITECT”):
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Mays Consulting & Evaluation Services, Inc.
201 Pennsylvania Avenue

P.O. Box 1020

Delaware, Ohio 43015
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(See Defective or Nonconforming Work)

Final Completion and Final Payment
4.2.1,4.29,9.8.2,9.10,12.3, 14.2.4, 1443
Financial Arrangements, Owner’s
22.1,1322,14.1.1.4

GENERAL PROVISIONS

1

Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials and Substances

10.2.4,10.3

Identification of Subcontractors and Suppliers

5.2.1

Indemnification

3.17,3.18,9.6.8,9.10.2, 10.3.3, 11.3

Information and Services Required of the Owner
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2.1.2,2.2,2.3,322,3.12.10.1,6.1.3,6.1.4,6.2.5,
9.6.1,9.9.2,9.10.3,10.3.3, 11.2, 13.4.1, 13.4.2,
14.1.1.4,14.1.4,15.1.4

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions
14.2.4,15.1.4.2,15.2.1,15.2.2,15.2.3, 1524, 15.2.5
Initial Decision Maker, Extent of Authority
14.2.4,15.1.42,15.2.1,152.2,15.2.3,15.2.4,15.2.5
Injury or Damage to Person or Property

10.2.8, 10.4

Inspections
3.1.3,3.3.3,3.7.1,42.2,4.2.6,42.9,9.4.2,9.8.3,
9.9.2,9.10.1, 12.2.1, 13.4

Instructions to Bidders

1.1.1

Instructions to the Contractor
3.2.4,33.1,3.8.1,52.1,7,8.2.2,12,13.4.2
Instruments of Service, Definition of

1.1.7

Insurance
6.1.1,7.3.4,8.2.2,9.3.2,9.8.4,9.9.1,9.10.2, 10.2.5,
11

Insurance, Notice of Cancellation or Expiration
11.1.4,11.2.3

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

8.2.2,14.42

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2.5,11.2,11.4,11.5

Insurance, Stored Materials

9.3.2

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Insured loss, Adjustment and Settlement of

11.5

Intent of the Contract Documents
1.2.1,42.7,4.2.12,4.2.13

Interest

13.5

Interpretation

1.1.8,1.2.3,1.4,4.1.1,5.1,6.1.2, 15.1.1
Interpretations, Written

42.11,4.2.12

Judgment on Final Award

15.4.2

Labor and Materials, Equipment
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
52.1,6.2.1,7.34,93.2,9.3.3,9.5.1.3,9.10.2, 10.2.1,
10.2.4,14.2.1.1, 14.2.1.2

Labor Disputes

8.3.1

Laws and Regulations

1.5,2.3.2,3.2.3,3.24,3.6,3.7,3.12.10, 3.13, 9.6 .4,
9.9.1,10.2.2,13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8,
15.4

Liens

2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Limitations, Statutes of

12.2.5,15.1.2,15.4.1.1

Limitations of Liability

3.2.2,3.5,3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6,
42.7,622,9.4.2,9.6.4,9.6.7,9.6.8,10.2.5, 10.3.3,
11.3,12.2.5,13.3.1

Limitations of Time
2.1.2,2.2,2.5,3.2.2,3.10,3.11, 3.12.5,3.15.1,4.2.7,
52,53,54.1,62.4,7.3,74,82,9.2,9.3.1,9.3.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13.4, 14, 15,
15.1.2,15.1.3, 15.1.5

Materials, Hazardous

10.2.4,10.3

Materials, Labor, Equipment and
1.1.3,1.1.6,3.4.1,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
52.1,6.2.1,7.34,93.2,9.3.3,9.5.1.3,9.10.2,
10.2.1.2,10.2.4, 14.2.1.1, 14.2.1.2

Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.2.2,4.2.7,9.4.2

Mechanic’s Lien
2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Mediation

8.3.1,15.1.3.2,15.2.1, 15.2.5, 15.2.6, 15.3, 15.4.1,
15.4.1.1

Minor Changes in the Work
1.1.1,3.4.2,3.12.8,4.2.8,7.1,7.4
MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

1.11

Modifications to the Contract
1.1.1,1.1.2,2.5,3.11,4.1.2,4.2.1,52.3,7,8.3.1,9.7,
10.3.2

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
24,2.5,3.5,426,62.4,9.5.1,9.8.2,9.9.3,9.104,
12.2

Notice
1.6,1.6.1,1.6.2,2.1.2,2.22.,2.2.3,224,2.5,3.2.4,
33.1,3.7.4,3.7.5,3.9.2,3.12.9,3.12.10, 5.2.1, 7.4,
8.2.29.6.8,9.7,9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1,
13.4.1,13.4.2,14.1,14.2.2, 1442, 15.1.3, 15.1.5,
15.1.6, 15.4.1

Notice of Cancellation or Expiration of Insurance
11.14,11.2.3

Notice of Claims

1.6.2,2.1.2,3.7.4,9.6.8,10.2.8, 15.1.3, 15.1.5,
15.1.6,15.2.8,15.3.2,15.4.1

Notice of Testing and Inspections

13.4.1,13.4.2

Observations, Contractor’s
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32,374

Occupancy

2.3.1,9.6.6,9.8

Orders, Written
1.1.1,2.4,39.2,7,82.2,11.5,12.1,12.2.2.1, 13.4.2,
14.3.1

OWNER

2

Owner, Definition of

2.1.1

Owner, Evidence of Financial Arrangements
2.2,1322,14.1.14

Owner, Information and Services Required of the
2.1.2,2.2,2.3,3.2.2,3.12.10,6.1.3,6.1.4,6.2.5,
93.2,9.6.1,9.6.4,9.9.2,9.10.3, 10.3.3,11.2, 13.4.1,
13.4.2,14.1.14,14.1.4,15.1.4

Owner’s Authority
1.5,2.1.1,2.3.32.4,2.5,3.4.2,3.8.1,3.12.10, 3.14.2,
4.12,424,429,52.1,52.4,54.1,6.1,6.3,7.2.1,
7.3.1,8.2.2,8.3.1,9.3.2,9.5.1,9.6.4,9.9.1,9.10.2,
10.3.2,11.4,11.5,12.2.2,12.3,13.2.2,14.3, 14.4,
15.2.7

Owner’s Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,5.2,5.3,54,9.6.4,9.10.2, 14.2.2

Owner’s Right to Carry Out the Work
25,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

24

Owner’s Right to Suspend the Work

143

Owner’s Right to Terminate the Contract

14.2, 14.4

Ownership and Use of Drawings, Specifications
and Other Instruments of Service

1.1.1,1.1.6, 1.1.7,1.5,2.3.6,3.2.2,3.11, 3.17,4.2.12,
53

Partial Occupancy or Use

9.6.6,9.9

Patching, Cutting and

3.14,6.2.5

Patents

3.17

Payment, Applications for
425,739,9.2,93,9.4,9.5,9.6.3,9.7,9.8.5,9.10.1,
14.2.3,14.2.4, 1443

Payment, Certificates for
4.2.5,429,9.3.3,94,9.5,9.6.1,9.6.6,9.7,9.10.1,
9.10.3,14.1.1.3,14.2.4

Payment, Failure of

9.5.1.3,9.7,9.10.2, 13.5,14.1.1.3, 14.2.1.2
Payment, Final

42.1,42.9,9.10, 12.3,14.2.4,14.43

Payment Bond, Performance Bond and

7.3.4.4,9.6.7,9.10.3, 11.1.2

Payments, Progress
9.3,9.6,9.8.5,9.10.3,14.2.3, 15.1.4
PAYMENTS AND COMPLETION

9

Payments to Subcontractors
54.2,9.5.1.3,9.6.2,9.6.3,9.6.4,9.6.7,14.2.1.2
PCB

10.3.1

Performance Bond and Payment Bond
7.3.4.4,9.6.7,9.10.3,11.1.2

Permits, Fees, Notices and Compliance with Laws
23.1,3.7,3.13,7.3.4.4,10.2.2

PERSONS AND PROPERTY, PROTECTION
OF

10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12,4.2.7

Progress and Completion
42.2,82,9.8,99.1,14.14,15.14

Progress Payments

9.3,9.6,9.8.5,9.10.3, 14.2.3, 15.1.4

Project, Definition of

1.14

Project Representatives

4.2.10

Property Insurance

10.2.5,11.2

Proposal Requirements

1.1.1

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws
1.5,2.3.2,3.2.3,3.6,3.7,3.12.10, 3.13,9.6.4,9.9.1,
10.2.2,13.1,13.3, 13.4.1, 13.4.2, 13.5, 14, 15.2.8,
15.4

Rejection of Work

4.2.6,12.2.1

Releases and Waivers of Liens

9.3.1,9.10.2

Representations
3.2.1,3.5,3.12.6,8.2.1,9.3.3,9.4.2,9.5.1,9.10.1
Representatives

2.1.1,3.1.1,3.9,4.1.1, 4.2.10, 13.2.1
Responsibility for Those Performing the Work
3.3.2,3.18,4.2.2,42.3,5.3,6.1.3,6.2,6.3,9.5.1, 10
Retainage

9.3.1,9.6.2,9.8.5,9.9.1,9.10.2,9.10.3

Review of Contract Documents and Field
Conditions by Contractor

3.2,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect

3.10.1,3.10.2,3.11, 3.12,4.2,5.2,6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and
Samples by Contractor
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3.12 3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,7.3.4,9.2,9.3,

Rights and Remedies 9.8,9.9.1,9.10.2,9.10.3
1.1.2,2.4,2.5,3.5,3.7.4,3.15.2,4.2.6,5.3,5.4,6.1, Submittal Schedule
6.3,7.3.1,8.3,9.5.1,9.7,10.2.5, 10.3, 12.2.1, 12.2.2, 3.10.2,3.12.5,4.2.7

12.2.4,13.3, 14,154 Subrogation, Waivers of

Royalties, Patents and Copyrights 6.1.1,11.3

3.17 Substances, Hazardous

Rules and Notices for Arbitration 10.3

154.1 Substantial Completion

Safety of Persons and Property 429,8.1.1,8.1.3,8.2.3,9.4.2,9.8,9.9.1,9.10.3,
10.2,10.4 12.2,15.1.2

Safety Precautions and Programs Substantial Completion, Definition of
33.1,42.2,42.7,5.3,10.1, 10.2, 10.4 9.8.1

Samples, Definition of Substitution of Subcontractors

3.12.3 523,524

Samples, Shop Drawings, Product Data and Substitution of Architect

3.11,3.12,4.2.7 233

Samples at the Site, Documents and Substitutions of Materials

3.11 3.42,35,73.8

Schedule of Values Sub-subcontractor, Definition of

9.2,9.3.1 5.1.2

Schedules, Construction Subsurface Conditions
3.10,3.12.1,3.12.2,6.1.3, 15.1.6.2 3.74

Separate Contracts and Contractors Successors and Assigns
1.1.4,3.12.5,3.14.2,4.2.4,42.7,6,8.3.1,12.1.2 13.2

Separate Contractors, Definition of Superintendent

6.1.1 3.9,10.2.6

Shop Drawings, Definition of Supervision and Construction Procedures
3.12.1 1.2.2,3.3,3.4,3.12.10,4.2.2,42.7,6.1.3,6.2.4,
Shop Drawings, Product Data and Samples 7.13,73.4,82,83.1,94.2,10,12,14,15.1.4
3.11,3.12,4.2.7 | Suppliers

Site, Use of 1.5,3.12.1,4.2.4,4.2.6,5.2.1,9.3,9.4.2,9.5.4, 9.6,
3.13,6.1.1,6.2.1 9.10.5, 14.2.1

Site Inspections Surety
3.2.2,33.3,3.7.1,3.7.4,4.2,99.2,9.4.2,9.10.1, 13.4 54.12,9.6.8,9.8.5,9.10.2,9.10.3, 11.1.2, 14.2.2,
Site Visits, Architect’s 15.2.7
3.74,42.2,429,9.42,9.5.1,99.2,9.10.1, 13.4 Surety, Consent of

Special Inspections and Testing 9.8.5,9.10.2,9.10.3

42.6,12.2.1,13.4 Surveys

Specifications, Definition of 1.1.7,2.3.4

1.1.6 Suspension by the Owner for Convenience
Specifications 14.3

1.1.1,1.1.6, 1.2.2, 1.5, 3.12.10, 3.17, 4.2.14 Suspension of the Work

Statute of Limitations 375,542,143

15.1.2,15.4.1.1 Suspension or Termination of the Contract
Stopping the Work 54.1.1, 14

2.2.2,2.4,9.7,10.3, 14.1 Taxes

Stored Materials 3.6,3.82.1,7.3.4.4
6.2.1,9.3.2,10.2.1.2,10.2.4 Termination by the Contractor
Subcontractor, Definition of 14.1, 15.1.7

5.1.1 Termination by the Owner for Cause
SUBCONTRACTORS 54.1.1,14.2,15.1.7

5 Termination by the Owner for Convenience
Subcontractors, Work by 14.4

1.2.2,3.3.2,3.12.1,3.18,4.2.3,5.2.3,5.3, 5.4, Termination of the Architect

9.3.1.2,9.6.7 233

Subcontractual Relations Termination of the Contractor Employment
5.3,5.4,9.3.1.2,9.6,9.10, 10.2.1, 14.1, 14.2.1 14.2.2

Submittals
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TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.1.3,3.33,3.7.1,42.2,4.2.6,42.9,9.4.2,9.8.3,
9.9.2,9.10.1,10.3.2,12.2.1,13.4

TIME

8

Time, Delays and Extensions of
32.4,3.74,523,72.1,7.3.1,7.4,8.3,9.5.1,9.7,
10.3.2,10.4,14.3.2,15.1.6, 15.2.5

Time Limits
2.12,22,25,3.2.2,3.10,3.11,3.12.5,3.15.1,4.2,
52,53,54,624,7.3,74,8.2,9.2,9.3.1,9.3.3,
94.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13 .4, 14,
15.1.2,15.1.3,15.4

Time Limits on Claims
3.74,10.2.8,15.1.2,15.1.3

Title to Work

932,933

UNCOVERING AND CORRECTION OF
WORK

12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.74,83.1,10.3

Unit Prices

7.3.3.2,9.1.2

Use of Documents

1.1.1,1.5,2.3.6,3.12.6, 5.3

Use of Site

3.13,6.1.1,6.2.1

Values, Schedule of

9.2,9.3.1

Waiver of Claims by the Architect

13.3.2

Waiver of Claims by the Contractor

9.10.5, 13.3.2,15.1.7

Waiver of Claims by the Owner
9.9.3,9.10.3,9.104, 12.2.2.1, 13.3.2, 14.2.4,15.1.7
Waiver of Consequential Damages

14.2.4,15.1.7

Waiver of Liens

9.3,9.10.2,9.104

Waivers of Subrogation

6.1.1,11.3

Warranty
3.5,429,9.33,9.84,9.9.1,9.10.2,9.10.4, 12.2.2,
15.1.2

Weather Delays

8.3,15.1.6.2

Work, Definition of

1.1.3

Written Consent
1.52,34.2,3.74,3.12.8,3.14.2,4.1.2,9.3.2,9.10.3,
13.2,13.3.2,15.4.4.2

Written Interpretations

4.2.11,4.2.12

Written Orders
1.1.1,2.4,3.9,7,8.2.2,12.1,12.2,13.4.2, 14.3.1
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ARTICLE 1 GENERAL PROVISIONS

§ 1.1 Basic Definitions

§ 1.1.1 The Contract Documents

The Contract Documents are enumerated in the Agreement between the Owner and Contractor and Modifications
issued after execution of the Contract. A Modification is (1) a written amendment to the Contract signed by both

parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written order for a minor change in the
Work issued by the Architect.

§ 1.1.2 The Contract

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either
written or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall
not be construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the
Contract intended to facilitate performance of the Architect’s duties.

§ 1.1.3 The Work

The term “Work” means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by
the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole
or a part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their
respective professional services agreements. Instruments of Service may include, without limitation, studies,
surveys, models, sketches, drawings, specifications, and other similar materials.

§ 1.1.8 Initial Decision Maker
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2.

§ 1.2 Correlation and Intent of the Contract Documents

§ 1.2.1 The intent of the Contract Documents is to include all items necessary and reasonably inferable for the
proper execution and completion of the Work by the Contractor, whether or not expressly shown or described. The
Contract Documents are complementary, and what is required by one shall be as binding as if required by all;
performance by the Contractor shall be required only to the extent consistent with the Contract Documents and
reasonably inferable from them as being necessary to produce the indicated results.

§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid
or unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give
effect to the parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall
not control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
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performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.2.4 The terms “knowledge,” “recognize,” and “discover,” their respective derivatives, and similar terms in the
Contract Documents, as used in reference to the Contractor, shall mean that which the Contractor knows (or should
know), recognizes (or should recognize) and discovers (or should discover) in exercising the care, skill, and
diligence required by the Contract Documents. Analogously, the expression “reasonably inferable” and similar
terms in the Contract Documents shall be interpreted to mean reasonably inferable by a contractor exercising the
care, skill, and diligence required of the Contractor by the Contract Documents.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined or (2) the titles of
numbered articles.

§ 1.4 Interpretation

In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and
articles such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in
another is not intended to affect the interpretation of either statement. The use of the word “including,” when
following any general statement, term, or matter, shall not be construed to limit such statement, term, or matter to
the specific items or matters set forth immediately following such word or to similar items or matters, whether or not
non-limiting language (such words as “without limitation,” or “but not limited to,” or words of similar import) is
used with reference thereto, but rather shall be deemed to refer to all other items or matters that could reasonably fall
within the broadest possible scope of such general statement, term, or matter. All personal pronouns used in this
Contract, whether used in the masculine, feminine, or neuter gender, shall include all other genders; and the singular
shall include the plural and vice versa. Titles of articles, sections, and subsections are for convenience only and
neither limit nor amplify the provisions of the Contract.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§ 1.5.1 Unless otherwise indicated in the agreement between the Owner and the Architect, the Architect and the
Architect’s consultants shall be deemed the authors and owners of their respective Instruments of Service, including
the Drawings and Specifications, and retain all common law, statutory, and other reserved rights in their Instruments
of Service, including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and suppliers shall not own or
claim a copyright in the Instruments of Service. Submittal or distribution to meet official regulatory requirements or
for other purposes in connection with the Project is not to be construed as publication in derogation of the
Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Section 1.7, solely and
exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if
any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may
not use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work
without the specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.5.3 The Owner alone owns all Project-related documents, including those in electronic form, prepared by the
Contractor and Subcontractors, and every right, title, and interest therein from the moment of creation. The
Contractor must execute and deliver and cause its employees and agents and all Subcontractors to execute and
deliver to the Owner any transfers, assignments, documents, or other instruments (if any) necessary to vest in the
Owner complete right, title, interest in and ownership of the Contractor’s documents. The Contractor may retain
copies, including reproducible copies, of the Contractor’s documents for information, reference, and performance of
the Work. The submission or distribution of the Contractor’s documents to meet official regulatory requirements or
for similar purposes in connection with the Project is not a waiver of the Owner’s reserved rights in the Contractor’s
documents. Any unauthorized use of the Contractor’s documents shall be at the sole risk of the entity making the
unauthorized use.

§ 1.6 Notice

§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by
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courier, or by electronic transmission if a method for electronic transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims shall be provided in writing and shall be deemed to have been duly served only if delivered
to the designated representative of the party to whom the notice is addressed by certified or registered mail, or by
courier providing proof of delivery.

§ 1.7 Digital Data Use and Transmission

The Owner and Contractor acknowledge and reasonably expect that they will provide or cause to be provided
electronic files to each other, including, but not limited to, Revit, Computer-Aided Design (“CAD”) or Building
Information Modeling (“BIM”) files (collectively “Electronic Files), and that they will receive Electronic Files
from and provide Electronic Files to the Architect, to facilitate the design and construction of the Project consistent
with current practices and customs in the construction industry. The Owner and Contractor acknowledge that the
use of Electronic Files involves risks not generally associated with the use of paper documents. Those risks include,
for example and without limitation, alteration (inadvertent or intentional) and deterioration, both of which may not
be readily apparent through casual observation. The Owner and Contractor do not warrant to each other that any
Electronic File they provide to each other or that they receive from or provide to the Architect (1) was not altered
though transmission; (2) is compatible with the recipient’s computer system or software; (3) will not be altered
through degradation of the recipient’s storage media; or (4) is suitable for conversion/translation to and subsequent
use in a system or format other than the Electronic File’s original system or format. Before relying on any Electronic
File it receives, the recipient is responsible for verifying that the Electronic File was not altered though transmission,
degradation of the recipient’s own storage media, or other causes. If the recipient of an Electronic File
converts/translates the Electronic File from its original system or format to an alternate system or format, the
recipient assumes the risk that the conversion/translation created errors in the converted/translated file. Owner and
Contractor shall each maintain and operate its own computer systems and storage media in a commercially
reasonable way and take reasonable steps to prevent errors in and deterioration of the Electronic Files it creates,
provides, and receives. In the event of a discrepancy between information contained in a paper version of a
document and the Electronic File of that document, the paper version will govern. This Section does not relieve the
Contractor of its responsibility for the preparation, completeness, or accuracy of the Contractor’s documents. The
parties shall also follow any other protocols governing the development, transmission, exchange and use of
Instruments of Service, Electronic Files or any other information or documentation in digital form as may be agreed
upon in writing by the Owner, Contractor and Architect.

ARTICLE 2 OWNER

§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have
express authority to bind the Owner with respect to matters requiring the Owner’s approval or authorization
provided that the representative shall have only such authority as is expressly authorized by the Owner’s governing
board. Except as otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner”
means the Owner or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor a notice of commencement as may be required by Ohio Revised
Code Chapter 1311. The Contractor shall provide a copy of any notice of commencement to its Subcontractor and
any known Sub-subcontractors. The Contractor will immediately deliver to the Architect and Owner copies of
notices of furnishing that Contractor receives.

§ 2.3 Information and Services Required of the Owner

§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.3.2 The Owner shall retain a professional design firm lawfully licensed to practice architecture or engineering, or
an entity lawfully practicing architecture or engineering, in the jurisdiction where the Project is located. That person
or entity is identified as the Architect in the Agreement and is referred to throughout the Contract Documents as if
singular in number.

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor whose status under the
Contract Documents shall be that of the Architect.
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§ 2.3.4 The Owner shall, if necessary for the execution of the Work, furnish surveys or other information describing
physical characteristics, legal limitations and utility locations for the site of the Project, and a legal description of the
site. The Contractor shall be entitled to rely on the accuracy of information furnished by the Owner but shall
exercise proper precautions relating to the safe performance of the Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control
and reasonably necessary and relevant to the Contractor’s performance of the Work with reasonable promptness
after receiving the Contractor’s written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner’s Right to Stop the Work

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the
Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part
of the Owner to exercise this right for the benefit of the Contractor or any other person or entity. The rights of the
Owner under this Section are in addition to Owner’s rights and remedies contained elsewhere in the Contract
Documents.

§ 2.5 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of notice from the Owner to correct such default or neglect, the Owner may,
without prejudice to other remedies the Owner may have, correct such default or neglect. If such default or neglect
results in an emergency and/or a threat to the safety of persons or property, the Contractor shall immediately
commence and continue without interruption using best efforts to correct such default or neglect upon receipt of
written or oral notice thereof or otherwise becoming aware, and if Contractor fails to do so, then Owner may correct
such default or neglect. The Owner or Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for
Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of
correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services
made necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such
amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the
Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to
Article 15. The rights of Owner under this Section are in addition to the rights of Owner as set forth in Articles 12
and 14 herein.

ARTICLE 3 CONTRACTOR

§ 3.1 General

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the
jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have
express authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means
the Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.1.4 The Contractor shall attend preconstruction meetings with representatives of the Architect and Owner. The
Contractor shall have any of its Subcontractors and suppliers at the meeting as necessary or as requested by the
Architect. The preconstruction meetings will serve to acquaint the participants with the general plan of the
construction operation and all other requirements of the Project. The date, time, and place of the meetings will be
designated by the Owner.

§ 3.1.5 If the Project is designed and constructed with a Sustainable Objective identified in the Agreement for the
Project, the Contractor shall perform the Work for which the Contractor is responsible in furtherance of the
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Sustainable Objective and shall provide submittals certifying achievement of the Sustainable Objective criteria for
verification by a third party, and the submittals shall be provided in accordance with any deadlines set forth in the
schedule and Contract Documents. In the absence of schedules or deadlines, the Contractor will submit the
documents with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of
the Owner or Separate Contractors. The Contractor shall include with any requests for substitution any potential
effect the substitution may have on the Sustainable Objective. The Contractor grants to the Architect and Owner the
right to submit the Contractor's submittals to the rating system as required in order to achieve or maintain the
Sustainable Objective.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site,
become generally familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents. By executing the Agreement, the Contactor certifies that
it has evaluated and satisfied itself as to the conditions and limitations under which the Work is to be performed,
including, without limitation, (i) the location, condition, layout, and nature of the Project site and surrounding areas,
including but not limited to utilities, access restraints to the Project site and access restraints to neighboring
facilities, (ii) generally prevailing climatic conditions, (iii) anticipated labor supply and costs, (iv) availability and
cost of materials, tools, and equipment, and (v) other similar issues. The Contractor shall be solely responsible for
providing a safe place for the performance of the Work. The Owner shall not be required to make any adjustment in
either the Contract Sum or the Contract Time in connection with any failure by the Contractor or any Subcontractor
to have complied with the requirements of this Section 3.2.1.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as
the information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. The
Contractor shall satisfy itself as to the accuracy of all grades, elevations, dimensions, and locations. In all cases of
interconnection of its Work with existing or other work, Contractor shall verify at the site all dimensions relating to
such existing or other work. Any errors due to the Contractor’s failure to so verify all such grades, elevations,
dimensions, or locations shall be promptly rectified by the Contractor without any additional cost to the Owner.
These obligations are for the purpose of facilitating coordination and construction by the Contractor, for determining
that the Work is constructible, for determining if the Work of the Contractor is coordinated in the Contract
Documents with the Work of Separate Contractors under a separate contract with the Owner, and for verifying that
field conditions, including the Work of other Contractors, are consistent with the information in the Contract
Documents and ready for Work and are not for the purpose of discovering errors, omissions, or inconsistencies in
the design information contained in the Contract Documents; however, the Contractor shall promptly report to the
Architect any errors, inconsistencies or omissions discovered by or made known to the Contractor as a request for
information in such form as the Architect may require. It is recognized that the Contractor’s review is made in the
Contractor’s capacity as a contractor and not as a licensed design professional, unless otherwise specifically
provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a
request for information in such form as the Architect may require, and proceeding without reporting such
nonconformity shall make the Contractor responsible for any costs and expenses incurred by the Contractor related
to the claimed deficiencies.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or
3.2.3, the Contractor shall submit Claims as provided in Article 15, and the time limit for initiating a Claim begins to
run on the date of the Architect’s issuance. If the Contractor fails to perform the obligations of Sections 3.2.2 or
3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, as would have been
avoided if the Contractor had performed such obligations. If the Contractor performs those obligations, the
Contractor shall not be liable to the Owner or Architect for damages resulting from errors, inconsistencies or
omissions in the Contract Documents, for differences between field measurements or conditions and the Contract
Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules
and regulations, and lawful orders of public authorities.
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§ 3.2.5 The Owner is entitled to reimbursement from the Contractor for amounts paid to the Architect for evaluating
and responding to the Contractor’s requests for information that are not prepared in accordance with the Contract
Documents and/or where the requested information is available to the Contractor from a careful study and
comparison of the Contract Documents, field conditions, other Owner-provided information, Contractor-prepared
coordination drawings, or prior Project correspondence or documentation.

§ 3.2.6 If the Architect does not specify a form for Contractor to submit a request for information, then Contractor
shall utilize the AIA Document G-716.

§ 3.3 Supervision and Construction Procedures

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques,
sequences, and procedures, and for coordinating all portions of the Work under the Contract. If the Contract
Documents give specific instructions concerning construction means, methods, techniques, sequences, or
procedures, the Contractor shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite
safety of such means, methods, techniques, sequences, or procedures. If the Contractor determines that such means,
methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely notice to the Owner
and Architect, and shall propose alternative means, methods, techniques, sequences, or procedures. The Architect
shall evaluate the proposed alternative solely for conformance with the design intent for the completed construction.
Unless the Architect objects to the Contractor’s proposed alternative, the Contractor shall perform the Work using
its alternative means, methods, techniques, sequences, or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors, including Sub-subcontractors of any tier, and Contractor
shall be responsible for ensuring the performance of the Work regardless of whether the work is performed by the
Contractor, a Subcontractor or Sub-subcontractors of any tier. The Contractor shall be responsible for scheduling
and coordinating the work of its Subcontractors and suppliers. This section shall apply with equal force and effect
regardless of whether any Subcontractors are selected by the Contractor or assigned by the Owner.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

§ 3.4 Labor and Materials

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, storage and
other facilities and services necessary for proper execution and completion of the Work, including but not limited to
field offices, toilets, other trailers, or buildings, whether temporary or permanent and whether or not incorporated or
to be incorporated in the Work. The Contractor shall use best efforts to conserve any utilities furnished by Owner.

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with

Section 3.12.8 or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions
only with the consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or
Construction Change Directive. The Contractor shall provide all data, information, regulations and certifications
required by Architect and Owner in evaluating the proposed substitution. The Owner shall be entitled to
reimbursement from the Contractor for amounts paid for reviewing the Contractor's proposed substitutions and
making agreed-upon changes in the Drawings and Specifications resulting from such substitutions.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 Warranty

§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the
Contract will be of good quality and new unless the Contract Documents require or permit otherwise. The
Contractor further warrants that the Work will conform to the requirements of the Contract Documents, will be of
good workmanship and will be free from defects. Work, materials, or equipment not conforming to these
requirements may be considered defective. The Contractor’s warranty excludes remedy for damage or defect caused
by abuse, improper alterations to the Work except when executed by the Contractor, improper or insufficient
maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect, the
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Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in
the name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled
to go into effect. Owner will provide to Contractor, upon request, a completed State of Ohio Sales and Use Tax
Construction Contract Exemption Certificate.

§ 3.7 Permits, Fees, Notices and Compliance with Laws

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for all other permits, fees, licenses, and inspections by utilities or government agencies necessary
for proper execution and completion of the Work that are customarily secured after execution of the Contract and
legally required at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work contrary to applicable laws, statutes, ordinances, codes, rules and
regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such
Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly
provide notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days
after first observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect
determines that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required
for, performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum
or Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from
those indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect
shall promptly notify the Owner and Contractor, stating the reasons. If Contractor disputes the Architect’s
determination or recommendation, the Contractor may submit a Claim as provided in Article 15, and the time limit
for initiating a Claim related to subsurface, concealed or unknown conditions begins to run on the date the Architect
issues its determination or recommendation.

§ 3.7.5If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such
notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume
the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but
shall continue with all other operations that do not affect those remains or features. Requests for adjustments in the
Contract Sum and Contract Time arising from the existence of such remains or features may be made as provided in
Article 15.

§ 3.8 Allowances

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct,
but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable
objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,
A allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and
all required taxes, less applicable trade discounts;
2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit,
and other expenses contemplated for stated allowance amounts shall be included in the Contract Sum,
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not in the allowances, and shall not be chargeable against the allowance; and

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual
costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under
Section 3.8.2.2. The Contractor shall obtain a Change Order before incurring any costs in excess of
an allowance.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance
at the Project site during performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 If not already approved in advance by the Owner, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner and Architect of the name and qualifications of a proposed superintendent. Within
14 days of receipt of the information, the Owner or Architect may notify the Contractor, stating whether the Owner
or the Architect (1) has reasonable objection to the proposed superintendent or (2) requires additional time for
review. Failure of the Owner or Architect to provide notice within the 14-day period shall constitute notice of no
reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
which shall not unreasonably be withheld or delayed. The Owner shall have the right to require the Contractor to
remove a superintendent from the Project whose performance is not satisfactory, and to replace the superintendent
with a superintendent who is satisfactory to the Owner.

§ 3.10 Contractor’s Construction and Submittal Schedules

§ 3.10.1 If not already provided to the Owner in accordance with the Agreement, the Contractor, promptly after
execution of the Agreement or Guaranteed Maximum Price Amendment, shall submit for the Owner’s and
Architect’s information a Contractor’s construction schedule for the Work. The schedule shall contain detail
appropriate for the Project, including (1) the date of commencement of the Work, interim schedule milestone dates,
and the dates of Substantial Completion and final completion; (2) an apportionment of the Work by construction
activity; (3) identifying the critical path of the Work; (4) a graphic representation of activities and events that will
occur during performance of the Work; (5) identifying the crew size and total resource hours for each activity in the
schedule; (6) identifying disruptions and shutdowns; and (7) the time required for completion of each portion of the
Work. The schedule shall provide for the orderly progression of the Work to completion and shall not exceed time
limits current under the Contract Documents. If the schedule is not accepted by the Owner and Architect, the
Contractor shall promptly revise the schedule in accordance with the recommendations of the Owner and Architect
and resubmit to Owner and Architect for acceptance. The schedule shall be revised at appropriate intervals as
required by the conditions of the Work and Project.

§ 3.10.1.1 In certain occupied buildings, tasks might be of such a nature that noise and vibration cannot be tolerated.
In such spaces, Work shall be scheduled for other than normal working hours. The Contractor is cautioned that
weekend or overtime work, if required to avoid such noise and vibration, shall be performed at no additional cost.
Permission to work other than standard hours shall be received from the Owner prior to the occurrence. Weekend
and overtime Work shall be reflected in the construction schedule.

§ 3.10.1.2 In the event that critical path activities, schedule milestone completion dates, Substantial Completion or
final completion dates will not be met, Contractor shall devise an affirmative time recovery plan acceptable to the
Owner and Architect to avoid or minimize any delay. Such a plan may include, without limitation, increasing the
Contractor’s workforce in such quantities as will eliminate the backlog of Work, increasing the number of working
hours per shift, shifts per workday, workdays per week, the amount of construction equipment, or any combination
thereof, rescheduling of activities to achieve maximum practical concurrency of Work efforts and, if appropriate,
time extensions.

§ 3.10.1.3 Unless otherwise provided in the Agreement, or unless different intervals are agreed to by the Owner, the
Contractor shall update the construction schedule bi-weekly consistent with time limits established under the
Contract Document and shall obtain the Owner’s and Architect’s approval. The updated construction schedule shall
show all changes to the previous schedule. The updated construction schedule shall be signed by the Contractor and
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shall serve as an affirmation that the Contractor agrees to and can meet the requirements of the updated construction
schedule.

§ 3.10.1.4 The Contractor shall participate with Separate Contractors and the Owner in reviewing their construction
schedules and the Contractor shall coordinate its Work with the activities of the Owner’s own forces and of Separate
Contractors. The Contractor shall make any revisions to the construction schedule in order to coordinate its Work as
required by this Section.

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the
Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time
required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to
the Owner and Architect.

§ 3.11 Documents and Samples at the Site

The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field
changes and selections made during construction, the approved Shop Drawings, Product Data, Samples, and similar
required submittals, accurate, current and reproducible as-built drawings (showing Work as actually performed,
variations from the original Contract Documents and the location of any concealed and/or buried items, utilities,
mechanical or electrical systems and components), and accurate records of any changes made to the Specifications,
noting particularly any variation from manufacturer’s installation instructions and recommendations. Contractor
shall also maintain at the site: a daily log in which it has recorded Project related information, including but not
limited to, weather, number of workers on site, identification of equipment, Work accomplished, problems
encountered and other similar relevant Project data; manufacturers’ installation, operating and/or maintenance
instructions or requirements, certificates and warranties; any special guarantees or warranties required by the
Contract Documents; all the Contractor’s communications, including but not limited to letters, memoranda, e-mails,
invoices and bills of lading, arising out of or related to the Project with the Architect, Owner, and/or Subcontractors,
suppliers and/or employees; assignment of all guarantees or warranties from Subcontractors, vendors, suppliers or
manufacturers; a list of the names, addresses and telephone numbers of all Subcontractors and any other persons
providing guarantees and warranties; and quality control procedures and documents related thereto. These shall be in
electronic form or paper copy, available to the Architect and Owner, and delivered to the Architect for submittal to
the Owner upon completion of the Work as a record of the Work as constructed.

§ 3.12 Shop Drawings, Product Data and Samples

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams,
and other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose
is to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed
in the Contract Documents for those portions of the Work for which the Contract Documents require submittals. In
the event of conflicts between submittals and the Contract Documents, the Contract Documents take precedence and
govern the Work. Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals
upon which the Architect is not expected to take responsive action may be so identified in the Contract Documents.
Submittals that are not required by the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in
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accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of
the Owner or of Separate Contractors. The Contractor shall pay all costs incurred by the Architect and Owner for
attendant delay, interference, hindrance or disruption of the Project due to (i) review of submittals out of sequence
from the agreed-upon schedule provided that the Architect has demonstrated that it has been financially impacted
and/or (ii) due to excessive re-submittals without fault of the Architect. Unless otherwise provided in the Contract
Documents, re-submittals in excess of one (1) without fault of the Architect or Owner shall be deemed excessive. If
the Shop Drawings or other submittals show variations from the requirements of the Contract Documents, the
Contractor shall specify such variations in the Contractor’s letter of submittal to the Architect accompanying the
submittal. Variations must be approved in writing.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work and of the Contract
Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal
and review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved
of responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of
Shop Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the
Architect of such deviation at the time of submittal and (1) the Architect has given written approval to the specific
deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued
authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop
Drawings, Product Data, Samples, or similar submittals, by the Architect’s approval thereof. The review and
approval of a separate item shall not indicate approval of the assembly in which the item functions.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s
responsibilities for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be
required to provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance and design criteria that such services must satisfy, and the Contractor shall confirm with the
Architect the appropriate performance and design criteria that such services shall satisfy. The Contractor shall be
entitled to reasonably rely upon the adequacy and accuracy of the performance and design criteria provided in the
Contract Documents as confirmed by the Contractor with the Architect. The Contractor shall cause such services or
certifications to be provided by an appropriately licensed design professional, whose signature and seal shall appear
on all drawings, calculations, specifications, certifications, Shop Drawings, and other submittals prepared by such
professional. Shop Drawings, and other submittals related to the Work, designed or certified by such professional, if
prepared by others, shall bear such professional’s written approval when submitted to the Architect. The Owner and
the Architect shall be entitled to rely upon the adequacy and accuracy of the services, certifications, and approvals
performed or provided by such design professionals, provided the Owner and Architect have specified to the
Contractor the performance and design criteria that such services must satisfy. Pursuant to this Section 3.12.10, the
Architect will review and approve or take other appropriate action on submittals only for the limited purpose of
checking for conformance with information given and the design concept expressed in the Contract Documents.

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at
the time and in the form specified by the Architect.
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§ 3.13 Use of Site

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment. Protection of construction materials and equipment stored at the
Project site from weather, theft, damage, and all other adversity is solely the responsibility of the Contractor. The
Contractor shall use commercially reasonable efforts to minimize any interference with the occupancy or beneficial
use of (i) any areas and buildings adjacent to the site of the Work and (ii) the Project site and any buildings located
thereon in the event of partial occupancy. Without prior approval of the Owner, the Contractor shall not permit any
workers to use any existing facilities at the Project site, including, without limitation, lavatories, toilets, entrances,
and parking areas other than those designated by the Owner.

§ 3.14 Cutting and Patching

§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to
make its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition
existing prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or
by excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor
except with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably
withheld. The Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to
cutting or otherwise altering the Work.

§ 3.15 Cleaning Up

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials,
dirt, dust and rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall
remove waste materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials
from and about the Project except that the Contractor shall give to the Owner any surplus materials that are required
by the Contract Documents, but not incorporated into the Project, for future maintenance or repairs. The Contractor
shall be responsible for compliance with all requirements regarding notification and disposal of construction
demolition debris.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the
Owner shall be entitled to reimbursement from the Contractor.

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever
located.

§ 3.17 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement
of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but
shall not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer
or manufacturers is required by the Contract Documents, or where the copyright violations are contained in
Drawings, Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a
copyright or patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the
loss unless the information is promptly furnished to the Architect.

§ 3.18 Indemnification

§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages,
losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the
Work, provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death,
or to injury to or destruction of tangible property (other than the Work itself) and/or a violation of applicable law,
but only to the extent caused by the negligent acts or omissions or willful misconduct of the Contractor, a
Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable,
regardless of whether or not such claim, damage, loss, or expense is caused in part by a party indemnified hereunder.
Such obligation shall not be construed to negate, abridge, or reduce other rights or obligations of indemnity that
would otherwise exist as to a party or person described in this Section 3.18.
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§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the
Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be
liable, the indemnification obligation under Section 3.18.1 shall not be limited by any insurance policy provided or
required in connection with the Project and/or a limitation on amount or type of damages, compensation, or benefits
payable by or for the Contractor or a Subcontractor under workers’ compensation acts, disability benefit acts, or
other employee benefit acts. As between the Owner and Contractor, Contractor waives its immunities as may be
applicable under law for purposes of confirming the indemnity obligations of this Agreement. Contractor shall
require of its Subcontractors, by appropriate written agreements, similar waivers each in favor of all parties,
including the Owner and Contractor; all sub-subcontractors at every tier shall also be bound by and comply with this
same requirement in their respective agreements.

§ 3.19 Underground Utility Facilities

§ 3.19.1 The Contractor shall comply with ORC Sections 3781.25 through 3781.32. In addition, before starting
excavation or trenching, the Contractor shall determine the location of any underground utilities and notify any
public authority or utility having jurisdiction over the Project and secure any required approval. The Contractor
shall alert immediately the occupants of any premises near the Work and the Architect as to any emergency that it
may create or discover. The Contractor shall notify the operator of the underground facility and the Architect of any
break or leak in the utility lines or any dent, gouge, groove, or other damage to such lines made or discovered in the
course of excavation.

ARTICLE 4 ARCHITECT

§ 4.1 General

§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in
the Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the Owner and Architect. Consent shall not
be unreasonably withheld.

§ 4.2 Administration of the Contract

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment
and for such additional periods thereafter as the Owner and Architect may agree. The Architect will have authority
to act on behalf of the Owner only to the extent provided in the Contract Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed
with the Owner, to become generally familiar with the progress and quality of the portion of the Work completed,
and to determine in general if the Work observed is being performed in a manner indicating that the Work, when
fully completed, will be in accordance with the Contract Documents. However, the Architect will not be required to
make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or
procedures, or for the safety precautions and programs in connection with the Work, since these are solely the
Contractor’s rights and responsibilities under the Contract Documents. The Contractor shall reimburse the Owner
for amounts paid to the Architect for site visits that are in addition to what is required of the Architect as described
in this Section and that are made necessary by the fault of the Contractor or by defects and deficiencies in the Work.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor,
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not
have control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors,
or their agents or employees, or any other persons or entities performing portions of the Work.

§ 4.2.4 Communications

The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any
direct communications between the Owner and the Contractor otherwise relating to the Project and the Contractor
shall do likewise with respect to direct communications with the Owner. Communications by and with the
Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and suppliers
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shall be through the Contractor. Communications by and with Separate Contractors shall be through the Owner. The
Contract Documents may specify other communication protocols.

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work, including those tests and inspections as provided in accordance with Sections 13.4.2 and 13.4.3, whether or
not the Work is fabricated, installed or completed. However, neither this authority of the Architect nor a decision
made in good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the
Architect to the Contractor, Subcontractors, suppliers, their agents or employees, or other persons or entities
performing portions of the Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance
with information given and the design concept expressed in the Contract Documents. The Architect’s action will be
taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved
submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional
judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the
accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for
installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as
required by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the
Contractor of the obligations under the Contract, including but not limited to Sections 3.3, 3.5, and 3.12. The
Architect’s review shall not constitute approval of safety precautions or of any construction means, methods,
techniques, sequences, or procedures. The Architect’s approval of a specific item shall not indicate approval of an
assembly of which the item is a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor
changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date
of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to

Section 9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The duties, responsibilities and limitations of authority of the
Project representatives shall be as set forth in the agreement between the Owner and Architect.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not
show partiality to either, and will not be liable for results of interpretations or decisions rendered in accordance with
its standard of care.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be subject to Owner’s prior approval.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and
Specifications in response to the requests for information.
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ARTICLE 5 SUBCONTRACTORS

§ 5.1 Definitions

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of
the Work, including material suppliers. The term “Subcontractor” is referred to throughout the Contract Documents
as if singular in number and means a Subcontractor or an authorized representative of the Subcontractor. The term
“Subcontractor” does not include a Separate Contractor or the subcontractors of a Separate Contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to
perform a portion of the Work, including material suppliers. The term “Sub-subcontractor” is referred to throughout
the Contract Documents as if singular in number and means a Sub-subcontractor of any tier or an authorized
representative of the Sub-subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work
§ 5.2.1 Retention of Subcontractors shall be as set forth in the Agreement.

§ 5.3 Subcontractual Relations

By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect.
Each subcontract agreement shall provide that the Owner is a third party beneficiary of the subcontract agreement
and shall preserve and protect the rights of the Owner and Architect under the Contract Documents with respect to
the Work to be performed by the Subcontractor so that subcontracting thereof will not prejudice such rights, and
shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract agreement, the benefit of
all rights, remedies, and redress against the Contractor that the Contractor, by the Contract Documents, has against
the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into similar agreements with
Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, prior to the execution of
the subcontract agreement, copies of the Contract Documents to which the Subcontractor will be bound, and, upon
written request of the Subcontractor, identify to the Subcontractor terms and conditions of the proposed subcontract
agreement that may be at variance with the Contract Documents. Subcontractors will similarly make copies of
applicable portions of such documents available to their respective proposed Sub-subcontractors. Contractor shall
promptly provide to Owner copies of any subcontract agreement along with copies of all bids or other proposals
from Subcontractors. The subcontract agreement shall meet the applicable requirements of Ohio Administrative
Code 153:1-3.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided
that
A assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
obligations under the subcontract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity,
the Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts

§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar
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to those of this Contract.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations
on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes
each separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with
any Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until
subsequently revised.

§ 6.2 Mutual Responsibility

§ 6.2.1 The Contractor shall lay out and install its Work at such time or times and in such manner as not to delay or
interfere with the carrying forward of the Work of Separate Contractors. The Contractor shall afford the Owner and
Separate Contractors reasonable opportunity for introduction and storage of their materials and equipment and
performance of their activities, and shall connect and coordinate the Contractor’s construction and operations with
theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by
the Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work,
promptly notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or
Separate Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work.
Failure of the Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the
Work shall constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially
completed construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible
for discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not
apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate
Contractor because of the Contractor’s delays, improperly timed activities or defective construction. The Owner
shall be responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays,
improperly timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or
partially completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.

§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

§ 6.3 Owner’s Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.

§ 6.4 Owner’s Provided Materials

The Owner may provide materials for Contractor to incorporate into the Project, and the Contractor shall incorporate
such materials as part of its Work for the Project. The Contractor shall be fully responsible for and the Contract
Sum shall cover, all matters relating to the receipt of materials provided by Owner as if the Contractor were the
original purchaser, including but not limited to verifying correct quantities; coordinating purchases; providing,
obtaining and managing all warranties and guarantees required by the Contract Documents including assistance to
the Owner with the enforcement of such warranties and guarantees; inspection and acceptance of the materials; and
loss or damage to the materials following acceptance of the materials by the Owner due to the negligence of the
Contractor. The Contractor shall coordinate delivery schedules, sequence of delivery, loading orientation, and other
arrangements normally required by the Contractor for the particular material furnished. The Contractor shall
provide all services required for the unloading, handling and storage of materials through installation. The
Contractor shall determine prior to incorporation into the Work if such materials are patently defective and whether
they are in conformity with the Contract Documents (and, if applicable, any specifications provided by the Owner).
If the Contractor discovers defects or non-conformities upon such visual inspection, the Contractor shall not utilize
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such materials in the Contractor’s Work and instead shall properly notify the Owner of the defective or
nonconforming condition so that repair or replacement of those materials can occur without undue delay or
interruption to the Project. If the Contractor fails to perform such inspection and incorporates such defective or non-
conforming materials into the Contractor’s Work, Contractor shall be responsible for all damages to the Owner
resulting from Contractor’s incorporation of such materials into the Work. The Contractor shall maintain records of
all Owner-provided materials it incorporates into the Work and shall account to the Owner for all Owner-provided
materials delivered into the Contractor’s or Subcontractor’s possession.

ARTICLE 7 CHANGES IN THE WORK

§ 7.1 General

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A
Construction Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by
the Contractor. An order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order,
Construction Change Directive, or order for a minor change in the Work.

§ 7.1.4 The Contractor shall not proceed with any change in the Work without the appropriate written authorization.
Except as otherwise provided herein, the Contractor’s failure to obtain prior written authorization for a change in the
Work shall constitute a waiver by the Contractor of an adjustment to the Contract Sum and/or Contract Time for the
related Work. No course of conduct or dealings between the parties, nor express or implied acceptance of
alterations or additions to the Work shall be the basis of any claim to an increase in any amounts due under the
Contract Documents or a change in any time period provided for in the Contract Documents.

§ 7.2 Change Orders
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and
Architect stating their agreement upon all of the following:

A The change in the Work;

2 The amount of the adjustment, if any, in the Contract Sum; and

.3 The extent of the adjustment, if any, in the Contract Time.

§ 7.2.2 Agreement on any Change Order shall constitute a final settlement of all matters relating to the change in the
Work that is the subject of the Change Order, including, but not limited to, all direct and indirect costs and
consequential damages associated with such change, the cumulative impact of the associated change in the Work in
combination with one or more other changes in the Work, and any and all adjustments to the Contract Sum and the
Contract Time. The Contractor is not entitled to reserve any rights or take other similar action with respect to a
Change Order if the effect or intent of the reservation or action would be to accommodate a further adjustment of the
Contract Sum or Contract Times, or both, after the Contractor signs the Change Order. A Change Order signed by
the Contractor without any indication of change in the Contract Sum and/or Contract Time indicates the
Contractor’s agreement that there will be no change in the Contract Sum and/or Contract Time. Unless agreed
otherwise by the parties, the Change Order form shall be the AIA Document G-701.

§ 7.2.3 The Contractor shall proportionately increase the amount of its bond whenever the Contract Sum is
increased. If notice of any change affecting the Contract is required by a provision of the bond, giving the notice
shall be the Contractor’s responsibility.

§ 7.3 Construction Change Directives

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work or the performance of disputed Work prior to agreement on adjustment, if
any, in the Contract Sum or Contract Time, or both. The Owner may by Construction Change Directive, without
invalidating the Contract, order changes in the Work within the general scope of the Contract consisting of
additions, deletions, or other revisions, the Contract Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.
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§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation;
.2 Unit prices stated in the Contract Documents or subsequently agreed upon;
.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or
4 Asprovided in Section 7.3.4.

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract
Sum, the Owner or Architect shall determine the adjustment on the basis of reasonable expenditures and savings of
those performing the Work attributable to the change, including, in case of an increase in the Contract Sum, an
amount for overhead and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a
reasonable amount. In such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form
as the Owner or Architect may prescribe, an itemized accounting together with appropriate supporting data. Unless
otherwise provided in the Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the
following:

A Costs or credits arising from a change in the quantity of field labor directly involved in the Work,
including applicable payroll taxes, fringe benefits required by agreement or custom, workers’
compensation insurance, and other employee costs approved by the Architect. Each of the fringe
benefits shall be a separate line item, and the Contractor shall submit documentation supporting the
calculation of the amounts for each fringe benefit for each worker. Each of the allowable payroll
expenses shall be a separate line item. Costs that shall not be reimbursed include voluntary employee
deductions (such as but not limited to deductions for charitable donations or U.S. savings bonds) and
employee profit sharing;

.2 Costs of materials, supplies, and equipment, including cost of transportation (based on reasonable
delivery charge or per-mile trucking charge for delivery of required materials or equipment), whether
incorporated or consumed. The cost or credit for reusable materials (e.g. concrete form lumber,
shoring, or temporary enclosures) shall be limited to 33 percent of the material cost for each use;

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the
Contractor or others. Downtime due to repairs, maintenance and weather delays shall not be allowed;

4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly
related to the change;

.5 Costs or credits arising from a change in the quantity of supervision and field office personnel
directly attributable to the change;

.6 General Conditions Costs. Any costs or credit arising from a change in the quantity of the
Contractor’s general conditions costs shall be limited to the extent to which the change is attributable
to an associated change in the Contract Time for attainment of Substantial Completion resulting from
the change in the Work.

§ 7.3.5 If the Contractor disagrees with the adjustment as determined by the Architect, the Contractor may make a
Claim in accordance with applicable provisions of Article 15, and the timeline for initiating a Claim begins to run on
the date the Architect issues its final determination.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in
the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a
net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and
credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall
be figured on the basis of net increase, if any, with respect to that change.
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§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment.
The Architect will make an interim determination for purposes of monthly certification for payment for those costs
and certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis
as a Change Order.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive. Disagreements with the Architect’s final determination
shall be resolved in accordance with Article 15.

§ 7.4 Minor Changes in the Work

The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents
and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order
for minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will
affect the Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to
implement the change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor
change without prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the
Contractor waives any adjustment to the Contract Sum or extension of the Contract Time. Unless otherwise
designated by the Architect, the form to be utilized by Architect in authorizing minor changes in the Work shall be
the AIA Document G-710, Architect’s Supplemental Instructions.

§ 7.5 Proposal Requests

§7.5.1 The Architect may issue to Contractor at any time a proposal request for a change in the Work, including a
change in the Contract Sum and Contract Time (a “Proposal Request”). A Proposal Request is not a Change Order,
a Construction Change Directive, an order for a minor change in the Work, or authorization to proceed with the
change in the Work described in the Proposal Request. Unless otherwise designated by the Architect, the form to be
utilized by Architect for a Proposal Request shall be the ATA Document G709, Proposal Request.

§7.5.2 The Contractor shall respond with a proposal to the Architect (a “Proposal”) within seven (7) days after
receiving the Proposal Request, and the Contractor shall include with its Proposal the Contractor’s proposed
adjustments to the Contract Sum and Contract Time. The allowable time for the Contractor’s response may be
extended by written agreement of the Contractor, the Owner and the Architect. Failure to respond within the
allowed time frame may result in the Owner proceeding with the work through any other means.

§7.5.3 The Contractor shall hold the Proposal valid and open for acceptance for at least thirty (30) days. The
acceptance period may be adjusted by mutual written consent of the Contractor and the Owner.

§7.5.4 The Owner may accept the Proposal in writing at which point the Contractor’s obligations to perform the
work as outlined in the Proposal shall become binding. The parties promptly thereafter shall memorialize the
Owner’s acceptance of the Proposal through a Change Order.

§ 7.6 Request for Change Order

§7.6.1 The Contractor may initiate a Change Order request by submitting written notice to the Architect and Owner
accompanied by a Proposal meeting the requirements of Section 7.5. If the Owner or Architect reject or do not
respond to the Contractor’s Change Order request within sixty (60) days following submission, the Contractor may
make a Claim in accordance with applicable provisions of Article 15, and the timeline for initiating a Claim begins
to run on the sooner of either the date of the rejection or the expiration of the sixty (60) day period.

ARTICLE 8 TIME

§ 8.1 Definitions

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established pursuant to the Agreement.

§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.
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§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined. Where the term “business day” is used, if the last day of the period falls on a Saturday, Sunday, or a legal
holiday, that day shall be omitted and the period shall end on the next day which is not a Saturday, Sunday, or legal
holiday.

§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the
Agreement, the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not, except by agreement or instruction of the Owner in writing, commence the Work
prior to the effective date of insurance required to be furnished by the Contractor and Owner. The date of
commencement of the Work shall not be changed by the effective date of such insurance.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 Delays and Extensions of Time

§ 8.3.1 Subject to other provisions of the Contract, the Contractor will not be entitled to an increase in the Contract
Sum and will only be entitled to an extension of the Contract Time on account of delay in the commencement or
progress of Work on the critical path of the construction schedule caused by acts of nature or the public enemy, acts
or orders of the government not arising from the Contractor’s failure to comply with applicable law, fires, floods,
weather, and labor disputes beyond the Contractor’s control.

§ 8.3.2 Notwithstanding any other provision of the Contract Documents to the contrary, the Contractor shall not be
entitled to an increase in the Contract Sum, or an extension of the Contract Time, or both: (i) on account of the
impact of any normal adverse weather on any of the Work or on account of the impact of any abnormal adverse
weather on Work not on the critical path; (ii) to the extent that a delay occurs concurrently with a delay attributable
to the Contractor; or (iii) on account of the delay of any Work not on the critical path.

§ 8.3.3 Notwithstanding any other provision of the Contract Documents to the contrary, the Contractor shall not be
entitled to an increase in the Contract Sum or any type of damages on account of a delay in the commencement or
progress of Work on the critical path unless (i) the delay is caused by the Owner or (ii) the delay was not authorized
or permitted under the Contract.

§ 8.3.4 Claims under this Section 8.3 shall be made in accordance with applicable provisions of Article 15.

ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 Contract Sum

§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount
payable by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed by twenty percent (20%) or more so that application of such unit prices to the
actual quantities causes substantial inequity to the Owner or Contractor, the applicable unit prices shall be equitably
adjusted.

§ 9.2 Schedule of Values

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, and unless a different timeline is
specified in the Agreement, the Contractor shall submit a schedule of values to the Architect within ten (10) days
following the date of commencement of the Work, allocating the entire Contract Sum to the various portions of the
Work. The schedule of values shall be prepared in the form, and supported by the data to substantiate its accuracy,
required by the Architect. This schedule, unless objected to by the Architect, shall be used as a basis for reviewing
the Contractor’s Applications for Payment. Any changes to the schedule of values, including changes to the Contract
Sum and changes required by the Architect if the Architect subsequently determines the schedule of values to be in
any way unreasonable or inaccurate, shall be promptly submitted to the Architect and supported by such data to
substantiate its accuracy as the Architect may require, and unless objected to by the Architect, shall be used as a
basis for reviewing the Contractor’s subsequent Applications for Payment.

§ 9.3 Applications for Payment
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§ 9.3.1 In accordance with the timelines established in the Agreement, the Contractor shall submit to the Architect
an itemized Application for Payment prepared in accordance with the schedule of values, if required under

Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by (i)
an affidavit that all payrolls, bills for materials and equipment, and other indebtedness connected with the Work for
which the previous Application for Payment was submitted have been paid or otherwise satisfied; (ii) a current list
of the Subcontractors and suppliers showing their respective contract sums, amounts paid, and amounts due; (iii)
schedule of all materials and equipment stored on-site; (iv) documentation required for materials and equipment
stored off-site; (v) conditional lien waivers and releases from Contractor and from all Subcontractors and suppliers
to be paid from the payment resulting from the Application for Payment; (vi) unconditional lien waivers and releases
from Contractor and from all Subcontractors and suppliers for which Contractor was required to provide a
conditional lien waiver in connection with a prior Application for Payment; and (vii) such other data substantiating
the Contractor’s right to payment that the Owner or Architect require, such as copies of requisitions, and shall reflect
retainage if provided for in the Contract Documents.

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others
whom the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such
materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable
insurance, storage, and transportation to the site, for such materials and equipment stored off the site.

§ 9.3.2.1 The Contractor’s request for storage of materials and equipment off site shall minimally include:

A Alist of the fabricated materials consigned to the Project (which shall be clearly identified), giving
the place of storage, together with copies of invoices and reasons why materials cannot be delivered
to the site.

.2 Certification that items have been tagged for delivery to the Project and that they will not be used for
another purpose.

.3 A letter from the Contractor’s surety indicating agreement to the arrangements and that payment to
the Contractor shall not relieve the Contractor of its responsibility to complete the Work.

4  Evidence of adequate insurance covering the material in storage, which shall name the Owner as an
additional insured.

.5  Information pertaining to the Contractor’s place of storage, the layout and security of the place of
storage, and such information that verifies that the materials are securely stored at the place of
storage.

.6 Subsequent Applications for Payment shall itemize the materials and their cost which were approved
on previous Applications for Payment and remain in off-site storage.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for
Payment all Work for which Certificates for Payment have been previously issued and payments received from the
Owner shall, to the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims,
security interests, or encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities
that provided labor, materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment

§ 9.4.1 The Architect will either (1) issue to the Owner a Certificate for Payment in the full amount of the
Application for Payment, with a copy to the Contractor; or (2) issue to the Owner a Certificate for Payment for such
amount as the Architect determines is properly due, and notify the Contractor and Owner of the Architect’s reasons
for withholding certification in part as provided in Section 9.5.1; or (3) withhold certification of the entire
Application for Payment, and notify the Contractor and Owner of the Architect’s reason for withholding
certification in whole as provided in Section 9.5.1.
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§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner,
based on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the
Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor
deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the
Architect. However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1)
made exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed
construction means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received
from Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment; or (4) made examination to ascertain how or for what purpose the Contractor has used money previously
paid on account of the Contract Sum.

§ 9.5 Decisions to Withhold Certification
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary
to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot
be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised
amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to
make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of
subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to
such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor
is responsible, including loss resulting from acts and omissions described in Section 3.3.2, because of

A defective Work not remedied;

.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless

security acceptable to the Owner is provided by the Contractor;

.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor,
materials or equipment;
reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
damage to the Owner or a Separate Contractor;
reasonable evidence that the Work will not be completed within the Contract Time, and that the
unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay;
or
.7 repeated failure to carry out the Work in accordance with the Contract Documents.

owuhks

§ 9.5.2 When the Contractor disputes the Architect’s decision regarding a Certificate for Payment under Section
9.5.1, in whole or in part, the Contractor may submit a Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

§ 9.5.4 If the Contractor disputes a determination by the Architect with regard to a Certificate of Payment, and
during any related dispute resolution, litigation, or other proceeding, the Contractor nevertheless shall continue to
prosecute the Work.

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than the timeline set forth in Ohio Revised Code
4113.61, after receipt of payment from the Owner, the amount to which the Subcontractor is entitled, reflecting
percentages actually retained from payments to the Contractor on account of the Subcontractor’s portion of the
Work. The Contractor shall, by appropriate agreement with each Subcontractor, require each Subcontractor to make
payments to Sub-subcontractors in a similar manner.

§ 9.6.3 [Intentionally Deleted].
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§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly
paid Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the
Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors
and suppliers to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an
obligation to pay, or to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be
required by law.

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections
9.6.2,9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall
be held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both,
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall
require money to be placed in a separate account and not commingled with money of the Contractor, create any
fiduciary liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an
award of punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees
and litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of
any tier, including but not limited to claims for unjust enrichment. In the event that the Owner receives a claim
affidavit in accordance with Ohio Revised Code Chapter 1311 relating to amounts due and unpaid for labor and
work performed and material furnished for the Work, the Owner shall detain the amount due and owing from the
Contractor unless and until the claim is released and/or discharged as more particularly set forth in said Chapter
1311. Posting a bond or other security discharging a lien shall not relieve the Contractor of its indemnity obligations
in this Section.

§ 9.7 Failure of Payment

If the Owner, through no fault of the Contractor, does not pay the Contractor within seven days after the date
established in the Agreement, the amount certified by the Architect or awarded by binding dispute resolution, then
the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the Work until payment of
the amount owing has been received provided that Contractor shall not stop Work for non-payment if the Owner
initiates the payment process for any undisputed amounts due the Contractor.

§ 9.8 Substantial Completion

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof
is sufficiently complete in accordance with the Contract Documents, including all necessary testing and/or startup,
and when all required occupancy permits and any other necessary permits and approvals, if any, have been issued,
so that the Owner can occupy or utilize the Work for its intended use, subject only to the completion or correction of
minor items of Work that will not interfere with or hinder the Owner’s use of the Work and areas adjacent to the
Project site.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is Substantially Complete, the Contractor shall prepare and submit to the Architect a comprehensive list
of items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete or correct all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is Substantially Complete. If the Architect’s inspection discloses any item, whether or not
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor
shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification
by the Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to
determine Substantial Completion. The Contractor shall pay all costs incurred by the Architect, Owner and Separate
Contractors for costs due to excessive inspections without fault of the Architect or Owner. Unless otherwise
provided in the Contract Documents, inspections to determine Substantial Completion in excess of one (1) without
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the fault of the Architect or Owner shall be deemed excessive.

§ 9.8.4 When the Work or designated portion thereof is Substantially Complete, the Architect will prepare a
Certificate of Substantial Completion that shall establish the date of Substantial Completion; establish
responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and
insurance; and fix the time within which the Contractor shall finish all items on the list accompanying the Certificate
(the “punch list™), or, if no timeframe is fixed, then not greater than thirty (30) days from the date of the Certificate.
Failure to include an item on the Certificate and punch list does not alter the responsibility of the Contractor to
complete or correct deficiencies in the Work in accordance with the Contract Documents. Warranties required by
the Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion
thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if
any, and following certification of an Application for Payment, the Owner shall make payment of retainage as set
forth in the Agreement.

§ 9.9 Partial Occupancy or Use

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented
to by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or
use may commence whether or not the portion is Substantially Complete, provided the Owner and Contractor have
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security,
maintenance, heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for
correction of the Work and commencement of warranties required by the Contract Documents. When the Contractor
considers a portion Substantially Complete, the Contractor shall prepare and submit a list to the Architect as
provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably
withheld. The stage of the progress of the Work shall be determined by written agreement between the Owner and
Contractor or, if no agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly
inspect the area to be occupied or portion of the Work to be used in order to determine and record the condition of
the Work.

§ 9.9.3 Unless otherwise agreed upon in writing, partial occupancy or use of a portion or portions of the Work shall
not constitute acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 Final Completion and Final Payment

§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect
finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will
promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and
belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance
with the Contract Documents and that the entire balance found to be due the Contractor and noted in the final
Certificate is due and payable. The Architect’s final Certificate for Payment will constitute a further representation
that conditions listed in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been
fulfilled. The Contractor shall pay all costs incurred by the Architect, Owner and Separate Contractors for costs due
to excessive inspections without fault of the Architect or Owner. Unless otherwise provided in the Contract
Documents, inspections to determine final completion in excess of one (1) without the fault of the Architect or
Owner shall be deemed excessive.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits
to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected
with the Work for the Project (less amounts withheld by Owner) have been paid or otherwise satisfied (unless a
different form is agreed to, Contractor shall provide the AIA Document G-706, Contractors Affidavit of Payment of
Debts and Claims and AIA Document G-706A, Contractors Affidavit of Release of Liens), (2) a certificate
evidencing that insurance required by the Contract Documents to remain in force after final payment is currently in
effect, (3) a written statement that the insurance will be renewable to cover the period required by the Contract
Documents, (4) consent of the Contractor’s surety, if any, to final payment, (5) documentation of any special
warranties, such as manufacturers’ warranties or specific Subcontractor warranties, (6) all documents and items
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required to be submitted by Contractor in accordance with the Contract Documents which shall include those items
set forth in Section 3.11 which have not previously been delivered to Owner, (7) unconditional lien waivers and
releases from Contractor and all Subcontractors and suppliers; and (8) if required by the Owner, other data
establishing payment or satisfaction of obligations to the extent and in such form as may be designated by the
Owner. If a Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a
bond satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or encumbrance. If
a lien, claim, security interest, or encumbrance remains unsatisfied after payments are made, the Contractor shall
refund to the Owner all money that the Owner may be compelled to pay in discharging the lien, claim, security
interest, or encumbrance, including all costs and reasonable attorneys’ fees.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the
Contract, make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If
the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for
that portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to
certification of such payment. Such payment shall be made under terms and conditions governing final payment,
except that it shall not constitute a waiver of Claims.

§ 9.10.4 The making of final payment shall constitute a waiver of claims by the Owner except those arising from
liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;
failure of the Work to comply with the requirements of the Contract Documents;

terms of special warranties and guarantees required by the Contract Documents;

audits performed by the Owner, if permitted by the Contract Documents, after final payment; or
claims, damages, losses or expenses for indemnification.
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§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs
in connection with the performance of the Contract. The Contractor’s safety program shall be written and a copy
maintained at the Project site for inspection, upon request. Neither the Owner nor the Architect accept any
responsibility or liability for the safety of the Contractor’s employees or for enforcing the Contractor’s safety
program. Additionally, Contractor shall comply with the Owner’s rules, regulations, and policies including, but not
limited to, the Owner’s safety, health, and infection control policies and programs.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to

employees on the Work and other persons who may be affected thereby;

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the
site, under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor;

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements,
roadways, structures, benchmarks, monuments, other reference points, and utilities not designated for
removal, relocation, or replacement in the course of construction; and

4 construction or operations by the Owner and Separate Contractors.

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their
protection from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of
the safeguards.
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§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are
necessary for execution of the Work, the Contractor shall give Owner and Architect reasonable advance notice
thereof and shall exercise utmost care and carry on such activities under supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed
by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable
to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the
Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise
designated by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
create an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall
be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide
sufficient detail and names of witnesses to enable the other party to investigate the matter.

§ 10.2.9 If a Separate Contractor incurs damages resulting from the Contractor’s performance of its Work, and the
Contractor fails to remedy the damage or to reimburse the Separate Contractor for its damages, then the Owner
reserves the right to pay the Separate Contractor suffering the damage and deduct such amounts from the amount
due the Contractor.

§ 10.2.10 The Contractor acknowledges that the safety of the public and of the employees, invitees and guests of the
Owner is of the utmost importance. While the Contractor is at the Project site, the Contractor will take no action
that would jeopardize the safety of the public and of the Owner’s employees, invitees or guests and, without the
Owner’s written approval, shall take no action that would interfere with the Owner’s activities. The Owner reserves
the right to require the Contractor and its employees to wear identification (subject to applicable safety standards), to
stay in designated Work areas at all times while on the Owner’s property and to record on a log a person’s presence
immediately upon entering the Owner’s property. The Owner shall have the right to effect the immediate removal
of a person from the Project site for failure to wear identification, for being outside a designated work area, for
fraternizing with or engaging in any inappropriate behavior directed toward or in the vicinity of employees, invitees
or guests of the Owner or for other good cause shown.

§ 10.2.11 The Contractor shall be enrolled in and remain in good standing in the Ohio Bureau of Workers’
Compensation Drug-Free Safety Program or a comparable program approved by the Bureau that meets the
requirements of Ohio Revised Code 153.03. Contractor shall comply with and shall require its Subcontractors to
comply with the Ohio Bureau of Workers” Compensation’s Drug-Free Workplace Program requirements under
Revised Code 153.03(E), and Contractor shall include language in its subcontractual agreements mandating that
each Subcontractor require Sub-subcontractors to similarly comply with the Ohio Bureau of Workers’
Compensation’s Drug-Free Workplace Program requirements.

§ 10.3 Hazardous Materials and Substances

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance that is
concealed or not addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent
foreseeable bodily injury or death to persons resulting from a material or substance, including but not limited to
asbestos or polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon
recognizing the condition, immediately stop Work in the affected area and notify the Owner and Architect of the
condition.
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§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain or cause to be obtained the services of a
licensed laboratory to verify the presence or absence of the material or substance reported by the Contractor and, in
the event such material or substance is found to be present, to cause it to be rendered harmless. The Work in the
affected area shall be resumed immediately following the occurrence of any one of the following events: (i) the
Owner causes remedial work to be performed that results in the absence of the materials or substances or renders the
material or substance harmless as evidenced by a written report which is prepared by an environmental consultant
retained by Owner, or (ii) the Owner and the Contractor, by written agreement, decide to resume performance of the
Work, or (iii) the Work may safely and lawfully proceed, as determined by an appropriate governmental authority.
By Change Order, the Contract Time shall be extended appropriately and the Contract Sum equitably adjusted based
on the amount of the Contractor’s reasonable additional costs of shutdown, delay, and start-up.

§ 10.3.3 [Intentionally Deleted].

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The
Owner shall be responsible for hazardous materials or substances required by the Contract Documents, except to the
extent of the Contractor’s fault or negligence in the use and handling of such materials or substances. Hazardous
materials or substances to be used at the Project site by Contractor shall be identified by a Safety Data Sheet. The
Contractor shall assemble all of its applicable Safety Data Sheet in a notebook and submit it to the Architect for its
information prior to a hazardous material or substance being brought to the Project site. The Contractor shall
maintain all Safety Data Sheet notebooks at the Project site for the duration of the Project.

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the
Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are
due to the Owner’s fault or negligence.

§ 10.3.6 [Intentionally Deleted].

§ 10.4 Emergencies

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor
on account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11 INSURANCE AND BONDS

§ 11.1 Contractor’s Insurance and Bonds

§ 11.1.1 The Contractor shall purchase from and maintain in a company or companies rated A- or higher by Best
Insurance Reports and lawfully authorized to do business in the State of Ohio such insurance as will protect the
Contractor from claims set forth below which may arise out of or result from the Contractor’s operations and
completed operations under the Contract and for which the Contractor may be legally liable, whether such
operations be by the Contractor or by a Subcontractor or by anyone directly or indirectly employed by any of them,
or by anyone for whose acts any of them may be liable.

§ 11.1.2 The insurance required by Section 11.1.1 shall include and shall be written for not less than the following,
or as required by law, whichever coverage is greater.

1 Workers’ Compensation: Statutory

.2 Employer’s Liability: (1) an each-accident limit of not less than $1,000,000, (2) a disease each-employee
limit of not less than $1,000,000, and (3) a disease policy limit of not less than $1,000,000;

.3 Commercial General Liability (“CGL”): (1) an each-occurrence limit of not less than $2,000,000, (2) a
general-aggregate limit of not less than $2,000,000, and (3) a products and completed-operations aggregate
limit of not less than $2,000,000. The CGL insurance shall provide at least equivalent coverage for liability
arising from premises, operations, independent contractors, products/completed-operations (shall not
exclude coverage to the additional insured(s) for bodily injury or property damage), personal and
advertising injury, and liability assumed under an insured contract. The CGL insurance shall not exclude
coverage for damage to electronic data. The CGL policy shall be endorsed providing equivalent coverage
to provide that the general aggregate limit applies separately to each of the insured’s projects;

4 Automobile Liability: covering all owned, non-owned, and hired vehicles used in connection with the
Work: Bodily injury (including death and emotional distress) and property damage with a combined single
limit of $1,000,000 each accident;
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.5 Umbrella/Excess Liability: Such policies shall be supplemented by an umbrella policy of additional
protection in the amount of $5,000,000 aggregate;

.6 If the Contractor is required to furnish professional services as part of the Work, the Contractor shall
maintain Professional Liability Insurance covering performance of the professional services, with policy
limits of not less than $1,000,000 per claim and $1,000,000 in the aggregate; and

.7 Pollution Liability: If the Work includes environmentally sensitive, hazardous types of activities (such as
demolition, exterior insulation finish systems, asbestos abatement, storage-tank removal, or similar
activities), or involves hazardous materials, the Contractor shall maintain a contractor’s pollution liability
policy with (1) a per-claim limit of not less than $1,000,000 and (2) an annual-aggregate limit of not less
than $1,000,000, covering the acts, errors and/or omissions of the Contractor for damages (including from
mold) sustained by the Owner by reason of the Contractor’s performance of the Work. The policy shall
have an effective date, which is on or before the date of commencement of the Work.

The Contractor shall maintain required coverages without interruption from the date of commencement of the Work
and for not less than five years following Substantial Completion. The Contractor shall pay all deductibles, self-
insured retentions, or both contained in the policies of insurance. The Contractor shall continue to provide evidence
of coverage to the Owner on an annual basis during the aforementioned period.

§ 11.1.3 The Contractor shall submit to the Architect and the Owner a copy of certificates of insurance prior to
commencement of the Work. Certificates shall include each and every type of coverage specified. Such certificates
shall name the Owner and Architect as additional insureds and shall contain a statement that the Owner will be
notified 30 days prior to the cancellation of any insurance policy evidenced by this certificate. The additional
insureds requirements of this Section shall include completed and ongoing operations and Contractor shall provide
additional insured endorsements. An additional certificate evidencing continuation of liability coverage, including
coverage for completed and ongoing operations, shall be submitted with the final Application for Payment as
required by Section 9.10.2. When any required insurance, due to the attainment of a normal expiration date or
renewal date, shall expire, the Contractor shall supply the Owner with Certificates of Insurance and amendatory
riders or endorsements that clearly evidence the continuation of all coverage in the same manner, limits of
protection, and scope of coverage as was provided by the previous policy if and to the extent required to meet the
insurance requirements of this Section 11.1. All renewal and replacement policies shall comply with the
requirements of this Section 11.1. A failure of the Owner to request a certificate or other evidence of compliance
with the insurance requirements or a failure of the Owner to identify a deficiency from evidence that is provided
shall not be construed as a waiver of the Contractor’s obligation to maintain the required insurance.

§ 11.1.4 The Contractor shall cause all Subcontractors to provide Workers’ Compensation, Comprehensive General
Liability, and Automobile Liability Insurance with commercially reasonable limits and certificates of insurance
related thereto. Such certificates shall name the Owner and Architect as additional insureds.

§ 11.1.5 The Contractor shall not commence Work under the Contract until the Contractor has obtained and
provided proof of all insurance required under this heading.

§ 11.1.6 All liability policies required in this Section 11.1 shall be primary and non-contributory with respect to any
other insurance or self-insurance programs that cover the Owner or an additional insured.

§ 11.1.7 If Contractor fails to purchase and/or maintain any insurance required under Section 11.1, the Owner may,
but shall not be obligated to, upon seven (7) days written notice to Contractor, purchase such insurance on behalf of
the Contractor and shall be entitled to be reimbursed by the Contractor upon demand.

§ 11.1.8 Performance Bond and Payment Bond
§ 11.1.8.1 The Contractor shall furnish bonds as required in the Agreement between Owner and Contractor.

§ 11.1.8.2 The Contractor shall keep the surety informed of the progress of the Work, and, where necessary, obtain
the surety's consent to, or waiver of, (i) notice of changes in the Work; (ii) request for reduction or release of
retainage; (iii) request for final payment; and (iv) any other item required by the surety. The Owner shall be notified
by the Contractor, in writing, of all communications with the surety. The Owner may, in the Owner's sole discretion,
inform the surety of the progress of the Work and obtain consents as necessary to protect the Owner’s rights,
interests, privileges and benefits under and pursuant to any bond issued in connection with the Work. The Contractor
shall be notified by the Owner, in writing, of any communications with the surety.
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§ 11.1.8.3 If at any time any surety providing bonds for the Project (1) is adjudged bankrupt or has made a general
assignment for the benefit of its creditors; (2) has liquidated all assets or has made a general assignment for the
benefit of its creditors; (3) is placed in receivership; (4) otherwise petitions a state or federal court for protection
from its creditors; or (5) allows its license to do business in Ohio to lapse or to be revoked, then the Contractor shall
immediately, but no later than 21 days of any such action listed above, provide the Owner with new bonds in the
form and amount required under the Contract.

§ 11.2 Property Insurance

§ 11.2.1 Unless otherwise provided in the Agreement, the Owner shall purchase and maintain, in a company or
companies lawfully authorized to do business in the jurisdiction in which the Project is located, property insurance
written on a builder’s risk “all-risk” or equivalent policy form in the amount of the initial Contract Sum, plus value
of subsequent Contract Modifications and cost of materials supplied or installed by others, comprising total value for
the entire Project at the site on a replacement cost basis. Such property insurance shall be maintained, unless
otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who are
beneficiaries of such insurance, until final payment has been made or until no person or entity other than the Owner
has an insurable interest in the property required by this Section to be covered, whichever is later.

§ 11.2.1.1 Property insurance shall be on an “all-risk” or equivalent policy form and shall include insurance against
the perils of fire (with extended coverage) and physical loss or damage including, without duplication of coverage,
theft, vandalism, malicious mischief, collapse, earthquake, tornado, flood, windstorm, explosion, breakage of glass,
falsework, testing and startup, temporary buildings and structures, materials used in the construction process, hot
and cold testing, and debris removal including demolition occasioned by enforcement of any applicable legal
requirements, and shall cover reasonable compensation for Architect’s and Contractor’s services and expenses
required as a result of such insured loss. Coverage shall include a provision to pay the reasonable extra costs of
acceleration and expediting temporary and permanent repairs to, or permanent replacement of, damaged property
(including overtime wages directly incurred to accelerate restoration or repair of the damaged property, and the extra
costs that are directly incurred to rapidly transport materials and supplies necessary to the repair or replacement);
soft costs coverage to the extent commercially available to comparable insureds, including the reasonable direct
costs incurred by Architect and/or Contractor as a result of a property damage loss covered by the policy; and
provisions for mechanical or electrical breakdown, or boiler system testing. Coverage shall be primary to all other
applicable insurance. Notwithstanding any of the foregoing, the insurance shall include coverage only for those
costs incurred as a direct result of direct physical damage to property otherwise covered by the policy; business
income, business interruption, home office overhead, and lost productivity costs of Contractor or any subcontractor
at any tier shall not be covered.

§ 11.2.1.2 If the property insurance requires minimum deductibles, the Contractor shall pay costs not covered by the
insurance because of such deductibles.

§ 11.2.1.3 This property insurance shall cover portions of the Work stored off the site after written approval of the
Owner at the value established in the approval, and also portions of the Work in transit.

§ 11.2.1.4 Partial occupancy or use in accordance with Section 9.9 shall not commence until the insurance company
or companies providing property insurance have consented to such partial occupancy or use by endorsement or
otherwise. The Owner and the Contractor shall take reasonable steps to obtain consent of the insurance company or
companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that
would cause cancellation, lapse or reduction of insurance.

§ 11.2.1.5 The insurance required by this Section 11.2 is not intended to cover machinery, tools, apparatus,
scaffolding, hoists, forms, staging, shoring or other equipment owned or rented by the Contractor which are utilized
in the performance of the Work but not incorporated into the permanent improvements. The Contractor shall, at the
Contractor’s own expense, provide insurance coverage for owned or rented machinery, tools or equipment.

§ 11.3 WAIVERS OF SUBROGATION

The Contractor waives all rights against the Owner and their agents and employees for damages to the extent
covered by any insurance, except rights to the proceeds of that insurance. All policies shall accomplish the waiver
of subrogation by endorsement or otherwise. Contractor shall require of its Subcontractors, by appropriate written
agreements, similar waivers each in favor of the Owner and Contractor; all Sub-subcontractors at every tier shall
also be bound by and comply with this same requirement in their respective agreements.
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§ 11.4 A loss insured under the Owner’s property insurance shall be adjusted by the Owner in good faith and made
payable to the Owner for the insureds, as their interests may appear. The Contractor shall pay Subcontractors their
just shares of insurance proceeds received by the Contractor, and by appropriate agreements, written where legally
required for validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner.
The Owner in good faith shall have power to adjust and settle a loss with insurers.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 Uncovering of Work

§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the
Architect’s examination and be replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior
to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to
the Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense.

§ 12.2 Correction of Work

§ 12.2.1 Before Substantial Completion

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of
the Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or
completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby,
shall be at the Contractor’s expense.

§ 12.2.2 After Substantial Completion

§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, for a period of one year after the date of
Substantial Completion of the Work or designated portion thereof, the Contractor shall correct any of the Work that
is found defective in workmanship, materials or not in accordance with the requirements of the Contract Documents.
If defective or nonconforming Work becomes apparent within the one-year period, the Owner shall notify the
Contractor in writing. Within fourteen (14) days of receipt of said notice, the Contractor shall visit the Project in the
company of one or more representatives of the Owner to determine the extent of the defective or nonconforming
Work. If the defective or nonconforming Work is considered by the Owner to be an emergency, the Owner may
require the Contractor to visit the Project within one (1) calendar day or less of receipt of said notice. The
Contractor shall promptly repair or replace the defective or nonconforming Work, including all adjacent Work
damaged as a result of such defective or nonconforming Work. The Contractor shall be fully responsible for the
cost of temporary materials, facilities, utilities or equipment required during the repair or replacement of the
defective or nonconforming Work. If the Contractor fails to correct defective or nonconforming Work within a
reasonable time during that period after receipt of notice from the Owner or Architect, the Owner may correct it in
accordance with Section 2.5.

§ 12.2.2.2 With respect to items of Work that are corrected, completed or first performed after Substantial
Completion but prior to final completion of the Project, including completed punch list items, the one-year period
with respect to these items shall commence upon correction or completion of the item.

§ 12.2.2.3 One month prior to the end of the one (1) year period, the Contractor shall attend a walk-through of the
Project scheduled by the Architect.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or
Separate Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of
Work that is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct
the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents
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may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the
Contractor’s liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made. The
acceptance of nonconforming Work by the Owner shall be by written Change Order.

ARTICLE 13  MISCELLANEOUS PROVISIONS

§ 13.1 Governing Law

The Contract shall be governed by the laws of the State of Ohio. Any suit, which may be brought to enforce any
provision of this Agreement or any remedy with respect hereto, shall be brought in the Common Pleas Court of the
County where the Project is located which shall have exclusive jurisdiction to the exclusion of all other jurisdictions.
The applicable statutes of limitations and repose under Ohio law shall apply to all causes of action between the
Owner and Contractor.

§ 13.2 Successors and Assigns

§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided
in Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the
other. If either party attempts to make an assignment without such consent, that party shall nevertheless remain
legally responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents.
The Contractor shall execute all consents reasonably required to facilitate the assignment.

§ 13.3 Rights and Remedies

§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder
are cumulative and shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise
imposed or available by law.

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing.

§ 13.4 Tests and Inspections

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall be present at and
shall give the Architect timely notice of when and where tests and inspections are to be made, including intermediate
and final inspections, so that the Architect may be present for such procedures. The Owner shall bear costs of tests,
inspections, or approvals that do not become requirements until after bids are received or negotiations concluded.
The Owner shall directly arrange and pay for tests, inspections, or approvals where building codes or applicable
laws or regulations so require.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection,
or approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of
when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such
costs, except as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary
by such failure, including those of repeated procedures and compensation for the Architect’s services and expenses,
shall be at the Contractor’s expense. The Contractor also agrees the cost of testing services required for the
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convenience of the Contractor in the scheduling and performance of the Work, and the cost of testing services
related to remedial operations performed to correct deficiencies in the Work, shall be borne by the Contractor.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the
Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.4.7 Any reports or documents resulting from tests, inspections and approvals required under this Section 13.4
shall be submitted to the Owner and Architect.

§ 13.5 Interest
Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate
set forth in the Agreement.

§ 13.6 Training Sessions

The Contractor will participate in training sessions for the Owner in cooperation with the Architect, Owner, Owner’s
personnel and consultants and the Contractor will participate in tests in cooperation with the Architect, Owner,
Owner’s personnel and consultants to the extent applicable to the Contractor’s Work.

§ 13.7 Equal Opportunity

§ 13.7.1 The Contractor shall comply with applicable law regarding equal employment opportunity, including Ohio
Revised Code Section 153.59. The Contractor shall cooperate fully with the State’s Equal Opportunity Coordinator,
with any other official or agency of the state or federal government that seeks to eliminate unlawful employment
discrimination, and with all other state and federal efforts to assure equal employment practices under the Contract.
The Contractor agrees to the following:

§ 13.7.1.1. That, in the hiring of employees for the performance of Work under the Contract or any Subcontract,
Contractor and any Subcontractor or person acting on Contractor’s or a Subcontractor’s behalf shall not discriminate
against any citizen of the state who are qualified and available to perform the services to which the employment
relates by reason of race, color, religion, sex, age, disability, military status as defined in section 4112.01 of the
Revised Code, veteran status, national origin, ancestry, sexual orientation, gender identity (including gender
expression), marital status or genetics; and

§ 13.7.1.2. That Contractor and any Subcontractor or person acting on Contractor’s or a Subcontractor’s behalf shall
not in any manner discriminate against, intimidate, or retaliate against any employee hired for the performance of
services under the Contract on account of race, color, religion, sex, age, disability, military status, veteran status,
national origin, ancestry, sexual orientation, gender identity (including gender expression), marital status or genetics.

§ 13.7.2. In the event the Contractor fails to comply with these nondiscrimination clauses, the Contractor shall be
subject to the forfeiture requirements of Ohio Revised Code Section 153.60.

§ 13.7.3 Hiring Under State Public Improvement Contracts. Any provision of a hiring hall contract or agreement
which obligates the Contractor to hire, if available, only employees referred to the Contractor by a labor
organization shall be void as against public policy and unenforceable with respect to employment under any public
improvement contract unless at the date of execution of the hiring hall contract or agreement, or within thirty (30)
days thereafter, the labor organization has procedures in effect for referring qualified employees for hire without
regard to race, color, religion, national origin, military status as defined in Ohio Revised Code Section 4112.01, or
ancestry and unless the labor organization includes in its apprentice and journeyperson’s membership, or otherwise
has available for job referral without discrimination, qualified employees, both whites and non-whites (including
African-Americans).

§ 13.8 The table of contents, titles, headings, running headlines and marginal notes contained in the Contract are
solely to facilitate reference to various provisions of the Contract Documents and in no way affect, limit or describe
or limit the interpretation of the provisions to which they refer.
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ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT
§ 14.1 Termination by the Contractor
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 75 consecutive days
through no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any
other persons or entities performing portions of the Work, for any of the following reasons:
.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to
be stopped; or
.2 An act of government, such as a declaration of national emergency, that requires all Work to be
stopped; or
.3 Because the Owner has not made payment on a Certificate for Payment within the time stated in the
Contract Documents.
4  [Intentionally Deleted].

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work,
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3,
constitute in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days
in any 365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon thirty days’
notice to the Owner and Architect, terminate the Contract provided that the reason for the termination is not cured
within the thirty-day period and recover from the Owner payment for Work executed as of the date of termination,
but not overhead and profit on Work not executed and not to exceed the Contract Sum (however, if such reason for
termination cannot reasonably be cured within the thirty-day period, then Contractor shall not terminate the Contract
so long as Owner commences to cure the reason for termination within such thirty-day period and diligently pursues
such cure).

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor
A repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements
between the Contractor and the Subcontractors or Suppliers;
.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
4 otherwise is in material breach of a provision of the Contract Documents.

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, the Owner may, without prejudice to any other
rights or remedies of the Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’
notice, and provided that the reason for the termination is not cured within the seven-day period, terminate
employment of the Contractor and/or exercise the following non-exclusive remedies which will be cumulative:
A Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
.2 Accept assignment of subcontracts pursuant to Section 5.4; and
.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written
request of the Contractor, the Owner shall furnish to the Contractor a general accounting of the costs
incurred by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, then Contractor shall be paid for Work that it satisfactorily performed prior to the date of
termination but not to exceed such excess unpaid balance. If such costs and damages exceed the unpaid balance, the
Contractor and the Contractor’s surety shall pay the difference to the Owner. The amount to be paid to the
Contractor or Owner, as the case may be, shall be certified by the Initial Decision Maker, upon application, and this
obligation for payment shall survive termination of the Contract.
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§ 14.2.5 Should the Owner terminate this Agreement for cause under this Section 14.2, but that cause be
subsequently found insufficient to support termination, the termination shall be deemed one of convenience under
Section 14.4.

§ 14.2.6 If the Contract is terminated for cause, the Contractor’s surety may perform the Contract. If the Contractor’s
surety does not commence performance of the Contract within ten (10) days of the date of Contract termination, the
Owner may complete the Work by means the Owner determines appropriate. If the Contractor’s surety performs the
Work, the provisions of the Contract Documents govern the surety’s performance, with the surety in place of the
Contractor in all provisions including, but not limited to, provisions for payment for the Work, and provisions of the
right of the Owner to complete the Work.

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be equitably adjusted for increases in the cost and time caused
by suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No
adjustment shall be made to the extent
A that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause
for which the Contractor is responsible; or
.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract in whole or in part for the Owner’s convenience and
without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor
shall with respect to the Work that is terminated:
1 cease operations as directed by the Owner in the notice;
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
and
.3 except for Work directed to be performed prior to the effective date of termination stated in the
notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts
and purchase orders; and
4 deliver to Owner all Project-related documents and work product of Contractor and its Subcontractors
related to the Work.

§ 14.4.3 If the Contract is terminated in accordance with this Section 14.4, the Owner will pay the Contractor, 1) for
Work performed under the Contract up to the date the notice of termination is received by the Contractor at the rates
for Work performed under the Contract, including overhead and profit up to the date of termination and reasonable
expenses directly attributable to the termination, but not for overhead or lost profit on unperformed Work, ii) for
Work performed at the direction of the Owner on and after the date on which the notice of termination is received by
the Contractor, as determined by the procedures applicable to Construction Change Directives, and iii) for Work
necessary to protect and preserve the Work, as determined by the procedures applicable to Construction Change
Directives. .

§ 14.4.4 The termination of the Contract under this Section 14.4 shall be without prejudice to rights or remedies
which exist at the time of termination.

§ 14.5 Contractor Insolvency
§ 14.5.1 The Owner may immediately terminate the Agreement for cause if:

§ 14.5.1.1 the Contractor commences a voluntary case under Title 11 of the United States Code or the corresponding
provisions of any successor laws; or

§ 14.5.1.2 any legal entity commences an involuntary case against the Contractor under Title 11 of the United States
Code or the corresponding provisions of any successor laws and (1) the case is not dismissed within 60 days after its
commencement; or (2) the court before which the case is pending issues an order for relief or similar order
approving the case; or
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§ 14.5.1.3 a court of competent jurisdiction appoints, or the Contractor makes an assignment of all or substantially all
of its assets to, a receiver, trustee, liquidator, or other similar custodian for the Contractor or all or substantially all
of the Contractor’s assets; or

§ 14.5.1.4 any attachment, execution, or other judicial seizure is levied against all or substantially all of the
Contractor’s assets; or

§ 14.5.1.5 the Contractor takes any action toward the dissolution or winding up of its business; or

§ 14.5.1.6 the Contractor fails generally to pay its debts as they become due (unless those debts are subject to a good-
faith dispute as to liability or amount) or it acknowledges in writing that it is unable to do so.

§ 14.5.2 If the Contractor files a voluntary petition in bankruptcy or has an involuntary petition in bankruptcy filed
against it, the Contractor, the Contractor as the debtor-in-possession, or the trustee of the Contractor’s bankruptcy
estate shall file a motion to assume or reject the Contract under Bankruptcy Code §365, 11 U.S.C. §365, within 20
days after the filing of the voluntary petition or involuntary petition and shall diligently prosecute that motion to
conclusion so as to obtain an order granting or denying that motion within 45 days after the filing of the voluntary or
involuntary petition.

§ 14.5.3 If the Owner intends to exercise its termination rights under this Section 14.5, the Owner shall notify the
Contractor in writing of the Owner’s termination of the Contract and the cause(s) for that termination.

§ 14.5.4 The Contractor agrees to the granting of relief from the automatic stay of the Bankruptcy Code, 11 U.S.C.
§362(a), to permit the Owner to terminate the Contract for cause in such instance and issue and serve all notices
necessary to terminate the Contract or arising out of the termination of the Contract and to take any and all other
action necessary to terminate the Contract.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 Claims

§ 15.1.1 Definition

A Claim is a demand or assertion by the Contractor seeking, as a matter of right, payment of money, a change in the
Contract Time, or other relief with respect to the terms of the Contract. The term “Claim” also includes other
disputes and matters in question asserted by the Contractor arising out of or relating to the Contract. The
responsibility to substantiate Claims shall rest with the Contractor. The Contract, including but not limited to this
Article 15 does not require the Owner to make a claim, dispute, demand or assertion against the Contractor for the
payment of money, a change in the Contract Time or other relief or in order for the Owner to exercise its rights and
remedies against the Contractor, including but not limited to the remedying of a Contractor default, the imposition of
liquidated damages and binding dispute resolution in accordance with the Contract Documents.

§ 15.1.2 Time Limits on Causes of Action

The Owner and Contractor shall commence all causes of action against the other and arising out of or related to the
Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the requirements of the
binding dispute resolution method selected in the Agreement and within the period specified by applicable statute of
limitation and repose. The Owner and Contractor waive all causes of action not commenced in accordance with this
Section 15.1.2.

§ 15.1.3 Notice of Claims

§ 15.1.3.1 Time Limit on Claims. A Claim or Claims by Contractor, where the condition giving rise to the Claim is
first discovered prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be
initiated by notice to the Owner and to the Initial Decision Maker with a copy sent to the Architect, if the Architect
is not serving as the Initial Decision Maker. Claims by the Contractor under this Section 15.1.3.1 shall be initiated
within 21 days after occurrence of the event giving rise to such Claim or within 21 days after Contractor first
recognizes the condition giving rise to the Claim, whichever is later. Failure to submit proper and timely notice in
accordance with this Section shall constitute a waiver and abandonment of the Claim by Contractor.

§ 15.1.3.2 Contractor Claims and claims by the Owner, where the condition giving rise is first discovered after
expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the other
party. In such event, no decision by the Initial Decision Maker is required.
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§ 15.1.4 Continuing Contract Performance

§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7
and Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall
continue to make payments in accordance with the Contract Documents.

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue
Certificates for Payment in accordance with the decision of the Initial Decision Maker.

§ 15.1.5 Claims for Additional Cost

If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is
not required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time

§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in
Section 15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of
delay on progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, provided such Claim is
documented by data substantiating that weather conditions, the Contract Time will be extended by one (1) day for
each work day lost due to weather that delays Work on the critical path in excess of those in the following table:

Month Number of Workdays Lost Due to Weather
January
February
March
April

May

June

July
August
September
October
November
December

N[N N[N |||V |J[c0|0

§ 15.1.6.3 The Contractor shall not be entitled to a separate increase in the Contract Time for each one of the number
of causes of delay which may have concurrent or interrelated effects on the progress of the Work, or for concurrent
delays due to the fault of the Contractor

§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive claims against each other for consequential damages arising out of or relating to
this Contract. This mutual waiver includes
A damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of
such persons; and
.2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination
in accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents, nor shall this
Section 15.1.7 apply to a party’s gross negligence, willful misconduct or indemnity obligations.

§ 15.1.8 Substantiation and Certification of Claim
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§ 15.1.8.1 Substantiation of Claim. Within fifteen (15) days after the initiation of a Claim by Contractor, the
Contractor shall substantiate its Claim by providing the following minimum written information to Owner: (i) a
narrative of the circumstances which gave rise to the Claim, including, without limitation, the start date of the event
or events and the actual, or anticipated, finish date; (ii) detailed identification of the Work affected by the event
giving rise to the Claim; (iii) copies of the Contractor’s daily log for each day of impact; (iv) copies of relevant
correspondence and other information regarding or supporting Contractor’s entitlement; (v) copies of the
Contractor’s most recent income statement, including segregated general and administrative expenses for the most
recent reporting period, and for the period of the Contract, if available, and similar information for any
Subcontractor claim included; (vi) if the Claim is for additional cost, the amount of the Claim, the information
specified in Section 15.1.5 herein and a statement that the increase requested is the entire increase in the Contract
Sum associated with the Claim; (vii) if the Claim is for additional Contract Time, the information specified in
Section 15.1.6 herein. Contractor shall also provide such additional information as requested by Owner or Architect
to substantiate the Contractor’s Claim within ten (10) days following request. The Contractor shall provide the
required information in the formats requested, which include both paper and electronic copies. The Contractor’s
failure to comply with the requirements of this Section shall constitute an irrevocable waiver of the Claim.

§ 15.1.8.2 Certification of Claim. Within fifteen (15) days after the initiation of the Claim by Contractor, the
Contractor shall certify its Claim by providing the notarized certification, signed and dated by the Contractor, as
follows: “The undersigned Contractor certifies that the Claim is made in good faith; that the supporting data is
accurate and complete to the best of the Contractor’s knowledge and belief; that the amount requested is a fair,
reasonable, and necessary adjustment for which the Contractor believes the Owner is liable; and that the undersigned
is duly authorized to certify the Claim on behalf of the Contractor.” The Contractor’s failure to comply with the
requirements of this Section shall constitute an irrevocable waiver of the Claim.

§ 15.2 Initial Decision

§ 15.2.1 Contractor Claims, excluding those where the condition giving rise to the Claim is first discovered after
expiration of the period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3 and10.4,
shall be referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision
Maker, unless otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an
initial decision shall be required as a condition precedent to mediation of any Claim. If an initial decision has not
been rendered within 30 days after the Claim has been referred to the Initial Decision Maker, Contractor may
demand mediation and binding dispute resolution without a decision having been rendered. Unless the Initial
Decision Maker and all affected parties agree, the Initial Decision Maker will not decide disputes between the
Contractor and persons or entities other than the Owner.

§ 15.2.2 The Initial Decision Maker will review Claims and take one or more of the following actions: (1) request
additional supporting data from the Contractor or a response with supporting data from the Owner, (2) reject the
Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5) advise the parties that the Initial
Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks sufficient information to evaluate
the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial Decision Maker’s sole
discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek
information from either party or from persons with special knowledge or expertise who may assist the Initial
Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of
such persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting
data will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating
that the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state
the reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding
on the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding
dispute resolution.
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§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of
Section 15.2.6.1.

§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for
mediation within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding
dispute resolution proceedings with respect to the initial decision.

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner
may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, either party may proceed in accordance with
applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation

§ 15.3.1 Disputes, or other matters in controversy between the parties, including a Claim, arising out of or related to
the Contract, except those waived as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to
mediation as a condition precedent to binding dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their disputes or other matters in controversy by mediation which,
unless the parties mutually agree otherwise, shall be administered by the American Arbitration Association in
accordance with its Construction Industry Mediation Procedures in effect on the date of the Agreement. A request
for mediation shall be made in writing, delivered to the other party to the Contract, and filed with the person or
entity administering the mediation. The request may be made concurrently with the filing of binding dispute
resolution proceedings but, in such event, mediation shall proceed in advance of binding dispute resolution
proceedings, which shall be stayed pending mediation for a period of 60 days from the date of filing, unless stayed
for a longer period by agreement of the parties or court order. If an arbitration is stayed pursuant to this

Section 15.3.2, the parties may nonetheless proceed to the selection of the arbitrator(s) and agree upon a schedule for
later proceedings.

§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the
other party file for binding dispute resolution. If such a demand is made and the party receiving the demand fails to
file for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding
dispute resolution proceedings with respect to the initial decision.

§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the
place where the Project is located, unless another location is mutually agreed upon. Agreements reached in
mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 15.4 Arbitration

§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually
agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction
Industry Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place
where the Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be
made in writing, delivered to the other party to the Contract, and filed with the person or entity administering the
arbitration. The party filing a notice of demand for arbitration must assert in the demand all Claims then known to
that party on which arbitration is permitted to be demanded.

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based
on the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a
written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of
legal or equitable proceedings based on the Claim.

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof.
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§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity
duly consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court
having jurisdiction thereof.

§ 15.4.4 Consolidation or Joinder

§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either
party may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party
provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations
to be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially
similar procedural rules and methods for selecting arbitrator(s).

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either
party may include by joinder persons or entities substantially involved in a common question of law or fact whose
presence is required if complete relief is to be accorded in arbitration, provided that the party sought to be joined
consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not
constitute consent to arbitration of any claim, dispute or other matter in question not described in the written
consent.

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under
this Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the
Owner and Contractor under this Agreement.
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Changes to original AlA text

PAGE 1

2027 Roof Replacement at Coffman High School

THE-ARCHITECTBoard of Education of the Dublin City School District

6371A Shier Rings Road

Dublin, Ohio. 43016

THE PROFESSIONAL DESIGN FIRM PROVIDING ARCHITECTURAL OR ENGINEERING SERVICES FOR THE PROJECT
(THE “ARCHITECT"):

Mays Consulting & Evaluation Services, Inc.

201 Pennsylvania Avenue

P.O. Box 1020

Delaware, Ohio 43015

1——  GENERAL PROVISIONS

2—— OWNER

3—— CONTRACTOR

4—— ARCHITECT

5—— SUBCONTRACTORS

6—— CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
7—— CHANGES IN THE WORK

8—— TIME

9—— PAYMENTS AND COMPLETION

10—— PROTECTION OF PERSONS AND PROPERTY
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11— INSURANCE AND BONDS
12—— UNCOVERING AND CORRECTION OF WORK

13—— MISCELLANEOUS PROVISIONS

PAGE 2

14—— TERMINATION OR SUSPENSION OF THE CONTRACT

15—— CLAIMS AND DISPUTES

PAGE 15

The Contract Documents are enumerated in the Agreement between the Owner and Contractor éheremaf-ter—the

th%Ag«reement—and Modlﬁcatlons 1ssued after executlon of the Contract A Modlﬁcatron is (1) a written amendment
to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written

order for a minor change in the Work 1ssued by the Archltect —Uﬂless—speel-ﬁeaﬂ-yeenumeratedﬂ-rhtheﬂérgreemem—the-

The Initial Decision Maker is the person 1dent1ﬁed in the Agreement to render 1n1t1a1 dec151ons on Claims in
accordance w1th Section 15.2. Fh W :

§ 1.2.1 The intent of the Contract Documents is to include all items necessary and reasonably inferable for the proper
execution and completion of the Work by the Contractor, whether or not expressly shown or described. The Contract
Documents are complementary, and what is required by one shall be as binding as if required by all; performance by
the Contractor shall be required only to the extent consistent with the Contract Documents and reasonably inferable
from them as being necessary to produce the indicated results.
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§1.2.4 The terms “knowledge.” “recognize,” and “discover,” their respective derivatives, and similar terms in the
Contract Documents, as used in reference to the Contractor, shall mean that which the Contractor knows (or should

know), recognizes (or should recognize) and discovers (or should discover) in exercising the care, skill, and
diligence required by the Contract Documents. Analogously, the expression “reasonably inferable” and similar
terms in the Contract Documents shall be interpreted to mean reasonably inferable by a contractor exercising the
care, skill. and diligence required of the Contractor by the Contract Documents.

Terms capitalized in these General Cond1t1ons 1nclude those that are (1) spec1ﬁcally deﬁned— or (2) the titles of
numbered articles P

In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and
articles such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in
another is not intended to affect the interpretation of either statement._The use of the word “including.” when

following any general statement, term, or matter, shall not be construed to limit such statement, term, or matter to

the specific items or matters set forth immediately following such word or to similar items or matters, whether or not
non-limiting language (such words as “without limitation.

EE) ER)

or “but not limited to,” or words of similar import) is

used with reference thereto, but rather shall be deemed to refer to all other items or matters that could reasonably fall
within the broadest possible scope of such general statement, term, or matter. All personal pronouns used in this

Contract, whether used in the masculine, feminine, or neuter gender, shall include all other genders; and the singular

shall include the plural and vice versa. Titles of articles, sections, and subsections are for convenience only and
neither limit nor amplify the provisions of the Contract.
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§ 1.5.1 TheUnless otherwise indicated in the agreement between the Owner and the Architect, the Architect and the
Architect’s consultants shall be deemed the authors and owners of their respective Instruments of Service, including
the Drawings and Specifications, and retain all common law, statutory, and other reserved rights in their Instruments
of Service, including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and suppliers shall not own or
claim a copyright in the Instruments of Service. Submittal or distribution to meet official regulatory requirements or
for other purposes in connection with the Project is not to be construed as publication in derogation of the
Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to SeetiensSection 1.7-and-
138, solely and exclusively for execution of the Work. All copies made under this authorization shall bear the
copyright notice, if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors,
and suppliers may not use the Instruments of Service on other projects or for additions to the Project outside the
scope of the Work without the specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.5.3 The Owner alone owns all Project-related documents. including those in electronic form. prepared by the
Contractor and Subcontractors, and every right, title, and interest therein from the moment of creation. The
Contractor must execute and deliver and cause its employees and agents and all Subcontractors to execute and
deliver to the Owner any transfers, assignments, documents, or other instruments (if any) necessary to vest in the
Owner complete right, title, interest in and ownership of the Contractor’s documents. The Contractor may retain
copies, including reproducible copies, of the Contractor’s documents for information, reference, and performance of
the Work. The submission or distribution of the Contractor’s documents to meet official regulatory requirements or
for similar purposes in connection with the Project is not a waiver of the Owner’s reserved rights in the Contractor’s

documents. Any unauthorized use of the Contractor’s documents shall be at the sole risk of the entity making the
unauthorized use.
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§ 1.6.2 Notice of Claims as-provided-in-Seetion+5-1-3-shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by
certified or registered mail, or by courier providing proof of delivery.

easonably expect that they W111 pr0V1de or cause to be pr0v1ded electronic files to each other, including, but not
limited to, Revit, Computer-Aided Design (“CAD”) or Building Information Modeling (“BIM”) files (collectively

“Electronic Files”), and that they will receive Electronic Files from and provide Electronic Files to the Architect, to
facilitate the design and construction of the Project consistent with current practices and customs in the construction
industry. The Owner and Contractor acknowledge that the use of Electronic Files involves risks not generally
associated with the use of paper documents. Those risks include, for example and without limitation, alteration
(inadvertent or intentional) and deterioration, both of which may not be readily apparent through casual observation.
The Owner and Contractor do not warrant to each other that any Electronic File they provide to each other or that
they receive from or provide to the Architect (1) was not altered though transmission; (2) is compatible with the
recipient’s computer system or software; (3) will not be altered through degradation of the recipient’s storage media;
or (4) is suitable for conversion/translation to and subsequent use in a system or format other than the Electronic
File’s original system or format. Before relying on any Electronic File it receives, the recipient is responsible for
verifying that the Electronic File was not altered though transmission, degradation of the recipient’s own storage
media, or other causes. If the recipient of an Electronic File converts/translates the Electronic File from its original
system or format to an alternate system or format, the recipient assumes the risk that the conversion/translation
created errors in the converted/translated file. Owner and Contractor shall each maintain and operate its own
computer systems and storage media in a commercially reasonable way and take reasonable steps to prevent errors
in and deterioration of the Electronic Files it creates, provides, and receives. In the event of a discrepancy between
information contained in a paper version of a document and the Electronic File of that document, the paper version
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will govern. This Section does not relieve the Contractor of its responsibility for the preparation, completeness, or
accuracy of the Contractor’s documents. The parties shall also follow any other protocols governing the
development, transmission, exchange and use of Instruments of Service, Electronic Files or any other information or
documentation in digital form as may be agreed upon in writing by the Owner, Contractor and Architect.

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have
express authority to bind the Owner with respect to alb-matters requiring the Owner’s approval or authorization-_
provided that the representative shall have only such authority as is expressly authorized by the Owner’s governing
board. Except as otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner”
means the Owner or the Owner’s authorized representative.

§ 2. 1 2 The Owner shall furmsh to the Contractor—w&h&ﬁ#eaﬂaysﬂ#eﬁeeewﬂaﬁmefﬁeqﬂe%fm%

€5

a notice of commencement as may be requlred by Oh10 Revised Code Chapter

confidentiality-of such-information
1311. The Contractor shall provide a copy of any notice of commencement to its Subcontractor and any known
Sub-subcontractors. The Contractor will immediately deliver to the Architect and Owner copies of notices of

furnishing that Contractor receives.

§ 2.3.2 The Owner shall retain an-arehiteeta professional design firm lawfully licensed to practice architecture or
engineering, or an entity lawfully practicing architecture_or engineering, in the jurisdiction where the Project is
located. That person or entity is identified as the Architect in the Agreement and is referred to throughout the
Contract Documents as if singular in number.

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor te-whem-the-Contractor
has-ne-reasonable-objectionand-whose status under the Contract Documents shall be that of the Architect.
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§ 2.3.4 The Owner shall, if necessary for the execution of the Work, furnish surveys or other information describing
physical characteristics, legal limitations and utility locations for the site of the Project, and a legal description of the
site. The Contractor shall be entitled to rely on the accuracy of information furnished by the Owner but shall
exercise proper precautions relating to the safe performance of the Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control_
and reasonably necessary and relevant to the Contractor’s performance of the Work with reasonable promptness
after receiving the Contractor’s written request for such information or services.

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the
Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part
of the Owner to exercise this right for the benefit of the Contractor or any other person or entity-exeeptto-the-extent

reguired-by-Seetion6-1-3. The rights of the Owner under this Section are in addition to Owner’s rights and remedies
contained elsewhere in the Contract Documents.

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of notice from the Owner to eemmenee-and-continue-correction-ofcorrect such
default or neglect-with-diligence-and-promptaess, the Owner may, w1th0ut prejudlce to other remedles the Owner
may have, correct such default or neglect. Su

1f such default or neglect results in an emergencv and/or a threat to

the safety of persons or property, the Contractor shall immediately commence and continue without interruption
using best efforts to correct such default or neglect upon receipt of written or oral notice thereof or otherwise

becoming aware, and if Contractor fails to do so, then Owner may correct such default or neglect. The Owner or
Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for Payment in whole or in part, to the
extent reasonably necessary to reimburse the Owner for the reasonable cost of correcting such deficiencies,
including Owner’s expenses and compensation for the Architect’s additional services made necessary by such
default, neglect, or failure. If current and future payments are not sufficient to cover such amounts, the Contractor
shall pay the difference to the Owner. If the Contractor disagrees with the actions of the Owner or the Architect, or
the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to Article 15._The rights of
Owner under this Section are in addition to the rights of Owner as set forth in Articles 12 and 14 herein.
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§ 3.1.4 The Contractor shall attend preconstruction meetings with representatives of the Architect and Owner. The
Contractor shall have any of its Subcontractors and suppliers at the meeting as necessary or as requested by the
Architect. The preconstruction meetings will serve to acquaint the participants with the general plan of the
construction operation and all other requirements of the Project. The date, time, and place of the meetings will be
designated by the Owner.

§ 3.1.5 If the Project is designed and constructed with a Sustainable Objective identified in the Agreement for the
Project, the Contractor shall perform the Work for which the Contractor is responsible in furtherance of the

Sustainable Objective and shall provide submittals certifying achievement of the Sustainable Objective criteria for
verification by a third party, and the submittals shall be provided in accordance with any deadlines set forth in the

schedule and Contract Documents. In the absence of schedules or deadlines, the Contractor will submit the
documents with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of

the Owner or Separate Contractors. The Contractor shall include with any requests for substitution any potential
effect the substitution may have on the Sustainable Objective. The Contractor grants to the Architect and Owner the
right to submit the Contractor's submittals to the rating system as required in order to achieve or maintain the
Sustainable Objective.

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site,
become generally familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents. By executing the Agreement, the Contactor certifies that
it has evaluated and satisfied itself as to the conditions and limitations under which the Work is to be performed,

including, without limitation, (i) the location, condition, layout, and nature of the Project site and surrounding areas

including but not limited to utilities, access restraints to the Project site and access restraints to neighboring
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iv) availability and

cost of materials, tools, and equipment, and (v) other similar issues. The Contractor shall be solely responsible for

providing a safe place for the performance of the Work. The Owner shall not be required to make any adjustment in

either the Contract Sum or the Contract Time in connection with any failure by the Contractor or any Subcontractor
to have complied with the requirements of this Section 3.2.1.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as
the information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. The
Contractor shall satisfy itself as to the accuracy of all grades, elevations, dimensions, and locations. In all cases of
interconnection of its Work with existing or other work, Contractor shall verify at the site all dimensions relating to
such existing or other work. Any errors due to the Contractor’s failure to so verify all such grades, elevations,

dimensions, or locations shall be promptly rectified by the Contractor without any additional cost to the Owner.
These obligations are for the purpose of facilitating coordination and construction by the Contractor, for determining

that the Work is constructible, for determining if the Work of the Contractor is coordinated in the Contract
Documents with the Work of Separate Contractors under a separate contract with the Owner, and for verifying that
field conditions, including the Work of other Contractors, are consistent with the information in the Contract
Documents and ready for Work and are not for the purpose of discovering errors, omissions, or inconsistencies_in
the design information contained in the Contract Documents; however, the Contractor shall promptly report to the
Architect any errors, inconsistencies or omissions discovered by or made known to the Contractor as a request for
information in such form as the Architect may require. It is recognized that the Contractor’s review is made in the
Contractor’s capacity as a contractor and not as a licensed design professional, unless otherwise specifically
provided in the Contract Documents.

PAGE 20

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a
request for information in such form as the Architect may require, and proceeding without reporting such

nonconformity shall make the Contractor responsible for any costs and expenses incurred by the Contractor related
to the claimed deficiencies.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or
3.2.3, the Contractor shall submit Claims as provided in Article 15, and the time limit for initiating a Claim begins to
run on the date of the Architect’s issuance. If the Contractor fails to perform the obligations of Sections 3.2.2 or
3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, as would have been
avoided if the Contractor had performed such obligations. If the Contractor performs those obligations, the
Contractor shall not be liable to the Owner or Architect for damages resulting from errors, inconsistencies or
omissions in the Contract Documents, for differences between field measurements or conditions and the Contract
Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules
and regulations, and lawful orders of public authorities.

§ 3.2.5 The Owner is entitled to reimbursement from the Contractor for amounts paid to the Architect for evaluating
and responding to the Contractor’s requests for information that are not prepared in accordance with the Contract
Documents and/or where the requested information is available to the Contractor from a careful study and
comparison of the Contract Documents, field conditions, other Owner-provided information, Contractor-prepared
coordination drawings, or prior Project correspondence or documentation.

§ 3.2.6 If the Architect does not specify a form for Contractor to submit a request for information, then Contractor
shall utilize the AIA Document G-716.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors, including Sub-subcontractors of any tier, and Contractor
shall be responsible for ensuring the performance of the Work regardless of whether the work is performed by the
Contractor, a Subcontractor or Sub-subcontractors of any tier. The Contractor shall be responsible for scheduling
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and coordinating the work of its Subcontractors and suppliers. This section shall apply with equal force and effect
regardless of whether any Subcontractors are selected by the Contractor or assigned by the Owner.

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,

materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, storage and
other facilities and services necessary for proper execution and completion of the Work, including but not limited to
field offices, toilets, other trailers, or buildings, whether temporary or permanent and whether or not incorporated or

to be incorporated in the Work._The Contractor shall use best efforts to conserve any utilities furnished by Owner.
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§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction

Change Directive. The Contractor shall provide all data, information, regulations and certifications required by
Architect and Owner in evaluating the proposed substitution. The Owner shall be entitled to reimbursement from the

Contractor for amounts paid for reviewing the Contractor's proposed substitutions and making agreed-upon changes
in the Drawings and Specifications resulting from such substitutions.

§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the
Contract will be of good quality and new unless the Contract Documents require or permit otherwise. The
Contractor further warrants that the Work W111 conform to the requlrements of the Contract Documents &Hd—wﬂ-l—be

be of good workmanshlp and w111 be free from defect Work materlals or equlpment not conformmg to these
requirements may be considered defective. The Contractor’s warranty excludes remedy for damage or defect caused
by abuse, improper alterations to the Work retexcept when executed by the Contractor, improper or insufficient
maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect, the
Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled
to go into effect._ Owner will provide to Contractor, upon request. a completed State of Ohio Sales and Use Tax
Construction Contract Exemption Certificate.

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for all other permits, fees, licenses, and inspections by utilities or government agencies necessary
for proper execution and completion of the Work that are customarily secured after execution of the Contract and
legally required at the time bids are received or negotiations concluded.

§ 3.7.3 If the Contractor performs Work knewing-it-te-be-contrary to applicable laws, statutes, ordinances, codes,
rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility
for such Work and shall bear the costs attributable to correction.

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly
provide notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days
after first observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect
determines that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required
for, performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum
or Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from
those indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect
shall promptly notify the Owner and Contractor, stating the reasons. If eitherpartyContractor disputes the
Architect’s determination or recommendation, that-partythe Contractor may submit a Claim as provided in Article

15, and the time limit for initiating a Claim related to subsurface, concealed or unknown conditions begins to run on
the date the Architect issues its determination or recommendation.
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A1—— allowances shall cover the cost to the Contractor of materials and equipment delivered at the site
and all required taxes, less applicable trade discounts;

.2—— Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit,
and other expenses contemplated for stated allowance amounts shall be included in the Contract Sum,
butnot in the allowances, and shall not be chargeable against the allowance; and

.3—— whenever costs are more than or less than allowances, the Contract Sum shall be adjusted
accordingly by Change Order. The amount of the Change Order shall reflect (1) the difference
between actual costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs

under Section 3.8.2.2. The Contractor shall obtain a Change Order before incurring any costs in
excess of an allowance.

§ 3.9.2 Thelf not already approved in advance by the Owner, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner and Architect of the name and qualifications of a proposed superintendent. Within
14 days of receipt of the information, the Owner or Architect may notify the Contractor, stating whether the Owner
or the Architect (1) has reasonable objection to the proposed superintendent or (2) requires additional time for
review. Failure of the Owner or Architect to provide notice within the 14-day period shall constitute notice of no
reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
which shall not unreasonably be withheld or delayed. The Owner shall have the right to require the Contractor to
remove a superintendent from the Project whose performance is not satisfactory, and to replace the superintendent
with a superintendent who is satisfactory to the Owner.

§ 3.10.1 Thelf not already provided to the Owner in accordance with the Agreement, the Contractor, promptly after
being-awarded-the-Centractexecution of the Agreement or Guaranteed Maximum Price Amendment, shall submit for
the Owner’s and Architect’s information a Contractor’s construction schedule for the Work. The schedule shall
contain detail appropriate for the Project, including (1) the date of commencement of the Work, interim schedule
milestone dates, and the datedates of Substantial Completion_and final completion; (2) an apportionment of the
Work by construction activity; and«3(3) identifying the critical path of the Work; (4) a graphic representation of
activities and events that will occur during performance of the Work: (5) identifying the crew size and total resource
hours for each activity in the schedule: (6) identifying disruptions and shutdowns; and (7) the time required for
completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to
completion and shall not exceed time limits current under the Contract Documents. If the schedule is not accepted
by the Owner and Architect, the Contractor shall promptly revise the schedule in accordance with the
recommendations of the Owner and Architect and resubmit to Owner and Architect for acceptance. The schedule
shall be revised at appropriate intervals as required by the conditions of the Work and Project.
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§ 3.10.1.1 In certain occupied buildings, tasks might be of such a nature that noise and vibration cannot be tolerated.
In such spaces, Work shall be scheduled for other than normal working hours. The Contractor is cautioned that
weekend or overtime work, if required to avoid such noise and vibration, shall be performed at no additional cost.

Permission to work other than standard hours shall be received from the Owner prior to the occurrence. Weekend
and overtime Work shall be reflected in the construction schedule.

§ 3.10.1.2 In the event that critical path activities, schedule milestone completion dates, Substantial Completion or

final completion dates will not be met, Contractor shall devise an affirmative time recovery plan acceptable to the

Owner and Architect to avoid or minimize any delay. Such a plan may include, without limitation, increasing the
Contractor’s workforce in such guantities as will eliminate the backlog of Work, increasing the number of working

hours per shift, shifts per workday., workdays per week, the amount of construction equipment, or any combination

thereof, rescheduling of activities to achieve maximum practical concurrency of Work efforts and, if appropriate,
time extensions.
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§ 3.10.1.3 Unless otherwise provided in the Agreement. or unless different intervals are agreed to by the Owner, the
Contractor shall update the construction schedule bi-weekly consistent with time limits established under the
Contract Document and shall obtain the Owner’s and Architect’s approval. The updated construction schedule shall

show all changes to the previous schedule. The updated construction schedule shall be signed by the Contractor and
shall serve as an affirmation that the Contractor agrees to and can meet the requirements of the updated construction

schedule.

§3.10.1.4 The Contractor shall participate with Separate Contractors and the Owner in reviewing their construction
schedules and the Contractor shall coordinate its Work with the activities of the Owner’s own forces and of Separate

Contractors. The Contractor shall make any revisions to the construction schedule in order to coordinate its Work as
required by this Section.

The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field
changes and selections made during construction, ane-the approved Shop Drawings, Product Data, Samples, and
similar required submittals, accurate, current and reproducible as-built drawings (showing Work as actually
performed, variations from the original Contract Documents and the location of any concealed and/or buried items,
utilities, mechanical or electrical systems and components), and accurate records of any changes made to the
Specifications, noting particularly any variation from manufacturer’s installation instructions and recommendations.
Contractor shall also maintain at the site: a daily log in which it has recorded Project related information, including
but not limited to, weather, number of workers on site, identification of equipment, Work accomplished, problems

encountered and other similar relevant Project data; manufacturers’ installation, operating and/or maintenance
instructions or requirements, certificates and warranties; any special guarantees or warranties required by the
Contract Documents; all the Contractor’s communications, including but not limited to letters, memoranda, e-mails,
invoices and bills of lading, arising out of or related to the Project with the Architect, Owner, and/or Subcontractors,

suppliers and/or employees; assignment of all guarantees or warranties from Subcontractors, vendors, suppliers or
manufacturers; a list of the names, addresses and telephone numbers of all Subcontractors and any other persons

providing guarantees and warranties; and quality control procedures and documents related thereto. These shall be in
electronic form or paper copy, available to the Architect and Owner, and delivered to the Architect for submittal to
the Owner upon completion of the Work as a record of the Work as constructed.
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§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose
is to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed
in the Contract Documents for those portions of the Work for which the Contract Documents require submittals. In.
the event of conflicts between submittals and the Contract Documents, the Contract Documents take precedence and
govern the Work. Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals
upon which the Architect is not expected to take responsive action may be so identified in the Contract Documents.
Submittals that are not required by the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of
the Owner or of Separate Contractors. The Contractor shall pay all costs incurred by the Architect and Owner for
attendant delay, interference, hindrance or disruption of the Project due to (i) review of submittals out of sequence
from the agreed-upon schedule provided that the Architect has demonstrated that it has been financially impacted
and/or (ii) due to excessive re-submittals without fault of the Architect. Unless otherwise provided in the Contract
Documents, re-submittals in excess of one (1) without fault of the Architect or Owner shall be deemed excessive. If

the Shop Drawings or other submittals show variations from the requirements of the Contract Documents, the

Contractor shall specify such variations in the Contractor’s letter of submittal to the Architect accompanying the
submittal. Variations must be approved in writing.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect
of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as
a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing
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the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings,
Product Data, Samples, or similar submittals, by the Architect’s approval thereof. The review and approval of a
separate item shall not indicate approval of the assembly in which the item functions.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance and design criteria that such services must satisfy, and the Contractor shall confirm with the
Architect the appropriate performance and design criteria that such services shall satisfy. The Contractor shall be
entitled to reasonably rely upon the adequacy and accuracy of the performance and design criteria provided in the
Contract Documents_as confirmed by the Contractor with the Architect. The Contractor shall cause such services or
certifications to be provided by an appropriately licensed design professional, whose signature and seal shall appear
on all drawings, calculations, specifications, certifications, Shop Drawings, and other submittals prepared by such
professional. Shop Drawings, and other submittals related to the Work, designed or certified by such professional, if
prepared by others, shall bear such professional’s written approval when submitted to the Architect. The Owner and
the Architect shall be entitled to rely upon the adequacy and accuracy of the services, certifications, and approvals
performed or provided by such design professionals, provided the Owner and Architect have specified to the
Contractor the performance and design criteria that such services must satisfy. Pursuant to this Section 3.12.10, the
Architect will review and approve or take other appropriate action on submittals only for the limited purpose of
checking for conformance with information given and the design concept expressed in the Contract Documents.
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The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment. Protection of construction materials and equipment stored at the
Project site from weather, theft, damage, and all other adversity is solely the responsibility of the Contractor. The
Contractor shall use commercially reasonable efforts to minimize any interference with the occupancy or beneficial
use of (i) any areas and buildings adjacent to the site of the Work and (ii) the Project site and any buildings located
thereon in the event of partial occupancy. Without prior approval of the Owner, the Contractor shall not permit any
workers to use any existing facilities at the Project site, including, without limitation, lavatories, toilets, entrances,
and parking areas other than those designated by the Owner.

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials,
dirt, dust and rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall
remove waste materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials
from and about the Project_except that the Contractor shall give to the Owner any surplus materials that are required
by the Contract Documents, but not incorporated into the Project, for future maintenance or repairs. The Contractor

shall be responsible for compliance with all requirements regarding notification and disposal of construction
demolition debris.
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§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages,
losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the
Work, provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death,
or to injury to or destruction of tangible property (other than the Work itself) and/or a violation of applicable law,
but only to the extent caused by the negligent acts or omissions or willful misconduct of the Contractor, a
Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable,
regardless of whether or not such claim, damage, loss, or expense is caused in part by a party indemnified hereunder.
Such obligation shall not be construed to negate, abridge, or reduce other rights or obligations of indemnity that
would otherwise exist as to a party or person described in this Section 3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the

indemnification obligation under Section 3.18.1 shall not be limited by any insurance policy provided or required in
connection with the Project and/or a limitation on amount or type of damages, compensation, or benefits payable by
or for the Contractor or a Subcontractor under workers’ compensation acts, disability benefit acts, or other employee
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benefit acts. As between the Owner and Contractor, Contractor waives its immunities as may be applicable under
law for purposes of confirming the indemnity obligations of this Agreement. Contractor shall require of its
Subcontractors, by appropriate written agreements, similar waivers each in favor of all parties, including the Owner

and Contractor; all sub-subcontractors at every tier shall also be bound by and comply with this same requirement in
their respective agreements.

§ 3.19 Underground Utility Facilities

§ 3.19.1 The Contractor shall comply with ORC Sections 3781.25 through 3781.32. In addition, before starting
excavation or trenching, the Contractor shall determine the location of any underground utilities and notify any
public authority or utility having jurisdiction over the Project and secure any required approval. The Contractor
shall alert immediately the occupants of any premises near the Work and the Architect as to any emergency that it
may create or discover. The Contractor shall notify the operator of the underground facility and the Architect of any

break or leak in the utility lines or any dent, gouge, groove, or other damage to such lines made or discovered in the
course of excavation.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the Owner;-Centractor; and Architect.
Consent shall not be unreasonably withheld.

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment_
and for such additional periods thereafter as the Owner and Architect may agree. The Architect will have authority
to act on behalf of the Owner only to the extent provided in the Contract Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed
with the Owner, to become generally familiar with the progress and quality of the portion of the Work completed,
and to determine in general if the Work observed is being performed in a manner indicating that the Work, when
fully completed, will be in accordance with the Contract Documents. However, the Architect will not be required to
make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or
procedures, or for the safety precautions and programs in connection with the Work, since these are solely the
Contractor’s rights and responsibilities under the Contract Documents._The Contractor shall reimburse the Owner
for amounts paid to the Architect for site visits that are in addition to what is required of the Architect as described
in this Section and that are made necessary by the fault of the Contractor or by defects and deficiencies in the Work.
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The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any
direct communications between the Owner and the Contractor otherwise relating to the Project_and the Contractor
shall do likewise with respect to direct communications with the Owner. Communications by and with the
Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and suppliers
shall be through the Contractor. Communications by and with Separate Contractors shall be through the Owner. The
Contract Documents may specify other communication protocols.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work, including those tests and inspections as provided in accordance with Sections 13.4.2 and 13.4.3, whether or
not the Work is fabricated, installed or completed. However, neither this authority of the Architect nor a decision
made in good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the
Architect to the Contractor, Subcontractors, suppliers, their agents or employees, or other persons or entities
performing portions of the Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance
with information given and the design concept expressed in the Contract Documents. The Architect’s action will be
taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved
submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional
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judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the
accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for
installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as
required by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the
Contractor of the obligations under the Contract, including but not limited to Sections 3.3, 3.5, and 3.12. The
Architect’s review shall not constitute approval of safety precautions or of any construction means, methods,
techniques, sequences, or procedures. The Architect’s approval of a specific item shall not indicate approval of an
assembly of which the item is a component.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in

carrylng out the Archltect s respon51b111t1es at the site. The QWHer—sh&H—ﬂeﬁﬁthhe-Geimeter—e#&n-yeh&ng—m—the—

duties, responsibilities and

llmltatlons of authorlty of the Prolect representatlves shall be as set forth in the agreement between the Owner and
Architect.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not
show partiality to either, and will not be liable for results of interpretations or decisions rendered in geed-
faithaccordance with its standard of care.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final-if consistent-with-the-intent-
expressed-in-the-Contract Doetmentssubject to Owner’s prior approval.
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§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work-at-the-site, including material suppliers. The term “Subcontractor” is referred to throughout the Contract
Documents as if singular in number and means a Subcontractor or an authorized representative of the Subcontractor.
The term “Subcontractor” does not include a Separate Contractor or the subcontractors of a Separate Contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to
perform a portion of the Work-at-the-site, including material suppliers. The term “Sub-subcontractor” is referred to
throughout the Contract Documents as if singular in number and means a Sub-subcontractor of any tier or an
authorized representative of the Sub-subcontractor.

Retention of Subcontractors shall be as set forth in the Agreement.

By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
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Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect.
Each subcontract agreement shall provide that the Owner is a third party beneficiary of the subcontract agreement
and shall preserve and protect the rights of the Owner and Architect under the Contract Documents with respect to
the Work to be performed by the Subcontractor so that subcontracting thereof will not prejudice such rights, and
shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract agreement, the benefit of
all rights, remedies, and redress against the Contractor that the Contractor, by the Contract Documents, has against
the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into similar agreements with
Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, prior to the execution of
the subcontract agreement, copies of the Contract Documents to which the Subcontractor will be bound, and, upon
written request of the Subcontractor, identify to the Subcontractor terms and conditions of the proposed subcontract
agreement that may be at variance with the Contract Documents. Subcontractors will similarly make copies of
applicable portions of such documents available to their respective proposed Sub-subcontractors. Contractor shall
promptly provide to Owner copies of any subcontract agreement along with copies of all bids or other proposals

from Subcontractors. The subcontract agreement shall meet the applicable requirements of Ohio Administrative
Code 153:1-3.

J1—— assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor; and

.2—— assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.
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§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the
Owner’s own forces, and w1th Separate Contractors retained under Conditions of the Contract substantlally similar

o e .. din-Article hic A 1

§ 6. 2 1 The Contractor shall lay out and 1nstall its Work at such time or times and in such manner as not to delay or
interfere with the carrying forward of the Work of Separate Contractors. The Contractor shall afford the Owner and
Separate Contractors reasonable opportunity for introduction and storage of their materials and equipment and
performance of their activities, and shall connect and coordinate the Contractor’s construction and operations with
theirs as required by the Contract Documents.
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§ 6.4 Owner’s Provided Materials

The Owner may provide materials for Contractor to incorporate into the Project, and the Contractor shall incorporate
such materials as part of its Work for the Project. The Contractor shall be fully responsible for and the Contract
Sum shall cover, all matters relating to the receipt of materials provided by Owner as if the Contractor were the
original purchaser, including but not limited to verifying correct quantities; coordinating purchases; providing,
obtaining and managing all warranties and guarantees required by the Contract Documents including assistance to
the Owner with the enforcement of such warranties and guarantees; inspection and acceptance of the materials; and
loss or damage to the materials following acceptance of the materials by the Owner due to the negligence of the

Contractor. The Contractor shall coordinate delivery schedules, sequence of delivery, loading orientation, and other
arrangements normally required by the Contractor for the particular material furnished. The Contractor shall

provide all services required for the unloading, handling and storage of materials through installation. The
Contractor shall determine prior to incorporation into the Work if such materials are patently defective and whether
they are in conformity with the Contract Documents (and, if applicable, any specifications provided by the Owner).

If the Contractor discovers defects or non-conformities upon such visual inspection, the Contractor shall not utilize
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such materials in the Contractor’s Work and instead shall properly notify the Owner of the defective or

nonconforming condition so that repair or replacement of those materials can occur without undue delay or
interruption to the Project. If the Contractor fails to perform such inspection and incorporates such defective or non-
conforming materials into the Contractor’s Work, Contractor shall be responsible for all damages to the Owner
resulting from Contractor’s incorporation of such materials into the Work. The Contractor shall maintain records of

all Owner-provided materials it incorporates into the Work and shall account to the Owner for all Owner-provided
materials delivered into the Contractor’s or Subcontractor’s possession.

§ 7.1.4 The Contractor shall not proceed with any change in the Work without the appropriate written authorization.
Except as otherwise provided herein, the Contractor’s failure to obtain prior written authorization for a change in the
Work shall constitute a waiver by the Contractor of an adjustment to the Contract Sum and/or Contract Time for the
related Work. No course of conduct or dealings between the parties, nor express or implied acceptance of
alterations or additions to the Work shall be the basis of any claim to an increase in any amounts due under the
Contract Documents or a change in any time period provided for in the Contract Documents.

A1—— The change in the Work;
.2—— The amount of the adjustment, if any, in the Contract Sum; and
.3—— The extent of the adjustment, if any, in the Contract Time.
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§7.2.2 Agreement on any Change Order shall constitute a final settlement of all matters relating to the change in the
Work that is the subject of the Change Order. including, but not limited to. all direct and indirect costs and
consequential damages associated with such change, the cumulative impact of the associated change in the Work in
combination with one or more other changes in the Work, and any and all adjustments to the Contract Sum and the
Contract Time. The Contractor is not entitled to reserve any rights or take other similar action with respect to a
Change Order if the effect or intent of the reservation or action would be to accommodate a further adjustment of the
Contract Sum or Contract Times, or both, after the Contractor signs the Change Order. A Change Order signed by
the Contractor without any indication of change in the Contract Sum and/or Contract Time indicates the
Contractor’s agreement that there will be no change in the Contract Sum and/or Contract Time. Unless agreed

otherwise by the parties, the Change Order form shall be the AIA Document G-701.

§7.2.3 The Contractor shall proportionately increase the amount of its bond whenever the Contract Sum is
increased. If notice of any change affecting the Contract is required by a provision of the bond, giving the notice
shall be the Contractor’s responsibility.

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the_ Work or the performance of disputed Work prior to agreement on adjustment, if
any, in the Contract Sum or Contract Time, or both. The Owner may by Construction Change Directive, without
invalidating the Contract, order changes in the Work within the general scope of the Contract consisting of
additions, deletions, or other revisions, the Contract Sum and Contract Time being adjusted accordingly.

A—— Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating
data to permit evaluation;

.2——  Unit prices stated in the Contract Documents or subsequently agreed upon;

.3—— Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or

4—— Asprovided in Section 7.3.4.

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Owner or Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those
performing the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for
overhead and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable
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amount. In such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the
Owner or Architect may prescribe, an itemized accounting together with appropriate supporting data. Unless
otherwise provided in the Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the
following:

1—Cests-oflabor Costs or credits arising from a change in the quantity of field labor directly
involved in the Work, including applicable payroll taxes, fringe benefits required by agreement or
custom, workers’ compensation insurance, and other employee costs approved by the Architect. Each
of the fringe benefits shall be a separate line item, and the Contractor shall submit documentation
supporting the calculation of the amounts for each fringe benefit for each worker. Each of the
allowable payroll expenses shall be a separate line item. Costs that shall not be reimbursed include
voluntary employee deductions (such as but not limited to deductions for charitable donations or U.S.

savings bonds) and employee profit sharing;

.2—— Costs of materials, supplies, and equipment, including cost of transportation;whether-incorporated-
er-consumed _(based on reasonable delivery charge or per-mile trucking charge for delivery of
required materials or equipment), whether incorporated or consumed. The cost or credit for reusable
materials (e.g. concrete form lumber, shoring, or temporary enclosures) shall be limited to 33 percent
of the material cost for each use;

.3—— Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the
Contractor or others. Downtime due to repairs, maintenance and weather delays shall not be allowed;

4—— Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes,
directly related to the change; and

S5——Cests Costs or credits arising from a change in the quantity of supervision and field office
personnel directly attributable to the change;
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.6 General Conditions Costs. Any costs or credit arising from a change in the quantity of the
Contractor’s general conditions costs shall be limited to the extent to which the change is attributable
to an associated change in the Contract Time for attainment of Substantial Completion resulting from
the change in the Work.

§ 7.3.5 If the Contractor disagrees with the adjustment in-the-Centract-Timeas determined by the Architect, the
Contractor may make a Claim in accordance with applicable provisions of Article 15, and the timeline for initiating

a Claim begins to run on the date the Architect issues its final determination.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment.
The Architect will make an interim determination for purposes of monthly certification for payment for those costs
and certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis
as a Change Order j i i i et HH- ith-Artiele

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive. Disagreements with the Architect’s final determination
shall be resolved in accordance with Article 15.

The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents
and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order
for minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will
affect the Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to
implement the change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor
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change without prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the
Contractor waives any adjustment to the Contract Sum or extension of the Contract Time. Unless otherwise
designated by the Architect, the form to be utilized by Architect in authorizing minor changes in the Work shall be
the ATA Document G-710, Architect’s Supplemental Instructions.

§ 7.5 Proposal Requests

§7.5.1 The Architect may issue to Contractor at any time a proposal request for a change in the Work, including a
change in the Contract Sum and Contract Time (a “Proposal Request”). A Proposal Request is not a Change Order,
a Construction Change Directive, an order for a minor change in the Work, or authorization to proceed with the
change in the Work described in the Proposal Request. Unless otherwise designated by the Architect, the form to be
utilized by Architect for a Proposal Request shall be the AIA Document G709, Proposal Request.

§7.5.2 The Contractor shall respond with a proposal to the Architect (a “Proposal”) within seven (7) days after
receiving the Proposal Request, and the Contractor shall include with its Proposal the Contractor’s proposed
adjustments to the Contract Sum and Contract Time. The allowable time for the Contractor’s response may be
extended by written agreement of the Contractor, the Owner and the Architect. Failure to respond within the
allowed time frame may result in the Owner proceeding with the work through any other means.

§7.5.3 The Contractor shall hold the Proposal valid and open for acceptance for at least thirty (30) days. The

acceptance period may be adjusted by mutual written consent of the Contractor and the Owner.
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§7.5.4 The Owner may accept the Proposal in writing at which point the Contractor’s obligations to perform the

work as outlined in the Proposal shall become binding. The parties promptly thereafter shall memorialize the
Owner’s acceptance of the Proposal through a Change Order.

§ 7.6 Request for Change Order

§7.6.1 The Contractor may initiate a Change Order request by submitting written notice to the Architect and Owner

accompanied by a Proposal meeting the requirements of Section 7.5. If the Owner or Architect reject or do not

respond to the Contractor’s Change Order request within sixty (60) days following submission, the Contractor may

make a Claim in accordance with applicable provisions of Article 15, and the timeline for initiating a Claim begins
to run on the sooner of either the date of the rejection or the expiration of the sixty (60) day period.

§ 8.1.2 The date of commencement of the Work is the date established #tpursuant to the Agreement.

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined._Where the term “business day” is used. if the last day of the period falls on a Saturday, Sunday, or a legal

holiday, that day shall be omitted and the period shall end on the next day which is not a Saturday, Sunday, or legal
holiday.

§ 8.2.2 The Contractor shall not-knewinghy, except by agreement or instruction of the Owner in writing, commence
the Work prior to the effective date of insurance required to be furnished by the Contractor and Owner._The date of

commencement of the Work shall not be changed by the effective date of such insurance.

Contract Sum and will oan be entltled to an extension of the Contract Time on account of delay in the

commencement or progress of Work on the critical path of the construction schedule caused by acts of nature or the
public enemy. acts or orders of the government not arising from the Contractor’s failure to comply with applicable
law, fires, floods, weather, and labor disputes beyond the Contractor’s control.
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§ 8.3.2 Notwithstanding any other provision of the Contract Documents to the contrary, the Contractor shall not be
entitled to an increase in the Contract Sum, or an extension of the Contract Time, or both: (i) on account of the
impact of any normal adverse weather on any of the Work or on account of the impact of any abnormal adverse
weather on Work not on the critical path; (ii) to the extent that a delay occurs concurrently with a delay attributable
to the Contractor; or (iii) on account of the delay of any Work not on the critical path.

§8.3. i . . . " o s . 3
Notwrthstandrng any other provrslon of the Contract Documents to the contrary. the Contractor shall not be entitled

to an increase in the Contract Sum or any type of damages on account of a delay in the commencement or progress
of Work on the critical path unless (i) the delay is caused by the Owner or (ii) the delay was not authorized or

permitted under the Contract.
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§ 8.3.3This4 Claims under this Section- 8.3 ; e elayb
otherprovisions-of the Contract Documentsshall be made in accordance W1th apphcable provisions of Artlcle 15

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed by twenty percent (20%) or more so that application of such unit prices to the
actual quantities causes substantial inequity to the Owner or Contractor, the applicable unit prices shall be equitably
adjusted.

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, and unless a different timeline is
specified in the Agreement, the Contractor shall submit a schedule of values to the Architect before-thefirst
Appheatreﬂ—fer—llaymeﬁtwnhln ten (10) days following the date of commencement of the Work, allocating the entire
Contract Sum to the various portions of the Work. The schedule of values shall be prepared in the form, and
supported by the data to substantiate its accuracy, required by the Architect. This schedule, unless objected to by the
Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment. Any changes to the

schedule of values-shall-be, including changes to the Contract Sum and changes required by the Architect if the

Architect subsequently determines the schedule of values to be in any way unreasonable or inaccurate, shall be
promptly submitted to the Architect and supported by such data to substantiate its accuracy as the Architect may

require, and unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s subsequent
Applications for Payment.

§ 9.3.1 Atleastten-days-before-the-dateln accordance with the timelines established for-each-progress-paymentin the

Agreement, the Contractor shall submit to the Architect an itemized Application for Payment prepared in
accordance with the schedule of values, if required under Section 9.2, for completed portions of the Work. The

applrcatron shall be notarrzed 1f requlred and supported by al—l—data—substanﬁ&tmg—th%@oﬂtraetons—ﬂght—to—paymem—

( 1) an afﬁdav1t that all Davrolls b111s for materlals and equmment and other
indebtedness connected with the Work for which the previous Application for Payment was submitted have been
paid or otherwise satisfied; (ii) a current list of the Subcontractors and suppliers showing their respective contract
sums, amounts paid, and amounts due; (iii) schedule of all materials and equipment stored on-site; (iv)
documentation required for materials and equipment stored off-site; (v) conditional lien waivers and releases from
Contractor and from all Subcontractors and suppliers to be paid from the payment resulting from the Application for
Payment; (vi) unconditional lien waivers and releases from Contractor and from all Subcontractors and suppliers for
which Contractor was required to provide a conditional lien waiver in connection with a prior Application for
Payment; and (vii) such other data substantiating the Contractor’s right to payment that the Owner or Architect
require, such as copies of requisitions, and shall reflect retainage if provided for in the Contract Documents.

§9.3.2.1 The Contractor’s request for storage of materials and equipment off site shall minimally include:
A A list of the fabricated materials consigned to the Project (which shall be clearly identified), giving

the place of storage, together with copies of invoices and reasons why materials cannot be delivered
to the site.
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.2 Certification that items have been tagged for delivery to the Project and that they will not be used for
another purpose.

leo

A letter from the Contractor’s surety indicating agreement to the arrangements and that payment to
the Contractor shall not relieve the Contractor of its responsibility to complete the Work.

[EN

Evidence of adequate insurance covering the material in storage, which shall name the Owner as an
additional insured.

en

Information pertaining to the Contractor’s place of storage, the layout and security of the place of
storage, and such information that verifies that the materials are securely stored at the place of

storage.

.6  Subsequent Applications for Payment shall itemize the materials and their cost which were approved
on previous Applications for Payment and remain in off-site storage.

§ 9.4.1 The Architect will;-within ; a3 either (1)
issue to the Owner a Certificate for Payment in the full amount of the Apphcatlon for Payment, Wlth a copy to the
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is
properly due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as
provided in Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the
Contractor and Owner of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1.

A1—— defective Work not remedied;

.2—— third party claims filed or reasonable evidence indicating probable filing of such claims, unless
security acceptable to the Owner is provided by the Contractor;

.3—— failure of the Contractor to make payments properly to Subcontractors or suppliers for labor,
materials or equipment;

4—— reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract
Sum;

.5—— damage to the Owner or a Separate Contractor;

.6—— reasonable evidence that the Work will not be completed within the Contract Time, and that the
unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay;
or
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.J—— repeated failure to carry out the Work in accordance with the Contract Documents.

§ 9.5.2 When eitherpartythe Contractor disputes the Architect’s decision regarding a Certificate for Payment under
Section 9.5.1, in whole or in part, that-partythe Contractor may submit a Claim in accordance with Article 15.

§ 9.5.4 If the A

Appke&ﬁen—fer—Payme&tContractor d1sputes a determmatlon by the Archltect w1th regard toa Certlﬁcate of
Payment, and during any related dispute resolution, litigation, or other proceeding, the Contractor nevertheless shall
continue to prosecute the Work.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven-daysthe timeline set forth in Ohio Revised
Code 4113.61, after receipt of payment from the Owner, the amount to which the Subcontractor is entitled,
reflecting percentages actually retained from payments to the Contractor on account of the Subcontractor’s portion
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of the Work. The Contractor shall, by appropriate agreement with each Subcontractor, require each Subcontractor to
make payments to Sub-subcontractors in a similar manner.

§9.63F

aeeean&e#per&em—e#ﬂﬂerkdm&eby—s&eh—%eemaemﬁntennonallv Deleted]

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees
and 11t1gat10n expenses arlslng out of any hen clalm or other claim for payment by any Subcontractor or supplier of

o ath d, 1nclud1ng but not hmlted to claims for un]ust
enrlchment In the event that the Owner receives a clalm afﬁdav1t in accordance with Ohio Revised Code Chapter

1311 relating to amounts due and unpaid for labor and work performed and material furnished for the Work, the

Owner shall detain the amount due and owing from the Contractor unless and until the claim is released and/or
discharged as more particularly set forth in said Chapter 1311. Posting a bond or other security discharging a lien

shall not relieve the Contractor of its indemnity obligations in this Section.
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If the Arehiteet-does-notissue-a-Certificate-for PaymentOwner, through no fault of the Contractor, within-seven-days-

after receipt-of the-Contractor’s- Applicationfor Payment-or-if the Owner-does not pay the Contractor within seven
days after the date established in the ContractDocumentsAgreement, the amount certified by the Architect or

awarded by binding dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner
and Architect, stop the Work until payrnent of the amount 0W1ng has been recewed—”l"—he@eﬁtfaet—”f—rme provided
that Contractor shall y

Dee&meﬁts—not ston Work for non- navment if the Owner 1n1t1ates the navment process for any undlsnuted amounts
due the Contractor.

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof
is sufficiently complete in accordance with the Contract Documents, including all necessary testing and/or startup,
and when all required occupancy permits and any other necessary permits and approvals, if any, have been issued,
so that the Owner can occupy or utilize the Work for its intended use, subject only to the completion or correction of

minor items of Work that will not interfere with or hinder the Owner’s use of the Work and areas adjacent to the
Project site.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantialy-completeSubstantially Complete, the Contractor shall prepare and submit to the Architect
a comprehensive list of items to be completed or corrected prior to final payment. Failure to include an item on such
list does not alter the responsibility of the Contractor to complete or correct all Work in accordance with the
Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially-eompleteSubstantially Complete. If the Architect’s inspection discloses
any item, whether or not included on the Contractor’s list, which is not sufficiently complete in accordance with the
Contract Documents so that the Owner can occupy or utilize the Work or designated portion thereof for its intended
use, the Contractor shall, before issuance of the Certificate of Substantial Completion, complete or correct such item
upon notification by the Architect. In such case, the Contractor shall then submit a request for another inspection by
the Architect to determine Substantial Completion. The Contractor shall pay all costs incurred by the Architect,
Owner and Separate Contractors for costs due to excessive inspections without fault of the Architect or Owner.
Unless otherwise provided in the Contract Documents, inspections to determine Substantial Completion in excess of
one (1) without the fault of the Architect or Owner shall be deemed excessive.

§ 9.8.4 When the Work or designated portion thereof is substantially-completeSubstantially Complete, the Architect
will prepare a Certificate of Substantial Completion that shall establish the date of Substantial Completion; establish
responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and
insurance; and fix the time within which the Contractor shall finish all items on the list accompanying the
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Certificate— (the “punch list™), or, if no timeframe is fixed, then not greater than thirty (30) days from the date of the
Certificate. Failure to include an item on the Certificate and punch list does not alter the responsibility of the
Contractor to complete or correct deficiencies in the Work in accordance with the Contract Documents. Warranties
required by the Contract Documents shall commence on the date of Substantial Completion of the Work or
designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsrblhtles a551gned to them in the Certlﬁcate Upon such acceptance and consent of surety if

Deeumeﬁts— and followrng certrﬁcatron of an Apphcatron for Payment, the Owner shall make payment of retainage
as set forth in the Agreement.

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented
to by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or
use may commence whether or not the portion is substantially-eempleteSubstantially Complete, provided the Owner
and Contractor have accepted in writing the responsibilities assigned to each of them for payments, retainage, if any,
security, maintenance, heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the
period for correction of the Work and commencement of warranties required by the Contract Documents. When the
Contractor considers a portion substantially-ecompleteSubstantially Complete, the Contractor shall prepare and
submit a list to the Architect as provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use
shall not be unreasonably withheld. The stage of the progress of the Work shall be determined by written agreement
between the Owner and Contractor or, if no agreement is reached, by decision of the Architect.
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§ 9.9.3 Unless otherwise agreed upon_in writing, partial occupancy or use of a portion or portions of the Work shall
not constitute acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect
finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will
promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and
belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance
with the Contract Documents and that the entire balance found to be due the Contractor and noted in the final
Certificate is due and payable. The Architect’s final Certificate for Payment will constitute a further representation
that conditions listed in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been
fulfilled._The Contractor shall pay all costs incurred by the Architect, Owner and Separate Contractors for costs due
to excessive inspections without fault of the Architect or Owner. Unless otherwise provided in the Contract
Documents, inspections to determine final completion in excess of one (1) without the fault of the Architect or
Owner shall be deemed excessive.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits
to the Architect (1) an affidavit that payrolls brlls for materlals and equlpment and other indebtedness connected
with the Work for whieh-the Ows wirer’spropert 2 b 3 dProject (less
amounts withheld by Owner) have been pa1d or 0therw15e satlsﬁed (unless a dlfferent form is agreed to, Contractor
shall provide the AIA Document G-706, Contractors Affidavit of Payment of Debts and Claims and AIA Document
G-706A., Contractors Affidavit of Release of Liens), (2) a certificate evidencing that insurance required by the
Contract Documents to remain in force after final payment is currently in effect, (3) a written statement that the
Contractorknows-of no-reasen-that-the-insurance will setbe renewable to cover the period required by the Contract
Documents, (4) consent of the Contractor’s surety, if any, to final payment, (5) documentation of any special
warranties, such as manufacturers’ warranties or spec1ﬁc Subcontractor warrantles and—(6) Hall documents and
items requlred by h h

bv Contractor in accordance wrth the Contract Documents Wthh shall 1nclude those items set forth in Section 3.11

which have not previously been delivered to Owner, (7) unconditional lien waivers and releases from Contractor and
all Subcontractors and suppliers; and (8) if required by the Owner, other data establishing payment or satisfaction of
obligations to the extent and in such form as may be designated by the Owner. If a Subcontractor refuses to furnish a
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release or waiver required by the Owner, the Contractor may furnish a bond satisfactory to the Owner to indemnify
the Owner against such lien, claim, security interest, or encumbrance. If a lien, claim, security interest, or
encumbrance remains unsatisfied after payments are made, the Contractor shall refund to the Owner all money that
the Owner may be compelled to pay in discharging the lien, claim, security interest, or encumbrance, including all
costs and reasonable attorneys’ fees.

§ 9.10.4 The making of final payment shall constitute a waiver of Claimsclaims by the Owner except those arising
from

A—— liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;
.2—— failure of the Work to comply with the requirements of the Contract Documents;
.3—— terms of special warranties and guarantees required by the Contract Documents; er

4—— audits performed by the Owner, if permitted by the Contract Documents, after final payment; or

.5  claims, damages, losses or expenses for indemnification.
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The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs
in connection with the performance of the Contract. The Contractor’s safety program shall be written and a copy

maintained at the Project site for inspection, upon request. Neither the Owner nor the Architect accept any
responsibility or liability for the safety of the Contractor’s employees or for enforcing the Contractor’s safety

program. Additionally, Contractor shall comply with the Owner’s rules, regulations, and policies including, but not
limited to, the Owner’s safety. health, and infection control policies and programs.

A1—— employees on the Work and other persons who may be affected thereby;

.2—— the Work and materials and equipment to be incorporated therein, whether in storage on or off the
site, under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; ané

.3—— other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements,
roadways, structures, benchmarks, monuments, other reference points, and utilities not designated for

removal, relocation, or replacement in the course of construction; and

4  construction or operations by the Owner and Separate Contractors.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are
necessary for execution of the Work, the Contractor shall give Owner and Architect reasonable advance notice
thereof and shall exercise utmost care and carry on such activities under supervision of properly qualified personnel.

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall
be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide
sufficient detail and names of witnesses to enable the other party to investigate the matter.

§10.2.9 If a Separate Contractor incurs damages resulting from the Contractor’s performance of its Work, and the
Contractor fails to remedy the damage or to reimburse the Separate Contractor for its damages, then the Owner

reserves the right to pay the Separate Contractor suffering the damage and deduct such amounts from the amount
due the Contractor.
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§ 10.2.10 The Contractor acknowledges that the safety of the public and of the employees, invitees and guests of the
Owner is of the utmost importance. While the Contractor is at the Project site, the Contractor will take no action
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that would jeopardize the safety of the public and of the Owner’s employees, invitees or guests and, without the
Owner’s written approval, shall take no action that would interfere with the Owner’s activities. The Owner reserves
the right to require the Contractor and its employees to wear identification (subject to applicable safety standards). to
stay in designated Work areas at all times while on the Owner’s property and to record on a log a person’s presence

immediately upon entering the Owner’s property. The Owner shall have the right to effect the immediate removal
of a person from the Project site for failure to wear identification, for being outside a designated work area, for

fraternizing with or engaging in any inappropriate behavior directed toward or in the vicinity of employees, invitees
or guests of the Owner or for other good cause shown.

§10.2.11 The Contractor shall be enrolled in and remain in good standing in the Ohio Bureau of Workers’

Compensation Drug-Free Safety Program or a comparable program approved by the Bureau that meets the
requirements of Ohio Revised Code 153.03. Contractor shall comply with and shall require its Subcontractors to
comply with the Ohio Bureau of Workers’ Compensation’s Drug-Free Workplace Program requirements under

Revised Code 153.03(E). and Contractor shall include language in its subcontractual agreements mandating that

each Subcontractor require Sub-subcontractors to similarly comply with the Ohio Bureau of Workers’
Compensation’s Drug-Free Workplace Program requirements.

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance that is
concealed or not addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent
foreseeable bodily injury or death to persons resulting from a material or substance, including but not limited to
asbestos or polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon
recognizing the condition, immediately stop Work in the affected area and notify the Owner and Architect of the
condition.

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain or cause to be obtained the services of a

licensed laboratory to verify the presence or absence of the material or substance reported by the Contractor and, in
the event such material or substance is found to be present to cause 1t to be rendered harmless. Una}ess—etherque—

§ The Work in the affected area shall be resumed
1mmed1atelv followrn,&7 the occurrence of any one of the followmg events: (1) the Owner causes remedial work to be
performed that results in the absence of the materials or substances or renders the material or substance harmless as
evidenced by a written report which is prepared by an environmental consultant retained by Owner, or (ii) the

Owner and the Contractor, by written agreement, decide to resume performance of the Work, or (iii) the Work may
safely and lawfully proceed, as determined by an appropriate governmental authority. By Change Order, the

Contract Time shall be extended appropriately and the Contract Sum equitably adjusted based on the amount of the
Contractor’s reasonable additional costs of shutdown, delay, and start-up.

§ 10.3.3 Fo-the-fullest extent permitted-bytaw;-the[Intentionally Deleted].
§ 10.3.4 The Owner shall i

responsible under th1s Sectlon 10.3 for hazardous materlals or substances the Contractor brlngs to the site unless
such materials or substances are required by the Contract Documents. The Owner shall be responsible for hazardous
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materials or substances required by the Contract Documents, except to the extent of the Contractor’s fault or

negligence in the use and handling of such materials or substances. Hazardous materials or substances to be used at
the Project site by Contractor shall be identified by a Safety Data Sheet. The Contractor shall assemble all of its
applicable Safety Data Sheet in a notebook and submit it to the Architect for its information prior to a hazardous

material or substance being brought to the Project site. The Contractor shall maintain all Safety Data Sheet
notebooks at the Project site for the duration of the Project.
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me&rred[lntentlonallv Deleted]

§11.1.1 The Contractor shall purchase from and malntaln ms&r&nee—ef-%heﬂpes—and—hrmts—e#h&b%*—eeﬂtaﬁnﬂg—the-

rated A- or hl,qher bv Best Insurance Reports and lawfully authorlzed to do business in the State of Ohio such
insurance as will protect the Contractor from claims set forth below which may arise out of or result from the
Contractor’s operations and completed operations under the Contract and for which the Contractor may be legally
liable, whether such operations be by the Contractor or by a Subcontractor or by anyone directly or indirectly
employed by any of them, or by anyone for whose acts any of them may be liable.

leeated—lnsurance requlred by Sectlon 11 1 1 shall 1nclude and shall be written for not less than the following, or as

required by law, whichever coverage is greater.

A1 Workers” Compensation: Statutory

.2 Employer’s Liability: (1) an each-accident limit of not less than $1,000,000, (2) a disease each-employee
limit of not less than $1.000,000., and (3) a disease policy limit of not less than $1,000.000;

3 Commermal General Llablhtv ( “CGL”) ( 1) an each-

occurrence limit of not less than $2.000,000, (2) a general-aggregate limit of not less than $2.000.000, and
(3) a products and completed-operations aggregate limit of not less than $2.000.000. The CGL insurance

shall provide at least equivalent coverage for liability arising from premises, operations, independent
contractors, products/completed-operations (shall not exclude coverage to the additional insured(s) for
bodily injury or property damage), personal and advertising injury, and liability assumed under an insured
contract. The CGL insurance shall not exclude coverage for damage to electronic data. The CGL policy

shall be endorsed providing equivalent coverage to provide that the general aggregate limit applies
separately to each of the insured’s projects;

Automoblle Llablhtv covering all owned non-

owned, and hired vehicles used in connectron with the Work: Bodily injury (including death and emotional
distress) and property damage with a combined single limit of $1,000,000 each accident;
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.5 Umbrella/Excess Liability: Such policies shall be supplemented by an umbrella policy of additional
protection in the amount of $5,000,000 aggregate:

.6 Ifthe Contractor is required to furnish professional services as part of the Work, the Contractor shall

maintain Professional Liability Insurance covering performance of the professional services, with policy
limits of not less than $1.000.000 per claim and $1.000.000 in the aggregate; and

.7 Pollution Liability: If the Work includes environmentally sensitive, hazardous types of activities (such as

demolition, exterior insulation finish systems, asbestos abatement, storage-tank removal, or similar
activities), or involves hazardous materials, the Contractor shall maintain a contractor’s pollution liability

policy with (1) a per-claim limit of not less than $1.000.000 and (2) an annual-aggregate limit of not less

than $1.,000.000, covering the acts, errors and/or omissions of the Contractor for damages (including from
mold) sustained by the Owner by reason of the Contractor’s performance of the Work. The policy shall

have an effective date, which is on or before the date of commencement of the Work.

shall maintain required coverages without interruption from the date of commencement of the Work and for not less
than five years following Substantial Completion. The Contractor shall pay all deductibles, self-insured retentions,
or both contained in the policies of insurance. The Contractor shall continue to provide evidence of coverage to the
Owner on an annual basis during the aforementioned period.

i 3 The Contractor shall submit to the Architect and the Owner a copy of
certificates of insurance prior to commencement of the Work. Certificates shall include each and every type of
coverage specified. Such certificates shall name the Owner and Architect as additional insureds and shall contain a
statement that the Owner will be notified 30 days prior to the cancellation of any insurance policy evidenced by this
certificate. The additional insureds requirements of this Section shall include completed and ongoing operations and
Contractor shall provide additional insured endorsements. An additional certificate evidencing continuation of
liability coverage, including coverage for completed and ongoing operations, shall be submitted with the final
Application for Payment as required by Section 9.10.2. When any required insurance, due to the attainment of a
normal expiration date or renewal date, shall expire, the Contractor shall supply the Owner with Certificates of
Insurance and amendatory riders or endorsements that clearly evidence the continuation of all coverage in the same
manner, limits of protection, and scope of coverage as was provided by the previous policy if and to the extent

required to meet the insurance requirements of this Section 11.1. All renewal and replacement policies shall comply
with the requirements of this Section 11.1. A failure of the Owner to request a certificate or other evidence of

compliance with the insurance requirements or a failure of the Owner to identify a deficiency from evidence that is
provided shall not be construed as a waiver of the Contractor’s obligation to maintain the required insurance.

§ 11.1.4 The Contractor shall cause all Subcontractors to provide Workers’ Compensation, Comprehensive General
Liability, and Automobile Liability Insurance with commercially reasonable limits and certificates of insurance
related thereto. Such certificates shall name the Owner and Architect as additional insureds.
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§ 11.1.5 The Contractor shall not commence Work under the Contract until the Contractor has obtained and provided
proof of all insurance required under this heading.

required in this Section 11.1 shall be primary and non-contributory with respect to any other insurance or self-
insurance programs that cover the Owner or an additional insured.
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§ 11.1.7 If Contractor fails to purchase and/or maintain any insurance required under Section 11.1. the Owner may,
but shall not be obligated to, upon seven (7) days written notice to Contractor, purchase such insurance on behalf of

the Contractor and shall be entitled to be reimbursed by the Contractor upon demand.

§ 11.1.8 Performance Bond and Payment Bond

§ 11.1.8.1 The Contractor shall furnish bonds as required in the Agreement between Owner and Contractor.

11.1.8.2 The Contractor shall keep the surety informed of the progress of the Work, and, where necessary, obtain
the surety's consent to. or waiver of, (i) notice of changes in the Work: (ii) request for reduction or release of
retainage; (iii) request for final payment; and (iv) any other item required by the surety. The Owner shall be notified
by the Contractor, in writing, of all communications with the surety. The Owner may, in the Owner's sole discretion,
inform the surety of the progress of the Work and obtain consents as necessary to protect the Owner’s rights,
interests, privileges and benefits under and pursuant to any bond issued in connection with the Work. The Contractor
shall be notified by the Owner, in writing, of any communications with the surety.

propertylf at any time any surety providing bonds for the Project (1) is adjudged bankrupt or has made a general
assignment for the benefit of its creditors; (2) has liquidated all assets or has made a general assignment for the
benefit of its creditors; (3) is placed in receivership; (4) otherwise petitions a state or federal court for protection
from its creditors; or (5) allows its license to do business in Ohio to lapse or to be revoked, then the Contractor shall
immediately, but no later than 21 days of any such action listed above, provide the Owner with new bonds in the
form and amount required under the Contract.

§ 11.2 Property Insurance

§ 11.2.1 Unless otherwise provided in the Agreement, the Owner shall purchase and maintain, in a company or

companies lawfully authorized to do business in the jurisdiction in which the Project is located, property insurance
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written on a builder’s risk “all-risk” or equivalent policy form in the amount of the initial Contract Sum, plus value
of subsequent Contract Modifications and cost of materials supplied or installed by others, comprising total value for
the entire Project at the site on a replacement cost basis. Such property insurance shall be maintained, unless
otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who are
beneficiaries of such insurance, until final payment has been made or until no person or entity other than the Owner
has an insurable interest in the property required by this Section to be covered. whichever is later.

i : 3 i in-simi 1.1 Property
insurance shall be on an “all-risk” or equivalent policy form and shall include insurance against the perils of fire
(with extended coverage) and physical loss or damage including, without duplication of coverage, theft, vandalism,
malicious mischief, collapse, earthquake, tornado, flood, windstorm, explosion, breakage of glass, falsework, testing

and startup, temporary buildings and structures, materials used in the construction process, hot and cold testing, and
debris removal including demolition occasioned by enforcement of any applicable legal requirements, and shall

cover reasonable compensation for Architect’s and Contractor’s services and expenses required as a result of such

insured loss. Coverage shall include a provision to pay the reasonable extra costs of acceleration and expediting
temporary and permanent repairs to, or permanent replacement of, damaged property (including overtime wages

directly incurred to accelerate restoration or repair of the damaged property, and the extra costs that are directly
incurred to rapidly transport materials and supplies necessary to the repair or replacement); soft costs coverage to the
extent commercially available to comparable insureds, including the reasonable direct costs incurred by Architect
and/or Contractor as a result of a property damage loss covered by the policy; and provisions for mechanical or
electrical breakdown, or boiler system testing. Coverage shall be primary to all other applicable insurance.
Notwithstanding any of the foregoing, the insurance shall include coverage only for those costs incurred as a direct

result of direct physical damage to property otherwise covered by the policy: business income, business interruption,
home office overhead, and lost productivity costs of Contractor or any subcontractor at any tier shall not be covered.

§ 11.2.1.2 If the property insurance requires minimum deductibles, the Contractor shall pay costs not covered by the

insurance because of such deductibles.

11.2.1.3 This property insurance shall cover portions of the Work stored off the site after written approval of the
Owner at the value established in the approval, and also portions of the Work in transit.

§ 11.2.1.4 Partial occupancy or use in accordance with Section 9.9 shall not commence until the insurance company

or companies providing property insurance have consented to such partial occupancy or use by endorsement or
otherwise. The Owner and the Contractor shall take reasonable steps to obtain consent of the insurance company or

companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that
would cause cancellation, lapse or reduction of insurance.
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ﬂaed—amaged—or—destroyed—WorkZ 1 5 The insurance requrred bV thls Sectlon l 1. 2 is not 1ntended to cover machlnerv,

tools, apparatus, scaffolding, hoists, forms, staging, shoring or other equipment owned or rented by the Contractor
which are utilized in the performance of the Work but not incorporated into the permanent improvements. The

Contractor shall, at the Contractor’s own expense, provide insurance coverage for owned or rented machinery, tools
or equipment.

§ 11.3 WAIVERS OF SUBROGATION

The Contractor waives all rights against the Owner and their agents and employees for damages to the extent
covered by any insurance, except rights to the proceeds of that insurance. All policies shall accomplish the waiver
of subrogation by endorsement or otherwise. Contractor shall require of its Subcontractors, by appropriate written

agreements, similar waivers each in favor of the Owner and Contractor; all Sub-subcontractors at every tier shall
also be bound by and comply with this same requirement in their respective agreements.

§ 11.4 A loss insured under the Owner’s property insurance shall be adjusted by the Owner in good faith and made

payable to the Owner for the insureds, as their interests may appear. The Contractor shall pay Subcontractors their
just shares of insurance proceeds received by the Contractor, and by appropriate agreements, written where legally

required for validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner.
The Owner in good faith shall have power to adjust and settle a loss with insurers.
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§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if-withinfor a period of one year after the
date of Substantlal Completlon of the Work or des1gnated portron thereofﬂr—&fter the d—at%for—eommeneement—of—

shall correct any of the Work that 18 found defectlve in Workmanshlp, materlals or not in accordance with the
requirements of the Contract Documents. If defective or nonconforming Work becomes apparent within the one-
year period, the Owner shall notify the Contractor in writing. Within fourteen (14) days of receipt of said notice, the

Contractor shall visit the Project in the company of one or more representatives of the Owner to determine the extent

of the defective or nonconforming Work. If the defective or nonconforming Work is considered by the Owner to be
an emergency. the Owner may require the Contractor to visit the Project within one (1) calendar day or less of
receipt of said notice. The Contractor shall promptly repair or replace the defective or nonconforming Work,
including all adjacent Work damaged as a result of such defective or nonconforming Work. The Contractor shall be
fully responsible for the cost of temporary materials, facilities, utilities or equipment required during the repair or
replacement of the defective or nonconforming Work. If the Contractor fails to correct defective or nonconforming
Work within a reasonable time during that period after receipt of notice from the Owner or Architect, the Owner
may correct it in accordance with Section 2.5.

§12.2.2.2 The-one i rreetion-of-Work-shatk-be-c ~
respect to items of Work that are corrected comnleted or ﬁrst performed after Substantlal Completlon by—th%peﬂod—

but prior to final

completion of the Prolect, 1nclud1ng completed punch list 1tems, the one-year perrod w1th respect to these items shall
commence upon correction or completion of the item.

§12.2.2.3 The-one beo
Gentraete%pﬁrs&&nt—te—this—Seeﬁeﬂ—l—Z—ZOne month prior to the end of the one ( l) year Derrod the Contractor shall
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attend a walk-through of the Project scheduled by the Architect.
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If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made. The

acceptance of nonconforming Work by the Owner shall be by written Change Order.
The Contract shall be governed by the }awlaws of the p%aee—where—the—PrejeeHs%e&ted—exeLudmg—thatjtﬁsdreﬂen—s—

Arbatraﬂen—Aet—shaH—gevem—Seetten—léll—State of Oth AnV suit, Wthh may be brought to enforce anV provision

of this Agreement or any remedy with respect hereto, shall be brought in the Common Pleas Court of the County
where the Project is located which shall have exclusive jurisdiction to the exclusion of all other jurisdictions. The

applicable statutes of limitations and repose under Ohio law shall apply to all causes of action between the Owner
and Contractor.

§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder are
cumulative and shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise
imposed or available by law.

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor_shall be present at and
shall give the Architect timely notice of when and where tests and inspections are to be made, including intermediate
and final inspections, so that the Architect may be present for such procedures. The Owner shall bear costs of tests,
inspections, or approvals that do not become requirements until after bids are received or negotiations concluded.
The Owner shall directly arrange and pay for tests, inspections, or approvals where building codes or applicable
laws or regulations so require.
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§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary
by such failure, including those of repeated procedures and compensation for the Architect’s services and expenses,
shall be at the Contractor’s expense._ The Contractor also agrees the cost of testing services required for the

convenience of the Contractor in the scheduling and performance of the Work, and the cost of testing services
related to remedial operations performed to correct deficiencies in the Work, shall be borne by the Contractor.

§ 13.4.7 Any reports or documents resulting from tests, inspections and approvals required under this Section 13.4
shall be submitted to the Owner and Architect.

Payments due and unpard under the Contract Documents shall bear interest from the date payment 1s due at the rate

§ 13.6 Training Sessions

The Contractor will participate in training sessions for the Owner in cooperation with the Architect, Owner, Owner’s
personnel and consultants and the Contractor will participate in tests in cooperation with the Architect, Owner,

Owner’s personnel and consultants to the extent applicable to the Contractor’s Work.

§ 13.7 Equal Opportunity

§ 13.7.1 The Contractor shall comply with applicable law regarding equal employment opportunity, including Ohio
Revised Code Section 153.59. The Contractor shall cooperate fully with the State’s Equal Opportunity Coordinator,
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with any other official or agency of the state or federal government that seeks to eliminate unlawful employment

discrimination, and with all other state and federal efforts to assure equal employment practices under the Contract.
The Contractor agrees to the following:

§ 13.7.1.1. That. in the hiring of employees for the performance of Work under the Contract or any Subcontract,

Contractor and any Subcontractor or person acting on Contractor’s or a Subcontractor’s behalf shall not discriminate

against any citizen of the state who are qualified and available to perform the services to which the employment
relates by reason of race, color, religion, sex, age, disability, military status as defined in section 4112.01 of the

Revised Code, veteran status, national origin, ancestry, sexual orientation, gender identity (including gender
expression), marital status or genetics; and

§ 13.7.1.2. That Contractor and any Subcontractor or person acting on Contractor’s or a Subcontractor’s behalf shall

not in any manner discriminate against, intimidate, or retaliate against any employee hired for the performance of
services under the Contract on account of race, color, religion, sex, age, disability, military status, veteran status,

national origin, ancestry, sexual orientation, gender identity (including gender expression). marital status or genetics.

§13.7.2. In the event the Contractor fails to comply with these nondiscrimination clauses, the Contractor shall be

subject to the forfeiture requirements of Ohio Revised Code Section 153.60.

§ 13.7.3 Hiring Under State Public Improvement Contracts. Any provision of a hiring hall contract or agreement
which obligates the Contractor to hire, if available, only employees referred to the Contractor by a labor

organization shall be void as against public policy and unenforceable with respect to employment under any public
improvement contract unless at the date of execution of the hiring hall contract or agreement, or within thirty (30)

days thereafter, the labor organization has procedures in effect for referring qualified employees for hire without
regard to race, color, religion, national origin, military status as defined in Ohio Revised Code Section 4112.01, or

ancestry and unless the labor organization includes in its apprentice and journeyperson’s membership, or otherwise
has available for job referral without discrimination, qualified employees, both whites and non-whites (includin

African-Americans).
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§ 13.8 The table of contents, titles, headings, running headlines and marginal notes contained in the Contract are

solely to facilitate reference to various provisions of the Contract Documents and in no way affect, limit or describe
or limit the interpretation of the provisions to which they refer.

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 3075 consecutive days
through no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any
other persons or entities performing portions of the Work, for any of the following reasons:

A1—— Issuance of an order of a court or other public authority having jurisdiction that requires all Work
to be stopped;_or

.2——  An act of government, such as a declaration of national emergency, that requires all Work to be
stopped;_or

Owner has not made payment on a Certificate for Payment within the time stated in the Contract
Documents:-exr.

eted].

[Intentionally Del

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seventhirty days’
notice to the Owner and Architect, terminate the Contract and-recoverfromthe- Ownerpaymentfor Work-executed;-

5
101
atton-
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Oy hd e A e erminate-the- Contrs d o o he-Ox e rovidedn

Seeﬂea—l#—l%prowded that the reason for the termination is not cured w1th1n the thirty-day perlod and recover
from the Owner payment for Work executed as of the date of termination, but not overhead and profit on Work not
executed and not to exceed the Contract Sum (however, if such reason for termination cannot reasonably be cured

within the thirty-day period, then Contractor shall not terminate the Contract so long as Owner commences to cure
the reason for termination within such thirty-day period and diligently pursues such cure).

A—— repeatedly refuses or fails to supply enough properly skilled workers or proper materials;

.2—— fails to make payment to Subcontractors or suppliers in accordance with the respective agreements
between the Contractor and the Subcontractors or supphiersSuppliers;

.3—— repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or

A4—— otherwise is guilty-of substantialin material breach of a provision of the Contract Documents.

§14.2. 2 When any of the reasons descrlbed in Section 14.2.1 exist, and-upon-certificationby-the-Architeet that-

~the Owner may, without prejudice to any other rights or remedies of the
Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, and provided that the
reason for the termination is not cured within the seven-day period, terminate employment of the Contractor and-
may;-subjeet to-any-priorrights-ef the-surety/or exercise the following non-exclusive remedies which will be

cumulative:

A1—— Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;

.2——  Accept assignment of subcontracts pursuant to Section 5.4; and

.3—— Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written
request of the Contractor, the Owner shall furnish to the Contractor a detailedgeneral accounting of
the costs incurred by the Owner in finishing the Work.
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§ 14.2.4 1f the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such-exeessthen Contractor shall be paid te-the-Centractorfor Work that it satisfactorily performed
prior to the date of termination but not to exceed such excess unpaid balance. If such costs and damages exceed the
unpaid balance, the Contractor and the Contractor’s surety shall pay the difference to the Owner. The amount to be
paid to the Contractor or Owner, as the case may be, shall be certified by the Initial Decision Maker, upon
application, and this obligation for payment shall survive termination of the Contract.

§14.2.5 Should the Owner terminate this Agreement for cause under this Section 14.2, but that cause be

subsequently found insufficient to support termination, the termination shall be deemed one of convenience under
Section 14.4.

§ 14.2.6 If the Contract is terminated for cause, the Contractor’s surety may perform the Contract. If the Contractor’s
surety does not commence performance of the Contract within ten (10) days of the date of Contract termination, the

Owner may complete the Work by means the Owner determines appropriate. If the Contractor’s surety performs the
Work, the provisions of the Contract Documents govern the surety’s performance, with the surety in place of the

Contractor in all provisions including, but not limited to, provisions for payment for the Work, and provisions of the
right of the Owner to complete the Work.

§ 14.3.2 The Contract Sum and Contract Time shall be equitably adjusted for increases in the cost and time caused
by suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No
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adjustment shall be made to the extent

A1—— that performance is, was, or would have been, so suspended, delayed, or interrupted, by another
cause for which the Contractor is responsible; or

.2—— that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.41 The Owner may, at any time, terminate the Contract in whole or in part for the Owner’s convenience and
without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor
shall with respect to the Work that is terminated:

1—— cease operations as directed by the Owner in the notice;

.2—— take actions necessary, or that the Owner may direct, for the protection and preservation of the
Work; and

.3—— except for Work directed to be performed prior to the effective date of termination stated in the

notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts
and purchase orders; and

I~

deliver to Owner all Project-related documents and work product of Contractor and its Subcontractors
related to the Work.

w1th this Sectlon 14.4, the Owner W111 pay the Contractor, 1) for Work performed under the Contract up to the date

the notice of termination is received by the Contractor at the rates for Work performed under the Contract, including
overhead and profit up to the date of termination and reasonable expenses directly attributable to the termination, but
not for overhead or lost profit on unperformed Work, ii) for Work performed at the direction of the Owner on and
after the date on which the notice of termination is received by the Contractor, as determined by the procedures
applicable to Construction Change Directives, and iii) for Work necessary to protect and preserve the Work, as
determined by the procedures applicable to Construction Change Directives. .

§ 14.4.4 The termination of the Contract under this Section 14.4 shall be without prejudice to rights or remedies

which exist at the time of termination.
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§ 14.5 Contractor Insolvency

§ 14.5.1 The Owner may immediately terminate the Agreement for cause if:

§ 14.5.1.1 the Contractor commences a voluntary case under Title 11 of the United States Code or the corresponding
provisions of any successor laws; or

§ 14.5.1.2 any legal entity commences an involuntary case against the Contractor under Title 11 of the United States
Code or the corresponding provisions of any successor laws and (1) the case is not dismissed within 60 days after its

commencement: or (2) the court before which the case is pending issues an order for relief or similar order

approving the case; or

§14.5.1.3 a court of competent jurisdiction appoints, or the Contractor makes an assignment of all or substantially all

of'its assets to, a receiver, trustee, liquidator, or other similar custodian for the Contractor or all or substantially all
of the Contractor’s assets; or
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§ 14.5.1.4 any attachment, execution, or other judicial seizure is levied against all or substantially all of the
Contractor’s assets; or

§ 14.5.1.5 the Contractor takes any action toward the dissolution or winding up of its business; or

§ 14.5.1.6 the Contractor fails generally to pay its debts as they become due (unless those debts are subject to a good-
faith dispute as to liability or amount) or it acknowledges in writing that it is unable to do so.

§ 14.5.2 If the Contractor files a voluntary petition in bankruptcy or has an involuntary petition in bankruptcy filed
against it, the Contractor, the Contractor as the debtor-in-possession, or the trustee of the Contractor’s bankruptcy
estate shall file a motion to assume or reject the Contract under Bankruptcy Code §365. 11 U.S.C. §365, within 20
days after the filing of the voluntary petition or involuntary petition and shall diligently prosecute that motion to
conclusion so as to obtain an order granting or denying that motion within 45 days after the filing of the voluntary or
involuntary petition.

§ 14.5.3 If the Owner intends to exercise its termination rights under this Section 14.5, the Owner shall notify the
Contractor in writing of the Owner’s termination of the Contract and the cause(s) for that termination.

§ 14.5.4 The Contractor agrees to the granting of relief from the automatic stay of the Bankruptcy Code, 11 U.S.C.
§362(a), to permit the Owner to terminate the Contract for cause in such instance and issue and serve all notices
necessary to terminate the Contract or arising out of the termination of the Contract and to take any and all other
action necessary to terminate the Contract.

A Claim is a demand or assertion by ene-efthe partiesContractor seeking, as a matter of right, payment of money, a
change in the Contract Time, or other relief with respect to the terms of the Contract. The term “Claim” also
includes other disputes and matters in question betweenasserted by the Owner-and-Contractor arising out of or
relating to the Contract. The responsibility to substantiate Claims shall rest with the p&ﬂ-y—m&k—mg—the—@l-a&m—?his—
Seetion15-+-+1Contractor. The Contract, including but not limited to this Article 15 does not require the Owner to

filemake a Claim-in-orderto-tmpeseHiquidated-damagesclaim, dispute, demand or assertion against the Contractor
for the payment of money, a change in the Contract Time or other relief or in order for the Owner to exercise its

rights and remedies against the Contractor, including but not limited to the remedying of a Contractor default, the
imposition of liquidated damages and binding dispute resolution in accordance with the Contract Documents.

§15.1.2 Time Limits on ClaimsCauses of Action

The Owner and Contractor shall commence all Elaims-and-causes of action against the other and arising out of or
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the
requirements of the b1nd1ng dlspute resolutlon method selected in the Agreement and w1th1n the penod specified by
applicable law ; ; statute of
limitation and repose. The Owner and Contractor waive all Gl-a+ms—anekcauses of action not commenced in
accordance with this Section 15.1.2.
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§ 15.1.3.1 Claims-by-either-the OwnerorTime Limit on Claims. A Claim or Claims by Contractor, where the
condition giving rise to the Claim is first discovered prior to expiration of the period for correction of the Work set

forth in Section 12.2.2, shall be initiated by notice to the etherpartyOwner and to the Initial Decision Maker with a
copy sent to the Architect, if the Architect is not serving as the Initial Decision Maker. Claims by eitherpartythe
Contractor under this Section 15.1.3.1 shall be initiated within 21 days after occurrence of the event giving rise to
such Claim or within 21 days after the-elaimantContractor first recognizes the condition giving rise to the Claim,

whichever is later. Failure to submit proper and timely notice in accordance with this Section shall constitute a
waiver and abandonment of the Claim by Contractor.

§ 15.1.3.2 Contractor Claims by-eitherand claims by the Owner-er-Contractor, where the condition giving rise to-the-
Claim-is first discovered after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be
initiated by notice to the other party. In such event, no decision by the Initial Decision Maker is required.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, provided such Claim shalt-be-is
documented by data substantiating that weather conditions-were-abnermal-for-the period-of time-could-nothave-
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: Aa : torr-, the Contract Time will be
extended by one ( 1) dav for each work dav lost due to weather that delays Work on the critical path in excess of
those in the following table:

Month Number of Workdays Lost Due to Weather
January
February
March
April

May

June

July
August
September
October
November
December

1SN |9 (IO [ln [l [l [l [l [|oN [ [[oo [loo

§ 15.1.6.3 The Contractor shall not be entitled to a separate increase in the Contract Time for each one of the number

of causes of delay which may have concurrent or interrelated effects on the progress of the Work, or for concurrent
delays due to the fault of the Contractor
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The Contractor and Owner waive Claimsclaims against each other for consequential damages arising out of or
relating to this Contract. This mutual waiver includes

A—— damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of
such persons; and

.2—— damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit;-

cipated-profitarising direetly_from the- Work..

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination
in accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents, nor shall this
Section 15.1.7 apply to a party’s gross negligence, willful misconduct or indemnity obligations.

§ 15.1.8 Substantiation and Certification of Claim

§ 15.1.8.1 Substantiation of Claim. Within fifteen (15) days after the initiation of a Claim by Contractor, the

Contractor shall substantiate its Claim by providing the following minimum written information to Owner: (i

narrative of the circumstances which gave rise to the Claim, including, without limitation, the start date of the event
or events and the actual, or anticipated, finish date; (ii) detailed identification of the Work affected by the event

iving rise to the Claim; (iii) copies of the Contractor’s daily log for each day of impact; (iv) copies of relevant

correspondence and other information regarding or supporting Contractor’s entitlement; (v) copies of the

Contractor’s most recent income statement, including segregated general and administrative expenses for the most
recent reporting period, and for the period of the Contract, if available, and similar information for any

Subcontractor claim included; (vi) if the Claim is for additional cost, the amount of the Claim, the information

specified in Section 15.1.5 herein and a statement that the increase requested is the entire increase in the Contract

Sum associated with the Claim; (vii) if the Claim is for additional Contract Time, the information specified in

Section 15.1.6 herein. Contractor shall also provide such additional information as requested by Owner or Architect
to substantiate the Contractor’s Claim within ten (10) days following request. The Contractor shall provide the

required information in the formats requested, which include both paper and electronic copies. The Contractor’s
failure to comply with the requirements of this Section shall constitute an irrevocable waiver of the Claim.
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15.1.8.2 Certification of Claim. Within fifteen (15) days after the initiation of the Claim by Contractor, the

Contractor shall certify its Claim by providing the notarized certification, signed and dated by the Contractor, as
follows: “The undersigned Contractor certifies that the Claim is made in good faith; that the supporting data is

accurate and complete to the best of the Contractor’s knowledge and belief; that the amount requested is a fair
reasonable, and necessary adjustment for which the Contractor believes the Owner is liable; and that the undersigned
is duly authorized to certify the Claim on behalf of the Contractor.” The Contractor’s failure to comply with the

requirements of this Section shall constitute an irrevocable waiver of the Claim.

§ 15.2.1 Contractor Claims, excluding those where the condition giving rise to the Claim is first discovered after
expiration of the period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3;40_
and10.4, and1H-5;-shall be referred to the Initial Decision Maker for initial decision. The Architect will serve as the
Initial Decision Maker, unless otherwise indicated in the Agreement. Except for those Claims excluded by this
Section 15.2.1, an initial decision shall be required as a condition precedent to mediation of any Claim. If an initial
decision has not been rendered within 30 days after the Claim has been referred to the Initial Decision Maker, the-

imContractor may demand mediation and binding dispute resolution without a decision
having been rendered. Unless the Initial Decision Maker and all affected parties agree, the Initial Decision Maker
will not decide disputes between the Contractor and persons or entities other than the Owner.

§ 15.2.2 The Initial Decision Maker will review Claims and within-ten-days-of thereeeiptofa-Claim-take one or

more of the following actions: (1) request additional supporting data from the elaimantContractor or a response with
supporting data from the etherpartyOwner, (2) reject the Claim in whole or in part, (3) approve the Claim, (4)
suggest a compromise, or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the
Initial Decision Maker lacks sufficient information to evaluate the merits of the Claim or if the Initial Decision
Maker concludes that, in the Initial Decision Maker’s sole discretion, it would be inappropriate for the Initial
Decision Maker to resolve the Claim.
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§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting
data will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Spen-

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, theeither party asserting-sach-Claim-may proceed
in accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3.1 Claims;-disputesDisputes, or other matters in controversy between the parties. including a Claim, arising out
of or related to the Contract, except those waived as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be

subject to mediation as a condition precedent to binding dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their Elaimsdisputes or other matters in controversy by mediation
which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration Association in
accordance with its Construction Industry Mediation Procedures in effect on the date of the Agreement. A request
for mediation shall be made in writing, delivered to the other party to the Contract, and filed with the person or
entity administering the mediation. The request may be made concurrently with the filing of binding dispute
resolution proceedings but, in such event, mediation shall proceed in advance of binding dispute resolution
proceedings, which shall be stayed pending mediation for a period of 60 days from the date of filing, unless stayed
for a longer period by agreement of the parties or court order. If an arbitration is stayed pursuant to this

Section 15.3.2, the parties may nonetheless proceed to the selection of the arbitrator(s) and agree upon a schedule for
later proceedings.

§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the
other party file for binding dispute resolution. If such a demand is made and the party receiving the demand fails to
file for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding
dispute resolution proceedings with respect to the initial decision.
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LEGEND:

ROOF AREA

DETAIL INDICATOR

CODED NOTE

EXPANSION JOINT
ROOF AREA DIVIDER
GAS LINE

GUTTER

CONDUIT

PERIMETER
SECUREMENT

WALKWAY

AREA OUT OF SCOPE

DETAIL NUMBER

SHEET NUMBER

ROOF PLAN CODED NOTES:

KEY PLAN

ADJUST HEIGHT OF ROOF ACCESS LADDER AS NECESSARY TO ACCOMMODATE THE HEIGHT OF THE NEW ROOF SYSTEM AND INSTALL LADDER BASE
PLATE. SEE DETAIL 3/A4.4.

EXTEND EXPANSION JOINT DETAIL (2/A4.1) TO TURN AND INTERSECTION ADJACENT ROOF AREA DIVIDER TO CREATE A CLEAR SEPARATION BETWEEN
THE ROOF AREA J AND ROOF AREA R. ROOF AREA J HAS AN ACTIVE ROOF SYSTEM WARRANTY. THE CONTRACTOR SHALL OBTAIN WRITTEN APPROVAL
FROM THE EXISTING ROOF SYSTEM MANUFACTURER FOR THE MODIFICATION TO THE ROOF SYSTEM PRIOR TO STARTING THE WORK.

TWO(2) ADDITIONAL RAIL CURBS AND A PIPE PENETRATION CURB WERE INSTALLED IN THIS AREA BY THE OWNER. CONTRACTOR TO FIELD VERIFY THE
LOCATION OF THESE ITEMS AND FLASH THESE PENETRATIONS PER DETAILS 5 AND 6/A4.5.

212

ROOF SYSTEM SQUARE FOOTAGES AND SLOPES:

ROOF PLAN GENERAL NOTES:

ROOF AREA SQUARE FT DECK SLOPE ELEVATION

MA 3,740 1/8"12" 28'-0"
1B 18,595 1/8"12" 28'-0"
1C 1,795 1/8"12" 28 -0"
1D 3,660 1/8"12" 28 -0"
Q 299 FLAT 25'-0"
R 9,590 1/4"12" 28'-0"
TOTAL 37,679

* SQUARE FOOTAGES & SLOPES ARE APPROXIMATE
* SQUARE FOOTAGES ACCOUNT FOR ROOF SLOPE

LRV

LRV

—————

E

&

¥

2

1\ PARTIAL ROOF PLAN - BASE BID

©

LRV

o

—

. IN THE PROJECT DETAILS, THE WOOD BLOCKING IS SHOWN FOR GRAPHICAL PURPOSES. THE ACTUAL NUMBER OF LAYERS OF WOOD BLOCKING WILL VARY DEPENDING

ON THE DETAIL LOCATION AND INSULATION THICKNESS. THE CONTRACTOR IS RESPONSIBLE TO FIELD VERIFY AND/OR DETERMINE THE NUMBER OF LAYERS OF WOOD
BLOCKING REQUIRED FOR THE PROJECT.

. THE PROJECT DETAILS SHOW THE DESIGN INTENT. DETAILS ARE NOT PROVIDED FOR EVERY CONDITION OR EVERY VARIATION. THE CONTRACTOR SHALL IN FIELD VERIFY

FLASHING LOCATIONS AND PROVIDE A FLASHING DETAIL THAT COMPLIES WITH THE DESIGN INTENT SHOWN ON THE PROJECT DRAWINGS AND SPECIFICATIONS.

. ALL ROOF DRAIN AND OVERFLOW DRAIN BOWLS, WITHIN ROOF AREAS SPECIFIED TO BE REPLACED, ARE TO BE REPLACED. AT ROOF DRAIN BOWL REPLACEMENT

LOCATIONS, PRIOR TO BIDDING THE CONTRACTOR SHALL FIELD VERIFY THE CONDITIONS (I.E. ACCESS, OBSTRUCTIONS, CONFIGURATION, HARD CEILINGS, ETC.) UNDER
WHICH THE WORK MUST BE COMPLETED. IF THERE ARE CONDITIONS THAT PROHIBIT THE DRAIN BOWL REPLACEMENT, THE CONTRACTOR SHALL NOTIFY THE DESIGN
PROFESSIONAL WITH AN RFI PRIOR TO BIDDING FOR FURTHER DIRECTION. NO ALLOWANCES FOR CHANGE ORDERS WILL BE PERMITTED AFTER BIDDING FOR FIELD
CONDITIONS UNDER WHICH THE WORK MUST BE PERFORMED.

. RAISE EXISTING VENT PIPES AS REQUIRED TO ALLOW FOR MINIMUM 8" BASE FLASHING HEIGHT.

. IN'THE PROJECT DETAILS, ITEMS THAT ARE GRAY SHADED AND LABLED AS "EXISTING" ARE INTENDED TO REMAIN IN PLACE AND NOT BE MODIFIED AS PART OF THE

PROJECT. NON-SHADED ITEMS ARE TO BE NEW WORK.

. THE CONTRACTOR SHALL COMPLETELY REMOVE THE EXISTING ASPHALT, PROVIDE A 1/2" PLYWOOD SEPARATOR, OR PROVIDE A 24 GA. GALVALUME SHEET METAL

SEPARATOR WHERE THERE IS ASPHALT CONTAMINATION AT FLASHING CONDITIONS, WHETHER OR NOT EXPLICITLY SHOWN IN THE PROJECT DETAILS.

. RAISE ALL EF, GV, EV, LRV, RC AS NECESSARY TO PROVIDE A MINIMUM 8" FLASHING HEIGHT. EXTEND SERVICES LINES AS NECESSARY.

. ALL ABANDONED CURBS AND PIPES SHALL BE REMOVED AND THE STEEL DECK REPAIRED PER(DETAIL 1/A4.4. A

. ALTERNATE #1 - CONTRACTOR TO PROVIDE ALTERNATE PRICE TO INSTALL NEW ROOF MOUNTED LIGHTNING PROTECTION SYSTEM ON BASE BID ROOF REPLACEMENT

AREA, INCLUSIVE OF DOWN CONDUCTORS AND GROUND RODS. DOWN CONDUCTORS ARE PERMITTED TO BE MOUNTED TO THE EXTERIOR WALL PANELS, BUT MUST BE
LOCATED IN CONCEALED LOCATION. LIGHTNING RODS AS THE PERIMETER COPING CAPS SHALL NOT BE ATTACHED TO THE COPING CAPS. AT COPING CAPS, THE
LIGHTNING RODS SHALL BE ATTACHED TO A LIGHTNING ROD BRACKET PER DETAIL 5/A4.0. LIGHTNING PROTECTION CABLES SHALL BE ADHERED TO THE ROOF SURFACE
PER DETAIL 4/A4.4. SURGE PROTECTORS TO BE INSTALLED BY OWNER IN SEPARATE PROJECT. LIGHTNING PROTECTION SYSTEM IS A DELEGATED DESIGN.

. ON ROOF AREA R, THE CONTRACTOR SHALL INCLUDE QUARE FEET OF ROOF SYSTEM ANOMALY REMOVAL AND_{NSTALLATION OF NEW ADHERED ROOF INSULATION

AND REPAIR OF THE MODIFIED BITUMEN ROOF SYSTEM, PRIOR TO THE INSTALLATION OF THE NEW ROOF SYSTEMTHIS WORK SHALL BE INCLUDED IN THE BASE BID.
OR APPROVED EQUAL):
- CAP PLY - PERFORMANCE ROOF SYSTEMS - DERBICOLOR GP-FR - TORCH APPLIED
- BASE PLY - PERFORMANCE ROOF SYSTEMS - DERBIBASE - ADHERED IN COLD ADHESIVE - SEAMS HOT-AIR WELDED
- 1/2" GYPSUM COVER BOARD - ADHERED IN LOW-RISE FOAM ADHESIVE
- POLYISOCYANURATE ROOF INSULATION - THICKNESS AS REQUIRED - ADHERED IN LOW-RISE FOAM ADHESIVE

* REPAIR MATERIALS TO BE APPROVED BY ROOF SYSTEM MANUFACTURER FOR AN ACCEPTABLE SUBSTRATE FOR THE ATTACHMENT OF THE NEW ROOF SYSTEM.
PROVIDE SIMILAR ALTERNATE MATERIALS, IF THIS ASSEMBLY IS NOT ACCEPTABLE TO THE ROOF SYSTEM MANUFACTURER.

. THE CROSS REFERENCES BETWEEN THE ROOF AREA LABELS UTILIZED IN THE ASBESTOS SURVEY AND THESE ROOF PLANS ARE THE FOLLOWING: A

ASBESTOS SURVEY => PROJECT DRAWINGS
ROOF AREAFR2 ~ => ROOF AREAS 1A -11D
ROOF AREA FR3 ~ => ROOF AREAS F1A - F1B
ROOF AREA FR4 ~ => ROOF AREAS H1A - H1D

GENERAL NOTES

A Addendum #1 08.14.26

2 Construction Documents 07.02.26

1 Design Development 06.12.26

No. Revision/Issue Date

142'-2"

ROOF AREA R:

EXISTING NEW
ROOF AREAS I1 AND Q: A ROOF AREA I1: YROOF ASSEMBLY #1 - SEE DETAIL 4/A4.3)
MODIFIED BITUMEN ROOF SYSTEM THERMOPLASTIC MEMBRANE (A)
1/2" WOOD FIBER 1/2" COVER BOARD (A)
1/2" WOOD FIBER 2-1/2" POLYISOCYANURATE INSULATION (MA)
GRAVEL SURFACED ASPHALT BUILT-UP ROOF 2-1/2" POLYISOCYANURATE INSULATION (LL)
1" PERLITE VAPOR RETARDER (LL)
1" PERLITE EXISTING STEEL ROOF DECK
STEEL ROOF DECK A

ROOF AREA Q:

THERMOPLASTIC MEMBRANE (A)
1/2' COVER BOARD (A)

2-1/2" POLYISOCYANURATE INSULATION (MA)
FULLY-TAPERED POLYISOCYANURATE INSULATION (LL)
VAPOR RETARDER (LL)
EXISTING STEEL ROOF DECK

MODIFIED BITUMEN ROOF SYSTEM

1/2" GYPSUM COVER BOARD

2-1/2" POLYISOCYANURATE INSULATION

PRE-CAST CONCRETE ROOF DECK (HOLLOW CORE SLABS)

ROOF AREA R: (ROOF ASSEMBLY #2 - SEE DETAIL 5/A4.3)

THERMOPLASTIC MEMBRANE (A)

COVER BOARD (A)

2-1/2" POLYISOCYANURATE INSULATION (A)

EXISTING MODIFIED BITUMEN ROOF SYSTEM

EXISTING 1/2' GYPSUM COVER BOARD

EXISTING 2-1/2" POLYISOCYANURATE INSULATION

EXISTING PRE-CAST CONCRETE ROOF DECK (HOLLOW CORE SLABS)
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LEGEND: INSULATION FASTENING PLAN GENERAL NOTES: GENERAL NOTES

ROOF AREA 1. ALL INSULATION BOARDS THAT ARE TO BE ADHERED SHALL BE 4'X 4. 4 g 2 6 6" ¢ 12 ¢
12” 12”

FIELD FASTENING AREA (ZONE 1) 2. ANY BOARD THAT IS LOCATED PARTIALLY WITHIN A CORNER OR PERIMETER AREA, THE AT T N B LA _ —_
ADHESIVE BEADS 12" O.G. ENTIRE BOARD SHALL BE FASTENED PER THE MORE STRINGENT FASTENING PATTERN.

10 FASTENERS PER 4'X8' BOARD ] ] ]
3. FOR ADHERED INSULATION, THE ROOF INSULATION BOARDS SHALL BE WEIGHTED N N N N N 7\ 7\ 7\ 7\
& ™

DOWN TO HELP ASSURE PROPER ADHESION. WALKING IN THE INSULATION BOARDS

ALONE IS NOT ACCEPTABLE.

PERIMETER FASTENING AREA (ZONE 2)
ADHESIVE BEADS 6" O.C.
16 FASTENERS PER 4'X8' BOARD

. ON ROOF AREA R, THE BASE LAYER OF INSULATION SHALL BE ADHERED WITH BEADS

OF ADHESIVE SPACED A MAXIMUM OF 6" 0.C. THE UPPER LAYER SHALL BE ADHERED
AS SPECIFIED IN THE LEGEND ON THIS SHEET. AT A MINIMUM, THE EXISTING ROOF
SURFACE SHALL BE SWEPT TO REMOVE ANY LOOSE GRANULES, DIRT, AND DEBRIS
THAT COULD INHIBIT BONDING.

CORNER FASTENING AREA (ZONE 3)

[
i
!

ADHESIVE BEADS 4" O.C. A 2 =
32 FASTENERS PER 4'X8' BOARD
7 v U U U U 1 T ~ S\ V u
AREA OUT OF SCOPE ] z b S
ADHESIVE RIBBON 4" 0.C. ADHESIVE RIBBON 6 0.C. ADHESIVE RIBBON 12" 0.C.

18

! /s INSULATION ADHESIVE PATTERNS

‘ Y A2.0 SCALE: NONE
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LEGEND:

ROOF AREA

DETAIL INDICATOR

CODED NOTE

HIGH POINT OF
ROOF STREUCTURE

EDGE OF TAPERED
INSULATION BOARD

1/4' PER FOOT
TAPERED INSULATION

1/2" PER FOOT INSULATION
CRICKETS/SADDLES

1/2" PER FOOT
DRAIN SUMP

AREA OUT OF SCOPE

STRUCTURAL SLOPE

TAPERED INSULATION
SLOPE

DETAIL NUMBER

Ad###
SHEET NUMBER

TAPERED INSULATION GENERAL NOTES:

TAPERED INSULATION PLAN CODED NOTES:

1. ATAPERED EDGE STRIP IS REQUIRED AT THE EDGE OF ANY TAPERED
INSULATION BOARD THAT IS INSTALLED AT THE TOP LAYER IN ORDER TO
PROVIDE A SMOOTH TRANSITION.

2. TAPERED INSULATION CRICKETS AND SADDLES MUST BE INSTALLED AS A

INTERMEDIATE OR BOTTOM LAYER SO THAT THE TOP LAYER OF MECHANICALLY

ROOF INSULATION HAS A MINIMUM THICKNESS OF 2".

CONTRACTOR TO FIELD VERIFY IF TAPERED INSULATION IS REQUIRED IN THIS AREA.
PROVIDE TAPERED INSULATION WITHIN THIS AREA AS NECESSARY TO PROVIDE

SLOPE TO MATCH ADJACENT ROOF AREA.

@ INSTALL TAPERED INSULATION AT CANTED DECK TERMINATION PER;DETAIL 1/A4.5. A

INSTALL CURB TYPE EXPANSION JOINT (OR WALL WHERE THERE IS NO CONTROL OR
EXPANSION JOINT) AT EDGE OF CANTED ROOF DECKING TO ALLOW FOR INSULATION

HEIGHT DIFFERENCE. SEE DETAIL 2/A4.8.
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Construction Documents
Issue Date: 07-02-2026

REQUEST FOR INTERPRETATION

FROM: Luke Smith, RBT Roofing RFI NUMBER: RFI-001

TO: Mays Consulting & Evaluation Services, Inc. DATE: July 29, 2026
Project Name: Dublin City Schools - 2027 Roof Replacement at Coffman High School

Project Number: DOH43-002-06

In reference to the above contract, we are hereby requesting a clarification, determination and/or information concerning the
following:

Specification
Section No(s):
Drawing No(s): Not provided in email.
According to the asbestos reports provided, it tells us we have asbestos in the roof flashing, but
there were no actual cores provided for roof sections 11A-11D, and there was no asbestos found

00 31 26.23 Existing Asbestos Information

Request: regarding roof R. Would you be able to clarify where the asbestos was found, if there is any
asbestos at all on this roof section? | believe the asbestos was found in a roof section that is out
of scope.

Recommendations:

Impact: Not provided in email.

Attachment(s): Source email: Re: Coffman High School

Requested by: Luke Smith, RBT Roofing Date of Request: July 29, 2026

Title: Estimator Date Beply

Required:

In reply to your request, be advised: See Section 00 31 26.23 Existing Asbestos Information — Part 1. This section outlines
that asbestos containing materials were found in the roof flashings on FR2, 3, and 4 (FR2 is Roof Areas I1a — 11d; FR3 and 4
are out of scope roof areas for this project), therefore all roof flashings on Roof Areas 11a — 11d are assumed to contain
asbestos and must be abated. During the asbestos testing, areas of the building and roofing work that was completed at the
same time are grouped together, so samples may not be taken from each roof area.

Roof Area R was sampled as a different roof area as this section of the building was constructed at a different time
period. This roof area was referred to as FR7, and no asbestos was detected in these samples. So, no asbestos
abatement is required on this roof area.

Reply by: Dan Lawrence, P.E., R.B.E.C. Date of Reply: 08-14-26
Date reply

Title: Senior Engineer returned to 08-14-26
originator:

Note: This reply is not an authorization to proceed with work involving additional cost, time, or both. If any reply requires a change to the Contract
Documents, a Change Order, Construction Change Directive or Minor Change in the work must be executed in accordance with the Contract Documents.

END OF SECTION 00 63 13 - REQUEST FOR INTERPRETATION

Dublin City School District =~ Request for Interpretation
2027 Roof Replacement at Coffman High School 00 63 13 - 1
Project Number: DOH43-002-06



Construction Documents
Issue Date: 07-02-2026

FROM:

TO:

Project Name:
Project Number:

REQUEST FOR INTERPRETATION

Luke Smith, RBT Roofing RFI NUMBER: RF1-002
Mays Consulting & Evaluation Services, Inc. DATE: July 29, 2026
Dublin City Schools - 2027 Roof Replacement at Coffman High School

DOH43-002-06

In reference to the above contract, we are hereby requesting a clarification, determination and/or information concerning the

following:
Specification
Section No(s):
Drawing No(s):

Request:

Recommendations:
Impact:
Attachment(s):
Requested by:

Title:

32 92 00 Turfs and Grasses

Not provided in email.
Is the turf and grass section of our specification only applicable if damage occurs during
construction?

Not provided in email.

N/A
Luke Smith, RBT Roofing Date of Request: July 29, 2026
Estimator Date Beply
Required:

In reply to your request, be advised: Yes, that specification section is only applicable to the repair of areas damaged during

construction.
Reply by:

Title:

Dan Lawrence, P.E., R.B.E.C. Date of Reply: 08-14-26
Date reply

Senior Engineer returned to 08-14-26
originator:

Note: This reply is not an authorization to proceed with work involving additional cost, time, or both. If any reply requires a change to the Contract
Documents, a Change Order, Construction Change Directive or Minor Change in the work must be executed in accordance with the Contract Documents.

END OF SECTION 00 63 13 — REQUEST FOR INTERPRETATION



Construction Documents
Issue Date: 07-02-2026

REQUEST FOR INTERPRETATION

FROM: Luke Smith, RBT Roofing RFI NUMBER: RFI-003
TO: Mays Consulting & Evaluation Services, Inc. DATE: July 29, 2026
Project Name: Dublin City Schools - 2027 Roof Replacement at Coffman High School

Project Number: DOH43-002-06

In reference to the above contract, we are hereby requesting a clarification, determination and/or information concerning the
following:
Specification
Section No(s):
Drawing No(s): N/A

While on site, will we be able to see the interior of where work will be performed to determine if
interior protection is required as it states in section 01 50 00?

01 50 00 Temporary Facilities and Controls

Request:

Recommendation

S:

Impact: Not provided in email.

Attachment(s): N/A

Requested by: Luke Smith, RBT Roofing Date of Request: July 29, 2026

Title: Estimator Date Beply
Required:

In reply to your request, be advised: Yes, we can show you any areas you would like to see.

Reply by: Dan Lawrence, P.E., R.B.E.C. Date of Reply: 08-14-26
Date reply

Title: Senior Engineer returned to 08-14-26
originator:

Note: This reply is not an authorization to proceed with work involving additional cost, time, or both. If any reply requires a change to the Contract
Documents, a Change Order, Construction Change Directive or Minor Change in the work must be executed in accordance with the Contract Documents.

END OF SECTION 00 63 13 — REQUEST FOR INTERPRETATION



Construction Documents
Issue Date: 07-02-2026

REQUEST FOR INTERPRETATION

FROM: Luke Smith, RBT Roofing RFI NUMBER: RFI-004
TO: Mays Consulting & Evaluation Services, Inc. DATE: July 29, 2026
Project Name: Dublin City Schools - 2027 Roof Replacement at Coffman High School

Project Number: DOH43-002-06

In reference to the above contract, we are hereby requesting a clarification, determination and/or information concerning the

following:

Specification

Section No(s):

Drawing No(s): Sheet A1.1
According to page A1.1 in the drawings, it states in the new roof system compositions for roof
section Q to have a similar roof system as Roof I1, which is 2 layers of 2.5 inch ISO mechanically
attached, adhered 1/2 inch coverboard and adhered PVC. According to page A3.0, roof Q is a fully

Request: tapered system. Will roof Q tapered insulation take the place of the insulation mentioned on page
A1.1, be mechanically attached over the 2 layers of 2.5 inch ISO, or be discarded entirely? Please
note that the shop drawing referenced on page 3.1 will already make roof section Q up to 9 inch
thick just in insulation alone.

Recommendation

N/A

s:
Impact:
Attachment(s): Source email: Re: Coffman High School
Requested by: Luke Smith, RBT Roofing Date of Request: July 29, 2026
Title: Estimator Date Beply

Required:

In reply to your request, be advised: Roof Area Q will have fully tapered roof insulation. The roof assembly will be corrected
in Addendum #1.

Reply by: Dan Lawrence, P.E., R.B.E.C. Date of Reply: 08-14-26
Date reply

Title: Senior Engineer returned to 08-14-26
originator:

Note: This reply is not an authorization to proceed with work involving additional cost, time, or both. If any reply requires a change to the Contract
Documents, a Change Order, Construction Change Directive or Minor Change in the work must be executed in accordance with the Contract Documents.

END OF SECTION 00 63 13 — REQUEST FOR INTERPRETATION

Dublin City School District =~ Request for Interpretation
2027 Roof Replacement at Coffman High School 00 63 13 - 1
Project Number: DOH43-002-06



Construction Documents
Issue Date: 07-02-2026

REQUEST FOR INTERPRETATION

FROM: Luke Smith, RBT Roofing RFI NUMBER: RFI-005
TO: Mays Consulting & Evaluation Services, Inc. DATE: July 30, 2026
Project Name: Dublin City Schools - 2027 Roof Replacement at Coffman High School

Project Number: DOH43-002-06

In reference to the above contract, we are hereby requesting a clarification, determination and/or information concerning the
following:
Specification
Section No(s):
Drawing No(s): N/A

Regarding roof section R, it appears 4 pull tests will be required in order to test the adhesive
strength. What will happen if the existing roof is what fails, and not the new roof system proposed?

07 22 16 Roof Board Insulation, 1.09, E., 2.

Request:

Recommendation

S:
Impact: N/A
Attachment(s):
Requested by: Luke Smith, RBT Roofing Date of Request: July 30, 2026
Title: Estimator Date Beply
Required:

In reply to your request, be advised: The pull tests results and reason for the failure would be evaluated to determine the
appropriate course of action. The required adhesive pull off resistance (90 psf) in specified in 2.05, A., 1., e. in this section.
Based on past projects, the specified pull off resistance should easily be obtained.

Reply by: Dan Lawrence, P.E., R.B.E.C. Date of Reply: 08-14-26
Date reply

Title: Senior Engineer returned to 08-14-26
originator:

Note: This reply is not an authorization to proceed with work involving additional cost, time, or both. If any reply requires a change to the Contract
Documents, a Change Order, Construction Change Directive or Minor Change in the work must be executed in accordance with the Contract Documents.

END OF SECTION 00 63 13 - REQUEST FOR INTERPRETATION

Dublin City School District =~ Request for Interpretation
2027 Roof Replacement at Coffman High School 00 63 13 - 1
Project Number: DOH43-002-06



Construction Documents
Issue Date: 07-02-2026

REQUEST FOR INTERPRETATION

FROM: Luke Smith, RBT Roofing RFI NUMBER: RFI-006

TO: Mays Consulting & Evaluation Services, Inc. DATE: July 30, 2026
Project Name: Dublin City Schools - 2027 Roof Replacement at Coffman High School

Project Number: DOH43-002-06

In reference to the above contract, we are hereby requesting a clarification, determination and/or information concerning the
following:

Specification

Section No(s): 01 21 00 Allowances

Drawing No(s): N/A
Would you be able to indicate where the 200 ft? of wet insulation is as it states in Allowance 4? If
Request: not, will the contractor be required to provide a thermal scan of this roof, or will the client provide

these results after award?
Recommendations:

Impact:
Attachment(s):
Requested by: Luke Smith, RBT Roofing Date of Request: July 30, 2026
Title: Estimator Date Beply
Required:

In reply to your request, be advised: The anomaly area is being revised in Addendum #1. A recent infrared roof moisture
survey has been performed; 3 anomaly areas were identified and are painted on the roof surface. The infrared roof survey
report can also be provided to the successful contractor. The contractor is not required to perform an infrared roof moisture

survey.

Reply by: Dan Lawrence, P.E., R.B.E.C. Date of Reply: 08-14-26
Date reply

Title: Senior Engineer returned to 08-14-26
originator:

Note: This reply is not an authorization to proceed with work involving additional cost, time, or both. If any reply requires a change to the Contract
Documents, a Change Order, Construction Change Directive or Minor Change in the work must be executed in accordance with the Contract Documents.

END OF SECTION 00 63 13 - REQUEST FOR INTERPRETATION

Dublin City School District =~ Request for Interpretation
2027 Roof Replacement at Coffman High School 00 63 13 - 1
Project Number: DOH43-002-06



Construction Documents
Issue Date: 07-02-2026

REQUEST FOR INTERPRETATION

FROM: Luke Smith, RBT Roofing RFI NUMBER: RFI-007
TO: Mays Consulting & Evaluation Services, Inc. DATE: July 30, 2026
Project Name: Dublin City Schools - 2027 Roof Replacement at Coffman High School

Project Number: DOH43-002-06

In reference to the above contract, we are hereby requesting a clarification, determination and/or information concerning the
following:
Specification
Section No(s):
Drawing No(s): Sheet A1.1

Page A1.1 does not show how the current modified bitumen roof system is installed. Would you be
able to provide the attachment for the existing assembly regarding this roof section?

N/A

Request:

Recommendation

S:
Impact: Not provided in email.
Attachment(s): Source email: Re: Coffman High School
Requested by: Luke Smith, RBT Roofing Date of Request: July 30, 2026
Title: Estimator Date Beply

Required:

In reply to your request, be advised: Only small test cuts were taken, in reviewing photographs all layers appear to have been
attached with hot-asphalt. This could vary as only a small test cut was taken.

Reply by: Dan Lawrence, P.E., R.B.E.C. Date of Reply: 08-14-26
Date reply

Title: Senior Engineer returned to 08-14-26
originator:

Note: This reply is not an authorization to proceed with work involving additional cost, time, or both. If any reply requires a change to the Contract
Documents, a Change Order, Construction Change Directive or Minor Change in the work must be executed in accordance with the Contract Documents.

END OF SECTION 00 63 13 — REQUEST FOR INTERPRETATION



Construction Documents
Issue Date: 07-02-2026

REQUEST FOR INTERPRETATION

FROM: Luke Smith, RBT Roofing RFI NUMBER: RFI-008
TO: Mays Consulting & Evaluation Services, Inc. DATE: July 30, 2026
Project Name: Dublin City Schools - 2027 Roof Replacement at Coffman High School

Project Number: DOH43-002-06

In reference to the above contract, we are hereby requesting a clarification, determination and/or information concerning the
following:
Specification
Section No(s):
Drawing No(s): Sheet A1.1, General Note 10.

Would you be able to identify the type of modified bitumen base and cap sheet for us to price the
proper material?

N/A

Request:

Recommendation

s:

Impact:

Attachment(s):

Requested by: Luke Smith, RBT Roofing Date of Request: July 30, 2026

Title: Estimator Date Beply
Required:

In reply to your request, be advised: Material information will be included in General Note 10 in Addendum #1.

Reply by: Dan Lawrence, P.E., R.B.E.C. Date of Reply: 08-14-26
Date reply

Title: Senior Engineer returned to 08-14-26
originator:

Note: This reply is not an authorization to proceed with work involving additional cost, time, or both. If any reply requires a change to the Contract
Documents, a Change Order, Construction Change Directive or Minor Change in the work must be executed in accordance with the Contract Documents.

END OF SECTION 00 63 13 - REQUEST FOR INTERPRETATION



Construction Documents
Issue Date: 07-02-2026

FROM:

TO:

Project Name:
Project Number:

REQUEST FOR INTERPRETATION

Luke Smith, RBT Roofing RFI NUMBER: RFI-009
Mays Consulting & Evaluation Services, Inc. DATE: July 30, 2026
Dublin City Schools - 2027 Roof Replacement at Coffman High School

DOH43-002-06

In reference to the above contract, we are hereby requesting a clarification, determination and/or information concerning the

following:
Specification
Section No(s):
Drawing No(s):

Request:

Recommendation

N/A

N/A
With this project approximately 9 months from beginning post award, will there be an escalation
provision for any price change that could incur?

s:

Impact:

Attachment(s):

Requested by: Luke Smith, RBT Roofing Date of Request: July 30, 2026

Title: Estimator Date Beply
Required:

In reply to your request, be advised: No, there is no price escalation provision included in the documents.

Reply by: Dan Lawrence, P.E., R.B.E.C. Date of Reply: 08-14-26
Date reply

Title: Senior Engineer returned to 08-14-26
originator:

Note: This reply is not an authorization to proceed with work involving additional cost, time, or both. If any reply requires a change to the Contract
Documents, a Change Order, Construction Change Directive or Minor Change in the work must be executed in accordance with the Contract Documents.

END OF SECTION 00 63 13 - REQUEST FOR INTERPRETATION



Construction Documents
Issue Date: 07-02-2026

FROM:

TO:

Project Name:
Project Number:

REQUEST FOR INTERPRETATION

Luke Smith, RBT Roofing RFI NUMBER: RFI-010
Mays Consulting & Evaluation Services, Inc. DATE: July 31, 2026
Dublin City Schools - 2027 Roof Replacement at Coffman High School

DOH43-002-06

In reference to the above contract, we are hereby requesting a clarification, determination and/or information concerning the

following:
Specification
Section No(s):
Drawing No(s):

Request:

Recommendation

N/A

N/A
It does not appear that there are prevailing wages for this solicitation. Would you be able to
confirm this? If there are prevailing wages, could you attach those in an amendment?

s:

Impact:

Attachment(s):

Requested by: Luke Smith, RBT Roofing Date of Request: July 31, 2026

Title: Estimator Date Beply
Required:

In reply to your request, be advised: Prevailing wages are not required on this project.

Reply by: Dan Lawrence, P.E., R.B.E.C. Date of Reply: 08-14-26
Date reply

Title: Senior Engineer returned to 08-14-26
originator:

Note: This reply is not an authorization to proceed with work involving additional cost, time, or both. If any reply requires a change to the Contract
Documents, a Change Order, Construction Change Directive or Minor Change in the work must be executed in accordance with the Contract Documents.

END OF SECTION 00 63 13 - REQUEST FOR INTERPRETATION

Dublin City School District =~ Request for Interpretation
2027 Roof Replacement at Coffman High School 00 63 13 - 1
Project Number: DOH43-002-06



Construction Documents
Issue Date: 07-02-2026

REQUEST FOR INTERPRETATION

FROM: Luke Smith, RBT Roofing RFI NUMBER: RFI-026
TO: Mays Consulting & Evaluation Services, Inc. DATE: July 31, 2026
Project Name: Dublin City Schools - 2027 Roof Replacement at Coffman High School

Project Number: DOH43-002-06

In reference to the above contract, we are hereby requesting a clarification, determination and/or information concerning the
following:
Specification

Section No(s): Not provided in email.

Drawing No(s): Not provided in email.
On the drawings it appears the scale could be off. We will be able to confirm this at the site visit of
Request: course, but | did want to inform that there appears to be more square footage to be covered than

the drawings currently indicate.
Recommendation

CH
Impact: Not provided in email.
Attachment(s): Source email: Re: Coffman High School
Requested by: Luke Smith, RBT Roofing Date of Request: July 31, 2026
Title: Estimator Date Beply

Required:

In reply to your request, be advised: We verified the that the scale is correct. The square footages are only for the roof only
and do not include wall flashings. The contractor is responsible to field verify measurements to verify quantities.

Reply by: Date of Reply:
Date reply

Title: returned to
originator:

Note: This reply is not an authorization to proceed with work involving additional cost, time, or both. If any reply requires a change to the Contract
Documents, a Change Order, Construction Change Directive or Minor Change in the work must be executed in accordance with the Contract Documents.

END OF SECTION 00 63 13 - REQUEST FOR INTERPRETATION

Dublin City School District =~ Request for Interpretation
2027 Roof Replacement at Coffman High School 00 63 13 - 1
Project Number: DOH43-002-06



Construction Documents
Issue Date: 07-02-2026

REQUEST FOR INTERPRETATION

FROM: Luke Smith, RBT Roofing RFI NUMBER: RFI-027
TO: Mays Consulting & Evaluation Services, Inc. DATE: July 31, 2026
Project Name: Dublin City Schools - 2027 Roof Replacement at Coffman High School

Project Number: DOH43-002-06

In reference to the above contract, we are hereby requesting a clarification, determination and/or information concerning the
following:
Specification

Section No(s): Not provided in email.

Drawing No(s): Not provided in email.
On page A1.1 general note 8, it points out all abandoned curbs and pipe shall be removed and the
Request: steel deck repaired per detail 4/A4.10. We do not have a page A4/10. Could this be a typo

referring to a different detail? Or maybe a detail that is not applicable?
Recommendation

CH
Impact: Not provided in email.
Attachment(s): Source email: Re: Coffman High School
Requested by: Luke Smith, RBT Roofing Date of Request: July 31, 2026
Title: Estimator Date Beply

Required:

In reply to your request, be advised: Yes, the detail reference is incorrect. The correct detail reference should be 1/A4.4.
This will be corrected in Addendum #1.

Reply by: Date of Reply:
Date reply

Title: returned to
originator:

Note: This reply is not an authorization to proceed with work involving additional cost, time, or both. If any reply requires a change to the Contract
Documents, a Change Order, Construction Change Directive or Minor Change in the work must be executed in accordance with the Contract Documents.

END OF SECTION 00 63 13 - REQUEST FOR INTERPRETATION

Dublin City School District =~ Request for Interpretation
2027 Roof Replacement at Coffman High School 00 63 13 - 1
Project Number: DOH43-002-06



Construction Documents
Issue Date: 07-02-2026

REQUEST FOR INTERPRETATION

FROM: Luke Smith, RBT Roofing RFI NUMBER: RFI-028
TO: Mays Consulting & Evaluation Services, Inc. DATE: July 31, 2026
Project Name: Dublin City Schools - 2027 Roof Replacement at Coffman High School

Project Number: DOH43-002-06

In reference to the above contract, we are hereby requesting a clarification, determination and/or information concerning the
following:
Specification

Section No(s): Not provided in email.

Drawing No(s): Not provided in email.

Request: Will we be permitted to take core samples of the roof while on site?

Recommendation

CH

Impact: Not provided in email.

Attachment(s): Source email: Re: Coffman High School

Requested by: Luke Smith, RBT Roofing Date of Request: July 31, 2026

Title: Estimator Date Beply
Required:

In reply to your request, be advised:

Reply by: Date of Reply:
Date reply

Title: returned to
originator:

Note: This reply is not an authorization to proceed with work involving additional cost, time, or both. If any reply requires a change to the Contract
Documents, a Change Order, Construction Change Directive or Minor Change in the work must be executed in accordance with the Contract Documents.

END OF SECTION 00 63 13 - REQUEST FOR INTERPRETATION

Dublin City School District =~ Request for Interpretation
2027 Roof Replacement at Coffman High School 00 63 13 - 1
Project Number: DOH43-002-06



Construction Documents
Issue Date: 07-02-2026

REQUEST FOR INTERPRETATION

FROM: Luke Smith, RBT Roofing RFI NUMBER: RFI-011
TO: Mays Consulting & Evaluation Services, Inc. DATE: July 31, 2026
Project Name: Dublin City Schools - 2027 Roof Replacement at Coffman High School

Project Number: DOH43-002-06

In reference to the above contract, we are hereby requesting a clarification, determination and/or information concerning the
following:
Specification

Section No(s): N/A
Drawing No(s): Sheet A1.1

On the drawings it appears the scale could be off. We will be able to confirm this at the site visit of
Request: course, but | did want to inform that there appears to be more square footage to be covered than

the drawings currently indicate.
Recommendation

CH
Impact:
Attachment(s):
Requested by: Luke Smith, RBT Roofing Date of Request: July 31, 2026
Title: Estimator Date Beply

Required:

In reply to your request, be advised: We verified the that the scale is correct. The square footages are only for the roof only
and do not include wall flashings. The contractor is responsible to field verify measurements to verify quantities.

Reply by: Dan Lawrence, P.E., R.B.E.C. Date of Reply: 08-14-26
Date reply

Title: Senior Engineer returned to 08-14-26
originator:

Note: This reply is not an authorization to proceed with work involving additional cost, time, or both. If any reply requires a change to the Contract
Documents, a Change Order, Construction Change Directive or Minor Change in the work must be executed in accordance with the Contract Documents.

END OF SECTION 00 63 13 — REQUEST FOR INTERPRETATION

Dublin City School District =~ Request for Interpretation
2027 Roof Replacement at Coffman High School 00 63 13 - 1
Project Number: DOH43-002-06



Construction Documents
Issue Date: 07-02-2026

REQUEST FOR INTERPRETATION

FROM: Luke Smith, RBT Roofing RFI NUMBER: RFI-027
TO: Mays Consulting & Evaluation Services, Inc. DATE: July 31, 2026
Project Name: Dublin City Schools - 2027 Roof Replacement at Coffman High School

Project Number: DOH43-002-06

In reference to the above contract, we are hereby requesting a clarification, determination and/or information concerning the
following:
Specification

Section No(s): Not provided in email.

Drawing No(s): Not provided in email.
On page A1.1 general note 8, it points out all abandoned curbs and pipe shall be removed and the
Request: steel deck repaired per detail 4/A4.10. We do not have a page A4/10. Could this be a typo

referring to a different detail? Or maybe a detail that is not applicable?
Recommendation

CH
Impact: Not provided in email.
Attachment(s): Source email: Re: Coffman High School
Requested by: Luke Smith, RBT Roofing Date of Request: July 31, 2026
Title: Estimator Date Beply

Required:

In reply to your request, be advised: Yes, the detail reference is incorrect. The correct detail reference should be 1/A4.4.
This will be corrected in Addendum #1.

Reply by: Date of Reply:
Date reply

Title: returned to
originator:

Note: This reply is not an authorization to proceed with work involving additional cost, time, or both. If any reply requires a change to the Contract
Documents, a Change Order, Construction Change Directive or Minor Change in the work must be executed in accordance with the Contract Documents.

END OF SECTION 00 63 13 - REQUEST FOR INTERPRETATION

Dublin City School District =~ Request for Interpretation
2027 Roof Replacement at Coffman High School 00 63 13 - 1
Project Number: DOH43-002-06



Construction Documents
Issue Date: 07-02-2026

REQUEST FOR INTERPRETATION

FROM: Luke Smith, RBT Roofing RFI NUMBER: RFI-028
TO: Mays Consulting & Evaluation Services, Inc. DATE: July 31, 2026
Project Name: Dublin City Schools - 2027 Roof Replacement at Coffman High School

Project Number: DOH43-002-06

In reference to the above contract, we are hereby requesting a clarification, determination and/or information concerning the
following:
Specification

Section No(s): Not provided in email.

Drawing No(s): Not provided in email.

Request: Will we be permitted to take core samples of the roof while on site?

Recommendation

CH

Impact: Not provided in email.

Attachment(s): Source email: Re: Coffman High School

Requested by: Luke Smith, RBT Roofing Date of Request: July 31, 2026

Title: Estimator Date Beply
Required:

In reply to your request, be advised:

Reply by: Date of Reply:
Date reply

Title: returned to
originator:

Note: This reply is not an authorization to proceed with work involving additional cost, time, or both. If any reply requires a change to the Contract
Documents, a Change Order, Construction Change Directive or Minor Change in the work must be executed in accordance with the Contract Documents.

END OF SECTION 00 63 13 - REQUEST FOR INTERPRETATION

Dublin City School District =~ Request for Interpretation
2027 Roof Replacement at Coffman High School 00 63 13 - 1
Project Number: DOH43-002-06



Construction Documents
Issue Date: 07-02-2026

REQUEST FOR INTERPRETATION

FROM: Luke Smith, RBT Roofing RFI NUMBER: RFI-012
TO: Mays Consulting & Evaluation Services, Inc. DATE: July 31, 2026
Project Name: Dublin City Schools - 2027 Roof Replacement at Coffman High School

Project Number: DOH43-002-06

In reference to the above contract, we are hereby requesting a clarification, determination and/or information concerning the
following:
Specification

Section No(s): N/A
Drawing No(s): Sheet A1.1, Roof Plan General Note 8

On page A1.1 general note 8, it points out all abandoned curbs and pipe shall be removed and the
Request: steel deck repaired per detail 4/A4.10. We do not have a page A4/10. Could this be a typo

referring to a different detail? Or maybe a detail that is not applicable?
Recommendation

CH
Impact:
Attachment(s):
Requested by: Luke Smith, RBT Roofing Date of Request: July 31, 2026
Title: Estimator Date Beply

Required:

In reply to your request, be advised: Yes, the detail reference is incorrect. The correct detail reference should be 1/A4.4.
This will be corrected in Addendum #1.

Reply by: Dan Lawrence, P.E., R.B.E.C. Date of Reply: 08-14-26
Date reply

Title: Senior Engineer returned to 08-14-26
originator:

ONote: This reply is not an authorization to proceed with work involving additional cost, time, or both. If any reply requires a change to the Contract
Documents, a Change Order, Construction Change Directive or Minor Change in the work must be executed in accordance with the Contract Documents.

END OF SECTION 00 63 13 — REQUEST FOR INTERPRETATION

Dublin City School District =~ Request for Interpretation
2027 Roof Replacement at Coffman High School 00 63 13 - 1
Project Number: DOH43-002-06



Construction Documents
Issue Date: 07-02-2026

REQUEST FOR INTERPRETATION

FROM: Luke Smith, RBT Roofing RFI NUMBER: RFI-028
TO: Mays Consulting & Evaluation Services, Inc. DATE: July 31, 2026
Project Name: Dublin City Schools - 2027 Roof Replacement at Coffman High School

Project Number: DOH43-002-06

In reference to the above contract, we are hereby requesting a clarification, determination and/or information concerning the
following:
Specification

Section No(s): Not provided in email.

Drawing No(s): Not provided in email.

Request: Will we be permitted to take core samples of the roof while on site?

Recommendation

CH

Impact: Not provided in email.

Attachment(s): Source email: Re: Coffman High School

Requested by: Luke Smith, RBT Roofing Date of Request: July 31, 2026

Title: Estimator Date Beply
Required:

In reply to your request, be advised:

Reply by: Date of Reply:
Date reply

Title: returned to
originator:

Note: This reply is not an authorization to proceed with work involving additional cost, time, or both. If any reply requires a change to the Contract
Documents, a Change Order, Construction Change Directive or Minor Change in the work must be executed in accordance with the Contract Documents.

END OF SECTION 00 63 13 — REQUEST FOR INTERPRETATION

Dublin City School District =~ Request for Interpretation
2027 Roof Replacement at Coffman High School 00 63 13 - 1
Project Number: DOH43-002-06



Construction Documents
Issue Date: 07-02-2026

REQUEST FOR INTERPRETATION

FROM: Luke Smith, RBT Roofing RFI NUMBER: RFI-013
TO: Mays Consulting & Evaluation Services, Inc. DATE: July 31, 2026
Project Name: Dublin City Schools - 2027 Roof Replacement at Coffman High School

Project Number: DOH43-002-06

In reference to the above contract, we are hereby requesting a clarification, determination and/or information concerning the
following:
Specification

Section No(s): N/A
Drawing No(s): N/A
Request: Will we be permitted to take core samples of the roof while on site?
Recommendation
s:
Impact:
Attachment(s):
Requested by: Luke Smith, RBT Roofing Date of Request: July 31, 2026
Title: Estimator Date Beply
Required:

In reply to your request, be advised: Core cuts have been taken and the existing roof system composition provided on Sheet
A1.1 under existing roof system information. Contractors taking core cuts is not permitted.

Reply by: Dan Lawrence, P.E., R.B.E.C. Date of Reply: 08-14-26
Date reply

Title: Senior Engineer returned to 08-14-26
originator:

Note: This reply is not an authorization to proceed with work involving additional cost, time, or both. If any reply requires a change to the Contract
Documents, a Change Order, Construction Change Directive or Minor Change in the work must be executed in accordance with the Contract Documents.

END OF SECTION 00 63 13 — REQUEST FOR INTERPRETATION

Dublin City School District =~ Request for Interpretation
2027 Roof Replacement at Coffman High School 00 63 13 - 1
Project Number: DOH43-002-06



Construction Documents
Issue Date: 07-02-2026

FROM:

TO:

Project Name:
Project Number:

REQUEST FOR INTERPRETATION

Luke Smith, RBT Roofing RFI NUMBER: RFI-014

Mays Consulting & Evaluation Services, Inc. DATE: August 14, 2026
Dublin City Schools - 2027 Roof Replacement at Coffman High School

DOH43-002-06

In reference to the above contract, we are hereby requesting a clarification, determination and/or information concerning the

following:
Specification
Section No(s):
Drawing No(s):

Request:

Recommendation
CH

Impact:
Attachment(s):
Requested by:

Title:

N/A

Detail 2/A4.1

Detail 2/A4.1 references laminated sheet metal flashing on detail 3/A4.13. Is this a typo and
actually meant to reference a different detail or is there a page missing from the drawings
provided?

Luke Smith, RBT Roofing Date of Request: August 14, 2026
Estimator Date Beply
Required:

In reply to your request, be advised: The fastening requirements was moved to Detail 4/A4.5. This will be corrected in

Addendum #1.
Reply by:

Title:

Dan Lawrence, P.E., R.B.E.C. Date of Reply: 08-14-26
Date reply

Senior Engineer returned to 08-14-26
originator:

Note: This reply is not an authorization to proceed with work involving additional cost, time, or both. If any reply requires a change to the Contract
Documents, a Change Order, Construction Change Directive or Minor Change in the work must be executed in accordance with the Contract Documents.

END OF SECTION 00 63 13 — REQUEST FOR INTERPRETATION

Dublin City School District =~ Request for Interpretation
2027 Roof Replacement at Coffman High School 00 63 13 - 1
Project Number: DOH43-002-06
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