| REQUEST FOR<br>QUOTATION   |                                     |                              |   |                            |                    |        |
|--|-------------------------------------|------------------------------|---|----------------------------|--------------------|--------|
| No.  | 9667                                |                              | TROY SCHOOL DISTRICT  | •                          |                    |        |
| DUE DATE   | NO LATER T                          | HAN                          | 1140 RANKIN, TROY, MICHIGAN 4808  | 3                          |                    |        |
| 4/15/10  |                                     | 3 p.m.                       | 248-823-4052  |                            |                    |        |
|  |                                     |                              | FAX: 248-823-4077   | ]                          | DATE               | 4/1/10 |
|  |                                     |                              | REQUEST FOR QUOTE – NOT AN ORDER  |                            |                    |        |
|  |                                     | THIS FOR                     | M MUST BE UTILIZED WHEN RESPONDING TO THIS REQUEST<br>BID ENVELOPE ENCLOSED   |                            |                    |        |
| THE R  | FQ NUMBEI                           | R MUST APPEA                 | R ON ALL QUOTATIONS AND RELATED CORRESPONDENCE  | <mark>E, THIS IS NO</mark> | <mark>DT AN</mark> | ORDER  |
| Quantity   |                                     |                              | DESCRIPTION   | UNIT PRIC                  | E                  | AMOUNT |
|  |                                     |                              | oid to furnish the Troy School District with FLOORING   |                            |                    |        |
|  |                                     | С                            | opies of the bid are available at:  |                            |                    |        |
|  | ww                                  | w.troy.k12.mi.us             | s/purchasing/items_out_for_bid.htm (left column)  |                            |                    |        |
|  |                                     |                              | Bid recaps will be available at:  |                            |                    |        |
|  | WW                                  | w.troy.k12.mi.us             | /purchasing/items_out_for_bid.htm (right column)  |                            |                    |        |
|  | FACSIM                              | AILE BID IS                  | NOT ACCEPTABLE  |                            |                    |        |
|  | bidders. The la                     | te submission of a bid n     | ter the deadline specified (local time) in the advertisement to bid or in the information to<br>hakes the bid nonrepsonsive and is a material defect which shall not be waived by the<br>will not be considered. All Late bids in the mail will be returned to the bidder unopened. |                            |                    |        |
|  |                                     |                              | ves by vendors will be accepted and reviewed. However, if any substitution or departure<br>I be understood that the bid intends to exactly meet the specifications.   |                            |                    |        |
| The Board of Education shall be the sole judge as to whether the proposed goods are "equal" or "approved". Quot<br>be mailed or delivered to the Purchasing Office, 1140 Rankin, Troy, MI 48083 no later than 3 p.m. on the date show<br>Michigan State Sales and Use Taxes and Federal Excise Taxes do not apply unless otherwise indicated. Exemptic<br>will be furnished when necessary. This request imposes no obligations on the buyer. The Board of Education rese<br>to accept or reject any or all bids or to split awards by items or to accept bids, which will best serve the Board of Education Federal Excise Taxes and the serve the Board of Education for the serve the Board of Education for the base of the serve the Board of Education for the base of the serve the Board of Education for the base of the serve the Board of Education for the base of the serve the Board of Education for the base of the serve the Board of Education for the base of the serve the Board of Education for the base of the serve the Board of Education for the serve the Board of Education for the serve the Board of Education for the base of the serve the Board of Education for the serve th |                                     |                              |   |                            |                    |        |
|  |                                     | THIS A                       | AREA MUST BE FILLED IN  |                            |                    |        |
| DELIVERY TIME  |                                     | PRICES FIRM FOR              | NAME OF COMPANY   | TELEPHONE<br>NO.           |                    |        |
| TERMS  |                                     | I                            | NO. & STREET  | FAX #                      |                    |        |
| FOB<br>DELIVERED   | all delivery<br>Must<br>Be included | ( CHARGES<br>IN PRICES SHOWN | CITY, STATE & ZIP CODE  | E-MAIL                     |                    |        |
| CONTACT PERSON (PLEASE PRINT)  |                                     |                              | SIGNATURE   | DATE                       |                    |        |

**Note**: All bidders are specifically reminded that a completed Affidavit of Bidder (Familial Disclosure) MUST be completed and submitted with the bid response. Failure to include a completed copy will be grounds for disqualification of bid. The Affidavit of Bidder is required to be notarized for construction bids only. All others only require completion and signature.

### AFFIDAVIT OF BIDDER

represent and warrant except as provided below, that no familial relationships exist between the over(s) or any employee of and any member of the Board of Education of the

School District or the Superintendent of the School District.

List any Familial Relationships:

**BIDDER:** 

,Notary Public

\_\_\_\_\_County, Michigan

My Commission Expires: \_\_\_\_\_

Acting in the County of: \_\_\_\_\_

### ADVERTISEMENT TO BID

The **Troy School District** is seeking qualified bids for flooring demolition and installation at various District locations. Bid proposals will be received by Troy School District, 1140 Rankin, Troy, MI 48083 delivery or mail, to the attention of <u>Frank Lams</u> by <u>3:00 p.m.</u> local time on <u>Thursday, April 15, 2010.</u> (The clock used for receiving bids is located at the Rankin office in the main office area). Proposals must be sealed with Bidder's name on the outside of the envelope and designated as follows:

> Sealed Proposal Flooring Demolition / Installation Bid Package 9667 Contractor Name, Address, Phone Number

Proposals shall be based on the requirements set forth in this bid package specification. Any resultant contract shall be based on these specifications.

Accepted Bidders will be required, as a condition precedent to award of Contract, to furnish in the amount of 100% of the contract price, satisfactory Performance Bond and Payment Bond and Certificates of Insurance as required.

Unless otherwise specifically set forth, this Project is subject to state sales and/or use taxes and Bidder is required to include such taxes in its Bid Proposal.

Bid Proposals will be publicly opened immediately following receipt of bids by the Troy School District and evaluated by Owner with awards subsequently made by Troy School District.

# The Owner shall not open, consider or accept a Bid Proposal that is received after the date and time specified for bid submission in this Advertisement for Bids.

Bidding Documents will be available for examination and distribution on or after April 1, 2010. Examination may be made at the following locations:

- Troy School District, 1140 Rankin, Troy, MI 48083
- Construction Association of Michigan, 43636 Woodward Ave., Bloomfield, MI 48302

A pre-bid conference (ATTENDANCE STRONGLY ENCOURAGED) and site tour will be held at International Academy East, (1291 Torpey, Troy, MI 48083) on **Thursday, April 8, 2010 at 7:30 a.m.** All Bidders should plan to attend the pre-bid conference. Troy School District is not responsible for providing information to those who do not attend the pre-bid conference.

Bid Proposals shall be on forms furnished by **Troy School District**. Bidders will be required to submit with their Bid Proposals, a notarized Familial Relationship Disclosure Form, a Bid Security by a qualified surety authorized to do business in the State of Michigan where the Project is located, an OSHA Form 300 for the most recent completed year, their worker's compensation Experience Modification Rate (EMR) factor and any other information required in the Instructions to Bidders. Bidders shall not withdraw Bid Proposals for a period of **ninety (90)** days after date for receipt of Bid Proposals.

The right to accept or reject any or all Bid Proposals, either in whole or in part, to waive any informalities or irregularities therein and to award the contract to other than the low bidder is reserved by Troy School District.

All Bid Proposals shall be accompanied by the sworn and notarized statement disclosing any familial relationship that exists between the owner or any employee of the Bidder and any member of the School Board or the superintendent of the School District. Bid proposals that do not include this sworn and notarized disclosure statement will <u>not</u> be considered accepted.

The successful bidder and its subordinate parties shall comply with the Prevailing Wage Requirements for all work as required by the State of Michigan Public Act 166 Dated 1965 As Amended.

### **End of Advertisement**

### TROY SCHOOL DISTRICT FLOORING DEMOLITION / INSTALLATION BID 9667

### **BID SECURITY**

- A. Bid security in the form of a bid bond issued by a qualified surety, certified check or cashier's check in the amount of five percent (5%) of the Base Bid amount will be required at the time of submission of the Bid Proposal. Bid bonds shall b e duly executed by the bidder, as principal and by a surety that is properly licensed and authorized to do business in the state in which the Work is to be performed. All sureties providing bonds for this Project must be listed in the latest version of the Department of Treasury's Circular 570, entitled "Companies Holding Certificates of Authority as Acceptable Sureties on Federal bonds and as Acceptable Reinsuring Companies", with the bond amount less than or equal to the underwriting limitation, and/or have an A.M. best rating of A- or better.
- B. Bid bond shall pledge that the Bidder, with the understanding that if its Bid Proposal is accepted, will enter into the Agreement with Troy School District for any of the Bid Category(ies) accepted from its Bid Proposal and will, if required, furnish performance and payment bonds covering the faithful performance of the Agreement and the payment of all obligations arising there under. The attorney-in-fact, who signs the surety bond, must submit along with the bond, a certified and effectively dated copy of his/her power of attorney.
- C. Bid bond form AIA Document A310 is approved for use on this Project.
- D. The bid security obligees shall be **Troy School District** and the amount of the bid security shall become their property in the event that the Bidder fails, within Sixty (60) days of notice of award or receipt of the Agreement form, to execute the Agreement, and deliver the performance and payment bonds as described. In such case, the bid security shall be forfeited to Troy School District as liquidated damages, not as a penalty.
- E. The Owner will have the right to retain the bid security(ies) of Bidders to whom an award is being considered until either (a) the Agreement has been executed and bonds, if required, have been furnished, or (b) the specified time has elapsed so that Bid Proposals may be withdrawn, or (c) all Bid Proposals have been rejected.
- F. Bid security will be returned to the successful bidders after the Agreement has been executed, and acceptance of required performance and payment bonds. The bid security of Bidders that are not under consideration for award of the Agreement will be returned to those Bidders.

### SUBMISSION OF BIDS

- A. All copies of the Bid Proposal, the bid security and any other documents required to be submitted with the Bid Proposal shall be enclosed in a sealed opaque envelope. The envelope shall be addressed to the party receiving the bids and shall be identified with the Project name, the bidder's name and address, if applicable, the designated portion of the Work for which the Bid Proposal is submitted. If the Bid Proposal is sent by mail, the sealed envelope shall be enclosed in a separate mailing envelope with the notation "SEALED BID ENCLOSED" on the face of the envelope.
- B. Bid Proposals shall be deposited at the designated location prior to the time and date for receipt of Bid Proposals indicated in the Advertisement to Bid, or any extension thereof made by Addendum. Bid Proposals received after the date and time for receipt of bids will be returned unopened.

- C. The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bid Proposals.
- D. Oral, telephonic, facsimile, emailed or telegraphic Bid Proposals or bid securities are invalid and will not receive consideration.
- E. Bid Proposals will only be accepted for individual Bid Categories. Bidders are required to bid an entire Bid Category. Bidders may bid more than one Bid Category. Combined bids covering several Bid Categories may not be accepted unless separate bid amounts are listed for each Bid Category making up the combined bid amount. The amount for a combined bid, however, need not be equal in amount to the total of the individual category bids.

### MODIFICATION OR WITHDRAWAL OF BID PROPOSAL

- A. A Bid Proposal may not be modified, withdrawn or canceled by the Bidder after the stipulated time period and date designated for the receipt of Bid Proposals, and each Bidder so agrees in submitting its Bid.
- B. Prior to the time and date designated for receipt of Bid Proposals, any Bid Proposal submitted may be modified or withdrawn by notice to the party receiving Bid Proposals at the place designated for their receipt. Such notice shall be in writing over the signature of the Bidder.
- C. Withdrawn Bid Proposals may be submitted up to the time designated for the receipt of bids provided that they are then fully in conformance with these Instructions to Bidders.
- D. Bid security under B. or C., above shall be in an amount for the Base Bid as modified or resubmitted.

### **CONSIDERATION OF BIDS**

### **OPENING OF BIDS**

- A. Bid Proposals received on time will be open publicly.
- B. Bid Proposals shall be held open and irrevocable for Ninety (90) days after the receipt of bids.

#### **REJECTION OF BIDS**

- A. **Troy School District** shall have the right to reject any or all bid Proposals and to reject a Bid Proposal not accompanied by the required bid security or by other information required by the Bidding Documents, or to reject a Bid Proposal which is in any way incomplete or irregular.
- B. Bid Proposals are considered irregular and may be rejected for any of the following reasons unless otherwise provided by law:
  - 1. If Bid Proposal Form furnished is not used or is altered.
  - 2. If there are unauthorized additions, qualified or conditional Bid Proposals, or irregularities of any kind which may make the Bid Proposal incomplete, indefinite, or ambiguous as to its meaning.
  - 3. If Bidder adds any provisions reserving right to accept or reject any award, or enter into the Agreement pursuant to an award.
  - 4. If Unit or Lump Sum prices or Alternates contained in the Bid Proposal are obviously unbalanced either in excess of, or below, reasonable cost analysis values.

- 5. If Bidder fails to complete the Bid Proposal Form where information is requested so the Bid Proposal form cannot be properly evaluated.
- 6. Bidder is deemed to not be the Lowest Responsive, Responsible Bidder by definition and prevailing statutes.
- 7. Bidder does not submit with its Bid Proposal a sworn and notarized statement of Familial Disclosure.

### ACCEPTANCE OF BID (AWARD)

- A. It is the intent of the **Troy School District** to award the Agreement to the Lowest Responsive and Responsible Bidder provided the Bid Proposal has been submitted in accordance with the requirements of the bidding Documents and does not exceed the funds available. **Troy School District** shall have the right to waive any informality or irregularity in any bid Proposal received and to accept Bid Proposals which, in its judgment, are in its own best interest which includes not awarding to the low bidder. **Troy School District** reserves the right to reject any bid Proposal in its sole discretion except where otherwise provided by law.
- B. **Troy School District** shall have the right to accept any Alternates in any order or combination and to determine the low bidder on the basis of the sum of the Base Bid, Voluntary Alternates and Alternates accepted.

### **INSURANCE REQUIREMENTS**

As a condition of performing work under the Agreement, Contractor will keep in force, at all times during performance of the Work, policies of insurance covering all Basic Insurance Requirements and any applicable Supplemental Insurance Requirements. The requirements identified below are minimum requirements. If the Agreement or other Contract Documents impose additional or higher standards, contractor shall meet those as well. Where a Controlled Insurance Program ("CIP") is specified in the Contract Documents, these insurance requirements shall not apply to coverage supplied by the CIP, but shall apply to coverage which Contractor is required to carry outside the scope of the CIP.

### **Basic Insurance Requirements**

Workers' Compensation covering Contractor's statutory obligations in the State(s) in which the Work is to be performed or Federal statutory obligations, if applicable to the Project and Employers' Liability insurance with limits of liability of \$1,000,000 per accident. Where applicable, a US Longshore and Harborworker's Compensation Act endorsement must be included.

If Contractor employs the services of leased employees for the Work or for a portion of the Work, it will be required to submit evidence, to the satisfaction of the Troy School District, that such leased employees are fully covered by the minimum limits of Workers' Compensation and Employers' Liability Insurance. Such evidence shall include, but not be limited to, submission of the applicable leasing agreement.

Automobile Liability insurance with the limit of \$1,000,000 per accident covering Contractor's owned, non-owned and hired automobiles.

Commercial General Liability Insurance written on the 1988 ISO OCCURRENCE policy form or subsequent versions with the limits of liability as follows:

| General Aggregate                       | \$2,000,000 |
|---|-------------|
| Products-Completed Operations Aggregate | \$2,000.000 |
| Personal/Advertising Injury             | \$2,000,000 |
| Each Occurrence                         | \$2,000.000 |

This coverage shall include coverage for premises-operations, independent contractors' protective products and completed operations, personal injury and broad form property damage (including coverage for explosion, collapse, and underground hazards), and Contractual Liability protection with respect to Contractor's indemnification obligations under the Contract Documents. Products-completed operations coverage must be maintained for at least two years after final completion of the Project.

#### **General Provisions**

Every policy must be written by an insurance company licensed in the state of Michigan and is reasonably acceptable to the Troy School District.

For Employer's Liability, Commercial General Liability and Automobile Liability may be attained by a combination of an underlying policy with an umbrella or excess liability policy.

The Troy School District shall be endorsed as additional insureds on Contractor's liability insurance (including general liability, excess liability, automobile liability and pollution liability, where applicable, with respect to liability arising out of activities performed by or on behalf of Contractor. The coverage provided by the additional insured endorsement shall be at least as broad as the Insurance Service Office, Inc.'s Additional insured, Form B CG 20 10 11 85 or CG 20 26 11 85. Forms that do not provide additional insured status for completed operations will not be accepted.

Contractor will furnish, before any work is started, certificates of insurance showing the required coverage Receipt by Troy School District of a non-conforming certificate of insurance without objection, or Troy School District's failure to collect a certificate of insurance, shall not waive or alter Contractor's duty to comply with the insurance requirements. Modifications to these insurance will not be effective unless made in a writing executed by an authorized representative of the Troy School District. Upon written request by Troy School District, contractor will provide copies of its insurance policies.

Evidence of the required insurance is to be provided to Troy School District on ACORD Certificate Form 25-S and must indicate:

Any coverage exclusions or deviations from the 1988 ISO commercial general liability form or subsequent versions;

Best's rating for each insurance carrier at A minus VII or better;

That the issuing insurance company will provide thirty (30) days written notice of cancellation to the certificate holder and the words "endeavor to" and "but failure to mail such notice shall impose no obligation or liability of any kind upon the company, its agents or representatives" do not apply or have been removed;

That additional insured endorsements have been provided as required under the Contract Documents;

and

Any deductibles over \$10,000 applicable to any coverage.

All coverage must be primary and not excess over or contributory with any other valid, applicable and collectible insurance in force for Troy School District, or other insureds.

Contractor will provide full coverage for all of Contractor's equipment, property and tools used in the Work.

Contractor shall waive, and shall require (by endorsement or otherwise) its insurers providing the coverage required by these insurance requirements to waive, subrogation rights against Troy School District, and all other additional insureds for losses and damages incurred and/or paid under the insurance policies required by these insurance requirements or other insurance applicable to Contractor or its Subordinate Parties, and will include this same requirement in contracts with its Subordinate Parties. If the policies of insurance referred to in this paragraph require an endorsement to provide for continued coverage where there is a waiver of subrogation, the owners of each policies will cause them to be so endorsed.

Contractor will send or fax a copy of these insurance requirements to its agent when an insurance certificate is requested to assure that the policies comply with the insurance requirements.

If Contractor requires its Subordinate Parties to provide additional insured endorsements in favor of Contractor, those endorsements shall be extended to Troy School District and all other required additional insureds.

Contractor's duty to provide the insurance coverage set forth in these insurance requirements is a severable obligation from Contractor's indemnification obligations under the Contract Documents. Nothing in these insurance requirements shall be deemed to limit Contractor's liability under the Agreement.

### Troy School District Flooring Demolition / Installation Bid 9667

### Part 1-General

### 1.01 WORK SCOPE

- A. Provide labor, materials, and equipment necessary to remove existing floor surfaces (carpet, VCT, etc), prep floors for new installation based on manufactures guidelines and install new flooring at specified at the following facilities:
  - Troy High School 4777 Northfield Parkway
  - Athens High School 4333 John R. Road
  - Hill Elementary 4600 Forsyth
  - International Academy 1291 Torpey
  - Boulan Park Middle 3570 Northfield Parkway
  - Larson Middle School 2222 E. Long Lake Road
- B. Contractor will be responsible **for all field measurements**. Provide a complete list of materials, quantities and summary of the work that will be performed during the demo and installation process. This information will be required as part of the bid package.
- C. Building prints (not to scale) will only be available at the **mandatory** pre-bid meeting. Because of the timeline and limited access to the facilities the walk-through will be performed on April 8, 2010 and extended into April 9, 2010 if determined by the Director of Operations.

### 1.02 SCHEDULING

A. Projected start date is June 22, 2010 and the projected completion date is August 13, 2010. A flex-schedule (start time) may be required to perform the demo work and installation at Athens High School. Other sites may require modifying start and stop times to complete the project in the required timeline. The district will not cover additional charges that may occur from under estimating the scope of the project, labor shortages, materials shortages, etc.

### 1.03 FLOOR PREP

- A. Remove all existing floor covering marked for demolition (carpet, tile, sheet goods, etc).
- B. Grind floor or shot-blast to remove all old adhesives (do not chemically remove) and skim coat as required for installation of flooring specified in according to manufactures guidelines and/or specifications.
- C. Existing base, reducers and thresholds are to be removed and replaced with specified products listed or/and recommended by the manufacture.
- D. Disposal of all waste materials will be at cost of the contract and must be incompliant with all local, state and federal guidelines.

### Part 2 – Material

### 2.01 MATERIALS

Materials are listed on the Flooring Replacement Project sheet for each facility.

- A. Materials not listed for example; reducers, transitions, adapters, tracks, etc must be Roppe products or equal.
- B. Must provide a copy of the MSDS for each product utilized as part of the bid package and a set must be posted during the project at each job site.
- C. You will be required to check with the Director of Operations prior to the start of this project for approval to store or create a staging area for equipment, trailers and materials. The district will not be responsible for damaged or stolen equipment and materials

## Part 3 – Execution

### 3.01 INSPECTION

- A. All work will be performed to the satisfaction of the Director of Operations and the manufacturer rep. If upon inspection by the Director of Operations or his representative and the work is found to be unsatisfactory, the work will be corrected at the contractor's sole expense and at no cost to the Troy School District within five (5) days from the date of notice. The decision of the Director of Operations or his representative will be final.
- B. Once the project is completed the company rep will be required to walk the sites with the Director of Operations (Kenneth D. Miller) for final approval.

### 3.02 SAFETY GUIDELINES

- A. It is required that you walk the sites to verify scope of work.
- B. Must maintain a safety zone around areas being serviced at all times.
- C. You will be required to check with the Director of Operations prior to the start of this project for approval to store or create a staging area for all equipment and/or materials.
- D. The contractor will be solely responsible and abide by all federal, state, and local laws pertaining to the safety of all employees and observers and will maintain workers compensation as required.

### 3.03 QUALITY ASSURANCE

- A. Work areas must be kept safe, clean and organized at all times.
- **B.** Company must be in good standings (both **financially** and **performance**) with Product Manufacturer and/or rep. Installer shall have a minimum of five years of proven experience in performing installation of each product outlined in the bid package.
- C. Provide a list of school districts or colleges (minimum of three for each product line) that your organization has performed installations for. Names of contact, locations and type of installation.
- D. Contractor will be responsible for any and all damage caused during the staging process, removal, installation and/or cleanup.
- E. Hours of work will require prior approval from the Director of Operations and are based on school activities.

### 3.04 PRE-BID MEETING

- A. A pre-bid meeting will be held on **April 8, 2010 at 7:30am**. Once the meeting is completed we will begin site visits to verify existing conditions and perform field measurements. I will allow a set amount of time based on the scope of work to be performed at each site. You will need to be prepared to move at reasonable pace set by the group.
  - o First Location: International Academy (Pre-bid Meeting), 1291 Torpey, Troy 48083
  - o Second Location: Hill Elementary, 4600 Forsyth, Troy, 48098
  - Third Location: Larson Middle School, 2222 E. Long Lake Rd., Troy 48098
  - o Fourth Location: Boulan Park Middle School, 3570 Northfield Pkwy, Troy 48084
  - o Fifth Location: Athens High School, 4333 John R, Troy 48085
  - o Sixth Location: Troy High School, 4777 Northfield Pkwy, Troy 48098

# Facility: Troy High School

| Location      | Estimated Square Footage |      | Notes |
|---------------|--------------------------|------|-------|
|               | Carpet                   | Tile |       |
| Classroom 101 |                          |      |       |
| Classroom 102 |                          |      |       |
| Classroom 103 |                          |      |       |
| Classroom 104 |                          |      |       |
| Classroom 105 |                          |      |       |
| Classroom 106 |                          |      |       |
| Classroom 107 |                          |      |       |
| Classroom 108 |                          |      |       |
| Classroom 109 |                          |      |       |
| Classroom 110 |                          |      |       |
| Classroom 112 |                          |      |       |
| Classroom 113 |                          |      |       |
| Classroom 114 |                          |      |       |
| Classroom 115 |                          |      |       |
| Classroom 116 |                          |      |       |
| Classroom 117 |                          |      |       |
| Classroom 118 |                          |      |       |
| Classroom 120 |                          |      |       |
| Classroom 121 |                          |      |       |
| Classroom 123 |                          |      |       |
| Classroom 124 |                          |      |       |
| Classroom 125 |                          |      |       |
| Classroom 126 |                          |      |       |
| Classroom 127 |                          |      |       |
| Classroom 128 |                          |      |       |
| Classroom 129 |                          |      |       |
| Classroom 130 |                          |      |       |

Page II

# Facility: Troy High School

| Location      | Location Estimated Square |      | Notes |
|---------------|---------------------------|------|-------|
|               | Carpet                    | Tile |       |
| Classroom 131 |                           |      |       |
| Classroom 132 |                           |      |       |
| Classroom 133 |                           |      |       |
| Classroom 134 |                           |      |       |
| Classroom 135 |                           |      |       |
| Classroom 136 |                           |      |       |
| Classroom 137 |                           |      |       |
| Classroom 201 |                           |      |       |
| Classroom 202 |                           |      |       |
| Classroom 203 |                           |      |       |
| Classroom 204 |                           |      |       |
| Classroom 205 |                           |      |       |
| Classroom 206 |                           |      |       |
| Classroom 207 |                           |      |       |
| Classroom 208 |                           |      |       |
| Classroom 209 |                           |      |       |
| Classroom 210 |                           |      |       |
| Classroom 211 |                           |      |       |
| Classroom 212 |                           |      |       |
| Classroom 214 |                           |      |       |
| Classroom 215 |                           |      |       |
| Classroom 216 |                           |      |       |
| Classroom 217 |                           |      |       |
| Classroom 218 |                           |      |       |
| Classroom 219 |                           |      |       |
| Classroom 220 |                           |      |       |
| Classroom 223 |                           |      |       |
| Classroom 225 |                           |      |       |

Page III

# Facility: Troy High School

| Location  | Estimated Square Footage |      | Notes   |
|---|--------------------------|------|---|
|   | Carpet                   | Tile |   |
| Classroom 227   |                          |      |   |
| Classroom 229   |                          |      |   |
| Classroom 230   |                          |      |   |
| Classroom 231   |                          |      |   |
| Classroom 232   |                          |      |   |
| Classroom 233   |                          |      |   |
| Classroom 234   |                          |      |   |
| Classroom 236   |                          |      |   |
| Classroom 237   |                          |      |   |
| Classroom 238   |                          |      |   |
| Classroom 239   |                          |      |   |
| Office 252  |                          |      |   |
| Office 254  |                          |      |   |
| Office 256  |                          |      |   |
| Classroom 258   |                          |      |   |
| Office 271  |                          |      |   |
| Classroom 273   |                          |      |   |
| Classroom 274   |                          |      |   |
| Classroom 290   |                          |      | Nora – 925 Grano Flooring (4883)  |
| Classroom 292   |                          |      | Nora – 925 Grano Flooring (4883)  |
| Classroom 293   |                          |      | Nora – 925 Grano Flooring (4883)  |
| Lower Floor Corridors<br>Carpeted Areas Only          |                          |      | Nora – 925 Grano Flooring   |
| Main Floor Corridors<br>Carpeted Areas Only           |                          |      | Nora – 925 Grano Flooring   |
| 3 <sup>rd</sup> Floor Corridor<br>Carpeted Areas Only |                          |      | Nora – 925 Grano Flooring   |
| Office Areas<br>Guidance & Counseling                 |                          |      | <b>Note</b> : All connecting small office and work rooms that are carpeted. |
|   |                          |      |   |

| Facility: Troy High School |             |               |       |  |  |  |
|----------------------------|-------------|---------------|-------|--|--|--|
| Location                   | Estimated S | quare Footage | Notes |  |  |  |
|                            | Carpet      | Tile          |       |  |  |  |
|                            |             |               |       |  |  |  |
|                            |             |               |       |  |  |  |
|                            |             |               |       |  |  |  |
|                            |             |               |       |  |  |  |
|                            |             |               |       |  |  |  |
|                            |             |               |       |  |  |  |
|                            |             |               |       |  |  |  |
|                            |             |               |       |  |  |  |
|                            |             |               |       |  |  |  |
|                            |             |               |       |  |  |  |
|                            |             |               |       |  |  |  |
|                            |             |               |       |  |  |  |
|                            |             |               |       |  |  |  |
|                            |             |               |       |  |  |  |

### **Product Information**

| Brand Name                                     | Style           | Color Number |
|--|-----------------|--------------|
| Interface GlasBac Tiles                        | 146030250E      | 4198         |
| Adhesive – Interface 2000                      | Transformation  | Buckeye      |
| Roppe – Cove Wall Base<br>Adhesive – Henry 440 | 1/8" TPR Rubber | P100 Black   |
|  |                 |              |
| Nora System – Norament                         | 925 Grano       | 4881         |
| Adhesive – Nora 310                            |                 | Hemotite     |
| Nora System – Norament                         | 925 Grano       | 4883         |
| Adhesive – Nora 310                            |                 | Cephalopod   |
| Roppe – Cove Wall Base<br>Adhesive – Henry 440 | 1/8" TPR Rubber | P100 Black   |

# Facility: Hill Elementary

| Location         | Estimated Square Footage |      | Notes                       |
|------------------|--------------------------|------|-----------------------------|
|                  | Carpet                   | Tile |                             |
| Classroom 1      |                          |      | Asbestos Abatement Required |
| Classroom 2      |                          |      | Asbestos Abatement Required |
| Classroom 3      |                          |      | Asbestos Abatement Required |
| Classroom 4      |                          |      |                             |
| Classroom 5      |                          |      |                             |
| Classroom 9      |                          |      |                             |
| Classroom 10     |                          |      |                             |
| Classroom 11     |                          |      |                             |
| Classroom 12     |                          |      |                             |
| Classroom 13     |                          |      |                             |
| Classroom 14     |                          |      |                             |
| Classroom 15     |                          |      |                             |
| Classroom 16     |                          |      |                             |
| Classroom 17     |                          |      |                             |
| Classroom 18     |                          |      |                             |
| Classroom 19     |                          |      |                             |
| Classroom 20     |                          |      |                             |
| Classroom 21     |                          |      |                             |
| Classroom 22     |                          |      |                             |
| Classroom 23     |                          |      |                             |
| Classroom 24     |                          |      |                             |
| Conference A     |                          |      |                             |
| Conference E     |                          |      |                             |
| Copy Room        |                          |      |                             |
| Main Office Area |                          |      |                             |
| Stage Area       |                          |      |                             |
|                  |                          |      |                             |

# Facility: Hill Elementary

| Estimated Square Footage |      | Notes |
|--------------------------|------|-------|
| Carpet                   | Tile |       |
|                          |      |       |
|                          |      |       |
|                          |      |       |
|                          |      |       |
|                          |      |       |
|                          |      |       |
|                          |      |       |

## **Product Information**

| Brand Name   | Style                | Color Number         |
|--|----------------------|----------------------|
| Interface GlasBac Tiles<br>Adhesive – Interface 2000 | 1663002500<br>Kamala | Otera                |
| Armstrong – Standard Excelon                         | 12" x 12" 1/8"       | 52500 Carnival White |
| Roppe – Cove Wall Base<br>Adhesive – Henry 440       | 1/8" TPR Rubber      | P139 Deep Navy       |

| Location     | Estimated Square Footage |      | Notes |
|--------------|--------------------------|------|-------|
|              | Carpet                   | Tile |       |
| Classroom 4  | 790                      |      |       |
| Classroom 6  | 780                      |      |       |
| Classroom 13 | 795                      |      |       |
| Classroom 14 | 485                      |      |       |
| Classroom 15 | 783                      |      |       |
| Classroom 17 | 754                      |      |       |
| Classroom 18 | 765                      |      |       |
| Classroom 19 | 640                      |      |       |
| Classroom 20 | 764                      |      |       |
| Classroom 21 | 641                      |      |       |
|              |                          |      |       |
|              |                          |      |       |
|              |                          |      |       |
|              |                          |      |       |
|              |                          |      |       |
|              |                          |      |       |
|              |                          |      |       |
|              |                          |      |       |
|              |                          |      |       |

## **Facility:** International Academy East

### **Product Information**

| Brand Name   | Style                   | Color Number   |
|--|-------------------------|----------------|
| Interface GlasBac Tiles<br>Adhesive – Interface 2000 | 1663302500<br>Kamala N1 | 2696<br>Yen    |
| Roppe – Cove Wall Base<br>Adhesive – Henry 440       | TP 7139 1/8" TPR Rubber | P139 Deep Navy |

# Facility: Larson Middle School

| Location        | Estimated S | quare Footage | Notes                     |
|-----------------|-------------|---------------|---------------------------|
|                 | Carpet      | Tile          |                           |
| Classroom 901   |             |               |                           |
| Classroom 902   |             |               |                           |
| Storage         |             |               |                           |
| Classroom 904   |             |               |                           |
| Classroom 905   |             |               |                           |
| Storage         |             |               |                           |
| Classroom 907   |             |               |                           |
| Classroom 908   |             |               |                           |
| Storage         |             |               |                           |
| Pre-Room Areas  |             |               |                           |
| Classroom 910   |             |               |                           |
| Classroom 911   |             |               |                           |
| Storage         |             |               |                           |
| Classroom 912   |             |               |                           |
| Storage         |             |               |                           |
| Teachers Lounge |             |               |                           |
| Classroom 405   |             |               |                           |
| Classroom 408   |             |               | Nora – 925 Grano Flooring |
| Classroom 103   |             |               |                           |
| Classroom 701   |             |               |                           |
| Classroom 703   |             |               |                           |
| Storage         |             |               |                           |
| Classroom 704   |             |               |                           |
| Classroom 705   |             |               |                           |
| Storage         |             |               |                           |
| Classroom 706   |             |               |                           |
| Storage         |             |               |                           |

# Facility: Larson Middle School

| Location       | Estimated Square Footage |      | Notes |
|----------------|--------------------------|------|-------|
|                | Carpet                   | Tile |       |
| Classroom 707  |                          |      |       |
| Classroom 709  |                          |      |       |
| Storage        |                          |      |       |
| Pre-Work Areas |                          |      |       |
| Classroom 712  |                          |      |       |
| Storage        |                          |      |       |
|                |                          |      |       |
|                |                          |      |       |
|                |                          |      |       |
|                |                          |      |       |
|                |                          |      |       |

## **Product Information**

| Brand Name                                     | Style            | Color Number  |
|--|------------------|---------------|
| Interface GlasBac Tiles                        | 1380102500       | 6395          |
| Adhesive – Interface 2000                      | Cubic            | Construction  |
|  |                  |               |
| Armstrong – Standard Excelon                   | 12" x 12" (1/8") | 51911         |
| Adhesive – Armstrong 700 (Black)               |                  | Classic White |
|  |                  |               |
| Roppe – Cove Wall Base<br>Adhesive – Henry 440 | 1/8" TPR Rubber  | P100 Black    |

## Facility: Boulan Park Middle School

| Location       | Estimated S | quare Footage | Notes |
|----------------|-------------|---------------|-------|
|                | Carpet      | Tile          |       |
| Classroom 901  |             |               |       |
| Classroom 902  |             |               |       |
| Storage        |             |               |       |
| Classroom 904  |             |               |       |
| Classroom 905  |             |               |       |
| Storage        |             |               |       |
| Classroom 907  |             |               |       |
| Classroom 908  |             |               |       |
| Storage        |             |               |       |
| Pre-Room Areas |             |               |       |
| Classroom 910  |             |               |       |
| Classroom 911  |             |               |       |
| Storage        |             |               |       |
| Classroom 912  |             |               |       |
| Storage        |             |               |       |
| Classroom 701  |             |               |       |
| Classroom 703  |             |               |       |
| Storage        |             |               |       |
| Classroom 704  |             |               |       |
| Classroom 705  |             |               |       |
| Storage        |             |               |       |
| Classroom 706  |             |               |       |
| Storage        |             |               |       |
| Classroom 707  |             |               |       |
| Classroom 709  |             |               |       |
| Storage        |             |               |       |

Page II

# Facility: Boulan Park Middle School

| Location       | Estimated Square Footage |      | Notes |
|----------------|--------------------------|------|-------|
|                | Carpet                   | Tile |       |
| Pre-Work Areas |                          |      |       |
| Classroom 712  |                          |      |       |
| Storage        |                          |      |       |
|                |                          |      |       |
|                |                          |      |       |
|                |                          |      |       |
|                |                          |      |       |
|                |                          |      |       |
|                |                          |      |       |
|                |                          |      |       |
|                |                          |      |       |

## **Product Information**

| Brand Name                                     | Style            | Color Number  |
|--|------------------|---------------|
| Interface GlasBac Tiles                        | 1380102500       | 6395          |
| Adhesive – Interface 2000                      | Cubic            | Construction  |
|  |                  |               |
| Armstrong – Standard Excelon                   | 12" x 12" (1/8") | 51911         |
| Adhesive – Armstrong 700 (Black)               |                  | Classic White |
|  |                  |               |
| Roppe – Cove Wall Base<br>Adhesive – Henry 440 | 1/8" TPR Rubber  | P100 Black    |

| Location   | Estimated Square Footage |      | Notes                     |
|--|--------------------------|------|---------------------------|
|  | Carpet                   | Tile |                           |
| 1 <sup>st</sup> Floor Corridors<br>Carpeted Areas Only |                          |      | Nora – 925 Grano Flooring |
| 2 <sup>nd</sup> Floor Corridors<br>Carpeted Areas Only |                          |      | Nora – 925 Grano Flooring |
|  |                          |      |                           |
|  |                          |      |                           |
|  |                          |      |                           |
|  |                          |      |                           |
|  |                          |      |                           |
|  |                          |      |                           |
|  |                          |      |                           |

# Facility: Athens High School

### **Product Information**

| Brand Name                                     | Style           | Color Number  |
|--|-----------------|---------------|
| Nora System – Norament<br>Adhesive – Nora 310  | 925 Grano       | 4892 Jasper   |
| Nora System – Norament<br>Adhesive – Nora 310  | 925 Grano       | 4890 Ruby     |
| Roppe – Cove Wall Base<br>Adhesive – Henry 440 | 1/8" TPR Rubber | P137 Cinnabar |

### Troy School District Flooring Demolition / Installation Bid 9667

# **PRICING SHEET**

### **Location**

### Total Cost

| Athens High School         | \$ |
|----------------------------|----|
| Boulan Park Middle School  | \$ |
| Hill Elementary School     | \$ |
| International Academy East | \$ |
| Larson Middle School       | \$ |
| Troy High School           | \$ |

The above quoted cost is to include: removal and disposal of old flooring, all materials necessary to completely install according to manufacturer's specifications, labor, shipping and all other charges required to complete the job according to the above specifications.

All bidders are notified that the terms and specifications contained within this Request for Proposal will form the basis for any contract entered into for this work. Troy School District will issue a purchase order once final award is made by its Board of Education. In the event that a conflict should arise between standard terms utilized on the purchase order and this Request for Proposal, the terms and conditions on the Request for Proposal shall take precedent.

| Company: |        |       |
|----------|--------|-------|
| Address: |        |       |
| City:    | State: | _Zip: |
| Phone:   | _Fax:  |       |

# TROY SCHOOL DISTRICT FLOORING DEMOLITION / INSTALLATION BID 9667

# REFERENCES

| Company: |  |
|----------|--|
|          |  |
|          |  |
|          |  |
|          |  |
|          |  |
|          |  |
| Company: |  |
|          |  |
|          |  |
|          |  |
|          |  |
|          |  |
|          |  |
| Company: |  |
|          |  |
|          |  |
|          |  |
|          |  |
|          |  |
|          |  |
| Company: |  |
|          |  |
|          |  |
|          |  |
|          |  |



JENNIFER M. GRANHOLM GOVERNOR Michigan Department of Energy, Labor & Economic Growth Wage & Hour Division PO Box 30476 Lansing , MI 48909-7976 517.335.0400 www.michigan.gov/wagehour



STANLEY "SKIP" PRUSS DIRECTOR

### Informational Sheet: Prevailing Wages on State Projects General Information Regarding Fringe Benefits

**Certain** fringe benefits **may** be credited toward the payment of the Prevailing Wage Rate:

- o If a fringe benefit is paid directly to a construction mechanic
- o If a fringe benefit contribution or payment is made on behalf of a construction mechanic
- If a fringe benefit, which may be provided to a construction mechanic, is pursuant to a written contract or policy
- o If a fringe benefit is paid into a fund, for a construction mechanic

When a fringe benefit is not paid by an hourly rate, the hourly credit will be calculated based on the annual value of the fringe benefit divided by 2080 hours per year (52 weeks @ 40 hours per week).

The following is an example of the types of fringe benefits allowed and how an hourly credit is calculated:

Total Hourly Credit

Other examples of the types of fringe benefits allowed:

- Sick pay
- Holiday pay
- Accidental Death & Dismemberment insurance premiums

The following are examples of items that **will not** be credited toward the payment of the Prevailing Wage Rate

- Legally required payments, such as:
  - Unemployment Insurance payments
  - Workers' Compensation Insurance payments
  - FICA (Social Security contributions, Medicare contributions)
- Reimbursable expenses, such as:
  - Clothing allowance or reimbursement
  - Uniform allowance or reimbursement
  - Gas allowance or reimbursement
  - Travel time or payment
  - Meals or lodging allowance or reimbursement
  - Per diem allowance or payment
- Other payments to or on behalf of a construction mechanic that are not wages or fringe benefits, such as:
  - Industry advancement funds
  - Financial or material loans

\$3.65



STATE OF MICHIGAN

JENNIFER M. GRANHOLM DEPARTIN GOVERNOR

DEPARTMENT OF ENERGY, LABOR & ECONOMIC GROWTH LANSING STANLEY "SKIP" PRUSS DIRECTOR

### REQUIREMENTS OF THE PREVAILING WAGES ON STATE PROJECTS ACT, PUBLIC ACT 166 OF 1965

The Michigan Department of Labor & Economic Growth determines prevailing rates pursuant to the Prevailing Wages on State Projects Act, Public Act 166 of 1965, as amended. The purpose of establishing prevailing rates is to provide minimum rates of pay that must be paid to workers on construction projects for which the state or a sch ool district is the contracting agent and which is financed or financially supported by the state. By law, prevailing rates are compiled from the rates contained in collectively bargained agreements which cover the locations of the state projects. The official prevailing rates provide an hour ly rate which includes wage and fringe be nefit totals for designated construction mechanic classifications. The overtime rates also include wage and fringe benefit totals. P lease pay special attention to the overtime and premium pay requirements. Prevailing wage is satisfied when wages plus fringe benefits paid to a worker are equal to or greater than the required rate.

### State of Michigan responsibilities under the law:

 The d epartment es tablishes the pr evailing r ate for each classification of construction mechanic *requested by a\_contracting agent* prior to contracts being let out for bid on a state project.

### Contracting agent responsibilities under the law:

- If a contract is not awarded or construction does not start within 90 days of the date of the issuance of rates, a r e-determination of r ates must b e r equested by t he contracting agent.
- Rates for classifications needed but not provided on the Prevailing Rate Schedule, *must* be obtained *prior* to contracts being let out for bid on a state project.
- The contracting ag ent, by written not ice t ot he contractor and the su reties of the contractor known to the contracting agent, may terminate the contractor's right to proceed with that part of the contract, for which less than the prevailing rates have been or will be paid, and may proceed to complete the contract by separate ag reement with ano ther contractor or otherwise, and the original contractor and his sureties shall be liable to the contracting agent for any excess costs occasioned thereby.

### Contractor responsibilities under the law:

- Every contractor and su bcontractor shall ke ep post ed on the construction site, in a conspicuous place, a copy of all prevailing rates prescribed in a contract.
- Every contractor and subcontractor shall keep certified payrolls, as used in the industry, of each and every construction mechanic, and verification of such certified payroll in writing by either a representative or auditor/certified accountant at the end of such a

DELEG is an equal opportunity employer/program.

Auxiliary aids, services and other reasonable accommodations are available upon request to individuals with disabilities.

certified pay roll. T hese r ecords should include the occupation and indicate the hours worked on each project for each classification and the actual wages and benefits paid. This record shall be available for reasonable inspection by the contracting agent or the department.

- Each contractor or subcontractor is separately liable for the payment of the prevailing rate to its employees.
- The prime contractor is responsible for advising all subcontractors of the requirement to pay the prevailing rate prior to commencement of work.
- The prime contractor is secondarily liable for payment of prevailing rates that are not paid by a subcontractor.
- A construction mechanic shall only be paid the apprentice rate if registered with the United States Department of Labor, Bureau of Apprenticeship and Training and the rate is included in the contract.

### **Enforcement:**

A person who has information of an alleged prevailing wage violation on a state project may file a complaint with the Wage & Hour Division. The department will investigate and attempt to resolve the complaint informally. During the course of an investigation, if the requested records and posting certification are not made available in compliance with S ection 5 of A ct 166, the investigation will be concluded and a referral to the Office of Attorney General for civil action will be made. The Office of Attorney General will pursue costs and fees associated with a lawsuit if filing is necessary to obtain records.

A violation of Act 166 may result in the contractor's name being added to the Prevailing Wage Act Violators List published on the division's website, updated monthly. This list includes the names and addresses of contractors and subcontractors the division has found in violation of Act 166 bas ed on complaints from individuals and third parties. The P revailing Wage A ct Violators List is intended to inform contracting agents of contractors that have violated Act 166 for use in determining who should receive state-funded projects.

### State of Michigan Department of Energy, Labor and Economic Growth

Official Request #: 396 Requestor: TROY SCHOOL DISTRICT Project Description: CARPET REPLACEMENT Project Number: 2 HS-2 MS-1 Elem-International Academy East Wage and Hour Division 7150 Harris Dr. PO Box 30476 Lansing, MI 48909-7976 Telephone: 517-322-1825 Fax: 517-322-6352 www.michigan.gov/wagehour

### **Oakland County**

### Official 2010 Prevailing Wage Rates for State Funded Projects

**Issue Date:** 3/22/2010

Contract must be awarded by: 6/20/2010

Page 1 of 26

|  | Page 1           | of 26           |                                |                    |                     |                       |
|--|------------------|-----------------|--------------------------------|--------------------|---------------------|-----------------------|
| <u>Classification</u><br>Name Description          |                  | Last<br>Updated | Straight T<br>Hourly           | Fime and<br>a Half | Double<br>Time      | Overtime<br>Provision |
| Asbestos & Lead Abatement Laborer                  |                  |                 |                                |                    |                     |                       |
| Asbestos & Lead Abatement Laborer                  | MLDC             |                 | \$35.55                        | \$47.67            | <b>\$59.78</b> H    | ННХХХХРҮ              |
| 4 ten hour days @ straight time allowed Monday-    |                  | 8/6/2009        |                                |                    |                     |                       |
| Saturday, must be consecutive calendar days        |                  |                 |                                |                    |                     |                       |
| Asbestos & Lead Abatement, Hazardous Materia       | I Handler        |                 |                                |                    |                     |                       |
| Asbestos and Lead Abatement, Hazardous Material    | AS207            |                 | \$35.55                        | \$48.15            | <b>\$60.75</b> H    | ННХХХХРҮ              |
| Handler  |                  | 11/4/2009       |                                |                    |                     |                       |
| 4 ten hour days @ straight time allowed Monday-    |                  |                 |                                |                    |                     |                       |
| Boilermaker  |                  |                 |                                |                    |                     |                       |
| Boilermaker  | BO169            |                 | \$54.70                        | \$81.08            | <b>\$107.45</b> H   | НННННРҮ               |
|  |                  | 8/14/2009       |                                |                    |                     |                       |
| Appre  | entice Rates:    |                 |                                |                    |                     |                       |
| 1st 6  | months           |                 | \$40.31                        | \$59.49            | \$78.67             |                       |
| 2nd 6  | months           |                 | \$41.45                        | \$61.21            | \$80.95             |                       |
|  | months           |                 | \$42.57                        | \$62.88            | \$83.19             |                       |
|  | months           |                 | \$43.69                        | \$64.57            | \$85.43             |                       |
|  | months           |                 | \$44.81                        | \$66.24            |                     |                       |
|  | months<br>months |                 | \$49.53                        | \$73.40            | \$97.26             |                       |
|  | months           |                 | \$49.32<br>\$51.58             | \$73.01<br>\$76.40 | \$96.69<br>\$101.21 |                       |
| Bricklayer   |                  |                 |                                |                    |                     |                       |
| Bricklayer, stone mason, pointer, cleaner, caulker | BR1              | 40/4/0000       | \$50.18                        | \$75.27            | <b>\$100.36</b> H   | HDHDDDN               |
| Appre  | entice Rates:    | 12/4/2008       |                                |                    |                     |                       |
|  | 6 months         |                 | \$30.22                        | \$45.33            | \$60.44             |                       |
|  | months           |                 | \$32.07                        | \$48.10            | \$64.14             |                       |
|  | months           |                 | \$33.92                        | \$50.88            | \$67.84             |                       |
|  | months           |                 | \$35.77                        | \$53.66            |                     |                       |
|  | months           |                 | \$37.62                        | \$56.43            |                     |                       |
|  | months           |                 | \$39.47                        | \$59.20            | \$78.94             |                       |
|  | months           |                 | \$41.32                        | \$61.98            | \$82.64             |                       |
| 8th 6  | months           |                 | \$43.17                        | \$64.76            | \$86.34             |                       |
| Official Request 396                               |                  |                 |                                | Ċ                  | Official R          | ate Schedule          |
| Requestor: TROY SCHOOL DISTRICT                    |                  | Eve             | ry contracto                   |                    |                     |                       |
| Project Description: CARPET REPLACEMENT            |                  | post            | ted on the co                  | onstructio         | on site, in a       | conspicuous           |
| Project Number: 2 HS-2 MS-1 Elem-Internatior       | al Academy East  |                 | e, a copy of<br>efit rates pre |                    |                     |                       |
| County: Oakland                                    |                  | <b>B</b> olli   |                                |                    |                     |                       |

Page 1 of 26

**Issue Date:** 3/22/2010

Contract must be awarded by: 6/20/2010

Page 2 of 26

|                     |  | Page 2       | of 26           |                         |                    |                    |                       |
|---------------------|--|--------------|-----------------|-------------------------|--------------------|--------------------|-----------------------|
| <u>Clas</u><br>Name | ssification<br>Description   | _            | Last<br>Updated | Straight T<br>Hourly    | ime and<br>a Half  | Double<br>Time     | Overtime<br>Provision |
| arpent              |  |              |                 |                         |                    |                    |                       |
| nstallatio          | nd Resilient Floor Layer, (does not include<br>on of prefabricated formica & parquet floorin<br>to be paid carpenter rate) | CA1045<br>ng | 2/2/2009        | \$43.24                 | \$61.36            | \$79.47 H          | H H H D D D D N       |
|                     | Appre  | ntice Rates: |                 |                         |                    |                    |                       |
|                     |  | months       |                 | \$21.10                 | \$28.15            | \$35.19            |                       |
|                     | 2nd 6  | months       |                 | \$25.12                 | \$34.17            | \$43.23            |                       |
|                     | 3rd 6 r  | nonths       |                 | \$26.93                 | \$36.89            | \$46.85            |                       |
|                     | 4th 6 r  | nonths       |                 | \$28.75                 | \$39.62            | \$50.49            |                       |
|                     | 5th 6 r  |              |                 | \$30.56                 | \$42.34            | \$54.11            |                       |
|                     | 6th 6 r  |              |                 | \$32.37                 | \$45.06            | \$57.73            |                       |
|                     | 7th 6 r  |              |                 | \$34.17                 | \$47.75            | \$61.33            |                       |
|                     | 8th 6 r  | nonths       |                 | \$35.99                 | \$50.48            | \$64.97            |                       |
| arpente             | Pr   | CA687Z1      | 1/29/2009       | \$48.05                 | \$68.47            | <b>\$88.89</b> H   | HDHDDDY               |
|                     | Appre  | ntice Rates: | 1/29/2009       |                         |                    |                    |                       |
|                     | 1st Ye   |              |                 | \$29.68                 | \$40.91            | \$52.15            |                       |
|                     | 3rd 6 r  |              |                 | \$31.72                 | \$43.98            | \$56.23            |                       |
|                     | 4th 6 r  |              |                 | \$33.75                 | \$47.02            | \$60.29            |                       |
|                     | 5th 6 r  | nonths       |                 | \$35.80                 | \$50.09            | \$64.39            |                       |
|                     | 6th 6 r  | nonths       |                 | \$37.85                 | \$53.17            | \$68.49            |                       |
|                     | 7th 6 r  | nonths       |                 | \$39.89                 | \$56.24            | \$72.57            |                       |
|                     | 8th 6 r  | nonths       |                 | \$41.93                 | \$59.29            | \$76.65            |                       |
| iledriver           | r  | CA687Z1P     |                 | \$48.05                 | \$68.47            | <b>\$88.89</b> H   | Н                     |
|                     | Appre  | ntice Rates: | 1/29/2009       |                         |                    |                    |                       |
|                     | 1st 6 r  |              |                 | \$29.68                 | \$40.91            | \$52.15            |                       |
|                     |  | months       |                 | \$29.00<br>\$33.75      | \$40.91<br>\$47.02 | \$52.15<br>\$60.29 |                       |
|                     | 3rd 6 r  |              |                 | \$37.85                 | \$53.17            | \$68.49            |                       |
|                     | 4th 6 r  |              |                 | \$41.93                 | \$59.29            | \$76.65            |                       |
| Subd                | livision of county   |              |                 | • • • •                 | • • • •            | •                  |                       |
| ement               |  |              |                 | <b>•</b> · <b>- -</b> • | <b>.</b>           | <b>*</b> ***       |                       |
| ement I             | Mason  | br1cm        | 12/30/2009      | \$45.50                 | \$64.36            | \$83.22 H          | Н                     |
|                     | Appre  | ntice Rates: | 12/00/2007      |                         |                    |                    |                       |
|                     | 1st 6 r  | nonths       |                 | \$26.41                 | \$35.85            | \$45.29            |                       |
|                     | 2nd 6  | months       |                 | \$28.28                 | \$38.66            | \$49.03            |                       |
|                     | 3rd 6 r  | nonths       |                 | \$32.06                 | \$44.33            | \$56.59            |                       |
|                     | 4th 6 r  |              |                 | \$35.82                 | \$49.97            | \$64.11            |                       |
|                     | 5th 6 r  |              |                 | \$37.71                 | \$52.80            | \$67.89            |                       |
|                     | 6th 6 r  | nonths       |                 | \$41.48                 | \$58.46            | \$75.43            |                       |

Official Request 396 Requestor: TROY SCHOOL DISTRICT Project Description: CARPET REPLACEMENT

#### **Official Rate Schedule**

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Project Number: 2 HS-2 MS-1 Elem-International Academy East County: Oakland

Page 2 of 26

**Issue Date:** 3/22/2010

Contract must be awarded by: 6/20/2010

Page 3 of 26

|                              | Page 3                          | 5 OT 26    |                    |                    |                                  |
|------------------------------|---------------------------------|------------|--------------------|--------------------|----------------------------------|
| Classification               |                                 | Last       | Straight T         |                    | Double Overtime                  |
| Name Description             |                                 | Updated    | Hourly             | a Half             | Time Provision                   |
| Cement Mason                 | CE514                           |            | \$44.36            | \$62.68            | <b>\$80.99</b> H H D H H H H D N |
|                              |                                 | 9/25/2009  | ••••••             |                    | ••••••                           |
|                              | Apprentice Rates:               |            |                    |                    |                                  |
|                              | 1st 6 months                    |            | \$24.89            | \$34.06            | \$43.22                          |
|                              | 2nd 6 months                    |            | \$26.71            | \$36.79            | \$46.86                          |
|                              | 3rd 6 months                    |            | \$30.38            | \$42.30            | \$54.20                          |
|                              | 4th 6 months                    |            | \$34.03            | \$47.77            | \$61.50                          |
|                              | 5th 6 months                    |            | \$35.87            | \$50.53            | \$65.18                          |
|                              | 6th 6 months                    |            | \$39.53            | \$56.02            | \$72.50                          |
| Drywall                      |                                 |            |                    |                    |                                  |
| Drywall Taper                | PT-22-D                         | 10/15/2000 | \$41.70            | \$54.58            | \$67.45 H H D H D D D D N        |
|                              | Apprentice Rates:               | 10/15/2009 |                    |                    |                                  |
|                              | First 3 months                  |            | \$28.83            | \$35.27            | \$41.71                          |
|                              | Second 3 months                 |            | \$20.03<br>\$31.40 | \$39.13            | \$46.85                          |
|                              | Second 6 months                 |            | \$33.97            | \$42.98            | \$51.99                          |
|                              | Third 6 months                  |            | \$36.55            | \$46.85            | \$57.15                          |
|                              | 4th 6 months                    |            | \$37.84            | \$48.79            | \$59.73                          |
| Electrician                  |                                 |            |                    |                    |                                  |
| Road Way Electrical Work     | EC-17                           |            | \$45.37            | \$65.63            | <b>\$85.90</b> Н Н Н Н Н Н В У   |
| Double time due after 16 hou | urs on any calendar day and     | 11/19/2007 |                    |                    |                                  |
| all hours Sunday.            |                                 |            |                    |                    |                                  |
|                              | Apprentice Rates:               |            |                    |                    |                                  |
|                              | 1st 6 months                    |            | \$29.17            | \$41.34            | \$53.50                          |
|                              | 2nd 6 months                    |            | \$31.19            | \$44.36            | \$57.54                          |
|                              | 3rd 6 months                    |            | \$33.21            | \$47.40            | \$61.58                          |
|                              | 4th 6 months                    |            | \$35.23            | \$50.43            | \$65.62                          |
|                              | 5th 6 months                    |            | \$37.25            | \$53.46            | \$69.66                          |
|                              | 6th 6 months                    |            | \$41.32            | \$59.57            | \$77.80                          |
| Subdivision of county        | Holly not included              |            |                    |                    |                                  |
| nside Wireman                | EC-58-IW                        | 1/7/0000   | \$53.62            | \$71.49            | \$89.36 H H H H H H H D N        |
|                              | Apprentice Rates:               | 1/7/2008   |                    |                    |                                  |
|                              |                                 |            | ¢00.40             | ¢20.22             | ¢46.49                           |
|                              | 0-1000 hours<br>1000-2000 hours |            | \$32.18<br>\$33.97 | \$39.33<br>\$42.02 | \$46.48<br>\$50.06               |
|                              | 2000-3500 hours                 |            | \$35.97<br>\$35.75 | \$42.02<br>\$44.68 | \$53.62                          |
|                              | 3500-5000 hours                 |            | \$35.75<br>\$37.54 | \$44.08<br>\$47.38 | \$53.02<br>\$57.20               |
|                              | 5000-6500 hours                 |            | \$41.12            | \$52.74            | \$64.36                          |
|                              | 6500-8000 hours                 |            | \$44.68            | \$58.08            | \$71.48                          |
|                              |                                 |            |                    |                    | • -                              |

Official Request 396 Requestor: TROY SCHOOL DISTRICT Project Description: CARPET REPLACEMENT

#### Project Number: 2 HS-2 MS-1 Elem-International Academy East County: Oakland

#### **Official Rate Schedule**

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 3 of 26

**Issue Date:** 3/22/2010

Contract must be awarded by: 6/20/2010

Page 4 of 26

| <u>Classification</u><br>Name Description                                  |   | Page 4   | Last<br>Updated | Straight T<br>Hourly  | ime and a Half  | Double<br>Time  | Overtime<br>Provision |
|--|---|--|-----------------|---|---|---|-----------------------|
| Sound and Communication I  | nstaller/Technician   | EC-58-SC   | 1/7/2008        | \$32.54   | \$44.20   | \$55.86 H   | ннннном               |
|  | Apprenti  | ice Rates:   |                 |   |   |   |                       |
|  | Period 1<br>Period 2<br>Period 3<br>Period 4<br>Period 5<br>Period 6                      |  |                 | \$20.88<br>\$22.04<br>\$23.21<br>\$24.38<br>\$25.55<br>\$26.71            | \$26.71<br>\$28.46<br>\$30.21<br>\$31.96<br>\$33.72<br>\$35.46            | \$32.54<br>\$34.86<br>\$37.20<br>\$39.54<br>\$41.88<br>\$44.20            |                       |
| Lineman/Technician outside<br>and high voltage pipe type c<br>underground. |   | ver EC-876   | 11/18/2009      | \$47.05   | \$68.11   | \$89.17 H   | НННННОҮ               |
| Four 10s allowed Monday-Th<br>or Tuesday-Friday with Mond                  |   | р  |                 |   |   |   |                       |
|  | Apprenti  | ice Rates:   |                 |   |   |   |                       |
|  | 1st perior<br>2nd perior<br>3rd perio<br>4th perio<br>5th perio<br>6th perio<br>7th perio | d<br>d<br>d<br>d<br>d                                |                 | \$30.20<br>\$32.32<br>\$34.42<br>\$36.53<br>\$38.63<br>\$40.74<br>\$42.84 | \$42.69<br>\$46.02<br>\$49.16<br>\$52.33<br>\$55.47<br>\$58.64<br>\$61.79 | \$55.26<br>\$59.70<br>\$63.90<br>\$68.12<br>\$72.32<br>\$76.54<br>\$80.74 |                       |
| Subdivision of county  | Holly Township only   |  |                 |   |   |   |                       |
| Elevator Constructor<br>Elevator Constructor<br>Elevator Constructor       |   | EL 36  | 8/7/2007        | \$56.46   |   | <b>\$94.99</b> D  | DDDDDDY               |
|  | Apprenti  | ice Rates:   |                 |   |   |   |                       |
|  | 1st Year<br>2nd Year<br>3rd Year  | Apprentice<br>Apprentice<br>Apprentice<br>Apprentice |                 | \$37.74<br>\$41.90<br>\$43.98<br>\$48.14                                  |   | \$58.93<br>\$66.94<br>\$70.95<br>\$78.96                                  |                       |

| Official Request     | 396                  |
|----------------------|----------------------|
| Requestor:           | TROY SCHOOL DISTRICT |
| Project Description: | CARPET REPLACEMENT   |

Project Number: 2 HS-2 MS-1 Elem-International Academy East County: Oakland

#### **Official Rate Schedule**

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 4 of 26

Issue Date: 3/22/2010

Contract must be awarded by: 6/20/2010

| Page 5 of 26   |               |                 |                    |                    |                   |                       |
|--|---------------|-----------------|--------------------|--------------------|-------------------|-----------------------|
| <u>Classification</u><br>Jame Description  |               | Last<br>Updated | Straight<br>Hourly | Time and<br>a Half | Double<br>Time    | Overtime<br>Provision |
| lazier   |               |                 |                    |                    |                   |                       |
| lazier   | GL-357        |                 | \$45.20            | \$59.80            | Н                 | ННННННҮ               |
| a four 10 hour day workweek is scheduled, four 10 hour to consecutive, M-F.  | S             | 6/10/2009       |                    |                    |                   |                       |
| Apprer   | tice Rates:   |                 |                    |                    |                   |                       |
| 1st 6 m  |               |                 | \$31.29            | \$38.59            |                   |                       |
| 2nd 6 n  |               |                 | \$32.82            |                    |                   |                       |
| 3rd 6 m  |               |                 | \$35.89            | +                  |                   |                       |
| 4th 6 m  |               |                 | \$37.42            |                    |                   |                       |
| 5th 6 m  | onths         |                 | \$38.96            |                    |                   |                       |
| 6th 6 m  | onths         |                 | \$40.49            | \$52.17            |                   |                       |
| 7th 6 m  | onths         |                 | \$42.02            | \$54.43            |                   |                       |
| 8th 6 m  | onths         |                 | \$45.09            | \$58.96            |                   |                       |
| eat and Frost Insulator  | 40250         |                 | <b>\$00.44</b>     | <b>\$00.44</b>     |                   |                       |
| bray Insulation  | AS25S         | 3/5/2007        | \$20.14            | \$29.14            | Н                 | ННННННИ               |
| eat and Frost Insulator and Asbestos Worker  |               |                 |                    |                    |                   |                       |
| eat and Frost Insulators and Asbestos Workers  | AS25          |                 | \$53.15            | \$68.54            | <b>\$83.92</b> H  | Н Н Н Н Н Н D Y       |
| bur 10s must be worked for a minimum of 2 weeks<br>onsecutively, Monday thru Thursday. All hours work<br>excess of 10 will be paid at double time. All hours<br>orked on the fifth day, Monday thru Friday will paid<br>me and one-half. |               | 8/14/2009       |                    |                    |                   |                       |
|  |               |                 |                    |                    |                   |                       |
|  | tice Rates:   |                 |                    |                    |                   |                       |
| 1st Yea  |               |                 | \$39.30            |                    | \$56.22           |                       |
| 2nd Ye   |               |                 | \$42.38            |                    | \$62.38           |                       |
| 3rd Yea  |               |                 | \$43.92            |                    | \$65.46           |                       |
| 4th Yea  | ar            |                 | \$47.00            | \$59.31            | \$71.62           |                       |
| onworker<br>ence, Sound Barrier & Guardrail erection/installation  | and IR-25-F1  |                 | \$30.80            | \$42.63            | ¢54.45 V          | хнхххррү              |
| kterior Signage work   | anu in-25-i i | 8/13/2009       | φ <b>30.</b> 80    | φ42.03             | φ <b>J</b> 4.43 ∧ |                       |
| bur ten hour work days may be worked during Mono<br>aturday.   | day-          | 0/13/2007       |                    |                    |                   |                       |
| Apprer   | ntice Rates:  |                 |                    |                    |                   |                       |
| 60% Le   | evel          |                 | \$21.10            | \$28.19            | \$35.29           |                       |
| 65% Le   | evel          |                 | \$22.31            |                    | \$37.68           |                       |
| 70% Le   | evel          |                 | \$23.53            |                    | \$40.09           |                       |
| 75% Le   | evel          |                 | \$24.74            |                    | \$42.48           |                       |
| 80% Le   | evel          |                 | \$25.95            | \$35.41            | \$44.87           |                       |
|  |               |                 |                    |                    |                   |                       |
|  |               |                 |                    |                    | <b></b>           |                       |
| Official Request 396   |               | <b>F</b>        |                    |                    | Official Ra       | ate Schedule          |

Project Description: CARPET REPLACEMENT Project Number: 2 HS-2 MS-1 Elem-International Academy East County: Oakland

Requestor: TROY SCHOOL DISTRICT

Page 5 of 26

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous

place, a copy of all prevailing wage and fringe

benefit rates prescribed in a contract.

Issue Date: 3/22/2010

| Contract must be awarded by: 6/20/2010<br>Page 6 of 26   |  |                        |                      |                    |                    |                       |  |  |
|--|--|------------------------|----------------------|--------------------|--------------------|-----------------------|--|--|
| <u>Classification</u><br>Name Description  |  | Last<br>Updated        | Straight<br>I Hourly | Time and<br>a Half | Double<br>Time     | Overtime<br>Provision |  |  |
| Siding, Glazing, Curtain Wall<br>4 tens may be worked Monday thru<br>time. If bad weather, Friday may be<br>holiday celebrated on a Monday, 4<br>Tuesday thru Friday. Work in exces<br>must be paid @ double time. | IR-25<br>Fhursday @ straight<br>e a make up day. If<br>I0s may be worked | 5-GZ2<br>8/14/2004     | \$41.86<br>)         | \$52.62            | \$63.37 H          | Н Н Н Н Н D D Y       |  |  |
|  | Apprentice Rates:  |                        |                      |                    |                    |                       |  |  |
|  | Level 1  |                        | \$25.93              | \$32.38            | \$38.84            |                       |  |  |
|  | Level 2  |                        | \$27.99              | \$34.98            | \$41.97            |                       |  |  |
|  | Level 3  |                        | \$30.06              | \$37.59            | \$45.12            |                       |  |  |
|  | Level 4  |                        | \$32.13              | \$40.20            | \$48.26            |                       |  |  |
|  | Level 5  |                        | \$34.19              | \$42.80            | \$51.40            |                       |  |  |
|  | Level 6  |                        | \$36.26              | \$45.40            | \$54.54            |                       |  |  |
| Pre-engineered Metal Work  | IR-25  | 5-PE-Z1-Z2<br>5/8/2008 | \$41.69              | \$52.37            | \$63.04 X          | XHXXXDY               |  |  |
|  | Apprentice Rates:  |                        |                      |                    |                    |                       |  |  |
|  | 1st level  |                        | \$23.47              | \$28.51            | \$33.55            |                       |  |  |
|  | 2nd level  |                        | \$25.12              | \$30.85            | \$36.58            |                       |  |  |
|  | 3rd level  |                        | \$26.78              | \$33.19            | \$39.61            |                       |  |  |
|  | 4th level  |                        | \$28.44              | \$35.55            | \$42.66            |                       |  |  |
|  | 5th level  |                        | \$30.10              | \$37.90            | \$45.70            |                       |  |  |
|  | 6th level  |                        | \$31.36              | \$39.65            | \$47.93            |                       |  |  |
| Reinforced Iron Work   | IR-25  | 5-RF                   | \$51.36              | \$73.35            | <b>\$95.34</b> H   | HDHDDDN               |  |  |
|  |  | 8/14/2009              | )                    |                    |                    |                       |  |  |
|  | Apprentice Rates:  |                        |                      |                    |                    |                       |  |  |
|  | Level 1  |                        | \$31.67              | \$43.52            | \$55.36            |                       |  |  |
|  | Level 2  |                        | \$34.21              | \$47.33            | \$60.44            |                       |  |  |
|  | Level 3  |                        | \$36.74              | \$51.12            | \$65.50<br>\$70.58 |                       |  |  |
|  | Level 4<br>Level 5   |                        | \$39.28<br>\$41.81   | \$54.93<br>\$58.73 | \$70.58<br>\$75.64 |                       |  |  |
|  | Level 6  |                        | \$41.81<br>\$44.35   | \$58.73<br>\$62.54 | \$75.64<br>\$80.72 |                       |  |  |
|  |  |                        | ψ++.55               | ψ02.04             | ψ00.1Z             |                       |  |  |
| Rigging Work   | IR-25  | 5-RIG<br>8/14/2009     | \$56.98<br>)         | \$85.28            | \$113.58 H         | НННННОМ               |  |  |
|  | Apprentice Rates:  |                        |                      |                    |                    |                       |  |  |
|  | Level 1& 2   |                        | \$32.28              | \$48.17            | \$64.05            |                       |  |  |
|  | Level 3  |                        | \$35.11              | \$52.41            | \$69.71            |                       |  |  |
|  | Level 4  |                        | \$37.93              | \$56.64            | \$75.35            |                       |  |  |
|  | Level 5  |                        | \$40.76              | \$60.89            | \$81.01            |                       |  |  |
|  | Lovol 6  |                        | ¢12 50               | CCE 12             | ¢06 67             |                       |  |  |

Official Request 396 Requestor: TROY SCHOOL DISTRICT Project Description: CARPET REPLACEMENT

Project Number: 2 HS-2 MS-1 Elem-International Academy East County: Oakland

Level 6

#### **Official Rate Schedule**

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

\$43.59 \$65.13 \$86.67

Page 6 of 26

**Issue Date:** 3/22/2010

Contract must be awarded by: 6/20/2010

|   |  | Page 7 d                       |                 |   |   |   |                           |
|---|--|--------------------------------|-----------------|---|---|---|---------------------------|
| <u>Classification</u><br>Name Description   |  |                                | Last<br>Updated | Straight<br>Hourly  | Time and<br>a Half                                  | Double<br>Time  | Overtime<br>Provision     |
| Decking<br>4 tens may be worked Monday thru Thursday @<br>time. If bad weather, Friday may be a make u<br>holiday celebrated on a Monday, 4 10s may be<br>Tuesday thru Friday. Work in excess of 12 hou<br>must be paid @ double time.  | @ straight<br>up day. If<br>e worked   | IR-25-SD                       | 8/14/2009       | \$48.94   | \$73.16   | \$97.37 Н   | Н Н Н Н Н D D Y           |
| Structural, ornamental, conveyor, welder and p<br>4 tens may be worked Monday thru Thursday @<br>time. If bad weather, Friday may be a make u<br>holiday celebrated on a Monday, 4 10s may be<br>Tuesday thru Friday. Work in excess of 12 hou<br>must be paid @ double time. | @ straight<br>up day. If<br>e worked   | IR-25-STR                      | 8/14/2009       | \$57.11   | \$85.41   | \$113.71 H  | Н Н Н Н Н D D Y           |
| A   | Apprentice Ra  | tes:                           |                 |   |   |   |                           |
| L<br>L<br>L<br>L<br>L   | Levels 1 & 2<br>Level 3<br>Level 4<br>Level 5<br>Level 6<br>Level 7<br>Level 8 |                                |                 | \$32.28<br>\$35.11<br>\$37.93<br>\$40.76<br>\$43.58<br>\$46.41<br>\$49.24 | \$52.41<br>\$56.64<br>\$60.89<br>\$65.12<br>\$69.37 | \$64.05<br>\$69.71<br>\$75.35<br>\$81.01<br>\$86.65<br>\$92.31<br>\$97.97 |                           |
| Industrial Door erection & construction   |  | IR-25-STR-D                    | 3/28/2008       | \$35.72   | \$47.34   | \$58.96 H   | Н                         |
| Laborer<br>Construction Laborer, Mason Tender, Carpenter<br>Drywall Handler, Concrete Laborer, Cement Fin<br>tender, concrete chute and concrete Bucket Ha<br>Concrete Laborer, Demolition Laborer  | nisher   | L1076-A-A                      | 11/9/2009       | \$38.76   | \$54.96   | \$71.15 H   | H D H D D D D Y           |
| Δ   | Apprentice Ra  | tes:                           |                 |   |   |   |                           |
| 0<br>1<br>2   | -1,000 work h<br>,001-2,000 wc<br>2,001-3,000 wc<br>3,001-4,000 wc             | ours<br>ork hours<br>ork hours |                 | \$32.99<br>\$34.14<br>\$35.30<br>\$37.61                                  | \$48.02<br>\$49.76                                  | \$59.61<br>\$61.91<br>\$64.23<br>\$68.85                                  |                           |
| Signal man (on sewer & caisson work); air,elec<br>gasoline tool operator (including concrete vibra<br>operator,acetylene torch & air hammer operato<br>builder, caisson worker  | itor   | L1076-A-B                      | 7/10/2009       | \$39.02   | \$55.35   | \$71.67 H   | H D H D D D D Y           |
| Lansing Burner, Blaster & Powder Man  |  | L1076-A-C                      | 7/10/2009       | \$39.51   | \$56.08   | <b>\$72.65</b> H  | Н                         |
| Furnance battery heater tender, burning bar & acetylene gun, expediter man, top man and/or man (blast furnace work)   |  | L1076-A-D                      | 7/10/2009       | \$39.26   | \$55.71   | \$72.15 H   | H D H D D D D Y           |
| Official Request 396<br>Requestor: TROY SCHOOL DISTRIC<br>Project Description: CARPET REPLACEMEN<br>Project Number: 2 HS-2 MS-1 Elem-Intern<br>County: Oakland  | IT   | my East                        | pos<br>pla      | ery contract<br>sted on the<br>ce, a copy c<br>nefit rates p              | or and sub<br>construction<br>f all prevai          | contractor<br>on site, in a<br>lling wage a<br>n a contrac                | conspicuous<br>and fringe |

Page 7 of 26

**Issue Date:** 3/22/2010

Contract must be awarded by: 6/20/2010

| Conti  | Page 8   |                 | 20/2010                                  |  |  |                       |
|--|--|-----------------|--|--|--|-----------------------|
| <u>Classification</u><br>Name Description  |  | Last<br>Updated | Straight T<br>Hourly                     | Fime and<br>a Half                       | Double<br>Time                           | Overtime<br>Provision |
| Cleaner/ sweeper laborer, furniture labor  | rer L1076-A-E  | 7/10/2009       | \$33.31                                  | \$46.78                                  | \$60.25 H H                              | IDHDDDY               |
| Demolition Laborer   | L1076-D  | 7/10/2009       | \$38.76                                  | \$54.96                                  | <b>\$71.15</b> H ⊦                       | IDHDDDY               |
| Plasterer Tender, Plastering Machine O   | perator LPT-1  | 8/6/2009        | \$40.14                                  | \$57.03                                  | \$73.91 H H                              | IDHDDDDN              |
|  | Apprentice Rates:  |                 |  |  |  |                       |
|  | 0 - 1,000 hours<br>1,001 - 2,000 hours<br>2,001 - 3,000 hours<br>3,001 - 4,000 hours   |                 | \$32.99<br>\$34.14<br>\$35.30<br>\$37.61 | \$46.30<br>\$48.02<br>\$49.76<br>\$53.23 | \$59.61<br>\$61.91<br>\$64.23<br>\$68.85 |                       |
| Laborer - Hazardous<br>Class A Laborer - performing work in cor<br>preparation and other preliminary work<br>removal, handling, or containment of has<br>substances not requiring use of personal<br>equipment required by state or federal re<br>aborer performing work in conjunction v<br>handling, or containment of hazardous w<br>when used of personal protective equipmer<br>required. | prior to actual<br>zardous waste<br>protective<br>egulations; or a<br>vith the removal,<br>vaste substances                  | 11/14/2008      | \$38.76                                  | \$54.89                                  | \$71.01 H H                              | I Н Н Н Н Н D Y       |
|  | Apprentice Rates:  |                 |  |  |  |                       |
|  | 0-1,000 work hours<br>1,001-2,000 work hours<br>2,001-3,000 work hours<br>3,001-4,000 work hours                             |                 | \$32.88<br>\$34.05<br>\$35.23<br>\$37.58 | \$46.07<br>\$47.82<br>\$49.60<br>\$53.12 | \$59.25<br>\$61.59<br>\$63.95<br>\$68.65 |                       |
| Class B Laborer - performing work in cor<br>removal, handling, or containment of has<br>substances when the use of personal pro<br>levels "A", "B" or "C" is required.   | zardous waste  | 11/14/2008      | \$39.76                                  | \$56.39                                  | \$73.01 H H                              | ІННННИУ               |
|  | <b>Apprentice Rates:</b><br>0-1,000 work hours<br>1,001-2,000 work hours<br>2,001-3,000 work hours<br>3,001-4,000 work hours |                 | \$33.62<br>\$34.85<br>\$36.08<br>\$38.53 | \$47.18<br>\$49.02<br>\$50.87<br>\$54.54 | \$60.73<br>\$63.19<br>\$65.65<br>\$70.55 |                       |

Official Request 396 Requestor: TROY SCHOOL DISTRICT Project Description: CARPET REPLACEMENT **Official Rate Schedule** 

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Project Number: 2 HS-2 MS-1 Elem-International Academy East County: Oakland

Page 8 of 26

# Official 2010 Prevailing Wage Rates for State Funded Projects Issue Date: 3/22/2010 Contract must be awarded by: 6/20/2010

| Cont   |  | Page 9                   |                 | 0/20/2010   |   |  |                          |
|--|--|--------------------------|-----------------|---|---|--|--------------------------|
| <u>Classification</u><br>Name Description  |  |                          | Last<br>Updated | Straight<br>Hourly  | Time and<br>a Half                        | Double<br>Time                               | Overtime<br>Provision    |
| Laborer Underground - Tunnel, Shaft<br>Class I - Tunnel, shaft and caisson labor<br>shanty man, hog house tender, testing r<br>watchman.   | er, dump man,  | LAUCT-Z1-1               | 9/10/2009       | \$34.54   | \$45.23                                   | \$55.91 H                                    | НННННОҮ                  |
|  | Apprentice   | Rates:                   |                 |   |   |  |                          |
|  | 0-1,000 wor<br>1,001-2,000<br>2,001-3,000<br>3,001-4,000   | work hours<br>work hours |                 | \$29.72<br>\$30.69<br>\$31.65<br>\$33.58                          | \$38.00<br>\$39.45<br>\$40.89<br>\$43.78  | \$46.27<br>\$48.21<br>\$50.13<br>\$53.99     |                          |
| Class II - Manhole, headwall, catch basin<br>pricklayer tender, mortar man, material<br>prector, and guard rail builder.   |  | LAUCT-Z1-2               | 9/10/2009       | \$34.65   | \$45.39                                   | \$56.13 H                                    | НННННОҮ                  |
|  | Apprentice   | Rates:                   |                 |   |   |  |                          |
|  | 0-1,000 wor<br>1,001-2,000<br>2,001-3,000<br>3,001-4,000   | work hours<br>work hours |                 | \$29.81<br>\$30.77<br>\$31.74<br>\$33.68                          | \$38.13<br>\$39.57<br>\$41.02<br>\$43.94  | \$46.45<br>\$48.37<br>\$50.31<br>\$54.19     |                          |
| Class III - Air tool operator (jack hammer<br>hammer man and grinding man), first be<br>bottom man, cage tender, car pusher, o<br>concrete man, concrete form man, conc<br>cement invert laborer, cement finisher, o<br>conveyor man, floor man, gasoline and o<br>operator, gunnite man, grout operator, y<br>dinky man, inside lock tender, pea grave<br>man, outside lock tender, scaffold man,<br>switch man, track man, tugger man, util<br>man, winch operator, pipe jacking man,<br>air track operator and concrete saw ope | ottom man, secon<br>carrier man,<br>rete repair man,<br>concrete shoveler,<br>electric tool<br>welder, heading<br>el operator, pump<br>top signal man,<br>ity man, vibrator<br>wagon drill and | LAUCT-Z1-3<br>d          | 9/10/2009       | \$34.71   | \$45.48                                   | \$56.25 H                                    | Н Н Н Н Н Н D Y          |
|  | Apprentice   | Rates:                   |                 |   |   |  |                          |
|  | 0-1,000 wor<br>1,001-2,000<br>2,001-3,000<br>3,001-4,000   | work hours<br>work hours |                 | \$29.85<br>\$30.82<br>\$31.79<br>\$33.74                          | \$38.19<br>\$39.64<br>\$41.10<br>\$44.02  | \$46.53<br>\$48.47<br>\$50.41<br>\$54.31     |                          |
| Class IV - Tunnel, shaft and caisson mu<br>liner plate man, long haul dinky driver a   |  | LAUCT-Z1-4               | 9/10/2009       | \$34.89   | \$45.75                                   | \$56.61 H                                    | НННННОҮ                  |
|  | Apprentice   | Rates:                   |                 |   |   |  |                          |
|  | 0-1,000 wor<br>1,001-2,000<br>2,001-3,000<br>3,001-4,000   | work hours<br>work hours |                 | \$29.99<br>\$30.97<br>\$31.95<br>\$33.91                          | \$39.87<br>\$41.34                        | \$46.81<br>\$48.77<br>\$50.73<br>\$54.65     |                          |
| Official Request 396<br>Requestor: TROY SCHOOL D<br>Project Description: CARPET REPLAC<br>Project Number: 2 HS-2 MS-1 Elerr<br>County: Oakland   | EMENT  | ademy East               | po<br>pla       | ery contracto<br>sted on the o<br>ace, a copy o<br>nefit rates pr | or and sub<br>constructio<br>f all prevai | contractor s<br>on site, in a<br>ling wage a | conspicuous<br>nd fringe |
| eesing. eesinena   |  |                          |                 |   |   | Pan  | e 9 of 26                |

Page 9 of 26

Issue Date: 3/22/2010

Contract must be awarded by: 6/20/2010

|  |   | Page 10                           | of 26           |  |  |  |                       |
|--|---|-----------------------------------|-----------------|--|--|--|-----------------------|
| <u>Classification</u><br>Name Description  |   |                                   | Last<br>Updated | Straight T<br>Hourly                     | ime and<br>a Half                        | Double<br>Time                           | Overtime<br>Provision |
| Class V - Tunnel, shaft and caisson miner, d<br>keyboard operator, power knife operator, re<br>or mesh man (e.g. wire mesh, steel mats, d  | inforced steel  | LAUCT-Z1-5                        | 9/10/2009       | \$35.14                                  | \$46.13                                  | \$ <b>57.11</b> H                        | Н Н Н Н Н Н D Y       |
|  | Apprentice R  | ates:                             |                 |  |  |  |                       |
|  | 0-1,000 work<br>1,001-2,000 w<br>2,001-3,000 w<br>3,001-4,000 w                 | /ork hours<br>/ork hours          |                 | \$30.17<br>\$31.17<br>\$32.16<br>\$34.15 | \$38.67<br>\$40.17<br>\$41.66<br>\$44.64 | \$47.17<br>\$49.17<br>\$51.15<br>\$55.13 |                       |
| Class VI - Dynamite man and powder man.  | Appropria P   | LAUCT-Z1-6                        | 9/10/2009       | \$35.47                                  | \$46.62                                  | \$57.77 H                                | Н Н Н Н Н Н D Y       |
|  | Apprentice R<br>0-1,000 work<br>1,001-2,000 w<br>2,001-3,000 w<br>3,001-4,000 w | hours<br>vork hours<br>vork hours |                 | \$30.42<br>\$31.43<br>\$32.44<br>\$34.46 | \$39.04<br>\$40.56<br>\$42.08<br>\$45.10 | \$47.67<br>\$49.69<br>\$51.71<br>\$55.75 |                       |
| Class VII - Restoration laborer, seeding, soc<br>cutting, mulching and topsoil grading and t<br>of property such as replacing mail boxes, we<br>planter boxes and flagstones.  | he restoration  | LAUCT-Z1-7                        | 9/10/2009       | \$28.75                                  | \$36.54                                  | \$44.33 H                                | НННННОҮ               |
|  | Apprentice R  | ates:                             |                 |  |  |  |                       |
|  | 0-1,000 work<br>1,001-2,000 w<br>2,001-3,000 w<br>3,001-4,000 w                 | hours<br>/ork hours<br>/ork hours |                 | \$25.38<br>\$26.05<br>\$26.73<br>\$28.08 | \$31.48<br>\$32.49<br>\$33.51<br>\$35.54 | \$37.59<br>\$38.93<br>\$40.29<br>\$42.99 |                       |
| Landscape Laborer<br>Landscape Specialist includes air, gas, and c<br>equipment operator, lawn sprinkler installer<br>work where seeding, sodding, planting, cut<br>backfilling, rough grading or maintenance o<br>projects occurs.  | on landscaping<br>ting, trimming,   | LLAN-Z1-A                         | 7/9/2009        | \$25.38                                  | \$35.06                                  | \$44.74 X                                | ХНХХХНОҮ              |
| Sundays paid at time & one half. Holidays  | paid at double  |                                   |                 |  |  |  |                       |
| All work pertaining to landscaping where se<br>sodding, planting, cutting, trimming, backfill<br>grading or maintaining of landscape project:<br>may include small power tool operator, lawr<br>installer helper, material mover, & truck driv<br>Sundays paid at time & one half. Holidays<br>time. | ing, rough<br>s occurs which<br>sprinkler<br>ver.                               | LLAN-Z1-B                         | 7/9/2009        | \$21.16                                  | \$28.73                                  | \$36.30 X                                | ХНХХХНОҮ              |
|  |   |                                   |                 |  |  |  |                       |

Official Request 396 Requestor: TROY SCHOOL DISTRICT Project Description: CARPET REPLACEMENT Project Number: 2 HS-2 MS-1 Elem-International Academy East County: Oakland

#### **Official Rate Schedule**

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

**Issue Date:** 3/22/2010

Contract must be awarded by: 6/20/2010

| <b>_</b> .                                |   | Page 11     |                 |  |   | <b>_</b> /·                                  | <b>0</b>                 |
|---|---|-------------|-----------------|--|---|--|--------------------------|
| <u>Clas</u><br>ame                        | <u>ssification</u><br>Description   |             | Last<br>Updated | Straight<br>Hourly   | Time and<br>a Half                      | Double<br>Time                               | Overtime<br>Provision    |
| arblo F                                   | <br>Finisher  |             |                 |  |   | ========                                     |                          |
|   | inisher   | BR1-MF      |                 | \$41.37  | \$51.86                                 | <b>\$62.34</b> H                             | Н О Н О О О У            |
| 4 ten v                                   | workweek may be worked Monday thru<br>y or Tuesday thru Friday.   |             | 8/11/2009       | •  |   | •••  |                          |
|   | Apprentice  | Rates:      |                 |  |   |  |                          |
|   | Level 1   |             |                 | \$18.11  | \$24.00                                 | \$29.89                                      |                          |
|   | Level 2   |             |                 | \$19.25  | \$25.71                                 | \$32.17                                      |                          |
|   | Level 3   |             |                 | \$25.69  | \$32.40                                 | \$39.12                                      |                          |
|   | Level 4   |             |                 | \$27.09  | \$34.50                                 | \$41.92                                      |                          |
|   | Level 5   |             |                 | \$28.53  | \$36.15                                 | \$43.77                                      |                          |
|   | Level 6   |             |                 | \$30.07  | \$38.06                                 | \$46.06                                      |                          |
|   | Level 7   |             |                 | \$31.68  | \$39.73                                 | \$47.79                                      |                          |
|   | Level 8   |             |                 | \$33.10  | \$41.42                                 | \$49.74                                      |                          |
| arble i<br>arble N                        | <b>Mason</b><br>Aason   | BR1-MM      |                 | \$47.85  | \$61.58                                 | <b>\$75.30</b> H                             | Н О Н О О О У            |
|   | workweek may be worked Monday thru<br>y or Tuesday thru Friday.   |             | 8/11/2009       |  |   |  |                          |
|   | Apprentice  | Rates:      |                 |  |   |  |                          |
|   | Level 1   |             |                 | \$23.92  | \$31.19                                 | \$38.47                                      |                          |
|   | Level 2   |             |                 | \$26.83  | \$34.85                                 | \$42.87                                      |                          |
|   | Level 3   |             |                 | \$31.79  | \$40.02                                 | \$48.26                                      |                          |
|   | Level 4   |             |                 | \$34.40  | \$43.55                                 | \$52.69                                      |                          |
|   | Level 5   |             |                 | \$36.55  | \$45.94                                 | \$55.33                                      |                          |
|   | Level 6   |             |                 | \$40.04  | \$51.10                                 | \$62.16                                      |                          |
|   | Level 7<br>Level 8  |             |                 | \$40.67<br>\$41.56   | \$51.90<br>\$53.24                      | \$63.14<br>\$64.92                           |                          |
| peratir                                   | ng Engineer   |             |                 | <b></b>  | ¢00.21                                  | <i>\\</i> 0.102                              |                          |
|   | ith boom & jib or leads 120' or longer  | EN-324-A120 |                 | \$51.81  | \$68.75                                 | <b>\$85.68</b> H                             | Н О Н О О О У            |
|   |   |             | 1/22/2010       |  |   |  |                          |
| Work i<br>be paid<br>ay shall             | hour days may be scheduled Monday-Thursday.<br>n excess of 10 hours but less than 12 per day shal<br>at time and one-half. Work in excess of 12 per<br>l be paid at double time. When bad weather or  | I           |                 |  |   |  |                          |
|   | occurs during this time, Friday may be scheduled nimum of 8 hours.  |             |                 |  |   |  |                          |
| rane wi                                   | ith boom & jib or leads 140' or longer  | EN-324-A140 | 1/22/2010       | \$52.63  | \$69.98                                 | <b>\$87.32</b> H                             | Н Д Н Д Д Д Д Ү          |
| Work i<br>be paid<br>ay shall<br>oliday c | hour days may be scheduled Monday-Thursday.<br>n excess of 10 hours but less than 12 per day shal<br>at time and one-half. Work in excess of 12 per<br>l be paid at double time. When bad weather or<br>occurs during this time, Friday may be scheduled<br>himum of 8 hours. | I           |                 |  |   |  |                          |
| roject                                    | cial Request 396<br>Requestor: TROY SCHOOL DISTRICT<br>Description: CARPET REPLACEMENT<br>ect Number: 2 HS-2 MS-1 Elem-International Acad   | demy East   | pos<br>plac     | ry contracto<br>ted on the c<br>e, a copy of<br>efit rates pro | or and sub<br>onstruction<br>all prevai | contractor s<br>on site, in a<br>ling wage a | conspicuous<br>nd fringe |
|   | County: Oakland   |             |                 |  |   | Dog  | 11 of 26                 |

Page 11 of 26

**Issue Date:** 3/22/2010

Contract must be awarded by: 6/20/2010

| Page 12 of 26  |             |                 |                      |                    |                    |                       |  |
|--|-------------|-----------------|----------------------|--------------------|--------------------|-----------------------|--|
| <u>Classification</u><br>Name Description  |             | Last<br>Updated | Straight T<br>Hourly | Time and<br>a Half | Double<br>Time     | Overtime<br>Provision |  |
| Crane with boom & jib or leads 220' or longer<br>Four ten hour days may be scheduled Monday-Thursday.<br>Work in excess of 10 hours but less than 12 per day shall<br>be paid at time and one-half. Work in excess of 12 per<br>day shall be paid at double time. When bad weather or<br>holiday occurs during this time, Friday may be scheduled<br>for a minimum of 8 hours. | EN-324-A220 | 1/22/2010       | \$52.93              | \$70.43            | \$87.92 H H        | I D H D D D D Y       |  |
| Crane with boom & jib or leads 300' or longer  | EN-324-A300 | 1/22/2010       | \$54.43              | \$72.68            | \$90.92 H H        | IDHDDDDY              |  |
| Four ten hour days may be scheduled Monday-Thursday.<br>Work in excess of 10 hours but less than 12 per day shall<br>be paid at time and one-half. Work in excess of 12 per<br>day shall be paid at double time. When bad weather or<br>holiday occurs during this time, Friday may be scheduled<br>for a minimum of 8 hours.  |             | 112212010       |                      |                    |                    |                       |  |
| Crane with boom & jib or leads 400' or longer  | EN-324-A400 | 1/22/2010       | \$55.93              | \$74.93            | <b>\$93.92</b> H H | IDHDDDV               |  |
| Four ten hour days may be scheduled Monday-Thursday.<br>Work in excess of 10 hours but less than 12 per day shall<br>be paid at time and one-half. Work in excess of 12 per<br>day shall be paid at double time. When bad weather or<br>holiday occurs during this time, Friday may be scheduled<br>for a minimum of 8 hours.  |             |                 |                      |                    |                    |                       |  |
| Compressor or welding machine  | EN-324-CW   | 1/22/2010       | \$40.96              | \$52.47            | \$63.98 H H        | IDHDDDDY              |  |
| Four ten hour days may be scheduled Monday-Thursday.<br>Work in excess of 10 hours but less than 12 per day shall<br>be paid at time and one-half. Work in excess of 12 per<br>day shall be paid at double time. When bad weather or<br>holiday occurs during this time, Friday may be scheduled<br>for a minimum of 8 hours.  |             |                 |                      |                    |                    |                       |  |
| Forklift, lull, extend-a-boom forklift   | EN-324-FL   | 1/22/2010       | \$48.27              | \$63.44            | \$78.60 H H        | IDHDDDDY              |  |
| Four ten hour days may be scheduled Monday-Thursday.<br>Work in excess of 10 hours but less than 12 per day shall<br>be paid at time and one-half. Work in excess of 12 per<br>day shall be paid at double time. When bad weather or<br>holiday occurs during this time, Friday may be scheduled<br>for a minimum of 8 hours.  |             |                 |                      |                    |                    |                       |  |
| Fireman or oiler<br>Four ten hour days may be scheduled Monday-Thursday.<br>Work in excess of 10 hours but less than 12 per day shall<br>be paid at time and one-half. Work in excess of 12 per<br>day shall be paid at double time. When bad weather or<br>holiday occurs during this time, Friday may be scheduled<br>for a minimum of 8 hours.                              | EN-324-FO   | 1/22/2010       | \$39.93              | \$50.93            | \$61.92 H H        | I D H D D D D Y       |  |

Official Request 396 Requestor: TROY SCHOOL DISTRICT Project Description: CARPET REPLACEMENT **Official Rate Schedule** 

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Project Number: 2 HS-2 MS-1 Elem-International Academy East County: Oakland

Page 12 of 26

# Official 2010 Prevailing Wage Rates for State Funded Projects Issue Date: 3/22/2010 Contract must be awarded by: 6/20/2010

|   | Contract must be a   | Page 13                           |                              | 20/2010  |  |  |                       |
|---|--|-----------------------------------|------------------------------|--|--|--|-----------------------|
| <u>Clas</u><br>Name                                     | <u>ssification</u><br>Description  |                                   | Last<br>Updated              | Straight<br>Hourly   | Time and<br>a Half   | Double<br>Time   | Overtime<br>Provision |
| Four ten<br>Work i<br>be paid<br>day shall<br>holiday c | crane, job mechanic, concrete pump with boom<br>hour days may be scheduled Monday-Thursday.<br>n excess of 10 hours but less than 12 per day shall<br>at time and one-half. Work in excess of 12 per<br>be paid at double time. When bad weather or<br>occurs during this time, Friday may be scheduled<br>himum of 8 hours.             | EN-324-RC                         | 1/22/2010                    | \$50.95  | \$67.46  | \$83.96 H I  | H D H D D D D Y       |
| Four ten<br>Work i<br>be paid<br>day shall<br>holiday c | engineer, hydro-excavator, remote controlled<br>breaker<br>hour days may be scheduled Monday-Thursday.<br>n excess of 10 hours but less than 12 per day shall<br>at time and one-half. Work in excess of 12 per<br>be paid at double time. When bad weather or<br>beccurs during this time, Friday may be scheduled<br>himum of 8 hours. | EN-324-RE                         | 1/22/2010                    | \$49.98  | \$66.00  | \$82.02 H H  | H D H D D D D Y       |
|   | Apprentice R<br>0-999 hours<br>1,000-1,999 h<br>2,000-2,999 h<br>3,000-3,999 h<br>4,000-4,999 h<br>5,000-5,999 h   | iours<br>iours<br>iours<br>iours  |                              | \$39.87<br>\$41.48<br>\$43.07<br>\$44.67<br>\$46.27<br>\$47.88 | \$51.09<br>\$53.50<br>\$55.89<br>\$58.29<br>\$60.68<br>\$63.10 | \$62.30<br>\$65.52<br>\$68.70<br>\$71.90<br>\$75.10<br>\$78.32   |                       |
|   | ng Engineer - Marine Construction<br>et Tender, Engineer (hydraulic dredge)  | GLF-1                             | 1/5/2010                     | \$57.10  | \$74.85  | \$92.60 X X  | ХНННННОҮ              |
| Holiday p   | bay= \$110.35 per hour   |                                   |                              |  |  |  |                       |
| Crane/Ba<br>Mechanio<br>Leverma                         | <i>livision of county</i> all Great Lakes, islands the<br>ackhoe Operator, 70 ton or over Tug Operator,<br>c/Welder, Assistant Engineer (hydraulic dredge),<br>n (hydraulic dredge), Diver Tender  | <b>rein, &amp; conne</b><br>GLF-2 | cting & tributa<br>1/5/2010  | ry waters<br>\$55.60   | \$72.60  | \$89.60 X X  | ХНННННОҮ              |
| <u>Suba</u><br>Deck Equ<br>of Crane                     | bay = \$106.60 per hour<br><u>livision of county</u> All Great Lakes, islands the<br>uipment Operator, Machineryman, Maintenance<br>(over 50 ton capacity) or Backhoe (115,000 lbs<br>, Tug/Launch Operator, Loader, Dozer on Barge,<br>chinery  | rein, & conne<br>GLF-3            | ecting & tributa<br>1/5/2010 | ry waters<br>\$51.85   | \$66.98  | \$82.10 X )  | Х Н Н Н Н Н Д Ү       |
| Holiday p   | bay = \$97.22 per hour   |                                   |                              |  |  |  |                       |
| <u>Suba</u>   | <i>livision of county</i> All Great Lakes, islands the   | rein, & conne                     | ecting & tributa             | ry waters  |  |  |                       |
| Project   | cial Request 396<br>Requestor: TROY SCHOOL DISTRICT<br>Description: CARPET REPLACEMENT<br>ect Number: 2 HS-2 MS-1 Elem-International Acad<br>County: Statewide   | emy East                          | post<br>plac                 | ed on the c<br>e, a copy of                                    | or and sub<br>constructio<br>f all prevail                     | contractor sl<br>n site, in a c<br>ling wage an<br>n a contract. | onspicuous            |

**Issue Date:** 3/22/2010

Contract must be awarded by: 6/20/2010

| equipment units or more), Off Road Trucks, Deck Hand,<br>Tug Engineer, & Crane Maintenance 50 ton capacity and<br>under or Backhoe 115,000 lbs or less, Assistant Tug<br>Operator<br><u>Subdivision of county</u> All Great Lakes, islands therein, & connecting & tributary waters<br>Operating Engineer Hazardous Waste Class I<br>Level A - Fully encapsulating chemical resistant suit w/<br>pressure demand, full face piece SCBA or pressure<br>demand supplied air respirator w/ escape SCBA. The<br>highest available level of respiratory, skin and eye<br>protection.<br>Four 10 hour days may be worked Monday-Thursday<br>Level B & C protection. B - Pressure demand, full face<br>SCBA or pressure demand supplied air respirator w/<br>escape SCBA or pressure demand, full face<br>SCBA or pressure demand supplied air respirator w/<br>escape SCBA or pressure demand, full face<br>piece, air purifying canister-equipped respirator w/chemical<br>resistant clothing.<br>Four 10 hour days may be worked Monday-Thursday<br>Level B & C protection. B - Pressure demand, full face<br>SCBA or pressure demand supplied air respirator w/<br>escape SCBA w/chemical respirator w/chemical<br>resistant clothing.<br>Four 10 hour days may be worked Monday-Thursday<br>with Friday as a straight-time make up day.<br>Apprentice Rates:<br>1st 6 months<br>\$39.02 \$49.82 \$60.63   |                       |  |  |  | 4 of 26          | Page 14      |  |  |  |
|---|-----------------------|--|--|--|------------------|--------------|--|--|--|
| squipment units or more). Off Road Trucks, Deck Hand, 1/5/2010<br>Fug Engineer, & Crane Maintenance 50 ton capacity and<br>under or Backhoe 115,000 lbs or less, Assistant Tug<br>Departor<br><u>Subdivision of county</u> All Great Lakes, islands therein, & connecting & tributary waters<br>Departing Engineer Hazardous Waste Class I<br>Level A - Fully encapsulating chemical resistant suit w/<br>ressure demand, full face piece SCBA or pressure<br>10/1/2009<br>Jemand supplied air respirator w/ escape SCBA. The<br>highest available level of respirator w/ escape SCBA. The<br>highest available level of respirator w/ escape SCBA. The<br>store to the output of the months<br>Four 10 hour days may be worked Monday-Thursday<br>Maprentice Rates:<br>1st 6 months<br>S41.28 \$53.22 \$65.15<br>Srd 6 months<br>\$44.28 \$53.22 \$65.15<br>Srd 6 months<br>\$44.28 \$53.22 \$65.15<br>Srd 6 months<br>\$44.27 \$55.60 \$68.33<br>4th 6 months<br>\$44.27 \$55.60 \$68.33<br>\$4th 6 months<br>\$44.67 \$55.60 \$68.33<br>\$4th 6 months<br>\$44.67 \$55.60 \$68.33<br>\$4th 6 months<br>\$44.67 \$55.60 \$68.33<br>\$4th 6 months<br>\$44.67 \$55.60 \$68.33<br>\$4th 6 months<br>\$48.79 \$64.23 \$79.67 H H<br>SCBA or pressure demand, full face<br>EN-324-HWCI-Z1B<br>\$48.79 \$64.23 \$79.67 H H<br>SCBA or pressure demand supplied air respirator w/<br>scape SCBA w/chemical respirator w/<br>scape SCBA w/chemical respirator w/<br>tocru 10 hour days may be worked Monday-Thursday<br>with Friday as a straight-time make up day.<br><b>Apprentice Rates:</b><br>1st 6 months<br>\$39.02 \$49.82 \$60.63 | Overtime<br>Provision |  |  |  |                  |              |  |  |  |
| Deperating Engineer Hazardous Waste Class I   Image: Class I   Image: Class I     Level A - Fully encapsulating chemical resistant suit w/ ressure demand, full face piece SCBA or pressure lemand supplied air respirator w/ escape SCBA. The ighest available level of respiratory, skin and eye irotection.   EN-324-HWCI-Z1A   \$49.74   \$65.66   \$81.57 H H     independent of the ighest available level of respiratory, skin and eye irotection.   Image: Class I   Image: Class I   \$49.74   \$65.66   \$81.57 H H     iour 10 hour days may be worked Monday-Thursday   Image: Class I   Image: Class I   \$41.28   \$53.22   \$66.15     2nd 6 months   \$41.28   \$53.22   \$65.66   \$68.33     4th 6 months   \$44.47   \$58.01   \$71.53     5th 6 months   \$44.67   \$66.63   \$79.67 H H     evel B & C protection. B - Pressure demand, full face   EN-324-HWCI-Z1B   \$48.79   \$64.23   \$79.67 H H     iscape SCBA w/chemical respirator w/   Image: Class I   Image: Class I   Image: Class I   \$41.28   \$62.79   \$77.91     iscape SCBA withemical resistant clothing.   C - Full face   Image: Class I   \$48.79   \$64.23   \$79.67 H H     iscape SCBA withemical resistant clothing.   C - Full face   | НННННУ                | \$71.90 X X H                            | \$59.33                                  | \$46.75                                  | 1/5/2010         | GLF-4        | Deck Hand,<br>apacity and  | uipment units or more), Off Road Trucks, I<br>g Engineer, & Crane Maintenance 50 ton ca<br>ler or Backhoe 115,000 lbs or less, Assista   | equipmer<br>ug Engii<br>inder or             |
| Level A - Fully encapsulating chemical resistant suit w/<br>ressure demand, full face piece SCBA or pressure<br>lemand supplied air respirator w/ escape SCBA. The<br>ighest available level of respiratory, skin and eye<br>rotection.   \$49.74   \$65.66   \$81.57 H H     ighest available level of respiratory, skin and eye<br>rotection.   10/1/2009   \$49.74   \$65.66   \$81.57 H H     ighest available level of respiratory, skin and eye<br>rotection.   2001/2009   \$49.74   \$65.66   \$81.57 H H     ighest available level of respiratory, skin and eye<br>rotection.   201/2009   \$49.74   \$65.66   \$81.57 H H     iour 10 hour days may be worked Monday-Thursday <b>Apprentice Rates:</b><br>1st 6 months   \$39.70   \$50.85   \$61.99     2nd 6 months   \$41.28   \$53.22   \$65.15   \$68.33     3th 6 months   \$44.47   \$58.00   \$66.38   \$74.71     6th 6 months   \$44.66   \$60.38   \$74.71     6th 6 months   \$44.66   \$60.38   \$74.71     ice air purifying canister-equipped respirator w/<br>scape SCBA w/chemical resistant clothing.   10/1/2009   \$48.79   \$64.23   \$79.67 H H     ice, air purifying canister-equipped respirator w/<br>with Friday as a straight-time make up day.   10/1/2009   \$48.79  |                       |  |  | ry waters                                | ecting & tributa | ein, & conne |  |  |  |
| Apprentice Rates:1st 6 months\$39.70\$50.85\$61.992nd 6 months\$41.28\$53.22\$65.153rd 6 months\$42.87\$55.60\$68.334th 6 months\$44.47\$58.01\$71.535th 6 months\$46.06\$60.38\$74.716th 6 months\$47.66\$62.79\$77.91evel B & C protection. B - Pressure demand, full faceEN-324-HWCI-Z1B\$48.79\$64.23\$79.67 H HCBA or pressure demand supplied air respirator w/10/1/2009\$48.79\$64.23\$79.67 H HScBA w/chemical resistant clothing.C - Full face10/1/2009\$48.79\$64.23\$79.67 H HFour 10 hour days may be worked Monday-Thursday<br>with Friday as a straight-time make up day.Apprentice Rates:<br>1st 6 months\$39.02\$49.82\$60.63   | Н Н Н Н Н D Y         | \$81.57 H H H                            | \$65.66                                  | \$49.74                                  |                  | EN-324-HWC   | tant suit w/<br>essure<br>BA. The  | vel A - Fully encapsulating chemical resista<br>ssure demand, full face piece SCBA or pre<br>nand supplied air respirator w/ escape SCB<br>hest available level of respiratory, skin and | Level A<br>pressure<br>demand s<br>highest a |
| 1st 6 months\$39.70\$50.85\$61.992nd 6 months\$41.28\$53.22\$65.153rd 6 months\$42.87\$55.60\$68.334th 6 months\$44.47\$58.01\$71.535th 6 months\$46.06\$60.38\$74.716th 6 months\$44.47\$58.01\$71.53cevel B & C protection. B - Pressure demand, full faceEN-324-HWCI-Z1B\$48.79\$64.23\$79.67 H HCBA or pressure demand supplied air respirator w/10/1/2009\$64.23\$79.67 H HScape SCBA w/chemical resistant clothing.C - Full face10/1/2009\$48.79\$64.23\$79.67 H HScape SCBA w/chemical resistant clothing.C - Full face10/1/2009\$48.79\$64.23\$79.67 H HScape SCBA w/chemical resistant clothing.C - Full face10/1/2009\$48.79\$64.23\$79.67 H HScape SCBA w/chemical resistant clothing.C - Full face10/1/2009\$49.82\$60.63Scour 10 hour days may be worked Monday-Thursdaythermical\$39.02\$49.82\$60.63Murth Friday as a straight-time make up day.\$39.02\$49.82\$60.63  |                       |  |  |  |                  |              | hursday  | r 10 hour days may be worked Monday-T  | our 10 h                                     |
| 2nd 6 months<br>3rd 6 months<br>4th 6 months<br>5th 6 months<br>5th 6 months<br>6th 6 months\$41.28<br>\$42.87<br>\$55.60<br>\$42.87<br>\$56.01<br>\$44.47<br>\$58.01<br>\$44.47<br>\$58.01<br>\$47.66<br>\$62.79<br>\$77.91evel B & C protection. B - Pressure demand, full face<br>icCBA or pressure demand supplied air respirator w/<br>scape SCBA w/chemical resistant clothing. C - Full face<br>iece, air purifying canister-equipped respirator w/chemical<br>resistant clothing.EN-324-HWCI-Z1B<br>10/1/2009\$48.79<br>\$64.23\$64.23<br>\$79.67 H Hfour 10 hour days may be worked Monday-Thursday<br>with Friday as a straight-time make up day.EN-324-IHWCI-Z1B<br>10/1/2009\$39.02<br>\$49.82\$60.63   |                       |  |  |  |                  | ates:        | Apprentice Ra  |  |  |
| evel B & C protection. B - Pressure demand, full face EN-324-HWCI-Z1B \$48.79 \$64.23 \$79.67 H H<br>GCBA or pressure demand supplied air respirator w/ 10/1/2009<br>scape SCBA w/chemical resistant clothing. C - Full face<br>biece, air purifying canister-equipped respirator w/chemical<br>resistant clothing.<br>Four 10 hour days may be worked Monday-Thursday<br>with Friday as a straight-time make up day.<br>Apprentice Rates:<br>1st 6 months \$39.02 \$49.82 \$60.63  |                       | \$65.15<br>\$68.33<br>\$71.53<br>\$74.71 | \$53.22<br>\$55.60<br>\$58.01<br>\$60.38 | \$41.28<br>\$42.87<br>\$44.47<br>\$46.06 |                  |              | 2nd 6 months<br>3rd 6 months<br>4th 6 months<br>5th 6 months                 |  |  |
| vith Friday as a straight-time make up day.<br>Apprentice Rates:<br>1st 6 months \$39.02 \$49.82 \$60.63  | Н Н Н Н Н D Y         |  |  | \$48.79                                  |                  | EN-324-HWC   | ator w/<br>C - Full face   | BA or pressure demand supplied air respira<br>ape SCBA w/chemical resistant clothing.<br>ce, air purifying canister-equipped respirat  | CBA or pescape So<br>biece, air              |
| 1st 6 months \$39.02 \$49.82 \$60.63  |                       |  |  |  |                  |              | hursday  | , , , , , , , , , , , , , , , , , , ,  |  |
| 1st 6 months \$39.02 \$49.82 \$60.63  |                       |  |  |  |                  | ates:        | Apprentice Ra  |  |  |
| 3rd 6 months\$42.11\$54.46\$66.814th 6 months\$43.65\$56.77\$69.895th 6 months\$45.20\$59.10\$72.996th 6 months\$46.75\$61.42\$76.09  |                       | \$63.73<br>\$66.81<br>\$69.89<br>\$72.99 | \$52.15<br>\$54.46<br>\$56.77<br>\$59.10 | \$40.57<br>\$42.11<br>\$43.65<br>\$45.20 |                  |              | 1st 6 months<br>2nd 6 months<br>3rd 6 months<br>4th 6 months<br>5th 6 months |  |  |

Official Request 396 Requestor: TROY SCHOOL DISTRICT Project Description: CARPET REPLACEMENT

County: Oakland

Project Number: 2 HS-2 MS-1 Elem-International Academy East

#### **Official Rate Schedule**

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

**Issue Date:** 3/22/2010

6/20/2010 Contract must be awarded by:

| Contract must be av   | Page 15 of 26                 | 6/20/2010  |  |  |                       |
|---|-------------------------------|--|--|--|-----------------------|
| <u>Classification</u><br>Jame Description   | Last                          | 0  | Time and<br>a Half   | Double<br>Time   | Overtime<br>Provision |
| evel D - Coveralls, safety boots, glasses or chemical<br>blash goggles and hard hats.   | EN-324-HWCI-Z1D<br>10/2/200   | \$47.49<br>09  | \$62.28  | \$77.07 H H  | н н н н н р ү         |
| our 10 hour days may be worked Monday-Thursday<br>ith Friday as a straight-time make up day.  |                               |  |  |  |                       |
| Apprentice R<br>1st 6 months<br>2nd 6 months<br>3rd 6 months<br>4th 6 months<br>5th 6 months  |                               | \$38.11<br>\$39.59<br>\$41.08<br>\$42.55<br>\$44.03            | \$48.46<br>\$50.69<br>\$52.92<br>\$55.12<br>\$57.34            | \$58.81<br>\$61.77<br>\$64.75<br>\$67.69<br>\$70.65            |                       |
| 6th 6 months  |                               | \$45.50<br>\$47.24   | \$59.54<br>\$61.91   | \$73.59  | н н н н н р ү         |
| evel D When Capping Landfill Coveralls, safety boots,<br>lasses or chemical splash goggles and hard hats.   | EN-324-HWCI-Z1DCL<br>10/2/200 |  | \$01.91  | ⊅/0.3/ H f   | тппппрт               |
| our 10 hour days may be worked Monday-Thursday vith Friday as a straight-time make up day.  |                               |  |  |  |                       |
| Apprentice R<br>1st 6 months<br>2nd 6 months<br>3rd 6 months<br>4th 6 months<br>5th 6 months<br>6th 6 months  |                               | \$37.94<br>\$39.40<br>\$40.87<br>\$42.34<br>\$43.80<br>\$45.26 | \$48.21<br>\$50.40<br>\$52.60<br>\$54.81<br>\$56.99<br>\$59.19 | \$58.47<br>\$61.39<br>\$64.33<br>\$67.27<br>\$70.19<br>\$73.11 |                       |
| perating Engineer Hazardous Waste Class II<br>evel A - Fully encapsulating chemical resistant suit w/<br>ressure demand, full face piece SCBA or pressure<br>emand supplied air respirator w/ escape SCBA. The<br>ighest available level of respiratory, skin and eye<br>rotection. | EN-324-HWCII-Z1A<br>10/1/20   | \$45.51<br><sup>09</sup>                                       | \$59.31  | \$73.11 H ⊦  | 1 Н Н Н Н Н D Y       |
| our 10 hour days may be worked Monday-Thursday  |                               |  |  |  |                       |
| evel B & C protection. B - Pressure demand, full face<br>CBA or pressure demand supplied air respirator w/<br>scape SCBA w/chemical resistant clothing. C - Full face<br>iece, air purifying canister-equipped respirator w/chemical<br>resistant clothing.                         | EN-324-HWCII-Z1B<br>10/2/200  | \$44.56<br>09  | \$57.89  | \$71.21 H H  | і Н Н Н Н Н D Y       |
| our 10 hour days may be worked Monday-Thursday<br><i>v</i> ith Friday as a straight-time make up day.   |                               |  |  |  |                       |
| Official Request 396<br>Requestor: TROY SCHOOL DISTRICT<br>Project Description: CARPET REPLACEMENT  |                               | Every contractor   | or and sub   | contractor sl  |                       |
| Project Description: CARPET REPLACEMENT<br>Project Number: 2 HS-2 MS-1 Elem-International Acad<br>County: Oakland   |                               | posted on the c<br>place, a copy of<br>benefit rates pro       | all prevai   | ling wage an   |                       |

Project Number: 2 HS-2 MS-1 Elem-International Academy East County: Oakland

Page 15 of 26

**Issue Date:** 3/22/2010

Contract must be awarded by: 6/20/2010

| Contract must be a  | Contract must be awarded by: 6/20/2010 |                                 |                    |                |                       |  |  |  |  |
|---|--|---------------------------------|--------------------|----------------|-----------------------|--|--|--|--|
| <u>Classification</u><br>Name Description   | Page 16 of 26<br>Last<br>Updated       | Straight <sup>-</sup><br>Hourly | Time and<br>a Half | Double<br>Time | Overtime<br>Provision |  |  |  |  |
| Level D - Coveralls, safety boots, glasses or chemical splash goggles and hard hats.  | EN-324-HWCII-Z1D<br>10/2/2009          | \$43.26                         | \$55.94            | \$68.61 H      | нннннрү               |  |  |  |  |
| Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.   |  |                                 |                    |                |                       |  |  |  |  |
| Level D When Capping Landfill Coveralls, safety boots, glasses or chemical splash goggles and hard hats.  | EN-324-HWCII-Z1DCL<br>10/2/2009        | \$43.01                         | \$55.56            | \$68.11 H      | Н Н Н Н Н Н D Y       |  |  |  |  |
| Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.   |  |                                 |                    |                |                       |  |  |  |  |
| Operating Engineer Hazardous Waste Crane w/ Boom &<br>leads 140' or longer  |  |                                 |                    |                |                       |  |  |  |  |
| Level A - Fully encapsulating chemical resistant suit w/<br>pressure demand, full face piece SCBA or pressure<br>demand supplied air respirator w/ escape SCBA. The<br>highest available level of respiratory, skin and eye<br>protection.                      | EN-324-HW140-Z1A<br>10/1/2009          | \$52.39                         | \$69.63            | \$86.87 H      | ннннн рү              |  |  |  |  |
| Four 10 hour days may be worked Monday-Thursday   |  |                                 |                    |                |                       |  |  |  |  |
| Level B & C protection. B - Pressure demand, full face<br>SCBA or pressure demand supplied air respirator w/<br>escape SCBA w/chemical resistant clothing. C - Full face<br>piece, air purifying canister-equipped respirator w/chemical<br>resistant clothing. | EN-324-HW140-Z1B<br>10/1/2009          | \$51.44                         | \$68.21            | \$84.97 H      | ннннн рү              |  |  |  |  |
| Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.   |  |                                 |                    |                |                       |  |  |  |  |
| Level D Coveralls, safety boots, glasses or chemical splash goggles and hard hats.  | EN-324-HW140-Z1D<br>10/2/2009          | \$50.14                         | \$66.26            | \$82.37 H      | Н Н Н Н Н Н D Y       |  |  |  |  |
| Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.   |  |                                 |                    |                |                       |  |  |  |  |
| Level D When Capping Landfill Coveralls, safety boots,<br>glasses or chemical splash goggles and hard hats.<br>Four 10 hour days may be worked Monday-Thursday<br>with Friday as a straight-time make up day.   | EN-324-HW140-Z1DCL<br>10/2/2009        | \$49.89                         | \$65.88            | \$81.87 H      | Н Н Н Н Н Н D Y       |  |  |  |  |

Official Request 396 Requestor: TROY SCHOOL DISTRICT Project Description: CARPET REPLACEMENT

#### **Official Rate Schedule**

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Project Number: 2 HS-2 MS-1 Elem-International Academy East County: Oakland

**Issue Date:** 3/22/2010

Contract must be awarded by: 6/20/2010

| Contract must be av   | warded by:                      | 6/20/2010    |           |                  |                 |
|---|---------------------------------|--------------|-----------|------------------|-----------------|
|   | Page 17 of 26                   |              |           |                  |                 |
| Classification  | Last                            | Straight     | Time and  | Double           | Overtime        |
| Name Description  | Updated                         | Hourly       | a Half    | Time             | Provision       |
| Operating Engineer Hazardous Waste Crane w/ Boom &  | <br>Jib                         |              |           |                  |                 |
| Level A - Fully encapsulating chemical resistant suit w/<br>pressure demand, full face piece SCBA or pressure<br>demand supplied air respirator w/ escape SCBA. The<br>highest available level of respiratory, skin and eye<br>protection.                      | EN-324-HW220-Z1A<br>10/1/2009   | \$52.69<br>9 | 9 \$70.08 | \$87.47 H        | Н Н Н Н Н Н Д Ү |
| Four 10 hour days may be worked Monday-Thursday   |                                 |              |           |                  |                 |
| Level B & C protection. B - Pressure demand, full face<br>SCBA or pressure demand supplied air respirator w/<br>escape SCBA w/chemical resistant clothing. C - Full face<br>piece, air purifying canister-equipped respirator w/chemical<br>resistant clothing. | EN-324-HW220-Z1B<br>10/1/2004   | \$51.74<br>? | \$68.66   | \$85.57 H        | Н Н Н Н Н Н D Y |
| Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.   |                                 |              |           |                  |                 |
| Level D Coveralls, safety boots, glasses or chemical splash goggles and hard hats.  | EN-324-HW220-Z1D<br>10/2/2009   | \$50.44<br>9 | \$66.71   | \$82.97 H        | Н Н Н Н Н Н D Y |
| Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.   |                                 |              |           |                  |                 |
| Level D When Capping Landfill Coveralls, safety boots, glasses or chemical splash goggles and hard hats.  | EN-324-HW220-Z1DCL<br>10/2/2009 | \$50.19<br>9 | 9 \$66.33 | \$82.47 H        | Н Н Н Н Н Н D Y |
| Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.   |                                 |              |           |                  |                 |
| Operating Engineer Hazardous Waste Regular Crane, Jo<br>Mechanic, Dragline Operator, Boom Truck Operator, Po<br>Shovel Operator and Concrete Pump with boom   |                                 |              |           |                  |                 |
| Level D When Capping Landfill Coveralls, safety boots, glasses or chemical splash goggles and hard hats.  | EN-324-HWRC-Z1DCL<br>10/2/2009  | \$47.59<br>9 | 9 \$62.43 | <b>\$77.27</b> H | НННННОҮ         |
| Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.   |                                 |              |           |                  |                 |
| Operating Engineer Hazardous Waste Regular Crane, Jo<br>Mechanic, Dragline Operator, Boom Truck Operator, Po<br>Shovel Operator and Concrete Pump with Boom Operat  | wer                             |              |           |                  |                 |
| Level D - Coveralls, safety boots, glasses or chemical splash goggles and hard hats.  | EN-324-HWRC-Z1D<br>10/2/2009    | \$48.46<br>? | 6 \$63.74 | \$79.01 H        | НННННОҮ         |
| Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.   |                                 |              |           |                  |                 |

Official Request 396 Requestor: TROY SCHOOL DISTRICT Project Description: CARPET REPLACEMENT **Official Rate Schedule** 

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Project Number: 2 HS-2 MS-1 Elem-International Academy East County: Oakland

**Issue Date:** 3/22/2010

Contract must be awarded by: 6/20/2010

| Contract must be a   | Page 18 of 26            | 0/20/2010                 |                    |                  |                       |
|--|--------------------------|---------------------------|--------------------|------------------|-----------------------|
| <u>Classification</u><br>Name Description  | •                        | ast Straight              | Time and<br>a Half | Double<br>Time   | Overtime<br>Provision |
| Operating Engineer Hazardous Waste Regular Crane, Jo<br>Mechanic, Dragline Operator, Boom Truck Operator, Po<br>Shovel Operator and Concrete Pump with booms<br>Level B & C protection. B - Pressure demand, full face                     | wer<br>EN-324-HWRC-Z1B   | \$49.76                   | \$ \$65.69         | \$81.61 H        | Н Н Н Н Н Н D Y       |
| SCBA or pressure demand supplied air respirator w/<br>escape SCBA w/chemical resistant clothing. C - Full face<br>piece, air purifying canister-equipped respirator w/chemical<br>resistant clothing.                                      | 10/17                    | /2009                     |                    |                  |                       |
| Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.  |                          |                           |                    |                  |                       |
| Operating Engineer Hazardous Waste Regular Crane, Jo<br>Mechanic, Dragline Operator, Boom Truck Operator, Po<br>Shovel Operators and Concrete Pump with booms  |                          |                           |                    |                  |                       |
| Level A - Fully encapsulating chemical resistant suit w/<br>pressure demand, full face piece SCBA or pressure<br>demand supplied air respirator w/ escape SCBA. The<br>highest available level of respiratory, skin and eye<br>protection. | EN-324-HWRC-Z1A<br>10/1/ | \$ <b>50.7</b> 1<br>/2009 | \$67.11            | \$83.51 H        | НННННОҮ               |
| Four 10 hour days may be worked Monday-Thursday  |                          |                           |                    |                  |                       |
| <b>Operating Engineer Steel Work</b><br>Forklift, 1 Drum Hoist   | EN-324-ef<br>6/2/2       | \$54.06                   | § \$71.85          | \$89.63 H        | Н                     |
| Crane w/ 120' boom or longer   | EN-324-SW120<br>6/2/2    | \$56.51<br>2009           | \$75.52            | <b>\$94.53</b> H | Н                     |
| Crane w/ 120' boom or longer w/ Oiler  | EN-324-SW120-O<br>6/2/2  | \$57.51<br>2009           | \$77.02            | <b>\$96.53</b> H | Н                     |
| Crane w/ 140' boom or longer   | EN-324-SW140<br>6/2/2    | \$57.69<br>2009           | \$77.29            | <b>\$96.89</b> H | Н                     |
| Crane w/ 140' boom or longer W/ Oiler  | EN-324-SW140-O<br>6/2/2  | \$58.69<br>2009           | \$78.79            | <b>\$98.89</b> H | Н                     |
| Boom & Jib 220' or longer  | EN-324-SW220<br>6/2/2    | \$5 <b>7.96</b>           | \$ \$77.70         | <b>\$97.43</b> H | Н                     |
| Crane w/ 220' boom or longer w/ Oiler  | EN-324-SW220-O<br>6/2/2  | \$58.96<br>2009           | \$ \$79.20         | <b>\$99.43</b> H | Н                     |
| Boom & Jib 300' or longer  | EN-324-SW300 6/2/2       | \$ <b>59.4</b> 6          | \$ \$79.95         | \$100.43 H       | Н                     |
| Crane w/ 300' boom or longer w/ Oiler  | EN-324-SW300-O<br>6/2/2  | \$ <b>60.4</b> 6          | \$ \$81.45         | \$102.43 H       | Н                     |
| Boom & Jib 400' or longer  | EN-324-SW400<br>6/2/2    | \$60.96<br>2009           | \$ \$82.20         | \$103.43 H       | Н                     |

Official Request 396 Requestor: TROY SCHOOL DISTRICT Project Description: CARPET REPLACEMENT

#### **Official Rate Schedule**

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Project Number: 2 HS-2 MS-1 Elem-International Academy East County: Oakland

Page 18 of 26

**Issue Date:** 3/22/2010

Contract must be awarded by: 6/20/2010

Page 19 of 26

|                                 | <u>ification</u><br>Description                                      | Page 19   | Last<br>Updated                        | Straight<br>Hourly   | Time and<br>a Half   | Double<br>Time   | Overtime<br>Provision |
|---------------------------------|--|---|--|--|--|--|-----------------------|
|                                 | 400' boom or longer w/ Oiler   | EN-324-SW40   | ====================================== | \$61.96  | \$83.70  | \$105.43 H   | Н                     |
| Crane Ope                       | erator, Job Mechanic, 3 Drum Hoist                                   | & EN-324-SWC0   | )<br>6/2/2009                          | \$56.15  | \$74.98  | <b>\$93.81</b> H   | Н                     |
|                                 |  | Apprentice Rates:<br>0-999 hours<br>1,000-1,999 hours<br>2,000-2,999 hours<br>3,000-3,999 hours<br>4,000-4,999 hours<br>5,000 hours |  | \$44.35<br>\$46.23<br>\$48.12<br>\$50.01<br>\$51.89<br>\$53.77 | \$57.53<br>\$60.35<br>\$63.19<br>\$66.02<br>\$68.84<br>\$71.66 | \$70.71<br>\$74.47<br>\$78.25<br>\$82.03<br>\$85.79<br>\$89.55 |                       |
| Crane w/ C                      | Oiler  | EN-324-SWCC   | )-O<br>6/2/2009                        | \$57.15  | \$76.48  | <b>\$95.81</b> H   | Н                     |
| compresso                       | or or Welder Operator  | EN-324-SWCV   | V<br>6/2/2009                          | \$48.70  | \$63.81  | \$78.91 H  | Н                     |
| loisting O                      | perator, 2 Drum Hoist, & Rubber Ti                                   | re Backhoe EN-324-SWHC  | )<br>6/2/2009                          | \$55.51  | \$74.02  | <b>\$92.53</b> H   | Н                     |
| Diler                           |  | EN-324-SWO  | 6/2/2009                               | \$47.29  | \$61.69  | <b>\$76.09</b> H   | Н                     |
| ower Crai<br>rst level          | ne & Derrick where work is 50' or n                                  | nore above EN-324-SWTC  | 50<br>6/2/2009                         | \$57.24  | \$76.62  | \$95.99 H  | Н                     |
|                                 | ne & Derrick 50' or more w/ Oiler w<br>50' or more above first level | here work EN-324-SWTD   | 950-O<br>6/2/2009                      | \$58.24  | \$78.12  | \$97.99 H  | Н                     |
| <b>Dperating</b><br>Class I Equ |  | EN-324A1-UC   | 1<br>9/10/2009                         | \$47.24  | \$61.88  | <b>\$76.52</b> H   | НННННРҮ               |
|                                 |  | 0-999 hours<br>1,000-1,999 hours<br>2,000-2,999 hours<br>3,000-3,999 hours<br>4,000-4,999 hours<br>5,000-5,999 hours                |  | \$37.95<br>\$39.43<br>\$40.89<br>\$42.35<br>\$43.81<br>\$45.28 | \$48.20<br>\$50.42<br>\$52.61<br>\$54.80<br>\$56.98<br>\$59.19 | \$58.44<br>\$61.40<br>\$64.32<br>\$67.24<br>\$70.16<br>\$73.10 |                       |
| Class II Eq                     | quipment   | EN-324A1-UC   | 2<br>9/10/2009                         | \$42.51  | \$54.79  | \$67.06 H  | НННННРҮ               |
| lass III Eo                     | quipment   | EN-324A1-UC   | 3<br>9/10/2009                         | \$41.78  | \$53.69  | \$65.60 H  | ннннн рү              |
|                                 | quipment   | EN-324A1-UC   |  | \$41.21  | \$52.84  | <b>©</b> 04 40 11  | нннннрү               |

Requestor: TROY SCHOOL DISTRICT Project Description: CARPET REPLACEMENT Project Number: 2 HS-2 MS-1 Elem-International Academy East

County: Oakland

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 19 of 26

**Issue Date:** 3/22/2010

Contract must be awarded by: 6/20/2010

Page 20 of 26

|   | Page 2                            | J OT 26         |  |  |  |                       |
|---|-----------------------------------|-----------------|--|--|--|-----------------------|
| <u>Classification</u><br>Name Description   |                                   | Last<br>Updated | Straight T<br>Hourly   | Fime and<br>a Half   | Double<br>Time   | Overtime<br>Provision |
| Master Mechanic   | EN-324A1-U                        | MM<br>9/10/2009 | \$47.49  | \$62.26  | \$77.02 H  | НННННРҮ               |
| <b>Painter</b><br>Painter (8 hours of repaint work performed on Sunday<br>shall be paid time & one half rate)   | PT-22-P                           | 10/15/2009      | \$39.86  | \$52.22  | \$64.57 H  | Н                     |
| Four 10s allowed Monday-Thursday with Friday makeup<br>day if job down due to weather, holiday or other<br>conditions beyond the control of the employer.           |                                   |                 |  |  |  |                       |
| Apprentice<br>First 6 mont<br>Second 6 m<br>Third 6 mont<br>Fourth 6 mont<br>Fifth 6 mont<br>Final 6 mont   | hs<br>onths<br>ths<br>onths<br>hs |                 | \$27.51<br>\$31.21<br>\$32.45<br>\$33.68<br>\$34.92<br>\$36.15 | \$33.69<br>\$39.24<br>\$41.10<br>\$42.95<br>\$44.81<br>\$46.65 | \$39.87<br>\$47.27<br>\$49.75<br>\$52.21<br>\$54.69<br>\$57.15 |                       |
| <b>Pipe and Manhole Rehab</b><br>General Laborer for rehab work or normal cleaning and<br>cctv work-top man, scaffold man, CCTV assistant, jetter-<br>vac assistant | TM247                             | 6/16/2009       | \$26.00  | \$34.90  | Н  | нннннн                |
| Tap cutter/CCTV Tech/Grout Equipment Operator: unit driver and operator of CCTV; grouting equipment and tap cutting equipment                                       | TM247-2                           | 6/16/2009       | \$30.50  | \$41.65  | Н  | НННННН                |
| CCTV Technician/Combo Unit Operator: unit driver and operator of cctv unit or combo unit in connection with normal cleaning and televising work                     | TM247-3                           | 6/16/2009       | \$29.25  | \$39.77  | Н  | ННННННИ               |
| Boiler Operator: unit driver and operator of steam/water heater units and all ancillary equipment associated  | TM247-4                           | 6/16/2009       | \$31.00  | \$42.40  | Н  | Н Н Н Н Н Н Н N       |
| Combo Unit driver & Jetter-Vac Operator   | TM247-5                           | 6/22/2009       | \$31.00  | \$42.40  | Н  | ННННННN               |
| Pipe Bursting & Slip-lining Equipment Operator  | TM247-6                           | 6/22/2009       | \$32.00  | \$43.90  | Н  | ННННННN               |

Official Request 396 Requestor: TROY SCHOOL DISTRICT Project Description: CARPET REPLACEMENT

#### **Official Rate Schedule**

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Project Number: 2 HS-2 MS-1 Elem-International Academy East County: Statewide

Page 20 of 26

**Issue Date:** 3/22/2010

Contract must be awarded by: 6/20/2010

Page 21 of 26

| Page 21 of 26  |             |                   |            |            |         |                   |                 |  |
|----------------|-------------|-------------------|------------|------------|---------|-------------------|-----------------|--|
|                | sification  |                   | Last       | Straight 7 |         | Double            | Overtime        |  |
| Name           | Description |                   | Updated    | Hourly     | a Half  | Time              | Provision       |  |
| <br>Pipefitter |             |                   |            |            |         |                   |                 |  |
| Pipefitter     |             | PF-636            |            | \$59.71    | \$79.56 | <b>\$95.91</b> H  | Н Д Н Д Д Д Л И |  |
|                |             |                   | 7/9/2009   |            |         |                   |                 |  |
|                |             | Apprentice Rates: |            |            |         |                   |                 |  |
|                |             | 1st & 2nd periods |            | \$26.33    | \$34.68 | \$41.68           |                 |  |
|                |             | 3rd period        |            | \$28.33    | \$37.68 | \$45.68           |                 |  |
|                |             | 4th period        |            | \$29.58    | \$39.56 | \$48.18           |                 |  |
|                |             | 5th period        |            | \$30.83    | \$41.43 | \$50.68           |                 |  |
|                |             | 6th period        |            | \$32.08    | \$43.30 | \$53.18           |                 |  |
|                |             | 7th period        |            | \$33.33    | \$45.18 | \$55.68           |                 |  |
|                |             | 8th period        |            | \$34.33    | \$46.68 | \$57.68           |                 |  |
|                |             | 9th period        |            | \$35.33    | \$48.18 | \$59.68           |                 |  |
|                |             | 10th period       |            | \$36.76    | \$50.32 | \$62.54           |                 |  |
| Plasterer      |             |                   |            |            |         |                   |                 |  |
| lasterer       |             | BR1P              |            | \$43.84    | \$65.76 | <b>\$87.68</b> H  | НННННРМ         |  |
|                |             |                   | 12/16/2008 |            |         |                   |                 |  |
|                |             | Apprentice Rates: |            |            |         |                   |                 |  |
|                |             | 1st 6 months      |            | \$22.41    | \$33.62 | \$44.82           |                 |  |
|                |             | 2nd 6 months      |            | \$25.99    | \$38.99 | \$51.98           |                 |  |
|                |             | 3rd 6 months      |            | \$29.56    | \$44.34 | \$59.12           |                 |  |
|                |             | 4th 6 months      |            | \$33.13    | \$49.70 | \$66.26           |                 |  |
|                |             | 5th 6 months      |            | \$36.70    | \$55.05 | \$73.40           |                 |  |
|                |             | 6th 6 months      |            | \$40.27    | \$60.41 | \$80.54           |                 |  |
| Plasterer      |             | PL67              |            | \$42.87    | \$58.16 | \$73.45 H         | ННХДДДЛИ        |  |
|                |             | 1207              | 6/4/2007   | ψ-2.07     | φου.το  | φ <i>ι</i> 0.40 Π |                 |  |
|                |             | Apprentice Rates: |            |            |         |                   |                 |  |
|                |             | 1st 6 months      |            | \$24.52    | \$30.63 | \$36.75           |                 |  |
|                |             | 2nd 6 months      |            | \$27.58    | \$35.23 | \$42.87           |                 |  |
|                |             | 3rd 6 months      |            | \$30.64    | \$39.81 | \$48.99           |                 |  |
|                |             | 4th 6 months      |            | \$33.70    | \$44.41 | \$55.11           |                 |  |
|                |             | 5th 6 months      |            | \$36.75    | \$48.98 | \$61.21           |                 |  |
|                |             | 6th 6 months      |            | \$39.81    | \$53.57 | \$67.33           |                 |  |

Official Request 396 Requestor: TROY SCHOOL DISTRICT Project Description: CARPET REPLACEMENT

Project Number: 2 HS-2 MS-1 Elem-International Academy East County: Oakland

#### **Official Rate Schedule**

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 21 of 26

# Official 2010 Prevailing Wage Rates for State Funded Projects Issue Date: 3/22/2010

Contract must be awarded by: 6/20/2010 Page 22 of 26

| Class Straight Time and Double   Outline     Plumber   PL-98     Plumber   PL-98     Period 1   \$17.76     Straight Time and Double   Period     Plumber   PL-98     Period 1   \$17.76     Period 2   \$17.76     Period 3   \$30.76     Period 4   \$31.72     Period 5   \$32.66     Period 6   \$33.73     Straight Time is not to exceed ten (10) hours per day or forty (10) hours per week.   \$48.46     Apprentice Rates:   \$32.66     Apprentice Rates:   \$38.06     Apprentice Rates:   \$44.20     Period 4   \$33.73     Straight Time is not to exceed ten (10) hours per day or forty (40) hours per week.   \$48.46     Apprentice 1   \$32.62     Apprentice 6   \$41.40     Apprentice 6   \$44.40     Straight Time is not to exceed ten (10) hours per day or forty (40) hours per week.   \$48.46     Apprentice 1   \$32.62   \$39.86     Straight Time is not to exceed ten (10)   \$17.70     Class I-Operator of audio visual CCTV system including cremovel hoperond culter and other equipment u  | Page 22 of 26          |  |            |            |                     |             |                 |               |  |
|---|------------------------|--|------------|------------|---------------------|-------------|-----------------|---------------|--|
| Plumber   PL-98   \$71.450   \$71.451   \$81.91.1   H II D H D I D D D D   D     Pennicd 1   Penicd 2   \$71.770   \$21.31   \$30.760   \$21.41   \$21.770   \$21.31   \$30.760   \$21.41   \$21.770   \$21.31   \$30.760   \$21.41   \$21.770   \$21.31   \$30.760   \$21.41   \$21.770   \$21.31   \$30.760   \$21.41   \$21.770   \$21.31   \$30.760   \$21.771   \$22.31   \$30.760   \$21.770   \$23.85   \$22.74   \$21.770   \$21.31   \$30.760   \$21.770   \$23.85   \$22.54   \$21.770   \$21.31   \$30.760   \$21.770   \$23.85   \$21.770   \$   | <u>Clas</u><br>Name    |  |            | Last       | 0                   |             |                 |               |  |
| Apprentice Rates:     Period 1     \$17.76     \$24.31     \$30.86       Period 2     \$17.76     \$24.31     \$30.86     \$48.96       Period 3     \$30.76     \$24.31     \$30.86     \$48.96       Period 4     \$31.42     \$40.82     \$50.22       Period 5     \$32.58     \$48.96     \$52.54       Period 6     \$33.73     \$44.29     \$54.84       Period 7     \$34.88     \$43.61     \$54.74       Period 8     \$38.05     \$47.76     \$59.48       Period 9     \$37.70     \$59.49     \$61.78       Period 9     \$37.20     \$48.46     \$62.29     \$76.62 H H D H H H D D       Straight time is not to exceed ten (10) hours per day or<br>forty (40) hours per week.     \$48.46     \$62.29     \$76.62 H H D H H H D D       Apprentice 1     \$32.58     \$48.04     \$62.29     \$76.62 H H D H H H D D       Straight time is not to exceed ten (10) hours per day or<br>forty (40) hours per week.     \$32.52     \$44.48     \$53.30       Apprentice 1     \$32.62     \$39.86     \$48.04     \$39.25     \$44.48     \$55.14 <td>Plumber</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td>  | Plumber                |  |            |            |                     |             |                 |               |  |
| Apprentice Rates:   7.6   24.31   \$30.86     Period 1   \$17.76   \$23.81   \$30.86     Period 3   \$30.79   \$33.83   \$48.96     Period 4   \$31.42   \$40.85   \$50.22     Period 5   \$33.88   \$43.64   \$50.22     Period 6   \$33.73   \$44.28   \$54.44     Period 7   \$34.88   \$43.61   \$54.74     Period 8   \$36.05   \$47.76   \$24.9   \$67.78     Period 8   \$36.05   \$47.76   \$24.9   \$67.78     Period 8   \$36.60   \$44.84   \$61.73   \$59.48     Commercial Roofer   \$8182008   \$62.29   \$76.62 H H D H H H D D     Straight lime is not to exceed ten (10) hours per day or   \$182008   \$64.64   \$53.00     Apprentice 1   \$32.52   \$44.84   \$68.20   \$65.14     Apprentice 2   \$36.80   \$44.84   \$68.20   \$64.04     Apprentice 6   \$41.87   \$52.40   \$66.14     Apprentice 6   \$41.87   \$52.40   \$66.44     Step Periot 7   \$54.64   \$66.30  | Plumber                |  | PL-98      | 0/10/2000  | \$57.58             | \$74.45     | \$89.31 H I     | HDHDDDN       |  |
| Period 1   \$17.76   \$24.31   \$30.86     Period 2   \$17.76   \$24.31   \$30.86     Period 3   \$30.79   \$39.88   \$48.96     Period 4   \$31.42   \$40.26   \$50.24     Period 5   \$32.26   \$44.26   \$50.43     Period 6   \$33.73   \$44.26   \$54.31     Period 7   \$34.88   \$43.61   \$51.76     Socommercial Roofer   \$37.76   \$59.48   \$41.76     Commercial Roofer   \$31.76   \$59.48   \$46.46     Commercial Roofer   \$38.25   \$51.22   \$64.08     Commercial Roofer   \$32.62   \$39.86   \$48.04     Apprentice 1   \$32.26   \$39.86   \$48.04     Apprentice 2   \$36.80   \$44.80   \$53.30     Apprentice 3   \$38.22   \$46.93   \$53.43     Apprentice 4   \$39.25   \$44.84   \$58.20     Apprentice 5   \$40.47   \$50.30   \$50.44     Apprentice 6   \$41.87   \$52.40   \$53.44     Stars It-Operator of audio visual CCTV system including   \$71.700009   \$74   |                        | Apprentice   | Rates:     | 0/10/2009  |                     |             |                 |               |  |
| Period 2   \$17.76   \$32.43   \$30.86     Period 3   \$39.88   \$48.86     Period 5   \$32.58   \$42.56   \$50.22     Period 6   \$33.73   \$44.28   \$50.42     Period 7   \$34.88   \$50.42     Period 8   \$36.50   \$47.76   \$34.88     Period 9   \$37.20   \$44.48   \$51.72     Straight time is not to exceed ten (10) hours per day or forty (40) hours per week.   \$76.62 H H D H H H D D     Rofer   \$38.89   \$48.46   \$62.29   \$76.62 H H D H H H D D     Apprentice Rates:   Apprentice 7   \$36.80   \$44.80   \$53.30     Apprentice 2   \$36.80   \$44.80   \$53.30   \$50.44     Apprentice 3   \$38.22   \$46.39   \$56.14   \$56.14     Apprentice 4   \$39.25   \$44.80   \$53.30   \$50.44     Statistice 5   \$40.47   \$50.30   \$50.44   \$50.44     Statistice 6   \$41.87   \$52.40   \$68.97 H H H H H H D   \$50.40     Cass 10-Operator of audio visual CCTV system including   \$R-1   \$11/102009   \$51.45   \$68.97 H H H H H H H D<  |                        |  |            |            | \$17.76             | \$24.31     | \$30.86         |               |  |
| Period 4   \$31.42   \$40.82   \$50.22     Period 6   \$33.73   \$42.68   \$54.74     Period 7   \$34.88   \$43.61   \$54.74     Period 9   \$37.20   \$44.38   \$54.74     Period 9   \$37.20   \$64.36   \$54.74     Roofer   \$48.49   \$61.78     Commercial Roofer   \$77.20   \$64.26   \$62.29     Straight time is not to exceed ten (10) hours per day or forty (40) hours per week.   \$182008   \$48.46   \$62.29   \$76.62 H H D H H H D D     Apprentice 1   \$32.68   \$44.80   \$53.30   \$51.12   \$64.84   \$53.30     Apprentice 2   \$36.80   \$44.80   \$53.30   \$56.14   \$50.30   \$60.64     Apprentice 4   \$33.25   \$44.80   \$53.30   \$60.64   \$63.44   \$63.44     Sever Relining   \$84.94   \$61.97   \$61.44   \$63.44   \$66.97   \$64.94   \$63.44     Class II-Operator of audio visual CCTV system including remote in-ground cutter and other equipment used in conjunction with CCTV system.   \$84.93   \$62.35   \$65.91   \$64.97   \$44.42   \$55.20   \$65.91   <  |                        |  |            |            |                     |             |                 |               |  |
| Period 5     \$32.56     \$42.56     \$52.54       Period 7     \$33.73     \$44.28     \$54.74       Period 8     \$33.73     \$44.28     \$54.74       Period 9     \$37.20     \$48.49     \$61.78       Commercial Roofer     \$33.33     \$42.86     \$62.29     \$64.08       Commercial Roofer     R0-149-WOM     \$48.46     \$62.29     \$76.62     H H D H H H D D       Straight time is not to exceed ten (10) hours per day or forty (40) hours per week.     R0-149-WOM     \$48.46     \$62.29     \$76.62     H H D H H H D D       Straight time is not to exceed ten (10) hours per day or forty (40) hours per week.     R0-149-WOM     \$48.46     \$62.29     \$76.62     H H D H H H D D       Straight time is not to exceed ten (10) hours per day or forty (40) hours per week.     R0-149-WOM     \$48.46     \$62.29     \$76.62     H H D H H H D     D       Class I-Operator of audio visual CCTV system including conjunction with CCTV system including systems and those assisting.     \$84.187     \$52.40     \$68.97     H H H H H H H D       Sheet Metal Worker     \$40.47     \$50.30     \$66.64     \$41.87     \$62.35     \$66.97 H H H H H H H  |                        | Period 3   |            |            | \$30.79             | \$39.88     | \$48.96         |               |  |
| Period 6     \$33.73     \$44.28     \$54.84       Period 7     \$34.88     \$43.61     \$54.74       Period 9     \$37.20     \$49.49     \$61.78       Period 10     \$38.35     \$51.22     \$64.08       Roofer     \$77.20     \$49.49     \$61.78       Commercial Roofer     \$77.20     \$76.62     H H D H H H D D       Straight time is not to exceed ten (10) hours per day or forty (40) hours per week.     \$782.008     \$48.46     \$62.29     \$76.62     H H D H H H D D       Apprentice 1     \$32.62     \$39.86     \$43.04     \$56.14       Apprentice 2     \$36.80     \$44.38     \$56.14       Apprentice 3     \$39.25     \$48.48     \$58.20       Apprentice 4     \$39.25     \$48.48     \$58.20       Apprentice 5     \$40.47     \$50.30     \$60.64       Apprentice 6     \$41.87     \$52.40     \$63.44       Second ot the equipment used in conjunction with CCTV system including removal system: water quipment used in conjunction with CCTV system.     \$74.58     \$91.94 H H D H D D D D D       A 110 obnedule may be worked during Monday thru   |                        |  |            |            |                     | +           | +               |               |  |
| Period 7\$34.88\$43.61\$54.74Period 9\$36.05\$47.76\$59.48Period 9\$37.20\$49.49\$61.78Commercial Roofer\$38.35\$51.22\$64.08Commercial Roofer\$48.46\$62.29\$76.62 H H D H H H D DStraight time is not to exceed ten (10) hours per day or\$18/2008\$48.46\$62.29\$76.62 H H D H H H D DStraight time is not to exceed ten (10) hours per day or\$18/2008\$48.46\$62.29\$76.62 H H D H H H D DApprentice 1\$32.62\$39.86\$48.04\$53.30Apprentice 2\$36.80\$44.80\$53.30\$56.14Apprentice 3\$38.22\$46.38\$56.20Apprentice 4\$33.25\$56.14Apprentice 5\$40.47\$50.30Apprentice 5\$44.48\$52.20Apprentice 6\$41.87\$52.40Sever Relining<br>conjunction with CCTV system including<br>system, water jetters; and vacuum and mechanical debris\$R-111/10/2009\$57.23\$74.59\$91.94 H H D H D D D DA 10 schedule may be worked during Monday thru\$M.400\$17/20Shet Metal Worker<br>A 110 schedule may be worked during Monday thru\$M.403\$47.42\$55.93Second Year<br>Third Year\$40.39\$40.39\$57.23\$74.59\$91.94 H H D H D D D DA 10 schedule may be worked during Monday thru\$M.400\$17/2009\$57.23\$74.59\$91.94 H H D H D D D DA 110 schedule may be worked during Monday thru\$M.400\$17.20\$  |                        |  |            |            |                     |             |                 |               |  |
| Period 8<br>Period 9\$37.20\$49.48<br>\$49.49Roofer<br>Commercial RooferRo-149-WOM<br>Straight time is not to exceed ten (10) hours per day or<br>forty (40) hours per week.Ro-149-WOM<br>8/18/2008\$48.46\$62.29\$76.62 H H D H H H D D<br>Straight time is not to exceed ten (10) hours per day or<br>forty (40) hours per week.Apprentice Rates:<br>Apprentice 2<br>Apprentice 3<br>Apprentice 4\$32.60\$44.80\$53.30Apprentice 6\$38.22\$46.33\$66.14Apprentice 6\$38.22\$46.48\$56.20Apprentice 6\$38.22\$46.48\$56.20Apprentice 6\$39.26\$44.80\$53.30Apprentice 6\$39.26\$44.80\$56.20Apprentice 6\$39.26\$40.47\$50.30Apprentice 6\$41.87\$52.40\$63.44Sewer Relining<br>Class 1-Operator of nudio visual CCTV system including<br>system, water jetters; and other equipment used in<br>conjunction with CCTV system.\$R-111/10/2009Class II-Operator of hot water heaters and circulation<br>system, water jetters; and vacuum and mechanical debris<br>removal systems and those assisting.\$R-1\$38.79\$52.35\$65.91 H H H H H H H H D D D D D<br>A 10 schedule may be worked during Monday thru8/18/2009\$57.23\$74.59\$91.94 H H D H D D D D D<br>A 10 schedule may be worked during Monday thru8/18/2009\$57.23\$74.59\$91.94 H H D H D D D D D<br>A 10 schedule may be worked during Monday thru8/18/2009\$57.23\$74.59\$91.94 H H D H D D D D D<br>A 10 schedule may be worked during Monday thru8/18/2009\$47.92\$56.75   |                        |  |            |            |                     |             |                 |               |  |
| Period 9<br>Period 10\$37.20\$49.49\$61.78Roofer<br>Commercial RooferRO-149-WOM<br>Straight time is not to exceed ten (10) hours per day or<br>Straight time is not to exceed ten (10) hours per day or<br>forty (40) hours per week.RO-149-WOM<br>8/18/2008\$48.46\$62.29\$76.62 H H D H H H D D<br>B H H H D D<br>D H H H D D<br>D H H H D DApprentice Rates:<br>Apprentice 2<br>Apprentice 3<br>Apprentice 3<br>Apprentice 4<br>Apprentice 5<br>Apprentice 5\$33.22\$46.04<br>\$44.80\$53.30<br>\$66.14<br>\$66.64Sewer Relining<br>Class I-Operator of audio visual CCTV system including<br>system, water jetters; and vacuum and mechanical debris<br>removal systems and those assisting.\$R-1<br>\$11/10/2009\$40.32\$54.65\$66.91 H H H H H H H H D<br>D D D<br>\$66.91 H H H H H H H H D<br>H D D D D<br>\$77.23\$47.59\$91.94 H H D H D D D D<br>D D D<br>\$77.23\$47.92\$56.75<br>\$59.39\$59.39Sheet Metal Worker<br>Sheet Metal Worker<br>Sheet Metal Worker<br>Conduct and those assisting.\$HM.80\$57.23\$74.59\$91.94 H H D H D D D D<br>D D D D<br>\$77.33\$47.92\$56.75<br>\$59.39\$59.39Chicial Request 396<br>Cofficial Represt TROY SCHOOL DISTRICT<br>Find Year<br>Find Yea  |                        |  |            |            |                     |             |                 |               |  |
| Period 10   \$38.35   \$1.22   \$64.08     Roofer<br>Commercial Roofer   RO-149-WOM<br>Straight time is not to exceed ten (10) hours per day or<br>forty (40) hours per week.   RO-149-WOM<br>81/8/2008   \$48.46   \$62.29   \$76.62 H H D H H H D D     Apprentice Rates:   X32.62   \$39.86   \$48.40   \$53.30   \$48.40   \$53.30     Apprentice 2   \$36.80   \$44.80   \$53.30   \$48.48   \$56.14   \$56.14     Apprentice 5   \$40.47   \$50.30   \$66.14   \$50.30   \$66.14     Apprentice 5   \$40.47   \$50.30   \$60.64   \$67.30   \$60.64     Sewer Relining<br>Conjunction with CCTV system including<br>remote in-ground cutter and other equipment used in<br>conjunction with CCTV system.   \$R-1   \$1/10/2009   \$40.32   \$51.45   \$68.97 H H H H H H H D H D D D D D<br>A 4 10 schedule may be worked during Monday thru     Sheet Metal Worker<br>removal systems and those assisting.   \$KH-80   \$77.23   \$74.59   \$91.94 H H D H D D D D D<br>A 4 10 schedule may be worked during Monday thru     Apprentice Rates:<br>First Year<br>Second Year<br>First Year<br>Second Yea  |                        |  |            |            |                     |             |                 |               |  |
| Commercial Roofer   R0-149-WOM   \$48.46   \$62.29   \$76.62 H H D H H H D D     Straight time is not to exceed ten (10) hours per day or   B/18/2008   \$818/2008   \$48.46   \$62.29   \$76.62 H H D H H H D D     Straight time is not to exceed ten (10) hours per day or   Apprentice Rates:   \$32.62   \$39.86   \$44.04   \$53.30     Apprentice 2   \$36.80   \$44.80   \$53.30   \$56.14     Apprentice 3   \$38.22   \$46.93   \$56.14     Apprentice 6   \$40.47   \$50.30   \$60.64     Apprentice 6   \$41.87   \$52.40   \$63.44     Sever Relining   SR-I   \$40.32   \$54.65   \$68.97 H H H H H H H     Class I-Operator of audio visual CCTV system including removal systems and those assisting.   SR-II   \$11/10/2009   \$38.79   \$52.35   \$65.91 H H H H H H H   H     Sheet Metal Worker   SHM-80   \$77.23   \$74.59   \$91.94 H H D H D D D D D   D     A 10 schedule may be worked during Monday thru   \$118/2009   \$57.23   \$74.59   \$91.94 H H D H D D D D D     A 4 10 schedule may be worked during Monday thru   \$118/2009   \$57.33   \$56.75   \$58.75  <   |                        |  |            |            |                     |             |                 |               |  |
| Straight time is not to exceed ten (10) hours per day or   8/18/2008     Apprentice Rates:   Apprentice Rates:     Apprentice 2   \$38.00   \$44.80     Apprentice 3   \$38.22   \$46.93     Apprentice 5   \$40.47   \$50.30     Apprentice 6   \$41.87   \$52.40   \$63.44     Sewer Relining   \$40.47   \$50.30   \$60.64     Apprentice 6   \$41.87   \$52.40   \$63.44     Sewer Relining   \$40.32   \$54.65   \$68.97 H H H H H H H D     conjunction with CCTV system including system; water jetters; and vacuum and mechanical debris removal systems and those assisting.   \$77.23   \$74.59   \$91.94 H H D H D D D D     Sheet Metal Worker   SHM-80   \$57.23   \$74.59   \$91.94 H H D H D D D D     A 4 10 schedule may be worked during Monday thru   8/18/2009   \$49.39   \$49.39   \$52.35   \$66.75     Sheet Metal Worker   String Year   \$34.03   \$47.12   \$55.33   \$67.73   \$74.59   \$91.94 H H D H D D D D D     A 4 10 schedule may be worked during Monday thru   8/18/2009   \$72.25   \$67.73   \$74.59   \$91.94 H H D H D D D D     A 4 10 schedule may be wor   | Roofer                 |  |            |            |                     |             |                 |               |  |
| Apprentice 1\$32.62\$39.86\$48.04Apprentice 2\$36.80\$44.80\$53.30Apprentice 2\$38.22\$46.93\$56.14Apprentice 4\$39.25\$48.48\$58.20Apprentice 5\$40.47\$50.30\$60.64Apprentice 6\$41.87\$52.40\$63.44Sever ReliningClass I-Operator of audio visual CCTV system including<br>remote in-ground cutter and other equipment used in<br>conjunction with CCTV system.\$R-IClass II-Operator of hot water heaters and circulation<br>system; water jetters; and vacuum and mechanical debris<br>removal systems and those assisting.\$R-IISheet Metal Worker<br>Sheet Metal Worker<br>Sheet Metal WorkerSHM-80\$57.23\$74.59\$91.94 H H D H D D D D<br>\$91.94 H H D H D D D D<br>\$18/2009A 10 schedule may be worked during Monday thru8/18/2009\$57.23\$74.59\$91.94 H H D H D D D D D<br>\$41.87Official Request 396<br>Requestor: TROY SCHOOL DISTRICT<br>Project Description: CARPET REPLACEMENT\$47.12\$59.39\$67.45Official Repuest 396<br>Requestor: TROY SCHOOL DISTRICT<br>Project Description: CARPET REPLACEMENTConstruction site, in a conspicuous<br>place, a copy of all prevailing wage and fringe   | Straight t             | ime is not to exceed ten (10) hours per day or   | RO-149-WOM | 8/18/2008  | \$48.46             | \$62.29     | \$76.62 H I     | Н             |  |
| Apprentice 1\$32.62\$39.86\$48.04Apprentice 2\$36.80\$44.80\$53.30Apprentice 2\$38.22\$46.93\$56.14Apprentice 4\$39.25\$48.48\$58.20Apprentice 5\$40.47\$50.30\$60.64Apprentice 6\$41.87\$52.40\$63.44Sever ReliningClass I-Operator of audio visual CCTV system including<br>remote in-ground cutter and other equipment used in<br>conjunction with CCTV system.\$R-IClass II-Operator of hot water heaters and circulation<br>system; water jetters; and vacuum and mechanical debris<br>removal systems and those assisting.\$R-IISheet Metal Worker<br>Sheet Metal Worker<br>Sheet Metal WorkerSHM-80\$57.23\$74.59\$91.94 H H D H D D D D<br>\$91.94 H H D H D D D D<br>\$18/2009A 10 schedule may be worked during Monday thru8/18/2009\$57.23\$74.59\$91.94 H H D H D D D D D<br>\$41.87Official Request 396<br>Requestor: TROY SCHOOL DISTRICT<br>Project Description: CARPET REPLACEMENT\$47.12\$59.39\$67.45Official Repuest 396<br>Requestor: TROY SCHOOL DISTRICT<br>Project Description: CARPET REPLACEMENTConstruction site, in a conspicuous<br>place, a copy of all prevailing wage and fringe   |                        | Appropriate  | Potoci     |            |                     |             |                 |               |  |
| Apprentice 2\$36.80\$44.80\$53.30Apprentice 3\$38.22\$46.93\$56.14Apprentice 4\$39.25\$48.48\$58.20Apprentice 5\$40.47\$50.30\$60.64Apprentice 6\$41.87\$52.40\$63.44Sewer Relining<br>Class 1-Operator of audio visual CCTV system including<br>remote in-ground cutter and other equipment used in<br>conjunction with CCTV system.\$R-I\$40.32\$54.65\$68.97 H H H H H H H H DClass II-Operator of hot water heaters and circulation<br>system: water jetters; and vacuum and mechanical debris<br>removal systems and those assisting.\$R-II\$38.79\$52.35\$65.91 H H H H H H H DSheet Metal Worker<br>Sheet Metal Worker<br>A 4 10 schedule may be worked during Monday thru\$HM-80<br>& \$18/2009\$57.23\$74.59\$91.94 H H D H D D D DA 4 10 schedule may be worked during Monday thru\$HM-80<br>& \$18/2009\$57.23\$74.59\$91.94 H H D H D D D DA 4 10 schedule may be worked during Monday thru\$HM-80<br>& \$18/2009\$57.23\$74.59\$91.94 H H D H D D D DA 4 10 schedule may be worked during Monday thru\$HM-80<br>& \$18/2009\$59.39\$52.35\$65.75Official Request 396<br>Requestor: TROY SCHOOL DISTRICT<br>Project Description: CARPET REPLACEMENT\$HM-80<br>& \$47.12\$59.99\$72.85Official Repuest 396<br>Requestor: TROY SCHOOL DISTRICT<br>Project Description: CARPET REPLACEMENT\$HM-80<br>& \$47.12\$HM-80<br>& \$47.12\$HM-80<br>& \$47.22\$HM-80<br>& \$47.12Official Repuest 396<br>Requestor: TROY SCHOOL DISTRICT<br>Project Description: CARP   |                        |  |            |            | ¢00.60              | ¢20.00      | ¢40.04          |               |  |
| Apprentice 3<br>Apprentice 4\$38.22\$46.93\$56.14Apprentice 4<br>Apprentice 5\$39.25\$48.48\$58.20Apprentice 6\$41.87\$52.40\$63.44Sewer Relining<br>Class I-Operator of audio visual CCTV system including<br>remote in-ground cutter and other equipment used in<br>conjunction with CCTV system.\$R-I<br>11/10/2009\$40.32\$54.65\$68.97 H H H H H H H DClass II-Operator of hot water heaters and circulation<br>system; water jetters; and vacuum and mechanical debris<br>removal systems and those assisting.\$R-II<br>11/10/2009\$38.79\$52.35\$65.91 H H H H H H H DSheet Metal Worker<br>Sheet Metal Worker<br>A 4 10 schedule may be worked during Monday thru\$HM-80<br>8/18/2009\$57.23\$74.59\$91.94 H H D H D D D DA 4 10 schedule may be worked during Monday thru8/18/2009\$57.23\$74.59\$91.94 H H D H D D D DA 4 10 schedule may be worked during Monday thru8/18/2009\$57.23\$74.59\$91.94 H H D H D D D DA 4 10 schedule may be worked during Monday thru8/18/2009\$57.23\$74.59\$91.94 H H D H D D D DA 4 10 schedule may be worked during Monday thru8/18/2009\$49.89\$59.39Third Year<br>Fourth Year\$41.75\$51.93\$62.11Fourth Year<br>Fourth Year\$44.42\$55.93\$67.45Sequestor: TROY SCHOOL DISTRICT<br>Project Description: CARPET REPLACEMENTCofficial Request on the construction site, in a consplicuous<br>place, a copy of all prevailing wage and fringe  |                        |  |            |            |                     |             |                 |               |  |
| Apprentice 4<br>Apprentice 5\$39.25\$48.48\$58.20Apprentice 6\$40.47\$50.30\$60.64Apprentice 6\$41.87\$52.40\$63.44Sewer Relining<br>Class I-Operator of audio visual CCTV system including<br>remote in-ground cutter and other equipment used in<br>conjunction with CCTV system.SR-I\$40.32\$54.65\$68.97 H H H H H H H H DClass II-Operator of hot water heaters and circulation<br>system; water jetters; and vacuum and mechanical debris<br>removal systems and those assisting.SR-II\$38.79\$52.35\$65.91 H H H H H H H DSheet Metal Worker<br>Sheet Metal WorkerSHM-80<br>Second Year\$57.23\$74.59\$91.94 H H D H D D D DA 1 0 schedule may be worked during Monday thru8/18/2009\$77.23\$74.59\$91.94 H H D H D D D DA 1 0 schedule may be worked during Monday thru8/18/2009\$47.92\$56.75First Year<br>Second Year<br>Third Year\$41.75\$51.93\$62.11First Year<br>Second Year\$44.22\$55.93\$67.45Fifth Year<br>Fifth Year\$44.12\$59.99\$72.85Official Request 396<br>Requestor: TROY SCHOOL DISTRICT<br>Project Description: CARPET REPLACEMENTContractor and subcontractor shall keep<br>posted on the construction site, in a conspicuous<br>place, a copy of all prevailing wage and fringe  |                        |  |            |            |                     |             |                 |               |  |
| Apprentice 5<br>Apprentice 6\$40.47\$50.30\$60.64Sewer Relining<br>Class I-Operator of audio visual CCTV system including<br>conjunction with CCTV system.SR-I\$40.32\$54.65\$68.97Class II-Operator of hot water heaters and circulation<br>system; water jetters; and vacuum and mechanical debris<br>removal systems and those assisting.SR-II\$40.32\$52.35\$65.91HH<   |                        |  |            |            |                     |             |                 |               |  |
| Saver Relining<br>Class I-Operator of audio visual CCTV system including<br>remote in-ground cutter and other equipment used in<br>conjunction with CCTV system.   SR-I   \$40.32   \$54.65   \$68.97 H H H H H H H D     Class II-Operator of hot water heaters and circulation<br>system; water jetters; and vacuum and mechanical debris<br>removal systems and those assisting.   SR-II   \$38.79   \$52.35   \$65.91 H H H H H H H D     Sheet Metal Worker<br>Sheet Metal Worker<br>A 4 10 schedule may be worked during Monday thru   SHM-80   \$57.23   \$74.59   \$91.94 H H D H D D D D     A 10 schedule may be worked during Monday thru   8/18/2009   \$71.92   \$56.75     First Year<br>Second Year<br>Third Year<br>Fourth Year<br>Fifth Year   \$39.07   \$47.92   \$56.75     Official Request 396<br>Requestor: TROY SCHOOL DISTRICT<br>Project Description: CARPET REPLACEMENT   Structor and subcontractor shall keep<br>posted on the construction site, in a conspicuous<br>place, a copy of all prevailing wage and fringe  |                        |  |            |            |                     |             |                 |               |  |
| Class I-Operator of audio visual CCTV system including<br>remote in-ground cutter and other equipment used in<br>conjunction with CCTV system.<br>Class II-Operator of hot water heaters and circulation<br>system; water jetters; and vacuum and mechanical debris<br>removal systems and those assisting.<br>Sheet Metal Worker<br>Sheet Metal Worker<br>Sheet Metal Worker<br>A 4 10 schedule may be worked during Monday thru<br>A 4 10 schedule may be worked during Monday thru<br>A 4 10 schedule may be worked during Monday thru<br>A 4 10 schedule may be worked during Monday thru<br>A 5 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2  |                        | Apprentice 6   | 5          |            | \$41.87             | \$52.40     | \$63.44         |               |  |
| system; water jetters; and vacuum and mechanical debris<br>removal systems and those assisting.<br>Sheet Metal Worker<br>Sheet Metal Worker<br>A 4 10 schedule may be worked during Monday thru<br>A 4 10 schedule may be worked during Monday thru<br>A 4 10 schedule may be worked during Monday thru<br>Apprentice Rates:<br>First Year<br>Second Year<br>Third Year<br>Fourth Year<br>Fourth Year<br>Fifth Year<br>Official Request 396<br>Requestor: TROY SCHOOL DISTRICT<br>Project Description: CARPET REPLACEMENT<br>Name<br>State State Stat | Class I-O<br>remote in | perator of audio visual CCTV system including<br>a-ground cutter and other equipment used in | SR-I       | 11/10/2009 | \$40.32             | \$54.65     | \$68.97 H I     | H H H H H D N |  |
| Sheet Metal Worker   SHM-80   \$57.23   \$74.59   \$91.94   H H D H D D D D   D     A 4 10 schedule may be worked during Monday thru   8/18/2009   \$18/2009   \$11.94   H H D H D D D D   D     A 4 10 schedule may be worked during Monday thru   8/18/2009   \$18/2009   \$11.94   H H D H D D D D   D     A 4 10 schedule may be worked during Monday thru   Apprentice Rates:   \$39.07   \$47.92   \$56.75   \$50.39   \$50.39   \$51.93   \$62.11   \$50.39   \$62.11   \$67.45   \$51.93   \$62.11   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$62.11   \$50.93   \$67.45   \$61.42   \$55.93   \$67.45   \$51.93   \$62.11   \$50.93   \$62.11   \$50.93   \$62.11   \$50.93   \$62.11   \$50.9   | system; v              | vater jetters; and vacuum and mechanical debris  | SR-II      | 11/10/2009 | \$38.79             | \$52.35     | \$65.91 H I     | H H H H H D N |  |
| Sheet Metal Worker   SHM-80   \$57.23   \$74.59   \$91.94   H H D H D D D D   D     A 4 10 schedule may be worked during Monday thru   8/18/2009   \$18/2009   \$11.94   H H D H D D D D   D     A 4 10 schedule may be worked during Monday thru   8/18/2009   \$18/2009   \$11.94   H H D H D D D D   D     A 4 10 schedule may be worked during Monday thru   Apprentice Rates:   \$39.07   \$47.92   \$56.75   \$50.39   \$50.39   \$51.93   \$62.11   \$50.39   \$62.11   \$67.45   \$51.93   \$62.11   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$67.45   \$51.93   \$62.11   \$50.93   \$67.45   \$61.42   \$55.93   \$67.45   \$51.93   \$62.11   \$50.93   \$62.11   \$50.93   \$62.11   \$50.93   \$62.11   \$50.9   | Sheet M                | etal Worker  |            |            |                     |             |                 |               |  |
| A 4 10 schedule may be worked during Monday thru      A 4 10 schedule may be worked during Monday thru   8/18/2009     Apprentice Rates:   First Year     First Year   \$39.07   \$47.92   \$56.75     Second Year   \$40.39   \$49.89   \$59.39     Third Year   \$41.75   \$51.93   \$62.11     Fourth Year   \$44.42   \$55.93   \$67.45     Fifth Year   \$47.12   \$59.99   \$72.85     Official Request 396   Official Rate Schedule     Requestor:   TROY SCHOOL DISTRICT   Every contractor and subcontractor shall keep     Project Description:   CARPET REPLACEMENT   Every contractor and subcontractor shall keep  |                        |  | SHM-80     |            | \$57.23             | \$74.59     | \$91.94 H I     | H D H D D D Y |  |
| First Year\$39.07\$47.92\$56.75Second Year\$40.39\$49.89\$59.39Third Year\$41.75\$51.93\$62.11Fourth Year\$44.42\$55.93\$67.45Fifth Year\$47.12\$59.99\$72.85Official Request 396Official Rate ScheduleRequestor: TROY SCHOOL DISTRICTEvery contractor and subcontractor shall keepProject Description: CARPET REPLACEMENTposted on the construction site, in a conspicuous<br>place, a copy of all prevailing wage and fringe  | A 4 10 sc              | hedule may be worked during Monday thru  |            | 8/18/2009  |                     | ·           |                 |               |  |
| Second Year   \$40.39   \$49.89   \$59.39     Third Year   \$41.75   \$51.93   \$62.11     Fourth Year   \$44.42   \$55.93   \$67.45     Fifth Year   \$47.12   \$59.99   \$72.85     Official Request 396   Official Rate Schedule     Requestor:   TROY SCHOOL DISTRICT   Every contractor and subcontractor shall keep     Project Description:   CARPET REPLACEMENT   posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe   |                        | Apprentice   | Rates:     |            |                     |             |                 |               |  |
| Third Year   \$41.75   \$51.93   \$62.11     Fourth Year   \$44.42   \$55.93   \$67.45     Fifth Year   \$47.12   \$59.99   \$72.85     Official Request 396   Official Rate Schedule     Requestor: TROY SCHOOL DISTRICT   Every contractor and subcontractor shall keep     Project Description: CARPET REPLACEMENT   posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe   |                        | First Year   |            |            | \$39.07             | \$47.92     | \$56.75         |               |  |
| Fourth Year   \$44.42   \$55.93   \$67.45     Fifth Year   \$47.12   \$59.99   \$72.85     Official Request 396   Official Rate Schedule     Requestor:   TROY SCHOOL DISTRICT   Every contractor and subcontractor shall keep     Project Description:   CARPET REPLACEMENT   posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe  |                        | Second Yea   | r          |            | \$40.39             | \$49.89     | \$59.39         |               |  |
| Official Request 396<br>Requestor: TROY SCHOOL DISTRICT<br>Project Description: CARPET REPLACEMENT<br>Official Rate Schedule<br>Every contractor and subcontractor shall keep<br>posted on the construction site, in a conspicuous<br>place, a copy of all prevailing wage and fringe   |                        | Fourth Year  |            |            | \$44.42             | \$55.93     | \$67.45         |               |  |
| Requestor:   TROY SCHOOL DISTRICT   Every contractor and subcontractor shall keep     Project Description:   CARPET REPLACEMENT   posted on the construction site, in a conspicuous     place, a copy of all prevailing wage and fringe   | <u><u></u></u>         |  |            |            | φ <del>4</del> 1.12 |             |                 | to Schodulo   |  |
| Project Description: CARPET REPLACEMENT posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe   |                        |  |            | Fve        | erv contract        |             |                 |               |  |
|   |                        |  |            | pos        | sted on the o       | constructio | on site, in a c | onspicuous    |  |
| County: Oakland Page 22 of 26   | Proje                  | ct Number: 2 HS-2 MS-1 Elem-International Aca<br>County: Oakland                             | demy East  |            |                     |             | n a contract.   |               |  |

Page 22 of 26

**Issue Date:** 3/22/2010

Contract must be awarded by: 6/20/2010

Page 23 of 26

| Name Description Updated Ho  | aight<br>ourly | Fime and<br>a Half<br>======== | Double<br>Time       | Overtime<br>Provision |
|--|----------------|--------------------------------|----------------------|-----------------------|
|  | =====          | =========                      |                      |                       |
|  |                |                                |                      |                       |
|  | \$39.32        | \$51.57                        | \$63.82 H H          | н н н н н р ү         |
| 9/2/2009   |                |                                |                      |                       |
| Sprinkler Fitter   |                |                                |                      |                       |
| 1  | \$59.87        | \$78.91                        | \$97.95 H H          | IDHDDDY               |
| 4 ten hour days allowed Monday-Friday only in those 12/29/2009<br>weeks containing a holiday and the preceding or<br>succeeding the holiday week |                |                                |                      |                       |
| Apprentice Rates:  |                |                                |                      |                       |
| 1st Period \$  | \$23.88        | \$31.49                        | \$39.11              |                       |
| 2nd Period \$  | \$38.93        | \$47.50                        | \$56.07              |                       |
| 3rd Period \$  | \$40.83        | \$50.35                        | \$59.87              |                       |
| 4th Period \$  | \$42.73        | \$53.20                        | \$63.67              |                       |
|  | \$44.64        | \$56.07                        | \$67.49              |                       |
|  | \$46.54        | \$58.91                        | \$71.29              |                       |
|  | \$48.45        | \$61.78                        | \$75.11              |                       |
|  | \$50.35        | \$64.63                        | \$78.91              |                       |
|  | \$52.25        | \$67.48                        | \$82.71              |                       |
| 10th Period \$   | \$54.16        | \$70.35                        | \$86.53              |                       |
| Terrazzo   |                | <b>*</b>                       | <b>*</b> ~~ ~~ · · · |                       |
|  | \$41.84        | \$52.56                        | \$63.28 H H          | IDHDDDV               |
| A 4 ten workweek may be worked Monday thru 8/11/2009<br>Thursday or Tuesday thru Friday.   |                |                                |                      |                       |
| Apprentice Rates:  |                |                                |                      |                       |
| Level 1 \$   | \$18.11        | \$24.00                        | \$29.89              |                       |
| Level 2  | \$19.25        | \$25.71                        | \$32.17              |                       |
| Level 3 \$   | \$25.69        | \$32.40                        | \$39.12              |                       |
| Level 4 \$   | \$27.09        | \$34.50                        | \$41.92              |                       |
|  | \$28.53        | \$36.15                        | \$43.77              |                       |
|  | \$30.07        | \$38.06                        | \$46.06              |                       |
|  | \$31.68        | \$39.73                        | \$47.79              |                       |
| Level 8 \$   | \$33.10        | \$41.42                        | \$49.74              |                       |

Official Request 396 Requestor: TROY SCHOOL DISTRICT Project Description: CARPET REPLACEMENT Official Rate Schedule Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous

Project Number: 2 HS-2 MS-1 Elem-International Academy East County: Oakland

Page 23 of 26

place, a copy of all prevailing wage and fringe

benefit rates prescribed in a contract.

Issue Date: 3/22/2010

6/20/2010 Contract must be awarded by:

| Page 24 of 26  |           |                 |                      |                    |                                     |                       |  |  |
|--|-----------|-----------------|----------------------|--------------------|-------------------------------------|-----------------------|--|--|
| <u>Classification</u><br>Name Description                                      |           | Last<br>Updated | Straight 1<br>Hourly | a Half             | Double<br>Time                      | Overtime<br>Provision |  |  |
|  | BR1-TRW   |                 | ========<br>\$47.31  | =======<br>\$60.77 | ========<br>\$74 22  H              | н D H D D D D Y       |  |  |
| A 4 ten workweek may be worked Monday thru<br>Thursday or Tuesday thru Friday. |           | 8/11/2009       | <i>Ф</i> 11.01       | φ <b>σ</b> στη     | <i><i><i>v</i>iiiiiiiiiiiii</i></i> |                       |  |  |
| Apprenti   | ce Rates: |                 |                      |                    |                                     |                       |  |  |
| Level 1  |           |                 | \$23.92              | \$31.19            | \$38.47                             |                       |  |  |
| Level 2  |           |                 | \$26.83              | \$34.85            | \$42.87                             |                       |  |  |
| Level 3  |           |                 | \$31.79              | \$40.02            | \$48.26                             |                       |  |  |
| Level 4  |           |                 | \$34.40              | \$43.55            | \$52.69                             |                       |  |  |
| Level 5  |           |                 | \$36.55              | \$45.94            | \$55.33                             |                       |  |  |
| Level 6  |           |                 | \$40.04              | \$51.10            | \$62.16                             |                       |  |  |
| Level 7  |           |                 | \$40.67              | \$51.90            | \$63.14                             |                       |  |  |
| Level 8  |           |                 | \$41.56              | \$53.24            | \$64.92                             |                       |  |  |
| Tile   |           |                 | • • • • •            |                    | <b>.</b>                            |                       |  |  |
| Tile Finisher  | BR1-TF    | 0/44/0000       | \$41.39              | \$51.89            | \$62.38 H                           | HDHDDDY               |  |  |
| A 4 ten workweek may be worked Monday thru<br>Thursday or Tuesday thru Friday. |           | 8/11/2009       |                      |                    |                                     |                       |  |  |
| Apprenti   | ce Rates: |                 |                      |                    |                                     |                       |  |  |
| Level 1  |           |                 | \$18.11              | \$24.00            | \$29.89                             |                       |  |  |
| Level 2  |           |                 | \$19.25              | \$25.71            | \$32.17                             |                       |  |  |
| Level 3  |           |                 | \$25.69              | \$32.40            | \$39.12                             |                       |  |  |
| Level 4  |           |                 | \$27.09              | \$34.50            | \$41.92                             |                       |  |  |
| Level 5  |           |                 | \$28.53              | \$36.15            | \$43.77                             |                       |  |  |
| Level 6  |           |                 | \$30.07              | \$38.06            | \$46.06                             |                       |  |  |
| Level 7  |           |                 | \$31.68              | \$39.73            | \$47.79                             |                       |  |  |
| Level 8  |           |                 | \$33.10              | \$41.42            | \$49.74                             |                       |  |  |
| File Layer   | BR1-TL    |                 | \$47.26              | \$60.69            | <b>\$74.12</b> H                    | Н О Н О О О У         |  |  |
| A 4 ten workweek may be worked Monday thru<br>Thursday or Tuesday thru Friday. |           | 8/11/2009       |                      |                    |                                     |                       |  |  |
| Apprenti   | ce Rates: |                 |                      |                    |                                     |                       |  |  |
| Level 1  |           |                 | \$23.92              | \$31.19            | \$38.47                             |                       |  |  |
| Level 2  |           |                 | \$26.83              | \$34.85            | \$42.87                             |                       |  |  |
| Level 3  |           |                 | \$31.79              | \$40.02            | \$48.26                             |                       |  |  |
| Level 4  |           |                 | \$34.40              | \$43.55            | \$52.69                             |                       |  |  |
| Level 5  |           |                 | \$36.55              | \$45.94            | \$55.33                             |                       |  |  |
| Level 6  |           |                 | \$40.04              | \$51.10            | \$62.16                             |                       |  |  |
| Level 7  |           |                 | \$40.67              | \$51.90            | \$63.14                             |                       |  |  |
| Level 8  |           |                 | \$41.56              | \$53.24            | \$64.92                             |                       |  |  |
| Fruck Driver   |           |                 |                      | •                  |                                     |                       |  |  |
| on all trucks of 8 cubic yard capacity or less                                 | TM-RB1    | 9/17/2009       | \$36.84              | \$36.44            | Н                                   | ННННННҮ               |  |  |
| Official Request 396   |           |                 |                      | C                  | official R                          | ate Schedule          |  |  |

Requestor: TROY SCHOOL DISTRICT Project Description: CARPET REPLACEMENT Project Number: 2 HS-2 MS-1 Elem-International Academy East

County: Oakland

#### **Official Rate Schedule**

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 24 of 26

# Official 2010 Prevailing Wage Rates for State Funded Projects Issue Date: 3/22/2010 Contract must be awarded by: 6/20/2010

| Page 25 of 26   |   |                 |  |  |   |  |  |  |
|---|---|-----------------|--|--|---|--|--|--|
| <u>Classification</u><br>Name Description   |   | Last<br>Updated | Straight T<br>Hourly                     | Fime and<br>a Half                       | Double Overtime<br>Time Provision   |  |  |  |
| of all trucks of 8 cubic yard capacity or over  | TM-RB1A   | 9/17/2009       | \$36.94                                  | \$36.59                                  | ннннннү   |  |  |  |
| on euclid type equipment  | TM-RB1B   | 9/17/2009       | \$37.09                                  | \$36.81                                  | ННННННҮ   |  |  |  |
| Jnderground Laborer Open Cut, Class I<br>Construction Laborer   | LAUC-Z1-1   | 9/10/2009       | \$34.39                                  | \$45.00                                  | <b>\$55.61</b> H H H H H H H D Y  |  |  |  |
|   | Apprentice Rates:<br>0-1,000 work hours<br>1,001-2,000 work hours<br>2,001-3,000 work hours<br>3,001-4,000 work hours |                 | \$29.61<br>\$30.57<br>\$31.52<br>\$33.43 | \$37.83<br>\$39.27<br>\$40.70<br>\$43.56 | \$46.05<br>\$47.97<br>\$49.87<br>\$53.69  |  |  |  |
| Underground Laborer Open Cut, Class II<br>Mortar and material mixer, concrete form ma<br>man, well point man, manhole, headwall and<br>builder, guard rail builders, headwall, seawal<br>dock builder and fence erector.  | I catch basin   | 9/10/2009       | \$34.50                                  | \$45.17                                  | <b>\$55.83</b> Н Н Н Н Н Н Н D Y  |  |  |  |
|   | Apprentice Rates:<br>0-1,000 work hours<br>1,001-2,000 work hours<br>2,001-3,000 work hours<br>3,001-4,000 work hours |                 | \$29.69<br>\$30.65<br>\$31.62<br>\$33.54 | \$37.95<br>\$39.39<br>\$40.84<br>\$43.72 | \$46.21<br>\$48.13<br>\$50.07<br>\$53.91  |  |  |  |
| <b>Underground Laborer Open Cut, Class III</b><br>Nir, gasoline and electric tool operator, vibra<br>Irillers, pump man, tar kettle operator, brace<br>einforced steel or mesh man (e.g. wire mes<br>lowel bars, etc.), cement finisher, welder, pi<br>ind boring man, wagon drill and air track op<br>oncrete saw operator (under 40 h.p.), wind<br>ugger man, and directional boring man. | ers, rodder,<br>h, steel mats,<br>ipe jacking<br>erator and   | 9/10/2009       | \$34.55                                  | \$45.24                                  | \$55.93 Н Н Н Н Н Н Н О Ү   |  |  |  |
|   | Apprentice Rates:   |                 |  |  |   |  |  |  |
|   | 0-1,000 work hours<br>1,001-2,000 work hours<br>2,001-3,000 work hours<br>3,001-4,000 work hours                      |                 | \$29.73<br>\$30.69<br>\$31.66<br>\$33.59 | \$38.01<br>\$39.45<br>\$40.90<br>\$43.80 | \$46.29<br>\$48.21<br>\$50.15<br>\$54.01  |  |  |  |
| Jnderground Laborer Open Cut, Class IV<br>Trench or excavating grade man.   | LAUC-Z1-4   | 9/10/2009       | \$34.63                                  | \$45.36                                  | <b>\$56.09</b> Н Н Н Н Н Н Н Д Ү  |  |  |  |
|   | Apprentice Rates:<br>0-1,000 work hours<br>1,001-2,000 work hours<br>2,001-3,000 work hours<br>3,001-4,000 work hours | 11012007        | \$29.79<br>\$30.76<br>\$31.73<br>\$33.66 | \$38.10<br>\$39.56<br>\$41.01<br>\$43.90 | \$46.41<br>\$48.35<br>\$50.29<br>\$54.15  |  |  |  |
| Official Request 396<br>Requestor: TROY SCHOOL DIST<br>Project Description: CARPET REPLACEM<br>Project Number: 2 HS-2 MS-1 Elem-Inte  | ENT   | pos<br>pla      | sted on the co                           | r and sub<br>onstructio<br>all prevai    | Official Rate Schedule<br>contractor shall keep<br>on site, in a conspicuous<br>ling wage and fringe<br>n a contract. |  |  |  |
| County: Oakland   |   |                 |  |  | Page 25 of 26   |  |  |  |

Page 25 of 26

**Issue Date:** 3/22/2010

Contract must be awarded by: 6/20/2010

Page 26 of 26

|                      |                                  | Page 26                          | of 26                                   |                      |                         |   |                       |
|----------------------|----------------------------------|----------------------------------|---|----------------------|-------------------------|---|-----------------------|
| <u>Class</u><br>Name | <u>sification</u><br>Description | -                                | Last<br>Updated                         | Straight 1<br>Hourly | Time and<br>a Half      | Double<br>Time                          | Overtime<br>Provision |
| vanie<br>=======     |                                  |                                  |   | ===========          | a naii<br>=========     | ======================================= | FIOVISION             |
| Inderard             | ound Laborer Open Cut, (         | Class V                          |   |                      |                         |   |                       |
| Pipe Laye            | •                                | LAUC-Z1-5                        |   | \$34.69              | \$45.45                 | <b>\$56.21</b> H H                      | НННННРҮ               |
| . ,                  |                                  |                                  | 9/10/2009                               |                      |                         |   |                       |
|                      |                                  | Apprentice Rates:                |   |                      |                         |   |                       |
|                      |                                  | 0-1,000 work hours               |   | \$29.83              | \$38.16                 | \$46.49                                 |                       |
|                      |                                  | 1,001-2,000 work hours           |   | \$30.81              | \$39.63                 | \$48.45                                 |                       |
|                      |                                  | 2,001-3,000 work hours           |   | \$31.78              | \$41.08                 | \$50.39                                 |                       |
|                      |                                  | 3,001-4,000 work hours           |   | \$33.72              | \$44.00                 | \$54.27                                 |                       |
| Jndergro             | ound Laborer Open Cut, (         | Class VI                         |   |                      |                         |   |                       |
| Grouting r           | man, top man assistant, au       | udio visual television LAUC-Z1-6 |   | \$32.14              | \$41.63                 | \$51.11 H H                             | НННННРҮ               |
| operations           | s and all other operations i     | n connection with                | 9/10/2009                               |                      |                         |   |                       |
|                      | cuit television inspection, p    |                                  |   |                      |                         |   |                       |
| 0                    | ork and the installation an      | d repair of water                |   |                      |                         |   |                       |
| service pi           | pe and appurtenances.            |                                  |   |                      |                         |   |                       |
|                      |                                  | Apprentice Rates:                |   |                      |                         |   |                       |
|                      |                                  | 0-1,000 work hours               |   | \$27.92              | \$35.30                 | \$42.67                                 |                       |
|                      |                                  | 1,001-2,000 work hours           |   | \$28.77              | \$36.57                 | \$44.37                                 |                       |
|                      |                                  | 2,001-3,000 work hours           |   | \$29.61              | \$37.83                 | \$46.05                                 |                       |
|                      |                                  | 3,001-4,000 work hours           |   | \$31.30              | \$40.36                 | \$49.43                                 |                       |
| Inderara             | ound Laborer Open Cut, (         |                                  |   |                      |                         |   |                       |
| •                    | on laborer, seeding, soddin      |                                  |   | \$28.76              | \$36.56                 | \$44.35 H H                             | ннннрү                |
|                      | and topsoil grading and th       | 3, 1 3, 1 3,                     | 9/10/2009                               | <i>\\</i> 20170      | φου.ου                  | ¢11.00 H H                              |                       |
|                      | such as replacing mail boxe      |                                  | ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, |                      |                         |   |                       |
|                      | agstones etc.                    |                                  |   |                      |                         |   |                       |
|                      |                                  | Annuantics Detect                |   |                      |                         |   |                       |
|                      |                                  | Apprentice Rates:                |   | <b>*</b> • • • • •   | <b>*</b> • • <b>-</b> - | <b>•</b> • <b>-</b> ••                  |                       |
|                      |                                  | 0-1,000 work hours               |   | \$25.39              | \$31.50                 | \$37.61                                 |                       |
|                      |                                  | 1,001-2,000 work hours           |   | \$26.06              | \$32.50                 | \$38.95                                 |                       |
|                      |                                  | 2,001-3,000 work hours           |   | \$26.74              | \$33.52                 | \$40.31                                 |                       |
|                      |                                  | 3,001-4,000 work hours           |   | \$28.09              | \$35.55                 | \$43.01                                 |                       |

Official Request 396 Requestor: TROY SCHOOL DISTRICT Project Description: CARPET REPLACEMENT

Project Number: 2 HS-2 MS-1 Elem-International Academy East County: Oakland

#### **Official Rate Schedule**

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 26 of 26

#### **UNDERGROUND ENGINEERS**

#### CLASS I

Backfiller Tamper, Backhoe, Batch Plant Operator, Clam-Shell, Concrete Paver (2 drums or larger), Conveyor Loader (Euclid type), Crane (crawler, truck type or pile driving), Dozer, Dragline, Elevating Grader, End Loader, Gradall (and similar type machine), Grader, Power Shovel, Roller (asphalt), Scraper (self propelled or tractor drawn), Side Broom Tractor (type D-4 or larger), Slope Paver, Trencher (over 8' digging capacity), Well Drilling Rig, Mechanic, Slip Form Paver, Hydro Excavator.

#### CLASS II

Boom Truck (power swing type boom), Crusher, Hoist, Pump (1 or more 6" discharge or larger gas or diesel powered by generator of 300 amps or more, inclusive of generator), Side Boom Tractor (smaller than type D-4 or equivalent), Tractor (pneu-tired, other than backhoe or front end loader), Trencher (8' digging capacity and smaller), Vac Truck.

#### CLASS III

Air Compressors (600 cfm or larger), Air Compressors (2 or more less than 600 cfm), Boom Truck (non-swinging, non-powered type boom), Concrete Breaker (self-propelled or truck mounted, includes compressor), Concrete Paver (1 drum, ½ yard or larger), Elevator (other than passenger), Maintenance Man, Mechanic Helper, Pump (2 or more 4" up to 6" discharge, gas or diesel powered, excluding submersible pump), Pumpcrete Machine (and similar equipment), Wagon Drill Machine, Welding Machine or Generator (2 or more 300 amp or larger, gas or diesel powered).

#### CLASS IV

Boiler, Concrete Saw (40HP or over), Curing Machine (self-propelled), Farm Tractor (w/attachment), Finishing Machine (concrete), Firemen, Hydraulic Pipe Pushing Machine, Mulching Equipment, Oiler (2 or more up to 4", exclude submersible), Pumps (2 or more up to 4" discharge if used 3 hrs or more a day-gas or diesel powered, excluding submersible pumps), Roller (other than asphalt), Stump Remover, Vibrating Compaction Equipment (6' wide or over), Trencher (service) Sweeper (Wayne type and similar equipment), Water Wagon, Extend-a-Boom Forklift.

#### HAZARDOUS WASTE ABATEMENT ENGINEERS

#### CLASS I

Backhoe, Batch Plant Operator, Clamshell, Concrete Breaker when attached to hoe, Concrete Cleaning Decontamination Machine Operator, Concrete Pump, Concrete Paver, Crusher, Dozer, Elevating Grader, Endloader, Farm Tractor (90 h.p. and higher), Gradall, Grader, Heavy Equipment Robotics Operator, Hydro Excavator, Loader, Pug Mill, Pumpcrete Machines, Pump Trucks, Roller, Scraper (self-propelled or tractor drawn), Side Boom Tractor, Slip Form Paver, Slope Paver, Trencher, Ultra High Pressure Waterjet Cutting Tool System Operator, Vactors, Vacuum Blasting Machine Operator, Vertical Lifting Hoist, Vibrating Compaction Equipment (self-propelled), and Well Drilling Rig.

#### CLASS II

Air Compressor, Concrete Breaker when not attached to hoe, Elevator, End Dumps, Equipment Decontamination Operator, Farm Tractor (less than 90 h.p.), Forklift, Generator, Heater, Mulcher, Pigs (Portable Reagent Storage Tanks), Power Screens, Pumps (water), Stationary Compressed Air Plant, Sweeper, Water Wagon and Welding Machine.

Revised: 05/23/08

#### Michigan Department Energy, Labor & Economic Growth Wage & Hour Division Overtime Provisions for MICHIGAN PREVAILING WAGE RATE COMMERCIAL SCHEDULE

1. Overtime is represented as a nine character code. Each character represents a certain period of time after the first 8 hours Monday thru Friday.

|               | Monday thru Friday | Saturday | Sunday & Holidays | Four 10s |
|---------------|--------------------|----------|-------------------|----------|
| First 8 Hours |                    | 4        |                   |          |
| 9th Hour      | 1                  | 5        | 8                 |          |
| 10th Hour     | 2                  | 6        |                   | 9        |
| Over 10 hours | 3                  | 7        |                   |          |

Overtime for Monday thru Friday after 8 hours:

the 1st character is for time worked in the 9th hour (8.1 - 9 hours) the 2nd character is for time worked in the 10th hour (9.1 - 10 hours) the 3rd character is for time worked beyond the 10th hour (10.1 and beyond)

#### Overtime on Saturday:

the 4th character is for time worked in the first 8 hours on Saturday (0 - 8 hours) the 5th character is for time worked in the 9th hour on Saturday (8.1 - 9 hours) the 6th character is for time worked in the 10th hour (9.1 - 10 hours) the 7th character is for time worked beyond the 10th hour (10.01 and beyond)

#### Overtime on Sundays & Holidays

The 8th character is for time worked on Sunday or on a holiday

#### <u>Four Ten Hour Days</u>

The 9th character indicates if an optional 4-day 10-hour per day workweek can be worked **between Monday** and Friday without paying overtime after 8 hours worked, unless otherwise noted in the rate schedule. To utilize a 4 ten workweek, notice is required from the employer to employee prior to the start of work on the project.

- 2. Overtime Indicators Used in the Overtime Provision:
  - H means TIME AND ONE-HALF due
  - X means TIME AND ONE-HALF due after 40 HOURS worked
  - D means DOUBLE PAY due
  - Y means YES an optional 4-day 10-hour per day workweek can be worked without paying overtime after 8 hours worked
  - N means NO an optional 4-day 10-hour per day workweek  $can \ not$  be worked without paying overtime after 8 hours worked

#### 3. EXAMPLES:

HHHHHHDN - This example shows that the  $1\frac{1}{2}$  rate must be used for time worked after 8 hours Monday thru Friday (*characters 1 - 3*); for all hours worked on Saturday,  $1\frac{1}{2}$  rate is due (*characters 4 - 7*). Work done on Sundays or holidays must be paid double time (*character 8*). The N (*character 9*) indicates that 4 ten-hour days is not an acceptable workweek at regular pay.

XXXHHHHDY - This example shows that the  $1\frac{1}{2}$  rate must be used for time worked after 40 hours are worked Monday thru Friday (*characters 1-3*); for hours worked on Saturday,  $1\frac{1}{2}$  rate is due (*characters 4 – 7*). Work done on Sundays or holidays must be paid double time (*character 8*). The Y (*character 9*) indicates that 4 ten-hour days <u>is</u> an acceptable alternative workweek. (REV 09/29/09) Troy School District Flooring Demolition/Installation Bid 9667

# **ADDENDUM 1**

#### **Hill Elementary**

ADD: Common Area between Classroom 1 through 5 (Architecture Number 305)

#### Larson Middle School

Classroom #408: Change from Nora Flooring to Interface Carpet Tile as specified

#### Troy High School

ADD: Head Custodian Office and Custodial Lounge – Nora Flooring as specified

#### **Pricing Sheet:**

Amended per attached

## Troy School District Flooring Demolition / Installation Bid 9667

# {<u>AMENDED</u>} PRICING SHEET

#### LOCATION **TOTAL COST** Athens High School \$ \$ Boulan Park Middle School Hill Elementary School \$ International Academy East Larson Middle School Troy High School Carpet Ś **Classrooms and Office Spaces Troy High School** Rubber Flooring \$ **Corridors and Athletic Classrooms**

The above quoted cost is to include: removal and disposal of old flooring, all materials necessary to completely install according to manufacturer's specifications, labor, shipping and all other charges required to complete the job according to the above specifications.

All bidders are notified that the terms and specifications contained within this Request for Proposal will form the basis for any contract entered into for this work. Troy School District will issue a purchase order once final award is made by its Board of Education. In the event that a conflict should arise between standard terms utilized on the purchase order and this Request for Proposal, the terms and conditions on the Request for Proposal shall take precedent.

| Company: |        |      |  |
|----------|--------|------|--|
| Address: |        |      |  |
| City:    | State: | Zip: |  |
| Phone:   | Fax:   |      |  |

# Troy School District Flooring Demolition/Installation Bid 9667

|   | Co | onventional<br>Carpet    | Co | hn's Flooring    | S  | olar Carpet          |
|---|----|--------------------------|----|------------------|----|----------------------|
| Athens  | \$ | 245,300.00               |    | no bid           |    | no bid               |
| Boulan  |    | 48,290.00                |    | 56,240.00        |    | 63,799.50            |
| Hill  |    | 102,900.00               |    | no bid           |    | 112,612.50           |
| Int'l Academy East                            |    | 25,570.00                |    | 29,800.00        |    | 31,587.00            |
| Larson  |    | 55,866.00                |    | 69,100.00        |    | 76,988.25            |
| <b>Troy High</b><br>Carpet<br>Rubber Flooring |    | 219,900.00<br>255,497.00 |    | no bid<br>no bid |    | 264,160.50<br>no bid |
| Alternate: Change specified adhesive          |    | (20,000.00)              |    |                  |    |                      |
| TOTAL   | \$ | 953,323.00               | \$ | 155,140.00       | \$ | 549,147.75           |

Fair Way Tile & Carpet: No Response Floorcraft Floor Covering: No Response Imperial Floor Covering: No Response Metro Wholesale Flooring: No Response Quality Floor Covering: No Response Tri-County Floor Covering: No Response