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SECTION 00100 - ADVERTISEMENT FOR BIDS 
 
DATE: February 26, 2008 

 
PROJECT: Troy School District 

School Technology Systems 
Desktops, Laptops and Peripherals 
TSD Bid No. 9497 
Troy, Michigan 
 

OWNER: Troy School District 
4400 Livernois 
Troy, Michigan 48098 
 

ENGINEER/TECHNOLOGY 
DESIGNER: 

Integrated Design Solutions, LLC 
Architecture, Engineering, Interiors & Technology 
888 W. Big Beaver, Suite 200 
Troy, MI  48084 
(248) 823-2100 
(248) 823-2200 fax 
 

DESIGNER: Wright & Hunter, Inc. 
Technology Advisors 
2126 Kristin 
Troy, MI 48084 
(248) 594-5850 
(248) 594-5851 fax 
 

BIDS RECEIVED: Until 3:00 pm local time on March 20, 2008, the Owner will receive sealed Bids for the 
work as set forth in the Bidding Documents at: 

  
Troy School District 
Purchasing Department 
1140 Rankin 
Troy, Michigan  48083 
 
ATTN:  Frank Lams, Purchasing Supervisor 

 
All Bids will be publicly opened and read aloud at 3:00 pm.  A bid tabulation summary will be available. 
 
The Bidding Documents will be on file on and after March 4, 2008, and may be examined at the following 
locations during regular business hours, Monday through Friday. 
 
World Wide Web: Troy School District 
 http://www.troy.k12.mi.us/purchasing/items_out_for_bid.htm 
 
The offices of: Integrated Design Solutions, LLC, 888 W. Big Beaver, Suite 200, Troy, Michigan 48084, (248) 

823-2100. 
 Construction Association of Michigan, 43636 Woodward Ave., Bloomfield Hills, Michigan 

48302, (248) 972-1000.  
 Plan Room, McGraw Hill Construction, 20475 Woodingham Dr., Detroit, Michigan, 48221, 

(313) 342-6449. 
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The Engineer/Technology Designer will furnish one (1) set of documents to the bidders at no charge. 
 
A pre-bid conference is scheduled for March 13, 2008, at 1:00 pm local time.  All Bidders are responsible for 
attendance at the pre-bid conference.  Bidders shall meet at the Troy School District Services Building, 4420 
Livernois, Troy, Michigan, 48098. 
 
Each Bid shall be accompanied by a Bid Security in the form of a certified check, cashier's check, money 
order or bid bond made payable to Troy School District in an amount not less than five percent (5%) of the 
base bid as a Bid guarantee. 
 
The successful Bidder shall provide a Performance Bond and a Labor and Material Payment Bond covering 
the faithful performance of the Contract and payment of all obligations arising thereunder, each in the 
amount of one hundred percent (100%) of the contract amount.  The cost of such bonds shall be included in 
the Bid. 
 
The bid security of Bidders under consideration will be returned immediately after execution of the Contract 
by the Owner.  The amount of the bid security shall be forfeited to the Owner if the successful Bidder fails to 
enter into a contract and furnish required bonds and insurance certificates within ten (10) days after award of 
Contract. 
 
Withdrawal of any Bid is prohibited for a period of sixty (60) days after the actual date of the opening thereof. 
 
Each Bidder agrees to waive any claim it has or may have with the Owner, the Engineer/Technology Designer 
and their respective employees, arising out of or in connection with the administration, evaluation, or 
recommendation of any bid. 
 
The Owner reserves the right to reject any or all Bids, either in whole or in part, to reject a Bid not 
accompanied by the required bid security or by other data required by the Bidding Documents or to reject a 
Bid which is any way incomplete or irregular and to waive informality and irregularity in the bids and in the 
bidding. 
 
The Owner reserves the right to accept Alternates in any order or combination and to determine the low 
Bidder on the basis of the sum of the base bid and the Alternates accepted to award a bid that is determined 
to be in the Owner's best interest. 
 

END OF ADVERTISEMENT FOR BIDS 
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SECTION 00200 - INSTRUCTIONS TO BIDDERS 

1. DEFINITIONS 

A. Bidding Documents include the Bidding Requirements and the proposed Contract Documents.  
The Bidding Requirements consist of the Advertisement for Bids, Instruction to Bidders, the Bid Form 
and other bidding and contract forms.  The proposed Contract Documents consist of the form of 
an Agreement between Owner and Contractor, General and Supplementary Conditions of the 
Contract, Specifications, Drawings and Addenda issued prior to execution of the Contract. 

B. Addenda are written or graphic instruments issued by the Engineer/Technology Designer prior to 
the execution of the Contract, which modify or interpret the Bidding Documents by additions, 
deletions, clarifications or corrections. 

C. A Bidder is a person or entity who submits a Bid. 

D. A Bid is a complete and properly signed proposal to do the work for the sums stipulated therein 
submitted in accordance with the Bidding Documents. 

E. The Base Bid is the amount stated in the Bid for which the Bidder offers to perform the work as 
described in the Bidding Documents as the base, to which work may be added to or deleted 
from, for the amounts stated in the Alternates. 

F. An Alternate is an amount stated in the Bid Form to be added to or deducted from the amount 
of the Base Bid if the described Alternate is accepted. 

G. A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, 
equipment or services or a portion of the work as described in the Bidding Documents. 

2. SECURING BIDDING DOCUMENTS 

A. Bidding is by public advertisement and invitation.  Copies of the Bidding Documents may be 
obtained from Integrated Design Solutions, LLC, upon conditions set forth in the Advertisement for 
Bids. 

B. Only complete sets of Bidding Documents will be furnished.  The Owner or Engineer/Technology 
Designer assumes no responsibility for errors or misinterpretations resulting from use of incomplete 
sets of Bidding Documents. 

C. All copies of the Bidding Documents received for bidding purposes shall be returned in usable 
condition within ten (10) days of receipt of bids.   

D. Bidding Documents remain the property of the Engineer/Technology Designer. 

3. PREPARATION AND SUBMISSION OF BIDS 

A. Bids shall be submitted on forms bound in the Project Manual of the Bidding Documents. 

B. All blanks on the Bid Form must be filled in by typewriter or by hand in ink. 

C. Amounts shall be expressed in both words and figures.  In case of a discrepancy the amount 
stated in words shall govern. 
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D. Alterations by erasure or interlineations must be initialed by the Bidder. 

E. All Alternates must be bid.  If no change in the Base Bid is required, enter "No Change." 

F. Submit the Bid, along with the bid security and any other documents required to be submitted 
with the Bid, to the Owner, and deliver to the address given in the Advertisement for Bids on or 
before the day and hour set for receipt of the Bids. 

1. Enclose each Bid in a sealed opaque envelope bearing the title of the work Desktops, 
Laptops and Peripherals, TSD Bid No. 9497, the name of the Bidder, and the date and hour 
of the Bid opening, with the notation "SEALED BID ENCLOSED." 

2. Do not change the wording of the Bid Form, and do not add words to, or delete words 
from the Bid Form. 

3. Unauthorized conditions, limitations, or provisions attached to the Bid will be cause for 
rejection of the Bid. 

4. Submit only duplicate signed copies of the Bid.  Clearly distinguish the original bid from the 
duplicated copies of the bid. 

5. It is the sole responsibility of the Bidder to see that his bid is received on time. 
6. Telephonic, telegraphic, facsimile (fax), or e-mail Bids or telephonic, telegraphic, facsimile 

(fax) or e-mail modification of a Bid will not be considered. 
7. Bids received after the time fixed for receiving them will not be considered and will be 

returned to the Bidder unopened. 
8. Properly identified Bids received on time will be publicly opened and read aloud.  A bid 

tabulation summary will be available.  
9. The “AFFIDAVIT OF BIDDER”  found in the bid form must be completed. 

G. The Bidder in submitting a Bid represents that: 

1. The Bidder has read and understands the Bidding Documents, including the Drawings, 
Specifications and other proposed Contract Documents. 

2. The Bid is made in compliance with the Bidding Documents. 
3. The Bidder has visited the site of the Work and become informed as to existing conditions 

and limitations under which the Work is to be performed and included in their Bid a sum to 
cover the cost necessary to perform the Work as set forth in the Bidding Documents.  No 
allowance will be made to a Bidder because of a lack of such examination or knowledge. 

4. The Bid is based upon materials, equipment and systems required by the Bidding 
Documents without exception and without substitutions. 

4. FAMILIAL DISCLOSURE STATEMENT 

A. Each Bid shall be accompanied by the Familial Disclosure Statement in compliance with 
MCL.380.1267.  The Bid proposal must be accompanied by a sworn and notarized statement 
disclosing Familial Relationship that exists between the Bidder or any employee of the Bidder and 
any member of the Board of Education of the School District, or the Superintendent of the School 
District.  The School District will not consider a Bid Proposal that does not include this sworn and 
notarized Disclosure Statement. 

5. BID SECURITY AND BONDS 

A. Each bid shall be accompanied by a certified check, cashier's check, money order or bid bond 
made payable to Troy School District in an amount not less than five percent (5%) of the Base Bid 
as a proposal guarantee.  Bid Bond shall be provided by a company licensed to do business in 
the State of Michigan. 
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B. The successful Bidder shall provide a Performance Bond and a Labor and Material Payment 
Bond, covering the faithful performance of the Contract and payment of all obligations arising 
there under, each in the amount of one hundred percent (100%) of the contract amount.  Bonds 
shall be provided by a company licensed to do business in the State of Michigan.  The cost of 
such bonds shall be included in the Bid. 

C. The Bidder shall deliver the required bonds to the Owner not later than three days following the 
date of execution of the Contract.  If the Work is to be commenced prior thereto in response to a 
letter of intent, the Bidder shall, prior to commencement of the Work, submit evidence 
satisfactory to the Owner that such bonds will be furnished and delivered in accordance with this 
paragraph. 

D. Should the Bidder refuse to enter into a Contract or fail to furnish such bonds, the amount of the 
bid security shall be forfeited to the Owner as liquidated damages, not as a penalty. 

E. The Owner will have the right to retain the bid security of Bidders to whom an award is being 
considered until either the Contract has been executed and bonds have been furnished or the 
specified time has elapsed so that the Bid may be withdrawn or all Bids have been rejected. 

6. MODIFICATIONS AND WITHDRAWAL OF BIDS 

A. A Bidder may not modify, withdraw or cancel a Bid, for a period of sixty (60) days following the 
time and date designated for receipt of Bids, and by submitting a Bid each Bidder shall so agree. 

B. A Bidder may withdraw their Bid, either personally or by written request, at any time prior to the 
scheduled time for receipt of bids.  A withdrawn Bid may be resubmitted up to the date and time 
designated for receipt of Bids. 

C. Prior to the time and date for receipt of Bids, a Bidder may modify a Bid by notice to the party 
receiving Bids, at the place designated for receipt of Bids.  Such notice shall be in writing and 
signed by the Bidder.  Written notice and the signature of the Bidder shall be received, and date 
and time stamped by the receiving party on or before the date and time set for receipt of Bids.  
A change shall be worded as not to reveal the amount of the original Bid. 

7. CONSIDERATION OF BIDS 

A. The Owner reserves the right to reject any or all Bids submitted either in whole or part, to reject a 
bid not accompanied by the required Bid security or by other data required by the Bidding 
Documents or to reject a Bid which is any way incomplete or irregular and to waive informality 
and irregularity in the Bids and in the Bidding. 

B. The Owner reserves the right to accept alternates in any order or combination and to determine 
the low Bidder on the basis of the sum of the Base Bid and the alternates accepted and to make 
the awards that the Owner determines are in its best interest.  The decision of the Owner is final 
and not subject to appeal. 

C. The Owner reserves the right to negotiate with any Bidder without rebidding the project in whole 
or in part. 
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8. EXECUTION OF AGREEMENT 

A. The successful Bidder will be required to execute an AIA Abbreviated Standard Form of 
Agreement between Owner and Contractor, AIA Document A107-1997 in conjunction with the 
Supplementary Conditions and additional conditions as defined within Specification Section 
00800.  The contract documents will be available for review and signatures within seven (7) days 
of contract award.  The owner will issue an owner’s Purchase Order for the owner’s accounting 
purposes only. 

B. The Bidder to whom the Contract is awarded shall, within five (5) calendar days after notice of 
award and receipt of Agreement forms from the Owner, sign and deliver required copies to the 
Owner. 

C. At or prior to delivery of the signed Agreement, the Bidder to whom the Contract is awarded shall 
deliver to the Owner those Certificates of Insurance required by the Owner. 

D. The Owner shall approve Bonds and Certificates of Insurance and any required state or local 
permits before the successful Bidder may proceed with the Work.  Failure or refusal to provide 
Bonds or Certificates of Insurance or required permits in a form satisfactory to the Owner shall 
subject the successful Bidder to loss of time from the allowable construction period equal to the 
time of delay in furnishing the required material. 

E. After award of the Contract and prior to the first payment request, the Bidder to whom the 
Contract is awarded shall deliver to the Owner a schedule of values on a building by building 
basis. 

9. INTERPRETATION OF CONTRACT DOCUMENTS PRIOR TO BIDDING 

A. Bidders shall study and compare the Bidding Documents with each other, shall examine the site 
and local conditions by appointment with the Owner and if in doubt as to the true meaning of 
any part of the Bidding Documents, or finds discrepancies, inconsistencies, ambiguities or errors in 
or omissions from any part of the Bidding Documents, the Bidder may submit to the 
Engineer/Technology Designer a written request for interpretation thereof.  The person submitting 
the request shall be responsible for its prompt delivery.  The bidding schedule is as follows: 

 
Bids Available: March 4, 2008 
Pre-bid Conference: March 13, 2008, 1:00 pm 
Deadline for RFI Submissions: March 14, 2008, 12:00 pm 
Deadline for RFI Responses and Addenda: March 17, 2008, 12:00 pm 
 
Bids Due: March 20, 2008, 3:00 pm 
Bid Opening: March 20, 2008, 3:01 pm 
 
Post Bid Interviews: April 7-9, 2008 
 
Bid Award: April 22, 2008 
 Board of Education Meeting 

B. Interpretation, correction or changes to the proposed Contract Documents will be made only by 
Addendum.  Explanations, interpretations, corrections or changes of the Bidding Documents by 
any other method will not be binding. 
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10. ADDENDA/RESPONSES TO RFI'S 

A. Addenda and responses to RFI's will be posted on the TSD website and plan houses listed on the 
Advertisement for Bids. 

B. Copies of Addenda will be made available for inspection wherever Bidding Documents are on 
file. 

C. Addenda will be issued no later than three (3) days prior to the date for receipt of Bids, except an 
Addendum withdrawing the request for Bids or one which postpones the date for receipt of Bids. 

D. Each Bidder shall ascertain prior to submitting his bid that he has received all Addenda issued 
and shall acknowledge their receipt on the Bid Form. 

E. Each Bidder shall be responsible for compliance with all issued Addenda. 

11. UNIT PRICES 

A. Each bidder must bid on all unit prices listed in the bid proposal that are applicable to his/her bid 
category.  They will be fully considered in awarding the contract. 

B. Bids are considered irregular and may be rejected if unit prices contained in the bid proposal are 
obviously unbalanced either in excess of, or below, reasonable cost analysis values. 

C. Any unit price which, in the sole opinion of the Owner, is unbalanced or excessive, may be re-
jected without affecting the validity of the bid or other unit prices.  An entire bid may be rejected 
if, in the sole opinion of the Owner, rejection of individual unit prices materially affects the bid. 

D. Unit prices shall be firm through substantial completion as defined in the bid specifications. 

E. Unit prices shall be applicable to the additions to or deletions from the scope of work indicated in 
the specifications and may be utilized at any time prior to substantial completion. 

F. Unit prices for deletions from the scope of work may be utilized at any time prior to installation of 
said unit through substantial completion. 

12. SUBSTITUTIONS 

A. No substitutions will be considered prior to receipt of Bids, unless a written request for approval 
has been received by the Engineer/Technology Designer at least ten (10) days prior to the date 
for receipt of Bids.  Such request for substitutions shall include the name of the material or 
equipment for which it is to be substituted and a complete description of the proposed 
substitution including drawings, performance and test data, samples and other information 
necessary for an evaluation.  A statement setting forth changes in other materials, equipment or 
other portions of the Work, shall be included.  The burden of proof of the merit of the proposed 
substitution is upon the proposer.  The Engineer/Technology Designer’s decision of approval or 
disapproval of a proposed substitution shall be final. 

B. If the Engineer/Technology Designer approves a proposed substitution prior to receipt of Bids, 
such approval will be set forth in an Addendum. 
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C. No substitutions will be considered after Contract award unless specifically provided for in the 
Contract Documents. 

13. TAXES 

A. For the purposes of this bid, the Troy School District is tax exempt.  Do not include Federal, State or 
local taxes in the Bid.  The Owner’s federal and state tax exempt number is B38.600.3099. Usage 
taxes shall be included in the base bid price. 

14. PERMITS AND FEES 

A. All Bids shall include costs of all applicable permits and fees. 

15. TIME OF COMPLETION 

A. The Bidder, if awarded the Contract, agrees to complete the Work on or before the Contract 
Completion Date stated in the Bid Form. 

16. PREVAILING WAGE LAW 

A. Prevailing wage rates apply to this project. 

B. The wages and fringe benefits to be paid to each class of worker shall not be less than the wage 
and fringe benefit rates prevailing in the locality in which the work is to be performed, in 
accordance with Act 166 of the State of Michigan Public Acts of 1965 as amended. 

17. EQUAL OPPORTUNITY 

A. The Contractor and the Contractor’s Subcontractors shall not discriminate against any employee 
or applicant for employment because of race, religion, color, sex or national origin.  The 
Contractor shall take steps to insure that applicants are employed, and that employees are 
treated during employment without regard to their race, religion, color, sex or national origin.  
Such action shall include, but not be limited to, the following: employment, upgrading, demotion 
or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including apprenticeship.  The Contractor agrees to 
post in conspicuous places, available to employees and applicants for employment, notices 
setting forth the policies of non-discrimination. 

B. The Contractor and the Contractor’s Subcontractors shall, in all solicitations or advertisements for 
employees placed by them or on their behalf, state that all qualified applicants will receive 
consideration for employment without regard to race, religion, color, sex or national origin. 

18. POST BID INFORMATION 

A. Bidders to whom Contract award is under consideration shall submit to the Engineer/Technology 
Designer, upon request, a properly executed AIA Document A305, Contractor’s Qualification 
Statement. 

END OF SECTION 00200 
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REQUIREMENTS OF THE PREVAILING WAGES ON STATE PROJECTS ACT, PUBLIC ACT 166 OF 1965 
 
The Michigan Department of Labor & Economic Growth determines prevailing rates pursuant to the Prevailing Wages on State 
Projects Act, Public Act 166 of 1965, as amended.  The purpose of establishing prevailing rates is to provide minimum rates of 
pay that must be paid to workers on construction projects for which the state or a school district is the contracting agent and 
which is financed or financially supported by the state.  By law, prevailing rates are compiled from the rates contained in 
collectively bargained agreements which cover the locations of the state projects.  The attached prevailing rates provide an 
hourly rate which includes wage and fringe benefit totals for designated construction mechanic classifications.  The overtime 
rates also include wage and fringe benefit totals.  Please pay special attention to the overtime and premium pay requirements.  
Prevailing wage is satisfied when wages plus fringe benefits paid to a worker are equal to or greater than the required rate. 
State of Michigan responsibilities under the law: 

• The department establishes the prevailing rate for each classification of construction mechanic requested by a 
contracting agent prior to contracts being let out for bid on a state project.  

Contracting agent responsibilities under the law: 
• If a contract is not awarded or construction does not start within 90 days of the date of the issuance of rates, a re-

determination of rates must be requested by the contracting agent.   

• Rates for classifications needed but not provided on the Prevailing Rate Schedule, must be obtained prior to contracts 
being let out for bid on a state project.   

• The contracting agent, by written notice to the contractor and the sureties of the contractor known to the contracting 
agent, may terminate the contractor's right to proceed with that part of the contract, for which less than the prevailing 
rates have been or will be paid, and may proceed to complete the contract by separate agreement with another 
contractor or otherwise, and the original contractor and his sureties shall be liable to the contracting agent for any 
excess costs occasioned thereby. 

Contractor responsibilities under the law: 
• Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all 

prevailing rates prescribed in a contract. 

• Every contractor and subcontractor shall keep an accurate record showing the name and occupation of and the actual 
wages and benefits paid to each construction mechanic employed by him in connection including certified payroll, as 
used in the industry, with said contract.  This record shall be available for reasonable inspection by the contracting 
agent or the department.   

• Each contractor or subcontractor is separately liable for the payment of the prevailing rate to its employees. 

• The prime contractor is responsible for advising all subcontractors of the requirement to pay the prevailing rate prior to 
commencement of work. 

• The prime contractor is secondarily liable for payment of prevailing rates that are not paid by a subcontractor. 

• A construction mechanic shall only be paid the apprentice rate if registered with the United States Department of Labor, 
Bureau of Apprenticeship and Training and the rate is included in the contract. 

Enforcement: 
A person who has information of an alleged prevailing wage violation on a state project may file a complaint with the Wage & 
Hour Division.  The department will investigate and attempt to resolve the complaint informally.  During the course of an 
investigation, if the requested records and posting certification are not made available in compliance with Section 5 of Act 166, 
the investigation will be concluded and a referral to the Office of Prosecuting Attorney for criminal action under Section 7 and/or 
the Office of Attorney General for civil action will be made.  The Office of Attorney General will pursue costs and fees associated 
with a lawsuit if filing is necessary to obtain records. 

A violation of Act 166 may result in the contractor’s name being added to the Prevailing Wage Act Violators List published on 
the division’s website, updated monthly.  This list includes the names and addresses of contractors and subcontractors the 
division has found in violation of Act 166 based on complaints from individuals and third parties.  The Prevailing Wage Act 
Violators List is intended to inform contracting agents of contractors that have violated Act 166 for use in determining who 
should receive state-funded projects. 



  
 

Michigan Department of Labor & Economic Growth  Wage & Hour Division 
OVERTIME PROVISIONS for MICHIGAN PREVAILING WAGE RATE SCHEDULE 
 

1. Overtime is represented as a nine character code.  Each character represents a certain period of time after the first 
8 hours Monday thru Friday.         

 Monday thru Friday    Saturday Sunday & Holidays 

First 8 Hours  4 

9th Hour 1 5 

10th Hour 2 6 

Over 10 hours 3 7 

 
 
8 

 
 Overtime for Monday thru Friday after 8 hours: 
 the 1st character is for time worked in the 9th hour (8.1 - 9 hours) 
 the 2nd character is for time worked in the 10th hour (9.1 - 10 hours) 
 the 3rd character is for time worked beyond the 10th hour (10.1 and beyond) 
 
 Overtime on Saturday: 
 the 4th character is for time worked in the first 8 hours on Saturday (0 - 8 hours) 
 the 5th character is for time worked in the 9th hour on Saturday (8.1 - 9 hours) 
 the 6th character is for time worked in the 10th hour (9.1 - 10 hours) 
 the 7th character is for time worked beyond the 10th hour (10.01 and beyond) 
 
 Overtime on Sundays & Holidays 
 The 8th character is for time worked on Sunday or on a holiday 
  
 The last character indicates if an optional 4-day 10-hour per day workweek can be worked without paying 

overtime after 8 hours worked. 
 

2. Overtime Indicators Used in the Overtime Provision: 
 

 H - means TIME AND ONE-HALF due 
 X - means TIME AND ONE-HALF due after 40 HOURS worked 
 D - means DOUBLE PAY due 
 Y - means YES an optional 4-day 10-hour per day workweek can be worked without  
       paying overtime after 8 hours worked 
 N - means NO an optional 4-day 10-hour per day workweek can not be worked without  
       paying overtime after 8 hours worked 
 

3. EXAMPLES: 
 

HHHHHHHDN  -  This example shows that the 1½ rate must be used for time worked after 8 hours Monday 
thru Friday (characters 1 - 3);  for all hours worked on Saturday, 1½ rate  is due (characters 4 - 7).  Work done 
on Sundays or holidays must be paid double time (character 8).   The N (character 9) indicates that 4 ten-hour 
days is not an acceptable workweek at regular pay. 

 
 XXXHHHHDY -  This example shows that the 1½ rate must be used for time worked after 40 hours are 

worked Monday thru Friday (characters 1-3); for hours worked on Saturday, 1½ rate is due (characters 4 – 7).  
Work done on Sundays or holidays must be paid double time (character 8).  The Y (character 9) indicates that 4 
ten-hour days is an acceptable alternative workweek.      (REV 05/07/04) 

 



(REV 02/13/01) 

ENGINEERS  -  CLASSES OF EQUIPMENT LIST 
 

UNDERGROUND ENGINEERS  HAZARDOUS WASTE ABATEMENT ENGINEERS 
 
CLASS I 
Backfiller Tamper, Backhoe, Batch Plant Operator, Clam-Shell, Concrete 
Paver (2 drums or larger), Conveyor Loader (Euclid type), Crane 
(crawler, truck type or pile driving), Dozer, Dragline, Elevating Grader, 
End Loader, Gradall (and similar type machine), Grader, Power Shovel, 
Roller (asphalt), Scraper (self propelled or tractor drawn), Side Broom 
Tractor (type D-4 or larger), Slope Paver, Trencher (over 8’ digging 
capacity), Well Drilling Rig, Mechanic, Slip Form Paver, Hydro Excavator. 
 
CLASS II 
Boom Truck (power swing type boom), Crusher, Hoist, Pump (1 or more 
6" discharge or larger gas or diesel powered by generator of 300 amps or 
more, inclusive of generator), Side Boom Tractor (smaller than type D-4 
or equivalent), Tractor (pneu-tired, other than backhoe or front end 
loader), Trencher (8’ digging capacity and smaller), Vac Truck. 
 
CLASS III 
Air Compressors (600 cfm or larger), Air Compressors (2 or more less 
than 600 cfm), Boom Truck (non-swinging, non-powered type boom), 
Concrete Breaker (self-propelled or truck mounted, includes compressor), 
Concrete Paver (1 drum, ½ yard or larger), Elevator (other than 
passenger), Maintenance Man, Mechanic Helper, Pump (2 or more 4" up 
to 6" discharge, gas or diesel powered, excluding submersible pump), 
Pumpcrete Machine (and similar equipment), Wagon Drill Machine, 
Welding Machine or Generator (2 or more 300 amp or larger, gas or 
diesel powered). 
 
CLASS IV 
Boiler, Concrete Saw (40HP or over), Curing Machine (self-propelled), 
Farm Tractor (w/attachment), Finishing Machine (concrete), Firemen, 
Hydraulic Pipe Pushing Machine, Mulching Equipment, Oiler (2 or more 
up to 4", exclude submersible), Pumps (2 or more up to 4" discharge if 
used 3 hrs or more a day-gas or diesel powered, excluding submersible 
pumps), Roller (other than asphalt), Stump Remover, Vibrating 
Compaction Equipment (6’ wide or over), Trencher (service) Sweeper 
(Wayne type and similar equipment), Water Wagon, Extend-a-Boom 
Forklift. 
 

  
CLASS I 
Backhoe, Batch Plant Operator, Clamshell, Concrete Breaker when 
attached to hoe, Concrete Cleaning Decontamination Machine 
Operator, Concrete Pump, Concrete Paver, Crusher, Dozer, 
Elevating Grader, Endloader, Farm Tractor (90 h.p. and higher), 
Gradall, Grader, Heavy Equipment Robotics Operator, Loader, Pug 
Mill, Pumpcrete Machines, Pump Trucks, Roller, Scraper (self-
propelled or tractor drawn), Side Boom Tractor, Slip Form Paver, 
Slop Paver, Trencher, Ultra High Pressure Waterjet Cutting Tool 
System Operator, Vactors, Vacuum Blasting Machine Operator, 
Vertical Lifting Hoist, Vibrating Compaction Equipment (self-
propelled), and Well Drilling Rig. 
 
CLASS II 
Air Compressor, Concrete Breaker when not attached to hoe, 
Elevator, End Dumps, Equipment Decontamination Operator, Farm 
Tractor (less than 90 h.p.), Forklift, Generator, Heater, Mulcher, 
Pigs (Portable Reagent Storage Tanks), Power Screens, Pumps 
(water), Stationary Compressed Air Plant, Sweeper, and Welding 
Machine. 
 
Regular Crane Operators rate shall include:  Mechanics, Crane 
Operators, Dragline Operators, Boom Truck Operators, Power 
Shovel Operators and Concrete Pumps with booms. 
 
 
 
 
 
 
 
 
 
 
 
 

Revised:  09/07/06 
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Informational Sheet: Prevailing Wages on State Projects  
General Information Regarding Fringe Benefits 

Certain fringe benefits may be credited toward the payment of the Prevailing Wage Rate: 
o If a fringe benefit is paid directly to a construction mechanic 
o If a fringe benefit contribution or payment is made on behalf of a construction mechanic 
o If a fringe benefit, which may be provided to a construction mechanic, is pursuant to a written contract 

or policy 
o If a fringe benefit is paid into a fund, for a construction mechanic 

When a fringe benefit is not paid by an hourly rate, the hourly credit will be calculated based on the annual 
value of the fringe benefit divided by 2080 hours per year (52 weeks @ 40 hours per week). 
The following is an example of the types of fringe benefits allowed and how an hourly credit is calculated: 
 
 
Vacation  
Dental insurance 
Vision insurance 
Health insurance 
Life insurance 
Tuition  
Bonus  
401k Employer Contribution 
 
Total  Hourly Credit  
 

 
40 hours X $14.00 per hour = $560/2080 = 
$31.07 monthly premium X 12 mos. = $372.84 /2080 = 
$5.38 monthly premium X 12 mos. = $64.56/2080 = 
$230.00 monthly premium X 12 mos. = $2,760.00/2080 = 
$27.04 monthly premium X 12 mos. = $324.48/2080 = 
$500.00 annual cost/2080 = 
4 quarterly bonus/year x $250 = $1000.00/2080 = 
$2000.00 total annual contribution/2080 =  
 
 
 

 
$.27
$.18
$.03

$1.33
$.16
$.24
$.48
$.96

$3.65
  

Other examples of the types of fringe benefits allowed: 
 Sick pay 
 Holiday pay 
 Accidental Death & Dismemberment insurance premiums 

The following are examples of items that will not be credited toward the payment of the Prevailing Wage Rate:
o Legally required payments, such as: 

 Unemployment Insurance payments 
 Workers’ Compensation Insurance payments 
 FICA (Social Security contributions, Medicare contributions) 

o Reimbursable expenses, such as: 
 Clothing allowance or reimbursement 
 Uniform allowance or reimbursement 
 Gas allowance or reimbursement 
 Travel time or payment 
 Meals or lodging allowance or reimbursement 
 Per diem allowance or payment 

o Other payments to or on behalf of a construction mechanic that are not wages or fringe benefits, such 
as: 
 Industry advancement funds 
 Financial or material loans 

 



 State of Michigan  Wage and Hour Division 
 Department of Labor and Economic Growth 6546 Mercantile Way, Suite 5 
 PO Box 30476 
 Lansing, MI  48909-7976 
  Official Request 235  Telephone: 517-335-0400 
 Requestor: TROY SCHOOL DISTRICT Fax: 517-335-0077 
 www.michigan.gov/wagehour 
 Project Description: Install & set up desktops, laptops & computer peripherals 
 Project Number: 12 ELEMENTARY SCHOOLS 
 Oakland County 
 Official 2008 Prevailing Wage Rates for State Funded Projects 
 Issue Date: 2/15/2008 
 Contract must be awarded by 5/15/2008 
  Page 1 of 20 
 Classification Straigh  Time and   Double  t 
 Name Description Hourly a Half Time Overtime Provision 
 ============================================================================================================= 
 Asbestos & Lead Abatement Laborer 
 Asbestos & Lead Abatement Laborer MLDC $32.65 $43.39 $54.13 H H H X X X X D Y 

 Asbestos & Lead Abatement, Hazardous Material Handler 
 Asbestos and Lead Abatement, Hazardous Material Handler AS207 $32.65 $44.75 $56.85 H H H X X X X D Y 

 Boilermaker 
 Boilermaker BO169 $51.27 $76.00 $100.74 H H H H H H H D Y 
 Apprentice Rates: 
 1st 6 months $38.12 $56.28 $74.44 
 2nd 6 months $39.17 $57.86 $76.54 
 3rd 6 months $40.23 $59.45 $78.66 
 4th 6 months $41.29 $61.04 $80.78 
 5th 6 months $42.33 $62.60 $82.86 
 6th 6 months $44.44 $65.76 $87.08 
 7th 6 months $46.54 $68.91 $91.28 
 8th 6 months $48.65 $72.08 $95.50 

 Bricklayer 
 Bricklayer, stone mason, pointer, cleaner, caulker BR1 $48.96 $73.44 $97.92 H H D H D D D D N 
 Apprentice Rates: 
 First 6 months $29.49 $44.24 $58.98 
 2nd 6 months $31.31 $46.97 $62.62 
 3rd 6 months $33.13 $49.70 $66.26 
 4th 6 months $34.95 $52.43 $69.90 
 5th 6 months $36.77 $55.16 $73.54 
 6th 6 months $38.59 $57.89 $77.18 
 7th 6 months $40.41 $60.62 $80.82 
 8th 6 months $42.23 $63.35 $84.46 

  Official Request #: 235 Official Rate Schedule 
 Requestor: TROY SCHOOL DISTRICT 
 Project Description: Install & set up desktops, laptops & computer peripherals Every contractor and subcontractor shall keep posted  
 on the construction site, in a conspicuous place, a  
 Project Number  12 ELEMENTARY SCHOOLS copy of all prevailing wage and fringe benefit rates  :
 County: Oakland prescribed in a contract. 



 Official 2008 Prevailing Wage Rates for State Funded Projects 
 Issue Date: 2/15/2008 
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 Classification Straight  Time and   Double  
 Name Description Hourly a Half Time Overtime Provision 
 ============================================================================================================= 
 Carpenter 
 Carpet and Resilient Floor Layer, (does not include  CA1045 $42.24 $59.86 $77.47 H H H H D D D D N 
 installation of prefabricated formica & parquet flooring  
 which is to be paid carpenter rate) 
 Apprentice Rates: 
 1st  6 months $21.10 $28.15 $35.19 
 2nd 6 months $24.62 $33.42 $42.23 
 3rd 6 months $26.38 $36.07 $45.75 
 4th 6 months $28.15 $38.72 $49.29 
 5th 6 months $29.91 $41.36 $52.81 
 6th 6 months $31.67 $44.01 $56.33 
 7th 6 months $33.42 $46.63 $59.83 
 8th 6 months $35.19 $49.28 $63.37 

 Carpenter CA687Z1 $46.58 $66.30 $86.02 H H D H D D D D Y 
 Apprentice Rates: 
 1st Year $28.84 $39.69 $50.54 
 3rd 6 months $30.81 $42.64 $54.48 
 4th 6 months $32.78 $45.60 $58.42 
 5th 6 months $34.75 $48.56 $62.36 
 6th 6 months $36.73 $51.53 $66.32 
 7th 6 months $38.70 $54.49 $70.26 
 8th 6 months $40.66 $57.43 $74.18 

 Cement Mason 
 Cement Mason CE514 $43.95 $61.87 $79.78 H H D H H H H D N 
 Apprentice Rates: 
 1st 6 months $25.64 $34.60 $43.56 
 2nd 6 months $27.45 $37.31 $47.18 
 3rd 6 months $31.02 $42.68 $54.32 
 4th 6 months $34.61 $48.05 $61.50 
 5th 6 months $36.40 $50.74 $65.08 
 6th 6 months $39.99 $56.13 $72.26 

 Drywall 
 Drywall Taper PT-22-D $38.45 $50.90 $63.35 H H D H D D D D N 
 Apprentice Rates: 
 First 3 months $26.00 $32.23 $38.45 
 Second 3 months $28.49 $35.96 $43.43 
 Second 6 months $30.98 $39.69 $48.41 
 Third 6 months $33.47 $43.43 $53.39 
 4th 6 months $34.71 $45.29 $55.87 

  Official Request #: 235 Official Rate Schedule 
 Requestor: TROY SCHOOL DISTRICT 
 Project Description: Install & set up desktops, laptops & computer peripherals Every contractor and subcontractor shall keep posted  
 on the construction site, in a conspicuous place, a  
 Project Number  12 ELEMENTARY SCHOOLS copy of all prevailing wage and fringe benefit rates  :
 County: Oakland prescribed in a contract. 
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 Classification Straight  Time and   Double  
 Name Description Hourly a Half Time Overtime Provision 
 ============================================================================================================= 
 Electrician 
 Road Way Electrical Work EC-17 $45.37 $65.63 $85.90 H H H H H H H D Y 
 Double time due after 16 hours on any calendar day and all 
  hours Sunday. 
 Apprentice Rates: 
 1st 6 months $29.17 $41.34 $53.50 
 2nd 6 months $31.19 $44.36 $57.54 
 3rd 6 months $33.21 $47.40 $61.58 
 4th 6 months $35.23 $50.43 $65.62 
 5th 6 months $37.25 $53.46 $69.66 
 6th 6 months $41.32 $59.57 $77.80 
 Subdivision of county Holly not included 

 Inside Wireman EC-58-IW $53.62 $71.49 $89.36 H H H H H H H D N 
 Apprentice Rates: 
 0-1000 hours $32.18 $39.33 $46.48 
 1000-2000 hours $33.97 $42.02 $50.06 
 2000-3500 hours $35.75 $44.68 $53.62 
 3500-5000 hours $37.54 $47.38 $57.20 
 5000-6500 hours $41.12 $52.74 $64.36 
 6500-8000 hours $44.68 $58.08 $71.48 

 Sound and Communication Installer/Technician EC-58-SC $32.54 $44.20 $55.86 H H H H H H H D N 
 Apprentice Rates: 
 Period 1 $20.88 $26.71 $32.54 
 Period 2 $22.04 $28.46 $34.86 
 Period 3 $23.21 $30.21 $37.20 
 Period 4 $24.38 $31.96 $39.54 
 Period 5 $25.55 $33.72 $41.88 
 Period 6 $26.71 $35.46 $44.20 

 Elevator Constructor 
 Elevator Constructor EL 36 $56.46   $94.99 D D D D D D D D Y 
 Elevator Constructor 
 Apprentice Rates: 
 1st Year Apprentice $37.74   $58.93 
 2nd Year Apprentice $41.90   $66.94 
 3rd Year Apprentice $43.98   $70.95 
 4th Year Apprentice $48.14   $78.96 

  Official Request #: 235 Official Rate Schedule 
 Requestor: TROY SCHOOL DISTRICT 
 Project Description: Install & set up desktops, laptops & computer peripherals Every contractor and subcontractor shall keep posted  
 on the construction site, in a conspicuous place, a  
 Project Number  12 ELEMENTARY SCHOOLS copy of all prevailing wage and fringe benefit rates  :
 County: Oakland prescribed in a contract. 



 Official 2008 Prevailing Wage Rates for State Funded Projects 
 Issue Date: 2/15/2008 
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 Classification Straight  Time and   Double  
 Name Description Hourly a Half Time Overtime Provision 
 ============================================================================================================= 
 Glazier 
 Glazier GL-357 $42.60 $56.83   H H H H H H H H Y 
 Apprentice Rates: 
 1st 6 months $28.37 $35.48   
 2nd 6 months $29.80 $37.63   
 3rd 6 months $32.64 $41.89   
 4th 6 months $34.07 $44.03   
 5th 6 months $35.49 $46.16   
 6th 6 months $36.91 $48.29   
 7th 6 months $38.33 $50.42   
 8th 6 months $41.18 $54.69   

 Heat and Frost Insulator 
 Spray Insulation AS25S $20.14 $29.14   H H H H H H H H N 

 Heat and Frost Insulator and Asbestos Worker 
 Heat and Frost Insulators and Asbestos Workers AS25 $48.20 $62.86 $77.52 H H H H H H H D Y 
 Apprentice Rates: 
 1st Year $29.59 $37.66 $45.72 
 2nd Year $37.60 $47.13 $56.66 
 3rd Year $39.40 $49.66 $59.92 
 4th Year $42.34 $54.07 $65.80 

 Ironworker 
 Fence Erecting IR-25-F $41.03 $61.26 $81.49 H H D H H H D D Y 

 Glazing IR-25-GZ1 $48.48 $72.64 $96.65 H H D H H H D D Y 

 Mesh Iron Work IR-25-MR $42.25 $60.43 $78.60 H H D H D D D D N 

 Pre-engineered Metal Work IR-25-PE-Z1-Z2 $40.94 $51.62 $62.29 H H H X X X X D Y 
 Apprentice Rates: 
 1st level $23.36 $28.54 $33.72 
 2nd leve  $24.63 $30.32 $36.02 l
 3rd level $25.92 $32.13 $38.35 
 4th level $27.19 $33.92 $40.65 
 5th level $28.47 $35.72 $42.97 
 6th level $29.75 $37.52 $45.28 

 Reinforced Iron Work IR-25-RF $48.78 $72.95 $97.11 H H D H D D D D N 

 Rigging Work IR-25-RIG $53.98 $80.75 $107.52 H H H H H H H D N 

  Official Request #: 235 Official Rate Schedule 
 Requestor: TROY SCHOOL DISTRICT 
 Project Description: Install & set up desktops, laptops & computer peripherals Every contractor and subcontractor shall keep posted  
 on the construction site, in a conspicuous place, a  
 Project Number  12 ELEMENTARY SCHOOLS copy of all prevailing wage and fringe benefit rates  :
 County: Oakland prescribed in a contract. 
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 Classification Straight  Time and   Double  
 Name Description Hourly a Half Time Overtime Provision 
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 Decking IR-25-SD $46.40 $69.32 $92.23 H H D H H H D D Y 

 Structural, ornamental, conveyor, welder and pre-cast IR-25-STR $54.11 $80.88 $107.65 H H D H H H D D Y 
 Apprentice rates apply to structural, converyor, fence,  
 glazing, reinforced, rigging, & siding decking 
 Apprentice Rates: 
 Level 1 $27.34 $40.73 $54.11 
 Level 2 $30.02 $44.74 $59.47 
 Level 3 $32.70 $48.77 $64.83 
 Level 4 $35.37 $52.77 $70.17 
 Level 5 $38.05 $56.80 $75.53 
 Level 6 $40.73 $60.81 $80.89 
 Level 7 $43.39 $64.80 $86.21 
 Level 8 $46.08 $68.83 $91.59 

 Industrial Door erection & construction IR-25-STR-D $34.69 $46.09 $57.48 H H D H H H D D Y 

 Laborer 
 Construction Laborer, Mason Tender, Carpenter Tender,  L1076-A-A $37.62 $53.35 $69.07 H H D H D D D D Y 
 Drywall Handler, Cement Finisher tender, concrete chute  
 and concrete Bucket Handler, Concrete Laborer, Demolition  
 Laborer 
 Apprentice Rates: 
 0-1,000 work hours $31.98 $44.89 $57.79 
 1,001-2,000 work hours $33.11 $46.58 $60.05 
 2,001-3,000 work hours $34.24 $48.28 $62.31 
 3,001-4,000 work hours $36.49 $51.66 $66.81 

 Signal man (on sewer & caisson work); air,electric or  L1076-A-B $37.88 $53.74 $69.59 H H D H D D D D Y 
 gasoline tool operator (including concrete vibrator  
 operator,acetylene torch & air hammer operator); scaffold  
 builder, caisson worker 

 Lansing Burner, Blaster & Powder Man L1076-A-C $38.37 $54.47 $70.57 H H D H D D D D Y 

 Furnance battery heater tender, burning bar & oxy- L1076-A-D $38.12 $54.10 $70.07 H H D H D D D D Y 
 acetylene gun, expediter man, top man and/or bottom man  
 (blast furnace work) 

 Cleaner/ sweeper laborer, furniture laborer L1076-A-E $32.17 $45.17 $58.17 H H D H D D D D Y 

 Demolition Laborer L1076-D $37.62 $53.35 $69.07 H H D H D D D D Y 

  Official Request #: 235 Official Rate Schedule 
 Requestor: TROY SCHOOL DISTRICT 
 Project Description: Install & set up desktops, laptops & computer peripherals Every contractor and subcontractor shall keep posted  
 on the construction site, in a conspicuous place, a  
 Project Number  12 ELEMENTARY SCHOOLS copy of all prevailing wage and fringe benefit rates  :
 County: Oakland prescribed in a contract. 
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 Plasterer Tender,  Plastering Machine Operator LPT-1 $39.00 $55.42 $71.83 H H D H D D D D N 
 Apprentice Rates: 
 0 - 1,000 hours $31.99 $44.90 $57.81 
 1,001 - 2,000 hours $33.11 $46.58 $60.05 
 2,001 - 3,000 hours $34.24 $48.28 $62.31 
 3,001 - 4,000 hours $36.49 $51.66 $66.81 

 Laborer - Hazardous 
 Class A Laborer - performing work in conjunction with site  LHAZ-Z2-A $37.62 $53.35 $69.07 H H H H H H H D Y 
 preparation and other preliminary work prior to actual  
 removal, handling, or containment of hazardous waste  
 substances not requiring use of personal protective  
 equipment required by state or federal regulations; or a  
 laborer performing work in conjunction with the removal,  
 handling, or containment of hazardous waste substances  
 when used of personal protective equipment level "D" is  
 required. 
 Apprentice Rates: 
 0-1,000 work hours $31.98 $44.89 $57.79 
 1,001-2,000 work hours $33.11 $46.58 $60.05 
 2,001-3,000 work hours $34.24 $48.28 $62.31 
 3,001-4,000 work hours $36.49 $51.66 $66.81 

 Class B Laborer - performing work in conjunction with the  LHAZ-Z2-B $38.62 $54.85 $71.07 H H H H H H H D Y 
 removal, handling, or containment of hazardous waste  
 substances when the use of personal protective equipment  
 levels "A", "B" or "C" is required. 
 Apprentice Rates: 
 0-1,000 work hours $32.74 $46.03 $59.31 
 1,001-2,000 work hours $33.91 $47.78 $61.65 
 2,001-3,000 work hours $35.09 $49.56 $64.01 
 3,001-4,000 work hours $37.44 $53.08 $68.71 

 Laborer Underground - Tunnel, Shaft & Caisson 
 Class I - Tunnel, shaft and caisson laborer, dump man,  LAUCT-Z1-1 $33.54 $44.30 $55.05 H H H H H H H D Y 
 shanty man, hog house tender, testing man (on gas), and  
 watchman. 
 Apprentice Rates: 
 0-1,000 work hours $28.70 $37.04 $45.37 
 1,001-2,000 work hours $29.67 $38.49 $47.31 
 2,001-3,000 work hours $30.64 $39.95 $49.25 
 3,001-4,000 work hours $32.57 $42.85 $53.11 

  Official Request #: 235 Official Rate Schedule 
 Requestor: TROY SCHOOL DISTRICT 
 Project Description: Install & set up desktops, laptops & computer peripherals Every contractor and subcontractor shall keep posted  
 on the construction site, in a conspicuous place, a  
 Project Number  12 ELEMENTARY SCHOOLS copy of all prevailing wage and fringe benefit rates  :
 County: Oakland prescribed in a contract. 
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 Class II - Manhole, headwall, catch basin builder, bricklayer LAUCT-Z1-2 $33.65 $44.46 $55.27 H H H H H H H D Y 
  tender, mortar man, material mixer, fence erector, and  
 guard rail builder. 
 Apprentice Rates: 
 0-1,000 work hours $28.79 $37.17 $45.55 
 1,001-2,000 work hours $29.76 $38.74 $47.71 
 2,001-3,000 work hours $30.73 $40.09 $49.43 
 3,001-4,000 work hours $32.68 $43.01 $53.33 

 Class III - Air tool operator (jack hammer man, bush  LAUCT-Z1-3 $33.71 $44.55 $55.39 H H H H H H H D Y 
 hammer man and grinding man), first bottom man, second  
 bottom man, cage tender, car pusher, carrier man, concrete 
  man, concrete form man, concrete repair man, cement  
 invert laborer, cement finisher, concrete shoveler, conveyor  
 man, floor man, gasoline and electric tool operator, gunnite 
  man, grout operator, welder, heading dinky man, inside  
 lock tender, pea gravel operator, pump man, outside lock  
 tender, scaffold man, top signal man, switch man, track  
 man, tugger man, utility man, vibrator man, winch operator, 
  pipe jacking man, wagon drill and air track operator and  
 concrete saw operator (under 40 h.p.). 
 Apprentice Rates: 
 0-1,000 work hours $28.83 $37.23 $45.63 
 1,001-2,000 work hours $29.81 $38.71 $47.59 
 2,001-3,000 work hours $30.78 $40.16 $49.53 
 3,001-4,000 work hours $32.73 $43.09 $53.43 

 Class IV - Tunnel, shaft and caisson mucker, bracer man,  LAUCT-Z1-4 $33.89 $44.82 $55.75 H H H H H H H D Y 
 liner plate man, long haul dinky driver and well point man. 
 Apprentice Rates: 
 0-1,000 work hours $28.97 $37.45 $45.91 
 1,001-2,000 work hours $29.95 $38.91 $47.87 
 2,001-3,000 work hours $30.94 $40.40 $49.85 
 3,001-4,000 work hours $32.91 $43.35 $53.79 

 Class V - Tunnel, shaft and caisson miner, drill runner,  LAUCT-Z1-5 $34.14 $45.20 $56.25 H H H H H H H D Y 
 keyboard operator, power knife operator, reinforced steel  
 or mesh man (e.g. wire mesh, steel mats, dowel bars) 
 Apprentice Rates: 
 0-1,000 work hours $29.16 $37.73 $46.29 
 1,001-2,000 work hours $30.15 $39.21 $48.27 
 2,001-3,000 work hours $31.15 $40.71 $50.27 
 3,001-4,000 work hours $33.14 $43.70 $54.25 

  Official Request #: 235 Official Rate Schedule 
 Requestor: TROY SCHOOL DISTRICT 
 Project Description: Install & set up desktops, laptops & computer peripherals Every contractor and subcontractor shall keep posted  
 on the construction site, in a conspicuous place, a  
 Project Number  12 ELEMENTARY SCHOOLS copy of all prevailing wage and fringe benefit rates  :
 County: Oakland prescribed in a contract. 
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 Class VI - Dynamite man and powder man. LAUCT-Z1-6 $34.47 $45.69 $56.91 H H H H H H H D Y 
 Apprentice Rates: 
 0-1,000 work hours $29.40 $38.09 $46.77 
 1,001-2,000 work hours $30.42 $39.62 $48.81 
 2,001-3,000 work hours $31.43 $41.13 $50.83 
 3,001-4,000 work hours $33.46 $44.18 $54.89 

 Class VII - Restoration laborer, seeding, sodding, planting,  LAUCT-Z1-7 $27.75 $35.61 $43.47 H H H H H H H D Y 
 cutting, mulching and topsoil grading and the restoration of  
 property such as replacing mail boxes, wood chips, planter  
 boxes and flagstones. 
 Apprentice Rates: 
 0-1,000 work hours $24.36 $30.53 $36.69 
 1,001-2,000 work hours $25.04 $31.55 $38.05 
 2,001-3,000 work hours $25.72 $32.57 $39.41 
 3,001-4,000 work hours $27.07 $34.59 $42.11 

 Landscape Laborer 
 Landscape Specialist includes air, gas, and diesel  LLAN-Z1-A $24.38 $33.81 $43.24 X X H X X X H D Y 
 equipment operator, lawn sprinkler installer on landscaping 
  work where seeding, sodding, planting, cutting, trimming,  
 backfilling, rough grading or maintenance of landscape  

 All work pertaining to landscaping where seeding, sodding,  LLAN-Z1-B $20.16 $27.48 $34.80 X X H X X X H D Y 
 planting, cutting, trimming, backfilling, rough grading or  
 maintaining of landscape projects occurs which may include  
 small power tool operator, lawn sprinkler installer helper,  
 material mover, & truck driver. 

 Marble Finisher 
 Marble Finisher TT32-MF $39.57 $49.90 $60.23 H H D H D D D D N 
 Apprentice Rates: 
 Level 1 $19.30 $24.91 $30.52 
 Level 2 $20.40 $26.56 $32.72 
 Level 3 $24.67 $31.27 $37.87 
 Level 4 $26.01 $33.28 $40.55 
 Level 5 $27.38 $34.86 $42.34 
 Level 6 $28.85 $36.70 $44.56 
 Level 7 $30.39 $38.30 $46.21 
 Level 8 $31.75 $39.92 $48.09 
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 Marble Mason 
 Marble Mason TT32-MM $45.76 $59.19 $72.61 H H D H D D D D N 
 Apprentice Rates: 
 Level 1 $24.86 $31.89 $38.93 
 Level 2 $27.65 $35.43 $43.21 
 Level 3 $30.50 $38.57 $46.64 
 Level 4 $33.00 $41.96 $50.92 
 Level 5 $35.10 $44.33 $53.56 
 Level 6 $38.52 $49.39 $60.27 
 Level 7 $39.37 $50.53 $61.69 
 Level 8 $40.22 $51.81 $63.39 

 Operating Engineer 
 Crane with boom & jib or leads 120' or longer EN-324-A120 $49.26 $65.97 $82.68 H H D H D D D D Y 

 Crane with boom & jib or leads 140' or longer EN-324-A140 $50.08 $67.20 $84.32 H H D H D D D D Y 

 Crane with boom & jib or leads 220' or longer EN-324-A220 $50.38 $67.65 $84.92 H H D H D D D D Y 

 Crane with boom & jib or leads 300' or longer EN-324-A300 $51.88 $69.90 $87.92 H H D H D D D D Y 

 Crane with boom & jib or leads 400' or longer EN-324-A400 $53.38 $72.15 $90.92 H H D H D D D D Y 

 Compressor or welding machine EN-324-CW $38.41 $49.70 $60.98 H H D H D D D D Y 

 Forklift, lull, extend-a-boom forklift EN-324-FL $45.72 $60.66 $75.60 H H D H D D D D Y 

 Fireman or oiler EN-324-FO $37.38 $48.15 $58.92 H H D H D D D D Y 

 Regular crane, job mechanic, concrete pump EN-324-RC $48.40 $64.68 $80.96 H H D H D D D D Y 

 Regular engineer, hydro-excavator, remote controlled  EN-324-RE $47.43 $63.23 $79.02 H H D H D D D D Y 
 concrete breaker 
 Apprentice Rates: 
 Period 1 $37.85 $48.90 $59.96 
 Period 2 $39.43 $51.28 $63.12 
 Period 3 $41.02 $53.66 $66.30 
 Period 4 $42.59 $56.01 $69.44 
 Period 5 $44.17 $58.39 $72.60 
 Period 6 $45.76 $60.77 $75.78 
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 Operating Engineer - Marine Construction 
 Diver/Wet Tender, Engineer (hydraulic dredge) GLF-1 $51.76 $67.91 $84.06 X X H H H H H D Y 
  
  
 Holidays paid at $100.21 per hour 
 Subdivision of county all Great Lakes, islands therein, & connecting & tributary waters 

 Crane/Backhoe Operator, Mechanic/Welder, Assistant  GLF-2 $50.26 $65.66 $81.06 X X H H H H H D Y 
 Engineer (hydraulic dredge), Leverman (hydraulic dredge), 
  Diver Tender 
  
 Holidays paid $96.46 per hour 
 Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters 

 Deck Equipment Operator, Machineryman, Maintenance of  GLF-3 $46.91 $60.64 $74.36 X X H H H H H D Y 
 Crane (over 50 ton capacity) or Backhoe (115,000 lbs. or  
 more), Tug/Launch Operator, Loader, Dozer and like  
 equipment on Barge, Breakwater Wall, Slip/Doc or Scow,  
 Deck Machinery 
  
 Holidays paid at $88.08 per hour 
 Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters 

 Deck Equipment Operator, (Machineryman/Fireman), (4  GLF-4 $42.26 $53.66 $65.06 X X H H H H H D Y 
 equipment units or more), Deck Hand, Deck Engineer, &  
 Crane Maintenance 50 ton capacity and under or Backhoe  
 weighing 115,000 lbs or less, Assistant Tug Operator 
  
 Holidays paid at $76.46  per hour 
 Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters 
 Operating Engineer Hazardous Waste Class I 
  Level A - Fully encapsulating chemical resistant suit w/  EN-324-HWCI-Z1A $46.22 $61.89 $77.55 H H H H H H H D Y 
 pressure demand, full face piece SCBA or pressure demand  
 supplied air respirator w/ escape SCBA.  The highest  
 available level of respiratory, skin and eye protection. 
 Apprentice Rates: 
 1st 6 months $36.62 $47.58 $58.55 
 2nd 6 months $38.18 $49.92 $61.67 
 3rd 6 months $39.75 $52.28 $64.81 
 4th 6 months $41.31 $54.62 $67.93 
 5th 6 months $42.89 $56.99 $71.09 
 6th 6 months $44.45 $59.33 $74.21 
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 Level B & C protection.  B - Pressure demand, full face SCBA  EN-324-HWCI-Z1B $45.27 $60.46 $75.65 H H H H H H H D Y 
 or pressure demand supplied air respirator w/ escape SCBA 
  w/chemical resistant clothing.  C - Full face piece, air  
 purifying canister-equipped respirator w/chemical resistant  
 clothing. 
 Apprentice Rates: 
 1st 6 months $35.95 $46.59 $57.21 
 2nd 6  month  $37.48 $48.88 $60.27 s
 3rd 6 months $39.00 $51.16 $63.31 
 4th 6 months $40.52 $53.44 $66.35 
 5th 6 months $42.04 $55.72 $69.39 
 6th 6 months $43.56 $58.00 $72.43 

 Level D - Coveralls, safety boots, glasses or chemical splash  EN-324-HWCI-Z1D $43.97 $58.51 $73.05 H H H H H H H D Y 
 goggles and hard hats. 
 Apprentice Rates: 
 1st 6 months $35.05 $45.23 $55.41 
 2nd 6 months $36.51 $47.43 $58.33 
 3rd 6 months $37.95 $49.58 $61.21 
 4th 6 months $39.42 $51.79 $64.15 
 5th 6 months $40.86 $53.95 $67.03 
 6th 6 months $42.32 $56.13 $69.95 

 Level D When Capping Landfill Coveralls, safety boots,  EN-324-HWCI-Z1DCL $43.72 $58.14 $72.55 H H H H H H H D Y 
 glasses or chemical splash goggles and hard hats. 
 Apprentice Rates: 
 1st 6 months $34.87 $44.96 $55.05 
 2nd 6 months $36.31 $47.12 $57.93 
 3rd 6 months $37.76 $49.30 $60.83 
 4th 6 months $39.20 $51.45 $63.71 
 5th 6 months $40.63 $53.60 $66.57 
 6th 6 months $42.08 $55.78 $69.47 

 Operating Engineer Hazardous Waste Class II 
 Level A - Fully encapsulating chemical resistant suit w/  EN-324-HWCII-Z1A $41.99 $55.54 $69.09 H H H H H H H D Y 
 pressure demand, full face piece SCBA or pressure demand  
 supplied air respirator w/ escape SCBA.  The highest  
 available level of respiratory, skin and eye protection. 

 Level B & C protection.  B - Pressure demand, full face SCBA  EN-324-HWCII-Z1B $41.04 $54.12 $67.19 H H H H H H H D Y 
 or pressure demand supplied air respirator w/ escape SCBA 
  w/chemical resistant clothing.  C - Full face piece, air  
 purifying canister-equipped respirator w/chemical resistant  
 clothing. 
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 Level D - Coveralls, safety boots, glasses or chemical splash  EN-324-HWCII-Z1D $39.74 $52.17 $64.59 H H H H H H H D Y 
 goggles and hard hats. 

 Level D When Capping Landfill Coveralls, safety boots,  EN-324-HWCII-Z1DCL $39.49 $51.79 $64.09 H H H H H H H D Y 
 glasses or chemical splash goggles and hard hats. 

 Operating Engineer Hazardous Waste Crane w/ Boom & Jib  
 leads 140' or longer 
 Level A - Fully encapsulating chemical resistant suit w/  EN-324-HW140-Z1A $48.87 $65.86 $82.85 H H H H H H H D Y 
 pressure demand, full face piece SCBA or pressure demand  
 supplied air respirator w/ escape SCBA.  The highest  
 available level of respiratory, skin and eye protection. 

 Level B & C protection.  B - Pressure demand, full face SCBA  EN-324-HW140-Z1B $47.92 $64.44 $80.95 H H H H H H H D Y 
 or pressure demand supplied air respirator w/ escape SCBA 
  w/chemical resistant clothing.  C - Full face piece, air  
 purifying canister-equipped respirator w/chemical resistant  
 clothing. 

 Level D Coveralls, safety boots, glasses or chemical splash  EN-324-HW140-Z1D $46.62 $62.49 $78.35 H H H H H H H D Y 
 goggles and hard hats. 

 Level D When Capping Landfill Coveralls, safety boots,  EN-324-HW140-Z1DCL $46.37 $62.11 $77.85 H H H H H H H D Y 
 glasses or chemical splash goggles and hard hats. 

 Operating Engineer Hazardous Waste Crane w/ Boom & Jib  
 leads 220' or longer 
 Level A - Fully encapsulating chemical resistant suit w/  EN-324-HW220-Z1A $49.17 $66.31 $83.45 H H H H H H H D Y 
 pressure demand, full face piece SCBA or pressure demand  
 supplied air respirator w/ escape SCBA.  The highest  
 available level of respiratory, skin and eye protection. 

 Level B & C protection.  B - Pressure demand, full face SCBA  EN-324-HW220-Z1B $48.22 $64.89 $81.55 H H H H H H H D Y 
 or pressure demand supplied air respirator w/ escape SCBA 
  w/chemical resistant clothing.  C - Full face piece, air  
 purifying canister-equipped respirator w/chemical resistant  
 clothing. 

 Level D Coveralls, safety boots, glasses or chemical splash  EN-324-HW220-Z1D $46.92 $62.94 $78.95 H H H H H H H D Y 
 goggles and hard hats. 

 Level D When Capping Landfill Coveralls, safety boots,  EN-324-HW220-Z1DCL $46.67 $62.56 $78.45 H H H H H H H D Y 
 glasses or chemical splash goggles and hard hats. 

 Operating Engineer Hazardous Waste Regular Crane, Job  
 Mechanic, Dragline Operator, Boom Truck Operator, and  
 Concrete Pump with Boom Operator 
 Level D - Coveralls, safety boots, glasses or chemical splash  EN-324-HWRC-Z1D $44.94 $59.97 $74.99 H H H H H H H D Y 
 goggles and hard hats. 
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 Operating Engineer Hazardous Waste Regular Crane, Job  
 Mechanic, Dragline Operator, Boom Truck Operator, Power  
 Shovel Operator and Concrete Pump with boom 
 Level D When Capping Landfill Coveralls, safety boots,  EN-324-HWRC-Z1DCL $44.07 $58.66 $73.25 H H H H H H H D Y 
 glasses or chemical splash goggles and hard hats. 

 Operating Engineer Hazardous Waste Regular Crane, Job  
 Mechanic, Dragline Operator, Boom Truck Operator, Power  
 Shovel Operator and Concrete Pump with booms 
 Level B & C protection.  B - Pressure demand, full face SCBA  EN-324-HWRC-Z1B $46.24 $61.92 $77.59 H H H H H H H D Y 
 or pressure demand supplied air respirator w/ escape SCBA 
  w/chemical resistant clothing.  C - Full face piece, air  
 purifying canister-equipped respirator w/chemical resistant  
 clothing. 

 Operating Engineer Hazardous Waste Regular Crane, Job  
 Mechanic, Dragline Operator, Boom Truck Operator, Power  
 Shovel Operators and Concrete Pump with booms 
 Level A - Fully encapsulating chemical resistant suit w/  EN-324-HWRC-Z1A $47.19 $63.34 $79.49 H H H H H H H D Y 
 pressure demand, full face piece SCBA or pressure demand  
 supplied air respirator w/ escape SCBA.  The highest  
 available level of respiratory, skin and eye protection. 

 Operating Engineer Steel Work 
 Crane w/ 120' boom or longer EN-324-SW120 $51.51 $69.80 $88.08 H H D H H H D D Y 

 Crane w/ 120' boom or longer w/ Oiler EN-324-SW120-O $52.51 $71.30 $90.08 H H D H H H D D Y 

 Crane w/ 140' boom or longer EN-324-SW140 $52.69 $71.57 $90.44 H H D H H H D D Y 

 Crane w/ 140' boom or longer W/ Oiler EN-324-SW140-O $53.69 $73.07 $92.44 H H D H H H D D Y 

 Boom & Jib 220' or longer EN-324-SW220 $52.96 $71.97 $90.98 H H D H H H D D Y 

 Crane w/ 220' boom or longer w/ Oiler EN-324-SW220-O $53.96 $73.47 $92.98 H H D H H H D D Y 

 Boom & Jib 300' or longer EN-324-SW300 $54.46 $74.22 $93.98 H H D H H H D D Y 

 Crane w/ 300' boom or longer w/ Oiler EN-324-SW300-O $55.46 $75.72 $95.98 H H D H H H D D Y 

 Boom & Jib 400' or longer EN-324-SW400 $55.96 $76.47 $96.98 H H D H H H D D Y 

 Crane w/ 400' boom or longer w/ Oiler EN-324-SW400-O $56.96 $77.97 $98.98 H H D H H H D D Y 
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 Crane Operator & Job Mechanic EN-324-SWCO $51.15 $69.26 $87.36 H H D H H H D D Y 
 Apprentice Rates: 
 0-999 hours $40.04 $52.72 $65.39 
 1,000-1,999 hours $41.85 $55.43 $69.01 
 2,000-2,999 hours $43.66 $58.14 $72.63 
 3,000-3,999 hours $45.48 $60.88 $76.27 
 4,000-4,999 hours $47.28 $63.58 $79.87 
 5,000 hours $49.10 $66.31 $83.51 

 Crane w/ Oiler EN-324-SWCO-O $52.15 $70.76 $89.36 H H D H H H D D Y 

 Compressor or Welder Operator EN-324-SWCW $43.70 $58.08 $72.46 H H D H H H D D Y 

 Hoisting Operator EN-324-SWHO $50.51 $68.30 $86.08 H H D H H H D D Y 

 Oiler EN-324-SWO $42.29 $55.97 $69.64 H H D H H H D D Y 

 Tower Crane & Derrick where work is 50' or more above  EN-324-SWTD50 $52.24 $70.89 $89.54 H H D H H H D D Y 
 first level 

 Tower Crane & Derrick 50' or more w/ Oiler where work  EN-324-SWTD50-O $53.24 $72.39 $91.54 H H D H H H D D Y 
 station is 50' or more above first level 

 Operating Engineer Underground 
 Class I Equipment EN-324A1-UC1 $44.84 $59.33 $73.82 H H H H H H H D Y 
 Apprentice Rates: 
 0-999 hours $36.05 $46.20 $56.34 
 1,000-1,999 hours $37.50 $48.37 $59.24 
 2,000-2,999 hours $38.94 $50.53 $62.12 
 3,000-3,999 hours $40.39 $52.71 $65.02 
 4,000-4,999 hours $41.84 $54.88 $67.92 
 5,000-5,999 hours $43.29 $57.06 $70.82 

 Class II Equipment EN-324A1-UC2 $40.11 $52.24 $64.36 H H H H H H H D Y 

 Class III Equipment EN-324A1-UC3 $39.38 $51.14 $62.90 H H H H H H H D Y 

 Class IV Equipment EN-324A1-UC4 $38.81 $50.29 $61.76 H H H H H H H D Y 

 Master Mechanic EN-324A1-UMM $45.09 $59.71 $74.32 H H H H H H H D Y 
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 Painter 
 Painter (8 hours of repaint work performed on Sunday shall PT-22-P $38.01 $50.24 $62.47 H H D H D D D D N 
  be paid  time & one half rate) 
 Apprentice Rates: 
 First 6 months $25.78 $31.89 $38.01 
 Second 6 mont s $29.45 $37.40 $45.35 h
 Third 6 months $30.67 $39.23 $47.79 
 Fourth 6 months $31.89 $41.06 $50.23 
 Fifth 6 months $33.12 $42.91 $52.69 
 Final 6 months $34.34 $44.73 $55.13 

 Sandblasting & spraywork performed, on highway bridges,  PT-22-S $38.81 $51.44 $64.07 H H D H D D D D N 
 overpases, tanks or steel, OR spraywork & sandblasting  
 done with a scaffold height of 40' above the floor level 

 Pipefitter 
 Pipefitter PF-636 $55.06 $74.14 $89.96 H H D H D D D D N 
 Apprentice Rates: 
 1st & 2nd periods $26.28 $34.63 $41.63 
 3rd period $28.28 $37.63 $45.63 
 4th period $29.53 $39.51 $48.13 
 5th period $30.78 $41.38 $50.63 
 6th period $32.03 $43.25 $53.13 
 7th period $33.28 $45.13 $55.63 
 8th period $34.28 $46.63 $57.63 
 9th period $35.28 $48.13 $59.63 
 10th period $36.71 $50.27 $62.49 

 Plasterer 
 Plasterer BR1P $42.89 $64.34 $85.78 H H H H H H H D N 
 Apprentice Rates: 
 1st 6 months $21.97 $32.96 $43.94 
 2nd 6 months $25.46 $38.19 $50.92 
 3rd 6 months $28.95 $43.42 $57.90 
 4th 6 months $32.43 $48.65 $64.86 
 5th 6 months $35.92 $53.88 $71.84 
 6th 6 months $39.40 $59.10 $78.80 
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 Plasterer PL67 $42.87 $58.16 $73.45 H H H X D D D D N 
 Apprentice Rates: 
 1st 6 months $24.52 $30.63 $36.75 
 2nd 6 months $27.58 $35.23 $42.87 
 3rd 6 months $30.64 $39.81 $48.99 
 4th 6 months $33.70 $44.41 $55.11 
 5th 6 months $36.75 $48.98 $61.21 
 6th 6 months $39.81 $53.57 $67.33 

 Plumber 
 Plumber PL-98 $53.68 $71.45 $87.21 H H D H D D D D Y 
 Apprentice Rates: 
 Period 1 $17.11 $23.41 $29.71 
 Period 2 $17.11 $23.41 $29.71 
 Period 3 $26.78 $35.13 $43.47 
 Period 4 $27.41 $36.07 $44.73 
 Period 5 $28.57 $37.81 $47.05 
 Period 6 $29.72 $39.53 $49.35 
 Period 7 $30.87 $41.26 $51.65 
 Period 8 $32.04 $43.01 $53.99 
 Period 9 $33.19 $44.74 $56.29 
 Period 10 $34.35 $46.48 $58.61 

 Roofer 
 Commercial Roofer RO-149-WOM $46.81 $60.92 $75.02 H H D H H H D D N 
 Straight time is not to exceed ten (10) hours per day or forty 
  (40) hours per week. 
 Apprentice Rates: 
 Apprentice 1 $30.97 $39.16 $47.34 
 Apprentice 2 $35.15 $43.42 $51.70 
 Apprentice 3 $36.57 $45.56 $54.54 
 Apprentice 4 $37.60 $47.10 $56.60 
 Apprentice 5 $38.82 $48.93 $59.04 
 Apprentice 6 $40.22 $51.03 $61.84 

 Sheet Metal Worker 
 Sheet Metal Worker SHM-80 $55.37 $73.66 $91.95 H H D H D D D D Y 
 Apprentice Rates: 
 First Year $36.96 $46.34 $55.71 
 Second Year $38.37 $48.45 $58.53 
 Third Year $39.80 $50.60 $61.39 
 Fourth Ye r $42.65 $54.87 $67.09 a
 Fifth Year $45.52 $59.18 $72.83 

  Official Request #: 235 Official Rate Schedule 
 Requestor: TROY SCHOOL DISTRICT 
 Project Description: Install & set up desktops, laptops & computer peripherals Every contractor and subcontractor shall keep posted  
 on the construction site, in a conspicuous place, a  
 Project Number  12 ELEMENTARY SCHOOLS copy of all prevailing wage and fringe benefit rates  :
 County: Oakland prescribed in a contract. 



 Official 2008 Prevailing Wage Rates for State Funded Projects 
 Issue Date: 2/15/2008 
 Contract must be awarded by 5/15/2008 
  Page 17 of 20 
 Classification Straight  Time and   Double  
 Name Description Hourly a Half Time Overtime Provision 
 ============================================================================================================= 

 Siding & Decking SHM-80-SD $37.10 $49.16 $61.22 H H H H H H H D Y 

 Sprinkler Fitter 
 Sprinkler Fitter SP 704 $55.92 $75.26 $94.60 H H D H D D D D Y 
 Apprentice Rates: 
 1st Period $22.82 $30.55 $38.29 
 2nd Period $34.65 $43.36 $52.06 
 3rd Period $36.58 $46.25 $55.92 
 4th Period $38.51 $49.14 $59.78 
 5th Period $40.45 $52.06 $63.66 
 6th Period $42.38 $54.95 $67.52 
 7th Period $44.32 $57.86 $71.40 
 8th Period $46.25 $60.76 $75.26 
 9th Period $48.18 $63.65 $79.12 
 10th Period $50.12 $66.56 $83.00 

 Terrazzo 
 Terrazzo Finisher TT32-TRF $39.97 $50.50 $61.03 H H D H D D D D N 
 Apprentice Rates: 
 Level 1 $20.29 $26.40 $32.50 
 Level 2 $21.00 $27.46 $33.92 
 Level 3 $24.60 $31.17 $37.73 
 Level 4 $25.94 $33.17 $40.41 
 Level 5 $27.31 $34.76 $42.20 
 Level 6 $28.78 $36.40 $44.02 
 Level 7 $30.32 $38.32 $46.32 
 Level 8 $31.68 $39.94 $48.20 

 Terrazzo Worker TT32-TRW $45.29 $58.48 $71.67 H H D H D D D D N 
 Apprentice Rates: 
 Level 1 $24.76 $31.75 $38.73 
 Level 2 $27.55 $35.28 $43.01 
 Level 3 $30.40 $38.42 $46.44 
 Level 4 $32.90 $41.81 $50.72 
 Level 5 $35.00 $44.31 $53.61 
 Level 6 $38.34 $49.13 $59.91 
 Level 7 $39.44 $50.63 $61.83 
 Level 8 $40.29 $51.91 $63.53 

  Official Request #: 235 Official Rate Schedule 
 Requestor: TROY SCHOOL DISTRICT 
 Project Description: Install & set up desktops, laptops & computer peripherals Every contractor and subcontractor shall keep posted  
 on the construction site, in a conspicuous place, a  
 Project Number  12 ELEMENTARY SCHOOLS copy of all prevailing wage and fringe benefit rates  :
 County: Oakland prescribed in a contract. 
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 Classification Straight  Time and   Double  
 Name Description Hourly a Half Time Overtime Provision 
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 Tile 
 Tile Finisher TT32-TF $39.59 $49.93 $60.27 H H D H D D D D N 
 Apprentice Rates: 
 Level 1 $19.20 $24.76 $30.32 
 Level 2 $20.30 $26.41 $32.52 
 Level 3 $24.57 $31.12 $37.67 
 Level 4 $25.91 $33.13 $40.35 
 Level 5 $27.28 $34.71 $42.14 
 Level 6 $28.75 $36.56 $44.36 
 Level 7 $30.29 $38.15 $46.01 
 Level 8 $31.65 $39.77 $47.89 

 Tile Layer TT32-TL $45.19 $58.33 $71.47 H H D H D D D D N 
 Apprentice Rates: 
 Level 1 $24.76 $31.75 $38.73 
 Level 2 $27.55 $35.28 $43.01 
 Level 3 $30.40 $38.42 $46.44 
 Level 4 $32.90 $41.81 $50.72 
 Level 5 $34.95 $44.10 $53.26 
 Level 6 $38.29 $49.05 $59.81 
 Level 7 $38.89 $49.81 $60.73 
 Level 8 $39.74 $51.09 $62.43 

 Truck Driver 
 on all trucks of 8 cubic yard capacity or less TM-RB1 $34.76 $36.44   H H H H H H H H Y 

 of all trucks of 8 cubic yard capacity or over TM-RB1A $34.86 $36.59   H H H H H H H H Y 

 on euclid type equipment TM-RB1B $35.01 $36.81   H H H H H H H H Y 

 Underground Laborer Open Cut, Class I 
 Construction Laborer LAUC-Z1-1 $33.39 $44.07 $54.75 H H H H H H H D Y 
 Apprentice Rates: 
 0-1,000 work hours $28.59 $36.87 $45.15 
 1,001-2,000 work hours $29.55 $38.31 $47.07 
 2,001-3,000 work hours $30.51 $39.75 $48.99 
 3,001-4,000 work hours $32.43 $42.63 $52.83 

  Official Request #: 235 Official Rate Schedule 
 Requestor: TROY SCHOOL DISTRICT 
 Project Description: Install & set up desktops, laptops & computer peripherals Every contractor and subcontractor shall keep posted  
 on the construction site, in a conspicuous place, a  
 Project Number  12 ELEMENTARY SCHOOLS copy of all prevailing wage and fringe benefit rates  :
 County: Oakland prescribed in a contract. 
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 Name Description Hourly a Half Time Overtime Provision 
 ============================================================================================================= 
 Underground Laborer Open Cut, Class II 
 Mortar and material mixer, concrete form man, signal man,  LAUC-Z1-2 $33.50 $44.24 $54.97 H H H H H H H D Y 
 well point man, manhole, headwall and catch basin builder, 
  guard rail builders, headwall, seawall, breakwall, dock  
 builder and fence erector. 
 Apprentice Rates: 
 0-1,000 work hours $28.68 $37.01 $45.33 
 1,001-2,000 work hours $29.64 $38.45 $47.25 
 2,001-3,000 work hours $30.60 $39.89 $49.17 
 3,001-4,000 work hours $32.54 $42.80 $53.05 

 Underground Laborer Open Cut, Class III 
 Air, gasoline and electric tool operator, vibrator operator,  LAUC-Z1-3 $33.55 $44.31 $55.07 H H H H H H H D Y 
 drillers, pump man, tar kettle operator, bracers, rodder,  
 reinforced steel or mesh man (e.g. wire mesh, steel mats,  
 dowel bars, etc.), cement finisher, welder, pipe jacking and  
 boring man, wagon drill and air track operator and  
 concrete saw operator (under 40 h.p.), windlass and tugger 
  man, and directional boring man. 
 Apprentice Rates: 
 0-1,000 work hours $28.71 $37.05 $45.39 
 1,001-2,000 work hours $29.68 $38.51 $47.33 
 2,001-3,000 work hours $30.65 $39.97 $49.27 
 3,001-4,000 work hours $32.58 $42.86 $53.13 

 Underground Laborer Open Cut, Class IV 
 Trench or excavating grade man. LAUC-Z1-4 $33.63 $44.43 $55.23 H H H H H H H D Y 
 Apprentice Rates: 
 0-1,000 work hours $28.77 $37.15 $45.51 
 1,001-2,000 work hours $29.74 $38.60 $47.45 
 2,001-3,000 work hours $30.72 $40.07 $49.41 
 3,001-4,000 work hours $32.66 $42.98 $53.29 

 Underground Laborer Open Cut, Class V 
 Pipe Layer LAUC-Z1-5 $33.69 $44.52 $55.35 H H H H H H H D Y 
 Apprentice Rates: 
 0-1,000 work hours $28.82 $37.22 $45.61 
 1,001-2,000 work hours $29.79 $38.67 $47.55 
 2,001-3,000 work hours $30.77 $40.15 $49.51 
 3,001-4,000 work hours $32.72 $43.07 $53.41 

  Official Request #: 235 Official Rate Schedule 
 Requestor: TROY SCHOOL DISTRICT 
 Project Description: Install & set up desktops, laptops & computer peripherals Every contractor and subcontractor shall keep posted  
 on the construction site, in a conspicuous place, a  
 Project Number  12 ELEMENTARY SCHOOLS copy of all prevailing wage and fringe benefit rates  :
 County: Oakland prescribed in a contract. 
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 Underground Laborer Open Cut, Class VI 
 Grouting man, top man assistant, audio visual television  LAUC-Z1-6 $31.14 $40.70 $50.25 H H H H H H H D Y 
 operations and all other operations in connection with  
 closed circuit television inspection, pipe cleaning and pipe  
 relining work and the installation and repair of water  
 service pipe and appurtenances. 
 Apprentice Rates: 
 0-1,000 work hours $26.90 $34.34 $41.77 
 1,001-2,000 work hours $27.75 $35.61 $43.47 
 2,001-3,000 work hours $28.60 $36.89 $45.17 
 3,001-4,000 work hours $30.29 $39.43 $48.55 

 Underground Laborer Open Cut, Class VII 
 Restoration laborer, seeding, sodding, planting, cutting,  LAUC-Z1-7 $27.76 $35.63 $43.49 H H H H H H H D Y 
 mulching and topsoil grading and the restoration of  
 property such as replacing mail boxes, wood chips, planter  
 boxes, flagstones etc. 
 Apprentice Rates: 
 0-1,000 work hours $24.37 $30.55 $36.71 
 1,001-2,000 work hours $25.05 $31.57 $38.07 
 2,001-3,000 work hours $25.73 $32.59 $39.43 
 3,001-4,000 work hours $27.08 $34.61 $42.13 

  Official Request #: 235 Official Rate Schedule 
 Requestor: TROY SCHOOL DISTRICT 
 Project Description: Install & set up desktops, laptops & computer peripherals Every contractor and subcontractor shall keep posted  
 on the construction site, in a conspicuous place, a  
 Project Number  12 ELEMENTARY SCHOOLS copy of all prevailing wage and fringe benefit rates  :
 County: Oakland prescribed in a contract. 
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SECTION 00410 - BID FORM 
 
 
OWNER: Troy School District  
 4400 Livernois  
 Troy, Michigan 48098  
 
PROJECT: Troy School District 
 School Technology Systems 
 Desktops, Laptops, and Peripherals 
 TSD Bid No. 9497 
 Troy, Michigan 
 
ENGINEER / Integrated Design Solutions, LLC 
TECHNOLOGY Architecture, Engineering, Interiors & Technology 
DESIGNER: 888 W. Big Beaver Road, Suite 200 
 Troy, Michigan 48084 

(248) 823-2100 
(248) 823-2200 fax 

 
DESIGNER: Wright & Hunter, Inc 

Technology Advisors 
2126 Kristin 
Troy, Michigan 48084 
(248) 594-5850 
(248) 594-5851 fax 

 
 
NAME OF BIDDER: ____________________________________________________________________________________  
 
ADDRESS: ____________________________________________________________________________________  

 ____________________________________________________________________________________  

TELEPHONE: ____________________________________________________________________________________  

  
BID 
 
Pursuant to and in compliance with your Advertisement for Bids, Instructions to Bidders and other documents 
relating thereto, the undersigned proposes and agrees to furnish equipment, materials, and labor and perform 
all work necessary to complete the Troy School District Contract for Desktops, Laptops, and Peripherals, TSD Bid 
No. 9497 Project in accordance with the Drawings and Specifications prepared by Integrated Design 
Solutions, LLC and Wright & Hunter, Inc. dated March 4, 2008, and agrees to accept payment as herein 
provided. 
 
BASE BID NO. 1 – DESKTOP COMPUTERS, PRINTERS, AND SCANNERS 
 
Lump sum bid for all work specified and shown on the Drawings as indicated for base bid 
 
_________________________________________________________________________________________________________ 
 
__________________________________________________________________ Dollars ($_____________________________). 
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NOTE:  The amount shall be shown in both words and figures.  In case of a discrepancy, the amount 

shown in words shall govern. 
 
BASE BID NO. 2 – LAPTOP COMPUTERS, LAPTOP CARTS, AND LAPTOP CART PRINTERS 
 
Lump sum bid for all work specified and shown on the Drawings as indicated for base bid 
 
_________________________________________________________________________________________________________ 
 
__________________________________________________________________ Dollars ($_____________________________). 
 
NOTE:  The amount shall be shown in both words and figures.  In case of a discrepancy, the amount 

shown in words shall govern. 
 
 
SEPARATE PRICES 
 
Provide the following separate prices for accounting purposes and bid evaluation only.  Award will be based 
on the lump sum bid amount.  Include all bond costs, overhead, profit for each. 
 

Technology Elementary 
Schools 

International 
Academy 

GROW 
Program 

Spare  
Units Totals 

Desktop 
Computers  

$ $ $ $ $ 

Printers & 
Scanners 

$ $ $ $ $ 

Installation $ $ $ $ $ 

Bonds $ $ $ $ $ 

Total $ $ $ $ $ 
 
 

Technology International 
Academy 

Laptop 
Computers  

$ 

Laptop Carts & 
Cart Printers 

$ 

Installation $ 

Bonds $ 

Total $ 
 
 
MANDATORY ALTERNATES 
 
The foregoing Base Bid may be increased or decreased by the amounts herein quoted for Alternates.  The 
following alternate prices shall include all charges for labor, material, and equipment, bonds, overhead and 
profit, general conditions, supervision, insurance, taxes, and incidental expenses. 
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Mandatory Alternate No. 1:  Provide variance in the base bid price if awarded both Base Bid No. 1 and Base 
Bid No. 2. 
 
Add/Deduct   
 
___________________________________________________________ Dollars ($___________________). 
 
Mandatory Alternate No. 2:  Provide a four (4) year warranty on all desktop computers in lieu of the three (3) 
years required in the base bid. 
 
Add/Deduct   
 
___________________________________________________________ Dollars ($___________________). 
 
Mandatory Alternate No. 3:   
 
Add/Deduct   
 
___________________________________________________________ Dollars ($___________________). 
 
 
VOLUNTARY ALTERNATES 
 
Alternate No. 1:   

 
Add/Deduct   
 
___________________________________________________________ Dollars ($___________________). 
 
Alternate No. 2:   
 
Add/Deduct   
 
___________________________________________________________ Dollars ($___________________). 
 
Alternate No. 3:   
 
Add/Deduct   
 
___________________________________________________________ Dollars ($___________________). 
 
 
UNIT PRICES 
 
The Bidder proposes unit prices in accordance with the following schedule.  Said unit prices shall include all 
charges for labor, materials and equipment, overhead and profit, general conditions, supervision, insurance, 
taxes and incidental expenses. 
 
Said unit prices shall be applicable to the pricing of additions to, or deletions from, the work indicated in the 
Contract Documents. 
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Unit Price Description  Add  Deduct 
      
UP-1: Cost to provide and install one (1) desktop computer, 

as specified 
 

   
      
UP-2: Cost to provide one (1) desktop computer, as 

specified (equipment only, no installation) 
 

   
      
UP-3: Cost to provide and install one (1) laptop computer, 

as specified 
 

   
      
UP-4 Cost to provide one (1) laptop computer, as specified 

(equipment only, no installation) 
 

   
      
UP-5: Cost to provide and install one (1) laptop cart with 

fifteen (15) laptop computers and one (1) laptop cart 
printer  

 

   
      
UP-6: Cost to provide one (1) laptop cart with fifteen (15) 

laptop computers and one (1) laptop cart printer 
(equipment only, no installation) 

 

   
      
UP-7: Cost to provide and install one (1) workgroup 

monochrome laser printer, as specified 
 

   
      
UP-8: Cost to provide one (1) workgroup monochrome laser 

printer (equipment only, no installation) 
 

   
      
UP-9: Cost to provide and install one (1) workgroup color 

laser printer, as specified 
 

   
      
UP-10: Cost to provide one (1) workgroup color laser printer, 

as specified (equipment only, no installation) 
 

   
      
UP-11: Cost to provide and install one (1) multi-function cart 

laser printer, as specified 
 

   
      
UP-12: Cost to provide one (1) multi-function laser printer, as 

specified (equipment only, no installation) 
 

   
      
UP-13: Cost to provide and install one (1) laptop cart laser 

printer, as specified 
 

   
      
UP-14: Cost to provide one (1) laptop cart laser printer, as 

specified (equipment only, no installation) 
 

   
      
UP-15: Cost to provide one (1) color flatbed scanner, as 

specified (equipment only, no installation) 
 

   
      
UP-16: Cost to provide one (1) 17-inch display, as specified     
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UP-17: Cost to provide one (1) 17-inch display, as specified 
(equipment only, no installation) 

 
   

      
UP-18: Cost to provide one (1) 20-inch widescreen display, as 

specified 
 

   
      
UP-18: Cost to provide one (1) 20-inch widescreen display, as 

specified (equipment only, no installation) 
 

   
      
UP-19: Cost to provide one (1) external multi-bay battery 

charger unit, fully populated with batteries, as 
specified (equipment only, no installation) 

 

   
      
UP-20: Cost to provide one (1) set of batteries to supply eight 

(8) hours for a single laptop computer operations with 
wireless enabled, as specified 

 

   
 
 
TAXES 
 
For the purposes of this bid, the Troy School District is tax exempt.  Do not include Federal, State or local taxes 
in the Bid.  The Owner’s federal and state tax-exempt number is B38.600.3099.  Usage taxes shall be included in 
the base bid price. 

 
 
BID SECURITY 
 
Accompanying this Bid is a certified check, cashier's check, money order or bid bond (cross out those not 
applicable) made payable to Troy School District in the amount of five percent (5%), of Base Bid, which shall 
be retained by the Owner as liquidated damages, if the undersigned fails to execute the contract within ten 
(10) days of award of the Contract. 
 
 
ADDENDA 
 
The undersigned acknowledges the receipt of the following addenda: 
 
Addendum No.  Dated  Addendum No.  Dated  

Addendum No.  Dated  Addendum No.  Dated  

Addendum No.  Dated  Addendum No.  Dated  
 
 
TIME OF COMPLETION 
The undersigned agrees to deliver all equipment and components for this project by August 8, 2008. 
 

Task Expected Start Expected Completion 
Elementary School Desktop Computers June 18, 2008 July 25, 2008 
International Academy East Laptop Computers July 1, 2008  August 8, 2008 
International Academy East Desktop Computers August 1, 2008 August 8, 2008 
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WITHDRAWAL OF BIDS 
 
The undersigned agrees that his Bid shall not be withdrawn for a period of sixty (60) days after the date set for 
receipt of Bids. 
 
 
NON-COLLUSION 
 
The undersigned certifies that the bid has not been prepared in collusion with any other bidder and that the 
prices, discounts, terms and conditions thereof have not been directly or indirectly communicated by or on 
behalf of the Bidder to any such person other then the recipient of such bid, and will not be communicated to 
any such person prior to the official opening of said bid.  The undersigned fully understands that no premiums, 
rebates, or gratuities are permitted either with, prior to or after signing the Contract. 
 
This certification may be treated as if it were a sworn statement made under oath, and is made subject to the 
provisions of 18 U. S. C., 1001, relating to the making of false statements. 

 
 
SIGNATURE AND LEGAL STATUS OF BIDDER 
 
Signed and sealed this ______________ day of __________________, 20_____. 
 
   
  (Individual, Partnership, Corporation) 

   
  State of Incorporation 

Affix Corporate Seal By:  
  (Authorized Signature of Bidder) 

   
  (Print or Type Name of Bidder) 

   
  Title 

   
  Business Address 
 
Instructions:  Eight (8) copies of this form are supplied for the use of Bidders.  Submit seven (7) copies to Owner 
and retain one (1) copy. 
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AFFIDAVIT OF BIDDER 

The undersigned, the owner or authorized officer of ________________________ (the “Bidder”), 
pursuant to the familial disclosure requirement provided in the __________________________ (the 
“School District”) advertisement for construction bids, hereby represent and warrant, except as 
provided below, that no familial relationships exist between the owner(s) or any employee of 
_________________________________ and any member of the Board of Education of the School 
District or the Superintendent of the School District. 

List any Familial Relationships: 

BIDDER: 

 
______________________________ 
 
 
 
By:   
 
 
Its:   

 

STATE OF MICHIGAN  ) 
       )ss. 
COUNTY OF ____________ ) 
 
This instrument was acknowledged before me on the _____ day of ____________, 2008, by 

___________________________________. 

 
_______________________________________ 

                                                  , Notary Public 

______________ County, Michigan 

My Commission Expires:___________  

Acting in the County of :___________ 

END OF BID FORM 
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ADDITIONS AND DELETIONS: 
The author of this document 

has added information 

needed for its completion. 

The author may also have 

revised the text of the 

original AIA standard form. 

An Additions and Deletions 

Report that notes added 

information as well as 

revisions to the standard 

form text is available from 

the author and should be 

reviewed. 

This document has important 

legal consequences.  

Consultation with an 

attorney is encouraged with 

respect to its completion 

or modification. 

This Document includes 

abbreviated General 

Conditions and should not 

be used with other general 

conditions. 

This document has been 

approved and endorsed by 

The Associated General 

Contractors of America. 

ELECTRONIC COPYING of any 
portion of this AIA®  Document 

to another electronic file is 

prohibited and constitutes a 

violation of copyright laws 

as set forth in the footer of 

this document. 

AGREEMENT made as of the             day of                 in the year           
(In words, indicate day, month and year) 
 
BETWEEN the Owner: 
(Name, address and other information) 
 
  
  
  
 
and the Contractor: 
(Name, address and other information) 
 
  
  
  
 
the Project is: 
(Name and location) 
 
00000-00000 Blank Forms  
  
 
the Architect is: 
(Name, address and other information) 
 
  
  
  
 
The Owner and Contractor agree as follows. 
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ARTICLE 1   THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except to the extent specifically 
indicated in the Contract Documents to be the responsibility of others. 
 
ARTICLE 2   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 2.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated 
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner. 
(Insert the date of commencement, if it differs from the date of this Agreement or, if applicable, state that the date 
will be fixed in a notice to proceed.) 
 
  
 
§ 2.2 The Contract Time shall be measured from the date of commencement. 
 
§ 2.3 The Contractor shall achieve Substantial Completion of the entire Work not later than        days from the date 
of commencement, or as follows: 
(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of 
commencement. Unless stated elsewhere in the Contract Documents, insert any requirements for earlier Substantial 
Completion of certain portions of the Work.) 
 
  
  
 
, subject to adjustments of this Contract Time as provided in the Contract Documents 
(Insert provisions, if any, for liquidated damages relating to failure to complete on time or for bonus payments for 
early completion of the Work.) 
 
  
 
ARTICLE 3   CONTRACT SUM 
§ 3.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the 
Contract. The Contract Sum shall be        ($      ), subject to additions and deletions as provided in the Contract 
Documents. 
 
§ 3.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract 
Documents and are hereby accepted by the Owner: 
(State the numbers or other identification of accepted alternates. If decisions on other alternates are to be made by 
the Owner subsequent to the execution of this Agreement, attach a schedule of such other alternates showing the 
amount for each and the date when that amount expires.) 
 
   
 
§ 3.3 Unit prices, if any, are as follows: 
 
Description Units Price ($ 0.00) 
     
 
ARTICLE 4   PAYMENTS 
§ 4.1 PROGRESS PAYMENTS 
§ 4.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 
Contractor as provided below and elsewhere in the Contract Documents. The period covered by each Application for 
Payment shall be one calendar month ending on the last day of the month, or as follows: 
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§ 4.1.2 Provided that an Application for Payment is received by the Architect not later than the        day of a month, 
the Owner shall make payment to the Contractor not later than the        day of the  same  month. If an Application 
for Payment is received by the Architect after the date fixed above, payment shall be made by the Owner not later 
than        (        ) days after the Architect receives the Application for Payment. 
 
§ 4.1.3 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated 
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is 
located. 
(Insert rate of interest agreed upon, if any.) 
 
       per annum  
 
(Usury laws and requirements under the Federal Truth in Lending Act, similar state and local consumer credit laws 
and other regulations at the Owner's and Contractor's principal places of business, the location of the Project and 
elsewhere may affect the validity of this provision. Legal advice should be obtained with respect to deletions or 
modifications, and also regarding requirements such as written disclosures or waivers.) 
 
§ 4.2 FINAL PAYMENT 
§ 4.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when: 
 

.1 the Contractor has fully performed the Contract except for the Contractor's responsibility to correct 
Work as provided in Section 17.2, and to satisfy other requirements, if any, which extend beyond 
final payment; and 

.2  a final Certificate for Payment has been issued by the Architect. 
 
§ 4.2.2 The Owner's final payment to the Contractor shall be made no later than 30 days after the issuance of the 
Architect's final Certificate for Payment, or as follow: 
 
  
 
ARTICLE 5   ENUMERATION OF CONTRACT DOCUMENTS 
§ 5.1 The Contract Documents are listed in Article 6 and, except for Modifications issued after execution of this 
Agreement, are enumerated as follows: 
 
§ 5.1.1 The Agreement is this executed 1997 edition of the Abbreviated Standard Form of Agreement Between 
Owner and Contractor, AIA Document A107-1997. 
 
§ 5.1.2 The Supplementary and other Conditions of the Contract are those contained in the Project Manual dated               
, and are as follows: 
 
Document Title Pages 
     
 
§ 5.1.3 The Specifications are those contained in the Project Manual dated as in Section 5.1.2, and are as follows: 
(Either list the Specifications here or refer to an exhibit attached to this Agreement.) 
Title of Specifications exhibit:     
 
 
§ 5.1.4 The Drawings are as follows, and are dated           unless a different date is shown below: 
(Either list the Drawings here or refer to an exhibit attached to this Agreement.) 
Title of Drawings exhibit:   
 
 
§ 5.1.5 The Addenda, if any, are as follows: 
Number Date Pages 
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Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding 
requirements are also enumerated in this Article 5. 
 
§ 5.1.6 Other documents, if any, forming part of the Contract Documents are as follows: 
(List any additional documents which are intended to form part of the Contract Documents.) 
 
     
 
 
GENERAL CONDITIONS 
 
ARTICLE 6   GENERAL PROVISIONS 
§ 6.1 THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement with Conditions of the Contract (General, Supplementary and 
other Conditions), Drawings, Specifications, Addenda issued prior to the execution of this Agreement, other 
documents listed in this Agreement and Modifications issued after execution of this Agreement. A Modification is 
(1) a written amendment to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change 
Directive or (4) a written order for a minor change in the Work issued by the Architect. The intent of the Contract 
Documents is to include all items necessary for the proper execution and completion of the Work by the Contractor. 
The Contract Documents are complementary, and what is required by one shall be as binding as if required by all; 
performance by the Contractor shall be required to the extent consistent with the Contract Documents and 
reasonably inferable from them as being necessary to produce the indicated results. 
 
§ 6.2 THE CONTRACT 
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 
agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written 
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be 
construed to create a contractual relationship of any kind (1) between the Architect and Contractor, (2) between the 
Owner and a Subcontractor or sub-subcontractor, (3) between the Owner and Architect or (4) between any persons 
or entities other than the Owner and Contractor. 
 
§ 6.3 THE WORK 
The term "Work" means the construction and services required by the Contract Documents, whether completed or 
partially completed, and includes all other labor, materials, equipment and services provided or to be provided by 
the Contractor to fulfill the Contractor's obligations. The Work may constitute the whole or a part of the Project. 
 
§ 6.4 EXECUTION OF THE CONTRACT 
Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become 
generally familiar with local conditions under which the Work is to be performed and correlated personal 
observations with requirements of the Contract Documents. 
 
§ 6.5 OWNERSHIP AND USE OF ARCHITECT'S DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE 
The Drawings, Specifications and other documents, including those in electronic form, prepared by the Architect 
and the Architect's consultants are Instruments of Service through which the Work to be executed by the Contractor 
is described. The Contractor may retain one record set. Neither the Contractor nor any Subcontractor, sub-
subcontractor or material or equipment supplier shall own or claim a copyright in the Drawings, Specifications and 
other documents prepared by the Architect or the Architect's consultants, and unless otherwise indicated the 
Architect and the Architect's consultants shall be deemed the authors of them and will retain all common law, 
statutory and other reserved rights, in addition to the copyrights. All copies of them, except the Contractor's record 
set, shall be returned or suitably accounted for to the Architect, on request, upon completion of the Work. The 
Drawings, Specifications and other documents prepared by the Architect and the Architect's consultants, and copies 
thereof furnished to the Contractor, are for use solely with respect to this Project. They are not to be used by the 
Contractor or any Subcontractor, sub-subcontractor or material or equipment supplier on other projects or for 
additions to this Project outside the scope of the Work without the specific written consent of the Owner, Architect 
and the Architect's consultants. The Contractor, Subcontractors, sub-subcontractors and material or equipment 
suppliers are authorized to use and reproduce applicable portions of the Drawings, Specifications and other 
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documents prepared by the Architect and the Architect's consultants appropriate to and for use in the execution of 
their Work under the Contract Documents. All copies made under this authorization shall bear the statutory 
copyright notice, if any, shown on the Drawings, Specifications and other documents prepared by the Architect and 
the Architect's consultants. Submittal or distribution to meet official regulatory requirements or for other purposes in 
connection with this Project is not to be construed as publication in derogation of the Architect's or Architect's 
consultants' copyrights or other reserved rights. 
 
ARTICLE 7   OWNER 
§ 7.1 INFORMATION AND SERVICES REQUIRED OF THE OWNER 
§ 7.1.1 The Owner shall furnish and pay for surveys and a legal description of the site. 
 
§ 7.1.2 The Contractor shall be entitled to rely on the accuracy of information furnished by the Owner but shall 
exercise proper precautions relating to the safe performance of the Work. 
 
§ 7.1.3 Except for permits and fees which are the responsibility of the Contractor under the Contract Documents, the 
Owner shall secure and pay for other necessary approvals, easements, assessments and charges required for the 
construction, use or occupancy of permanent structures or permanent changes in existing facilities. 
 
§ 7.2 OWNER'S RIGHT TO STOP THE WORK 
If the Contractor fails to correct Work which is not in accordance with the requirements of the Contract Documents, 
or persistently fails to carry out the Work in accordance with the Contract Documents, the Owner may issue a 
written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order is eliminated; 
however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner to exercise 
this right for the benefit of the Contractor or any other person or entity. 
 
§ 7.3 OWNER'S RIGHT TO CARRY OUT THE WORK 
If the Contractor defaults or persistently fails or neglects to carry out the Work in accordance with the Contract 
Documents, or fails to perform a provision of the Contract, the Owner, after 10 days' written notice to the Contractor 
and without prejudice to any other remedy the Owner may have, may make good such deficiencies and may deduct 
the reasonable cost thereof, including Owner's expenses and compensation for the Architect's services made 
necessary thereby, from the payment then or thereafter due the Contractor. 
 
ARTICLE 8   CONTRACTOR 
§ 8.1 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 
§ 8.1.1 Since the Contract Documents are complementary, before starting each portion of the Work, the Contractor 
shall carefully study and compare the various Drawings and other Contract Documents relative to that portion of the 
Work, as well as the information furnished by the Owner pursuant to Section 7.1.1, shall take field measurements of 
any existing conditions related to that portion of the Work and shall observe any conditions at the site affecting it. 
These obligations are for the purpose of facilitating construction by the Contractor and are not for the purpose of 
discovering errors, omissions or inconsistencies in the Contract Documents; however, any errors, omissions or 
inconsistencies discovered by the Contractor shall be reported promptly to the Architect as a request for information 
in such form as the Architect may require. 
 
§ 8.1.2 Any design errors or omissions noted by the Contractor during this review shall be reported promptly to the 
Architect, but it is recognized that the Contractor's review is made in the Contractor's capacity as a contractor and 
not as a licensed design professional unless otherwise specifically provided in the Contract Documents. 
 
§ 8.2 SUPERVISION AND CONSTRUCTION PROCEDURES 
§ 8.2.1 The Contractor shall supervise and direct the Work, using the Contractor's best skill and attention. The 
Contractor shall be solely responsible for and have control over construction means, methods, techniques, sequences 
and procedures, and for coordinating all portions of the Work under the Contract, unless the Contract Documents 
give other specific instructions concerning these matters. If the Contract Documents give specific instructions 
concerning construction means, methods, techniques, sequences or procedures, the Contractor shall be fully and 
solely responsible for the jobsite safety thereof unless the Contractor gives timely written notice to the Owner and 
Architect that such means, methods, techniques, sequences or procedures may not be safe. 
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§ 8.2.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor's employees, 
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for or 
on behalf of the Contractor or any of its Subcontractors. 
 
§ 8.3 LABOR AND MATERIALS 
§ 8.3.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 
facilities and services necessary for proper execution and completion of the Work whether temporary or permanent 
and whether or not incorporated or to be incorporated in the Work. 
 
§ 8.3.2 The Contractor shall enforce strict discipline and good order among the Contractor's employees and other 
persons carrying out the Contract. The Contractor shall not permit employment of unfit persons or persons not 
skilled in tasks assigned to them. 
 
§ 8.3.3 The Contractor shall deliver, handle, store and install materials in accordance with manufacturers' 
instructions. 
 
§ 8.3.4 The Contractor may make substitutions only with the consent of the Owner, after evaluation by the Architect 
and in accordance with a Change Order. 
 
§ 8.4 WARRANTY 
The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will 
be of good quality and new unless otherwise required or permitted by the Contract Documents, that the Work will be 
free from defects not inherent in the quality required or permitted, and that the Work will conform with the 
requirements of the Contract Documents. Work not conforming to these requirements, including substitutions not 
properly approved and authorized, may be considered defective. The Contractor's warranty excludes remedy for 
damage or defect caused by abuse, modifications not executed by the Contractor, improper or insufficient 
maintenance, improper operation or normal wear and tear and normal usage. 
 
§ 8.5 TAXES 
The Contractor shall pay sales, consumer, use and other similar taxes which are legally enacted when bids are 
received or negotiations concluded. 
 
§ 8.6 PERMITS, FEES AND NOTICES 
§ 8.6.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 
permit and other permits and governmental fees, licenses and inspections necessary for proper execution and 
completion of the Work. 
 
§ 8.6.2 The Contractor shall comply with and give notices required by laws, ordinances, rules, regulations and lawful 
orders of public authorities applicable to performance of the Work. The Contractor shall promptly notify the 
Architect and Owner if the Drawings and Specifications are observed by the Contractor to be at variance therewith. 
If the Contractor performs Work knowing it to be contrary to laws, statutes, ordinances, building codes, and rules 
and regulations without such notice to the Architect and Owner, the Contractor shall assume appropriate 
responsibility for such Work and shall bear the costs attributable to correction. 
 
§ 8.7 SUBMITTALS 
§ 8.7.1 The Contractor shall review for compliance with the Contract Documents, approve in writing and submit to 
the Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents 
with reasonable promptness. The Work shall be in accordance with approved submittals. 
 
§ 8.7.2 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. 
 
§ 8.8 USE OF SITE 
The Contractor shall confine operations at the site to areas permitted by law, ordinances, permits and the Contract 
Documents and shall not unreasonably encumber the site with materials or equipment. 
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§ 8.9 CUTTING AND PATCHING 
The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make its 
parts fit together properly. 
 
§ 8.10 CLEANING UP 
The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or rubbish 
caused by operations under the Contract. At completion of the Work, the Contractor shall remove from and about 
the Project waste materials, rubbish, the Contractor's tools, construction equipment, machinery and surplus material. 
 
§ 8.11 ROYALTIES, PATENTS AND COPYRIGHTS 
The Contractor shall pay all royalties and license fees; shall defend suits or claims for infringement of copyrights 
and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall not be 
responsible for such defense or loss when a particular design, process or product of a particular manufacturer or 
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings, 
Specifications or other documents prepared by the Owner or Architect, unless the Contractor has reason to believe 
that there is an infringement of patent or copyright and fails to promptly furnish such information to the Architect. 
 
§ 8.12 ACCESS TO WORK 
The Contractor shall provide the Owner and Architect access to the Work in preparation and progress wherever 
located. 
 
§ 8.13 INDEMNIFICATION 
§ 8.13.1 To the fullest extent permitted by law and to the extent claims, damages, losses or expenses are not covered 
by Project Management Protective Liability insurance purchased by the Contractor in accordance with Section 16.3, 
the Contractor shall indemnify and hold harmless the Owner, Architect, Architect's consultants and agents and 
employees of any of them from and against claims, damages, losses and expenses, including but not limited to 
attorneys' fees, arising out of or resulting from performance of the Work, provided that such claim, damage, loss or 
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 
(other than the Work itself), but only to the extent caused by the negligent acts or omissions of the Contractor, a 
Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, 
regardless of whether or not such claim, damage, loss or expense is caused in part by a party indemnified hereunder. 
Such obligation shall not be construed to negate, abridge, or reduce other rights or obligations of indemnity which 
would otherwise exist as to a party or person described in this Section 8.13. 
 
§ 8.13.2 In claims against any person or entity indemnified under this Section 8.13 by an employee of the Contractor, 
a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the 
indemnification obligation under Section 8.13.1 shall not be limited by a limitation on amount or type of damages, 
compensation or benefits payable by or for the Contractor or Subcontractor under workers' compensation acts, 
disability benefit acts or other employee benefit acts. 
 
ARTICLE 9   ARCHITECT'S ADMINISTRATION OF THE CONTRACT 
§ 9.1 The Architect will provide administration of the Contract and will be an Owner's representative (1) during 
construction, (2) until final payment is due and (3) with the Owner's concurrence, from time to time during the one-
year period for correction of Work described in Section 17.2. 
 
§ 9.2 The Architect, as a representative of the Owner, will visit the site at intervals appropriate to the stage of the 
Contractor's operations (1) to become generally familiar with and to keep the Owner informed about the progress 
and quality of the portion of the Work completed, (2) to endeavor to guard the Owner against defects and 
deficiencies in the Work, and (3) to determine in general if the Work is being performed in a manner indicating that 
the Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect will 
not be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. 
The Architect will neither have control over or charge of, nor be responsible for, the construction means, methods, 
techniques, sequences or procedures, or for safety precautions and programs in connection with the Work, since 
these are solely the Contractor's rights and responsibilities under the Contract Documents, except as provided in 
Section 8.2.1. 
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§ 9.3 The Architect will not be responsible for the Contractor's failure  to perform the Work in accordance with the 
requirements of the Contract Documents. The Architect will not have control over or charge of and will not be 
responsible for acts or omissions of the Contractor, Subcontractors, or their agents or employees, or any other 
persons or entities performing portions of the Work. 
 
§ 9.4 Based on the Architect's evaluations of the Work and of the Contractor's Applications for Payment, the 
Architect will review and certify the amounts due the Contractor and will issue Certificates for Payment in such 
amounts. 
 
§ 9.5 The Architect will have authority to reject Work that does not conform to the Contract Documents. 
 
§ 9.6 The Architect will review and approve or take other appropriate action upon the Contractor's submittals such as 
Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents. 
 
§ 9.7 The Architect will interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Contractor. The Architect will make initial decisions 
on all claims, disputes and other matters in question between the Owner and Contractor but will not be liable for 
results of any interpretations or decisions so rendered in good faith. 
 
§ 9.8 The Architect's decisions on matters relating to aesthetic effect will be final if consistent with the intent 
expressed in the Contract Documents. 
 
§ 9.9 Duties, responsibilities and limitations of authority of the Architect as set forth in the Contract Documents shall 
not be restricted, modified or extended without written consent of the Owner, Contractor and Architect. Consent 
shall not be unreasonably withheld. 
 
§ 9.10 CLAIMS AND DISPUTES 
§ 9.10.1 Claims, disputes and other matters in question arising out of or relating to this Contract, including those 
alleging an error or omission by the Architect but excluding those arising under Section 15.2,  shall be referred 
initially to the Architect for decision. Such matters, except those relating to aesthetic effect and except those waived 
as provided for in Section 9.11 and Sections 14.5.3 and 14.5.4, shall, after initial decision by the Architect or 30 
days after submission of the matter to the Architect, be subject to mediation as a condition precedent to arbitration or 
the institution of legal or equitable proceedings by either party. 
 
§ 9.10.2 If a claim, dispute or other matter in question relates to or is the subject of a mechanic's lien, the party 
asserting such matter may proceed in accordance with applicable law to comply with the lien notice or filing 
deadlines prior to resolution of the matter by the Architect, by mediation or by arbitration. 
 
§ 9.10.3 The parties shall endeavor to resolve their disputes by mediation which, unless the parties mutually agree 
otherwise, shall be in accordance with the Construction Industry Mediation Rules of the American Arbitration 
Association currently in effect. Request for mediation shall be filed in writing with the other party to this Agreement 
and with the American Arbitration Association.  The request may be made concurrently with the filing of a demand 
for arbitration but, in such event, mediation shall proceed in advance of arbitration or legal or equitable proceedings, 
which shall be stayed pending mediation for a period of 60 days from the date of filing, unless stayed for a longer 
period by agreement of the parties or court order. 
 
§ 9.10.4 Claims, disputes and other matters in question arising out of or relating to the Contract that are not resolved 
by mediation, except matters relating to aesthetic effect and except those waived as provided for in Section 9.11 and 
Sections 14.5.3 and 14.5.4, shall be decided by arbitration which, unless the parties mutually agree otherwise, shall 
be in accordance with the Construction Industry Arbitration Rules of the American Arbitration Association currently 
in effect. The demand for arbitration shall be filed in writing with the other party to this Agreement and with the 
American Arbitration Association and shall be made within a reasonable time after the dispute has arisen. The award 
rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in accordance with 
applicable law in any court having jurisdiction thereof. Except by written consent of the person or entity sought to 
be joined, no arbitration arising out of or relating to the Contract Documents shall include, by consolidation, joinder 
or in any other manner, any person or entity not a party to the Agreement under which such arbitration arises, unless 
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it is shown at the time the demand for arbitration is filed that (1) such person or entity is substantially involved in a 
common question of fact or law, (2) the presence of such person or entity is required if complete relief is to be 
accorded in the arbitration, (3) the interest or responsibility of such person or entity in the matter is not insubstantial, 
and (4) such person or entity is not the Architect or any of the Architect's employees or consultants. The agreement 
herein among the parties to the Agreement and any other written agreement to arbitrate referred to herein shall be 
specifically enforceable under applicable law in any court having jurisdiction thereof. 
 
§ 9.11 CLAIMS FOR CONSEQUENTIAL DAMAGES 
The Contractor and Owner waive claims against each other for consequential damages arising out of or relating to 
this Contract. This mutual waiver includes: 
 

.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, 
business and reputation, and for loss of management or employee productivity or of the services of 
such persons; and 

.2 damages incurred by the Contractor for principal office expenses including the compensation of 
personnel stationed there, for losses of financing, business and reputation, and for loss of profit 
except anticipated profit arising directly from the Work. 

 
This mutual waiver is applicable, without limitation, to all consequential damages due to either party's termination in 
accordance with Article 19. Nothing contained in this Section 9.11 shall be deemed to preclude an award of 
liquidated direct damages, when applicable, in accordance with the requirements of the Contract Documents. 
 
ARTICLE 10   SUBCONTRACTORS 
§ 10.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the 
Work at the site. 
 
§ 10.2 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, as soon as 
practicable after award of the Contract, shall furnish in writing to the Owner through the Architect the names of the 
Subcontractors for each of the principal portions of the Work. The Contractor shall not contract with any 
Subcontractor to whom the Owner or Architect has made reasonable and timely objection. If the proposed but 
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall 
be increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order 
shall be issued before commencement of the substitute Subcontractor's Work. The Contractor shall not be required 
to contract with anyone to whom the Contractor has made reasonable objection. 
 
§ 10.3 Contracts between the Contractor and Subcontractors shall (1) require each Subcontractor, to the extent of the 
Work to be performed by the Subcontractor, to be bound to the Contractor by the terms of the Contract Documents, 
and to assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of 
the Subcontractor's Work, which the Contractor, by the Contract Documents, assumes toward the Owner and 
Architect, and (2) allow the Subcontractor the benefit of all rights, remedies and redress afforded to the Contractor 
by these Contract Documents. 
 
ARTICLE 11   OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS 
§ 11.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner's 
own forces, and to award separate contracts in connection with other portions of the Project or other construction or 
operations on the site under conditions of the contract identical or substantially similar to these, including those 
portions related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is 
involved because of such action by the Owner, the Contractor shall make such claim as provided in Section 9.10. 
 
§ 11.2 The Contractor shall afford the Owner and separate contractors reasonable opportunity for introduction and 
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 
Contractor's activities with theirs as required by the Contract Documents. 
 
§ 11.3 The Owner shall be reimbursed by the Contractor for costs incurred by the Owner which are payable to a 
separate contractor because of delays, improperly timed activities or defective construction of the Contractor. The 
Owner shall be responsible to the Contractor for costs incurred by the Contractor because of delays, improperly 
timed activities, damage to the Work or defective construction of a separate contractor. 
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ARTICLE 12   CHANGES IN THE WORK 
§ 12.1 The Owner, without invalidating the Contract, may order changes in the Work within the general scope of the 
Contract consisting of additions, deletions or other revisions, the Contract Sum and Contract Time being adjusted 
accordingly. Such changes in the Work shall be authorized by written Change Order signed by the Owner, 
Contractor and Architect, or by written Construction Change Directive signed by the Owner and Architect. 
 
§ 12.2 The cost or credit to the Owner from a change in the Work shall be determined by mutual agreement of the 
parties or, in the case of a Construction Change Directive, by the Contractor's cost of labor, material, equipment, and 
reasonable overhead and profit. 
 
§ 12.3 The Architect will have authority to order minor changes in the Work not involving adjustment in the 
Contract Sum or extension of the Contract Time and not inconsistent with the intent of the Contract Documents. 
Such changes shall be effected by written order and shall be binding on the Owner and Contractor. The Contractor 
shall carry out such written orders promptly. 
 
§ 12.4 If concealed or unknown physical conditions are encountered at the site that differ materially from those 
indicated in the Contract Documents or from those conditions ordinarily found to exist, the Contract Sum and 
Contract Time shall be equitably adjusted. 
 
ARTICLE 13   TIME 
§ 13.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement 
the Contractor confirms that the Contract Time is a reasonable period for performing the Work. 
 
§ 13.2 The date of Substantial Completion is the date certified by the Architect in accordance with Section 14.4.2. 
 
§ 13.3 If the Contractor is delayed at any time in the commencement or progress of the Work by changes ordered in 
the Work, by labor disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions not reasonably 
anticipatable, unavoidable casualties or any causes beyond the Contractor's control, or by other causes which the 
Architect determines may justify delay, then the Contract Time shall be extended by Change Order for such 
reasonable time as the Architect may determine, subject to the provisions of Section 9.10. 
 
ARTICLE 14   PAYMENTS AND COMPLETION 
§ 14.1 APPLICATIONS FOR PAYMENT 
§ 14.1.1 Payments shall be made as provided in Article 4 of this Agreement.  Applications for Payment shall be in a 
form satisfactory to the Architect. 
 
§ 14.1.2 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner 
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for 
Payment all Work for which Certificates for Payment have been previously issued and payments received from the 
Owner shall, to the best of the Contractor's knowledge, information and belief, be free and clear of liens, claims, 
security interests or other encumbrances adverse to the Owner's interests. 
 
§ 14.2 CERTIFICATES FOR PAYMENT 
§ 14.2.1 The Architect will, within seven days after receipt of the Contractor's Application for Payment, either issue 
to the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines 
is properly due, or notify the Contractor and Owner in writing of the Architect's reasons for withholding certification 
in whole or in part as provided in Section 14.2.3. 
 
§ 14.2.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, 
based on the Architect's evaluations of the Work and the data comprising the Application for Payment, that the 
Work has progressed to the point indicated and that, to the best of the Architect's knowledge, information and belief, 
the quality of the Work is in accordance with the Contract Documents. The foregoing representations are subject to 
an evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, to results of 
subsequent tests and inspections, to correction of minor deviations from the Contract Documents prior to completion 
and to specific qualifications expressed by the Architect. The issuance of a Certificate for Payment will further 
constitute a representation that the Contractor is entitled to payment in the amount certified. However, the issuance 
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of a Certificate for Payment will not be a representation that the Architect has (1) made exhaustive or continuous on-
site inspections to check the quality or quantity of the Work, (2) reviewed construction means, methods, techniques, 
sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors and material suppliers 
and other data requested by the Owner to substantiate the Contractor's right to payment, or (4) made examination to 
ascertain how or for what purpose the Contractor has used money previously paid on account of the Contract Sum. 
 
§ 14.2.3 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary 
to protect the Owner, if in the Architect's opinion the representations to the Owner required by Section 14.2.2 cannot 
be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the 
Contractor and Owner as provided in Section 14.2.1. The Architect may also withhold a Certificate for Payment or, 
because of subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment 
previously issued, to such extent as may be necessary in the Architect's opinion to protect the Owner from loss for 
which the Contractor is responsible, including loss resulting from acts and omissions described in Section 8.2.2, 
because of: 
 

.1 defective Work not remedied; 
 
.2 third party claims filed or reasonable evidence indicating probable filing of such claims unless 

security acceptable to the Owner is provided by the Contractor; 
 
.3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or 

equipment; 
 
.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 
 
.5 damage to the Owner or another contractor; 
 
.6 reasonable evidence that the Work will not be completed within the Contract Time and that the 

unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay; 
or 

 
.7  persistent failure to carry out the Work in accordance with the Contract Documents. 

 
§ 14.2.4 When the above reasons for withholding certification are removed, certification will be made for amounts 
previously withheld. 
 
§ 14.3 PAYMENTS TO THE CONTRACTOR 
§ 14.3.1 The Contractor shall promptly pay each Subcontractor, upon receipt of payment from the Owner, out of the 
amount paid to the Contractor on account of such Subcontractor's portion of the Work, the amount to which said 
Subcontractor is entitled, reflecting percentages actually retained from payments to the Contractor on account of 
such Subcontractor's portion of the Work. The Contractor shall, by appropriate agreement with each Subcontractor, 
require each Subcontractor to make payments to sub-subcontractors in similar manner. 
 
§ 14.3.2 Neither the Owner nor Architect shall have an obligation to pay or see to the payment of money to a 
Subcontractor except as may otherwise be required by law. 
 
§ 14.3.3 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents. 
 
§ 14.4 SUBSTANTIAL COMPLETION 
§ 14.4.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof 
is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the 
Work for its intended use. 
 
§ 14.4.2 When the Architect determines that the Work or designated portion thereof is substantially complete, the 
Architect will issue a Certificate of Substantial Completion which shall establish the date of Substantial Completion, 
establish responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work 
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and insurance, and fix the time within which the Contractor shall finish all items on the list accompanying the 
Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion 
of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion. 
Upon the issuance of the Certificate of Substantial Completion, the Architect will submit it to the Owner and 
Contractor for their written acceptance of responsibilities assigned to them in such Certificate. 
 
§ 14.5 FINAL COMPLETION AND FINAL PAYMENT 
§ 14.5.1 Upon receipt of written notice that the Work is ready for final inspection and acceptance and upon receipt of 
a final Application for Payment, the Architect will promptly make such inspection and, when the Architect finds the 
Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly issue 
a final Certificate for Payment stating that to the best of the Architect's knowledge, information and belief, and on 
the basis of the Architect's on-site visits and inspections, the Work has been completed in accordance with terms and 
conditions of the Contract Documents and that the entire balance found to be due the Contractor and noted in the 
final Certificate is due and payable. The Architect's final Certificate for Payment will constitute a further 
representation that conditions stated in Section 14.5.2 as precedent to the Contractor's being entitled to final payment 
have been fulfilled. 
 
§ 14.5.2 Final payment shall not become due until the Contractor has delivered to the Owner a complete release of all 
liens arising out of this Contract or receipts in full covering all labor, materials and equipment for which a lien could 
be filed, or a bond satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains 
unsatisfied after payments are made, the Contractor shall refund to the Owner all money that the Owner may be 
compelled to pay in discharging such lien, including costs and reasonable attorneys' fees. 
 
§ 14.5.3 The making of final payment shall constitute a waiver of claims by the Owner except those arising from: 

.1 liens, claims, security interests or encumbrances arising out of the Contract and unsettled; 

.2 failure of the Work to comply with the requirements of the Contract Documents; or 

.3 terms of special warranties required by the Contract Documents. 
 
§ 14.5.4 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a 
waiver of claims by that payee except those previously made in writing and identified by that payee as unsettled at 
the time of final Application for Payment. 
 
ARTICLE 15   PROTECTION OF PERSONS AND PROPERTY 
§ 15.1 SAFETY PRECAUTIONS AND PROGRAMS 
The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs 
in connection with the performance of the Contract. The Contractor shall take reasonable precautions for safety of, 
and shall provide reasonable protection to prevent damage, injury or loss to: 
 

.1 employees on the Work and other persons who may be affected thereby; 

.2 the Work and materials and equipment to be incorporated therein; and 

.3 other property at the site or adjacent thereto. 
 
The Contractor shall give notices and comply with applicable laws, ordinances, rules, regulations and lawful orders 
of public authorities bearing on safety of persons and property and their protection from damage, injury or loss. The 
Contractor shall promptly remedy damage and loss to property caused in whole or in part by the Contractor, a 
Subcontractor, a sub-subcontractor, or anyone directly or indirectly employed by any of them, or by anyone for 
whose acts they may be liable and for which the Contractor is responsible under Sections 15.1.2 and 15.1.3, except 
for damage or loss attributable to acts or omissions of the Owner or Architect or by anyone for whose acts either of 
them may be liable, and not attributable to the fault or negligence of the Contractor. The foregoing obligations of the 
Contractor are in addition to the Contractor's obligations under Section 8.13. 
 
§ 15.2 HAZARDOUS MATERIALS 
§ 15.2.1 If reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to persons 
resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl (PCB), 
encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately stop 
Work in the affected area and report the condition to the Owner and Architect in writing. When the material or 
substance has been rendered harmless, Work in the affected area shall resume upon written agreement of the Owner 
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and Contractor. The Contract Time shall be extended appropriately and the Contract Sum shall be increased in the 
amount of the Contractor's reasonable additional costs of shutdown, delay and start-up, which adjustments shall be 
accomplished as provided in Article 12 of this Agreement. 
 
§ 15.2.2 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 
Subcontractors, Architect, Architect's consultants and agents and employees of any of them from and against claims, 
damages, losses and expenses, including but not limited to attorneys' fees, arising out of or resulting from 
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or 
death as described in Section 15.2.1 and has not been rendered harmless, provided that such claim, damage, loss or 
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 
(other than the Work itself), and provided that such damage, loss or expense is not due to the sole negligence of a 
party seeking indemnity. 
 
§ 15.2.3 If, without negligence on the part of the Contractor, the Contractor is held liable for the cost of remediation 
of a hazardous material or substance solely by reason of performing Work as required by the Contract Documents, 
the Owner shall indemnify the Contractor for all cost and expense thereby incurred. 
 
ARTICLE 16   INSURANCE 
§ 16.1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do 
business in the jurisdiction in which the Project is located insurance for protection from claims under workers' 
compensation acts and other employee benefit acts which are applicable, claims for damages because of bodily 
injury, including death, and claims for damages, other than to the Work itself, to property which may arise out of or 
result from the Contractor's operations under the Contract, whether such operations be by the Contractor or by a 
Subcontractor or anyone directly or indirectly employed by any of them. This insurance shall be written for not less 
than limits of liability specified in the Contract Documents or required by law, whichever coverage is greater, and 
shall include contractual liability insurance applicable to the Contractor's obligations. Certificates of Insurance 
acceptable to the Owner shall be filed with the Owner prior to commencement of the Work. Each policy shall 
contain a provision that the policy will not be canceled or allowed to expire until at least 30 days' prior written 
notice has been given to the Owner. 
 
§ 16.2 OWNER'S LIABILITY INSURANCE 
The Owner shall be responsible for purchasing and maintaining the Owner's usual liability insurance. 
 
§ 16.3 PROJECT MANAGEMENT PROTECTIVE LIABILITY INSURANCE 
§ 16.3.1 Optionally, the Owner may require the Contractor to purchase and maintain Project Management Protective 
Liability insurance from the Contractor's usual sources as primary coverage for the Owner's, Contractor's and 
Architect's vicarious liability for construction operations under the Contract. Unless otherwise required by the 
Contract Documents, the Owner shall reimburse the Contractor by increasing the Contract Sum to pay the cost of 
purchasing and maintaining such optional insurance coverage, and the Contractor shall not be responsible for 
purchasing any other liability insurance on behalf of the Owner. The minimum limits of liability purchased with 
such coverage shall be equal to the aggregate of the limits required for Contractor's Liability insurance under 
Section 16.1. 
 
§ 16.3.2 To the extent damages are covered by Project Management Protective Liability insurance, the Owner, 
Contractor and Architect waive all rights against each other for damages, except such rights as they may have to the 
proceeds of such insurance. The policy shall provide for such waivers of subrogation by endorsement or otherwise. 
 
§ 16.3.3 The Owner shall not require the Contractor to include the Owner, Architect or other persons or entities as 
additional insureds on the Contractor's Liability insurance under Section 16.1. 
 
§ 16.4 PROPERTY INSURANCE 
§ 16.4.1 Unless otherwise provided, the Owner shall purchase and maintain, in a company or companies lawfully 
authorized to do business in the jurisdiction in which the Project is located, property insurance on an "all-risk" 
policy form, including builder's risk, in the amount of the initial Contract Sum, plus the value of subsequent 
modifications and cost of materials supplied and installed by others, comprising total value for the entire Project at 
the site on a replacement cost basis without optional deductibles. Such property insurance shall be maintained, 
unless otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who 
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are beneficiaries of such insurance, until final payment has been made as provided in Section 14.5 or until no person 
or entity other than the Owner has an insurable interest in the property required by this Section 16.4 to be covered, 
whichever is later. This insurance shall include interests of the Owner, the Contractor, Subcontractors and sub-
subcontractors in the Project. 
 
§ 16.4.2 The Owner shall file a copy of each policy with the Contractor before an exposure to loss may occur. Each 
policy shall contain a provision that the policy will not be canceled or allowed to expire, and that its limits will not 
be reduced, until at least 30 days' prior written notice has been given to the Contractor. 
 
§ 16.5 WAIVERS OF SUBROGATION 
§ 16.5.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents and employees, each of the other, and (2) the Architect, Architect's consultants, separate 
contractors described in Article 11, if any, and any of their subcontractors, sub-subcontractors, agents and 
employees for damages caused by fire or other causes of loss to the extent covered by property insurance obtained 
pursuant to Section 16.4 or other property insurance applicable to the Work, except such rights as they have to 
proceeds of such insurance held by the Owner as fiduciary. The Owner or Contractor, as appropriate, shall require of 
the Architect, Architect's consultants, separate contractors described in Article 11, if any, and the subcontractors, 
sub-subcontractors, agents and employees of any of them, by appropriate agreements, written where legally required 
for validity, similar waivers each in favor of other parties enumerated herein. The policies shall provide such 
waivers of subrogation by endorsement or otherwise. A waiver of subrogation shall be effective as to a person or 
entity even though that person or entity would otherwise have a duty of indemnification, contractual or otherwise, 
did not pay the insurance premium directly or indirectly, and whether or not the person or entity had an insurable 
interest in the property damaged. 
 
§ 16.5.2 A loss insured under the Owner's property insurance shall be adjusted by the Owner as fiduciary and made 
payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any 
applicable mortgagee clause. The Contractor shall pay Subcontractors their just shares of insurance proceeds 
received by the Contractor, and by appropriate agreements, written where legally required for validity, shall require 
Subcontractors to make payments to their sub-subcontractors in similar manner. 
 
ARTICLE 17   CORRECTION OF WORK 
§ 17.1 The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the 
requirements of the Contract Documents, whether discovered before or after Substantial Completion and whether or 
not fabricated, installed or completed. Costs of correcting such rejected Work, including additional testing and 
inspections and compensation for the Architect's services and expenses made necessary thereby, shall be at the 
Contractor's expense. 
 
§ 17.2 In addition to the Contractor's obligations under Section 8.4, if, within one year after the date of Substantial 
Completion of the Work or designated portion thereof or after the date for commencement of warranties established 
under Section 14.4.2, or by terms of an applicable special warranty required by the Contract Documents, any of the 
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct 
it promptly after receipt of written notice from the Owner to do so unless the Owner has previously given the 
Contractor a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the 
condition. During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the 
Contractor an opportunity to make the correction, the Owner waives the rights to require correction by the 
Contractor and to make a claim for breach of warranty. 
 
§ 17.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it in 
accordance with Section 7.3. 
 
§ 17.4 The one-year period for correction of Work shall be extended with respect to portions of Work first performed 
after Substantial Completion by the period of time between Substantial Completion and the actual performance of 
the Work. 
 
§ 17.5 The one-year period for correction of Work shall not be extended by corrective Work performed by the 
Contractor pursuant to this Article 17. 
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ARTICLE 18    MISCELLANEOUS PROVISIONS 
§ 18.1 ASSIGNMENT OF CONTRACT 
Neither party to the Contract shall assign the Contract without written consent of the other. 
 
§ 18.2 GOVERNING LAW 
The Contract shall be governed by the law of the place where the Project is located. 
 
§ 18.3 TESTS AND INSPECTIONS 
Tests, inspections and approvals of portions of the Work required by the Contract Documents or by laws, 
ordinances, rules, regulations or orders of public authorities having jurisdiction shall be made at an appropriate time. 
Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and approvals with an 
independent testing laboratory or entity acceptable to the Owner, or with the appropriate public authority, and shall 
bear all related costs of tests, inspections and approvals. The Contractor shall give the Architect timely notice of 
when and where tests and inspections are to be made so that the Architect may be present for such procedures. The 
Owner shall bear costs of tests, inspections or approvals which do not become requirements until after bids are 
received or negotiations concluded. 
 
§ 18.4 COMMENCEMENT OF STATUTORY LIMITATION PERIOD 
As between Owner and Contractor, any applicable statute of limitations shall commence to run and any alleged 
cause of action shall be deemed to have accrued: 
 

.1 not later than the date of Substantial Completion for acts or failures to act occurring prior to the 
relevant date of Substantial Completion; 

.2 not later than the date of issuance of the final Certificate for Payment for acts or failures to act 
occurring subsequent to the relevant date of Substantial Completion and prior to the issuance of the 
final Certificate for Payment; and 

.3 not later than the date of the relevant act or failure to act by the Contractor for acts or failures to act 
occurring after the date of the final Certificate for Payment. 

 
ARTICLE 19   TERMINATION OF THE CONTRACT 
§ 19.1 TERMINATION BY THE CONTRACTOR 
If the Architect fails to recommend payment for a period of 30 days through no fault of the Contractor, or if the 
Owner fails to make payment thereon for a period of 30 days, the Contractor may, upon seven additional days' 
written notice to the Owner and the Architect, terminate the Contract and recover from the Owner payment for Work 
executed and for proven loss with respect to materials, equipment, tools, and construction equipment and machinery, 
including reasonable overhead, profit and damages applicable to the Project. 
 
§ 19.2 TERMINATION BY THE OWNER 
§ 19.2.1 The Owner may terminate the Contract if the Contractor: 
 

.1 persistently or repeatedly refuses or fails to supply enough properly skilled workers or proper 
materials; 

.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective 
agreements between the Contractor and the Subcontractors; 

.3 persistently disregards laws, ordinances, or rules, regulations or orders of a public authority having 
jurisdiction; or 

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents. 
 
§ 19.2.2 When any of the above reasons exists, the Owner, upon certification by the Architect that sufficient cause 
exists to justify such action, may, without prejudice to any other remedy the Owner may have and after giving the 
Contractor seven days' written notice, terminate the Contract and take possession of the site and of all materials, 
equipment, tools, and construction equipment and machinery thereon owned by the Contractor and may finish the 
Work by whatever reasonable method the Owner may deem expedient. Upon request of the Contractor, the Owner 
shall furnish to the Contractor a detailed accounting of the costs incurred by the Owner in finishing the Work. 
 
§ 19.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 19.2.1, the Contractor shall 
not be entitled to receive further payment until the Work is finished. 
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§ 19.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 
the Architect's services and expenses made necessary thereby, and other damages incurred by the Owner and not 
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 
may be, shall be certified by the Architect, upon application, and this obligation for payment shall survive 
termination of the Contract. 
 
ARTICLE 20   OTHER CONDITIONS OR PROVISIONS 
  
 
This Agreement entered into as of the day and year first written above. 
 
OWNER (Signature)  CONTRACTOR (Signature) 

     
(Printed name and title)  (Printed name and title) 
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SECTION 00800 
 

SUPPLEMENTARY CONDITIONS AND ADDITIONAL CONDITIONS 
 
PROJECT: Troy School District 

School Technology Systems 
Desktops, Laptops and Peripherals 
TSD Bid No. 9497 
Troy, Michigan 

OWNER: Troy School District 
4400 Livernois 
Troy, I 48098  

ARCHITECT: Integrated Design Solutions, LLC 
888 W. Big Beaver, Suite 200 
Troy, MI  48084 
(248) 823-2100 
(248) 823-2200 (Fax) 

 
THE FOLLOWING SUPPLEMENTS MODIFY THE "GENERAL CONDITIONS" INCLUDED IN THE "ABBREVIATED STANDARD 
FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR FOR CONSTRUCTION PROJECTS OF LIMITED SCOPE", 
AIA DOCUMENT A107, 1997 EDITION.  WHERE A PORTION OF THE GENERAL CONDITIONS IS MODIFIED OR DELETED 
BY THESE SUPPLEMENTARY CONDITIONS, THE UNALTERED PORTIONS OF THE GENERAL CONDITIONS SHALL REMAIN 
IN EFFECT. 
 
EXPLANATION 
OF NUMBERING: 

Article 20 shall constitute revisions and additions to and follow the same format of the 
General Conditions. 

 
ARTICLE 20 

 
OTHER CONDITIONS OR PROVISIONS 

 
20.1 Add new subparagraph 6.6 as follows: 

 
 "6.6  The Contractor will be furnished free of charge six (6) copies of Drawings and Project Manuals 

for execution of the Work." 
 
20.2 Delete subparagraph 12.2 and add the following in its place: 

 
 "12.2  The cost or credit to the Owner from a change in the work shall be determined by mutual 

agreement, by an acceptable estimate and lump sum proposal by the Contractor or by actual 
cost of all labor and materials and a percentage or fixed fee for all other changes, such as 
overhead, profit,insurance, taxes and bonds.  On any change which involves a net credit to the 
Owner, no allowance for overhead and profit shall be figured. 

 
 12.2.1  If none of the foregoing methods is agreed upon, the Contractor, upon receipt of an order 

as hereinbefore stated, shall proceed with the work.  In such case the Contractor shall keep and 
present in such form as the Owner may direct, a correct account of the cost, together with 
vouchers.  In any case, the Owner shall certify to the amount including the specified allowance for 
overhead and profit, due the Contractor. 
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 12.2.2  The allowable fee for added work by Contractor's own forces shall not exceed 15% of 
additional cost and his fee on work performed by Subcontractors shall not exceed 7-1/2% of 
additional cost.  Quotations by Subcontractors at all times shall be subject to these same 
limitations." 

 
20.3 Modifications to subparagraph 14.1.1 

 To the end of this subparagraph add the following: 
 
 "The form of Application for Payment shall be a notarized AIA Document G702, Application and 

Certification for Payment, supported by AIA Document G703, Continuation Sheet." 
 
20.4 Add new subparagraph 14.1.2 as follows: 

 
 "14.1.2  Until final completion, the Owner will pay ninety (90) percent of the amount due the 

Contractor on account of progress payments.  Upon final completion, the Architect will certify 
payment in full." 

 
20.5 Modifications to subparagraph 16.1. 

 To the end of this subparagraph add the following: 
 
 "16.1.1  The insurance by Subparagraph 16.1 shall be written for not less than the following limits, or 

greater if required by law: 
 
1. Worker's Compensation: 

 
a. State: Statutory 
b. Applicable Federal 
 (e.g. Longshoremen's): Statutory 
c. Employer's Liability: $1,000,000.00 per Accident 
  $1,000,000.00 Disease, Policy Limit 
  $1,000,000.00 Disease, Each Employee 

 
2. Comprehensive or Commercial General Liability (including Premises-Operations; 

Independent Contractors' Protective; Products and Completed Operations; Broad Form 
Property Damage); 
 
a. Bodily Injury: 
 
 $1,000,000.00 Each Occurrence 
 $1,000,000.00 Aggregate 
 
b. Property Damage: 
 
 $1,000,000.00 Each Occurrence 
 $1,000,000.00 Aggregate 
 
c. Products and Completed Operations to be maintained for one (1) year after final 

payment: 
 
 $1,000,000.00 Aggregate 
 
d. Broad Form Property Damage Coverage shall include Completed Operations. 
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3. Contractual Liability: 
 
a. Bodily Injury: 
 
 $1,000,000.00 Each Occurrence 
 $1,000,000.00 Aggregate 
 
b. Property Damage: 
 
 $1,000,000.00 Each Occurrence 
 $1,000,000.00 Aggregate 

 
4. Personal Injury, with Employment Exclusion deleted: 

 
 $1,000,000.00 Aggregate 

 
5. Business Auto Liability (including owned, non-owned and hired vehicles): 

 
a. Bodily Injury: 
 
 $1,000,000.00 Each Person 
 $1,000,000.00 Each Occurrence 
 
b. Property Damage: 
 
 $1,000,000.00 Each Occurrence 

 
6. Umbrella Excess Liability $1,000,000.00 
 (Bodily Injury and Property Damage 
 Combined) 

 
 "16.1.2"  Liability Insurance shall include all major divisions of coverage and be on a comprehensive 

basis including: 
 
1. Premises Operations (including X, C, and U coverages as applicable). 
2. Independent Contractor's Protective. 
3. Products and Completed Operations. 
4. Personal Injury Liability with Employment Exclusion deleted. 
5. Owned, non-owned and hired motor vehicles. 
6. Broad Form Property Damage including Completed Operations. 

 
 16.1.3  If the General Liability coverages are provided by a Commercial General Liability Policy on 

a claims-made basis, the policy date or Retroactive Date shall predate the Contract; the 
termination date of the policy or applicable extended reporting period shall be no earlier than the 
termination date of coverages required to be maintained after final payment, certified in 
accordance with Subparagraph 9.10.2. 

 
20.6 Delete subparagraph 16.3 and subparagraphs 16.3.1, 16.3.2 and 16.3.3 in their entirety. 
 
20.7 Delete Article 16.4 and subparagraphs 16.4.1 and 16.4.2 in their entirety. 
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20.8 Modifications to Article 19. 
 Add the following subparagraphs to the end of Article 19. 
 
 "19.3"  Termination by the Owner for Convenience. 
 
 "19.3.1  The Owner may, at any time, terminate the contract for the Owner's convenience and 

without cause. 
 
 "19.3.2  Upon receipt of written note from the Owner of such termination for the Owner's 

convenience, the Contractor shall: 
 
1. Cease operations as directed by the Owner in the notice; 
2. Take actions necessary, or that the Owner may direct, for the protection and preservation 

of the work; and 
3. Except for Work directed to be performed prior to the effective date of termination stated in 

the notice, terminate all existing Subcontracts and purchase orders and enter into no 
further Subcontracts and purchase orders. 

 
 19.3.3  In case of such termination for the Owner's convenience, the Contractor shall be entitled to 

receive payment from the Owner on the same basis provided in Subparagraph 20.2." 
 
20.9 BONDS 

 
 20.9.1  The Contractor shall furnish a Performance Bond and a Labor and Material Payment Bond 

covering faithful performance of the Contract and payment of obligations arising thereunder.  
Bonds shall be obtained from a company licensed to do business in the State of Michigan and the 
cost thereof shall be included in the Contract Sum.  The amount of each bond shall be equal to 
100 percent of the Contract Sum. 

 
 20.9.2  The Contractor shall deliver the required bonds to the Owner not later than three days 

following the date the Agreement is entered into, or if the Work is to be commenced prior thereto 
in response to a letter of intent, the Contractor shall, prior to the commencement of the Work, 
submit evidence satisfactory to the Owner that such bonds will be furnished. 

 
20.10 EQUAL OPPORTUNITY 

 
 20.10.  The Contractor shall maintain policies of employment as follows: 
 
 20.10.1.  The Contractor and the Contractor's Subcontractors shall not discriminate against any 

employee or applicant for employment because of race, religion, color, sex or national origin.  The 
Contractor shall take affirmative action to insure that applicants are employed, and that 
employees are treated during employment without regard to their race, religion, color, sex or 
national origin.  Such action shall include, but not be limited to, the following:  employment, 
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or termination; rates 
of pay or other forms of compensation; and selection for training, including apprenticeship.  The 
Contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices setting forth the policies of non-discrimination. 
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 20.10.2.  The Contractor and the Contractor's Subcontractors shall, in all solicitations or 
advertisements for employees placed by them or on their behalf, state that all qualified applicants 
will receive consideration for employment without regard to race, religion, color, sex or national 
origin. 

 
 

END OF SECTION 00800 
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SECTION 16790 –  DESKTOPS, LAPTOPS AND PERIPHERALS 

PART 1 -  GENERAL 

1.1 RELATED DOCUMENTS 

A. General provisions of the Contract, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to work of this Section. 

1.2 SUMMARY 

A. This Section includes desktop computers, laptop computers, peripherals, workgroup color laser 
printers, workgroup monochrome laser printers,  scanners, software and installation, including, but 
not limited, to the following: 

1. Desktop computers, laptop computers, display monitors and associated peripherals  
2. Network workgroup color and monochrome laser printers 
3. Flatbed color scanner 
4. Coordination with Owner personnel to obtain all relevant information to install equipment 
5. Providing all cables necessary to connect all peripheral devices to computers 
6. Unpacking and assembly of desktop and laptop computer systems and associated 

peripherals 
7. Installation of new physical security components of the desktop and laptop computer 

systems 
8. Integration of all desktop and laptop computer systems with local media interfaces 
9. Installation of software images as defined and provided by the Owner on all new 

computers utilizing the Owner’s Altiris systems 
10. Removing all packing material from all building properties 
11. Eliminate data content on the hard drive of each desktop computer being replaced by 

new equipment. 
12. Relocation of de-commissioned computer equipment to a central Owner staging location 

1.3 SYSTEM DESCRIPTION 

A. Provide the services necessary to furnish, install and provide maintenance support for Owner 
desktop computers, laptop computers, peripherals and printers according to acceptable 
industry standards.  All work shall be in accordance with the true intent of these Specifications, 
and as required to leave the desktop computers, laptop computers, peripherals and printers 
complete and in satisfactory operating condition. 

1. The Owner reserves the right to reject any or all alternate equipment bids and to select the 
bid that is considered to serve "the best interest of the owner.” 

1.4 SUBMITTALS 

A. Provide a complete bill of materials, depicting quantities, model numbers, catalog cuts, 
operating characteristics, physical characteristics, and equipment configuration for each of the 
desktop computers, laptop computers, peripherals and printers. 

B. The information shall be assembled in three ring binders complete with Table of Contents. All 
pages shall have page numbers, which shall be included in Table of Contents 
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C. The Table of Contents shall be as follows: 

1. Tab No. 1 Cover Letter 
2. Tab No. 2 Bid Proposal Form 
3. Tab No. 3 Voluntary Alternates 
4. Tab No. 4 Names and Company Profiles for Prime Contractors, Major Subcontractors  
    and Major Suppliers 
5. Tab No. 5 Organizational Chart / Schedule / Manpower 
6. Tab No. 6 Equipment 
7. Tab No. 7 Maintenance Agreements and Service Agreements and Warranties 
8. Tab No. 8 Miscellaneous (Optional) 

D. Description of Contents: 

1. Tab No. 1, Cover Letter, shall include an executive overview of the project depicting this 
contractor’s complete understanding of the project. 

2. Tab No 2, Bid Proposal Form, shall include a completed bid proposal as found in Section 
00410, and the bid bond as a requirement to submit a qualified bid, warranties, and 
service agreements. 

3. Tab No. 3, Voluntary Alternates, in a section which is optional and made available to 
permit all bidders to submit alternates to the bid documents. These voluntary alternates 
shall clearly define the intent of the alternate, cost impact to implement the alternates, 
and a description of the deviation in functions and features between the alternates and 
the base bid documents. Include catalog cuts in this section for each alternate product 
required. The catalog cuts shall be keyed to the description of the alternate. Each 
alternate shall be independent of any alternate and shall be uniquely identified, i.e., (TAL -
1 Technology Alternate No. 1), etc. 

4. Tab No. 4, List the names and company profiles for Prime Contactor, Major Subcontractors 
and Major Suppliers. In addition to the above information describe each of the following 

a. The roles of the Prime Contractor, Subcontractors and Suppliers 
b. The number of years installing similar systems in schools 
c. List of Michigan schools utilizing similar systems 
d. Name of active projects, their sites and scope of work 
e. Provide recent customer references for similar work performed during the past 

twelve (12) months and provide documentation on installation staff training and 
certification.  

5. Tab No. 5, Organizational Chart, shall depict the prime contractor, the subcontractors, 
major suppliers, trainers, project managers, name of the project leader MCSE, 
superintendents, executive staff of each firm, service staff, and the names of the 
individuals occupying those positions, telephone numbers, facsimile numbers, and e-mail 
addresses of all individuals on the organizational chart. 

a. Provide a schedule that depicts major milestones required to achieve the 
completion dates previously specified. Typical milestone events are as follows: 

1) Delivery dates and installation dates for  desktop and laptop computer 
systems and peripherals 

2) Estimated manpower requirements for each building to meet the specified 
substantial completion dates 

6. Tab No. 6, Equipment, shall include the following information: 
a. Complete bill of materials (separate one for each building) indicating quantities, 

take-offs for the equipment being provided; desktop computer systems, laptop 
computer systems, workgroup color laser printers, workgroup monochrome laser 
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printers, support software, patch cables. Bill of materials shall include a separate 
schedule of values for: 

1) Materials and Labor costs, per building, for all Administrative, Clerical, and 
Teacher equipment and services 

2) Material and Labor costs for all instructional equipment and services 
b. Equipment model numbers 
c. Manufacturer’s product specifications and installation instructions 
d. A complete itemization of manufacturer’s products and equipment with catalog 

cuts 
e. A complete itemization of software products with catalog cuts 
f. Software product specifications and installation instructions 
g. Windows Vista certification with installation of Windows XP Professional for all  

desktop and laptop computer systems and peripherals 
7. Tabs No. 7 and 8 are self descriptive as to their intended content. 

1.5 QUALITY ASSURANCE 

A. Equipment Manufacturer Qualifications: The computer equipment shall be built and tested by a 
manufacturer who has regularly engaged in the production of desktop and laptop computers 
and printers for a minimum of five years to assure one source of supply and responsibility. 

B. Equipment Supplier Qualifications: The supplier of the computer systems and printers shall 
maintain permanent service facilities within 50 miles of the Troy School District.  The facilities shall 
include a permanent source of factory-trained service technicians on 24-hour call experienced in 
servicing this type of equipment and shall provide warranty and routine maintenance service to 
afford the Owner maximum coverage.  Contractor shall also provide a central source of support 
to guarantee immediate answers to Owner's problems resulting from misunderstanding of the 
operation of the equipment. 

C. Equipment Installer Qualifications: The installation of the computer systems and printers shall be 
performed by fully qualified personnel, having had experience on the installation of this type and 
able to certify that they have had no less than five years of continuous experience in this area 
and have made installation similar to this and of this size or larger. 

D. Project Management Qualifications: The Contractor Project Manager shall have the Microsoft 
MCSE certification. Each installation team leader shall have the Microsoft MCSE certification. 
Contractor shall provide a resume for all staff assigned to these positions. 

E. Regulatory Requirements: The computer systems and printer manufacturer shall be registered 
under the most current applicable rulings of the Federal Communications Commission (FCC).  
Provide the FCC registration number with the equipment submittal.  All components and 
installations shall bear an Underwriters' Laboratories (UL) listing and shall conform with the latest 
edition or revision of the following codes and standards: 

1. ANSI American National Standards Institute 
2. FCC Federal Communications Commission 
3. ISO International Organization for Standardization 
4. UL Underwriters Laboratories, Inc. 

F. The code or standard establishing the more stringent requirements shall be followed where areas 
of conflict occur between codes and standards or between codes and standards and 
Specifications. 
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1.6 DELIVERY, STORAGE AND HANDLING 

A. Store desktop computers, laptop computers, peripherals and printers, prior to site deployment, at 
contractor’s location, as recommended in manufacturer's written instructions and in 
manufacturer's protective packages until time of installation. 

B. Protect all procured equipment from damage and theft while in storage. 

C. Deliver desktop computers, laptop computer, peripherals and printers to appropriate buildings 
on the day installation commences for each building. 

1.7 PROJECT/SITE CONDITIONS 

A. Verify conditions at the job site prior to installation. 

1.8 WARRANTY 

A. Warranty:  All products shall be guaranteed to be free from defects in material and workmanship 
upon installation. 

B. Warranty period shall commence after all desktop and laptop computer systems, peripheral 
equipment, and printers have been placed in working operation and accepted by the Owner 
by formal written acceptance of Substantial Completion. 

C. All components shall be guaranteed free of defects in materials and workmanship for a period of 
three (3) years or manufacturer warranty, whichever is longer, from the date of Substantial 
Completion. Components shall be repaired or replaced within twenty-four (24) hours or next 
business day, following report of defects by the Owner.  Warranty labor for the warranty period 
shall be provided on-site at the Troy School District during normal business hours – 7 AM to 4 PM 
EST, Monday through Friday. 

D. Systems integrator responsible for the installation of all equipment under this project shall remain 
as the warranty service provider to the Owner at no additional expense to the Owner, for the full 
warranty period. 

1.9 MAINTENANCE  

A. The Vendor shall submit a maintenance and service contract with service rates covering all labor 
and materials necessary to repair damages to the components after expiration of the warranty 
period.  Contract submission does not obligate the Owner to acceptance at time of bid award. 

1.10 SPARE UNITS 

A. Provide the following spare units at the completion of the project.  

1. Desktop computer system, as listed in Paragraph 2.1.A, quantity of forty (40). These units 
shall be unboxed, asset tagged, engraved, inventoried, and packaged in the 
manufacturers original packaging and delivered as spares as noted in paragraph 1.10.B. 

2. Laptop computer system, as listed in Paragraph 2.1.B, quantity of eight (8) units. These units 
shall be unboxed, asset tagged, engraved, inventoried, and packaged in the 
manufacturers original packaging and delivered as spares as noted in paragraph 1.10.B. 
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3. Workgroup monochrome laser printer, as listed in Paragraph 2.1.D, quantity of four (4) units 
4. Workgroup  color laser printer, as listed in Paragraph 2.1.D, quantity of two (2) units 
5. Multi-function monochrome laser printer, as listed in Paragraph 2.1.D, quantity of two (2) 

units 

B. Deliver spare units to the Troy School District Services Building, 4420 Livernois, Troy, MI 48098. 

C. All spare units shall be delivered in manufacturer sealed packaging.  DOA testing shall 
commence once spare units are onsite.  The Contractor shall notify the Owner prior to breaking 
the manufacturer sealed packaging for testing. 

PART 2 - PRODUCT 

2.1  DESKTOP AND LAPTOP COMPUTERS, PRINTERS AND MISCELLANEOUS EQUIPMENT 

A. DESKTOP COMPUTER SYSTEMS 

1. Desktop computer systems shall employ the same chassis and motherboard design, where 
similar architectures are specified, and allow for the exchange of internal components 
between form factors without modification. 

2. Desktop computer systems and display monitors shall meet or exceed the following 
platform configurations and requirements: 

�

a. Intel Q35 Express Chipset, 2.33GHz Intel Core 2 Duo Processor, 1333MHz FSB, 4 MB L2 
cache, Intel vPro with Intel AMT, Pre-boot Execution (PXE)- compatible BIOS, with 
most current Manufacturer BIOS level, utilizing a BTX-type chassis design in a small 
form factor 

b. Dual channel shared 2 GB DDR2 non-ECC SDRAM, 800MHz, two 1 GB DIMM 
modules, leaving a minimum of two DIMM slots available 

c. 250 GB Serial ATA II hard drive, 7200 RPM, non-RAID 
d. Integrated 10/100/1000 network adapter, capable of ACPI “Wake on LAN”  
e. DVD combination optical drive single-layer burner DVD+/-RW.  The drive must be 

mounted to provide a horizontal tray. 
f. USB 101+ key keyboard 
g. Two-button, USB, optical mouse with integrated scroll button 
h. Two (2) front-side accessible USB ports, six rear-side accessible USB ports  
i. One (1) IEEE 1394 interface port 
j. Front-side accessible stereo 1/8-inch headphone jack, easily accessible to the end 

user 
k. Lockable chassis 
l. Energy Star compliant computer and video chassis 
m. EPEAT Certified 
n. Integrated digital PCI-Express X16 video output, providing DVI connectivity, with 

DVI connector cable 
o. Integrated “AC-97” Audio with integrated internal audio speakers 
p. 17-inch, ultra bright Active Matrix TFT Flat Panel display, minimum horizontal 

resolution of 1280 pixels, 16:9 aspect ratio, 500:1contrast ratio, VGA and DVI 
connectors, USB 2.0 input port, two USB 2.0 output ports 

q. Removable stereo speaker bar with headphone jack, to be mounted below the 
display monitor bezel. 
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r. Microsoft Windows Vista License with installation of Microsoft Windows XP 
Professional 

s. Three (3) year, next business day parts and labor warranty 
t. All computers of this type shall be manufactured with identical components to 

ensure unified imaging of all computers of this type. 
u. Provide quantities as detailed in the Section 3.3.  

B. LAPTOP COMPUTER SYSTEMS  

1. Laptop computers shall employ the same components, where similar architectures are 
specified. 

2. Laptop computer systems shall meet or exceed the following platform configurations and 
requirements: 

a. Intel Core 2 Duo ULV chipset 1.2 GHz or better, 533 MHz FSB, 2MB L2 cache 
b. 1 GB RAM 
c. 60 GB HDD minimum 
d. No optical drives required or requested 
e. Minimum of two (2) USB 2.0 ports 
f. IEEE 1394 interface port 
g. Minimum of 12.1-inch diagonal WXGA display (enhanced backlighting) 
h. Provide battery or battery configuration to provide a minimum of eight (8) hours of 

continuous laptop operation 
i. Integrated 802.11 a/b/g wireless network adaptor 
j. Integrated 10/100/1000 network adaptor 
k. Integrated internal audio speakers 
l. Microsoft Windows Vista License with installation of Microsoft Windows XP 

Professional 
m. Three (3) year, next business day parts and labor warranty 
n. All computers of this type shall be manufactured with identical components to 

ensure unified imaging of all computers of this type 
o. Provide quantities as detailed in the Section 3.3.  

C. LAPTOP CARTS 

1. Laptop carts shall meet or exceed the following minimum platform configurations and 
requirements: 

a. Datamation model DS-NSC-16 
b. Carts shall be keyed to each building standard.  Key codes will be provided by the 

Owner to the awarded contractor. 
c. Provide one (1) two-button, USB, optical mouse with integrated scroll button per 

cart. 
d. Provide one (1) USB attached DVD combination optical drive single-layer burner 

DVD+/-RW per cart.  
e. Provide quantities as detailed in the Section 3.3.  

D. PRINTERS 

1. Workgroup monochrome laser, workgroup color laser and laptop cart printers shall meet or 
exceed the following minimum platform configurations and requirements: 
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a. Workgroup Monochrome Laser Printer 
1) 35 pages per minute printed output 
2) 1200 x 1200 DPI resolution, minimum 
3) Monthly duty cycle of 200,000 pages 
4) Integrated 10/100 Ethernet port  
5) High-yield cartridge 
6) Contractor shall provide an alternate of a monochrome laser printer capable 

of 50 pages per minute, 1200 x 1200 DPI minimum resolution, a monthly duty 
cycle of at least 200,000 pages, and an integrated 10/100 Ethernet port 

b. Workgroup Color Laser Printer 
1) 30 pages per minute printed output 
2) 600 x 600 DPI resolution, minimum 
3) Monthly duty cycle of 95,000 pages 
4) Integrated 10/100 Ethernet port  
5) Complete set of high-yield cartridges 

c. Multi-Function Monochrome Laser Printer 
1) 20 pages per minute printed output 
2) 600 x 600 DPI resolution, minimum for printed, scanned and copied 

documents 
3) Monthly duty cycle of 7,000 pages 
4) Integrated USB port 
5) USB cable 
6) High-yield cartridge 

d. Laptop Cart Laser Printer 
1) 22 pages per minute printed output 
2) 1200 x 1200 DPI minimum resolution for printed documents 
3) 2 MB installed RAM  
4) 2000 page yield cartridge (installed) 
5) Monthly duty cycle of 3000 pages 
6) Integrated 10/100 network port 
7) High-yield cartridge 
 

2. Provide all current manufacturer-provided drivers, firmware revisions and software.  
3. Provide all cables, including a power cord and a USB 2.0 cable compliant with USB 2.0 that 

meets (but does not exceed) USB 2.0 distance limitations for each multi-function printer, 
fourteen foot CAT 6 for each printer.  

4. Provide three year, next business day warranty parts and labor on all printers. 
5. Provide quantities as detailed in the Section 3.3.  

E. SCANNERS 

1. Flatbed color desktop scanners shall meet or exceed the following minimum platform 
configurations and requirements: 

a. 8-1/2 x 14 " flatbed color scanner 
b. 2400 x 2400 DPI resolution, minimum 
c. USB port  
d. USB cable 
e. Provide quantities as detailed in the Section 3.3.  
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F. MISCELLANEOUS EQUIPMENT 
1. The Contractor shall provide the following security plate materials, as specified below: 

a. Supplier – LockDownIt, 26016 Groesbeck Hwy., Warren MI 48089 – Perry Cline – 
(877) 562-5480. 

b. Description – Small form factor desktop security plate, quantity (87) units  
c. Description – adhesive, applied while installing adapter feet on all units 

2. The Contractor shall provide the following security devices, as specified below: 
a. Padlock, manufacturer is Federal, quantity is (447). 
b. The Owner will supply desktop computer security cable systems, to secure CPU, 

monitor and printer to desk platform for all Elementary School Computer Lab 
locations. All locking mechanisms shall be keyed alike. Quantity of (360) computer 
security cable systems shall be supplied by the Owner for use by Contractor during 
installation. 

c. The Contractor shall supply desktop computer security cable systems, to secure 
CPU, monitor and printer to desk platform for all other locations. All locking 
mechanisms shall be keyed alike. Quantity of (87)computer security cable systems 
shall be supplied and installed by Contractor. 

3. The Contractor shall provide extended peripheral connection cables in the following type 
and length: 

a. For each desktop computer, Contractor shall provide one (1) CAT 6 black patch 
cable. Contractor should assume eighty-five percent of locations shall require a 10-
foot CAT 6 patch cable, and fifteen percent shall require a 20-foot CAT 6 patch 
cable.   

G. SOFTWARE 
 
1. The Contractor shall provide the following software: 

a. The Contractor shall provide one (1) Altiris CMS Level 2 license for eighty-seven (87) 
desktop computers and seventy-five (75) laptop computers. 

b. The Contractor shall provide Windows Server 2003 Client Access Licenses.  One-
hundred eighteen (118) student licenses and forty-four (44) standard licenses. 

c. The Contractor shall provide five (5) current copies of the volume licensed software 
media to the Owner. 

2.2 APPROVED MANUFACTURERS 

A. Subject to compliance with requirements, Contractor shall provide desktop and laptop 
computers as manufactured by one of the following: 

1. Dell Computers 
2. Hewlett-Packard 

B. Subject to compliance with requirements, Contractor shall provide laptop carts as manufactured 
by one of the following: 

1. Datamation 

C. Subject to compliance with requirements, Contractor shall provide printers as manufactured by 
one of the following: 

1. Dell Computers 
2. Hewlett-Packard 
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D. Subject to compliance with requirements, Contractor shall provide scanners as manufactured by 
one of the following: 

1. Epson 
2. Hewlett-Packard 

PART 3 - EXECUTION 

3.1 INSTALLATION-GENERAL 

A. All miscellaneous equipment required for a complete, professional installation shall be included in 
the base bid.  No allowances for any additional equipment, hardware, cabling, or miscellaneous 
shall be considered unless specifically excluded from the base bid.  

B. Contractor shall meet with Owner personnel prior to commencement of installation activities to 
review the following implementation details: 
1. installation timelines 
2. imaging process and drive mapping requirements for each user 
3. De-commissioning and equipment removal requirements at each site 
4. Erase all data from the de-commissioned desktop and laptop computers 
5. installation process 
6. verify site requirements 

C. Contractor shall provide warehousing for all equipment and materials until scheduled time of 
installation. 

D. Owner personnel will provide site maps for all installation locations to be included in site 
implementations. 

E. Owner will provide adequate space in each building for the de-commissioning of old computers 
and the assembly of new equipment.  

F. Contractor shall remove existing computer equipment and deliver to a central location specified 
by the Owner. 

G. Contractor shall provide and install labels on all desktop and laptop computer systems, display 
monitors printers and carts with stenciling, to be designated by the Owner: 
1. Stencil provider shall be Visual Identity Solutions, 43602 Elizabeth Rd, Clinton Township, 

Michigan 48308. 
2. Transfer Labeling provider contact is Dave Kargol (586)-792-8337 

H. Contractor shall label all computer systems, display monitors, carts, and printers with asset tags 
provided by the Owner. 

I. Contractor shall provide engraved asset information on each computer systems, display 
monitors, carts, and printers, in a location to be designated by the Owner. Contractor shall be 
responsible for providing their own engraving device.  
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J. Contractor shall stage, connect, and integrate all computer systems, display monitors, carts, 
printers, padlocks and security plates in a manner prescribed by Owner personnel. Owner will 
provide cable management instructions to Contractor prior to site implementations.  

K. Contractor shall be required to complete a training program in order to properly install security 
plate and cable devices.  

L. Contractor shall remove all Troy School District asset tags and existing stenciling from de-
commissioned equipment. Asset tag and service tag information shall be recorded in an Excel 
spreadsheet prior to removal. Asset tags removed shall be returned to the Owner for audit 
purposes. Contractor shall provide the Owner with the full inventory of de-commissioned 
equipment at the completion of the project. 

M. Contractor shall employ the Owner’s software utility to erase data from the decommissioned 
hard drives. 

N. Contractor shall stack, wrap, and palletize de-commissioned equipment and deliver to a central 
location to be determined by the Owner.  Inventory of all equipment to be decommissioned is 
defined as follows: 
1. Three hundred sixty (360) Dell GX150 desktop computers 
2. Three hundred sixty (360) CRT monitors 
3. Twenty-four (24) laser printers 
4. Thirty-six (36) ink jet printers 

3.2 INSTALLATION-TIMELINE 

A. Elementary Schools: 
1. All desktop computers, printers, and associated peripherals shall be installed during the 

period between June 18, 2008 and August 8, 2008. All other loose and miscellaneous 
equipment shall be delivered to the Owner prior to project completion date of August 29, 
2008.  

B. International Academy-East: 
1. All desktop computers, laptop computers, printers, and associated peripherals shall be 

installed during the period between August 1, 2008 and August 8, 2008. All other loose and 
miscellaneous equipment shall be delivered to the Owner prior to project completion date 
of August 29, 2008.  

2. All laptop computers and associated peripherals shall be installed during the period 
between July 1, 2008 and August 8, 2008. All other loose and miscellaneous equipment 
shall be delivered to the Owner prior to project completion date of August 29, 2008.  

C. First Articles – The successful contractor shall build and ship two (2) desktop computers and two 
(2) laptop computers, and one (1) of each model printer within fourteen (14) calendar days of 
contract award. 

D. Evaluation Equipment – Each bidding contractor shall build and ship to the Owner one (1) 
desktop computer, one (1) laptop computer, and one (1) of each model printer within (24) hours 
of the bid due date.  The evaluation equipment will be returned within ten (10) days.  Deliver 
evaluation equipment to the Troy School District Services Building, 4420 Livernois, Troy, MI 48098. 
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E. All planning and preparation relative to the Altiris Client Management Suite configuration shall 
commence immediately following project award.  

F. The Owner will have various construction projects and events occurring in their buildings 
throughout the duration of this project.  This Contractor shall provide an installation schedule that 
accommodates these projects and events.  Prior to installation, this Contractor shall coordinate 
their schedule with the Owner and the wireless network infrastructure Contractor in order to 
provide a cohesive and systematic installation, testing, cutover, and Owner acceptance.  
Evenings and weekend work shall be pre-approved with the Owner at the beginning of the 
project as the hours of operations of the building changes during summer break.  This Contractor 
shall be flexible with their schedule and coordinate with other events as they become known. 

3.3 INSTALLATION - DESKTOP AND LAPTOP COMPUTER SYSTEMS, PRINTERS, AND ASSOCIATED 
PERIPHERALS 

A. The following matrix represents the planned implementation quantities for all buildings during the 
installation timeline, as defined in paragraph 3.2. Actual planned dates per building will be 
shared with the successful bidder at the time of contract award:  

 
Technology 

Elementary 
Schools 

International 
Academy 

GROW  
Program 

Spare 
Units 

 
Totals 

Desktop Computers 360 79 8 40 487 

Monochrome Laser 24 3 1 4 32 

Color Laser 12 5 2 2 21 

Multi-Function   5 3 2 10 

Scanners 24 1   0 25 

Laptops   60 15 8 83 
Laptop Carts & Cart 
Printers 

  4 1 0 5 

 Provide and install forty-two (42) ATI Radeon X1300 video cards in select Desktop Computers. 

3.4 INSTALLATION-SOFTWARE 

A. The Owner will provide the Contractor a base image for each installed computer, to be installed 
and tested by the Contractor. 

3.5 INSTALLATION-SITE REQUIREMENTS 

A. Owner will demonstrate the labeling, stenciling, engraving, mounting and asset tagging method 
to be used by the Contractor prior to site implementations. 

B. Contractor shall provide and install security plates and security cable systems to desktop 
computers, as detailed in section 2.1.F. The installation shall be in a manner prescribed by the 
Owner. The Contractor shall provide and install Peripheral cable management also to be 
incorporated into the installation.  

C. Owner will provide asset tags to Contractor for each building prior to physical implementation. 
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D. Owner will provide the Contractor with an electronic copy of the intended inventory for this 
project. The Contractor shall be required to enter all asset and service information for each item 
to be installed. The electronic copy of the intended inventory shall be in an Excel spreadsheet 
format. 

E. Contractor shall test each desktop and laptop computer system, display monitor, and peripherals 
for a “Dead on Arrival” condition prior to stenciling, labeling, engraving or tagging. Any system or 
component that fails during installation shall be replaced within twenty-four hours of failure. 
Contractor shall notify Owner of replacement MAC address of replacement desktop and laptop 
computers prior to implementation. 

F. Contractor shall configure the BIOS on each  desktop and laptop computer system with the 
following parameters: 
1. Pre-Boot Execution (PXE-Boot) as the default 
2. Password protection, ON BIOS SETTINGS AND BIOS ADMINISTRATIVE PASSWORD. Owner will 

provide the BIOS passwords to be used. 

G. Contractor shall configure the LAN adapter in each computer system for “Wake-on-LAN” 
capability as the default. 

H. Contractor shall load a specific Owner-approved base image on each  computer system via 
Altiris 

I. Contractor shall staff each building with adequate resources to complete the site 
implementations as noted in the schedule detailed in paragraph 3.3.A. 

J. Owner will provide building access to all site locations as detailed in paragraph 3.3.A, and will 
designate an appropriate staging area(s) for each building to be used by the Contractor. 

K. For all installed network printers: 
1. Contractor shall disable all printer protocols with the exception of TCP/IP.  
2. Contractor shall “lock” the front control panel with a password supplied by Owner 

personnel.  

3.6 TESTING 

A.   Computer Systems 

1. For each computer system: 
a. Energize computer, monitor, and attached peripherals 
b. Validate PXE-boot and Wake-on-LAN capabilities 
c. Validate BIOS-level password settings, BIOS settings and BIOS administration 

password 
d. Validate client management software installation and initiation of image 

synchronization to image management server 
e. Network login 
f. Verify base network policies 
g. Test internet connectivity 
h. For each new or existing local printer, print a test page 
i. For each new or existing network printer, print a test page 
j. All desktop computer systems shall require administration of all tests. 
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k. For each teacher computer systems in the lab: 
1) Connect and test video signal to existing data projector 
2) Test functionality of scanner and scanning software 

2. For each  laptop computer system: 
a. Energize computer, monitor, and attached peripherals 
b. Validate PXE-boot and Wake-on-LAN capabilities 
c. Validate BIOS-level password settings, BIOS settings and BIOS administration 

password 
d. Validate client management software installation and initiation of image 

synchronization to image management server 
e. Verify base network policies 
f. Test wireless connectivity to the internet within each building 

1) Logins and access to network folders 
a) Single network login with Microsoft OS and Cisco ACS Server 
b) Student login 
c) Access student folder 

2) Microsoft Office - Word 
a) Open document 
b) Modify document 
c) Save As document 

3) Internet surfing 
4) Printing to network printers 
5) United streaming (30 concurrent users) 
6) Client roaming 

g. For each new local printer, print a test page 
h. For each new network printer, print a test page 
i. All laptop computer systems shall require administration of all tests. 

3.7 TRAINING 

A.   Computer Systems 
1. Contractor shall provide details for a technician training and certification program that 

provides the following: 
a. Service and maintenance education on desktop and laptop computer platforms 
b. Certification testing for self-maintenance for five (5) Owner technicians 
c. Ability for the Owner to house service parts at the District Services Building 
d. Remuneration program to the Owner for all service activities on certified platforms 

B. Workgroup Monochrome Laser, Workgroup Color Laser,  and Laptop Cart Printers 
1. Contractor shall provide details for a technician training and certification program that 

provides the following: 
a. Service and maintenance education on monochrome and color laser printers 
b. Certification testing for self-maintenance for five (5) Owner technicians 
c. Ability for the Owner to house service parts at the District Services Building 
d. Remuneration program to the Owner for all service activities on certified printers 

C. All training and support shall be coordinated with the Technology Director and all training shall 
take place at the Troy School District facility. 

END OF SECTION 16790 
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