

Business Services
Procurement and Contracting
16550 SW Merlo Road
Beaverton, OR 97003
(503) 356-4324

April 11, 2019

SOLICITATION ADDENDUM NO. 3 ITB 19-0008 Timberland Middle School Parking Lot Expansion

THE FOLLOWING CHANGES/ADDITIONS TO THE ABOVE CITED SOLICITATION ARE ANNOUNCED:

This Addendum modifies the Invitation to Bid (ITB) document(s) only to the extent indicated herein. All other areas not changed or otherwise modified by this Addendum shall remain in full force and effect. This Addendum is hereby made an integral part of the ITB document. Bidder must be responsive to any requirements of this Addendum as if the requirements were set forth in the ITB. Failure to do so may result in Bid rejection. See the ITB regarding requests for clarification or change and protests of this Addendum, and the deadlines for the foregoing.

This addendum is to be acknowledged in the space provided on the Bidder Certification form supplied in the solicitation document. Failure to acknowledge receipt of this addendum may be cause to reject your offer.

The closing date REMAINS UNCHANGED: Apri 18, 2019 at 2:00 PM Pacific Time

CLARIFICATIONS:

A Substitution Request was received for LSI MRM LED 7L SIL FT UNV DIM 40 70CRI, and is not approved.

A Substitution Request was received for LSI 4SQ B3 S11G20 S MSV / 4BC(KITBCVR 4BC MSV), and is not approved.

A Substitution Request was received for ILP Lighting AL-56W-40-T4-ARM6-S-SLV, and is not approved.

A Substitution Request was received for ILP Lighting ILPOLE SS 4 20 11 SLV, and is not approved.

-END of Addendum

Justin Sweet Contract Specialist