

April 19, 2019

SOLICITATION ADDENDUM NO. 1
ITB 19-0017
General Contractor (GC) for West Tualatin View
Elementary Roof Replacement Re-Bid

THE FOLLOWING CHANGES/ADDITIONS TO THE ABOVE CITED SOLICITATION ARE ANNOUNCED:

This Addendum modifies the Invitation to Bid (ITB) document(s) only to the extent indicated herein. All other areas not changed or otherwise modified by this Addendum shall remain in full force and effect. This Addendum is hereby made an integral part of the ITB document. Bidder must be responsive to any requirements of this Addendum as if the requirements were set forth in the ITB. Failure to do so may result in Bid rejection. See the ITB regarding requests for clarification or change and protests of this Addendum, and the deadlines for the foregoing.

This addendum is to be acknowledged in the space provided on the Bidder Certification form supplied in the solicitation document. Failure to acknowledge receipt of this addendum may be cause to reject your offer.

The closing date **REMAINS UNCHANGED: May 2, 2019 at 2:00 PM Pacific Time**

CHANGES:

1. SECTION II – STATEMENT OF WORK, paragraph 1 is changed as follows (changes *italicized*):

Beaverton School District (District) is requesting Bids for complete Re-Roofing Services for a project at West Tualatin View Elementary School, located at 8800 SW Leahy Road in Portland, OR 97229. Construction is to occur in the Summer of 2019. There is an estimated total project budget of \$1.4 million.

This project is intended to be awarded to a single General Contractor or Prime Contractor.

-END of Addendum

Justin Sweet
Contract Specialist