

July 26, 2019

SOLICITATION ADDENDUM NO. 3
RFP 19-0024
Raleigh Park HVAC and Electrical Upgrades Design

THE FOLLOWING CHANGES/ADDITIONS TO THE ABOVE CITED SOLICITATION ARE ANNOUNCED:

This Addendum modifies the Request for Proposal (RFP) document(s) only to the extent indicated herein. All other areas not changed or otherwise modified by this Addendum shall remain in full force and effect. This Addendum is hereby made an integral part of the RFP document. Proposers must be responsive to any requirements of this Addendum as if the requirements were set forth in the RFP. Failure to do so may result in Proposal rejection. See the RFP regarding requests for clarification or change and protests of this Addendum, and the deadlines for the foregoing.

This addendum is to be acknowledged in the space provided on the Proposer Certification Form supplied in the solicitation document. Failure to acknowledge receipt of this addendum may be cause to reject your Proposal.

The closing date **REMAINS UNCHANGED: August 1, 2019 at 2:00 PM Pacific Time**

CHANGES:

Amending Scope to Include:

Raleigh Park's sewer/plumbing system appears to be beyond life cycle and in need of potential repair/replacement. The district may elect to add feasibility scoping assessment and costing of the sewer/storm/plumbing systems, as well as, leading into full phase two services. Proposer may address capabilities with regard to this discipline as they may determine, however no scoring criteria will be based on the supplemental information. RFP Scope remains in whole, any related MEP infrastructure/systems for phase one or two design services as defined or amended via addendum. Addition of scope will be determined with the successful proposer during the contractual cost of services proposal phase.

CLARIFICATIONS:

-END of Addendum

Larry Pelatt
Purchasing Manager