

**LODI UNIFIED SCHOOL DISTRICT  
BID RESULTS TABULATION**

Date: February 18, 2020  
Time: 2:00:00 PM  
Location: Lodi Unified School District Office

Needham Elementary  
Project No. 0917-8217-4  
Site - Increment I

Contractor	Contractor Pre-Qualification PQBids Y/N	Bid Form Y/N	Excluded Cost of Insurance Y/N	Acknowledge Receipt of Addenda Y/N		Bid Bond Y/N	Designation of Subcontractors Y/N	Site Visit Certification Y/N	Non-Collusion Declaration Y/N	Iran Contracting Act Certification Y/N	DVBE Certification Y/N	DSA PC Plans & Calcs. Submitted Y/N	BASE BID 'A':	BASE BID 'B':	TOTAL BASE BID	Allowance #1:	Allowance #2:	Allowance #3:	Total Contract price with Total Base Bid + Allowance #1 + Allowance #2 + Allowance #3	Ranking
				Chain Link Perimeter Site Fence	All scope of work minus Base Bid A								Unforeseen Conditions \$250,000	Soil Treatment \$150,000		Temporary Power \$40,000				
Diede Construction	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$ 191,000.00	\$ 3,852,000.00	\$ 4,043,000.00	\$ 250,000.00	\$ 150,000.00	\$ 40,000.00	\$ 4,483,000.00	1
F&H Construction	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	N	\$ 191,000.00	\$ 3,346,000.00	\$ 3,537,000.00	\$ 250,000.00	\$ 150,000.00	\$ 40,000.00	\$ 3,977,000.00	Non-Responsive, DSA PC Plans & Calcs. not submitted.
BRCO Contractors	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	N	\$ 200,000.00	\$ 4,158,000.00	\$ 4,358,000.00	\$ 250,000.00	\$ 150,000.00	\$ 40,000.00	\$ 4,798,000.00	Non-Responsive, DSA PC Plans & Calcs. not submitted.
McCuen Construction	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$ 182,120.00	\$ 3,910,000.00	\$ 4,092,120.00	\$ 250,000.00	\$ 150,000.00	\$ 40,000.00	\$ 4,532,120.00	2
BOBO	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$ 200,000.00	\$ 4,374,000.00	\$ 4,574,000.00	\$ 250,000.00	\$ 150,000.00	\$ 40,000.00	\$ 5,014,000.00	3
															\$ -				\$ -	
															\$ -				\$ -	
															\$ -				\$ -	
															\$ -				\$ -	

Opened By: Craig Dooling, CPM

Read By: Mark Rosson, CPM

Recorded By: Katie Madzier, LUSD