

**LODI UNIFIED SCHOOL DISTRICT
BID RESULTS TABULATION**

Date: March 18, 2020
Time: 2:00:00 PM
Location: Lodi Unified School District

Creekside Elementary
2020 Paving Phase II
0913-8213

Contractor	Contractor Pre-Qualification PQBids Y/N	Bid Form Y/N	Acknowledge Receipt of Addendum #1	Bid Bond Y/N	Designation of Subcontractors Y/N	Site Visit Certification Y/N	Non-Collusion Declaration Y/N	Iran Contracting Act Certification (if over \$1M) Y/N	Prime Bidder Certification of DVBE Y/N	BASE BID U: Repaving hardcourt, as scopes.	BASE BID L: Repaving front parking, new trash enclosure scope.	BASE BID D: Seal stripe scope.	TOTAL BASE BID	Allowance #1: Unforeseen Conditions \$75,000	Allowance #2: Soil Treatment \$100,000	Total Contract price with Total Base Bid + Allowance #1 + Allowance #2	Ranking
Central Valley Asphalt	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$ 328,000.00	\$ 606,000.00	\$ 30,500.00	\$ 964,500.00	\$ 75,000.00	\$ 100,000.00	\$ 1,139,500.00	5
George Reed, Inc.	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$ 295,000.00	\$ 637,000.00	\$ 20,000.00	\$ 952,000.00	\$ 75,000.00	\$ 100,000.00	\$ 1,127,000.00	4
Western Engineering	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$ 243,690.00	\$ 576,950.00	\$ 8,790.00	\$ 829,430.00	\$ 75,000.00	\$ 100,000.00	\$ 1,004,430.00	2
BRCO	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$ 300,000.00	\$ 550,000.00	\$ 15,000.00	\$ 865,000.00	\$ 75,000.00	\$ 100,000.00	\$ 1,040,000.00	3
United Pavement	Y	N	Y	Y	Y	Y	Y	N	Y	\$ 209,828.00	\$ 476,049.00	\$ 22,675.00	\$ 708,552.00	\$ 75,000.00	\$ 100,000.00	\$ 883,552.00	Non-Responsive - Rejected
McGuire & Hester	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$ 276,000.00	\$ 525,000.00	\$ 10,000.00	\$ 811,000.00	\$ 75,000.00	\$ 100,000.00	\$ 986,000.00	1

Opened By: Dany Mendez; CPM

Read By: Craig Dooling; CPM

Recorded By: Katie Madzier; LUSD