

April 3, 2020

SOLICITATION ADDENDUM NO. 2
ITB 19-0048
Cedar Park Backflow Replacement

THE FOLLOWING CHANGES/ADDITIONS TO THE ABOVE CITED SOLICITATION ARE ANNOUNCED:

This Addendum modifies the Invitation to Bid (ITB) document(s) only to the extent indicated herein. All other areas not changed or otherwise modified by this Addendum shall remain in full force and effect. This Addendum is hereby made an integral part of the ITB document. Bidder must be responsive to any requirements of this Addendum as if the requirements were set forth in the ITB. Failure to do so may result in Bid rejection. See the ITB regarding requests for clarification or change and protests of this Addendum, and the deadlines for the foregoing.

This addendum is to be acknowledged in the space provided on the Bidder Certification form supplied in the solicitation document. Failure to acknowledge receipt of this addendum may be cause to reject your offer.

The closing date is unchanged: April 15, 2020 at 2:00 PM Pacific Time

CHANGES TO THE SOLICITATION:

- 1) To accommodate site viewing needs with respect to current social distancing needs, the District will facilitate individual or small group site walks on an as requested basis. Any site walks must be requested no later than April 9, 2020 and shall be held no later than April 10, 2020.

Site walks remain non-mandatory, however, **prospective Bidders are encouraged** to email contracts@beaverton.k12.or.us to request a site walk. Please include dates and times within the specified range for our consideration in scheduling.

- 2) The Deadline for submitting clarifying questions is changed to April 10, 2020 at 2:00 PM Pacific Time.

-END of Addendum
Peter Madaus
Contract Specialist