

ADDENDUM NO. 1

DATE: April 15, 2020

PROJECT: 2020 Asphalt Improvements at Bohn and Villalovoz Project

NOTICE TO ALL BIDDERS

IT IS THE PURPOSE AND INTENT OF THIS ADDENDUM TO MODIFY AND/OR CLARIFY THE DRAWINGS AND SPECIFICATIONS FOR THIS PROJECT AND THIS ADDENDUM SHALL BECOME A PART OF THE CONTRACT DOCUMENTS. THESE CHANGES AND/OR INTERPRETATIONS SHALL BE INCORPORATED INTO THE BID.

REFER TO PROJECT PLANS AND SPECIFICATIONS PREPARED BY THE TRACY UNIFIED SCHOOL DISTRICT, FACILITIES DEVELOPMENT DEPARTMENT.

ITEM NO. 1:

- A. Addition of Header Board at Bohn ES – Addition of approximately 120 ft of header board at the North edge of the South Play Yard. Work will be to supply and install board and stakes to hold edge of current asphalt and asphalt that will be replaced. Sheet AD.01 included in this addendum shows area.**

ITEM NO. 2:

- A. Remove Thermoplastic Playground Lines at Villalovoz ES – Remove existing thermoplastic lines that are in place at hardcourt area prior to placing any sealer.**

END OF ADDENDUM NO. 1



BOHN ELEMENTARY SCHOOL
Addition of Header Board

AD.01