ROCKFORD PUBLIC SCHOOLS
Bid 16-39 West Middle School HVAC and Electrical Replacement

Bid Opening Official
Bid Recording Official

Tamara Pugh	
Martina Padilla	

Due: Tuesday, April 5, 2016

Time: 2:00 pm

Vendor Name	Base Bid M	Alternate M1	Alternate M2	Alternate M3	Total Bids & Alternates Submitted for M	Total with accepted alternates M	Base Bid E	Alternate E2	Alternate E3	Total Bids & Alternates Submitted for E	Total with accepted alternates E	M & E Combined Bid	Bid Bond	Addendums Received	Required Documentation
Mechanical Inc	\$994,900.00	\$26,700.00	\$190,000.00	\$5,600.00	\$1,217,200.00	\$1,211,600.00	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	Yes	Yes	Yes
Rockford Structures	\$1,304,200.00	\$48,800.00	\$206,900.00	\$10,100.00	\$1,570,000.00	\$1,559,900.00	\$590,800.00	(\$5,000.00)	\$26,000.00	\$611,800.00	\$616,800.00	1,829,000	Yes	Yes	Yes
Kelso-Burnett	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	\$624,585.00	\$4,996.00	\$29,850.00	\$659,431.00	\$654,435.00	No Bid	Yes	Yes	Yes
Commercial Mechanical Inc	\$1,192,000.00	\$69,000.00	\$195,000.00	\$11,100.00	\$1,467,100.00	\$1,456,000.00	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	Yes	Yes	Yes
Special Power	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	\$847,907.00	-\$6,500.00	\$78,508.00	\$919,915.00	\$926,415.00	No Bid	Yes	Yes	Yes
															<u> </u>
															<u> </u>
															<del> </del>
															<u> </u>
															<del> </del>
															<u> </u>