BID TABULATION - RIVERDAHL PAVING AND SIDEWALK IMPROVEMENTS

ROCKFORD PUBLIC SCHOOLS #205

Company Stenstrom Norwest Construction Fischer Excavating Northern Illingis Service Co. Martin &Co.
Addendums YEs Ves Ves YEs
Bid Bonds YEs Ves Ves YEs
NO. ITEM UNIT QUANTITY PRICE TOTAL PRICE PRICE TOTAL PRICE PRICE TOTAL PRICE PRICE TOTAL PRICE PRICE TOTAL PRICE

1 EARTH EXCAVATION AND GRADING/SHAPING, COMPLETE LS. 1 13000 5 13,000.00 5800 & 5,800.00 15000 & 15,000.00 9016 | & 9,016.00 11500 & 11,500.00
2 GENERAL REMOVAL LS. 1 3,600 & 3,600.00 2,900 & 2,900.00 3200 & 3,200.00 11091 5 11,091.00 5000 & 5,000.00
3 PCCSIDEWALE REMOVAL 5.F. 7516 125 § 9,395.00 11 & 8,267.60 205 15032.00 1215 9,019.20 21 5 15,783.60
4 CONC. CURB AND GUTTER REMOVAL FT. 368 75 2,576.00 45 5 1,656.00 3 05 1,104.00 315 1,104.00 333 § 1,225.44
5 BITUMINOUS PAVEMENT REMOVAL - 16" 3.Y. 1628 16 5 26,048.00 68 & 11,070.40 8 & 13,024.00 49 15 7,977.20 1428 & 23,247.84
6 BITUMINOUS PAVEMENT REMOVAL - 14" 5Y. 7484 155 § 116,002.00 64 5 47,897 .60 75 52,388.00 425415 31,807.00 135 § 101,034.00
7 STORM SEWER REMOVAL FT. 101 18 5 1,818.00 0 5 1,010.00 g 5 909.00 17 15 1,717.00 16 5 1,616.00
3 FLARED END SECTION REMOWAL EA. 3 175§ 525.00 50 & 150.00 120 & 360.00 100 § & 300.00 150 & 450.00
9 BASE REPAIR 5Y. 3500 4 5 14,000.00 152 & 53,200.00 20 5 70,000.00 12 15 42,000.00 1305 & 45,675.00
10 GEQ-GRID FOR GROUND STABILIZATION 5Y. 95871 31 & 30,600.10 28 & 27 638.80 4 5 3948400 32515 32,080.75 35 % 34,548.50
11 AGGREGATE BASE COURSE, TYPE B, CA-6, 6" 3.Y. 9871 57 & 56,264.70 49 5 438,367.90 65 & 64,161.50 475 15 46,887.25 1435 & 141,648.85
12 SUBBASE GRANULAR MATERIAL, TYPEB, CA-2, 6" 3.Y. 9871 525 § 51,822.75 54 § 53,303.40 6 5 59,226.00 475 15 46,887.25 1265 & 124,868.15
13 HOT-MIX ASPHALT SURFACE COURSE, MIX C, N50, 2" 5Y. 9871 94 5 92,787.40 825 § 81,43575 825 5§ 81,43575 915 88,839.00 793 § 78,277.03
14 HOT-MIX ASPHALT BINDER COURSE, IL9.5, N50, 2" 5Y. 1628 89 § 14,488.20 825 § 13,431.00 825 5§ 13,431.00 815 13,024.00 766 S 12 47048
15 INLET TO BE REMOVED EA. 1 495 § 495.00 600 & 600.00 500 & 500.00 250 i & 250.00 650 & 650.00
16 INLET TO BE CONSTRUCTED EA. 1 1880 & 1,390.00 1800 & 1,800.00 1400 & 1,400.00 2200 1 5 2,200.00 1335 & 1,335.00
17 MANHOLE TO BE ADJUSTED EA. 1 550 5 550.00 380 5 380.00 550 % 550.00 750 1 5 750.00 475§ 475.00
18 COMBINATION CONCRETE CURB AND GUTTER, M&.18 FT. 372 2135 & 7,905.00 49 5 9,262.80 26 5 9,672.00 2515 9,300.00 6 5 9,672.00
19 PCCSIDEWALK, 4" 5.F. 5166 475 & 24,538.50 512 & 26,445.92 6 5 30,996.00 516 25,830.00 655 & 33,837.30
20 PCCSIDEWALK, 4" (WITH INTEGRAL CURB) 5.F. 1075 625 § 6,718.75 625 § 6,718.75 65 S 6,987.50 6115 6,557.50 775 § 8,331.25
21 PAVEMENT SEALING 5Y. 2667 235 § 6,267.45 135 § 3,600.45 25 § 6,667.50 1515 4,000.50 28 5 7,467 60
22 CRACK ROUTING AND FILLING LS. 1 3,340 5 3,340.00 1200 § 1,200.00 3200 S 3,200.00 2500 § & 2,500.00 4000 5§ 4,000.00
23 SITE LIGHTING IMPROVEMENTS, COMPLETE LS. 1 19530 5 19 530.00 19800 5 19 800.00 16800 5 16,800.00 17000 | 5 17,000.00 19000 S 19,000.00
24 STORM SEWER, CLASS A TYPE 1, 12" FT. 125 535 & 6,687.50 36 5 4,500.00 35 5 4,375.00 3515 4,375.00 a4 | § 5,500.00
25 RCP FLARED END SECTION, 12" EA. 4 465 & 1,860.00 350 % 1,400.00 516 & 2,064.00 400 | 5 1,600.00 425 5 1,700.00
26 ADA DETECTABLE WARNINGS 5.F. 23 295 § 678.50 6 5 598.00 30 5 6590.00 11815 414.00 32 5 736.00
27 SEEDING/SITE RESTORATION LS. 1 6,305 & 6,305.00 10,000 % 10,000.00 7880 & 7,880.00 11640 | 5 11,640.00 7500 & 7,500.00
28 PAINT PAVEMENT MARKINGS, COMPLETE LS. 1 6,450 5 6,450.00 3725 5§ 3,725.00 6201 5 6,201.00 4500 § & 4.500.00 7000 5 7,000.00
29 ADAPARKING SIGN, COMPLETE EA. 2 317 5 634.00 1855 5 371.00 W00 5 400.00 500 {5 1,000.00 350 5 700.00
30 &' CHAIN LINK GATE EA. 1 1810 & 1,810.00 2500 & 2,500.00 580 5 580.00 550 ! 5 550.00 1200 & 1,200.00
31 EROSION AND SEDIMENT CONTROL, COMPLETE LS. 1 6,100 & 6,100.00 6500 & 6,500.00 4800 & 4,800.00 3000 i 5 3,000.00 4000 & 4,000.00
32 CONSTRUCTION LAYOUT LS. 1 6,050 &5 6,050.00 9300 & 9,300.00 5750 & 5,750.00 2550 | 5 2,550.00 6500 & 6,500.00
Bid Total: & 540,737 .85 5 464 83437 5 538,268.25 5 439 766.65 5 716,949.04




