

ROCKFORD PUBLIC SCHOOLS

Bid 16-19 Gregory Elementary School Additions

Due: Thursday, December 10, 2015

Time: 2:00 pm

Bid Opening Official

Bid Recording Official

Stacie Scott

Martina Padilla

Vendor Name	Base Bid	Alternate 1	Alternate 2	Project Total with ALL Alternates	Project Total with ACCEPTED	Addendums Received	Bid Bond Received	Required Documentation
STENSTROM	\$5,479,000.00	\$32,000.00	\$5,000.00	\$5,516,000.00	\$5,479,000.00	YES	YES	YES
ROCKFORD STRUCTURE	\$5,657,000.00	\$18,700.00	\$5,400.00	\$5,681,100.00	\$5,657,000.00	YES	YES	YES
WINTER CONSTRUCTION INC	\$6,047,000.00	\$34,000.00	\$8,000.00	\$6,089,000.00	\$6,047,000.00	YES	YES	NO
CORD CONSTRUCTION COMPANY	\$5,542,500.00	\$30,900.00	\$5,700.00	\$5,579,100.00	\$5,542,500.00	YES	YES	YES
SCHMEILING CONSTRUCTION COMPANY	\$5,615,000.00	\$26,600.00	\$5,400.00	\$5,647,000.00	\$5,615,000.00	YES	YES	YES

MISSING A305-1986

Bid Opening Official: Tamara Russey

Bid Recording Official: Martina Padilla

*Cardinal Glass is found non-responsive due to missing A305 document.