ROCKFORD PUBLIC SCHOOLS
Bid 17-17 Sterling Holley Renovation
Due: Wednesday, November 30, 2016
Time: 2:00 pm

Bid Opening Official: **Tamara Pugh**
Bid Recording Official: **Martina Padilla**

Vendor Name	Base Bid	Alternate A1	Alternate M1	Alternate E1	Alternate E2	Total	Addendums Received	Bid Bond Received	Required Documentation
Cord Construction Company	$579,960.00	$16,571.00	$79,212.00	$4,493.00	$87,872.00	$768,108.00	Yes	Yes	Yes
Schmeling Construction Company	$592,000.00	$19,000.00	$78,000.00	$4,800.00	$85,000.00	$778,800.00	Yes	Yes	Yes
Rockford Structures Construction Company	$542,000.00	$10,400.00	$68,000.00	$2,900.00	$76,600.00	$699,900.00	Yes	Yes	Yes
Commercial Mechanical Inc	$619,000.00	$12,000.00	$60,000.00	$4,800.00	$86,000.00	$781,800.00	Yes	Yes	Yes
Stenstrom General Contractor	$546,600.00	$39,000.00	$68,000.00	$4,400.00	$81,000.00	$739,000.00	Yes	Yes	Yes