

**BID TABULATION - GUILFORD HIGH SCHOOL TENNIS COURT IMPROVE  
ROCKFORD PUBLIC SCHOOLS #205**

Company Name	Scandroli
Required Documentation Received	Yes
Addendums	Yes
Bid Bonds	Yes

**BASE BID**

<b>NO.</b>	<b>ITEM</b>	<b>UNIT</b>	<b>QUANTITY</b>	<b>PRICE</b>	<b>TOTAL PRICE</b>
1	CHAIN LINK FENCE BRACE RAIL REMOVAL AND REPLACEMENT	FT	100	\$6.00	\$600.00
2	FENCE POST SUPPORT REMOVAL AND REPLACEMENT	EA	4	\$402.00	\$1,608.00
3	FENCE POST SUPPORT INSTALLATION	EA	20	\$365.00	\$7,300.00
4	FENCE POST REMOVAL AND REPLACEMENT	EA	10	\$463.00	\$4,630.00
5	4'X7' CHAIN LINK GATE (REPLACE EXISTING)	EA	3	\$1,590.00	\$4,770.00
6	3' X 7' CHAIN LINK GATE (REPLACE EXISTING)	EA	1	\$1,441.00	\$1,441.00
7	16' X 12' CHAIN LINK GATE (REPLACE EXISTING)	EA	1	\$3,448.00	\$3,448.00
8	8' X 7' CHAIN LINK GATE (REPLACE EXISTING)	EA	1	\$1,730.00	\$1,730.00
9	3' X 7' CHAIN LINK GATE (REQUIRES FENCE MODIFICATIONS)	EA	4	\$1,441.00	\$5,764.00
10	NET POST REMOVAL AND REPLACEMENT	EA	16	\$525.00	\$8,400.00
11	TENNIS NET SYSTEM REMOVE AND REPLACE	EA	8	\$543.00	\$4,344.00
12	TENNIS COURT SURFACE SYSTEM	SY	5533	\$86.75	\$479,988.00
13	SEEDING/SITE RESTORATION	LS	1	\$3,464.00	\$3,464.00
14	WINDSCREEN, 8'	FT	655	\$11.00	\$7,205.00
16	NET ANCHOR REMOVE AND REPLACE	EA	8	\$573.00	\$4,584.00
17	CONSTRUCTION LAYOUT	LS	1	\$500.00	\$500.00

Base Bid Total: \$539,776.00

**ALTERNATE #1**

<b>NO.</b>	<b>ITEM</b>	<b>UNIT</b>	<b>QUANTITY</b>	<b>PRICE</b>	<b>TOTAL PRICE</b>
1	NET POST REMOVAL AND REPLACEMENT	EA	2	\$525.00	\$1,050.00
2	TENNIS NET SYSTEM REMOVE AND REPLACE	EA	1	\$543.00	\$543.00
3	TENNIS COURT SURFACE SYSTEM	SY	707	\$86.75	\$61,332.25
4	NET ANCHOR REMOVE AND REPLACE	EA	1	\$573.00	\$573.00

Alt. #1 Total: \$63,498.00

**ALTERNATE #2**

<b>NO.</b>	<b>ITEM</b>	<b>UNIT</b>	<b>QUANTITY</b>	<b>PRICE</b>	<b>TOTAL PRICE</b>
1	TENNIS COURT SURFACE SYSTEM WARRANTY	LS	1	15300	\$15,300.00

Alt. #2 Total: \$15,300.00

Total Bid (Base + Alt. #1 + Alt. #2): \$618,574.00