ROCKFORD PUBLIC SCHOOLS
Bid 17-48 Rolling Green ES Asbestos Abatement for HVAC Upgrades, Flooring, & Window Removal
Due: Wednesday, April 26, 2017
Time: 2:00 PM

Bid Opening Official: **Ann DeLang**
Bid Recording Official: **Cindy Nelson**

Vendor Name	Base Bid	Alternate 1 Boiler Room Windows	Alternate 2 - Upper Gym Clerestory Windows	Alternate 3 - Chair Storage Room Windows	Alternate 4 - Kindgarten Rm Windows	Alternate 5 - Masonry Base Structure - Steam Boiler Rm	Addendums Received	Bid Bond Received	Required Documents
Husar Abatement	$ 135,000.00	$ 1,500.00	$ 1,800.00	$ 1,200.00	$ 11,200.00	$ 21,000.00	N/A	x	x
Environmental Assurance	$ 128,950.00	$ 3,900.00	$ 26,450.00	$ 2,000.00	$ 28,950.00	$ 23,500.00	N/A	x	x
Luse Companies	$ 157,500.00	$ 6,000.00	$ 2,200.00	$ 1,500.00	$ 15,000.00	$ 12,000.00	N/A	x	x
Cove Remediation	$ 173,900.00	$ 9,900.00	$ 38,000.00	$ 3,900.00	$ 32,000.00	$ 34,800.00	N/A	x	x
Kinsale Contracting	$ 198,600.00	$ 7,500.00	$ 38,000.00	$ 4,000.00	$ 13,000.00	$ 31,400.00	N/A	x	x