



**ROCKFORD BOARD OF EDUCATION
INVITATION FOR BID ON SUPPLIES, MATERIALS, EQUIPMENT OR SERVICES
FOR SCHOOL DISTRICT NO. 205
ROCKFORD, ILLINOIS**

IFB No. 17-22 Lewis Lemon Elementary School Additions & Renovations

DATE: Friday, January 27, 2017

RE: ADDENDUM NO. 3

To All Bidders:

Attached are modifications, clarifications and/or corrections for the Project Manual and are hereby made a part of the contract documents. Please attach this addendum to the Project Manual(s) in your possession. Please note the receipt of this addendum on the bid form. Bidders shall review changes to all portions of this work as changes to one portion may affect the work of another.

If you plan to hand deliver your IFB submission on the due date, please note you must check in on the 3rd floor prior to coming to the bid opening. Please allow time for this as late submission will not be accepted.

Refer all questions relative to the business aspect, Instructions to Bidders, Special Conditions, and questions concerning the technical aspect of the documents to the Purchasing Process Manager by email at tamara.pugh@rps205.com.

ADDENDUM THREE

Project No.: RPS# 17-22
Date: JANUARY 27, 2017
Subject: CHANGES TO BIDDING DOCUMENTS
Project: **CAFETERIA ADDITION AND REMODELING TO LEWIS LEMON ELEMENTARY SCHOOL
ROCKFORD PUBLIC SCHOOLS
ROCKFORD, ILLINOIS**
Bids Due: 2:00PM, WEDNESDAY, FEBRUARY 1, 2017
From: **RICHARD L. JOHNSON ASSOCIATES, INC.
4703 CHARLES STREET
ROCKFORD, IL 61108**
To: **ALL PROJECT DOCUMENT HOLDERS**

Please reproduce this Addendum as needed, and attach to the Project Manuals for the above project.

Bidders shall indicate receipt of this and all Addenda in the space provided on the Bid Form. Failure to do so may be sufficient cause to reject the bid.

Sincerely,
RICHARD L. JOHNSON ASSOCIATES, INC.


Terry Carbaugh Principal

This Addendum consists of:
Pages 1 thru 2.

NOTE: Wherein this Addendum conflicts with the original Project Manual and Drawings, this Addendum shall govern.

CHANGES to ADDENDUM TWO

- 1.1. Page 2, CHANGES to the STRUCTURAL DRAWINGS: Delete it in its entirety and replace with the following:

CHANGES to the STRUCTURAL DRAWINGS

2. **SHEET S6**

- 2.1. Remove sheet S6 dated October 31, 2016 and replace with sheet S6 dated January 25, 2017

- 2.2. Page 2, CHANGES to the CIVIL DRAWINGS: Delete it in its entirety and replace with the following:

CHANGES to the CIVIL DRAWINGS

3. **SHEET S03**

- 3.1. Change 6'HT Chain Link Fence to read 8'HT Chainlink Fence

CHANGES to the PROJECT MANUAL

1. **SECTION 042000 - UNIT MASONRY**

- 1.1. Page 042000-6, para. 2.4. A. : MARCSTONE is an approved manufacturer for the cast stone cap.

PRODUCT SUBSTITUTION REQUEST

2. **PRODUCT SUBSTITUTION REQUEST**

- 2.1. Substitution request for Section 042000-6 Unit Masonry : Cast Stone by MARCSTONE.

Response) Substitution Approved: MARCSTONE will be added as an approved equal for the cast stone.

END ADDENDUM NUMBER 3