

ADDENDUM No. 2
NOVEMBER 23, 2020

GHS Cardinal Stadium Phase I Renovations


Opening Date: December 10, 2020

Opening Time: 11:00 a.m.

Bid Number: 2309-20

This Addendum No. 2 is being issued to publish the attached sign in sheet for the Mandatory Walk Through for this bid that took place on November 19, 2020.

All project requirements, except for those that are specifically added or modified by this Addendum shall remain in full effect.



Eugene H. Watts

END OF ADDENDUM No. 2

Pre-Bid WALK THROUGH

	NAME (PRINT)	COMPANY	E-MAIL (print clearly)	Phone #	SIGNATURE
1	TIM Griffing	Fuss & O'Neill (Civil Engineer)	tgriffing@fagdo.com	203 374 3748 x3544	<i>[Signature]</i>
2	Logan Condarej	THP - GC	cichjagpe@thp-gc.com	203 372 3183	<i>[Signature]</i>
3	NAT Prew	MAC Industries	MAC Industries, Inc a3m.c	914 630 4166	<i>[Signature]</i>
4	Tom Vukotich	GLA Consulting Engineers	tvukoti@olace.com	914-919-5178	<i>[Signature]</i>
5	Jim Cecil	A.P. Construction	jcecil@apconst.com	203-733-2811	<i>[Signature]</i>
6	Mike Salko	CIC	msulbec@tempcontrols	800 850 2022	<i>[Signature]</i>
7	MARC GIESSEKEL	WEINERTCAST	MARK@WEINERT.CA	702 809 1110	<i>[Signature]</i>
8	Tom O'Donnell	Grasso Companies	todonnell@grassoconstruction.com	203 788 0489	<i>[Signature]</i>
9	Chris Ewald	TRIBUS	chris@jcsconstructiongroup	203 485 4623 203 485 4623	<i>[Signature]</i>
10	Nick Marioni	FGB Construction	nick@fgbconstruction.com	203-943-2635	<i>[Signature]</i>
11	Tom Andersen	Greenwich Electric	Estimating@ greenwich Electric Co	203 531 8500	<i>[Signature]</i>
12	Frank Sabra	Salsobid electric	Frank@Salsobid electric.com	203 323 3321	
13	FIONA ROONEY	JCS Construction Group			
14	MAX WERNERT	MAX@WEWERNERT.COM			
15	BRIAN MANNION	BRIANMANNION@GODDARDHOBBS.COM K&D ARCHITECTS			