



**ROCKFORD BOARD OF EDUCATION
INVITATION FOR BID ON SUPPLIES, MATERIALS, EQUIPMENT OR SERVICES
FOR SCHOOL DISTRICT NO. 205
ROCKFORD, ILLINOIS**

IFB No. 21-26 Jefferson H.S. Track Renovations

DATE: February 19, 2021

RE: **ADDENDUM NO. 1**

To All Bidders:

Included are modifications, clarifications and/or corrections for the Project Manual and are hereby made a part of the contract documents. Please attach this addendum to the Project Manual(s) in your possession. Please note the receipt of this addendum on the bid form. Bidders shall review changes to all portions of this work as changes to one portion may affect the work of another.

If you plan to hand deliver your IFB submission on the due date, please note you must check in on the 2nd floor prior to coming to the bid opening. Please allow time for this as late submission will not be accepted.

Refer all questions relative to the business aspect, Instructions to Bidders, Special Conditions, and questions concerning the technical aspect of the documents to the Director of Purchasing by email at purchasingdeptstaff@rps205.com.

ROCKFORD BOARD OF EDUCATION

By: Dane Youngblood
Director of Purchasing

ADDENDUM NO. 1

TO THE BID SET AND SPECIFICATIONS FOR
Rockford Public Schools - Jefferson High School Track Improvements (IFB No. 21-26)

Pre-Bid Date: February 18, 2021

CLARIFICATIONS

Sheet 6 of 9 Site Plan - PVC Conduit

Direct bore for installation is recommended. Any damage to the sidewalk near the school building shall be repaired at contractor's expense. Installation into mechanical room shall be done at above grade.

Sheet 7 of 9 Grading Plan - Playing field area

Site grading is based on IHSA recommended 1% for playing fields. No changes to plans.

Sheet 9 of 9 Details - Cross slope for Track Typical Section

The cross slope shown on the plans is 0.75%. The actual slope can be up to but no steeper than 1.0% for top of pavement. Grade to be adjusted on inside of track.

CORRECTIONS

Sheet 5 of 9 Removal - Goal posts

The two goal posts shall be salvaged and re-set in their original location after grading is complete.

END OF ADDENDUM NO. 1

O:\O:\Rockford Public Schools\20-106 - Addendum 1.docx



PRE-BID MEETING SIGN-IN SHEET

IFB No. 21-26 Jefferson H.S. Track Renovations

PLEASE WRITE EMAIL ADDRESS SO THAT IT IS LEGIBLE IN ORDER TO RECEIVE ADDENDUM INFORMATION

	Printed Name	Company Name	Company Address	Telephone	E-mail
1	Chris J. Liszka RPS205 Construction Project Manager 5052 28 th Ave., Rockford IL 61109 P: 815-378-3632 christopher.liszka@rps205.com				
2					
3	Kyle McQuality	Stenstrom	2422 center st. Rockford IL 61108	815-209- 85239	Excavation@ kstenstrom.com
4	Steve Baler	Shamrock Hardscapes & Restoration	805 east North Street Elburn, IL 60119	815-291-6685	Steven.Baler@Holi. com
5	PAUL MUNSON	NORTHERN ILLINOIS SERVICE Co.	4781 SANDY HOLLOW RD. ROCKFORD, IL 61109	815-874-4422	estimating@ northernillinoiservice.com
6	Zach Theis	Curran Contracting	286 Memorial Ct Crystal Lake, IL 60014	815-347-6103	ZTheis @ Currancontracting.com
7	Lawrence Hasken	Helm Civil	2283 US Bus 20 E Freeport, IL 61032	815-990-9685	lhasken@helmgroup.com

ROCKFORD PUBLIC SCHOOLS
 IFB No. 21-26 Jefferson H.S Track Renovations
 Pre-Bid Meeting Sign-In Sheet
 February 18, 2021 at 11:00 a.m.

8					
	Printed Name	Company Name	Company Address	Telephone	E-mail
9	Jonathan Poff	Team Reil	17421 Marango Rd, Union, IL	815-572-1487	jonathan@getreil.com
10	JOHN HARKINS	WILLIAM CHARLES	833 FEATHERSTONE RD, ROCKFORD	815-298-2630	JOHN.HARKINS@C WILLIAMCHARLES. COM
11	DAN KRSTOV	FEAR GRAMM		815 394 4700	DKRSTOV@FEAR- GRAMM
12	DARRIN SISK	JHS Athletics			darrin.sisk@ JHS
13					AS 205 COM
14					
15					
16					
17					
18					
19					