

LODI UNIFIED SCHOOL DISTRICT

2021 Paving Project(s) – Phase III

PROJECT NUMBER: 0918-8218

DSA #:02-118899

John Muir Elementary School

PROJECT NUMBER: 0922-8222

DSA #:02-118901

Ellerth Larson Elementary School

ADDENDUM NO. 1

April 2, 2021

Owner: Lodi Unified School District
1305 E. Vine Street
Lodi, CA 95240

Engineer: Warren Consulting Engineers, Inc.
1117 Windfield Way
El Dorado Hill, CA 95762

Project Manager: Capital Program Management, Inc.
1851 Heritage Lane, Suite 210
Sacramento, CA 95815

This Addendum has been prepared to clarify, modify, delete, or add to the drawings and/or specifications for the above referenced project, and revisions to items listed here shall supersede description thereof prior to the above stated date. All conditions not specifically referenced here shall remain the same. It is the obligation of the Prime Contractor to make subcontractors aware of any items herein that may affect submitted bids.

Acknowledge receipt of this addendum by inserting its number and date in the bidding documents. Failure to do so may subject bidder to disqualification.

All addenda items refer to the plans and specifications unless specifically noted otherwise.

TOTAL PAGES IN THIS ADDENDUM (including attachments): 2

PART A - BIDDING AND CONTRACT REQUIREMENTS

- 1.1 The bid date and the projects for John Muir ES and Ellerth Larson ES Paving Phase III have been cancelled.

PART B - ATTACHMENTS

- 1.2 N/A

PART C - TECHNICAL REQUIREMENTS

- 1.3 N/A

PART D – DRAWINGS

- 1.4 N/A

End of Addendum