LODI UNIFIED SCHOOL DISTRICT

Beckman Elementary School
Fire Alarm Upgrade

PROJECT NUMBER: 0910-8210
DSA #:02-118691
Beckman Elementary School

ADDENDUM NO. 2

April 6, 2021

Owner: Lodi Unified School District
1305 E. Vine Street
Lodi, CA 95240

Engineer: The Engineering Enterprise
1125 High Street
Auburn, CA 95603

Project Manager: Capital Program Management, Inc.
1851 Heritage Lane, Suite 210
Sacramento, CA 95815

This Addendum has been prepared to clarify, modify, delete, or add to the drawings and/or
specifications for the above referenced project, and revisions to items listed here shall supersede
description thereof prior to the above stated date. All conditions not specifically referenced here shall
remain the same. It is the obligation of the Prime Contractor to make subcontractors aware of any
items herein that may affect submitted bids.

Acknowledge receipt of this addendum by inserting its number and date in the bidding documents.
Failure to do so may subject bidder to disqualification.

All addenda items refer to the plans and specifications unless specifically noted otherwise.

TOTAL PAGES IN THIS ADDENDUM (including attachments): 2 Pages



Beckman Elementary School
Fire Alarm Upgrade

PROJECT NUMBER: 0910-8210
DSA #:02-118691
Beckman Elementary School

ADDENDUM NO. 2

PART A - BIDDING AND CONTRACT REQUIREMENTS

1.1 Reference Notice to Bidders Document 00 11 16-3. Delete numbered item 21 in its entirety and
replace with:

21. The District shall award the Contract, if it awards it at all, to the
lowest responsive responsible bidder based on:

A. The lowest bid shall be determined in a manner that prevents any

information that would identify any of the bidders or proposed

subcontractors or suppliers from being revealed to the public entity before
the ranking of all bidders from lowest to highest has been determined.

PART B - TECHNICAL REQUIREMENTS

1.2 N/A

PART C - DRAWINGS

1.3 N/A

PART D — RESPONSES TO CONTRACTOR QUESTIONS

1.4 N/A

PART E - List of Attachments

15 N/A

End of Addendum
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