



FREMONT UNION HIGH SCHOOL DISTRICT
589 West Fremont Ave. Sunnyvale, CA 94087

RFQ/P 2122-01: ADDENDUM #1
Date of Addendum: August 6, 2021

NOTICE TO ALL POTENTIAL RESPONDENTS

The Request for Qualifications and Proposals (RFQ/P) #2122-01 for the **Stockmeir Elementary Building C Modernization Project** is modified as set forth in this Addendum. The original RFQ/P Documents and any previously issued addenda remain in full force and effect, except as modified by this Addendum, which is hereby made part of the RFQ/P. Respondent shall take this Addendum into consideration when preparing and submitting its Proposal.

PROPOSAL SUBMITTAL DEADLINE

The Proposal submittal deadline remains the same and is not changed by this Addendum; the deadline for submissions remains as **Thursday, August 12, 2021 at 3:00 pm.**

2.0 – QUESTIONS AND ANSWERS

The following questions and answers are provided as a matter of information to clarify issues raised about the RFP. To the extent that changes to the RFP are required based on the questions received, the RFP has been modified as noted above in the RFP section of this Addendum.

Item	Question	Answer
2.1	1) The 20 Page Limit is very restrictive with 11 tabs of needed content. Would the District consider increasing the page limit or excluding items such as resumes and Appendix Forms C-1, C-2 and D-2?	Yes, the resumes and appendices can be excluded from the page count. Please respond to relevant experience as part of the page count, but resumes can be included as attachments to the submittal. However, in your response, in the appropriate section (s), please note that there are additional items in an appendix and identify the appendix.
	2) Will there be a site walk?	No, there will not be a site walk.
	3) What is the scheduled DSA submission and permit issuance?	The estimated submittal date to DSA is the week of September 27, 2021 with estimated DSA approval by January 2022.
	4) Will the building be occupied during construction? If so, are we required to include off hours work?	No, the Building will not be occupied during construction.

	5) In regards to the installation of the solatube, how far along is the roof warranty? If we're within warranty, can the District share the roofing company that they hold the warranty with to be contracted for this work?	Solatubes are not going to be used in this project.
	6) The planned completion is scheduled for Spring 2022, pending on the DSA issuance of the permit. Is the District planning to have the developer complete the work before summer school, or during the summer session?	Construction completion is expected to be completed early Spring 2022.

END OF ADDENDUM