



Addendum 1

A change to the following language in the following documents are being made as follows:

Pertaining Documents:

**Bernal I.S. HVAC/Roofing/Fire
Alarm/Seismic Review PreCon
Service/lease-leaseback contract**

(The "Contract")

**Frost/Indigo E.S. Streetscape
Improvement PreCon Service/leaseleaseback
contract**

(The "Contract")

**Frost/Indigo E.S. HVAC/Roofing/Fire
Alarm PreCon Service/lease-leaseback
contract**

(The "Contract")

**Stipe E.S. HVAC/Roofing/Fire Alarm
PreCon Service/lease-leaseback
contract**

(The "Contract")

Current Language (Page 3)

I. Critical Dates

C. Sealed Proposals Due Date:

An original + six (3) copies and two (2) PDF version on a flash drive of each Contractor's sealed proposal for the Contract shall be delivered to the following address no later than December 28, 2021, at 2:00 p.m. on the clock designated by the District or its representative as the governing clock:

Revised Language (Page 3)

I. Critical Dates

C. Sealed Proposals Due Date:

An original + six (6) copies of each Contractor's sealed proposal for the Contract shall be delivered to the following address no later than December 28, 2021, at 2:00 p.m. on the clock designated by the District or its representative as the governing clock:

Please include this addendum in your sealed proposals as well as contractors name and signature

Contractor Name

Date