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    Section 00 0101 Project Title Page 

   
 PROJECT:  DEXTER COMMUNITY SCHOOLS 

 2022 SITEWORK PROJECTS 
 BID PACKAGE #2 
 Bid Category 06-1 - Restroom & Storage Building 

 OWNER: 

 ENGINEER/ LANDSCAPE 
 ARCHITECT: 

 OWNER CONTACT: 

 DEXTER COMMUNITY SCHOOLS 
 2704 BAKER ROAD 
 DEXTER 48130 

 BECKETT & RAEDER, INC. 
 535 WEST WILLIAM, SUITE 101 
 ANN ARBOR, MICHIGAN 48103 
 734.663.2622 
 CONTACT: BRIAN BARRICK, PLA, ASLA 

 DEXTER COMMUNITY SCHOOLS 
 CRAIG MCCALLA 
 PRINCIPAL FOR OPERATIONS 
 734.424.4100 
 2704 BAKER ROAD 
 DEXTER, MICHIGAN 48130 
 MCCALLAC  @  DEXTERSCHOOLS  .  ORG 

 END OF SECTION 
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 01 7823  OPERATION AND MAINTENANCE DATA (BRI)  3/07/2022 
 01 7839  PROJECT RECORD DOCUMENTS (BRI)  3/07/2022 
 01 7900  DEMONSTRATION AND TRAINING (BRI)  3/07/2022 
 03 3000  CAST-IN-PLACE CONCRETE (BRI)  3/07/2022 
 04 2000  UNIT MASONRY (BRI)  3/07/2022 
 05 5000  METAL FABRICATIONS (BRI)  3/07/2022 
 06 1053  MISCELLANEOUS ROUGH CARPENTRY (BRI)  3/07/2022 
 06 1600  SHEATHING (BRI)  3/07/2022 
 06 1753  SHOP-FABRICATED WOOD TRUSSES (BRI)  3/07/2022 
 07 3113  ASPHALT SHINGLES (BRI)  3/07/2022 
 07 4213  METAL WALL PANELS (BRI)  3/07/2022 
 07 6200  SHEET METAL FLASHING AND TRIM (BRI)  3/07/2022 
 07 9200  JOINT SEALANTS (BRI)  3/07/2022 
 08 3113  ACCESS DOORS AND FRAMES (BRI)  3/07/2022 
 08 3323  OVERHEAD COILING DOORS (BRI)  3/07/2022 
 08 4113  ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS (BRI)  3/07/2022 
 08 7100  DOOR HARDWARE (BRI)  3/07/2022 
 08 9000  LOUVERS AND VENTS (BRI)  3/07/2022 
 09 2500  GYPSUM BOARD (BRI)  3/07/2022 
 09 9910  PAINTS AND COATINGS (BRI)  3/07/2022 
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 10 2800  TOILET, BATH, AND LAUNDRY ACCESSORIES (BRI)  3/07/2022 
 10 4400  BARRIER-FREE SIGNS (BRI)  3/07/2022 
 20 REFER TO SPECIFICATIONS ON MECHANICAL DRAWINGS (BRI)  3/07/2022 
 22 REFER TO SPECIFICATIONS ON MECHANICAL DRAWINGS (BRI)  3/07/2022 
 23 REFER TO SPECIFICATIONS ON MECHANICAL DRAWINGS (BRI)  3/07/2022 
 26 REFER TO SPECIFICATIONS ON ELECTRICAL DRAWINGS (BRI)  3/07/2022 
 31 1000  SITE CLEARING (BRI)  3/07/2022 
 31 2000  EARTH MOVING (BRI)  3/07/2022 
 32 1216  ASPHALT PAVING (BRI)  3/07/2022 
 32 1313  CONCRETE PAVING (BRI)  3/07/2022 
 32 1373  CONCRETE PAVING JOINT SEALANTS (BRI)  3/07/2022 
 32 3113  CHAIN LINK FENCES AND GATES (BRI)  3/07/2022 
 32 9113  SOIL PREPARATION (BRI)  3/07/2022 
 32 9200  TURF AND GRASSES (BRI)  3/07/2022 
 33 1100  FACILITY WATER DISTRIBUTION PIPING (BRI)  3/07/2022 
 33 3100  FACILITY SANITARY SEWERS (BRI)  3/07/2022 

 DRAWING SHEETS 

 No.  Title  Date 
 C6.0 DHS Twin Turf Fields Existing Conditions (BRI)  3/07/2022 
 C6.1 DHS Twin Turf Fields Layout & Grading Plan (BRI)  3/07/2022 
 C6.2 DHS Twin Turf Fields Utility & Restoration Plan (BRI)  3/07/2022 
 C6.3 DHS Twin Turf Fields Site Details (BRI)  3/07/2022 
 C6.4 DHS Twin Turf Fields Utility Details (BRI)  3/07/2022 
 C6.5 DHS Twin Turf Fields Utility Details (BRI)  3/07/2022 
 C6.6 DHS Twin Turf Fields Utility Details (BRI)  3/07/2022 
 A1.0 Plans & Exterior Elevations (BRI)  3/07/2022 
 A2.0 Interior Elevations & Details (BRI)  3/07/2022 
 M0.1 Mechanical Standards and Drawing Index (BRI)  3/07/2022 
 M0.2 Mechanical Specifications (BRI)  3/07/2022 
 M0.3 Mechanical Specifications (BRI)  3/07/2022 
 M2.0 Restroom-Storage Building Mechanical Plans (BRI)  3/07/2022 
 M6.1 Mechanical Details (BRI)  3/07/2022 
 M7.1 Mechanical Schedules (BRI)  3/07/2022 
 M7.2 Mechanical Schedules (BRI)  3/07/2022 
 M8.1 Temperature Control Standards and General Notes (BRI)  3/07/2022 
 E0.1 Electrical Standards and Drawing Index (BRI)  3/07/2022 
 E0.2 Electrical Standard Schedules (BRI)  3/07/2022 
 E0.3 Electrical Specifications (BRI)  3/07/2022 
 E0.4 Electrical Site Plan (BRI)  3/07/2022 
 E2.0 Restroom-Storage Building Electrical Plans (BRI)  3/07/2022 
 E5.1 One Line Diagram (BRI)  3/07/2022 
 E7.1 Electrical Details and Diagrams (BRI)  3/07/2022 

 END OF SECTION 
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    Section 00 1116 Invitation to Bid 
   

 PROJECT:  DEXTER COMMUNITY SCHOOLS 
 2022 SITEWORK PROJECTS 
 BID PACKAGE #2 
 Bid Category 06-1 - Restroom and Storage Building 

 OWNER: 

 ENGINEER/ LANDSCAPE 
 ARCHITECT: 

 OWNER CONTACT: 

 DEXTER COMMUNITY SCHOOLS 
 2704 BAKER ROAD 
 DEXTER 48130 

 BECKETT & RAEDER, INC. 
 535 WEST WILLIAM, SUITE 101 
 ANN ARBOR, MICHIGAN 48103 
 734.663.2622 
 CONTACT: BRIAN BARRICK, PLA, ASLA 

 DEXTER COMMUNITY SCHOOLS 
 CRAIG MCCALLA 
 PRINCIPAL FOR OPERATIONS 
 734.424.4100 EXT. 1344 
 2704 BAKER ROAD 
 DEXTER, MICHIGAN 48130 

 PROJECT LOCATION: 
 JOBSITE(S) 

 DEXTER HIGH SCHOOL 
 2200 NORTH PARKER ROAD, DEXTER 48130 

 THE WORK INCLUDES:  Building a restroom and storage building on site.  Completing all 
 sitework requirements and utility connections. 

 Invitation is hereby made to have qualified bidders submit bid proposals for the following work categories: 

 BID CATEGORY 06-1:  Restroom and Storage Building 

 ONLY - NO OTHER BID CATEGORIES 

 An  optional  pre-bid  meeting  will  be  held  on  March  17,  2022  at  9:00  AM  at  the  Bates  School  (2704  Baker  Rd, 
 Dexter, MI 48130). 

 If  bidders  attend  the  pre-bid  meeting,  additional  inspection  opportunities  may  be  arranged,  but  due  to 
 school district security concerns, bidders should not go to the site without prior arrangement. 

 Bid  proposals  are  requested  and  will  be  received  as  a  “lump  sum  proposal  quoted  by  building  (for  accounting 
 purposes) prior to  1:00 PM  , local time, on  Monday, April 4, 2022  . 

 The  bid  documents  are  available  to  Bidders  electronically  without  charge  at  the  following  link: 
 https://www.dexterschools.org/page.cfm?p=545  . 
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 Interested  firms  should  submit  a  digital/electronic  copy  of  the  bid  proposal  to  Dexter  Community  Schools,  at 
 bond@dexterschools.org  Bids  are  to  be  submitted  according  to  the  detailed  instructions  in  00  2113  Instructions 
 to Bidders. 

 Bidders  may  submit  paper  copies  of  the  written  bid,  in  a  separate  sealed  envelope,  that  must  be  received  on  or 
 before the bid opening date and time. Bids are to be submitted to: 

 Dexter Community Schools 
 Attn: Jen Miceli, Bond Projects Purchasing 
 2704 Baker Rd 
 Dexter, MI  48130 

 Dexter  Community  Schools  make  a  continuous  effort  to  broaden  their  business  relationships  with  Diversity 
 Firms (aka Historically Underutilized Businesses (HUB)) and local businesses. EEO M/F/H/V 

 All  bids  must  contain  a  sworn  and  notarized  statement  disclosing  any  familial  relationship  existing  between  the 
 bidder  or  any  employee  of  the  bidder  and  any  member  of  the  Dexter  Community  Schools  Board  of  Education 
 and acknowledge compliance with the Michigan Iran Economic Sanctions. 

 All  addenda  will  be  posted  to  the  site  linked  below.  Each  bidder  shall  ascertain,  prior  to  submitting  a  bid,  that 
 they  have  reviewed  all  addenda  issued  and  shall  acknowledge  such  on  the  Bid  Proposal  Form.  No  addendum 
 will  be  issued  later  than  three  (3)  days  prior  to  the  date  for  receipt  of  bids  except  an  addendum,  if  necessary, 
 postponing the date for receipt of bids or withdrawing the request for bids. 

 Bidders  are  responsible  for  all  costs  and  coordination  of  their  work  as  it  is  shown  within  the  entire  project 
 manual and all other project bid documents. 

 Dexter  Community  Schools  reserves  the  right  to  reject  any  or  all  proposals,  to  accept  other  than  a  low  bid,  and 
 to waive informalities, irregularities and/or errors in proposals, which it feels is in its best interest. 

 END OF SECTION 
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    Section 00 2113 Instructions to Bidders 
 1.  DELIVERY  OF  BIDS:  Bids  must  be  RECEIVED  not  later  than  1:00PM,  LOCAL  TIME,  ON  4/04/2022,  for 

 all  bid  categories.  Late  bids  will  be  returned  unopened.  See  item  BID  PROPOSAL  REQUIREMENTS 
 below for details of bid preparation and delivery. 

 2.  FORM  OF  BID:  Use  ONLY  the  Section  00  4100  Bid  Proposal  Form  (the  most  current  version)  to  submit 
 a  bid.  Do  not  modify,  alter,  qualify,  or  attach  stipulations  to  the  Bid  Proposal  Form  unless  requested.  The 
 Owner reserves the right to reject such bids as non-responsive. 

 3.  BID  DOCUMENTS:  Bid  documents  for  this  project  are  available  at  the  following  link: 
 https://www.dexterschools.org/page.cfm?p=545 

 4.  ADDENDA:  Prior  to  the  receipt  of  bids,  addenda  will  be  posted  to  the  link  above.  No  addendum  will  be 
 issued  later  than  three  (3)  days  prior  to  the  date  for  receipt  of  bids  except  an  addendum,  if  necessary, 
 postponing  the  date  for  receipt  of  bids  or  withdrawing  the  request  for  bids.  Each  bidder  shall  ascertain, 
 prior  to  submitting  a  bid,  that  he/she  has  reviewed  all  addenda  issued  and  shall  acknowledge  such  on 
 the Bid Proposal Form. 

 5.  PRE-BID AND SITE INSPECTION MEETING 

 A.  Pre-Bid  Meeting:  Prior  to  bidding,  a  project  inspection  and  pre-bid  meeting  will  be  held  for  the 
 purpose  of  review  and  clarification  of  the  contract  documents,  to  allow  the  Contractor  to  confirm 
 their  estimates  and  quantity  surveys,  and  to  allow  the  Contractors  the  opportunity  to  familiarize 
 themselves with the project site. 

 B.  This  meeting  is  optional  for  this  bid  package,  however  all  bidders  must  stipulate  they  have 
 inspected the work site on their bid form in order to inform themselves of the jobsite conditions. 

 C.  Date & Time: March 17, 2022 at 9:00 AM 

 D.  Location: Bates School, 2704 Baker Rd, Dexter, MI  48130, Board conference room - Room #203 

 E.  Due  to  school  district  security  concerns,  bidders  should  not  go  to  the  site  at  other  times  without 
 prior  arrangement  with  the  Owner:  Craig  McCalla,  Principal  for  Operations:  734-424-4100  ext. 
 1344. 

 6.  BIDDERS EXAMINATION OF PREMISES AND THE CONTRACT DOCUMENTS: 

 A.  If inspection of the work areas is required, it must not interfere with the Owner's ongoing activities. 

 B.  Each  Bidder  shall  visit  the  site(s)  to  become  familiar  with  local  conditions  affecting  the  job.  Each 
 Bidder  shall  take  their  own  measurements  and  be  responsible  for  the  correctness  of  those 
 measurements.  Each  Bidder  shall  be  held  to  have  made  such  examinations  and  no  allowances  will 
 be  made  in  their  behalf  by  reason  of  error  or  omission  on  their  part.  If  any  portion  of  the  Bidder’s 
 work  depends,  for  proper  results,  upon  existing  conditions,  the  Bidder  shall  notify  the  owner  of  any 
 conditions  or  defects  that  will  affect  the  results.  Failure  to  so  notify  will  constitute  the  Bidder’s 
 acceptance of the conditions. 

 C.  Each  Bidder  shall  examine  the  bidding  documents  carefully.  In  the  event  that  the  documents  require 
 interpretation  or  correction  of  any  inconsistency,  ambiguity,  or  error,  the  Bidder  will  notify  the  owner 
 in  writing  at  least  seven  (7)  days  prior  to  the  bid  due  date  for  clarification  by  written  addenda.  If 
 such  interpretation  is  not  requested,  the  bid  will  be  presumed  to  be  based  on  the  interpretation  and 
 instructions  after  the  Contractor  Agreement  is  executed,  and  in  accordance  with  the  terms  of  that 
 Agreement.  Only  a  written  interpretation  or  correction  prior  to  the  bid  due  date  will  be  binding.  The 
 Owner,  will  be  responsible  for  any  verbal  explanations  or  interpretations  of  the  Contract 
 Documents. 

 D.  Plans,  diagrams  and  other  descriptive  information  that  depict  existing  conditions  are  provided  for 
 scope  identification  and  scheduling  purposes  only  dimensions  should  not  be  scaled.  Other 
 quantities,  elevations,  measurements  and  locations  shown  may  have  been  approximated  and/or 
 gathered  from  dated,  incomplete  original  construction  documents.  Therefore,  this  data  should  not 
 be used for bidding purposes without field verification by the bidder. 
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 E.  The  Contract  Documents  are  intended  to  provide  sufficient  intent  for  the  Bidder  to  assume 
 responsibility  for  all  Work  and  Materials  necessary  for  proper  completion  of  the  Work.  The  Bidder's 
 own  site  inspection  or  contract  document  review  of  the  work  areas  shall  be  relied  upon  to  provide 
 the  bidder  all  other  information  they  may  require  to  properly  execute  and  complete  the  Work.  If 
 inspection  presents  any  unanswered  questions,  they  must  be  submitted  in  writing  as  described 
 above. 

 F.  Failure  to  request  any  required  written  clarification  by  addenda  and  submission  of  a  Bid  Proposal 
 shall constitute acceptance of all contract document terms and conditions. 

 G.  Each  bidder,  by  submitting  a  bid,  represents  that  the  bidder  has  read  and  understands  the  bidding 
 documents,  has  satisfied  themselves  as  to  the  extent  of  the  proposed  work  by  personal 
 examination  of  the  site  and  surroundings,  is  familiar  with  the  local  conditions  and  weather  extremes 
 under  which  the  work  is  to  be  performed  and  has  made  their  own  estimate  there  from  of  the 
 equipment, labor, facilities and difficulties attending the performance and completion of the work. 

 7.  BID SECURITY 

 A.  Bid security will be required for all proposals. 
 1)  All  proposals  over  $50,000  shall  be  accompanied  by  a  satisfactory  bid  bond  executed  by  the 

 bidder  and  an  approved  security  company  in  an  amount  of  not  less  than  five  percent  (5%)  of 
 the final base bid sum. 

 2)  For  bids  less  than  $50,000  a  certified  check  in  the  amount  of  5%  of  the  bid  will  be  allowed  as  a 
 bid security. 

 B.  The  amount  of  the  bid  bond  shall  be  forfeited  to  the  Owner  upon  failure  of  the  successful  bidder  to 
 enter  into  a  contract  within  fifteen  (15)  days  after  acceptance  of  the  proposal  by  the  Board  of 
 Education. 

 C.  The  providing  of  security  hereunder  shall  entitle  the  Owner  to  recover  the  full  amount  of  the 
 difference  between  the  bid  submitted  and  the  amount  for  which  the  Owner  ultimately  contracts  for 
 the work, but not more than the 5% bid bond. 

 D.  Bid  security  signed  by  attorney-in-fact  must  be  accompanied  by  a  certified  and  effectively  dated 
 copy of their power of attorney. 

 E.  The bid security shall be made out to Dexter Community Schools. 

 8.  BID  PROPOSAL  REQUIREMENTS: 

 A.  The bidder shall assume full responsibility for timely delivery of bid to the location designated. 

 B.  DELIVERY  OF  BIDS:  Bids  must  be  RECEIVED  prior  to  1:00  PM  ,  local  time,  on  Monday,  April  4, 
 2022.  Late  bids  will  be  considered  non-responsive.  See  item  Bid  Proposal  Requirements  below  for 
 details of bid preparation and delivery. 

 C.  E-mail bids to:  bond@dexterschools.org  . 

 For electronic bid submission use Subject Line: “Bid Enclosed for 2022 SITEWORK PROJECTS - 
 BID PACKAGE #2” 

 Bidders  may  also  submit  a  paper  written  bid,  in  a  separate  sealed  envelope,  with  a  clear  envelope  notation 
 “Bid  Enclosed”  ,  that  must  be  received  on  or  before  the  bid  opening  date  and  time.  Paper  tendered 
 bids are to be submitted to: 

 Dexter Community Schools 
 Attn: Jen Miceli, Bond Projects Purchasing 
 2704 Baker Rd 
 Dexter, MI  48130 

 D.  A  bid  is  invalid  if  it  has  not  been  received  prior  to  the  time  and  date  for  receipt  of  bids  indicated  or 
 prior  to  any  extension  thereof  issued  by  addendum  to  the  bidders.  Bids  received  after  the  time  and 
 date for receipt of bids will be considered non-responsive. 
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 E.  No  responsibility  shall  attach  to  the  Owner  for  the  premature  opening  of  any  proposal  that  is  not 
 properly addressed, delivered and identified. 

 F.  Each  bidder  shall  ascertain,  prior  to  submitting  a  bid,  that  he/she  has  reviewed  all  addenda  issued 
 and shall acknowledge such on the Bid Proposal Form. 

 G.  All bids must be signed by an officer of the firm or individual authorized to bind the entity. 

 H.  Negligence  in  preparation,  improper  preparation,  errors  in  and/or  omissions  from  the  bid  shall  not 
 relieve  the  bidder  from  fulfillment  of  any  and  all  applicable  obligations  and  requirements  of  the 
 Contract documents. 

 9.  BID READING 

 A.  Bids  will  be  read  publicly  at  2:15  PM  on  Monday,  April  4,  2022  at  2704  Baker  Road,  Dexter  MI 
 48130 (Board conference room - Room #203) and posted on the Owner’s website thereafter. 

 10.  CONSIDERATION OF BIDS 

 A.  The  bidder  acknowledges  the  right  of  the  Owner  to  reject  any  or  all  bids  and  to  waive  any 
 informality  or  irregularity  in  any  bid  received.  In  addition,  the  bidder  recognizes  the  right  of  the 
 Owner to reject a bid: 

 1)  If  the  bidder  fails  to  furnish  any  required  bid  security,  or  fails  to  submit  the  data  required  by  the 
 bidding documents; or 

 2)  If the bid is in any way incomplete or irregular; or 

 3)  If  the  bidder's  performance  as  a  contractor  was  unsatisfactory  under  a  prior  contract  for  the 
 construction, repair, modification, or demolition of a facility with the Owner; or 

 4)  For known poor performance by the bidder on any other Michigan public school district; or 

 5)  Inadequate financial condition. 

 B.  It  is  the  intent  of  the  Owner  to  award  a  Contract  to  the  lowest,  qualified,  responsive  bidder 
 demonstrating  a  complete  scope  of  work,  provided  the  bid  has  been  submitted  in  accordance  with 
 the requirements of the bidding documents and does not exceed the funds available. 

 11.  POST-BID MEETING 

 A.  After  the  Bids  are  received,  tabulated,  and  evaluated,  potentially  low  bidders  may  be  invited  to  meet 
 with  the  owner  at  a  post-bid  meeting.  The  post-bid  meeting  will  review  Contractor  understanding  of 
 specifications, compliance issues, scope of work, schedule, and Contractor capabilities. 

 1)  This meeting may be waived at the discretion of the Owner. 

 2)  The  pre-award  meeting  notes  will  become  a  part  of  any  contract  documents  executed  resulting 
 from this meeting. 

 B.  The Bidder will provide the following information at the post-bid meeting: 

 1)  Designation  of  the  work  to  be  performed  by  the  Bidder  with  their  own  forces  including 
 manpower  for  the  Contractor  and  that  of  their  Contractors.  The  Owner  reserves  the  right  to 
 disqualify  bids  wherein  the  bidder  plans  to  provide  less  than  30%  of  the  work  of  the  project  with 
 their own forces. 

 2)  Detailed  cost  breakdown  of  the  bid  including  labor,  equipment,  material  unit  prices  and 
 subcontract amounts. 

 3)  A  list  of  subcontractors,  suppliers  and  the  proprietary  names  of  principal  items  or  systems  of 
 materials, and equipment proposed for the work. 

 4)  The  names  and  backgrounds  of  the  Contractor’s  key  staff  members  including  superintendent 
 and  assistants,  and  establish  the  reliability  and  responsibility  of  the  persons  or  entities 
 proposed to furnish and perform the work described in the Bidding Documents. 
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 5)  Commitment  to  construction  schedules,  identification  of  items  requiring  long  lead  deliveries  and 
 manpower information in accordance with Section 01 3210 Project Schedule. 

 C.  Prior  to  award  of  a  contract,  the  Owner  will  notify  the  Bidder  if  either  The  Owner,  after  due 
 investigation,  has  reasonable  objection  to  any  proposed  person  or  entity  within  the  Bidder’s 
 proposed  project  team.  If  the  Owner  has  reasonable  objection  to  any  proposed  person  or  entity,  the 
 Bidder  may  submit  an  acceptable  substitute  person  or  entity  with  an  adjustment  in  their  bid  price  to 
 cover  the  difference  in  cost  occasioned  by  such  substitution.  The  Owner  may,  at  their  discretion, 
 accept  the  adjusted  bid  price  or  they  may  disqualify  the  Bidder.  In  the  event  of  either  withdrawal  or 
 disqualification  under  the  terms  of  this  subparagraph,  bid  security  will  not  be  forfeited, 
 notwithstanding the provision of the Bid Security item above in this Section. 

 D.  The  Bidder  will  be  required  to  establish  to  the  satisfaction  of  The  Owner  the  reliability  and 
 responsibility  of  the  proposed  on-site  supervision,  the  workers,  Contractors  or  entities  proposed  to 
 furnish and perform the work. 

 END OF SECTION 
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    Section 00 2410 Work Required for All Bid Categories 
 1.  Bidders  of  all  Work  Categories  shall  include  all  Work,  compliance  and  costs  for  compliance  with  the 

 appendices,  the  bidding  requirements,  General  Conditions,  general  requirements,  drawings  and 
 technical  specifications,  including  all  addenda.  All  bid  categories  are  bound  by  the  instructions  in  this 
 Section  00  2410  Work  Required  for  All  Bid  Categories.  They  shall  include  within  their  bids  this  work  as 
 well  as  all  bid/contracting  requirements,  and  the  specification  sections  as  listed  within  the  specific  Bid 
 Category  Scopes,  and  the  clarifications  to  scope  which  follow  in  each  bid  category.  Particular  emphasis 
 is placed on the following requirements, which are stated below for emphasis and clarity. 

 2.  Definitions:  In  preparation  of  all  proposals  and  their  interpretation  by  the  Owner,  the  following  definitions 
 shall be understood and shall be the source of factual intent in all scope of work descriptions: 

 A.  ADDENDUM:  An  addendum  is  a  written  and/or  graphic  instrument  issued  by  the  Owner's 
 Representative  prior  to  award  of  Contract  which  modifies  or  interprets  the  Bidding  Documents  by 
 additions,  deletions,  clarifications,  or  corrections.  The  Bidding  Documents  for  the  original  Work  shall 
 govern  the  work  therein  described,  unless  modified  by  the  Addendum.  All  costs  or  credits  due  to 
 the  Addendum  shall  be  incorporated  into  the  Bidder's  Bid  Proposal  Form  for  Addenda  issued  prior 
 to  Owner's  receipt  of  Bids  and  by  letter  on  Bidder's  letterhead  modifying  Bid  Form  amounts  for 
 Addenda  issued  after  Owner's  receipt  of  Bids:  letter  shall  be  signed  by  and  as  for  the  original  Bid 
 Form submission. 

 B.  ALTERNATE  PRICE:  The  term  used  in  the  Contract  Documents  means  a  variation  to  the  Base  Bid 
 to  cover  a  variation  in  the  Contract  requirements.  If  the  Owner  accepts  the  Alternate  Price,  the 
 variation  is  then  a  part  of  the  Contract  and  the  quoted  amount  will  be  added  or  deducted  from  the 
 Lump Sum Base Bid Price and will be used in determining or modifying the Contract Sum. 

 C.  BID  PROPOSAL  Is  a  complete  and  properly  signed  proposal  to  do  the  Work  of  an  individual  Bid 
 Category(ies) for the sums stipulated therein, submitted in accordance with the Bidding Documents. 

 D.  BASE  BID  is  the  sum  stated  in  the  Bid  Proposal  for  which  the  Bidder  offers  to  perform  the  Work 
 described  in  the  Bidding  Documents  as  the  base,  to  which  work  may  be  added  to  or  deducted  from 
 for sums stated in Alternate Bids. 

 E.  BIDDER  is  a  person  or  legal  entity  who  submits  a  Bid  Proposal.  After  award  of  a  contract,  the 
 Bidder  will  be  known  as  Contractor  or  Vendor.  All  Contractors  on  this  project  are  considered  prime 
 Contractors.  Vendors  provide  equipment  shipped  FOB  site  and  technical  support  on  site,  but  no 
 limited  installing  labor.  Subcontractors  are  firms  which  have  agreements  to  provide  services  on 
 behalf  of  Contractors.  The  term  Contractor(s)  include  firms  who  are  subcontracted  at  any  tier 
 (sub-subcontractor,  etc.).  All  Subcontractors  are  to  be  bound  within  their  respective  agreements  to 
 higher tier firms, to all the requirements assigned to the prime level Contractor by the Owner. 

 F.  BID  CATEGORIES  are  units  of  work  performed  by  a  Trade  Contractor  (and  their  Subcontractors  of 
 any  tier)  which  form  part  of  the  total  project.  The  term  Bid  Category  should  not  be  confused  with  the 
 term  Specification  Technical  Section.  Technical  Sections  of  the  Specification  establish  quality  and 
 performance  criteria,  and  the  Bid  Categories  designate  work  scope  and  assignment.  Technical 
 Sections  are  listed  within  each  Bid  Category  to  identify,  along  with  the  scope  narratives,  the 
 assignment of work. 

 G.  BID  CATEGORY  DESCRIPTION  is  a  written  description  of  the  scope  of  work  to  be  performed  by  a 
 Bidder  for  a  Bid  Category.  A  description  of  the  work  is  provided  in  the  Scope  of  Work  for  each  Bid 
 Category. 

 H.  BULLETIN:  A  written,  and/or  graphic  instrument  issued  after  award  of  Contract,  used  to  solicit  a 
 proposal  for  a  change  in  the  Work  which  may  affect  cost  and/or  time.  The  Contract  Documents  for 
 the  original  Work  shall  govern  the  work  described  unless  otherwise  modified  by  the  Bulletin.  A 
 Bulletin is not an order to do the work, but a request to submit a quotation. 

 I.  COMPLETE:  Where  “complete”  is  used,  it  shall  mean  provide  all  goods,  services,  delivery, 
 protection,  and  work  as  necessary  to  put  in  place  specified  work  complete  with  connections, 
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 supports,  attachments,  and  incidental  items  necessary  for  a  fully  finished  and  properly  operating 
 assembly or installation. 

 J.  CONNECT:  The  term  connect  shall  mean  “to  bring  service(s)  to  point  of  installation  and  make  final 
 connections  of  the  service(s)  to  the  installed  equipment  and  provide  miscellaneous  auxiliary 
 appurtenances necessary to make operable for its intended use.” 

 K.  CONTRACT  DOCUMENTS  consist  of  the  Agreement,  the  Conditions  of  the  Contract  (General 
 Conditions),  all  Division  00  Contracting  Requirements,  all  Division  01  General  Requirements, 
 Drawings,  Specifications,  other  documents  listed  in  the  Agreement,  all  Addenda  issued  prior  to  and 
 all modifications issued after execution of the agreement. 

 L.  CONSTRUCTION  CHANGE  DIRECTIVE  (CCD):  A  directive  to  make  changes  in  the  work  or 
 duration  of  the  work.  Contractual  obligations  upon  the  Contractor  are  the  same  as  those  BEFORE  a 
 CCD is issued unless stated differently within the CCD. A CCD is an order to do the work. 

 M.  OWNER  SUPPLEMENTAL  INSTRUCTION  (OSI):  A  clarification  or  minor  change  the  Owner  may 
 issue  to  clarify  its  intent  in  a  given  work  area  or  work  element,  which  upon  receipt  the  Contractor  is 
 to  implement  as  a  part  of  its  base  bid  with  no  added  cost.  If  the  Contractor  disputes  the  OSI  is  a  no 
 cost  element,  they  must  request  a  CCD  before  proceeding  with  the  work,  or  it  will  be  presumed  by 
 both parties that the OSI is to be implemented without added cost. 

 N.  FURNISH:  To  supply  (only)  to  another  party  for  their  use  of  installation,  including  cost  of  delivery  to 
 jobsite and full coordination with the receiving party. 

 O.  INSTALL:  To  unload,  distribute,  uncrate,  assemble,  and  fix  into  the  intended  final  positions.  The 
 installer  must  provide  all  miscellaneous  hardware  and  supplies  required  to  anchor  and  support 
 securely, connect, clean-up, and legally dispose of rubbish. 

 P.  PROVIDE  shall  be  understood  to  mean  furnish,  install,  protect,  trim,  cut  and  patch  as  required  to 
 put  in  place  a  complete  operable  and/or  finished  installation  which  is  complete  in  every  way 
 intended  in  the  contract  documents,  including  all  required  expert  labor,  material,  and  equipment  for 
 said installation. 

 Q.  TRADES:  Use  of  titles  such  as  "carpentry"  is  not  intended  to  imply  that  certain  construction 
 activities  must  be  performed  by  accredited  or  unionized  individuals  of  a  corresponding  generic 
 name,  such  as  "carpenter".  It  also  does  not  imply  that  requirements  specified  apply  exclusively  to 
 tradespersons of the corresponding generic name. 

 R.  TRADE  SPECIALISTS:  Certain  Sections  of  the  Specifications  require  that  specific  construction 
 activities  be  performed  by  specialists  who  are  recognized  experts  in  the  operations  to  be 
 performed.  The  specialists  must  be  engaged  for  those  activities,  and  their  assignments  are 
 requirements  over  which  the  Contractor  has  no  choice  or  option.  Nevertheless,  the  ultimate 
 responsibility  for  fulfilling  Contract  requirements  remains  with  the  Contractor.  This  requirement  shall 
 not  be  interpreted  to  conflict  with  enforcement  of  building  codes  and  similar  regulations  governing 
 the  Work.  It  is  also  not  intended  to  interfere  with  local  trade  union  jurisdictional  settlements  and 
 similar conventions. 

 3.  All Bidders of Any Category must include: 

 A.  WORKER  &  CREWING  QUALIFICATIONS:  Meet  defined  requirements  for  professional 
 (“experienced”)  installer.  Provide  journeyman  workforce  with  apprenticeship  or  other  demonstrable 
 training  program.  Apprentices/helpers  shall  not  exceed  25%  of  crewing.  Provide  at  least  30%  of  the 
 labor  required  with  personnel  in  the  employ  of  the  Contractor.  No  subcontract  may  exceed  50%  of 
 the  Contract  without  written  approval  of  the  owner.  Disclose  all  planned  subcontracts  during  post 
 bid interview(s). 

 B.  SUPERVISOR  QUALIFICATIONS:  Each  bidder  shall  provide  proposed  competent  supervision 
 resume(s)  and  references  from  previous  project  experience  if  invited  to  a  post-bid  interview.  If 
 approved  the  supervisor  shall  remain  assigned  to  the  project  for  the  entire  project  duration,  unless 
 the  owner  requests  their  replacement  in  writing.  The  supervisor  shall  be  on-site  full-time  whenever 
 the  contractor  has  direct  employees  or  Contractors  (of  any  tier)  on-site.  Supervisor  must  have 
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 minimum  OSHA  30-hour  training.  Supervisor  shall  attend  all  job  progress  meetings  and  other 
 required meetings and inspections. 

 C.  REVIEW  OF  DOCUMENTS  AND  COORDINATION  AMONG  TRADES:  Develop  a  complete 
 understanding  of  other  work  categories  (if  any)  and  provide  continuous  coordination  with  interfacing 
 trade  contract  work  of  other  categories.  Bidders  are  responsible  for  reviewing  all  construction 
 documents  issued  with  this  bid  package  including  project  manual  specifications,  civil,  structural, 
 architectural,  food  service,  mechanical,  electrical  drawings,  low  voltage/data  design  information  and 
 all other work as shown. 

 1)  Note  that  some  sections  of  the  technical  specifications  may  include  a  paragraph  titled  "Related 
 Sections".  This  paragraph  is  an  aid  to  the  Project  Manual  and  is  not  intended  to  include  all 
 sections  which  may  be  related.  It  is  each  Contractor's  obligation  to  investigate  how  related 
 sections  may  affect  their  bid  and  proposed  work,  and  to  include  costs  for  the  applicable  work  in 
 related  sections  and/or  coordination  with  same  in  their  bid  proposal  to  coordinate  all  sections 
 whether indicated under "Related Sections" or not. 

 2)  Estimating  information  and  quantities  indicated  on  the  drawings  are  for  convenience  and 
 reference  only.  Contractors  will  be  held  responsible  for  having  provided  their  own  quantity 
 take-offs to determine actual quantities contained in the construction documents. 

 3)  Each  Contractor  shall  include  all  required  labor  claimed  by  its  respective  trade,  for  installation 
 of equipment furnished by another Contractor. 

 D.  TAXES:  All  applicable  taxes  (including  Michigan  sales  tax),  required  by  any  legal  authority  are  to  be 
 included in the Base Bid(s). 

 E.  BONDS,  PERMITS,  and  FEES:  All  applicable  bonds,  permits,  and  fees  required  by  any  legal 
 authority  are  to  be  included  in  the  Base  Bid(s).  Provide  bid  bond,  payment  bond,  and  performance 
 bond  per  Michigan  Statutory  Requirements.  The  cost  of  all  bonds  shall  be  included  within  the  lump 
 sum base bid. 
 1)  The  Contractor  will  provide  any  required  Washtenaw  County  SESC  Permit  based  upon  area  or 

 if,  soil  disturbance  will  be  within  500’  of  any  other  waterway  (known  to  exist  at  Dexter  High 
 School).  The  planned  scope  of  work  should  fall  into  the  County’s  Minor  Permit  category  and 
 will require silt fence and inlet filters, depending upon the Contractors logistics plan. 

 F.  EXISTING  CONDITIONS:  Contractors  are  responsible  to  perform  field  investigation  and  review 
 existing  conditions  and  Owner  as-built  drawings  prior  to  executing  the  work  to  ensure  that  existing 
 conditions  are  well  understood.  Contractors  shall  provide  within  their  bid  proposals  all  costs  for 
 modification  cut/patch,  and  neat  repair  of  finishes  of  existing  conditions  as  required  to  implement 
 the complete contract documents intent. 

 G.  HAZARD  COMMUNICATION:  Under  no  circumstances  are  Contractors  to  disturb 
 Asbestos-Containing  Materials  (ACM),  Lead  Containing  Materials  (LCM)  or  any  other  hazardous 
 materials  without  appropriate  engineering  controls.  If  the  Contractor  suspects  that  a  material  within 
 the  scope  of  this  project  is  a  hazardous  material  (including  asbestos,  lead,  polychlorinated  biphenyl, 
 or  other  regulated  building  material)  that  has  not  already  been  identified  and/or  is  in  the  scope  of 
 work  to  be  abated,  notify  the  Owner  immediately.  The  Contractor  shall  request  hazardous  materials 
 data from the Owner as applicable to the worksite location. 

 If  work  will  be  conducted  on  any  previously  coated  surface  of  an  existing  building  which  may  disturb 
 the  existing  paint,  the  Contractor  must  submit  current  proof  of  appropriate  detailed  written  lead  work 
 plan  in  accordance  with  29  CFR  §  1926.62  (Michigan  Part  603).  This  submittal  will  include  proof  of 
 training,  written  respirator  program,  and  negative  exposure  assessments  from  projects  with  similar 
 conditions  at  a  minimum.  Contractors  performing  work  in  these  buildings  must  follow  the  provisions 
 of  the  University  of  Michigan  AEC  &  OSEH  Construction  Safety  Requirements  (January  2010  – 
 revised  5/1/10)  and  the  division  13  specifications  in  this  project  manual.  The  MIOSHA  Lead 
 Standard  (Part  603)  can  be  viewed  at: 
 https://www.michigan.gov/documents/leo/leo_miosha_part603_665496_7.pdf 
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 4.  SAFETY  COMPLIANCE:  Bidders  shall  be  aware  that  compliance  with  all  Federal  and  State  OSHA 
 standards is mandatory. Refer to Section 01 3520 Safety Requirements for further information. 

 5.  OWNER  COORDINATION  :  All  Contractors  shall  be  aware  of  the  Owner’s  on-going  use  of  the  facility 
 and  shall  coordinate  and  schedule  work  accordingly  with  occupants  and  owner’s  designated 
 coordinator  for  each  building.  This  work  is  intended  to  be  conducted  this  summer  when  school  is  not  in 
 session  and  there  are  limited  activities  in  school  buildings  due  to  the  school  shutdown.  However  if  the 
 bidders cannot provide all work through the summer, provide notice on Bid Form a completion date. 

 A.  All work shall comply with local noise and work ordinances where applicable. 

 B.  Loud work must be coordinated with the Owner. 

 C.  Any  work  that  could  endanger  staff,  students,  or  visitors  will  need  to  be  scheduled  to  avoid  such 
 danger.  This  may  include  weekend,  evening  or  night  work.  No  crane  hoisting  or  structural 
 demolition will be allowed outside of approved times. 

 D.  Contractors  will  be  expected  to  behave  in  an  appropriate  manner.  Foul  language  and  inappropriate 
 clothing will not be tolerated. 

 E.  No  jobsite  radios  will  be  allowed  if  any  portion  of  the  facility  is  occupied  during  the  construction 
 period. 

 F.  Contractors  will  relocate  stored  materials,  tools,  and  equipment,  if  needed,  as  directed  by  the 
 Owner  to  allow  for  the  Owner’s  on-going  use  of  the  facility.  Be  prepared  to  move  stored  elements 
 as directed by the Owner. 

 6.  SCHEDULE  :  Work  on  this  bid  package  must  be  performed  according  to  the  Milestone  Schedule  which 
 is  described  in  Section  01  3210  Project  Schedule.  Bidders  shall  be  aware  of  delivery  requirements  to 
 accommodate  the  completion  schedule  of  this  project  and  shall  include  all  expediting,  accelerated 
 delivery, and overtime costs to allow for completion and turnover as shown in the milestone schedule. 

 7.  WORKER  IDENTIFICATION  :  All  workers  shall  carry  a  State-issued  picture  identification  card  on  their 
 person at all times and present it to any Owner representative upon request. 

 8.  NO  SMOKING/NO  TOBACCO  RULE  :  Per  State  Law,  NO  smoking  or  other  tobacco  use  will  be  allowed 
 on  the  project  site  at  any  time.  There  are  no  exceptions  to  this  rule.  Any  worker  found  using  any  form  of 
 tobacco may be permanently removed from the project at the sole discretion of the owner. 

 9.  DELIVERIES  AND  ON  -SITE  STORAGE:  Since  storage  space  on  the  project  site  is  limited,  Contractors 
 must  utilize  “just-in-time”  deliveries.  Materials  must  be  received  in  advance  of  the  time  that  they  will  be 
 needed  on-site,  stored  off-site  until  such  time  as  they  are  required,  and  delivered  in  a  timely  manner  to 
 facilitate  work  progress.  Material,  equipment,  and  tools  may  not  be  stored  on-site  in  excess  of  ten  (10) 
 working days prior to installation or use. 

 10.  TEMPORARY  SIGNAGE  AND  BARRICADES:  Provide  and  maintain  barricading  and  signage  required 
 outside  the  project  area  to  completely  define  and  blockade  the  construction  work  area.  Do  not  allow 
 step  drop-offs  created  by  pavement  walkway  and  curb  removals  to  be  a  tripping  hazard.  Crate 
 barricades  around  all  open  excavation  sites  during  interim  concrete  and  asphalt  removals  and 
 replacements.  Post  all  work  areas  as  directed  by  the  Owner.  Provide  barricades  and  flagmen  to  make 
 safe  entry  and  exit  of  large  or  slow  moving  loads  on  and  off  public  streets  and  while  on-site.  During  the 
 school  year,  no  deliveries  will  be  allowed  during  school  drop  off  and  pick  up  times  (7:30  to  8:30  AM  and 
 2:30  to  3:30  pm)  and  other  restrictions  for  school  activities  as  defined  by  the  Owner.  No  crane  shall  be 
 used  on  site  until  its  entire  swing  area  is  identified  by  the  Contractor  and  the  entire  crane  swing  work 
 area is blocked by barricades. 

 11.  ON-SITE ROADS, WALKS AND TEMPORARY CLOSURES: 

 A.  Each Contractor will enforce a five (5) MPH speed limit on site. 

 B.  Each  Contractor  must  provide  barricades,  signage,  and  flag  persons  that  comply  with  the 
 MMUTCD,  state,  and  local  requirements  to  safely  reroute  pedestrians  and  vehicles.  Each 
 Contractor  must  also  provide  barricades,  signage  and  flag  persons  to  facilitate  moving  trucks  and 
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 equipment  onto  and  off  site  as  required  for  the  work  of  their  bid  category.  All  excavations  of  ANY 
 depth  shall  be  fully  barricaded  at  all  times.  Temporary  wood,  compacted  gravel,  asphalt  or  concrete 
 ramps shall be provided at all interim grade changes. 

 C.  Each  Trade  requiring  road  closure  in  the  public  ROW  shall  obtain  and  pay  for  any  city/state  permit 
 costs or fees. 

 12.  PROTECTION  OF  EXISTING  BUILDING  &  FINISH  CONDITIONS:  All  Contractors  are  to  protect  new  or 
 existing  finishes  while  working,  operating  lifts,  and  moving  items  on  rolling  scaffold  or  carts  by  using 
 plywood  or  masonite  panels  or  other  appropriate  protection  for  the  loads  imposed.  Contractors  are 
 responsible  to  clean  tires  from  lifts  and  carts  and  remove  any  lodged  objects  that  could  cause  damage 
 and  to  restore  any  consequential  damage  that  does  occur.  Protect  structure  from  overloading  by 
 analyzing  live  and  static  lift  loads  and  provide  any  protection  or  shoring  required  to  protect  existing 
 structure.  Any  Contractor  working  in  a  finished  space  is  responsible  for  protecting  the  area  surrounding 
 their  work.  If  any  finish  (floors,  walls,  carpet,  furniture  or  seating)  needs  to  be  cleaned,  replaced,  or 
 repaired,  the  responsible  Contractor  will  pay  for  any  costs  incurred.  If  any  furniture  fixtures  or 
 equipment  needs  to  be  moved,  each  Contractor  requiring  the  same  shall  take  a  picture  or  prepare  a 
 sketch  of  in  place  conditions  and  locations  and  shall  re-install  FF&E  in  its  original  location  after  its  work 
 is  complete  during  the  summer.  During  school  days  this  shall  be  required  daily.  Further,  each  Contractor 
 working  off  shift  or  on  weekends  in  a  finished  or  occupied  space  shall  clean  it  completely  at  the  end  of 
 each shift so that the space is ready for use the following day for Owner usage. 

 13.  HOISTING  &  RIGGING:  Provide  any  personnel  lifts  or  hoisting  and  rigging  necessary  to  complete  work 
 of  your  bid  category.  Blockade  the  entire  swing  area  of  all  lifts  and  cranes.  No  hoisting  or  rigging  will  be 
 provided by the Owner. Do NOT ask to use the Owner’s equipment, ladders or tools. 

 14.  WASTE  RECYCLING  :  Dumpsters  will  NOT  be  furnished.  Each  Contractor  will  coordinate  with  and 
 participate  in  a  waste  recycling  program.  See  Section  01  7001  Execution  Requirements  for  more 
 details.  Dumpsters  for  construction  debris  and  unidentifiable  waste  for  the  new  work  will  be  furnished  by 
 the  Contractor.  Every  Contractor  shall  pick  up  and  remove  all  trash  and  debris  caused  by  their 
 operations EVERY DAY and place it into dumpsters or haul it off-site. 

 15.  UTILITY  SHUTDOWNS:  Provide  three  (3)  day  minimum  notice  to  the  Owner’s  Representative  for  any 
 utility  shutdowns.  Schedule  any  required  utility  shut  downs  so  as  to  minimize  the  impact  to  the  Owner’s 
 use  of  its  building.  All  shutdowns  should  be  planned  and  performed  during  off-hours  and  scheduled 
 utilizing overtime as required to minimize impact on the Owner. 

 16.  CONTINUOUS  AND  FINAL  CLEAN-UP:  Provide  continuous  trash  removal  and  clean-up  per  Section  01 
 7001  Execution  Requirements.  All  Contractors  to  provide  final  cleaning  of  all  affected  areas 
 immediately  prior  to  Owner  occupancy.  All  adjacent  surfaces  shall  also  be  wiped  clean  and  restored  to 
 the same condition or better than existed before the work was undertaken. 

 17.  LOGISTICS:  Before  work  begins  at  each  site,  all  Contractors  shall  all  understand  where  work  areas 
 exist,  access,  deliveries,  load-in,  load-out,  clean  up,  and  parking  are  permitted.  Contractors  shall  submit 
 their  worker  parking,  egress  and  logistics  plans  to  the  Owner  for  approval  before  beginning  work.  These 
 plans  will  be  followed  by  all  trades  and  workers.  As  the  work  evolves,  these  plans  may  be  changed  if,  in 
 the  sole  opinion  of  the  Owner,  it  serves  the  best  interest  of  the  project  to  do  so.  Notice  will  be  provided 
 of any change. 

 End of Section 
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 Section 00 2413 Scopes of Work for Bid Categories 

 BID CATEGORY 06-1:  RESTROOM & STORAGE BUILDING 

 A.  WORK INCLUDES 
 Except for those items (if any) specifically noted to be excluded as defined below, the work of this 
 bid category shall include all of the work and contract requirements according to Divisions 00 and 
 01 complete, including all bid requirements, Contract Documents; General and Supplemental 
 Conditions, and General Requirements. Should any conflict exist between this written scope of 
 work and the scope of work inferred by the Division 01 General Requirements or technical 
 specifications listed below, the work required by this bid category description shall govern. Work 
 of this bid category specifically includes the work of the technical specification sections listed 
 below in their entirety as it relates to this bid category unless otherwise noted within this work 
 category description. 

 All specifications as required to provide complete restroom and storage building fully functional 
 and operable as shown or specified. 

 03 3000  CAST-IN-PLACE CONCRETE (BRI) 
 04 2000  UNIT MASONRY (BRI) 
 05 5000  METAL FABRICATIONS (BRI) 
 06 1053  MISCELLANEOUS ROUGH CARPENTRY (BRI) 
 06 1600  SHEATHING (BRI) 
 06 1753  SHOP-FABRICATED WOOD TRUSSES (BRI) 
 07 3113  ASPHALT SHINGLES (BRI) 
 07 4213  METAL WALL PANELS (BRI) 
 07 6200  SHEET METAL FLASHING AND TRIM (BRI) 
 07 9200  JOINT SEALANTS (BRI) 
 08 3113  ACCESS DOORS AND FRAMES (BRI) 
 08 3323  OVERHEAD COILING DOORS (BRI) 
 08 4113  ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS (BRI) 
 08 7100  DOOR HARDWARE (BRI) 
 08 9000  LOUVERS AND VENTS (BRI) 
 09 2500  GYPSUM BOARD (BRI) 
 09 9910  PAINTS AND COATINGS (BRI) 
 10 2800  TOILET, BATH, AND LAUNDRY ACCESSORIES (BRI) 
 10 4400  BARRIER-FREE SIGNS (BRI) 
 20 REFER TO SPECIFICATIONS ON MECHANICAL DRAWINGS (BRI) 
 22 REFER TO SPECIFICATIONS ON MECHANICAL DRAWINGS (BRI) 
 23 REFER TO SPECIFICATIONS ON MECHANICAL DRAWINGS (BRI) 
 26 REFER TO SPECIFICATIONS ON ELECTRICAL DRAWINGS (BRI) 
 31 1000  SITE CLEARING (BRI) 
 31 2000  EARTH MOVING (BRI) 
 32 1216  ASPHALT PAVING (BRI) 
 32 1313  CONCRETE PAVING (BRI) 
 32 1373  CONCRETE PAVING JOINT SEALANTS (BRI) 
 32 3113  CHAIN LINK FENCES AND GATES (BRI) 
 32 9113  SOIL PREPARATION (BRI) 
 32 9200  TURF AND GRASSES (BRI) 
 33 1100  FACILITY WATER DISTRIBUTION PIPING (BRI) 
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 33 3100  FACILITY SANITARY SEWERS (BRI) 

 B.  Also Includes: 

 1.  COORDINATION:  Provide  continuous  coordination  with  the  Owner’s  representative  to  keep 
 them  advised  of  your  planning  and  work  daily.  Advise  of  any  issues,  concerns,  material  supply 
 matters,  schedule  progress,  work  quantity  and  quality.  Cell  calls  and  zoom  meetings  are 
 acceptable when off-site. Owner’s rep will visit site daily while work is underway. 

 2.  LAYOUT: Provide all layout, control points and engineering required for work of this category. 

 3.  PRIME  CONTRACT  RESPONSIBILITY:  Provide  all  labor,  tools,  equipment,  incidental  hardware 
 and  materials  required  to  receive,  unload,  store,  install  and  protect  work  of  this  category.  The 
 contract  is  for  a  prime  contract,  there  are  NO  other  trade  contracts  being  solicited  by  or 
 provided by the Owner. The prime contractor shall provide all work shown or specified. 

 4.  SUBMITTALS:  Submit  within  fourteen  (14)  days  of  receipt  of  Letter  of  Intent  or  contract  all 
 submittal information. 

 5.  CLEAN  UP:  Provide  continuous  debris  and  trash  removal  and  clean  up.  The  site  must  be  left 
 clean,  safe  and  secure  every  day  before  the  Contractor’s  crews  leave  the  site.  Failure  to 
 perform  this  scope  item  will  result  in  the  Owner  cleaning  up  on  overtime  rates  and  deducting  all 
 costs from contract funds due. 

 6.  SCHEDULE:  Bidders  shall  be  aware  of  delivery  requirements  to  accommodate  the  completion 
 schedule  of  this  project  and  shall  include  all  expediting  and  overtime  costs  to  allow  for 
 substantial  completion  and  turnover  before  August  31,  2022  suitable  for  safe  use  and  final 
 completion  before  September  30,  2022.  It  is  the  Bidder’s  responsibility  to  prepare  and  submit 
 shop  drawings  and  other  submittals  in  a  timely  manner  to  accommodate  the  milestone  and 
 progress  schedule  and  prevent  delays  to  the  project.  The  Contractor  shall  plan  to  allow  the 
 Owner up to ten (10) calendar days to review and return submittals. 

 7.  EXISTING  CONDITIONS:  Inspect  the  site  before  proposing  on  the  work.  Inspect  the  site  again 
 two  weeks  prior  to  equipment  arrival  to  verify  conditions  are  in  place  as  required  to  start  your 
 work  or  agreed  to  be  provided  by  others.  Meet  with  Owner  during  this  inspection  visit.  Provide 
 specific  written  list  of  observed  deficiencies  to  assure  work  site  is  ready  when  equipment 
 arrives.  Available  gate  access  is  inadequate  for  restroom  and  storage  building  construction, 
 therefore  be  prepared  to  provide  removal  and  reinstallation  of  fencing  components  as  required 
 to  accomplish  the  work  in  the  specified  manner.  If  gate  or  fencing  is  damaged  provide 
 replacement  with  NEW  matching  vinyl  coated  components  removed  in  the  course  of  executing 
 the  work.  Repair  any  existing  pavement,  concrete,  or  grass  turf  areas  damaged  from  access. 
 Provide video of existing conditions before work begins to document existing conditions. 

 8.  THE  WORK:  (partial  listing  only):  Provide  restroom  and  storage  building,  fencing  removal  and 
 reinstallation  as  required,  pavement,  concrete,  and  turf  replacement/restoration  as  shown  and 
 or required where damaged by this Contractor's work. 

 9.  Include  all  work  shown  in  the  drawing  and  specifications.  Disregard  all  references  to  work  by 
 others in the plan. 

 10.  Coordinate extensively with Owner. 

 11.  Provide Michigan licensed engineer sealed shop drawings if so specified. 

 12.  Include all roof work shown and flashing in of mechanical penetrations in a manner that 
 maintains the owner’s warranty. 

 13.  Provide all architectural and structural work at the restroom and storage building. 

 14.  The restroom and storage building will be built over the summer and fall. 
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 15.  Properly  firestop  all  new  penetrations  through  walls.  If  the  penetration  is  through  an  unrated 
 wall, provide a cold smoke seal (i.e. caulking) only. Note the fire rating (2 hour). 

 16.  Provide all joint sealants as required for a proper installation of this category’s work. 

 17.  Provide new backflow preventer. 

 18.  Note slope requirements for sanitary line extension. 

 19.  Include downspouts and storm sewer work as shown. 

 20.  Provide sanitary work as shown. 

 21.  Run water service to the restroom and storage building. 

 22.  Provide all mechanical/plumbing work shown. 

 23.  Run  conduit  and  wire  as  shown  to  the  toilet  building  and  provide  all  electrical  work  shown  inside 
 the toilet building. Make all alterations to existing electrical service as required. 

 24.  Provide future conduits. 

 25.  Include  all  excavation,  backfill,  compaction,  and  restoration  of  lawn  areas  to  perform 
 work  of  this  category.  Remove  and  reinstall  fencing  as  required.  Remove  all  spoils  from 

 site and dispose of legally  . 

 C.  EXCLUDED 

 1.  None. 

 D.  ALLOWANCES 

 1.  None. 

 E.  MANDATORY ALTERNATES 

 1.  None. 

 F.  UNIT PRICES 

 1.  See Bid Form. Provide any requested unit prices. 
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 POSSIBLE LOGISTICS PLAN 
 TO BE VERIFIED BY BIDDER’S OWN INSPECTION 

 BEFORE THEY SUBMIT THEIR PROPOSAL 

 END OF SECTION 
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    Section 00 4100 Bid Proposal Form 
 This form must have original signatures and notary endorsement 

 Do not modify, alter, qualify, or attach stipulations 

 DATE: 

 BID CATEGORY: NO. & DESCRIPTION: ____________________________________________________________ 

 COMPANY NAME: 

 LEGAL ADDRESS: 

 ZIP CODE 

 DELIVERY ADDRESS (IF DIFFERENT FROM ABOVE) 

 ZIP CODE 

 TELEPHONE: _______________________________________ 

 CONTACT NAME: ____________________________________ 

 E-MAIL ADDRESS: ___________________________________ 

 PROJECT:  DEXTER COMMUNITY SCHOOLS 
 2022 SITEWORK PROJECTS 
 BID PACKAGE #2 

 RECEIPT OF BIDS:  prior to  1:00 PM,  local time,  Monday, April 4, 2022 

 ADDRESSED TO:  Emailed Bids:  bond@dexterschools.org 

 Dexter Community Schools 
 Attn: Jen Miceli, Bond Projects Purchasing 
 2704 Baker Rd 
 Dexter, MI  48130 

 The  undersigned,  having  fully  examined  the  site,  drawings,  specifications  and  other  contract  documents,  and 
 having  familiarized  themselves  with  local  conditions  affecting  the  cost  of  the  work,  hereby  proposed  to  furnish 
 all  necessary  machinery,  tools,  apparatus  and  other  means  of  construction,  do  all  the  work,  furnish  all  materials 
 and  equipment  except  as  otherwise  specified  herein;  and  for  the  lump  sum  prices  named  to  complete  the  work 
 described herein in strict conformity with the requirements of the plans and specifications entitled: 

 DEXTER COMMUNITY SCHOOLS 
 2022 SITEWORK PROJECTS 

 BID PACKAGE #2 

 ADDENDA:  Following  addenda  have  been  received,  are  hereby  acknowledged,  and  their  execution  is  included  in  bid 
 sums listed herein.  Prepared by Beckett & Raeder, Inc. 

 Addendum No.  Dated  Addendum No.  Dated 

 Addendum No.  Dated  Addendum No.  Dated 

 The  bidder  agrees  to  perform  all  work  for  bid  category(ies)  as  described  in  the  contract  documents,  for  the  base  bid(s) 
 stated below. Bidders are required to bid the entire scope of work for each bid category they bid. 
 The undersigned Bidder, having carefully examined and thoroughly perused specifications for the above named 
 project; and become fully familiar with all conditions affecting the work required by those specifications, dated 
 3/07/2022 hereby proposes to provide all materials, labor, services, etc., required thereby for the base bid of: 
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 BID ITEMIZATION  BASE BID AMOUNT 

 Restroom & Storage Building  $ 

 The  base  bid  sums  are  solicited,  and  the  amount  is  to  be  inserted  into  the  blank  spaces  provided  above.  The  base  bid 
 sums shall be the bid amount for all work shown within the construction documents and specifications – complete. 

 Base Bid Breakdown  : 

 A.  Restroom & Storage Building                              $ _______________ 

 B.  Sitework & Utilities                                               $ _______________ 

 LABOR  RATES  :  The  following  labor  rates  are  required  to  be  offered  by  all  Bidders.  The  Bidder  agrees  that  the 
 following  amounts  will  be  used  in  determining  contract  changes  from  the  base  bid  for  authorized  changes  in  the  scope 
 of  work.  Labor  rates  SHALL  NOT  include  Bidder’s  mark-up  for  overhead  and  profit.  Appropriate  back-up  of  labor  rates 
 will  be  required  at  the  post-bid  meeting  to  confirm  accuracy  of  labor  rates.  Submitted  labor  rates  will  be  compared 
 with industry-accepted rates. 

 List all job classifications for all trades planned for work. 

 FOREMAN  JOURNEYMAN 

 JOB TITLE  TIME  TIME & ½  TIME  TIME & ½ 

 $  $  $  $ 

 $  $  $  $ 

 $  $  $  $ 

 UNIT  PRICES:  Contractor  shall  submit  installed  unit  prices  for  items  of  work  stated  below.  Prices  shall  include 
 all  material,  equipment,  labor,  profit  and  overhead  required  for  the  complete  installation  of  the  work  item.  The 
 Owner  reserves  the  right  to  increase  or  decrease  the  Base  Proposal  Sum  on  the  basis  of  the  unit  prices  stated. 
 The  Owner  reserves  the  right,  prior  to  bid  award  to  negotiate  with  the  bidder  on  any  or  all  unit  prices  listed  in 
 this  Proposal.  Contractor  ‘Mark  Up’  will  not  be  paid  in  addition  to  the  unit  prices  provided.  The  following  unit 
 prices  to  base  bid  categories  are  required  to  be  offered  by  all  Bidders.  The  Bidder  agrees  that  the  following  amounts 
 will  be  used  in  determining  contract  changes  from  the  base  bid  for  authorized  changes  in  the  scope  of  work.  Do  not 
 include  unit  cost  in  the  base  bid  amount(s).  Unit  prices  shall  include  Bidder’s  mark-up  for  overhead  and  profit.  Details 
 are in Section 00 2413 Scopes of Work for Bid Categories. 

 ITEM  UNIT  UNIT PRICE 

 Undercut & Haul  CY  $ 

 MDOT Class II Sand  CY  $ 

 MDOT 21AA Limestone  CY  $ 

 2” Type K Copper Water Line  LF  $ 
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 LIST OF EXCEPTIONS:  Contractor shall provide any exceptions  to the bidding documents on the attached form. Any 
 exceptions must be provided with the submission of the bid. 

 CONTRACTOR’S WORK LOAD:  Contractor shall provide a  complete list of all committed, pending, and anticipated 
 projects for the year 2022 on the attached form. 

 PROJECT LAYOUT:  It shall be the responsibility of  the Contractor to provide all instrumental surveying required to 
 layout and construct the work. Surveying shall be performed by a Registered and Licensed Land Surveyor. The Owner 
 and Architect shall have access to the work at all times to verify the project layout. 

 TAXES, PERMITS, BONDS AND FEES  : The bid amount must  include all applicable taxes, permits, bonds and fees, 
 required by all legal authorities at the location of the Work. 

 EMR DISCLOSURE  : Provide the current EMR for your company.  Note the Owner may not elect to offer a contract to 
 firm’s having an EMR.1.0, depending upon its understanding of the cause of and rating > 1.0. 

 ASBESTOS-FREE  PRODUCT  INSTALLATION:  It  is  hereby  understood  and  agreed  that  no  products/materials 
 containing  asbestos,  including  chrysotile,  amosite,  crocidolite,  tremolite,  anthophyllite,  actinolite  or  any  combination  of 
 these  materials  that  have  been  chemically  treated  and/or  altered  shall  be  installed  or  introduced  into  the  building  by 
 the  contractor  or  their  employees,  agents,  Contractors,  or  other  individuals  or  entities  over  whom  the  contractor  has 
 control.  The  contractor,  its  Contractors  of  any  tier,  and  vendors  of  any  tier  shall  be  required  to  sign  a  certification 
 statement ensuring that all products or materials installed or introduced into a building will be asbestos-free. 

 NON-COLLUSIVE  CERTIFICATION:  By  submission  of  this  bid,  each  bidder  and  each  person  signing  on  behalf  of  any 
 bidder  certifies,  and  in  the  case  of  a  joint  bid  each  party  thereto  certifies  as  to  its  own  organization,  under  penalty  of 
 perjury, that to the best of knowledge and belief. 

 1.  The prices in this bid have been arrived at independently without collusion, consultation, communication, or 
 agreement, for the purpose of restricting competition, as to any matter relating to such prices with any other 
 bidder or any competitor; 

 2.  Unless otherwise required by law, the prices which have been quoted in this bid have not been knowingly 
 disclosed by the bidder and will not knowingly be disclosed by the bidder prior to opening, directly or indirectly, to 
 any other bidder or to any competitor; 

 3.  No attempt has been made or will be made by the bidder to insure any other person, partnership, or corporation 
 to submit or not to submit a bid for the purpose of restricting competition; 

 4.  The person signing this bid or proposal certifies that he or she has fully informed themselves regarding the 
 accuracy of the statements contained in this certification, and under the penalties of perjury, affirms the truth 
 thereof, such penalties being applicable to the bidder as well as to the person signing in its behalf. 

 5.  That attached hereto (if corporate bidder) is a certified copy of resolution authorizing the execution of this 
 certificate by the signature of this bid or proposal in behalf of the corporation bidder. 

 AGREEMENTS  :  Undersigned  agree(s)  to  execute  an  agreement  for  work  covered  by  this  proposal  on  the  form 
 included  in  of  these  bid  documents,  and  in  accordance  with  the  General  Conditions,  Supplementary  Conditions,  and 
 other  Contract  Documents,  provided  the  Bidder  be  notified  of  proposal's  acceptance  within  ninety  (90)  days  after  due 
 date  of  opening.  Undersigned  further  agrees  that  this  proposal  shall  remain  open  during  such  ninety  (90)  day  period. 
 Signature  below  serves  as  acknowledgment  that  Bidder  understands  Bid  Documents  and  Appendices,  and  Bidder 
 assumes  full  responsibility  for  the  cost  impact  of  same.  Undersigned  also  acknowledges  that  Owner  reserves  right  to 
 accept or reject any and all bids with or without cause, and/or to waive informalities in bidding. 

 The  undersigned  affirms  that  neither  he/she  nor  agents,  officers  or  employees  of  the  Contractor  submitting  this  lump 
 sum  bid  have  directly  or  indirectly  entered  into  any  agreements,  participated  in  any  collusion,  or  otherwise  taken  any 
 action in restraint of free competitive bidding in connection with the bid for this project. 

 The  undersigned  agrees  that  if  this  lump  sum  proposal  is  accepted  by  the  Owner,  he/she  will  enter  into  the  Contract, 
 furnishing  all  bonds  and  other  contract  requirements  within  15  days  of  notice  of  award,  and  that  he/she  will  complete 
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 the  entire  work  of  the  Contract  within  the  given  schedule  and  the  provisions  of  the  Contract  Documents  and 
 Specifications. 

 BID  ATTESTATION  :  The  Bidder,  having  examined  the  Bidding  Documents  and  all  other  related  documents  and  being 
 familiar  with  the  site  of  the  proposed  work  including  the  availability  of  materials  and  labor  and  weather  conditions 
 hereby  proposes  to  furnish  all  labor,  materials,  tools,  equipment,  machinery,  equipment  rental,  transportation, 
 superintendence,  all  services,  and  to  perform  all  work  in  the  category  bid  for  construction  of  the  Dexter  Community 
 Schools 2022 SITEWORK PROJECTS, for the amount stated above. 

 All  applicable  taxes,  permits,  fees,  and  bond  costs  are  included  in  the  Base  Bid/s,  all  listed  Alternates,  and  all  Unit 
 Prices. 

 FIRM NAME 

 BY (Signature) 

 NAME (Type or Print) 

 TITLE 

 BUSINESS ADDRESS 

 TELEPHONE 

 CELL PHONE 

 EMAIL 

 DISCLOSURE AFFIDAVIT FOR COMPETITIVE BIDS 

 The owner will not consider a bid that does not include this disclosure statement. 

 DISCLOSURE OF IRAN LINKED BUSINESS 

 As  a  duly  authorized  representative  of  the  entity  submitting  this  bid,  I  certify  with  my  signature  below,  that  this 
 bid  is  submitted  in  compliance  with  the  Iran  Economic  Sanctions  Act  (MCL  129.313)  of  the  State  of  Michigan. 
 Our  business  is  not  an  Iran  Linked  Business  as  defined  in  the  aforementioned  Act,  will  not  become  an  Iran 
 Linked  Business  while  engaged  in  this  project,  and  will  not  subcontract  with  Iran  Linked  Businesses  for  any  of 
 the products or services required for this project. 

 DISCLOSURE OF FAMILIAL RELATIONSHIPS FOR COMPETITIVE BIDS 

 Disclose  any  familial  relationship  that  exists  between  the  owner  or  any  employee  of  the  bidder  and  any  member 
 of the Dexter Community Schools Board of Education or Superintendent. (MCL 380.1267) 

 ___  THERE IS NO FAMILIAL RELATIONSHIP  . 

 ___  THE FOLLOWING FAMILIAL RELATIONSHIP  exists: 
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 Attach additional pages, if necessary, to disclose familial relationship(s). 

 FIRM NAME 

 NAME (Type or Print) 

 TITLE  DATE 

 I,  , having been duly sworn on oath, say that 
 [printed name of affiant] 

 I am the above-named, that I have personally prepared the foregoing affidavit, and that the same is true to the 
 best of my knowledge and belief. 

 [signature of affiant] 

 Subscribed and sworn to before me, this _________  day of _____________  , 2022. 

 [signature of Notary] ________________________________________________ 

 [printed/typed name of Notary] _______________________________________  , Notary Public 

 My commission expires: ______________________________  . Seal: 

 LIST OF SUBCONTRACTORS 

 SCOPE  FIRM  CONTACT 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 
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 LIST OF EXCEPTIONS 

 Contractor shall clearly list any and all exceptions and system variations to what has been illustrated within the 
 bidding documents - Drawings and Specifications. 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 Attach additional information if required. 

 CONTRACTOR’S WORK LOAD 

 Contractor shall provide complete list of all committed, pending, and anticipated projects for the 2022 
 construction season. 

 Project  Status  Start / Completion Date 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 
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 VOLUNTARY ALTERNATIVES 

 Contractor may offer self-identified opportunities for cost savings or added value. 

 Alternative Scope Description  Add/Deduct Cost 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 ____________________________________________________________________________________ 

 Attach additional information if required. 

 END OF SECTION 
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    Section 00 6000 Payment and Performance Bonds 
 1.  BID  SURETY  (BID  BOND):  A  bid  bond  or  a  certified  check  in  the  amount  of  5%  of  the  bid  amount  made 

 out to Dexter Community Schools in lieu of a bid bond is required for all bids. 

 2.  PERFORMANCE,  LABOR  &  MATERIALS  BONDS:  The  Bidder,  if  awarded  the  Contract,  will  be 
 required  by  the  Owner  or  the  Construction  Manager  to  provide,  a  Performance  Bond  and  a  Labor  and 
 Material  Payment  bond,  covering  up  to  the  full  amount  of  the  Contract  sum  as  security  for  the  faithful 
 performance  of  all  work  under  the  Contract  and  payment  of  all  charges  in  connection  therewith.  Such 
 bonds  may  be  requested  at  any  time  during  the  term  of  the  Owner  or  CM/Subcontractor  Agreement  and 
 must  be  furnished  within  fifteen  (15)  days  of  the  request  for  the  bonds.  Performance  and  labor  and 
 material payment bonds will not be required for contracts less than $50,000. 

 3.  The  cost  of  all  bonds  shall  be  included  within  the  lump  sum  base  bids.  The  add  cost  for  bonds  for 
 alternate quotes shall be included in the lump sum alternate bid.. 

 4.  Bond Requirements 

 A.  The  form  that  will  be  used  for  all  performance  bonds  on  the  project  shall  be  AIA  Document  A312, 
 1984  Edition.  This  document  is  not  bound  within  this  Project  Manual  but  is  hereby  a  part  of  the 
 Contract Documents. 

 B.  It is required that the surety company complies with the following: 
 1)  Insurance  and  Surety  companies  shall  be  deemed  qualified  and  acceptable  in  connection  with 

 Contractor  bonding  and  insurance  requirements  under  said  contracts  only  if  such  companies 
 have  a  policy  holders  rating  of  A-  or  higher  and  a  financial  category  not  less  than  Class  IV  or 
 better, as shown on Best's Key Rating Guide, latest edition. 

 2)  The  proposed  bonding  company  of  the  bidder  must  be  acceptable  to  the  Owner  and  Granger 
 Construction  Company.  If,  at  any  time,  after  acceptance  of  the  contractor’s  bond,  the  surety 
 fails  to  meet  the  criteria  stated  in  above,  the  contractor  must,  as  a  precondition  to  continuing 
 work  and  receiving  further  payments,  replace  the  bond  with  a  bond  from  a  surety  that  meets  the 
 stated criteria. 

 C.  Dexter Community Schools shall be named obligee on the bonds. 

 D.  Bonds  shall  be  duly  executed  by  the  Contractor,  as  principal,  and  by  a  Surety  that  is  licensed  in  the 
 State of Michigan. Only first party bonds will be accepted. 

 E.  Bonds  signed  by  attorney-in-fact  must  be  accompanied  by  a  certified  and  effectively  dated  copy  of 
 their power of attorney. 

 F.  The  Performance  and  Payment  Bond  penal  sums  (i.e.,  the  contract  amount)  must  be  invoiced 
 separately from the work of the contract. 

 END OF SECTION 
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    Section 00 7316 Insurance Requirements 
 1.  Certificates of Insurance are to include the following coverages: 

 GENERAL LIABILITY INSURANCE 

 Each Occurrence  $ 1,000,000 

 Occurrence box must be checked 

 General Aggregate  $ 2,000,000 

 Personal and Adv. Injuries  $ 1,000,000 

 Products – Comp/Op Aggregate  $ 2,000,000 

 AUTOMOBILE LIABILITY INSURANCE 

 Combined Single Limit  $ 1,000,000 
 OR 

 Bodily Injury (per person) 
 Bodily Injury (per accident)  OR 
 Property Damage 

 $ 1,000,000 

 EXCESS LIABILITY INSURANCE 

 Umbrella Form 
 Each Occurrence = Aggregate 

 $ 1,000,000 

 WORKERS COMPENSATION AND EMPLOYER’S LIABILITY 

 Statutory Limits box must be checked  X 

 Each Accident (Employers Liability)  $ 500,000 

 Disease – Policy Limit (Employers Liability)  $ 500,000 

 Disease – Each Employee (Employers Liability)  $ 500,000 

 2.  All  liability  insurance  policies  shall  name  Dexter  Community  Schools  as  an  additional  insured  party  and 
 shall be non-contributory and primary coverage for the additional insureds. 

 3.  Form G17957B is not acceptable. 

 4.  The  form  used  for  additional  insured  coverage  shall  be  on  form  CG  2010,  1985  edition,  or  equivalent, 
 and shall not exclude products/completed operations hazard coverage. 

 5.  The  completed  operations  coverage  shall  be  kept  in  effect  for  two  (2)  years  following  completion  of  the 
 Contractor’s work. 

 6.  Notice  of  Change  is  required  a  minimum  of  thirty  (30)  days  prior  and  must  be  listed  on  the  Certificate  of 
 Insurance. 

 END OF SECTION 
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    Section 01 1100 Summary of Work and Use of Premises 

 1.  SECTION  INCLUDES 

 A.  Related Documents 

 B.  Project Description 

 C.  Work by Owner 

 D.  Owner Furnished Products 

 E.  Use of Premises, Barricades, and Protection 

 F.  Administrative Responsibilities 

 G.  Permits, Fees & Notices 

 H.  Contractor Construction Sequence 

 2.  RELATED  DOCUMENTS 

 A.  Drawings,  Division  00,  General  and  Supplementary  Conditions,  and  other  Division  01  Specification 
 Sections which apply to Work of this section. 

 B.  In  Divisions  01  through  33,  a  reference  to  the  project  General  Conditions  includes  by  inference  all 
 amendments or supplements in the project Supplementary Conditions. 

 3.  PROJECT DESCRIPTION 

 A.  The  intent  of  this  Section  is  to  indicate  the  Work  required  by  the  Contractor  and  to  provide 
 information  regarding  the  duties,  responsibilities,  and  cooperation  required  by  the  Contractor,  with 
 similar requirements for their subcontractors and suppliers. 

 B.  The  Project  is  defined  to  include  the  Bid  Categories  described  in  Section  00  2413  Scopes  of  Work 
 and each is recognized to be a major part of the project. 

 C.  Related sections: 
 Some  sections  of  the  technical  specifications  (Divisions  1  through  33)  may  include  a  paragraph 
 titled  "Related  Sections".  This  paragraph  is  an  aid  to  the  Project  Manual  and  is  not  intended  to 
 include  all  sections  which  may  be  related.  It  is  the  Contractor's  obligation  to  coordinate  all  sections 
 whether indicated under "Related Sections" or not. 

 4.  WORK  BY OWNER 

 A.  Work  by  Owner  is  work  that  the  Owner  will  contract  for  separately;  design,  drawings,  specifications, 
 and  work  will  be  by  others  per  separate  contract.  Work  by  Owner  is  indicated  on  drawings  or 
 specifically described elsewhere in this Project Manual. 

 5.  OWNER  FURNISHED PRODUCTS 

 A.  Owner furnished products are indicated on the drawings. 

 B.  Owner's Responsibilities: 
 1)  Arrange and pay for product delivery to site. 
 2)  On delivery, inspect products jointly with Contractor. 
 3)  Submit claims for transportation damage and replace damaged, defective, or deficient items. 

 C.  Contractor's Responsibilities: 
 1)  Receive,  schedule  for  delivery  and  unload  products  at  site;  inspect  for  quantity,  completeness 

 and damage, jointly with Owner. 
 2)  Handle, store, install and protect finish products. 
 3)  Repair or replace items damaged until substantial completion. 
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 6.  USE  OF  PREMISES, BARRICADES, AND PROTECTION 

 A.  Contractors  shall  be  subject  to  such  rules  and  regulations  for  the  conduct  of  the  work  as  the  Owner 
 may  establish.  Employees  shall  be  properly  and  completely  clothed  while  working.  Bare  torsos, 
 legs,  and  feet  will  not  be  allowed.  Contractors  and  their  subcontractors  shall  recognize  that  use  of 
 vulgar  or  profane  language  is  cause  for  immediate  dismissal.  Drugs,  alcohol,  tobacco  products  of 
 any  kind,  or  other  offensive  materials  or  firearms  are  absolutely  prohibited,  and  violations  are  cause 
 for summary dismissal and/or criminal prosecution. 

 B.  Contractors  shall  maintain  free  access  to  buildings  and  areas  of  the  site  for  designated  vehicles, 
 service  vehicles,  and  firefighting  equipment  and  at  no  time  shall  block  off  or  close  roadways  or  fire 
 lanes  without  providing  auxiliary  roadways  and  means  of  entrance  acceptable  to  the  Owner.  Fire 
 hydrants  must  remain  accessible.  Contractors  shall  give  the  Owner  and  the  local  fire  department  at 
 least 48-hour notice of any such changes of routes. 

 C.  Contractors  shall  not  load  or  permit  any  part  of  a  structure  to  be  loaded  with  a  weight  that  will 
 endanger its safety or cause damage to the components of the structure. 

 D.  The  Owner  shall  have  the  option  to  curtail  or  delay  activities  that  affect  their  operations.  Should  a 
 Contractor  be  asked  to  stop  his  work  the  Contractor  shall  do  so  immediately  and  proceed  with  other 
 activities  with  no  additional  cost  to  the  Owner.  Contractors  are  to  cooperate  with  the  Owner's 
 representative  in  construction  operations  to  minimize  conflict,  and  to  facilitate  Owner  usage  of 
 adjacent spaces not under construction. 

 7.  ADMINISTRATIVE  RESPONSIBILITIES OF CONTRACTORS AND  OWNER’S REPRESENTATIVE 

 A.  The  Contractor  shall  be  responsible  for  the  maintenance  of  the  Construction  Schedule  and  the 
 general  supervision  of  every  phase  of  the  Work.  The  Contractor  shall  advise  the  Owner’s 
 Representative  in  writing  within  3  days  of  becoming  aware  of  any  event  which  may  delay  the 
 completion of the work within the Contractor’s schedule. 

 B.  Contractors  shall  cooperate  with  and  assist  the  Owner’s  Rep  in  the  understanding  of  its 
 construction  progress  and  procedures,  schedule  of  product  deliveries,  and  their  effect  on  the  overall 
 project progress and completion. 

 8.  PERMITS  , FEES, AND NOTICES 

 A.  The  Contractor  will  secure  and  pay  for  all  required  permits,  fees  and  legal  notices,  including,  if 
 required,  a  general  building  permit;  and  any  other  permits,  governmental  fees,  and  licenses 
 necessary  for  the  proper  execution  and  completion  of  the  Work,  which  are  applicable  at  the  time  the 
 bids  are  received.  Fees  to  relocate  utilities  on  Owner's  property  shall  be  included  in  the  bid  of  the 
 Contractor doing the relocation. 

 B.  Utility  Tie-Ins:  Shall  be  arranged  with  local  municipal  owner  or  local  utility  company  and  other 
 involved  parties  for  minimum  interruption  of  service.  The  permitting  and  costs  of  obtaining  the  local 
 municipal  or  utility  organization’s  approvals  and  coordination  shall  be  borne  by  the  Contractor  within 
 its lump sum base bid. 

 C.  Shutdowns  of  existing  systems  shall  be  limited  to  minimum  time  required  and  scheduled  with  other 
 involved parties. Provide three (3) days written notice of shutdown to Owner. 

 D.  Inspections  of  installed  work  shall  be  performed  by  the  governing  authority  as  arranged  for  by  the 
 Owner. Work shall not be covered until approved. 

 9.  CONTRACTOR  CONSTRUCTION SEQUENCE 

 A.  Refer to Section 01 3210 Project Schedule. 

 B.  REMINDER:  REFER  TO  SECTIONS  00  2410  and  00  2413  FOR  SCOPE  OF  WORK 
 DESCRIPTIONS 

 END OF SECTION 
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 Section 01 2900 Payment Procedures 
 10.  SCHEDULE OF VALUES 

 A.  Submit  typed  schedule  on  AIA  Form  G703  -Application  and  Certificate  for  Payment  Continuation 
 Sheet. 

 B.  Submit  Schedule  of  Values  within  7  days  after  contract  or  letter  of  intent  is  received  (whichever 
 occurs first). 

 C.  Format:  Identify  each  line  item  with  number  and  title  of  the  major  specification  section  or  follow 
 other  specific  direction.  The  schedule  of  values  must  be  approved  by  the  owner  prior  to  issuance 
 and  acceptance  of  the  Contractor's  first  Application  for  Payment.  Provide  detail  and/or  additional 
 breakdown  as  required.  Submit  evidence  to  substantiate  proposed  schedule  of  values  upon 
 request. 

 D.  The  following  items  must  be  included  and  shown  separately  on  the  schedule  of  values  unless  not 
 included in the contract. 

 1)  Payment and Performance Bonds 

 2)  Allowance(s) 

 E.  Revise schedule to list approved Change Orders, with each Application for Payment. 

 F.  Retainage  in  the  amount  ten  percent  (10%)  will  be  withheld  from  all  progress  payments.  Retainage 
 will  not  be  released  until  all  final  competition  (not  substantial  completion)  responsibilities  are 
 complete. 

 11.  APPLICATIONS FOR PAYMENT 

 A.  No application will be processed until the Schedule of Values is submitted and approved. 

 B.  Content and Format: Use the AIA G703 format or an equivalent electronic version. 

 C.  Submit a draft (pencil) copy of the application for payment before the 20  th  of each month. 

 D.  Percentage  completion  of  a  line  item  will  be  the  percent  complete  projected  through  the  end  of  the 
 month. 

 E.  The  pencil  copy  shall  be  reviewed  and  notification  sent  to  contractors  of  the  approval  or  revisions 
 required to finalize the application. 

 F.  No application will be processed until the pencil copy is approved. 

 G.  Waiver  of  Lien:  With  each  application,  submit  sworn  statements  and  waivers  of  lien  from  every 
 entity who may file a lien arising out of the contract, and related to work covered by the payment. 

 1)  Submit  final  Application  for  Payment  with  final  waivers  from  every  entity  involved  with 
 performance of Work covered by the application who could be entitled to a lien. 

 2)  Waiver  Forms:  Submit  waivers  of  lien  on  forms,  and  executed  in  a  manner  acceptable  to 
 Owner. 

 END OF SECTION 
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    Section 01 3210 Project Schedule 
 1.  MILESTONE SCHEDULE 

 A.  This  schedule  will  be  the  basis  for  the  working  Construction  Schedule.  Contractors  will  review  and 
 include  provision  for  completion  of  all  work  within  the  stated  timeline.  The  schedule  follows 
 immediately after this page. 

 B.  All work areas must be available for occupancy no later than those dates shown for each area. 

 C.  Completion  of  the  Work  will  be  defined  as  substantial  completion  per  the  General  Conditions  of  the 
 contract. 

 MILESTONE  DATE/S  TIME 

 Bid Documents Available  3/07/2022  5:00 PM 

 Pre-bid Meeting  3/17/2022  9:00 AM 

 Bids Due  4/4/2022  1:00 PM 

 Contract Award  4/12/2022  5:00 PM 

 Construction/Project Work  8/31/2022  5:00 PM 

 Punchlist Review and Completion  9/30/2022  5:00 PM 

 END OF SECTION 
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    Section 01 3520 Safety Requirements 
 1.  The  safety  requirements  herein  do  not,  in  any  way,  relieve  the  Contractor  or  their  employees,  agents,  or 

 subcontractors  of  any  safety  responsibility.  It  does  not  relieve  the  Contractor  of  liability  for  negligence 
 which  would  apply  in  the  absence  of  this  material.  The  Contractor  shall  assure  compliance  of  their 
 subcontractors  or  agents  to  site,  Federal,  State  and  Local  regulations.  A  Contractor  shall  at  all  times 
 use good judgment and discretion about safety. 

 2.  Under  no  circumstances  are  Bidders  to  disturb  Asbestos  Containing  Materials  (ACM),  Lead  Containing 
 Materials  (LCM)  or  other  hazardous  materials  without  appropriate  engineering  controls.  The  Owner's 
 Hazard  Communication  Program  and  MSDS  sheets  appropriate  to  each  facility  are  available  upon 
 request of the Contractor. 

 3.  All  materials,  procedures,  installations,  etc.,  shall  be  in  full  compliance  with  requirements  of  Rules  for 
 Construction Safety issued pursuant to Michigan Occupational Safety and Health Act (MIOSHA). 

 4.  CONTRACTOR REQUIREMENTS: “Each contractor shall …” 

 A.  Be  responsible  for  recording  and  reporting  injuries  and  illnesses  in  accordance  with  MIOSHA  rules 
 and regulations. 

 B.  Notify the Owner and MIOSHA immediately of any accident. 

 C.  Immediately report any property loss accidents to the Owner. 

 D.  In  the  event  of  an  on-site  emergency,  immediately  account  for  all  employees  and  report  to  the 
 Owner. 

 E.  Submit  a  written  investigative  report  to  the  Owner  within  24  hours  following  an  accident  which 
 results in employee fatality or injuries requiring hospitalization. 

 F.  Provide adequate first aid equipment, supplies and facilities for their personnel. 

 G.  Provide the Contractor’s daily COVID safety plan to Owner before beginning work. 

 5.  School Safety Initiative Requirements 

 A.  Unoccupied  Buildings:  The  parties  acknowledge  the  existence  of  the  laws  commonly  known  as  the 
 “School  Safety  Initiative  Legislation.”  While  the  parties  may  not  believe  that  the  School  Safety 
 Initiative  Legislation  is  applicable  to  this  Agreement,  Owner  reserves  the  right  to  determine  at  a 
 later  date  that  the  School  Safety  Initiative  Legislation  is  applicable  or  could  be  applicable  to  this 
 Agreement.  In  the  event  Owner  so  determines,  Owner  reserves  the  right  to  impose  such 
 requirements  on  Contractor  as  may  be  necessary  to  ensure  compliance  with  the  School  Safety 
 Initiative  Legislation.  Such  requirements  may  include,  but  are  not  limited  to:  (1)  requiring  Contractor 
 to  provide  Owner  with  the  fingerprints  of  all  individuals  assigned  to  the  project  under  this 
 Agreement,  (2)  not  assigning  any  individual  to  work  on  the  project  under  this  Agreement  until  the 
 individual’s  criminal  history  check  and  criminal  records  check  has  been  obtained  by  Owner,  (3)  not 
 assigning  any  individual  to  work  on  the  project  under  this  Agreement  if  the  reports  on  such 
 individual’s  criminal  history  check  or  criminal  records  check  disclose  that  the  individual  has  been 
 convicted  of  a  “listed  offense”,  as  that  term  is  defined  in  Section  2  of  the  Sex  Offenders  Registration 
 Act,  and  (4)  not  assigning  any  individual  to  work  on  the  project  under  this  Agreement  if  the  reports 
 on  such  individual’s  criminal  history  check  or  criminal  records  check  disclose  that  the  individual  has 
 been  convicted  of  a  felony  other  than  a  “listed  offense”,  unless  the  Superintendent  and  the  Board  of 
 Education of Owner each specifically approve of the work assignment in writing. 

 B.  Occupied  Buildings:  The  parties  acknowledge  that  the  laws  commonly  known  as  the  “School  Safety 
 Initiative  Legislation”  are  be  deemed  to  apply  to  this  Agreement.  Pending  clarification  of  their 
 applicability,  Owner  intends  to  comply  with  the  provisions  of  the  School  Safety  Initiative  Legislation 
 as  they  pertain  to  this  Agreement  and  reserves  the  right  to  impose  such  requirements  on 
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 Contractor  as  may  be  necessary  to  ensure  such  compliance.  Without  limiting  the  generality  of  the 
 foregoing, Contractor agrees as follows: 

 1)  Contractor  shall  not  employ  an  individual  required  to  be  registered  under  Article  2  of  MCLA 
 28.721  et  seq.,  as  amended  (the  “Sex  Offenders  Registration  Act”)  who  will  be  assigned  or 
 permitted  to  work  within  a  Student  Safety  Zone,  as  that  term  is  defined  in  the  Sex  Offenders 
 Registration Act. 

 2)  As  used  in  this  Section,  “Personnel”  means  any  individuals  assigned  or  employed  by 
 Contractor  or  any  Contractor,  consultant,  supplier  or  other  party  working  directly  or  indirectly 
 under  Contractor  with  respect  to  the  Project,  who  is  or  will  be  assigned  or  allowed  to  work  in 
 any of Owner’s schools. 

 3)  Within  ten  (10)  days  after  the  execution  of  this  Agreement  Contractor  shall  provide  to  Owner,  in 
 writing,  the  names  and  fingerprints  of  all  Personnel.  The  fingerprints  shall  be  separated  by 
 names,  shall  be  taken  by  an  authorized  law  enforcement  agency  and  otherwise  shall  be 
 acceptable  to  Owner.  Upon  receipt  of  such  information,  Owner  may  request  from  the  Criminal 
 Records  Division  of  the  Michigan  State  Police:  (i)  a  criminal  history  check,  and  (ii)  a  criminal 
 record  check  through  the  Federal  Bureau  of  Investigation  on  each  of  the  Personnel  and  receive 
 from  the  Michigan  State  Police  reports  concerning  the  same.  Contractor  shall  reimburse  Owner 
 for  the  cost  of  each  criminal  history  check  and  criminal  records  check  performed  relative  to  the 
 Personnel,  and  Contractor  shall  be  responsible  for  the  cost  of  providing  the  fingerprints  of  the 
 Personnel.  Unless  otherwise  indicated  in  writing  by  Owner,  no  Personnel  shall  be  allowed  to 
 work  in  any  of  Owner’s  schools  until  Owner  has  received  from  the  Michigan  State  Police  the 
 criminal  history  check  and  the  criminal  records  check  for  the  individual  and  has  confirmed  that 
 the applicable individual is not debarred from working in the school. 

 4)  If  Contractor  wishes  to  add  any  individuals  as  Personnel  (i.e.,  assign  them  to  work  or  permit 
 them  to  work  in  any  of  Owner’s  schools)  after  the  date  of  this  Agreement,  it  must  provide  the 
 information  set  forth  in  subsection  (c),  and  the  procedures  set  forth  therein  shall  apply.  Unless 
 otherwise  indicated  in  writing  by  Owner,  no  Personnel  shall  be  allowed  to  work  in  any  of 
 Owner’s  schools  until  Owner  has  received  from  the  Michigan  State  Police  the  criminal  history 
 check  and  the  criminal  records  check  for  the  individual  and  has  confirmed  that  the  applicable 
 individual is not debarred from working at the school. 

 5)  Contractor  shall  not  assign  any  individual  to  work  in  any  of  Owner’s  schools,  or  otherwise  allow 
 any  individual  to  work  in  any  of  Owner’s  schools,  if  such  individual’s  criminal  history  check  or 
 criminal  records  check  discloses  (or  a  proper  check  would  disclose)  that  the  individual  has 
 been  convicted  of  a  “listed  offense”,  as  that  term  is  defined  in  Section  2  of  the  Sex  Offenders 
 Registration Act. 

 6)  Contractor  shall  not  assign  any  individual  to  work  in  any  of  Owner’s  schools,  or  otherwise  allow 
 any  individual  to  work  in  any  of  Owner’s  schools,  if  the  reports  on  such  individual’s  criminal 
 history  check  or  criminal  records  check  discloses  (or  a  proper  check  would  disclose)  that  the 
 individual  has  been  convicted  of  a  felony  other  than  “listed  offense”,  unless  the  Superintendent 
 and  the  Board  of  Education  of  Owner  each  specifically  approve  of  the  work  assignment  in 
 writing. 

 7)  Owner  reserves  the  right  to  refuse  Contractor’s  assignment  of  any  individual,  agent  or 
 employee  of  Contractor  (or  any  subcontractor,  consultant,  supplier  or  other  party  working 
 directly  or  indirectly  below  Contractor)  to  render  services  under  this  Agreement  in  any  of  the 
 Owner’s  schools  where  the  criminal  history  of  that  individual  (including  any  pending  charges) 
 indicates, in Owner’s sole judgment, unfitness to perform services under this Agreement. 

 8)  Violation  of  any  provision  of  this  Section  by  Contractor  shall  be  a  basis  for,  among  other 
 remedies,  immediate  termination  of  this  Agreement.  Furthermore,  Contractor  hereby  agrees  to 
 indemnify  and  hold  harmless  Owner  and  its  Board,  Superintendent,  employees,  administrators, 
 agents  and  consultants  from  and  against  any  claims,  causes  of  action,  judgments,  losses, 
 liabilities,  damages  (including  incidental  and  consequential  damages)  or  expenses,  including 
 attorney  fees,  arising  out  of  or  resulting  from  a  breach  by  Contractor  of  any  provision  of  this 
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 Section  or  a  failure  of  Contractor  or  its  Contractors,  consultants,  suppliers  or  other  persons 
 working  directly  or  indirectly  under  Contractor  to  comply  with  the  School  Safety  Initiative 
 Legislation,  including  but  not  limited  to  MCL  380.1230,  380.1230a,  380.1230c,  380.1230d  and 
 380.1230g. 

 END OF SECTION 
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 Section 01 4001 Quality Requirements 
 1.  SECTION INCLUDES 

 A.  Related Sections 

 B.  Quality Assurance and Control of Installation 

 C.  Dimensional Responsibility 

 D.  References 

 E.  Inspection and Testing Laboratory Services 

 F.  Soil Compaction Testing 

 G.  Bituminous Paving Testing 

 H.  Inspection of Reinforcing Steel Placement 

 I.  Concrete Testing 

 J.  Concrete Materials & Mix Design 

 K.  Test for FF/FL 

 L.  Tests for Mortar 

 M.  Test for Grout 

 N.  Test of Concrete Masonry Prisms 

 O.  Masonry Inspection 

 P.  Welding Quality Control 

 Q.  Bolted Structural Connections Quality Control 

 R.  Structural Steel Alignment Quality Control 

 2.  RELATED SECTIONS 

 A.  Section 01 6001 Product Requirements 

 3.  QUALITY ASSURANCE/CONTROL OF INSTALLATION 

 A.  Monitor  quality  control  over  suppliers,  manufacturers,  products,  services,  site  conditions,  and 
 workmanship, to produce work of specified quality. 

 B.  Comply  fully  with  manufacturers'  instructions,  including  each  step  in  sequence.  Perform  all  steps 
 required  by  manufacturer  to  properly  install  the  Work  regardless  of  whether  every  step  is  called  out 
 in this specification. 

 C.  Should  manufacturers'  instructions  conflict  with  Contract  Documents,  request  clarification  from 
 Owner before proceeding. 

 D.  Comply  with  specified  standards  as  a  minimum  quality  for  the  Work  except  when  more  stringent 
 tolerances,  codes,  or  specified  requirements  indicate  higher  standards  or  more  precise 
 workmanship. 

 E.  Perform  work  by  persons  qualified  to  produce  workmanship  of  specified  quality.  Contractors  who 
 utilize  unskilled  workers  to  perform  skilled  trades  work  will  be  required  to  bear  the  burden  of  proof 
 and  certify  in  writing  that  the  quality  of  the  work  in  place,  exceeds  or  equals  the  specified  minimum 
 standard.  In  any  case,  should  licensing  requirements  require  all  work  to  be  undertaken  or 
 supervised  by  journeyperson  level  workers  or  other  specified  expertise  all  such  work  shall  be  thus 
 undertaken. 
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 F.  Secure  Products  in  place  with  positive  anchorage  devices  designed  and  sized  to  withstand 
 stresses, vibration, physical distortion or disfigurement. 

 G.  Whenever  a  Contractor  intends  to  depart  from  normal  work  hours,  he  shall  notify  the  Owner  at  least 
 24  hours  in  advance  for  approval.  Failure  of  the  Contractor  to  give  such  timely  notice  may  be  cause 
 for  the  Owner  to  require  the  removal  or  uncovering  of  the  Work  performed  during  such  time  without 
 the  knowledge  of  the  Owner.  Special  arrangements  can  be  made  for  emergency  work  or  shutdowns 
 as may be required. 

 H.  Upon  completion  of  inspection,  testing,  sample-taking,  and  similar  services  performed  on  work, 
 repair  damaged  work  and  restore  substrates  and  finishes  to  eliminate  deficiencies,  including 
 defects  in  visual  qualities  of  exposed  finishes.  Except  as  otherwise  indicated,  comply  with 
 requirements  of  Contract  Documents  for  "Cutting  and  Patching."  Protect  work  exposed  by  or  for 
 service activities and protect repaired work. 

 4.  DIMENSIONAL RESPONSIBILITY 

 A.  Thoroughly  examine  existing  conditions  and  be  familiar  with  work  to  be  performed  as  hereinafter 
 specified and as shown on drawings. 

 B.  Before  performing  work  or  ordering  materials,  verify  relevant  dimensions  of  existing  and  new  work 
 and  be  responsible  for  their  occurrence.  Any  differences  found  shall  be  reported  to  Owner  for 
 consideration  before  proceeding  with  work.  If  Contractor  inadvertently  or  knowingly,  proceeds  with 
 his  work  on  dimensionally  inaccurate  work  of  another,  he  will  be  liable  for  cost  of  all  corrections  to 
 his work when error is corrected. 

 5.  REFERENCES 

 A.  Conform to reference standard by date of issue current on date of Contract Documents. 

 B.  Should  specified  reference  standards  conflict  with  Contract  Documents,  request  clarification  from 
 Owner before proceeding. 

 C.  The  contractual  relationship  of  the  parties  to  the  Contract  Agreement  shall  not  be  altered  from  the 
 Contract Documents by mention or inference otherwise in any reference document. 

 6.  INSPECTION AND TESTING LABORATORY SERVICES 

 A.  Owner  will  appoint,  employ,  and  pay  for  services  of  an  independent  firm  to  perform  inspection, 
 sampling, testing, materials testing, air monitoring, and certification of products and mill test reports. 

 B.  The  independent  firm  will  perform  inspections,  tests,  and  other  services  specified  in  individual 
 specification Sections and as required by the Architect/Engineer and public authorities. 

 C.  Contractor  shall  notify  Owner  and  independent  firm  a  minimum  of  24  hours  prior  to  expected  time 
 for  operations  requiring  services.  In  general,  coordinate  activities  which  require  testing  at  weekly 
 progress  meetings  to  allow  all  parties  efficient  manpower  utilization.  The  independent  firm  shall 
 make  efforts  to  comply  with  the  changing  progress  of  the  job  given  reasonable  notice,  however 
 should  the  Contractor  fail  to  schedule  or  fail  to  cancel  testing  or  laboratory  services,  all  costs 
 incurred will be borne by the Contractor. 

 D.  Reports  will  be  submitted  by  the  independent  firm  within  5  days  to  the  Owner,  electronically, 
 indicating  observations,  results  of  tests  and  indicating  compliance  or  noncompliance  with  Contract 
 Documents.  Reports  of  discrepancy  between  the  observed  test  values  and  the  specified  criteria  in 
 the contract documents are to be made within 24 hours or sooner to the Owner. 
 1)  The  independent  firm's  reports  will  include  the  following  information  at  a  minimum:  date  of 

 inspection/sampling,  date  report  issues,  date  test  performed,  project  name  and  Owner  job 
 number,  lab  name,  address,  phone  and  fax,  name  and  original  signature  of  inspector,  record  of 
 weather  and  temperature,  description  of  product,  applicable  specification  section,  and  type  of 
 inspection/test, and location in project. 
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 2)  Independent  firm  shall  observe  and  test  soils  placement  and  compaction,  concrete,  masonry, 
 asphalt  and  structural  steel  and  shall  interpret  the  test  results  in  every  case  to  explain 
 compliance or noncompliance with the Contract Documents. 

 E.  Retest  Responsibility:  Where  results  of  required  inspection,  test,  or  similar  service  are 
 unsatisfactory  (do  not  indicate  compliance  of  related  work  with  requirements  of  Contract 
 Documents),  retests  are  responsibility  of  Contractor,  regardless  of  whether  original  test  was 
 Contractor's  responsibility.  Retesting  of  work  revised  or  replaced  by  Contractor  is  Contractor's 
 responsibility, where required tests were performed on original work. 

 F.  Responsibility  for  Associated  Services:  Contractor  is  required  to  cooperate  with  independent 
 agencies  performing  required  inspections,  tests,  and  similar  services.  Provide  auxiliary  services  as 
 reasonably  requested,  including  access  to  work,  the  taking  of  samples  or  assistance  with  the  taking 
 of  samples,  delivery  of  samples  to  test  laboratories,  and  security  and  protection  for  samples  and 
 test equipment at project site. 

 G.  Coordination:  Contractor  and  each  engaged  independent  agency  performing  inspections,  tests,  and 
 similar  services  for  project  are  required  to  coordinate  and  sequence  activities  so  as  to 
 accommodate  required  services  with  minimum  delay  of  work  and  without  the  need  for 
 removal/replacement of work to accommodate inspections and tests. 

 H.  Sampling  and  testing  is  required  for  the  following  Sections  of  Work  or  similarly  identified  sections 
 and shall be performed by an independent testing lab and paid for by the Owner. 
 1)  Earthwork  –  soil  testing  and  inspection  service  during  earthwork  operations  for  in-situ 

 conditions of, bearing capacity and compaction of subgrades and fill. 
 2)  Asphaltic  Concrete  Paving  –  quality  control  testing  of  uncompacted  asphalt  concrete  mix  and 

 in-place compacted pavement. 
 3)  Cast-In-Place Concrete – field quality control of concrete. 
 4)  Cast-In-Place Concrete – tests for concrete materials and mix design tests. 
 5)  Cast-In-Place Concrete – testing of FF/FL floor tolerances. 
 6)  Mortar – field quality control of mortar. 
 7)  Grout – field quality control of grout. 
 8)  Unit  Masonry  –  field  quality  control  of  unit  masonry  and  masonry  assemblies  and  any  required 

 special inspection as required by Code. 
 9)  Structural Metal Framing – field quality control for welds. 
 10)  Structural  Metal  Framing  –  field  quality  control  for  high  strength  steel  torqued  bolted 

 connections. 
 11)  Structural Metal Framing – field quality control for structural steel alignment. 

 7.  SOIL COMPACTION TESTING 

 A.  The  Contractor  providing  any  Earthwork  or  Utilities  Work  shall  cooperate  and  coordinate  with  the 
 Owner’s  materials  testing  and  inspection  service  for  quality  control  testing  during  earthwork 
 operations as follows: 
 1)  Field density test reports. 
 2)  One optimum moisture-maximum density curve for each type of soil encountered. 
 3)  Arrange  for  Owner’s  materials  testing  and  inspection  service  to  be  on  the  site  for  observation 

 and testing during times when the following operations are being performed: 

 a)  Proof-rolling. 

 b)  Compaction of subgrades, fills and base materials. During compaction operations, the 
 Owner’s materials testing and inspection service shall carefully monitor existing 
 foundations to detect possible foundation movements. If movement is detected, Work shall 
 be stopped and the Owner immediately notified. 

 B.  Percentage  of  Maximum  Density  Requirements:  Provide  not  less  than  the  following  percentages  of 
 maximum  density  of  soil  material  compacted  at  optimum  moisture  content,  for  the  actual  density  of 
 each  layer  of  soil  material  in  place  (coordinate  with  soils  report)  and  scope  description.  Provide 
 water and any equipment required to achieve specified density of subgrades and each layer of fill. 

 Section 01 4100 Quality Requirements  Page 9 



 Dexter Community Schools 
 2022 SITEWORK PROJECTS BID P  ACKAGE  #2  3/9/22 

 1)  Foundations:  Compact  top  12  inches  of  subgrade  and  each  8  inch  layer  of  backfill  or  fill 
 material to 97 percent Standard Proctor maximum dry density. 

 2)  Building  Slabs  &  Steps:  Compact  top  12  inches  of  subgrade  and  each  8  inch  layer  of  backfill  or 
 fill material to 95 percent Standard Proctor maximum dry density. 

 3)  Lawn,  Unpaved  Areas  &  Borrow  Pit:  Compact  top  6  inches  of  subgrade  and  each  8  inch  layer 
 of backfill or fill material to 90 percent Standard Proctor maximum dry density. 

 4)  Walkways:  Compact  top  6  inches  of  subgrade  and  each  8  inch  layer  of  backfill  or  fill  material  to 
 95 percent Standard Proctor maximum dry density. 

 5)  Pavements:  Compact  top  12  inches  of  subgrade  and  each  8  inch  layer  of  backfill  or  fill  material 
 to 97 percent Standard Proctor maximum dry density. 

 6)  Underground  Utilities:  Compact  top  12  inches  of  subgrade  and  each  8  inch  layer  of  backfill  or 
 fill  material  to  97  percent  Standard  Proctor  maximum  dry  density  for  the  respective  utility 
 location(s). 

 C.  Quality  Control  Testing  During  Construction:  Contractor  must  provide  2-day  notice,  if  possible,  to 
 the  Owner’s  materials  testing  and  inspection  service  for  inspection  and  approval  of  subgrades  and 
 fill  layers  before  further  construction  work  is  performed  thereon.  Tests  of  subgrades  and  fill  layers 
 will be taken as follows: 
 1)  Footing  Subgrade:  For  each  strata  of  soil  on  which  footings  will  be  placed,  conduct  at  least  one 

 test  to  verify  required  design  bearing  capacities.  Subsequent  verification  and  approval  of  each 
 footing  subgrade  may  be  based  on  a  visual  comparison  of  each  subgrade  with  related  tested 
 strata,  when  acceptable  to  Architect/Engineer,  except  that  a  minimum  of  one  test  shall  be 
 performed for each 15,000 square foot of buildings area. 

 2)  Paved  Areas  &  Building  Slab  Subgrade:  Make  at  least  one  field  density  test  of  subgrade  for 
 every  2,000  square  feet  of  paved  area  or  building  slab,  but  in  no  case  less  than  3  tests.  In  each 
 compacted  fill  layer,  make  one  field  density  test  for  every  2,000  square  foot  of  overlaying 
 building slab or paved area, but in no case less than 3 tests. 

 3)  Foundation  Wall  Backfill:  Take  at  least  2  field  density  tests,  at  locations  and  elevations  as 
 directed. 

 4)  Trench  Backfill:  For  each  compacted  backfill  layer  make  one  field  density  test  between  each 
 drainage structure. 

 D.  If,  in  the  opinion  of  the  Owner  and  any  Architect/Engineer  they  engage,  based  on  reports  of  testing 
 service  and  inspection,  subgrade  or  fills  which  have  been  placed  are  below  specified  density, 
 additional  compaction  work  and  testing  shall  be  provided  by  the  Contractor  for  the  Section  of  the 
 Work involved at no additional expense, until subgrades or fills meet or exceed specified density. 

 8.  BITUMINOUS PAVING TESTING 

 A.  Field  quality  control  testing  shall  be  performed  during  paving  operations.  Perform  the  following 
 sampling  or  testing  of  asphalt  concrete  mixtures  for  quality  control  during  paving  operations. 
 Record the locations where samples are taken to correlate with subsequent testing. 

 B.  Test uncompacted asphalt concrete mix and report the following: 
 1)  Sampling: ASSHTO T168 (ASTM D979). 
 2)  Asphalt Cement Content: AASHTO T164 (ASTM D2172). 
 3)  Perform at least one initial test for paving, unless otherwise specified or directed. 

 C.  Test  in-place,  compacted  pavement  for  density  and  thickness,  as  herein  specified.  Perform  one  test 
 for  each  300  square  yards  but  not  less  than  one  test  per  day,  unless  otherwise  specified  or 
 directed. 

 D.  The  Contractor  shall  pay  for  and  perform  additional  Work  and  testing  as  may  be  required  if  any  of 
 the  previous  tests  indicate  insufficient  values  or  if  directed  by  the  Owner  and  any  Architect/Engineer 
 they engage. Continue Work and testing until specified values have been attained. 

 E.  Asphalt  concrete  material  not  complying  with  specified  requirements  will  not  be  acceptable.  The 
 Contractor  shall  repair  or  remove  and  replace  defective  paving  as  directed  by  the  Owner  and  any 
 Architect/Engineer they engage, at no additional cost to the Owner. 
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 9.  INSPECTION OF REINFORCING STEEL PLACEMENT 

 A.  The  Contractor  incorporating  Cast-In-Place  Concrete  –  shall  cooperate  and  coordinate  with  the 
 testing  laboratory  to  perform  field  inspection  of  the  placement  of  reinforcing  steel  prior  to,  and  in 
 some  specified  instances  during,  the  placement  of  concrete  in  all  reinforced  concrete  structures, 
 unless specifically noted otherwise. 

 B.  Inspection shall include the following: 
 1)  All structures 

 a)  Size of reinforcing bars. 

 b)  Measurement of bar laps. 

 c)  Spacing of reinforcing bars. 

 d)  Measurement of reinforcing concrete cover. 

 e)  Adequacy of reinforcement ties to prevent movement during concrete placement. 

 f)  Placement of reinforcing chairs, bolsters and concrete blocks supporting reinforcement. 

 g)  Condition of reinforcing free of corrosion scale, grease, oil and other foreign materials 
 which would reduce bond of concrete to reinforcement. 

 2)  Slabs-On-Grade 

 a)  Nominal size of welded wire fabric. 

 b)  Measurement of fabric lap. 

 c)  Type, size and spacing of supports for welded wire fabric. 

 d)  Adequacy of maintaining welded wire fabric in correct position during the concrete 
 placement, and lifting fabric back in to correct position prior to set of concrete (THE 
 TESTING LABORATORY SHALL BE PRESENT DURING THE PLACEMENT OF 
 SLABS-ON-GRADE WHICH USE WELDED WIRE FABRIC OR REINFORCING STEEL 
 BARS). 

 e)  Slabs-On-Grade with fibrous reinforcement do not require this inspection. 

 C.  Report  inspection  results  in  writing  to  the  Owner  and  Contractor  the  same  day  that  tests  are  made. 
 Reports  shall  indicate  the  specific  structural  items  inspected  and  the  location,  with  column  grid 
 references, where possible to clearly identify the inspected items. 

 D.  Additional  Inspections:  Where  inspections  indicate  deficiencies  and  concrete  placement  is  made 
 prior  to  correction  and  retesting  of  these  deficiencies  or  where  concrete  placement  of  any  structural 
 item  is  made  without  the  required  inspection,  the  testing  laboratory  shall  conduct  additional  tests, 
 including  concrete  coring,  magnetic  detection  devices,  sonic  testing  devices  and  other  methods  as 
 required  to  verify  the  conformance  of  the  reinforcing  steel  placement  to  the  Contract  Documents. 
 The  Contractor  shall  pay  for  such  inspections  conducted  and  other  additional  inspections  as  may 
 be required when unacceptable or uninspected reinforcing steel placement is verified. 

 10.  CONCRETE TESTING 

 A.  The  Contractor  for  the  Work:  Cast-In-Place  Concrete,  shall  cooperate  and  coordinate  with  the 
 testing laboratory to perform field quality control testing during concrete work. 

 B.  Quality  Control  Testing  During  Construction:  Perform  sampling  and  testing  for  field  quality  control 
 during the placement of concrete as follows: 
 1)  Sampling Fresh Concrete: ASTM C172, except modified for Slump to comply with ASTM C94. 
 2)  Slump:  ASTM  C143,  one  test  for  each  concrete  load  at  point  of  discharge,  and  one  for  each  set 

 of compressive strength test specimens. 
 3)  Air  Content:  ASTM  C231,  pressure  method;  one  for  every  other  concrete  load  at  point  of 

 discharge or when the indication of change requires. 
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 4)  Compression  Test  Specimens:  ASTM  C31,  one  set  of  6  standard  cylinders  for  each 
 compressive strength test, unless otherwise directed. 

 a)  Cast and store 3 cylinders for laboratory cured test specimens and 3 field-cured test 
 specimens as specified in STM C31. 

 5)  Concrete  Temperature:  Test  hourly  when  air  temperature  is  40  degrees  F  and  below  and  when 
 80 degrees F and above; and each time a set of compressive test specimens is made. 

 6)  Compressive  Strength  Tests:  ASTM  C39,  one  set  for  each  100  cubic  yards  or  fraction  thereof, 
 of  each  mix  design  placed  in  a  day  or  for  each  5,000  square  feet  of  surface  area  placed;  2 
 specimens  (one  field  cured  and  one  lab  cured)  tested  at  7  days,  2  specimens  (one  field  cured 
 and  one  lab  cured)  tested  at  28  days,  and  2  specimens  (one  field  cured  and  one  lab  cured) 
 retained in reserve for later testing if required. 

 a)  When the frequency of testing will provide less than 5 strength tests for a given mix design, 
 conduct testing strength tests for given mix design, conduct testing from at least 5 randomly 
 selected batches or from each batch if fewer than 5 are used. 

 b)  When the total quantity of a given mix design of concrete is less than 50 cubic yards, the 
 strength tests may be waived by the Owner and any Architect/Engineer they engage if, in 
 their judgment, adequate evidence of satisfactory strength is provided. 

 c)  When the strength of field cured cylinders is less than 85 percent of companion laboratory 
 cured cylinders, evaluate current operations and provide corrective procedures for 
 protecting and curing the in-place concrete. 

 C.  Report  test  results  in  writing  to  the  Owner,  Contractor,  and  ready-mix  supplier  on  the  same  day  that 
 tests  are  made.  Reports  of  compressive  strength  tests  shall  contain  the  project  identification  name 
 and  number,  date  of  concrete  placement,  name  of  Contractor,  name  of  concrete  supplier  and  truck 
 number,  name  of  concrete  testing  service,  concrete  type  and  class,  location  of  concrete  bath  in  the 
 structure,  design  compressive  strength  at  28  days,  concrete  mix  promotions  and  materials,  type 
 and  amount  of  fibrous  reinforcement,  compressive  breaking  strength  ,  and  type  of  break  for  both  7 
 day tests and 28 day tests. 

 D.  Additional  Tests:  The  testing  service  will  make  additional  tests  of  in-place  concrete  as  directed  by 
 the  Owner,  when  test  results  indicate  the  specified  concrete  strengths  and  other  characteristics 
 have  not  been  attained  in  the  structure.  The  testing  service  shall  conduct  tests  on  cored  cylinders 
 complying  with  ASTM  C42  or  by  load  testing  specified  in  ACI  318  or  other  acceptable 
 nondestructive  testing  methods,  as  directed.  The  Contractor  shall  pay  for  such  tests  conducted  and 
 other additional testing as may be required, when unacceptable concrete is verified. 

 E.  Evaluation  of  Quality  Control  Tests:  Do  not  use  concrete  delivered  to  the  final  point  of  placement 
 which has slump or total air content outside the specified values. 
 1)  Compressive  strength  tests  for  laboratory-cured  cylinders  will  be  considered  satisfactory  if  the 

 averages  of  all  sets  of  3  consecutive  compressive  strength  tests  results  equal  or  exceed  the  28 
 day  design  compressive  strength  of  the  type  or  class  of  concrete;  and  no  individual  strength 
 test falls below the required compressive strength by more than 500 psi. 

 2)  Strength  tests  of  specimens  cured  under  field  conditions  may  be  required  by  the  Owner  and 
 any  Architect/Engineer  they  engage  to  check  the  adequacy  of  curing  and  protecting  of  the 
 concrete  placed.  Specimens  shall  be  molded  by  the  field  quality  control  laboratory  at  the  same 
 time and from the same samples as the laboratory cured specimens. 

 a)  Provide improved means and procedures for protecting concrete when the 28 day 
 compressive strength of field cured cylinders is less than 85 percent of companion 
 laboratory cured cylinders. 

 b)  When laboratory cured cylinder strengths are appreciably higher than the minimum 
 required compressive strengths, field cured cylinder strengths need not exceed the 
 minimum required compressive strengths by more than 500 psi even though the 85 percent 
 criterion is not met. 
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 c)  If individual tests of laboratory cured specimen produce strength or if tests of field cured 
 cylinders indicated deficiencies in protection and curing, provide additional measures to 
 assure that the load-bearing capacity of the structure is not jeopardized. If the likelihood of 
 low-strength concrete is confirmed and computations indicate the load-bearing capacity 
 may have been significantly reduced, tests of cores drilled from the area in question may 
 be required. 

 3)  If  the  compressive  strength  tests  fail  to  meet  the  minimum  requirements  specified,  the  concrete 
 represented by such tests will be considered deficient in strength. 

 F.  Deficient  concrete  shall  be  removed  and  replaced  by  the  Contractor  without  additional  cost  to  the 
 Owner. 

 11.  CONCRETE MATERIALS & MIX DESIGN 

 A.  Concrete  Materials  and  Mix  Design:  The  Contractor(s)  for  Cast-In-Place  Concrete  shall  provide  the 
 following  in  conformance  with  the  requirements  of  the  technical  specification  for  Cast-In-Place 
 Concrete. 
 1)  Ready-mixed concrete shall be mixed and delivered in accordance with ASTM C94. 
 2)  Project  Data:  Submit  electronic  copies  of  manufacturer’s  specifications  with  application  and 

 installation  instructions  for  proprietary  materials  and  items,  including  admixtures,  bonding 
 agents, waterstops, joint systems, chemical floor hardeners, and dry shake finish materials. 

 3)  Laboratory  Test  Reports:  Submit  electronic  copies  of  laboratory  test  reports  for  concrete 
 materials  and  mix  design  tests.  The  Owner’s  review  will  be  for  general  information  only. 
 Production of concrete to comply with specified requirements is the Contractor’s responsibility. 

 4)  Mix  Design:  Submit  electronic  copies  of  concrete  mix  designs  for  each  type  of  mix  required  by 
 the  Concrete  Schedule  indicating  the  amount  of  each  ingredient  (by  weight)  in  one  cubic  yard 
 of concrete, the calculated water/cement ration, and the slump. 

 B.  Tests for Concrete Materials 
 1)  For  normal  weight  concrete,  test  aggregates  by  the  methods  of  sampling  and  testing  of  ASTM 

 C33. 
 2)  For  light  weight  concrete,  test  aggregates  by  the  methods  of  sampling  and  testing  of  ASTM 

 C330. 
 3)  For  portland  cement,  sample  the  cement  and  determine  the  properties  by  the  methods  of  test  of 

 ASTM C33. 
 4)  Submit  written  reports  for  each  material  sampled  and  tested,  prior  to  the  start  of  Work.  Provide 

 the  project  identification  name  and  number,  date  of  report,  name  of  Contractor,  name  of 
 concrete  testing  service,  source  of  concrete  aggregates,  material  manufacturer  and  brand 
 name  for  manufactured  materials,  values  specified  in  the  referenced  specification  for  each 
 material, and test results. Indicate whether or not material is acceptable for intended use. 

 C.  Submit  signed  statement  from  ready-mix  plant  that  concrete  furnished  for  the  Project  will  exactly 
 conform on the approved design mixes. 

 12.  TESTS FOR FF/FL Refer to the technical specifications for cast-in-place concrete. 

 13.  TESTS FOR MORTAR 

 A.  For  colored  and  non-colored  mortars,  test  for  compressive  strength  by  the  methods  of  sampling 
 and testing of ASTM C109 and ASTM C780. 

 B.  Provide  a  minimum  of  one  set  of  cubes  for  testing  per  5,000  sq.  ft.  of  masonry  wall  construction  and 
 as directed by Architect. 

 C.  Submit  written  reports  for  each  material  sampled  and  tested.  Provide  the  project  identification  name 
 and  number,  date  of  report,  name  of  Contractor,  name  of  testing  service,  source  of  aggregates, 
 material  manufacturer  and  brand  name  for  manufactured  materials,  values  specified  in  the 
 referenced  specification  for  each  material,  and  test  results.  Indicate  whether  or  not  material  is 
 acceptable for intended use. 
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 D.  If  the  compressive  strength  tests  fail  to  meet  the  minimum  requirements  specified,  the  mortar 
 represented by such tests will be considered deficient in strength. 

 E.  Deficient  mortar  shall  be  removed  and  replaced  by  the  Contractor  without  additional  cost  to  the 
 Owner. 

 14.  TESTS FOR GROUT 

 A.  Grout  for  filling  reinforced  or  unreinforced  concrete  masonry  cores  or  brick  cavities  test  for 
 compressive strength by methods as described in the technical specifications for Masonry Grout. 

 B.  Provide  a  minimum  of  one  set  of  3  test  specimens  for  testing  per  5000  sq.  ft.  of  masonry  wall 
 construction or for each ready mix truck load of grout and as directed by the Architect. 

 C.  Submit  written  reports  for  each  material  sampled  and  tested.  Provide  the  project  identification  name 
 and  number,  date  of  report,  name  of  Contractor,  name  of  testing  service,  source  of  aggregates, 
 material  manufacturer  and  brand  name  for  manufactured  materials,  values  specified  in  the 
 referenced  specification  for  each  material,  specified  location  where  material  represented  by  sample 
 is used and test results. Indicate whether or not material is acceptable for intended use. 

 D.  If  the  compressive  strength  tests  fail  to  meet  the  minimum  requirements  specified,  the  grout 
 represented by such tests shall be considered deficient in strength. 

 E.  Deficient  grout  shall  be  removed  and  replaced  by  the  Contractor  without  additional  cost  to  the 
 Owner. 

 15.  TEST OF CONCRETE MASONRY PRISMS 

 A.  When  required  by  the  Technical  Specifications,  construct  a  set  of  3  masonry  prisms  using  mortar 
 and  concrete  masonry  units  to  be  used  in  the  masonry  work.  Unless  otherwise  noted,  construct 
 prisms 8 inches by 8 inches by 16 inches high (nominal) in compliance with ASTM E447, Method B. 

 B.  When  prism  tests  are  required  to  establish  the  strength  of  masonry  in  lieu  of  Masonry  Inspection, 
 provide  a  minimum  of  one  set  of  3  masonry  prisms  for  testing  for  each  5,000  sq.  ft.  (gross)  of 
 masonry wall construction. 

 C.  Submit  written  reports  for  each  prism  tested.  Provide  the  project  identification  name  and  number, 
 date  of  reports,  name  of  Contractor,  name  of  testing  service,  name  of  material  suppliers,  specific 
 location  where  masonry  represented  by  the  prism  is  used,  compression  test  strength  results,  and 
 specified required strength. 

 D.  If  the  compressive  strength  tests  fail  to  meet  the  minimum  strength  specified  in  the  Plans,  the 
 masonry represented by the tests shall be considered deficient. 

 E.  When  tests  indicating  deficient  masonry  represent  masonry  already  constructed,  such  masonry 
 shall  be  removed  and  replaced  by  the  Contractor  without  additional  cost  to  the  Owner.  In  lieu  of 
 removal  and  replacement,  additional  cores  may  be  grouted  as  required  and  directed  by  the 
 Architect without additional cost to the Owner. 

 16.  MASONRY INSPECTION 

 A.  Provide  masonry  construction  inspection  of  concrete  or  brick  masonry  walls  indicated  as  requiring 
 inspection  on  the  Masonry  Plans  to  ensure  that  masonry  construction  is  in  conformance  with 
 Contract  Documents.  Provide  masonry  inspection  wherever  “Special  Inspection”  as  defined  by 
 building  code  requires  same.  Masonry  inspection  is  required  for  those  masonry  elements  which 
 must be constructed to attain high design strengths. 

 B.  Inspection shall use NCMA-TEK 18-3 Quality Assurance as a guideline. 

 C.  The  individual(s)  who  will  perform  the  masonry  inspection  shall  be  present  for  the  Pre-masonry 
 Conference. 

 D.  The  Masonry  Inspector(s)  shall  prepare  a  written  report  or  reports  for  each  day  of  inspection. 
 Masonry Inspection Report Form (DIV.1-MIR.-1) shall be used for all inspection reports. 
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 E.  The  masonry  inspector  shall  be  present  and  observe  all  masonry  construction  operations  in  walls 
 requiring  inspection.  The  masonry  inspector  shall  be  present  at  the  project  site  within  sufficient 
 time,  in  advance  of  grouting  operations,  to  inspect  the  construction  to  insure  its  conformance  to  the 
 Contract  Documents  and  that  grouting  may  proceed.  No  grouting  shall  be  permitted  unless  the 
 masonry  inspector  is  present  and  has  indicated  that  the  masonry  construction  is  properly  prepared 
 for the grouting operation. 

 17.  WELDING QUALITY CONTROL 

 A.  Welding  operators  shall  be  qualified  under  the  provisions  of  the  AWS  Structural  Welding  Code  on 
 test  pieces  in  positions  and  with  clearances  equivalent  to  those  actually  to  be  encountered  in 
 construction. Welders shall make only those types of welds for which they are specifically certified. 

 B.  Welds  requiring  inspection  shall  be  so  indicated  in  the  Drawings.  Welds  indicated  as  requiring 
 visual  inspection  shall  be  visually  inspected  by  an  independent  inspector,  acceptable  to  the 
 Architect  and  Owner  prequalified  to  make  the  weld  being  inspected.  Welders  and  inspectors  shall 
 be prequalified by the American Welding Society Qualification Test. 

 C.  Submit  written  reports  for  each  weld  tested.  Provide  project  identification  and  number,  date  of 
 report,  name  of  Welding  Contractor,  name  of  testing  services,  location  of  weld,  type  of  weld,  and 
 test results. Indicate whether or not weld is acceptable for intended use. 

 D.  If  by  inspection,  welds  fail  to  meet  minimum  acceptable  criteria,  the  welds  shall  be  cut  out  and 
 replaced. 

 18.  BOLTED STRUCTURAL CONNECTIONS QUALITY CONTROL 

 A.  The  Contractor  for  the  Work  of  Structural  Metal  Framing,  shall  coordinate  with  a  separate  testing 
 laboratory,  employed  and  paid  by  the  Owner,  to  perform  field  quality  control  inspection  of  slip-critical 
 and snug-tight bolted connections. 
 1)  Inspection  of  slip-critical  connections  shall  be  visual.  The  inspector  shall  be  present  at  the 

 beginning  of  steel  erection  to  ensure  that  the  erector  is  conforming  to  the  Contract  Documents 
 and  AISC  Specifications.  The  inspector  shall  verify  that  the  erector  is  marking  the  bolts  and 
 nuts  prior  to  the  turn-of-nut  procedure.  Ten  percent  of  all  slip-critical  bolted  connections  shall  be 
 observed  as  they  are  installed.  Any  connections  which,  in  the  opinion  of  the  inspector,  do  not 
 meet the tightening requirements of the Contract Documents shall be corrected by the erector. 

 2)  Inspection  of  snug-tight  connections  shall  be  made  by  use  of  a  spud  wrench.  Ten  percent  of  all 
 snug-tight  bolted  connections  selected  randomly  over  the  entire  limits  of  the  building  structure 
 shall  be  tested  to  verify  tightness.  If  more  than  20  percent  of  the  bolts  tested  do  not  meet  the 
 General  Requirements  of  the  Contract  Documents,  the  erector  shall  be  required  to  retighten  all 
 snug-tight bolted connections on the Project. 

 19.  STRUCTURAL STEEL ALIGNMENT QUALITY CONTROL 

 A.  The  Contractor  for  the  Work  of  Structural  Metal  Framing  shall  coordinate,  with  a  separate  testing 
 laboratory,  to  perform  field  measurement  of  structural  steel  beams,  columns,  joist,  and  deck 
 alignment. 

 B.  Alignment  shall  be  measured  and  compared  to  AISC  “Code  of  Standard  Practice  for  Steel  Buildings 
 and Bridges.” 

 C.  The  Testing  Agency  shall  submit,  to  the  Architect,  a  written  report  summarizing  the  measurements 
 performed  and  the  equipment  used  in  the  field  work.  Where  alignment  fails  to  meet  AISC 
 requirements,  the  Contractor  for  the  work  in  the  technical  specifications  for  Structural  Metal 
 Framing shall make the required corrections 

 END OF SECTION 
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    Section 01 6001 Product Requirements 
 1.  SECTION INCLUDES 

 A.  Related Sections 

 B.  Products 

 C.  Transportation and Handling 

 D.  Storage and Protection 

 E.  Product Options 

 F.  Substitutions 

 2.  RELATED SECTIONS 

 A.  Section 00 2113 Instructions to Bidders 

 B.  Section 01 4001 Quality Requirements 

 3.  PRODUCTS 

 1)  Products:  Means  new  material,  machinery,  components,  equipment,  fixtures,  and  systems 
 forming  the  Work.  Does  not  include  machinery  and  equipment  used  for  preparation,  fabrication, 
 conveying  and  erection  of  the  Work.  Products  may  also  include  existing  materials  or 
 components required for reuse. 

 2)  Do  not  use  materials  and  equipment  removed  from  existing  premises,  except  as  specifically 
 permitted by the Contract Documents. 

 3)  Provide interchangeable components of the same manufacturer, for similar components. 

 B.  TRANSPORTATION AND HANDLING 

 1)  Transport and handle products in accordance with manufacturer's instructions. 

 2)  Promptly  inspect  shipments  to  assure  that  products  comply  with  requirements,  quantities  are 
 correct, and products are undamaged. 

 3)  Provide  equipment  and  personnel  to  handle  products  by  methods  to  prevent  soiling, 
 disfigurement, or damage. 

 C.  STORAGE AND PROTECTION 

 1)  Store  and  protect  products  in  accordance  with  manufacturer's  instructions,  with  seals  and 
 labels  intact  and  legible.  Store  sensitive  products  in  weather-tight,  climate  controlled 
 enclosures. 

 2)  Provide off-site storage and protection when site does not permit on-site storage or protection. 

 3)  Cover  products  subject  to  deterioration  with  impervious  sheet  covering.  Provide  ventilation  to 
 avoid condensation. 

 4)  Provide  equipment  and  personnel  to  store  products  by  methods  to  prevent  soiling, 
 disfigurement, or damage. 

 5)  Arrange  storage  of  products  to  permit  access  for  inspection.  Periodically  inspect  to  assure 
 products are undamaged and are maintained under specified conditions. 

 D.  PRODUCT OPTIONS 

 1)  Product  selection  is  governed  by  the  Contract  Documents  and  governing  regulations,  not  by 
 previous Project experience. Procedures governing product selection include the following: 
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 2)  Proprietary  Specification  Requirements:  Where  only  a  single  product  or  manufacturer  is  named, 
 provide the product indicated. 

 3)  Semi-proprietary  Specification  Requirements:  Where  two  or  more  products  or  manufacturers 
 are  named,  provide  one  of  the  products  or  manufacturers  indicated.  Where  one  product  and 
 manufacturer  is  named  and  other  manufacturers  are  listed,  the  other  manufacturer's  equivalent 
 product  may  be  acceptable  subject  to  compliance  with  Contract  requirements,  including 
 specifications of the named product, as determined by the Owner's Representative. 

 4)  Non-Proprietary  Specifications:  When  the  Specifications  list  products  or  manufacturers  that  are 
 available  and  may  be  incorporated  in  the  Work,  but  do  not  restrict  the  Contractor  to  use  of 
 these  products  or  manufacturers  only,  the  Contractor  may  propose  any  available  product  that 
 complies  with  contract  requirements.  Comply  with  Contract  Document  provisions  concerning 
 "substitutions" to obtain approval for use of an unnamed product. 

 5)  Descriptive  Specification  Requirements:  Where  Specifications  describe  a  product  or  assembly, 
 listing  exact  characteristics  required,  with  or  without  use  of  a  brand  or  trade  name,  provide  a 
 product  or  assembly  that  provides  the  characteristics  and  otherwise  complies  with  Contract 
 requirements. 

 6)  Performance Specification Requirements: 
 a)  Where  Specifications  require  compliance  with  performance  requirements,  provide  products 

 that  comply  with  the  requirements,  and  are  recommended  by  the  manufacturer  for  the 
 application  indicated.  General  overall  performance  of  a  product  is  implied  where  the 
 product is specified for a specific application. 

 b)  Manufacturer's  recommendations  may  be  contained  in  published  product  literature,  or  by 
 the manufacturer's certification of performance. 

 7)  Compliance  with  Standards,  Codes  and  Regulations:  Where  the  Specifications  only  require 
 compliance  with  an  imposed  code,  standard  or  regulation,  select  a  product  that  complies  with 
 the standards, codes or regulations specified. 

 8)  Visual  Matching:  Where  Specifications  require  matching  an  established  Sample,  the  Owner's 
 Representative decision will be final on whether a proposed product matches satisfactorily. 

 9)  Visual  Selection:  Where  specified  product  requirements  include  the  phrase  ".  .  .  as  selected 
 from  manufacturer's  standard  colors,  patterns,  textures…"  or  a  similar  phrase,  select  a  product 
 and  manufacturer  that  complies  with  other  specified  requirements.  The  Owner's  Representative 
 will select the color, pattern and texture from the product line selected. 

 E.  SUBSTITUTIONS 

 1)  Owner will consider requests for Substitutions 10 days  prior to bid  . 

 2)  Substitutions  may  be  considered  after  bids  when  a  product  becomes  unavailable  through  no 
 fault of the Contractor. 

 3)  Document  each  request  with  complete  data  substantiating  compliance  of  proposed  Substitution 
 with Contract Documents. 

 4)  A request constitutes a representation that the Contractor: 
 a)  Has  investigated  proposed  product  and  determined  that  it  meets  or  exceeds  the  quality 

 level of the specified product. 
 b)  Will provide the same warranty for the Substitution as for the specified product. 
 c)  Will  coordinate  installation  and  make  changes  to  other  Work  which  may  be  required  for  the 

 Work to be complete with no additional cost to Owner or other affected subcontractors. 
 d)  Waives  claims  for  additional  costs  or  time  extension  which  may  subsequently  become 

 apparent. 

 5)  Substitutions  will  not  be  considered  when  they  are  indicated  or  implied  on  shop  drawing  or 
 product  data  submittals,  without  separate  written  request,  or  when  acceptance  will  require 
 revision to the Contract Documents. 
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 6)  Substitution Submittal Procedure: 
 a)  Submit  electronic  copy  of  a  written  Request  for  Substitution  for  consideration.  Limit  each 

 request to one proposed Substitution. 
 b)  Submit  shop  drawings,  product  data,  and  certified  test  results  attesting  to  the  proposed 

 product equivalence. 
 c)  The Owner will notify the Contractor in writing of their decision to accept or reject request. 

 END OF SECTION 
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    Section 01 7001 Execution Requirements 
 1.  SECTION INCLUDES 

 A.  Protection and Restoration 

 B.  Cutting and Patching 

 C.  Alteration Project Procedures 

 D.  Construction Cleaning 

 E.  Construction Waste Management 

 F.  Punch List 

 2.  PROTECTION & RESTORATION 

 A.  This  section  includes,  but  is  not  necessarily  limited  to,  responsibilities  for  the  protection,  restoration 
 and  notification  requirements  for  surface  and  subsurface  structures,  underground  facilities  and 
 surface  improvements  as  indicated  on  the  drawings,  as  specified  herein  and  as  necessary  for  the 
 proper and complete performance of the work. 

 B.  The  Contractor  whose  operations  necessitate  notifications,  protection,  or  restoration  shall  be 
 responsible for the work described in this section inclusive of all coordination and cost. 

 C.  Related  Sections:  Documents  affecting  work  of  this  section  include,  but  are  not  necessarily  limited 
 to; General Conditions, Supplementary Conditions and sections in Division 1 of these specifications 

 D.  Prior to start of construction responsible Contractor shall: 
 1)  Notify MISS DIG in advance. 
 2)  Arrange  for  the  identification  of  the  locations  of  existing  underground  facilities  at  or  contiguous 

 to the site. 

 E.  Utility Interruptions: 
 1)  For any period exceeding 2 hours: Provide standby utility service. 
 2)  Provide  48-hour  notice  to  the  Owner’s  Representative  of  the  time  and  duration  of  the 

 anticipated shut off. 
 3)  Notify Fire Department in advance if water main or fire supply line shut off is required. 
 4)  Pay all costs relating to utility interruptions. 

 F.  Be responsible for: 
 1)  Protection  of  structures  and  utilities  at  or  contiguous  to  the  site  in  accordance  with  the  project 

 General Conditions 
 2)  Cost  of  cleaning,  repair,  relocation,  raising,  lowering,  or  replacement  of  structures  and  utilities 

 which interfere with new work or are damaged as a result of Contractor's operations. 
 3)  Temporary  sheeting,  bracing,  poles,  cables,  sand  fill  or  other  means  used  to  support  a  structure 

 or utility exposed or endangered by Contractor's operations. 
 4)  Relocating, raising or lowering of a structure or utility for Contractor's convenience. 

 G.  Relocation of poles and structures: 
 1)  Be  responsible  for  temporary  and  permanent  relocation  of  power,  light,  telephone  and  other 

 service poles and appurtenant structures. 
 2)  Make  necessary  arrangements  with  the  owner  of  the  pole  or  structure  and  pay  all  costs 

 involved. 

 H.  Acceptable standards for restoration: 
 1)  Restore to the better of: 

 a)  Original condition 

 b)  Requirements of the Contract Documents 
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 c)  Current MDOT Standards 

 d)  Property corners, Government survey corners, and plat monuments 
 2)  Protect all existing facilities and site elements from damage or disturbance. 
 3)  Provide  video  survey  of  the  work  area  with  the  Owner’s  Representative  before  beginning  work. 

 Protect  discovered  control  points  or  areas  of  concern  until  Owner  has  witnessed  the  control 
 point  or  area  of  concern  and  given  direction  as  to  its  required  maintenance  or  otherwise 
 referenced their locations. 

 4)  Replace if disturbed or removed as a result of construction: 

 a)  Arrange for replacement of any control point by a Registered Land Surveyor 

 b)  Pay all costs 

 c)  Driving surfaces and similar improvements: 

 d)  Repair or replace damaged or removed surfaces as indicated on the drawings and 
 specified herein. 

 5)  Adjust  to  temporary  or  final  grade  all  new  and  existing  castings  (water  valve  boxes,  manholes, 
 catch  basins  and  similar  structures)  for  all  gravel,  bituminous  or  concrete  surfacing  or 
 resurfacing. 

 6)  Landscaping and miscellaneous improvements: 

 a)  Protect from damage by construction operations. In event of damage, replace any 
 damaged items with one of equivalent type and size. 

 b)  Includes, but is not limited to, topsoil, seeded areas, sodded areas, shrubs, trees, 
 decorative plantings, fences, mailboxes, signs, guard posts and other similar items. 

 3.  CUTTING AND PATCHING 

 A.  Each  Contractor  shall  make  arrangements  with  other  Contractors  (if  any)  and  the  Owner  for  fitting 
 his  Work  into  the  general  construction.  Where  the  Contractor  was  given  sufficient  information  as  to 
 required  openings  prior  to  construction,  the  cost  for  additional  cutting  and  restoring  shall  be  paid  for 
 by the Contractor failing to provide the required openings. 
 1)  Each  Contractor  shall  be  responsible  for  cutting,  fitting,  and  patching  that  may  be  required  to 

 complete  their  work.  Contractors  shall  not  endanger  Work  of  other  Contractors  by  cutting, 
 excavating,  or  otherwise  altering  Work:  and  shall  not  cut  or  alter  the  work  of  another  Contractor 
 except  with  written  consent  of  the  Owner.  Costs  caused  by  defective  or  ill-timed  work  shall  be 
 borne by the party responsible. 

 2)  Submit written request in advance of cutting or alteration which affects: 

 a)  Structural integrity of any element of Project. 

 b)  Integrity of weather-exposed or moisture-sensitive element. 

 c)  Efficiency, maintenance, or safety of any operational element. 

 d)  Visual qualities of sight exposed elements. 

 e)  Work of Owner or separate contractor. 

 B.  Include in request: 
 1)  Identification of Project. 
 2)  Location and description of affected work. 
 3)  Necessity for cutting or alteration. 
 4)  Description of proposed work, and products to be used. 
 5)  Alternatives to cutting and patching. 
 6)  Effect on work of Owner or separate contractors. 
 7)  Written permission of affected separate contractors. 
 8)  Date and time work will be executed. 

 C.  Primary Products: Those required for original installation. 
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 D.  Inspect  existing  conditions  prior  to  commencing  Work,  including  elements  subject  to  damage  or 
 movement during cutting and patching.  Provide video recording of existing conditions. 

 E.  Beginning of cutting or patching means acceptance of existing conditions. 

 F.  Provide protection from elements for areas which may be exposed by uncovering work. 

 G.  Execute  work  by  methods  to  avoid  damage  to  other  Work,  and  which  will  provide  appropriate 
 surfaces to receive patching and finishing. 

 H.  Cut  rigid  materials  using  masonry  saw  or  core  drill.  Pneumatic  tools  are  not  allowed  without  prior 
 approval. Do not pound or make openings with hammers without approval of Owner. 

 I.  Restore work with new products in accordance with requirements of Contract Documents. 

 J.  Fit work tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces. 

 K.  At  penetrations  of  fire  rated  walls,  partitions,  ceiling,  or  floor  construction,  completely  seal  voids  with 
 fire  rated  material  to  full  thickness  of  the  penetrated  element,  and  provide  escutcheon  plates  where 
 exposed. 

 L.  Refinish  surfaces  to  match  adjacent  finish.  For  continuous  surfaces,  refinish  to  nearest  intersection 
 or natural break. For an assembly, refinish entire unit. Patchwork is subject to Owner approval. 

 M.  Contractors  shall  coordinate  cutting  and  patching  with  other  Contractors  to  avoid  duplication  of 
 efforts and to avoid recutting completed work. 

 N.  Requirements for Structural Work: 
 1)  Do  not  cut  and  patch  structural  elements  in  a  manner  that  would  reduce  their  load-carrying 

 capacity or load-deflection ratio. 
 2)  Prior  to  removing  existing  construction,  provide  temporary  sheeting,  underpinning,  shoring,  and 

 bracing  to  carry  the  loads  and  stresses  withstood  by  any  removed  items.  Contractor  is 
 responsible  for  the  adequacy  of  same,  as  well  as  for  any  damage  to  the  existing  building,  or 
 contents thereof, resulting from inadequate sheeting, underpinning, shoring, and bracing. 

 3)  Obtain  acceptance  of  the  cutting  and  patching  procedure  before  cutting  and  patching  structural 
 elements. 

 O.  Operational and Safety Limitations: 
 1)  Do  not  cut  and  patch  operating  elements  or  safety  related  components  in  a  manner  that  would 

 result  in  reducing  their  capacity  to  perform  as  intended,  or  result  in  increased  maintenance,  or 
 decreased operational life or safety. 

 2)  Obtain  Owner's  and/or  governing  agency  approval  of  the  cutting  and  patching  procedure  before 
 cutting and patching operating elements of safety related systems. 

 P.  Visual requirements: 
 1)  Do  not  cut  and  patch  construction  exposed  on  the  exterior  or  in  occupied  spaces,  in  a  manner 

 that  would,  in  the  Owner's  Representative's  opinion,  reduce  the  building's  aesthetic  qualities,  or 
 result  in  visual  evidence  of  cutting  and  patching.  Work  that  is  cut  and  patched  in  a  visually 
 unsatisfactory manner shall be removed and replaced. 

 4.  ALTERATION PROJECT PROCEDURES 

 A.  Verify that demolition is complete, and areas are ready for installation of new Work. 

 B.  Beginning of restoration Work means acceptance of existing conditions. 

 C.  Cut,  move,  or  remove  items  as  necessary  for  access  to  alterations  and  renovation  Work.  Replace 
 and restore at completion. 

 D.  Remove  unsuitable  material  not  marked  for  salvage,  such  as  rotted  wood,  corroded  metals,  and 
 deteriorated masonry and concrete. Replace materials as specified for finished Work. 

 E.  Remove debris and abandoned items from area and from concealed spaces. 

    Section 01 7001 Execution Requirements  Page 3 



 Dexter Community Schools 
 2022 SITEWORK PROJECTS BID P  ACKAGE  #2  3/9/22 

 F.  Contractor  shall  remove  existing  construction  items,  materials,  etc.,  noted  on  drawings  to  be 
 removed  or  otherwise  required  to  be  removed  in  order  to  properly  execute  any  and  all  remodeling, 
 new construction and related work required for respective work category. 

 G.  Prepare  surface  and  remove  surface  finishes  to  provide  for  proper  installation  of  new  work  and 
 finishes. 

 H.  Close  openings  in  exterior  surfaces  to  protect  existing  work  from  weather  and  extremes  of 
 temperature and humidity. Insulate ductwork and piping to prevent condensation in exposed areas. 

 I.  Coordinate work of alterations and renovations to expedite completion. 

 J.  Refinish  visible  existing  surfaces  to  remain  in  renovated  rooms  and  spaces,  to  specified  condition 
 for  each  material,  with  a  neat  transition  to  adjacent  finishes.  Patch  or  replace  portions  of  existing 
 surface which show imperfections prior to re-finishing. 

 K.  Where  new  Work  abuts  or  aligns  with  existing,  perform  a  smooth  and  even  transition.  Patched 
 Work to match existing adjacent Work in texture and appearance. 

 L.  When  finished  surfaces  are  cut  so  that  a  smooth  transition  with  new  work  is  not  possible,  terminate 
 existing  surface  along  a  straight  line  at  a  natural  line  of  division  and  make  recommendation  to 
 Owner. 

 M.  Where  a  change  of  plane  of  1/4  inch  or  more  occurs,  submit  recommendation  for  providing  a 
 smooth transition for Owner review. 

 5.  CONSTRUCTION CLEANING 

 A.  The  Work  of  this  Section  shall  be  included  as  a  part  of  the  Contract  Documents  of  each  Contractor 
 on  this  Project.  Where  such  Work  applies  to  only  one  Contractor,  all  cleanup  will  be  provided  by 
 that Contractor. 

 B.  Recognizing  that  construction  processes  create  large  amounts  of  debris,  waste  material,  dirt  and 
 other  rubbish  and  that  the  accumulation  of  these  products  impedes  works  progress  and  are  a 
 safety  hazard,  an  eyesore,  and  a  violation  of  local  regulations,  each  Contractor  who  bids  and 
 accepts  a  contract  for  any  portion  of  the  work,  accepts  the  positive  responsibility  of  keeping  the 
 work  site  clean  as  defined  herein  and  agrees  to  comply  with  the  spirit  as  well  as  the  letter  of  this 
 specification.  If  in  the  sole  opinion  of  the  Owner’s  Representative,  the  Contractor  does  not  perform 
 clean  up  satisfactorily,  the  Owner’s  Representative  may  order  clean  up  to  be  done  by  another 
 source and deduct cost thereof from moneys due to the Contractor. 

 C.  The  Owner’s  Representative  reserves  the  right  to  act  on  behalf  of  the  Owner  pertaining  to  the 
 cleanup responsibility that is a part of each Contractor’s Work. 

 D.  DAILY CLEANING 
 1)  The  Contractor  shall  effectively  confine  dust,  dirt,  and  noise  to  the  actual  construction  area  as 

 approved  by  the  Owner.  As  debris  is  created,  it  will  be  the  responsibility  of  the  Contractor  to 
 place  all  rubbish  and  debris  into  dumpster  type  containers,  provided  by  Contractor  and 
 approved by the Owner. 

 2)  On  a  daily  basis,  identifiable  debris  and  waste  or  recyclable  materials  will  be  cleaned  up  by  the 
 Contractor. 

 3)  Cleaning  Equipment  (air  compressors,  brooms,  shovels,  barrels,  cleaning  rags,  supplies,  etc.) 
 and  accessories  (dust  masks,  gloves,  etc.)  will  be  the  responsibility  of  the  Contractor  to  provide 
 for their clean up.  Owner’s equipment and supplies are not to be used by the Contractor. 

 E.  HAZARDS CONTROL 
 1)  Store  volatile  wastes  and  any  other  hazardous  wastes  in  covered  metal  containers,  and  remove 

 from premises and legally dispose of these wastes daily. 
 2)  Prevent accumulation of wastes which create hazardous conditions. 
 3)  Provide adequate ventilation during use of volatile or noxious substances. 

 F.  Conduct cleaning and disposal operation to comply with local ordinances and anti-pollution laws. 
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 1)  Do not burn or bury rubbish and waste materials on project site. 
 2)  Do  not  dispose  of  volatile  wastes  (mineral  spirits,  oil,  or  paint  thinner)  or  any  other  hazardous 

 materials in storm or sanitary drains or in any other illegal fashion. 
 3)  Do not dispose of any wastes into streams or waterways. 

 G.  Use  only  cleaning  materials  recommended  by  manufacturer  of  surface  to  be  cleaned.  The  use  of 
 “Green Certified”, nonpolluting, low V.O.C. cleaning materials is required. 

 H.  Use cleaning materials only on surfaces recommended by cleaning material manufacturer. 

 I.  The  Contractor  shall  perform  their  respective  final  clean  up  and  shall  leave  the  project  in  a  clean, 
 neat  condition,  prior  to  final  acceptance  of  their  work.  Scheduling  of  final  cleaning  will  be  at  the 
 direction of the Owner. 

 J.  The following are examples, but do not define limits, of cleaning levels required: 
 1)  Remove labels which are not required as permanent labels. Clean all permanent labels. 
 2)  Clean  exposed  exterior  and  interior  hard  surfaced  finishes,  to  a  dirt  free  condition,  free  of  dust, 

 stains,  films,  and  similar  noticeable  distracting  substances.  Except  as  otherwise  indicated, 
 avoid  disturbance  of  natural  weathering  of  exterior  surfaces.  Restore  reflective  surfaces  to 
 original reflection condition. 

 3)  Clean  project  site  (yard  and  grounds),  including  landscaped  areas,  of  litter  and  foreign 
 substances.  Sweep  paved  areas  to  a  broom  clean  condition;  remove  stains,  chemical  spills, 
 and  other  foreign  deposits  by  power-washing  or  as  required  to  achieve  a  clean  surface. 
 Remove  all  erosion  control  systems,  temporary  fencing,  and  barricades  and  rake  the  areas 
 smooth  to  provide  smooth  regular  transition  to  adjacent  surfaces.  Seed  said  transition  area 
 thereafter.  Rake  grounds,  which  are  neither  planted  nor  paved,  to  a  smooth,  even  textured 
 surface. 

 6.  CONSTRUCTION WASTE MANAGEMENT 

 A.  The  Contractor  shall  provide  and  pay  for  dumpster  type  rubbish  and  recycling  containers  adequate 
 for the project recyclables, waste, debris and rubbish for the life of the project for Contractors. 

 B.  Contractor will plan their work to: 
 1)  Minimize packaging and import of non-essential materials to the site. 
 2)  Compact or consolidate materials in the collection containers until removal from the site. 
 3)  Transport waste to the location(s) of a legal off-site repository for waste and recyclables. 

 C.  Recycling  is  required  for  all  materials;  minimally:  concrete,  asphalt,  masonry,  cardboard,  plastic, 
 and metals. 

 D.  Removal  of  demolition  material  from  the  site  is  the  responsibility  of  the  Contractor  performing  said 
 demolition, and if possible, demolition debris must be recycled. 

 7.  PUNCH LIST 

 A.  Each  Contractor  shall  prepare  and  keep  their  own  detailed  punch  list  on  the  job  prior  to  the  Owner’s 
 preparation  of  a  project  punch  list.  This  punch  list  is  for  use  by  their  employees  and  subcontractors 
 to  facilitate  completion  of  the  Work.  Contractor  shall  submit  copy  of  punch  list  to  the  Owner’s 
 Representative  within  seven  (7)  days  of  request  or  seven  (7)  days  before  substantial  completion 
 whichever is sooner and shall notify Owner’s Representative upon completion of work. 

 B.  The  Contractor's  inspection  shall  be  as  thorough  as  possible,  in  accordance  with  their  desire  to 
 provide  first  class  workmanship  and  maintain  good  reputation  and  shall  include  all  Work  under  their 
 Contract, including that of any subcontractors. 

 C.  The  Owner’s  Representative  shall  observe  the  Work  and  prepare  a  Project  Punch  List  for  use  by 
 the Contractors and any subcontractors to expedite final completion of the Work. 

 D.  The  Contractor  must  accomplish  their  initial  and  subsequent  Project  Punch  List  corrective  items 
 within  fourteen  (14)  calendar  days  of  notification  of  such  work.  The  Contractor  shall  notify  the 
 Owner’s  Representative  of  their  intended  schedule  to  accomplish  Punch  List  items.  If  the 
 Contractor,  for  any  reason,  does  not  expect  to  complete  their  work  within  this  time  frame,  they  shall 
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 notify  the  Owner’s  Representative,  in  writing,  within  seven  (7)  days.  On  such  notification,  the 
 Contractor  must  explain  their  reasons  for  such  delay.  Lack  of  response  by  the  responsible 
 Contractor  in  accomplishing  such  work  will  be  cause  for  their  work  to  be  assigned  to  others  and  all 
 costs  expended  shall  be  charged  to  that  Contractor.  In  the  interest  of  the  Owner,  and  to 
 accommodate other Contractors, the above procedure will be strictly enforced. 

 END OF SECTION 
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    Section 01 7700 Closeout Procedures 
 1.  Guarantees and Warranties 

 A.  General Warranty Requirements and Guarantee Requirements 

 1)  All  materials  and  workmanship  provided  under  this  contract  shall  be  guaranteed  and  warranted 
 for  a  period  of  not  less  than  one  year  (unless  specified  for  a  different  duration  herein)  to 
 perform, function and appear as specified. 

 2)  Unless  specifically  stated  otherwise  in  the  specifications,  the  time  period  for  all  guarantees, 
 warranties,  etc.,  required  by  Contract  Documents  shall  begin  on  date  indicated  for  Certificate  of 
 Substantial Completion. 

 2.  Final Completion and Final Payment 

 A.  When  the  Contractor  considers  that  the  work  is  complete,  they  shall  submit  written  notice  to  the 
 owner’s  representative  that  the  Work  is  ready  for  final  inspection  and  acceptance,  and  include  a 
 final Application for Payment for release of all retainage and outstanding amounts due. 

 B.  Prior  to  requesting  owner’s  representative  inspection  for  final  completion  and  final  payment, 
 complete the following: 

 1)  Final  itemized  punch  list  of  work  to  be  completed  or  corrected,  certifying  that  each  item  has 
 been completed or otherwise resolved for acceptance. 

 2)  Complete accounting department final close-out requirements including, but not limited to: 

 a)  Final payment request 

 b)  Final waivers 

 c)  Release of all claims 

 d)  Consent of bonding surety to final payment 

 e)  Final reconciliation of accounts accounting for changes to the Contract Sum and payments 

 3)  All guarantees and warranties 

 4)  Evidence of continuing insurance coverage complying with insurance requirements. 

 C.  When  the  owner’s  representative  finds  the  Work  acceptable  under  the  Contract  Documents,  the 
 representative will approve the final payment due the Contractor. 

 END OF SECTION 
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