

**LODI UNIFIED SCHOOL DISTRICT  
BID TABULATION SHEET**

Date: February 24, 2022  
Time: 2:00:00 PM  
Location: LUSD Maintenance & Operation Facility

Bear Creek HS 0949-8249 & Delta Sierra MS 0941-8241  
Lodi Unified School District 2022 Paving Projects Ph III

Contractor Designation	Contractor	Contractor Pre-Qualification PQBids Y/N	Bid Form Y/N	Acknowledge Receipt of Addenda #1 #2	Bid Bond Y/N	Designation of Subcontractors Y/N	Contractor's Site Visit Certification Form Y/N	Non-Collusion Declaration Y/N	Iran Contracting Act Certification Y/N	Prime Bidder Certification of DVBE Y/N	Total Base Bid: Bear Creek HS & Delta Sierra MS	Add Alternate #1 - Bear Creek High School	Allowance #1: Bear Creek HS Unforeseen Conditions \$75,000	Allowance #2: Bear Creek HS Soil Stabilization \$50,000	Allowance #3: Delta Sierra MS Unforeseen Conditions \$50,000	Allowance #4: Delta Sierra MS Soil Stabilization \$20,000	Total Contract price with Total Base Bid + Add Alternate #1 + Allowance #2 + Allowance #3 + Allowance #4	Ranking
C	McGuire & Hester	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$ 1,264,900.00	\$ 7,000.00	\$ 75,000.00	\$ 50,000.00	\$ 50,000.00	\$ 20,000.00	\$ 1,466,900.00	1
D	Diede Construction	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$ 1,405,000.00	\$ 4,600.00	\$ 75,000.00	\$ 50,000.00	\$ 50,000.00	\$ 20,000.00	\$ 1,604,600.00	2
B	All American Construction	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$ 1,462,250.00	\$ 6,000.00	\$ 75,000.00	\$ 50,000.00	\$ 50,000.00	\$ 20,000.00	\$ 1,663,250.00	3
A	George Reed, Inc.	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$ 1,627,932.00	\$ 4,560.00	\$ 75,000.00	\$ 50,000.00	\$ 50,000.00	\$ 20,000.00	\$ 1,827,492.00	4

Opened By: Omar Pena, CPM

Read By: Omar Pena, CPM

Recorded By: Craig Dooling, CPM