



**ROCKFORD BOARD OF EDUCATION
INVITATION FOR BID ON SUPPLIES, MATERIALS, EQUIPMENT OR SERVICES
FOR SCHOOL DISTRICT NO. 205
ROCKFORD, ILLINOIS**

IFB No. 22-30 Asbestos Abatement at Lathrop, Spring Creek, Bloom & Guilford Schools

DATE: **March 22, 2022**

RE: **ADDENDUM NO. 2**

To All Bidders:

Included are modifications, clarifications and/or corrections for the Project Manual and are hereby made a part of the contract documents. Please attach this addendum to the Project Manual(s) in your possession. Please note the receipt of this addendum on the bid form. Bidders shall review changes to all portions of this work as changes to one portion may affect the work of another.

If you plan to hand deliver your IFB submission on the due date, please note you must check in on the 1st floor prior to coming to the bid opening. Please allow time for this as late submission will not be accepted.

Refer all questions relative to the business aspect, Instructions to Bidders, Special Conditions, and questions concerning the technical aspect of the documents to the Director of Purchasing by email at purchasingdeptstaff@rps205.com.

Modification

Please see attached revised bid offer forms for this project.

ROCKFORD BOARD OF EDUCATION

By: Dane Youngblood
Director of Purchasing

**Rockford Public Schools 205
Asbestos Abatement at Bloom Elementary School
ESSER HVAC Improvements**

BLOOM ELEMENTARY SCHOOL ASBESTOS ABATEMENT BID FORM

PROJECT: Asbestos Abatement at Bloom Elementary School

SCHOOL DISTRICT: Rockford Public Schools – District #205

ENVIRONMENTAL CONSULTANT: Carnow, Conibear & Assoc., Ltd.

TO: Rockford Board of Education
School District No. 205
Rockford, Illinois

FROM: _____ (Bidder)

Having carefully examined the Contract Documents dated February 24, 2022 and all addenda issued by Rockford Public Schools – District #205, receipt of which is hereby acknowledged:

Addendum No.:	_____	Dated.:	_____;
Addendum No.:	_____	Dated.:	_____;
Addendum No.:	_____	Dated.:	_____;
Addendum No.:	_____	Dated.:	_____;

and having inspected the Site of the Work and become familiar with the conditions affecting the cost of the Work and with the requirements of the Contract, the undersigned hereby proposes to furnish all labor, tools, materials, permits, notifications, accessories, transportation and other work necessary to perform and, within the specified Time for Performance, complete in a workman like manner the Work, as required by and in strict accordance with the Contract Documents and Environmental Project Manual dated February 24, 2022, for the total sum as follows:

NOTE: BIDDER MUST FILL IN NUMERICAL FIGURE FOR ALL ITEM #s BELOW OR BID SHALL BE DISQUALIFIED.

Item #	Item:	Cost:
A.	Cost for all Base Bid Work	\$
B.	Additional Lump Sum Cost for Abatement of Flooring and Mastic	\$
C.	Additional Lump Sum Cost for Mini-Enclosure Abatement of Pipe Insulation	\$
D.	Alternate #1	\$
E.	Alternate #2 Base Bid Work to be Started Mid-July 2022	\$
F.	Alternate #3 Base Bid Work to be Started June 2023	\$

UNIT PRICE

1. Unit Prices: Should additional work or the deletion of work of the following categories be required, adjustments will be made to the Contract Sum at the following Unit Prices, which shall include all expenses, including overhead and profit.

ADD / DEDUCT UNIT PRICE

Additional cost to complete 500 square feet of non-friable floor tile and mastic removal. \$ _____ Lump Sum
\$ _____ Per Square Foot

Additional cost to complete 500 linear feet of pipe insulation within up to 10 mini-enclosures. \$ _____ Lump Sum
\$ _____ Per Mini-Enclosure

ACKNOWLEDGEMENTS:

The undersigned agrees that the Bidder has carefully examined the Contract Documents, Addenda (if any) and has inspected each site of proposed work; has become familiar with the conditions affecting the Contract.

The Bidder has not added any conditions or qualifying statements to this Bid, as such additions may cause the Bid to be declared informal and as not being responsive to the Invitation for Bids.

By submitting this Bid the Undersigned agrees that, if this Bid is accepted within sixty (60) days after bid opening, the Bidder will be liable to the Owner for damages the Owner may suffer by failure of the Undersigned to enter into a Contract and deliver the necessary bonds together with required insurance's and other documents within seven days after notice of Contract award.

Bidding Company Name: _____

Authorized Signature: _____

Title: _____

Date: _____

Corporate Seal

**Rockford Public Schools 205
Asbestos Abatement at Guilford High School
ESSER HVAC Improvements**

GUILFORD HIGH SCHOOL ASBESTOS ABATEMENT BID FORM

PROJECT: Asbestos Abatement at Guilford High School

SCHOOL DISTRICT: Rockford Public Schools – District #205

ENVIRONMENTAL CONSULTANT: Carnow, Conibear & Assoc., Ltd.

TO: Rockford Board of Education
School District No. 205
Rockford, Illinois

FROM: _____ (Bidder)

Having carefully examined the Contract Documents dated February 24, 2022 and all addenda issued by Rockford Public Schools – District #205, receipt of which is hereby acknowledged:

Addendum No.: _____	Dated.: _____;
Addendum No.: _____	Dated.: _____;
Addendum No.: _____	Dated.: _____;
Addendum No.: _____	Dated.: _____;

and having inspected the Site of the Work and become familiar with the conditions affecting the cost of the Work and with the requirements of the Contract, the undersigned hereby proposes to furnish all labor, tools, materials, permits, notifications, accessories, transportation and other work necessary to perform and, within the specified Time for Performance, complete in a workman like manner the Work, as required by and in strict accordance with the Contract Documents and Environmental Project Manual dated February 24, 2022, for the total sum as follows:

NOTE: BIDDER MUST FILL IN NUMERICAL FIGURE FOR ALL ITEM #s BELOW OR BID SHALL BE DISQUALIFIED.

Item #	Item:	Cost:
A.	Cost for all Base Bid Work	\$
B.	Additional Lump Sum Cost for Abatement of Flooring and Mastic	\$
C.	Additional Lump Sum Cost for Mini-Enclosure Abatement of Pipe Insulation	\$
D.	Alternate #1	\$
E.	Alternate #2 Base Bid Work to be Started Mid-July 2022	\$
F.	Alternate #3 Base Bid Work to be Started June 2023	\$

UNIT PRICE

- 1. Unit Prices: Should additional work or the deletion of work of the following categories be required, adjustments will be made to the Contract Sum at the following Unit Prices, which shall include all expenses, including overhead and profit.

ADD / DEDUCT UNIT PRICE

Additional cost to complete 500 square feet of non-friable floor tile and mastic removal.

\$ _____ Lump Sum

\$ _____ Per Square Foot

Additional cost to complete 500 linear feet of pipe insulation within up to 10 mini-enclosures.

\$ _____ Lump Sum

\$ _____ Per Mini-Enclosure

ACKNOWLEDGEMENTS:

The undersigned agrees that the Bidder has carefully examined the Contract Documents, Addenda (if any) and has inspected each site of proposed work; has become familiar with the conditions affecting the Contract.

The Bidder has not added any conditions or qualifying statements to this Bid, as such additions may cause the Bid to be declared informal and as not being responsive to the Invitation for Bids.

By submitting this Bid the Undersigned agrees that, if this Bid is accepted within sixty (60) days after bid opening, the Bidder will be liable to the Owner for damages the Owner may suffer by failure of the Undersigned to enter into a Contract and deliver the necessary bonds together with required insurance's and other documents within seven days after notice of Contract award.

Bidding Company Name: _____

Authorized Signature: _____

Title: _____

Date: _____

Corporate Seal

**Rockford Public Schools 205
Asbestos Abatement at Lathrop School
ESSER HVAC Improvements**

LATHROP SCHOOL ASBESTOS ABATEMENT BID FORM

PROJECT: Asbestos Abatement at Lathrop School

SCHOOL DISTRICT: Rockford Public Schools – District #205

ENVIRONMENTAL CONSULTANT: Carnow, Conibear & Assoc., Ltd.

TO: Rockford Board of Education
School District No. 205
Rockford, Illinois

FROM: _____ (Bidder)

Having carefully examined the Contract Documents dated February 24, 2022 and all addenda issued by Rockford Public Schools – District #205, receipt of which is hereby acknowledged:

Addendum No.: _____	Dated.: _____;
Addendum No.: _____	Dated.: _____;
Addendum No.: _____	Dated.: _____;
Addendum No.: _____	Dated.: _____;

and having inspected the Site of the Work and become familiar with the conditions affecting the cost of the Work and with the requirements of the Contract, the undersigned hereby proposes to furnish all labor, tools, materials, permits, notifications, accessories, transportation and other work necessary to perform and, within the specified Time for Performance, complete in a workman like manner the Work, as required by and in strict accordance with the Contract Documents and Environmental Project Manual dated February 24, 2022, for the total sum as follows:

NOTE: BIDDER MUST FILL IN NUMERICAL FIGURE FOR ALL ITEM #s BELOW OR BID SHALL BE DISQUALIFIED.

Item #	Item:	Cost:
A.	Cost for all Base Bid Work	\$
B.	Additional Lump Sum Cost for Abatement of Flooring and Mastic	\$
C.	Additional Lump Sum Cost for Mini-Enclosure Abatement of Pipe Insulation	\$
E.	Alternate #1 Base Bid Work to be Started Mid-July 2022	\$
F.	Alternate #2 Base Bid Work to be Started June 2023	\$

UNIT PRICE

- 1. Unit Prices: Should additional work or the deletion of work of the following categories be required, adjustments will be made to the Contract Sum at the following Unit Prices, which shall include all expenses, including overhead and profit.

ADD / DEDUCT UNIT PRICE

Additional cost to complete 500 square feet of non-friable floor tile and mastic removal. \$ _____ Lump Sum

\$ _____ Per Square Foot

Additional cost to complete 500 linear feet of pipe insulation within up to 10 mini-enclosures. \$ _____ Lump Sum

\$ _____ Per Mini-Enclosure

ACKNOWLEDGEMENTS:

The undersigned agrees that the Bidder has carefully examined the Contract Documents, Addenda (if any) and has inspected each site of proposed work; has become familiar with the conditions affecting the Contract.

The Bidder has not added any conditions or qualifying statements to this Bid, as such additions may cause the Bid to be declared informal and as not being responsive to the Invitation for Bids.

By submitting this Bid the Undersigned agrees that, if this Bid is accepted within sixty (60) days after bid opening, the Bidder will be liable to the Owner for damages the Owner may suffer by failure of the Undersigned to enter into a Contract and deliver the necessary bonds together with required insurance's and other documents within seven days after notice of Contract award.

Bidding Company Name: _____

Authorized Signature: _____

Title: _____

Date: _____

Corporate Seal

**Rockford Public Schools 205
Asbestos Abatement at Spring Creek School
ESSER HVAC Improvements**

SPRING CREEK SCHOOL ASBESTOS ABATEMENT BID FORM

PROJECT: Asbestos Abatement at Spring Creek School

SCHOOL DISTRICT: Rockford Public Schools – District #205

ENVIRONMENTAL CONSULTANT: Carnow, Conibear & Assoc., Ltd.

TO: Rockford Board of Education
School District No. 205
Rockford, Illinois

FROM: _____ (Bidder)

Having carefully examined the Contract Documents dated February 24, 2022 and all addenda issued by Rockford Public Schools – District #205, receipt of which is hereby acknowledged:

Addendum No.: _____	Dated.: _____;
Addendum No.: _____	Dated.: _____;
Addendum No.: _____	Dated.: _____;
Addendum No.: _____	Dated.: _____;

and having inspected the Site of the Work and become familiar with the conditions affecting the cost of the Work and with the requirements of the Contract, the undersigned hereby proposes to furnish all labor, tools, materials, permits, notifications, accessories, transportation and other work necessary to perform and, within the specified Time for Performance, complete in a workman like manner the Work, as required by and in strict accordance with the Contract Documents and Environmental Project Manual dated February 24, 2022, for the total sum as follows:

NOTE: BIDDER MUST FILL IN NUMERICAL FIGURE FOR ALL ITEM #s BELOW OR BID SHALL BE DISQUALIFIED.

Item #	Item:	Cost:
A.	Cost for all Base Bid Work	\$
B.	Additional Lump Sum Cost for Abatement of Flooring and Mastic	\$
C.	Additional Lump Sum Cost for Mini-Enclosure Abatement of Pipe Insulation	\$
D.	Alternate #1	\$
E.	Alternate #2	
F.	Alternate #3 Base Bid Work to be Started Mid-July 2022	\$
G.	Alternate #4 Base Bid Work to be Started June 2023	\$

UNIT PRICE

1. Unit Prices: Should additional work or the deletion of work of the following categories be required, adjustments will be made to the Contract Sum at the following Unit Prices, which shall include all expenses, including overhead and profit.

ADD / DEDUCT UNIT PRICE

Additional cost to complete 500 square feet of non-friable floor tile and mastic removal.

\$ _____ Lump Sum

\$ _____ Per Square Foot

Additional cost to complete 500 linear feet of pipe insulation within up to 10 mini-enclosures.

\$ _____ Lump Sum

\$ _____ Per Mini-Enclosure

ACKNOWLEDGEMENTS:

The undersigned agrees that the Bidder has carefully examined the Contract Documents, Addenda (if any) and has inspected each site of proposed work; has become familiar with the conditions affecting the Contract.

The Bidder has not added any conditions or qualifying statements to this Bid, as such additions may cause the Bid to be declared informal and as not being responsive to the Invitation for Bids.

By submitting this Bid the Undersigned agrees that, if this Bid is accepted within sixty (60) days after bid opening, the Bidder will be liable to the Owner for damages the Owner may suffer by failure of the Undersigned to enter into a Contract and deliver the necessary bonds together with required insurance's and other documents within seven days after notice of Contract award.

Bidding Company Name: _____

Authorized Signature: _____

Title: _____

Date: _____

Corporate Seal