# 



# REGIONAL SCHOOL DISTRICT NO. 14

# Nonnewaug High School Renovations 5 Minortown Rd

Woodbury, CT 06798

PHASE 3 OF 3 FIXTURES, FURNISHINGS AND EQUIPMENT

# State Project #214-0093 RN State Project #214-0096 BE/A/CV

### Owner:

811 Middle Street

Middletown, CT 06457

Regional School District No. 14
5 Minortown Road
Woodbury, CT 06798

Architect / Landscape Architect / Structural Engineer:

The S/L/A/M Collaborative
80 Glastonbury Boulevard
Glastonbury, CT 06033

Communications / Security / Technology:
Guillen Technology Consultants
9 Moody Road, Building D, Suite 18

Civil Engineer / Land Surveyor:

BSC Group 300 Winding Brook Drive Glastonbury, CT 06033

Enfield, CT 06082

Owner Representative:

Colliers International

135 New Road

Madison, CT 06443

New Morning.
Market

Ting-Jiang N

Village Cafe

Site Location Map

**DRAWING LIST:** 

**COVER SHEET** 

GC00 CODE INFORMATION

L201A SITE LAYOUT – PART A

A102 OVERALL ROOF PLAN

**FURNITURE** 

REFERENCE (Phase 2 of 3 Drawings for Coordination Only)

GC100 LOWER LEVEL FLOOR FIRE SAFETY PLAN

I100C LOWER LEVEL FURNITURE PLAN - PART C

I100E LOWER LEVEL FURNITURE PLAN - PART E

I101A FIRST FLOOR FURNITURE PLAN - PART A

I101B FIRST FLOOR FURNITURE PLAN - PART B

I101C FIRST FLOOR FURNITURE PLAN - PART C

I101D FIRST FLOOR FURNITURE PLAN - PART D

I101E FIRST FLOOR FURNITURE PLAN - PART E

I102A SECOND FLOOR FURNITURE PLAN - PART A

I102B SECOND FLOOR FURNITURE PLAN - PART B

I102C SECOND FLOOR FURNITURE PLAN - PART C

I102D SECOND FLOOR FURNITURE PLAN - PART D

FURNITURE SCHEDULE BY ROOM - ORGANIZED BY SHEET

FURNITURE SCHEDULE BY ROOM

GC101 FIRST FLOOR FIRE SAFETY PLAN

GC102 SECOND FLOOR FIRE SAFETY PLAN

GC103 ATTIC FLOOR FIRE SAFETY PLAN

A100 OVERALL LOWER LEVEL PLAN

A101 OVERALL FIRST FLOOR PLAN

Binding: VOLUME 1 OF 1
Issued for: CONSTRUCTION DOCUMENTS
Date: 01/12/2018

 Date:
 01/12/2018

 Proj No. :
 15232.00

Atlanta, GA Boston, MA

Mechanical / Electrical / Plumbing / Fire Protection:

Consulting Engineering Services, Inc.

Glastonbury, CT

INTERIOR

ARTITIONS

INT. CARRYING ROOF ONLY

NONBEARING WALLS AND

NORTH

EAST

WEST

SOUTH

FLOOR CONSTRUCTION:

ROOF CONSTRUCTION:

INCLUDING SUPPORTING BEAMS

**INCLUDING SUPPORTING BEAMS** 

ORRIDOR SEPARATION

CCUPANCY SEPARATION

NCIDENTAL USE SEPARATION

SMOKE BARRIER SEPARATION

ENANT SEPARATION

PEDESTRIAN WALKWAYS

NR = NO RATING

1 HR = 1 HOUR RATING

2 HR = 2 HOUR RATING

3 HR = 3 HOUR RATING

0 HR = UNRATED SMOKE PARTITION

PARTY/FIRE WALL SEPARATION

N/A = NOT APPLICABLE, CONDITION NOT PRESENT IN DESIGN

INTERIOR

AND JOISTS

AND JOISTS

SHAFTS - EXIT

SHAFTS - OTHER

N/A N/A

N/A N/A

NR NR

NR NR

NR NR

1 HR 1 HR

0 HR | 0 HR

N/A N/A

N/A N/A

>30' NR NR

2R 2R -

— FIRE WALL

N/A N/A

N/A N/A

'+>30' 2 HR 2 HR

>30' NR NR

>30' NR NR

>30' NR NR

NR NR NR

1 HR 1 HR

0 HR 0 HR

INT. CARRYING ROOF ONLY

NONBEARING WALLS AND

NORTH

EAST

WEST

SOUTH

FLOOR CONSTRUCTION:

ROOF CONSTRUCTION:

INCLUDING SUPPORTING BEAMS

INCLUDING SUPPORTING BEAMS

INTERIOR

AND JOISTS

AND JOISTS

SHAFTS - EXIT

SHAFTS - OTHER

ORRIDOR SEPARATION

CCUPANCY SEPARATION

INCIDENTAL USE SEPARATION

ENANT SEPARATION

PEDESTRIAN WALKWAYS

1 HR = 1 HOUR RATING

2 HR = 2 HOUR RATING 3 HR = 3 HOUR RATING

NR = NO RATING

PARTY/FIRE WALL SEPARATION

0 HR = UNRATED SMOKE PARTITION

N/A = NOT APPLICABLE, CONDITION NOT PRESENT IN DESIGN

### 16. BUILDING AREAS FOR GRANT CALCULATION (ENTIRE FACILITY): EXISTING CENTRAL OFFICE CONSTRUCTION PRIOR TO THIS PROJECT 5,328 SF EXISTING HIGH SCHOOL CONSTRUCTION PRIOR TO THIS PROJECT 142,776 SF TOTAL EXISTING CONSTRUCTION PRIOR TO THIS PROJECT EXISTING BEING DEMOLISHED AND REMOVED (HIGH SCHOOL) 2,115 SF TOTAL NEW CONSTRUCTION FOR THIS PROJECT (HIGH SCHOOL) OPEN AREAS; FLOOR OPENINGS AND AREAS UNDER PROJECTIONS 431 SF OVERHANG AT LL LOCKER EXIT - EAST 96 SF OVERHANG AT LL GYM - SOUTH \* OVERHANG AT LL GYM - SOUTH \* OVERHANG AT LL GYM - SOUTH \* OVERHANG AT LL WEST STAIR ADJACENT ADMINISTRATION 537 SF 372 SF \* OVERHANG AT ENTRY ADJACENT STAIR #4 629 SF \* OVERHANG AT GYM - EAST 131 SF \* OVERHANG AT GYM - SOUTH 228 SF \* OVERHANG AT SOUTH ENTRY 396 SF \* OVERHANG AT WEST STAIR ADJACENT ADMINISTRATION 147 SF \* OVERHANG AT REGION 14 ENTRY (CENTRAL OFFICE) 2,650 SF \* COMBINED SECOND FLOOR OPEN AREA (MAIN CORRIDOR) 6,047 SF TOTAL OPEN AREAS TOTAL BUILDING AREA (TOTAL NEW CONSTRUCTION FOR THIS PROJECT MINUS OPEN AREAS) CENTRAL OFFICE: 5,181 SF HIGH SCHOOL: TOTAL PROJECT 136,876 SF 142,057 SF TOTAL CONSTRUCTED BUILDING AREA (TO EXTERIOR FACE OF EXTERIOR WALLS, AKA "CONTRACTOR BUILDING AREA" 17. EXIT ACCESS: COMMON PATH OF TRAVEL LIMITATIONS (CBC 1014.3) GROUP A ALLOWABLE: 75' (A OCC.) PROVIDED: SEE PLANS GROUP B ALLOWABLE: 100' (B OCC.) PROVIDED: SEE PLANS GROUP E ALLOWABLE: 75' (E OCC.) PROVIDED: SEE PLANS EXIT ACCESS TRAVEL DISTANCE LIMITATIONS (CBC 1016.2) GROUP A ALLOWABLE: 250' (A OCC.) PROVIDED: SEE PLANS GROUP B ALLOWABLE: 300' (B OCC.) PROVIDED: SEE PLANS GROUP E ALLOWABLE: 250' (E OCC.) PROVIDED: SEE PLANS MINUMUM CORRIDOR WIDTH (CBC 1018.2) GROUP A ALLOWABLE: 44" (A OCC.) PROVIDED: SEE PLANS GROUP B ALLOWABLE: 44" (B OCC.) PROVIDED: SEE PLANS GROUP E ALLOWABLE: 72" (E OCC.) PROVIDED: SEE PLANS CORRIDOR DEAD END LIMITATION (CBC 1018.4) GROUP A ALLOWABLE: 20' (A OCC.) PROVIDED: SEE PLANS GROUP B ALLOWABLE: 50' (B OCC.) PROVIDED: SEE PLANS GROUP E ALLOWABLE: 50' (E OCC.) PROVIDED: SEE PLANS 18. EGRESS CAPACITY OF DOORS (CBC 1005.3.2): DOORS WITH STANDARD HOLLOW METAL FRAMES AND BUTT HINGES SIZE | CLEAR WIDTH | MAX. OCC. LOAD (CAP = .2"/OCC) 165 OCCUPANTS 175 OCCUPANTS (1) 3'-2" 35.125" 185 OCCUPANTS 195 OCCUPANTS (1) 3'-8" 41.125" 205 OCCUPANTS 43.125" 215 OCCUPANTS 225 OCCUPANTS (1) 4'-0" 45.125" (2) 3'-0" 67.125" 337 OCCUPANTS 357 OCCUPANTS 73.125" 367 OCCUPANTS 377 OCCUPANTS (2) 3'-4" 75.125" 397 OCCUPANTS (2) 3'-7" 81.125" 407 OCCUPANTS 83.125" 417 OCCUPANTS 437 OCCUPANTS (2) 4'-0" 91.125" 457 OCCUPANTS 19. INTERIOR FINISHES (CBC 803.9): GROUP A OCCUPANCY: VERTICAL EXITS & EXIT PASSAGEWAYS - CLASS A OR B

# EXIT ACCESS CORRIDORS & OTHER EXITS - CLASS A OR B ROOMS AND ENCLOSED SPACES - CLASS A, B OR C

VERTICAL EXITS & EXIT PASSAGEWAYS - CLASS A OR B EXIT ACCESS CORRIDORS & OTHER EXITS - CLASS A, B OR C ROOMS AND ENCLOSED SPACES - CLASS A, B OR C GROUP E OCCUPANCY:

VERTICAL EXITS & EXIT PASSAGEWAYS - CLASS A OR B EXIT ACCESS CORRIDORS & OTHER EXITS - CLASS A, B OR C ROOMS AND ENCLOSED SPACES - CLASS A, B OR C

### 20. <u>HISTORIC BUILDING:</u>

GROUP B OCCUPANCY:

### 21. EGRESS-RELATED CODE INFORMATION: FLOOR AREA ALLOWANCES PER OCCUPANT (CBC 1004.1.2)

CLASSROOM OCCUPANCY - 20 NET

SHOP & VOCATIONAL ROOM OCCUPANCY - 50 NET BUSINESS/OFFICE OCCUPANCY - 100 GROSS CAFETERIA OCCUPANCY - 7 NET GYMNASIUM OCCUPANCY - 5 NET LOCKER ROOM OCCUPANCY - 50 GROSS MEDIA CENTER READING AREAS - 50 NET MEDIA CENTER STACKS AREA - 100 GROSS EXCERCISE ROOMS - 50 GROSS KITCHEN OCCUPANCY - 200 GROSS STORAGE & MECHANICAL OCCUPANCY - 300 GROSS EGRESS WIDTH PER OCCUPANT SERVED (CBC 1005.1)

EGRESS - STAIR .3" PER PERSON EGRESS - CORRIDORS AND DOORS .2" PER PERSON

22. THERMAL ENVELOPE SEE DRAWING A500

# FOR REFERENCE ONLY

INTERIOR

INT. CARRYING ROOF ONLY

NONBEARING WALLS AND

NORTH

EAST

WEST

SOUTH

FLOOR CONSTRUCTION:

ROOF CONSTRUCTION:

INCLUDING SUPPORTING BEAMS

INCLUDING SUPPORTING BEAMS

ORRIDOR SEPARATION

CCUPANCY SEPARATION

INCIDENTAL USE SEPARATION

SMOKE BARRIER SEPARATION

ENANT SEPARATION

PEDESTRIAN WALKWAYS

1 HR = 1 HOUR RATING

2 HR = 2 HOUR RATING

3 HR = 3 HOUR RATING

NR = NO RATING

PARTY/FIRE WALL SEPARATION

0 HR = UNRATED SMOKE PARTITION

N/A = NOT APPLICABLE, CONDITION NOT PRESENT IN DESIGN

INTERIOR

AND JOISTS

AND JOISTS

SHAFTS - EXIT

SHAFTS - OTHER

N/A N/A

N/A N/A

1HR 1HR

NR NR

NR NR

NR NR

NR NR

1 HR 1 HR

1 HR 1 HR

N/A N/A

NR NR

2016 CONNECTICUT AMENDMENT TO THE BUILDING CODE

2012 INTERNATIONAL ENERGY CONSERVATION CODE - IECC

2016 CONNECTICUT STATE FIRE SAFETY CODE - CSFSC

1996 ASME A17.1 ELEVATOR CODE WITH 1997 & 1998 ADDENDA

PA 06-187, PA 07-213, PA 07-242, PA 07-249; CONNECTICUT ACTS CONCERNING THE IMPLEMENTATION OF HIGH PERFORMANCE

PA 06-162: CONNECTICUT ACT CONCERNING FLOOR PROXIMITY PATH

PA 05-31: CONNECTICUT ACT CONCERING SPRINKLERS IN EDUCATION

PA 05-6: CONNECTICUT ACT CONCERNING AUTHORIZATION OF STATE GRANT COMMITMENTS FOR SCHOOL BUILDING PROJECTS

2002 "ACOUSTICAL PERFORMANCE CRITERIA. DESIGN

REQUIREMENTS AND GUIDELINES FOR SCHOOLS")

SCHOOL ROOFING PROJECTS

AND OTHER MISCELLANEOUS PROVISIONS (ADOPTED ANSI S12.60

PA 04-168: CONNECTICUT ACT CONCERNING REQUIREMENTS FOR

PA 03-220: CONNECTICUT ACT CONCERNING INDOOR AIR QUALITY

2014 NATIONAL ELECTRICAL CODE NFPA 70 - NEC WITH 2016 CONNCETICUT AMENDMENTS

2012 INTERNATIONAL BUILDING CODE - IBC

2012 INTERNATIONAL MECHANICAL CODE - IMC

2016 AMENDMENT TO THE FIRE SAFETY CODE

2008 CONNECTICUT PUBLIC HEALTH CODE - PHO

2010 ADA STANDARDS FOR ACCESSIBLE DESIGN

2012 INTERNATIONAL FIRE CODE - IFC

2012 INTERNATIONAL PLUMBING CODE - IPC

2009 ICC/ANSI A117.1

CONSTRUCTION/RENOVATION 5 MINORTOWN RD WOODBURY, CT 06798 STATE PROJECT NO. 214-0093 RN STATE PROJECT NO. 214-0096 BE/A/CV STUDENT SERVICES ACADEMIC BUILDING MUSIC BUILDING KEYPLAN Issued For Number Date

NONNEWAUG HIGH

PHASE 2 of 3

SITE AND BUILDING

The **S**/**L**/**A**/**M** Collaborative

Glastonbury, CT 06033-4410

80 Glastonbury Blvd

**phone** 860 657.8077

fax 860 657.3141


www.slamcoll.com

Drawing Number

**CODE INFORMATION** 

7/17/2017

15232.00



80 Glastonbury Blvd Glastonbury, CT 06033-4410 **phone** 860 657.8077

www.slamcoll.com

fax 860 657.3141

Drawn

KH, PH, CF

Checked

Region 14 Schools
Inspiring Excellence


# NONNEWAUG HIGH SCHOOL

PHASE 2 of 3
SITE AND BUILDING
CONSTRUCTION/RENOVATION

*5 MINORTOWN RD WOODBURY, CT 06798* 

STATE PROJECT NO. 214-0093 RN STATE PROJECT NO. 214-0096 BE/A/CV

STATE PROJECT NO. 214-0096 BE/A/CV



KEYPLAN

Number Date Issued For


LOWER LEVEL FLOOR FIRE SAFETY PLAN


ISSUED FOR BID

7/17/2017
Scale
As indicated


15232.00

11/15/2017





FOR REFERENCE ONLY



Number Date Issued For

SECOND FLOOR FIRE SAFETY PLAN

Date
7/17/2017
Scale
As indicated


15232.00

FIRE RATING DESIGNATIONS:

- - - - - - - NON-FIRE RATED SMOKE PARTITION (IBC 710)

GROSS OCCUPANCY AREA FOR BUSINESS USE

OCCUPANCY AREA FOR ASSEMBLY USE



2.5 - ATTIC FLOOR FIRE SAFETY PLAN
1" = 20'-0"

FOR REFERENCE ONLY

ROOM OCCUPANT LOAD
AREA IN SQ. FT.
OCCUPANT LOAD FACTOR (IBC TABLE 1004.1.2)

EXIT CAPACITY
ACTURAL LOAD
EXIT CAPACITY

ACTURAL LOAD
EXIT CAPACITY

DIRECTION OF TRAVEL
WITH ACCUMULATED OCCUPANT LOAD

MAXIMUM TRAVEL DISTANCE
FROM FURTHEST POINT

NON ACCESSIBLE EXIT
ACCESSIBLE EXIT

FIRE RATING DESIGNATIONS:

NON-FIRE RATED SMOKE PARTITION (IBC 710)

1 HOUR RATED WALL

GROSS OCCUPANCY AREA FOR BUSINESS USE

OCCUPANCY AREA FOR ASSEMBLY USE

FIRE SAFETY LEGEND
REFER TO FLOOR PLANS AND WALL PARTITION TYPES (DRAWING A601)
FOR SPECIFIC PARTITION DETAILS AND LOCATIONS

SLAM
The S/L/A/M Collaborative

80 Glastonbury Blvd
Glastonbury, CT 06033-4410
phone 860 657.8077
fax 860 657.3141

www.slamcoll.com

PH, KH
Checked

Region 14 Schools
Inspiring Excellence

NONNEWAUG HIGH
SCHOOL
PHASE 2 of 3
SITE AND BUILDING

SITE AND BUILDING CONSTRUCTION/RENOVATION

5 MINORTOWN RD WOODBURY, CT 06798

STATE PROJECT NO. 214-0093 RN STATE PROJECT NO. 214-0096 BE/A/CV

STUDENT SERVICES
BUILDING

ACADEMIC BUILDING

C

D


MUSIC BUILDING


KEYPLAN

Number Date Issued For


ATTIC FLOOR FIRE SAFETY

Date
7/17/2017
Scale
As indicated
Proj. Number
15232.00






FOR REFERENCE ONLY




OVERALL LOWER LEVEL PLAN

7/17/2017
Scale
1" = 20'-0"
Proj. Number
15232.00

A100






80 Glastonbury Blvd Glastonbury, CT 06033-4410 **phone** 860 657.8077

www.slamcoll.com

fax 860 657.3141







# NONNEWAUG HIGH SCHOOL

PHASE 3 of 3 **EQUIPMENT** 

WOODBURY, CT 06798

STATE PROJECT NO. 214-0093 RN STATE PROJECT NO. 214-0096 BE/A/CV





LOWER LEVEL FURNITURE PLAN - PART C

As indicated

1100C

ADA COMPLIANT CLEARANCES FOR ADULTS:

30" WIDE ~ CLEAR

**CODE COMPLIANCE NOTE:** 

**SECURE ATTACHMENT NOTE:** 

ADA COMPLIANT CLEARANCES FOR CHILDREN:

WORKSURFACE TOP NOT TO EXCEED 28"-34"H

WORKSURFACE TOP NOT TO EXCEED 26"-30"H

In order to meet the needs of persons with disabilities, when applicable all items shall comply with the current Connecticut Basic Building Code including 2003 ICC/ANSI A117.1, Section 504 Rehabilitation Act 1973, including the 2010 ADA Standards for Accessible Design and Sectin 504 Regulations, and the Americans with Disabilities Act Title II, including the 2010 ADA Standards for Accessible Design and ADA Regulations. Accessible knee and toe clearances shall comply with 2010 ADA Standards for Accessible Design, Section 306. Compliance with the current Connecticut Fire Safety Code and current O.S.H.A - Title 29/Labor is also required. The items shall include, but are not limited to, fixtures, furnishings, equipment, workstations (including built-ins), playground equipment, laboratory fume hoods, darkroom equipment, welding stations, shop equipment and etc. Secure Attachement of FF&E

To ensure proper attachment of Fixtures, Furnishings & Equipment items, including Technology items, where "items" are attached to wall, ceiling, and/or floor, Contractor shall provide information adequate to verify that fixtrues, furnishings and equipment attached to wall, ceiling and/or floor are attached securely. Architect's review may be implemented during submittal

ITEMS SHOWN SHADED ARE PART OF THE CONSTRUCTION

COMPLETE LIST OF ALL FF&E ITEMS IN ALL ROOMS

AND ARE FOR REFERENCE ONLY.

Contractor shall provide struts, hangers, fasteners, safety harnesses, channels, bolts, screws, rods, and etc. to securely attach items to existing structure as required to meet field conditions and meet applicable code.


\*REFER TO FURNITURE SCHEDULE BY ROOM ON SHEET I200 FOR

PACKAGE (INCLUDING MILLWORK, CASEWORK AND EQUIPMENT)

48" DEEP

FIXTURES, FURNISHINGS &


5 MINORTOWN RD



Number Date

Date 01-12-2018

1 LOWER LEVEL FURNITURE PLAN - PART E



### **CODE COMPLIANCE NOTE:**

In order to meet the needs of persons with disabilities, when applicable all items shall comply with the current Connecticut Basic Building Code including 2003 ICC/ANSI A117.1, Section 504 Rehabilitation Act 1973, including the 2010 ADA Standards for Accessible Design and Sectin 504 Regulations, and the Americans with Disabilities Act Title II, including the 2010 ADA Standards for Accessible Design and ADA Regulations. Accessible knee and toe clearances shall comply with 2010 ADA Standards for Accessible Design, Section 306. Compliance with the current Connecticut Fire Safety Code and current O.S.H.A - Title 29/Labor is also required. The items shall include, but are not limited to, fixtures, furnishings, equipment, workstations (including built-ins), playground equipment, laboratory fume hoods, darkroom equipment, welding stations, shop equipment and etc. Secure Attachement of FF&E Items

existing structure as required to meet field conditions and meet applicable code.

SECURE ATTACHMENT NOTE:
To ensure proper attachment of Fixtures, Furnishings & Equipment items, including Technology items, where "items" are attached to wall, ceiling, and/or floor, Contractor shall provide information adequate to verify that fixtrues, furnishings and equipment attached to wall, ceiling and/or floor are attached securely. Architect's review may be implemented during submittal process. Contractor shall provide struts, hangers, fasteners, safety harnesses, channels, bolts, screws, rods, and etc. to securely attach items to

SLAMO The **S**/**L**/**A**/**M** Collaborative 80 Glastonbury Blvd Glastonbury, CT 06033-4410

fax 860 657.3141

**phone** 860 657.8077

www.slamcoll.com

Checker

Region 14 Schools
Inspiring Excellence

# **NONNEWAUG HIGH** SCHOOL

PHASE 3 of 3 FIXTURES, FURNISHINGS & **EQUIPMENT** 

**5 MINORTOWN RD** WOODBURY, CT 06798

STATE PROJECT NO. 214-0093 RN STATE PROJECT NO. 214-0096 BE/A/CV

STUDENT SERVICES

MUSIC BUILDING KEYPLAN Number Date


LOWER LEVEL FURNITURE PLAN - PART E


Date 01-12-2018 Drawing Number

As indicated

15232.00

\*REFER TO FURNITURE SCHEDULE BY ROOM ON SHEET I200 FOR COMPLETE LIST OF ALL FF&E ITEMS IN ALL ROOMS ITEMS SHOWN SHADED ARE PART OF THE CONSTRUCTION PACKAGE (INCLUDING MILLWORK, CASEWORK, AND EQUIPMENT) AND ARE FOR REFERENCE ONLY.





\*REFER TO FURNITURE SCHEDULE BY ROOM ON SHEET I200 FOR COMPLETE LIST OF ALL FF&E ITEMS IN ALL ROOMS ITEMS SHOWN SHADED ARE PART OF THE CONSTRUCTION PACKAGE (INCLUDING MILLWORK, CASEWORK, AND EQUIPMENT) AND ARE FOR REFERENCE ONLY.

**CODE COMPLIANCE NOTE:** 

In order to meet the needs of persons with disabilities, when applicable all items shall comply with the current Connecticut Basic Building Code including 2003 ICC/ANSI A117.1, Section 504 Rehabilitation Act 1973, including the 2010 ADA Standards for Accessible Design and

Sectin 504 Regulations, and the Americans with Disabilities Act Title II, including the 2010 ADA Standards for Accessible Design and ADA Regulations. Accessible knee and toe clearances shall comply with 2010 ADA Standards for Accessible Design, Section 306. Compliance with the current Connecticut Fire Safety Code and current O.S.H.A - Title 29/Labor is also required. The items shall include, but are not limited to, fixtures, furnishings, equipment, workstations (including built-ins), playground equipment, laboratory fume hoods, darkroom equipment, welding stations, shop equipment and etc. Secure Attachement of FF&E Items

are attached to wall, ceiling, and/or floor, Contractor shall provide information adequate to verify that fixtrues, furnishings and equipment


Contractor shall provide struts, hangers, fasteners, safety harnesses, channels, bolts, screws, rods, and etc. to securely attach items to

SECURE ATTACHMENT NOTE:
To ensure proper attachment of Fixtures, Furnishings & Equipment items, including Technology items, where "items"

existing structure as required to meet field conditions and meet applicable code.

attached to wall, ceiling and/or floor are attached securely. Architect's review may be implemented during submittal process.

Region 14 Schools Inspiring Excellence **NONNEWAUG HIGH** SCHOOL PHASE 3 of 3 FIXTURES, FURNISHINGS & **EQUIPMENT** 5 MINORTOWN RD WOODBURY, CT 06798 STATE PROJECT NO. 214-0093 RN STATE PROJECT NO. 214-0096 BE/A/CV



STUDENT SERVICES

Sollaborative, Inc.

The **S**/**L**/**A**/**M** Collaborative

Checker

80 Glastonbury Blvd

**phone** 860 657.8077

fax 860 657.3141

www.slamcoll.com

Glastonbury, CT 06033-4410

FIRST FLOOR FURNTIURE PLAN - PART A

Date 01-12-2018 Drawing Number As indicated



1 FIRST FLOOR FURNITURE PLAN - PART B

1/8" = 1'-0"

ADA COMPLIANT CLEARANCES FOR CHILDREN:

19" DEEP
CLEAR

22" HIGH
CLEAR

48" DEEP
CLEAR

WORKSURFACE TOP NOT TO EXCEED 28"-34"H

WORKSURFACE TOP NOT TO EXCEED 28"-34"H

\*REFER TO FURNITURE SCHEDULE BY ROOM ON SHEET I200 FOR COMPLETE LIST OF ALL FF&E ITEMS IN ALL ROOMS
ITEMS SHOWN SHADED ARE PART OF THE CONSTRUCTION PACKAGE (INCLUDING MILLWORK, CASEWORK, AND EQUIPMENT) AND ARE FOR REFERENCE ONLY.

### CODE COMPLIANCE NOTE:

In order to meet the needs of persons with disabilities, when applicable all items shall comply with the current Connecticut Basic Building Code including 2003 ICC/ANSI A117.1, Section 504 Rehabilitation Act 1973, including the 2010 ADA Standards for Accessible Design and Sectin 504 Regulations, and the Americans with Disabilities Act Title II, including the 2010 ADA Standards for Accessible Design and ADA Regulations. Accessible knee and toe clearances shall comply with 2010 ADA Standards for Accessible Design, Section 306. Compliance with the current Connecticut Fire Safety Code and current O.S.H.A - Title 29/Labor is also required. The items shall include, but are not limited to, fixtures, furnishings, equipment, workstations (including built-ins), playground equipment, laboratory fume hoods, darkroom equipment, welding stations, shop equipment and etc. Secure Attachement of FF&E Items

existing structure as required to meet field conditions and meet applicable code.

SECURE ATTACHMENT NOTE:

To ensure proper attachment of Fixtures, Furnishings & Equipment items, including Technology items, where "items" are attached to wall, ceiling, and/or floor, Contractor shall provide information adequate to verify that fixtrues, furnishings and equipment attached to wall, ceiling and/or floor are attached securely. Architect's review may be implemented during submittal process.

Contractor shall provide struts, hangers, fasteners, safety harnesses, channels, bolts, screws, rods, and etc. to securely attach items to

FIRST FLOOR FURNITURE PLAN - PART B

11/15/2017 ISSUED FOR BID

Sollaborative, Inc.

The **S**/**L**/**A**/**M** Collaborative

Checker

Glastonbury, CT 06033-4410

Region 14 Schools Inspiring Excellence

**NONNEWAUG HIGH** 

SCHOOL

PHASE 3 of 3

FIXTURES, FURNISHINGS &

**EQUIPMENT** 

5 MINORTOWN RD

WOODBURY, CT 06798

STATE PROJECT NO. 214-0093 RN

STATE PROJECT NO. 214-0096 BE/A/CV

STUDENT SERVICES

80 Glastonbury Blvd

**phone** 860 657.8077

fax 860 657.3141

www.slamcoll.com


Date 01-12-2018

15232.00

As indicated Proj. Number

Drawing Number

1B



SLAM

80 Glastonbury Blvd Glastonbury, CT 06033-4410

www.slamcoll.com

fax 860 657.3141

Drawn

AH

Checked

Checker




# NONNEWAUG HIGH SCHOOL


PHASE 3 of 3 FIXTURES, FURNISHINGS & EQUIPMENT

*5 MINORTOWN RD WOODBURY, CT 06798* 

STATE PROJECT NO. 214-0093 RN

STATE PROJECT NO. 214-0096 BE/A/CV





FIRST FLOOR FURNITURE PLAN - PART C

Date 01-12-2018


Proj. Number

15232.00

As indicated

1101C

Drawing Number




80 Glastonbury Blvd Glastonbury, CT 06033-4410 phone 860 657.8077 fax 860 657.3141 www.slamcoll.com Checker **NONNEWAUG HIGH** SCHOOL PHASE 3 of 3 FIXTURES, FURNISHINGS & **EQUIPMENT 5 MINORTOWN RD** WOODBURY, CT 06798 STATE PROJECT NO. 214-0093 RN STATE PROJECT NO. 214-0096 BE/A/CV STUDENT SERVICES MUSIC BUILDING KEYPLAN Issued For


> FIRST FLOOR FURNITURE PLAN - PART D

11/15/2017 ISSUED FOR BID

Date 01-12-2018

As indicated I101
Proj. Number 15232.00





1 SECOND FLOOR FURNITURE PLAN - PART A

1/8" = 1'-0"

# ADA COMPLIANT CLEARANCES FOR CHILDREN: ADA COMPLIANT CLEARANCES FOR CHILDREN: 19" DEEP CLEAR 21" HIGH CLEAR 24" HIGH CLEAR 30" WIDE CLEAR WORKSURFACE TOP NOT TO EXCEED 28"-34"H WORKSURFACE TOP NOT TO EXCEED 28"-30"H

\*REFER TO FURNITURE SCHEDULE BY ROOM ON SHEET I200 FOR COMPLETE LIST OF ALL FF&E ITEMS IN ALL ROOMS
ITEMS SHOWN SHADED ARE PART OF THE CONSTRUCTION PACKAGE (INCLUDING MILLWORK, CASEWORK, AND EQUIPMENT) AND ARE FOR REFERENCE ONLY.

### CODE COMPLIANCE NOTE:

In order to meet the needs of persons with disabilities, when applicable all items shall comply with the current Connecticut Basic Building Code including 2003 ICC/ANSI A117.1, Section 504 Rehabilitation Act 1973, including the 2010 ADA Standards for Accessible Design and Sectin 504 Regulations, and the Americans with Disabilities Act Title II, including the 2010 ADA Standards for Accessible Design and ADA Regulations. Accessible knee and toe clearances shall comply with 2010 ADA Standards for Accessible Design, Section 306. Compliance with the current Connecticut Fire Safety Code and current O.S.H.A - Title 29/Labor is also required. The items shall include, but are not limited to, fixtures, furnishings, equipment, workstations (including built-ins), playground equipment, laboratory fume hoods, darkroom equipment, welding stations, shop equipment and etc. Secure Attachement of FF&E Items

### SECURE ATTACHMENT NOTE.

existing structure as required to meet field conditions and meet applicable code.

SECURE ATTACHMENT NOTE:

To ensure proper attachment of Fixtures, Furnishings & Equipment items, including Technology items, where "items" are attached to wall, ceiling, and/or floor, Contractor shall provide information adequate to verify that fixtrues, furnishings and equipment attached to wall, ceiling and/or floor are attached securely. Architect's review may be implemented during submittal process.

Contractor shall provide struts, hangers, fasteners, safety harnesses, channels, bolts, screws, rods, and etc. to securely attach items to

phone 860 657.8077
fax 860 657.3141
www.slamcoll.com

80 Glastonbury Blvd

Glastonbury, CT 06033-4410

SILAMONIA DE LA CONSTINCE DE L

The **S**/**L**/**A**/**M** Collaborative



Checker

# NONNEWAUG HIGH SCHOOL

PHASE 3 of 3 FIXTURES, FURNISHINGS & EQUIPMENT


5 MINORTOWN RD WOODBURY, CT 06798

STATE PROJECT NO. 214-0093 RN STATE PROJECT NO. 214-0096 BE/A/CV

STUDENT SERVICES
BUILDING

ACADEMIC BUILDING

MUSIC BUILDING




SECOND FLOOR FURNITURE PLAN - PART A

Date 01-12-2018 Drawing Number

15232.00


Scale
As indicated
Proj. Number

)2A



1 SECOND FLOOR FURNITURE PLAN - PART B

1/8" = 1'-0"



## \*REFER TO FURNITURE SCHEDULE BY ROOM ON SHEET I200 FOR COMPLETE LIST OF ALL FF&E ITEMS IN ALL ROOMS ITEMS SHOWN SHADED ARE PART OF THE CONSTRUCTION PACKAGE (INCLUDING MILLWORK, CASEWORK, AND EQUIPMENT) AND ARE FOR REFERENCE ONLY.

**CODE COMPLIANCE NOTE:** 

In order to meet the needs of persons with disabilities, when applicable all items shall comply with the current Connecticut Basic Building Code including 2003 ICC/ANSI A117.1, Section 504 Rehabilitation Act 1973, including the 2010 ADA Standards for Accessible Design and Sectin 504 Regulations, and the Americans with Disabilities Act Title II, including the 2010 ADA Standards for Accessible Design and ADA

Regulations. Accessible knee and toe clearances shall comply with 2010 ADA Standards for Accessible Design, Section 306. Compliance with the current Connecticut Fire Safety Code and current O.S.H.A - Title 29/Labor is also required. The items shall include, but are not

limited to, fixtures, furnishings, equipment, workstations (including built-ins), playground equipment, laboratory fume hoods, darkroom

are attached to wall, ceiling, and/or floor, Contractor shall provide information adequate to verify that fixtrues, furnishings and equipment

Contractor shall provide struts, hangers, fasteners, safety harnesses, channels, bolts, screws, rods, and etc. to securely attach items to

SECURE ATTACHMENT NOTE:
To ensure proper attachment of Fixtures, Furnishings & Equipment items, including Technology items, where "items"

attached to wall, ceiling and/or floor are attached securely. Architect's review may be implemented during submittal process.

equipment, welding stations, shop equipment and etc. Secure Attachement of FF&E Items

existing structure as required to meet field conditions and meet applicable code.



80 Glastonbury Blvd Glastonbury, CT 06033-4410 **phone** 860 657.8077 **fax** 860 657.3141

www.slamcoll.com

Drawn
AH
Checked
Checker



# NONNEWAUG HIGH SCHOOL

PHASE 3 of 3 FIXTURES, FURNISHINGS & EQUIPMENT

*5 MINORTOWN RD WOODBURY, CT 06798* 

STATE PROJECT NO. 214-0093 RN STATE PROJECT NO. 214-0096 BE/A/CV

STUDENT SERVICES
BUILDING

ACADEMIC BUILDING

MUSIC BUILDING

Number Date Issued For

SECOND FLOOR FURNITURE PLAN - PART B


Date 01-12-2018

Scale

As indicated

15232.00

**I102B** 



80 Glastonbury Blvd Glastonbury, CT 06033-4410 **phone** 860 657.8077 fax 860 657.3141

www.slamcoll.com

Checker




# **NONNEWAUG HIGH** SCHOOL

PHASE 3 of 3 FIXTURES, FURNISHINGS & **EQUIPMENT** 

**5 MINORTOWN RD** WOODBURY, CT 06798

STATE PROJECT NO. 214-0093 RN

STATE PROJECT NO. 214-0096 BE/A/CV




KEYPLAN Number Date Issued For

SECOND FLOOR FURNITURE PLAN - PART C

Date 01-12-2018

15232.00

As indicated



80 Glastonbury Blvd Glastonbury, CT 06033-4410 phone 860 657.8077 fax 860 657.3141 www.slamcoll.com Checker **NONNEWAUG HIGH** SCHOOL PHASE 3 of 3 FIXTURES, FURNISHINGS & **EQUIPMENT** 5 MINORTOWN RD WOODBURY, CT 06798 STATE PROJECT NO. 214-0093 RN STATE PROJECT NO. 214-0096 BE/A/CV STUDENT SERVICES MUSIC BUILDING KEYPLAN Number Date Issued For SECOND FLOOR FURNITURE PLAN - PART D Date 01-12-2018 As indicated

SHEET	ITEM CODE	DESCRIPTION	QTY	PROCURE VIA
EXTERIOR AT C	AFETERIA TC01	EXTERIOR PICNIC TABLE ADA	4	Bid
1100D 1100D 0022	TC01 TC01a	EXTERIOR PICNIC TABLE ADA  EXTERIOR PICNIC TABLE	10	Bid Bid
PE STORAGE I100C	U01	METAL SHELF 48"X24"	6	Bid
0024 PE STOR	001	METAL SHELF 40 A24	0	DIU
1100C 1100C	U01 U02	METAL SHELF 48"X24" METAL SHELF 36"X24"	4	Bid Bid
0025 ICE / LAUNDRY		METAL STILL SO TET		
I100C 0026	U02	METAL SHELF 36"X24"	1	Bid
ATHLETIC STO I100C I100C	RAGE U01 U02	METAL SHELF 48"X24" METAL SHELF 36"X24"	17	Bid Bid
0028 FITNESS ROOM		TDEADAUL MAQUINE	4	D: I
1100C 1100C	G01 G02	TREADMILL MACHINE RECUMBENT CYCLE MACHINE	1	Bid Bid
1100C 1100C 1100C	G03 G04 G05	ELLIPTICAL MACHINE  SEATED LEG PRESS MACHINE  LAT MACHINE	3 1 1	Bid Bid Bid
1100C 1100C	G06 G07	SEATED ROW MACHINE CHEST PRESS MACHINE	1 1	Bid Bid
1100C 1100C	G08 G09	BICEP CURL MACHINE TRICEP EXTENSION MACHINE	1 1	Bid Bid
1100C 1100C	G10 G11	SHOULDER PRESS MACHINE  AB MACHINE	1 1	Bid Bid
1100C 1100C	G12 G13	LEG EXTENSION MACHINE LEG CURL MACHINE	1 1	Bid Bid
1100C 1100C	G14 G15	UPRIGHT CYCLE MACHINE POWER BAR AND PLATES	2 3	Bid Bid
1100C 1100C	G16 G17	DUMBELL RACK BENCH PRESS	1 2	Bid Bid
1100C 1100C	G18 G19	UPPER BODY EXERCISER MACHINE HALF RACK	1 1	Bid Bid
1100C 1100C	G20 G21	FITNESS MAT WEIGHT AREA MAT	1 1	Bid Bid
0029 TRAINER		· · · · · · · · · · · · · · · · · · ·	<u>'</u>	
1100C 1100C	C07 L07	WAITING CHAIR - HEALTH SUITE TAPING BENCH	2 2	State Contract Bid
0035 COACH'S OFFI		ADMINISTRA TARREST		
I100C I100C	A09 AA03	ADMIN DESK - BASIC  4DWR LATERAL FILE - 36"W	1 1	Bid Bid
1100C 1100C	AA05 C01	WARDROBE STORAGE TOWER TASK CHAIR - HARD SURFACES	1	Bid State Contract
PE OFFICE	***	ADMINI DEGIZ. BAGIG		<b>5</b> ::
1100C 1100C	A09 AA03	ADMIN DESK - BASIC  4DWR LATERAL FILE - 36"W	1 1	Bid Bid
1100C 1100C	AA05 C01	WARDROBE STORAGE TOWER TASK CHAIR - HARD SURFACES	1	Bid State Contract
PE OFFICE	400	ADMINI DECIZ. DACIC	4	D:4
1100C 1100C 1100C	A09 AA03 AA05	ADMIN DESK - BASIC  4DWR LATERAL FILE - 36"W  WARDROBE STORAGE TOWER	1 1 1	Bid Bid Bid
I100C	C01	TASK CHAIR - HARD SURFACES	1	State Contract
0044 COACH'S OFFI I100C	CE A09	ADMIN DESK - BASIC	1	Bid
1100C 1100C	AA03 AA05	4DWR LATERAL FILE - 36"W WARDROBE STORAGE TOWER	1 1	Bid Bid
1100C 1100C 0102	C01	TASK CHAIR - HARD SURFACES	1	State Contract
STORAGE I100E	B04	CLASSROOM CHAIR CART	4	State Contract
1100E 1100E	TB01 TB02	CAFETERIA TABLE WITH ATTACHED SEATS  CAFETERIA TABLE WITH ATTACHED SEATS	1 1	State Contract State Contract
I100E 0104	U02	METAL SHELF 36"X24"	3	Bid
HEALTH CLASS 1100E	SROOM AA01	MOBILE BOOKCASE	4	Bid
I100E I100E	B01 BA01	CLASSROOM CHAIR STUDENT DESK	25 24	State Contract State Contract
1100E 1100E	BA02 BB01a	STUDENT DESK - ADA TEACHER DESK - RH	1 1	State Contract State Contract
1100E 1100E	BB02 C01	LAPTOP STAND TASK CHAIR - HARD SURFACES	1 1	State Contract State Contract
0106 CULINARY ART	SLAB			
1100E 1100E	A01b AA01	STATIONARY TEACHER DESK - LH MOBILE BOOKCASE	1 2	Bid Bid
1100E 1100E	AA04 B02	2DWR FILE 36"W CLASSROOM TASK	24	Bid State Contract
1100E 1100E	C01 T06	TASK CHAIR - HARD SURFACES ART & CULINARY TABLE	1 12	State Contract Bid
0107 STUDENT DINI		CAECTEDIA TADI E MUTU ATTA CUETA		01-1-0
1100E 1100E	TB01 TB02	CAFETERIA TABLE WITH ATTACHED SEATS  CAFETERIA TABLE WITH ATTACHED SEATS	7	State Contract State Contract
1100E 1002 LOBBY	TB03	CAFETERIA TABLE - ADA	3	State Contract
1101B 1004A	L06	LOBBY BENCH	4	Bid
STAGE I101D	BB01b	TEACHER DESK - LH	1	State Contract
1101D 1101D 1101D	M03 M04	MUSIC CHAIR CART MUSIC STAND CART	3 2	Bid Bid
1101D 1101D 1004B	TA01	PODIUM	1	Bid
COSTUME STO	DRAGE U01	METAL SHELF 48"X24"	3	Bid
I101D I101D	U02 U04	METAL SHELF 36"X24" METAL SHELF 36"X18"	3 4	Bid Bid
1004C CONTROL ROC		· · · · · · · · · · · · · · · · · · ·		
I101D I101D	AA07 C04	MOBILE PEDESTAL ADMIN WORK CHAIR	1 1	Bid State Contract
1007 ENGLISH CLAS	I			
I101B I101B	AA01 B01	MOBILE BOOKCASE CLASSROOM CHAIR	4 28	Bid State Contract
I101B I101B	BA01 BA02	STUDENT DESK STUDENT DESK - ADA	27	State Contract State Contract
I101B I101B	BB01b BB02	TEACHER DESK - LH LAPTOP STAND	1 1	State Contract State Contract
I101B 1008	C01	TASK CHAIR - HARD SURFACES	1	State Contract
BREAK OUT RO	DOM BA03	STUDY CARREL	2	State Contract
I101B I101B	CA06 T03	BREAKOUT CHAIR - COLOR 2 CLASSROOM WORK TABLE 72"X36"	14 2	State Contract Bid
I101B 1011	T07	WORK TABLE 42"x 30"	2	Bid
ENGLISH CLAS	AA01	MOBILE BOOKCASE	4	Bid
I101B I101B	B01 BA01	CLASSROOM CHAIR STUDENT DESK	26 25	State Contract State Contract
I101B	BA02	STUDENT DESK - ADA TEACHER DESK - RH	1	State Contract
I101B	BB01a	TEACHER DESK - KH	1	State Contract

		FURNIUTRE SCHEDULE BY ROOM			
SHEET	ITEM CODE	DESCRIPTION	QTY	PROCURE VIA	SHEET
012					1036
NGLISH CLAS	SSROOM AA01	MOBILE BOOKCASE	4	Bid	WORLD LA
I101B I101B	B01 BA01	CLASSROOM CHAIR STUDENT DESK	26 25	State Contract State Contract	I101A I101A
I101B I101B	BA02 BB01a	STUDENT DESK - ADA TEACHER DESK - RH	1 1	State Contract State Contract	I101A
I101B	BB02	LAPTOP STAND	1	State Contract	I101A
013	C01	TASK CHAIR - HARD SURFACES	1	State Contract	101A 1038
NGLISH CLAS I101B	SSROOM AA01	MOBILE BOOKCASE	4	Bid	WORLD LA I101A
I101B I101B	B01 BA01	CLASSROOM CHAIR STUDENT DESK	26 25	State Contract State Contract	I101A I101A
I101B I101B	BA02 BB01b	STUDENT DESK - ADA TEACHER DESK - LH	1 1	State Contract State Contract	I101A I101A
I101B I101B	BB02 C01	LAPTOP STAND TASK CHAIR - HARD SURFACES	1 1	State Contract State Contract	I101A I101A
015		TAOK GIAIK - HAKD GUN AGEG	l I	State Contract	1042B
I101B	AA01	MOBILE BOOKCASE	4	Bid	SHARED P
I101B I101B	B01 BA01	CLASSROOM CHAIR STUDENT DESK	28 27	State Contract State Contract	1053 FACULTY V
I101B I101B	BA02 BB01b	STUDENT DESK - ADA TEACHER DESK - LH	1	State Contract State Contract	I101C
I101B I101B	BB02 C01	LAPTOP STAND TASK CHAIR - HARD SURFACES	1 1	State Contract State Contract	1053A PHONE
016 DF/ NEAT TV					I101C 1053D
I101B I101B	BB01a C04	TEACHER DESK - RH ADMIN WORK CHAIR	1	State Contract	FACULTY [
017		ADIVIIN WORK CHAIR	l I	State Contract	I101C
SPEC. ED. CON I101B	C05	CONFERENCE CHAIR - 4 LEG	9	State Contract	I101C
I101B I101B	T10 T16	CONFERENCE TABLE - 10' CONFERENCE STORAGE UNIT	1 2	Bid Bid	1101C 1056
019 STORAGE	<del>.</del>				CHEMISTR I101D
I101B	U01	METAL SHELF 48"X24"	4	Bid	I101D
1022 \RT		OTATION DVICE CONTRACT			I101D I101D
I101B I101B	A01a C01	STATIONARY TEACHER DESK - RH TASK CHAIR - HARD SURFACES	1 1	Bid State Contract	1057 CHEM. STC
I101B I101B	CA07 N01	INDUSTRIAL STOOL ART FLAT FILE	24	State Contract Bid	I101D 1058
I101B I101B	N02 N05	ART FLAT FILE - RECONFIGURABLE PUGMILL	6	Bid Bid	CHEMISTR I101D
I101B	N06	PUGMILL STAND	2	Bid	I101D
I101B I101B	T06 U09	ART & CULINARY TABLE ART CUBBIES	16 7	Bid Bid	I101D I101D
I101B I022A	U12	WORK TABLE - ART	2	Bid	1061 PHYSICS/ E
SHARE ART PE I101B	REP C01	TASK CHAIR - HARD SURFACES	2	State Contract	I101D I101D
I101B I101B	N02a T03	ART FLAT FILE - TALL CLASSROOM WORK TABLE 72"X36"	1 1	Bid Bid	1061A ENGR. EQL
I101B I101B	U01 U02	METAL SHELF 48"X24"  METAL SHELF 36"X24"	1 3	Bid	I101D I101D
I101B	U06	METAL SHELF 30 X24  METAL SHELF 42"X18" LOW	2	Bid Bid	I101D
022B (ILN					I101D I101D
I101B I101B	N03 U05	ART WARES CART KILN SHELF 48"X24"	2	Bid Bid	I101D
022C D PROJ. STO	·R.		·		I101D I101D
I101B I101B	U01 U02	METAL SHELF 48"X24" METAL SHELF 36"X24"	2	Bid Bid	1062 PROJ. STO
022D PROJ. STOF		WEITE OFFEET OUTET	<u> </u>	Did	I101D I101D
I101B	AA01	MOBILE BOOKCASE	1	Bid	I101D
I101B I101B	N03 N04	ART WARES CART ART UTILITY CART	2	Bid Bid	1063A
1101B 024	U01	METAL SHELF 48"X24"	7	Bid	CUSTODIAL I101D
OT/PT STOR.	U04	METAL SHELF 36"X18"	6	Bid	1101D 1067
025 DIGITAL DESIG	i N				RECEIVING I101D
I101A I101A	A01a AA01	STATIONARY TEACHER DESK - RH MOBILE BOOKCASE	1 2	Bid Bid	1067A CUSTODIAL
I101A	AA04	2DWR FILE 36"W	1	Bid	1101D 1073
I101A I101A	AA07 B02	MOBILE PEDESTAL  CLASSROOM TASK	24	Bid State Contract	MUSIC TEC
I101A I101A	C01 F01	TASK CHAIR - HARD SURFACES  DIGITAL DESIGN COMPUTER TABLE - 12'	1 4	State Contract Bid	I101D I101D
I101A	F01a	DIGITAL DESIGN COMPUTER TABLE - 12' W/SCREEN	2	Bid	I101D I101D
I101A I101A	F02 N02	DIGITAL DESIGN COMPUTER TABLE - 14'  ART FLAT FILE - RECONFIGURABLE	1 4	Bid Bid	1074 IN- HOUSE
026		TEOOR TOURNEL	<u> </u>	DIV.	1101D 1101D
I101C	A09	ADMIN DESK - BASIC	2	Bid	I101D
I101C	AA02 AA05	4DWR LATERAL FILE - 42"W WARDROBE STORAGE TOWER	2	Bid Bid	I101D I101D
I101C 029	C01	TASK CHAIR - HARD SURFACES	2	State Contract	1074A ACADEMIC
P.E. STOR. I101C	U01	METAL SHELF 48"X24"	6	Bid	I101D 1079
1101C 1101C	U02	METAL SHELF 36"X24"	1	Bid	BAND/ CHC
WORLD LANG					I101D
I101A I101A	AA01 B01	MOBILE BOOKCASE  CLASSROOM CHAIR	28	Bid State Contract	I101D I101D
I101A I101A	BA01 BA02	STUDENT DESK STUDENT DESK - ADA	27 1	State Contract State Contract	I101D 1079A
I101A I101A	BB01b BB02	TEACHER DESK - LH  LAPTOP STAND	1 1	State Contract State Contract	PROPS I101D
I101A	C01	TASK CHAIR - HARD SURFACES	1	State Contract	1081
031 BREAK OUT RO					PRACTICE I101D
I101A I101A	BA03 CA05	STUDY CARREL BREAKOUT CHAIR -COLOR 1	2 18	State Contract State Contract	1101D 1103
I101A I101A	T03 T07	CLASSROOM WORK TABLE 72"X36" WORK TABLE 42"x 30"	3 2	Bid Bid	SOCIAL WO
032 SCHOOL STOR				-	I101E
I101C	B02	CLASSROOM TASK	1	State Contract	I101E
I101C I034	T02	WORK TABLE 60"X24"	1	Bid	I101E I101E
WORLD LANGU I101A	JAGE CLASSF AA01	ROOM MOBILE BOOKCASE	4	Bid	1104 CONFEREN
I101A I101A	B01 BA01	CLASSROOM CHAIR STUDENT DESK	26 25	State Contract State Contract	I101E
I101A	BA02	STUDENT DESK - ADA	1	State Contract	I101E
I101A I101A	BB01a BB02	TEACHER DESK - RH  LAPTOP STAND	1 1	State Contract State Contract	1105 SRO OFFIC
I101A I035	C01	TASK CHAIR - HARD SURFACES	1	State Contract	I101E I101E
EARNING LAE	AA01	MOBILE BOOKCASE	4	Bid	I101E
I101A	B01	CLASSROOM CHAIR	17	State Contract	1106
I101A I101A	BA01 BA02	STUDENT DESK STUDENT DESK - ADA	15	State Contract State Contract	CAREER CE
I101A I101A	BA03 BB01a	STUDY CARREL TEACHER DESK - RH	1 1	State Contract State Contract	I101E I101E
I101A I101A	BB02 C01	LAPTOP STAND TASK CHAIR - HARD SURFACES	1 1	State Contract State Contract	I101E I101E
I101A	L02b	LIBRARY LOUNGE - COLOR 3	2	Bid	I101E
I101A	LA01	COFFEE TABLE - SQ 24x24	1	Bid	I101E

	1 <b>7</b> -	FURNIUTRE SCHEDULE BY ROOM			
SHEET	ITEM CODE	DESCRIPTION	QTY	PROCURE VIA	
1036 WORLD LANGU	JAGE CLASSR	OOM			
I101A I101A	AA01 B01	MOBILE BOOKCASE CLASSROOM CHAIR	4 26	Bid State Contract	
I101A I101A	BA01 BA02	STUDENT DESK STUDENT DESK - ADA	25 1	State Contract State Contract	
I101A I101A	BB01b BB02	TEACHER DESK - LH LAPTOP STAND	1	State Contract State Contract	
I101A 1038	C01	TASK CHAIR - HARD SURFACES	1	State Contract	
WORLD LANGU I101A	JAGE CLASSR AA01	OOM MOBILE BOOKCASE	4	Bid	
I101A I101A	B01 BA01	CLASSROOM CHAIR STUDENT DESK	28 27	State Contract	
I101A I101A	BA02 BB01a	STUDENT DESK - ADA TEACHER DESK - RH	1	State Contract	
I101A I101A	BB02 C01	LAPTOP STAND TASK CHAIR - HARD SURFACES	1 1	State Contract State Contract	
1042B SHARED P.E. A			1	State Contract	
1101C 1053	U01	METAL SHELF 48"X24"	4	Bid	
FACULTY WOR I101C	C04	ADMIN WORK CHAIR	17	State Contract	
1101C 1053A	T01	WORK TABLE 60"X30"	4	Bid	
PHONE I101C	C04	ADMIN WORK CHAIR	1	State Contract	
1053D FACULTY DINII	1				
I101C I101C	C08 L03	DINING CHAIR - FACULTY  BANQUETTE LOUNGE	8	State Contract Bid	
I101C I101C	LA05 LA06	LOUNGE TABLE - 24"DIA LOUNGE TABLE - 30"DIA	3	Bid Bid	
I101C 1056	T04	FACULTY DINING	2	Bid	
CHEMISTRY CI I101D	_AB B02	CLASSROOM TASK	24	State Contract	
I101D I101D	BA01 BA02	STUDENT DESK STUDENT DESK - ADA	23	State Contract	
1101D 1057	C01	TASK CHAIR - HARD SURFACES	1	State Contract	
CHEM. STOR.	U01	METAL SHELF 48"X24"	6	Bid	
1058 CHEMISTRY CI			1		
1101D 1101D	B02 BA01	CLASSROOM TASK STUDENT DESK	24 23	State Contract	
I101D I101D	BA02 C01	STUDENT DESK - ADA  TASK CHAIR - HARD SURFACES	1 1	State Contract State Contract	
1061 PHYSICS/ ENG		, 55	<u> </u>	Jas Soniadol	
1101D 1101D	B02 C01	CLASSROOM TASK TASK CHAIR - HARD SURFACES	24	State Contract	
1061A ENGR. EQUIPN		I TOTAL TIME OUR MOLO	<u> </u>	_ Ciaio CONTACT	
I101D I101D	B02 BB01b	CLASSROOM TASK TEACHER DESK - LH	17	State Contract	
I101D	C01	TASK CHAIR - HARD SURFACES	1	State Contract State Contract	
I101D I101D	CA07 F05	INDUSTRIAL STOOL  COMPUTER TABLE - ENGINEERING 9' DOUBLE SIDED	2	State Contract Bid	
I101D	F06	COMPUTER TABLE - ENGINEERING 10'	1	Bid	
1101D 1101D	F06a U11	COMPUTER TABLE - ENGINEERING 8' MAKERSPACE TABLE - ENGINEERING	2	Bid Bid	
PROJ. STOR.	1104	METAL CHELE 40"V24"		Dist	
I101D I101D	U01 U02	METAL SHELF 48"X24"  METAL SHELF 36"X24"  TOOL CARINET	2 2	Bid Bid	
1101D 1101D	U07 U08	TOOL CABINET WOOD STORAGE	1	Bid Bid	
1063A CUSTODIAL OF		TEACHED DECK DI		0 0	
I101D I101D	BB01a C04	TEACHER DESK - RH ADMIN WORK CHAIR	1	State Contract State Contract	
1067 RECEIVING		METAL OUT TO TO	1	T -	
1101D 1067A	U01	METAL SHELF 48"X24"	6	Bid	
CUSTODIAL I101D	U01	METAL SHELF 48"X24"	2	Bid	
1073 MUSIC TECH L	AB				
I101D I101D	A01b AA01	STATIONARY TEACHER DESK - LH MOBILE BOOKCASE	1 1	Bid Bid	
I101D I101D	B03 C02	CLASSROOM TASK - MUSIC TASK CHAIR - CARPET	12	State Contract	
1074 IN- HOUSE SUS					
I101D I101D	B01 BA01	CLASSROOM CHAIR STUDENT DESK	3 2	State Contract	
I101D I101D	BA02 BB01a	STUDENT DESK - ADA TEACHER DESK - RH	1 1	State Contract State Contract	
1101D 1074A	C01	TASK CHAIR - HARD SURFACES	1	State Contract	
ACADEMIC STO	DRAGE U02	METAL SHELF 36"X24"	6	Bid	
1079 BAND/ CHORAI	1				
1101D 1101D	A01b AA06	STATIONARY TEACHER DESK - LH STORAGE CABINET - 36" x 18"	1 2	Bid Bid	
1101D 1101D	C02 M01	TASK CHAIR - CARPET  CLASSROOM CHAIR - MUSIC	1 68	State Contract	
1101D 1101D 1079A	M02	MUSIC STAND	34	Bid	
PROPS I101D	U02	METAL SHELF 36"X24"	6	Bid	
1081	UUZ	INICIAL OFFICE OU A24	0	DIU	
PRACTICE I101D	M01	CLASSROOM CHAIR - MUSIC	2	Bid	
1101D 1103	M02	MUSIC STAND	1	Bid	
SOCIAL WORK	A06	ADMIN DESK -MODIFIED BACK	1	Bid	
I101E I101E	A11 A12	OFFICE TABLE - 42"DIA KEYBOARD TRAY	1 1	Bid Bid	
I101E I101E	AA03 C02	4DWR LATERAL FILE - 36"W TASK CHAIR - CARPET	1	Bid State Contract	
I101E 1104	C06	OFFICE GUEST CHAIR	4	State Contract	
CONFERENCE I101E	ROOM C05	CONFERENCE CHAIR - 4 LEG	10	State Contrac	
I101E I101E	T09 T16	CONFERENCE TABLE - 12' CONFERENCE STORAGE UNIT	1 2	Bid Bid	
1105 SRO OFFICE		,	<del>-</del>		
1101E 1101E	A03a AA03	ADMIN L-SHAPE DESK - RH 4DWR LATERAL FILE - 36"W	1 1	Bid Bid	
1101E 1101E 1101E	C02 C06	TASK CHAIR - CARPET  OFFICE GUEST CHAIR	1 2	State Contract	
1106		OTTIOL GOLDT OFININ		_ Ciale CUNTACT	
I101E	A03b	ADMIN L-SHAPE DESK - LH	1	Bid State Contract	
1101E 1101E	C02 CA04	TASK CHAIR - CARPET  LIBRARY CHAIR - COLOR 3	16	State Contract State Contract	
I101E I101E	D01 D04	LIBRARY SHELVING - 36"X84"h LIBRARY SHELVING - 36"X30"h	6 4	Bid Bid	
I101E I101E	L02 L02a	LIBRARY LOUNGE - COLOR 1 LIBRARY LOUNGE - COLOR 2	2 2	Bid Bid	
I101F	I A01	COFFEE TABLE - SO 24x24	2	Bid	

I101E 1107 LIBRARY LEARN I101E	T13	LIDDADY TADI E COVO		
		LIBRARY TABLE 60X30	4	Bid
	ING COMMO AA07	ONS MOBILE PEDESTAL	2	Bid
I101E I101E	C02 CA01	TASK CHAIR - CARPET LIBRARY STOOL	12	State Cont
I101E I101E	CA02 CA03	LIBRARY CHAIR LIBRARY CHAIR - COLOR 2	24 24	State Control
I101E I101E	D01 D02	LIBRARY SHELVING - 36"X84"h  LIBRARY SHELVING - 30"X84"h	11 6	Bid Bid
1101E 1101E	D03	FIXED LIBRARY STACKS - 144" x 84"h	4	Bid
I101E	D04 D05	LIBRARY SHELVING - 36"X30"h LIBRARY SHELVING - 36"X42"h	3	Bid Bid
I101E I101E	D06 D07	MOBILE LIBRARY STACKS - 3' LIBRARY CIRRCULATION DESK	12	Bid Bid
I101E I101E	D08 L01	CUSTOM STORAGE PRINTING CENTER  LOUNGE WITH COUNTER	2	Bid Bid
I101E I101E	L02 L02a	LIBRARY LOUNGE - COLOR 1  LIBRARY LOUNGE - COLOR 2	2 2	Bid Bid
I101E I101E	L02b LA01	LIBRARY LOUNGE - COLOR 3  COFFEE TABLE - SQ 24x24	4 4	Bid Bid
I101E I101E	T12 T13	LIBRARY TABLE 72X36 LIBRARY TABLE 60X30	12 1	Bid Bid
1101E 1107C	U10	LIBRARY MAKERSPACE TABLE	1	Bid
STUDY ROOM I101E	CA02	LIBRARY CHAIR	2	State Conti
I101E I101E	CA03	LIBRARY CHAIR - COLOR 2 LIBRARY CHAIR - COLOR 3	2	State Conti
1101E 1107D	T14	MEDIA TABLE	1	Bid
STUDY ROOM	CA02	LIDDADY CHAID		Ctata Canti
1101E 1101E	CA02 CA03	LIBRARY CHAIR - COLOR 2	2 2	State Conti
I101E I101E	CA04 T14	LIBRARY CHAIR - COLOR 3 MEDIA TABLE	1	State Conti
1107E WORK ROOM				
1101E 1108	T13	LIBRARY TABLE 60X30	1	Bid
COUNS. RECEPTION	A04	ADMIN DESK - P SHAPE OVERHEAD AT BACK	1	Bid
I101E I101E	AA01 AA05	MOBILE BOOKCASE WARDROBE STORAGE TOWER	1 1	Bid Bid
1101E 1101E	C02 C06	TASK CHAIR - CARPET  OFFICE GUEST CHAIR	1 4	State Conti
1101E 1101E	L04 LA02	WAITING CHAIR  COFFEE TABLE 48"X24"	5	Bid Bid
1101E 1101E	LA02 LA03 T05	END TABLE - ROUND  ROUND TABLE - 48"DIA	2	Bid Bid
1108B	100	NOOND TABLE 140 DIA	1	<u> </u>
WORK RM I101E	AA02	4DWR LATERAL FILE - 42"W	1	Bid
1108C COUNS. OFFICE				
1101E 1101E	A07 A11	ADMIN U SHAPE DESK - RH OFFICE TABLE - 42"DIA	1 1	Bid Bid
1101E 1101E	AA03 C02	4DWR LATERAL FILE - 36"W TASK CHAIR - CARPET	1	Bid State Contr
1101E   1108D	C06	OFFICE GUEST CHAIR	4	State Contr
SP ED DEPT CHA	A02a	ADMIN DESK - P SHAPE RH	1	Bid
1101E 1101E	AA03 C02	4DWR LATERAL FILE - 36"W TASK CHAIR - CARPET	1	Bid State Contr
1101E 1108E	C06	OFFICE GUEST CHAIR	2	State Conti
CONF ROOM I101E	C05	CONFERENCE CHAIR - 4 LEG	20	State Contr
I101E I101E	T08 T16	CONFERENCE TABLE - 15' CONFERENCE STORAGE UNIT	1 2	Bid Bid
1108H COUNSELOR				
I101E I101E	A02b A12	ADMIN DESK - P SHAPE LH KEYBOARD TRAY	1 1	Bid Bid
I101E I101E	AA03 C02	4DWR LATERAL FILE - 36"W TASK CHAIR - CARPET	1 1	Bid State Contr
1101E 1108I	C06	OFFICE GUEST CHAIR	2	State Contr
SCHOOL PSYCH	A02b	ADMIN DESK - P SHAPE LH	1	Bid
I101E I101E	A12 AA03	KEYBOARD TRAY 4DWR LATERAL FILE - 36"W	1 1	Bid Bid
I101E I101E	C02 C06	TASK CHAIR - CARPET OFFICE GUEST CHAIR	1 3	State Control
I101E 1108J	T02	WORK TABLE 60"X24"	1	Bid
COUNSELOR I101E	A02a	ADMIN DESK - P SHAPE RH	1	Bid
I101E I101E	A12 AA03	KEYBOARD TRAY 4DWR LATERAL FILE - 36"W	1 1	Bid Bid
I101E I101E	C02 C06	TASK CHAIR - CARPET OFFICE GUEST CHAIR	1 3	State Conti
1101E 1108K	T02	WORK TABLE 60"X24"	1	Bid
COUNSELOR I101E	A04	ADMIN DESK - P SHAPE OVERHEAD AT BACK	1	Bid
1101E 1101E	A12 AA03	KEYBOARD TRAY  4DWR LATERAL FILE - 36"W	1 1	Bid Bid
I101E	C02	TASK CHAIR - CARPET	1	State Conti
1101E 1109	C06	OFFICE GUEST CHAIR	2	State Cont
NURSE I101E	A08	HEALTH SUITE DESK	1	Bid
1101E 1101E	A10 C01	LOW BOOKCASES WITH LAMINATE TOP  TASK CHAIR - HARD SURFACES	1	State Cont
1101E 1101E	C07 LA03	WAITING CHAIR - HEALTH SUITE END TABLE - ROUND	1	State Cont
1109B FILES		140VID	ı	1
1101E 1101E	AA02 AC01	4DWR LATERAL FILE - 42"W 4DWR LATERAL FILE - 36"W FIRE PROOF	3 2	Bid Bid
1109C STOR		LUCTUL CUET - CONTROL	ı	1
I101E I101E	U03 U04	METAL SHELF 48"X18"  METAL SHELF 36"X18"	1 2	Bid Bid
1109F EXAM				
1101E 1109G	C07	WAITING CHAIR - HEALTH SUITE	1	State Contr
COT I101E	C07	WAITING CHAIR - HEALTH SUITE	1	State Contr
1109H COT				
I101E 1109I	C07	WAITING CHAIR - HEALTH SUITE	1	State Contr
COT I101E	C07	WAITING CHAIR - HEALTH SUITE	1	State Conti
1111 ADMIN/RECEPT.				
1101E 1111A	C02	TASK CHAIR - CARPET	2	State Conti
WAIT I101E	L04	WAITING CHAIR	6	Bid
- · <del>-</del>	L05	WAITING CHAIR  WAITING 2 SEAT LOUNGE	1	Bid
I101E I101F	ΙΔΩΛ		-	DiA
1101E 1111D	LA04	END TABLE - SQUARE	2	Bid
I101E			-	State Contr

S	SHEET	ITEM CODE	DESCRIPTION	QTY	PROCUI VIA
111°	1E AN OF STUD	ENTO			
ULF	1101E 1101E	A12 AA03	KEYBOARD TRAY 4DWR LATERAL FILE - 36"W	1 1	Bid Bid
	1101E 1101E	AB02 AB03	ADMIN DESK - VP/DEAN  OFFICE TABLE - 42"DIA WOOD	1 1	Bid Bid
	1101E 1101E	AB05 AB06 C03	OFFICE TABLE - 42 DIA WOOD  OFFICE STORAGE CABINET  TASK CHAIR - EXECUTIVE	1 1	Bid State Cont
111	I101E 1F	C06b	OFFICE GUEST CHAIR - VP & DEAN	2	State Cont
PRII	NCIPAL 1101E 1101E 1101E	A12 AB01 AB03	KEYBOARD TRAY ADMIN DESK - PRINCIPAL OFFICE TABLE - 42"DIA WOOD	1 1 1	Bid Bid Bid
	I101E I101E I101E	AB04 AB05 C03	BOOKCASE - WOOD LOW WOOD STORAGE - BOOKCASE/ FILE TASK CHAIR - EXECUTIVE	2 1	Bid Bid State Cont
111	I101E 1G	C06a	OFFICE GUEST CHAIR - PRINCIPAL	4	State Cont
ASS	T PRINCIPA I101E I101E	AL A12 AB02	KEYBOARD TRAY ADMIN DESK - VP/DEAN	1 1	Bid Bid
	I101E I101E	AB03 AB05	OFFICE TABLE - 42"DIA WOOD WOOD STORAGE - BOOKCASE/ FILE	1 1	Bid Bid
	I101E I101E I101E	AB07 C03 C06b	WOOD WARDROBE CABINET  TASK CHAIR - EXECUTIVE  OFFICE GUEST CHAIR - VP & DEAN	1 1 4	State Con State Con
	1H C. STOR I101E	U03	METAL SHELF 48"X18"	1	Bid
111°	1101E 1J	U04	METAL SHELF 36"X18"	2	Bid
	IIN ASSIST I101E I101E	C02 T15	TASK CHAIR - CARPET HEIGHT ADJUSTABLE TABLE	1 1	State Con Bid
2003 SOC		ES CLASSROO AA01	DM MOBILE BOOKCASE	4	Bid
	I102B I102B	B01 BA01	CLASSROOM CHAIR STUDENT DESK	28 27	State Conf
	I102B I102B	BA02 BB01b	STUDENT DESK - ADA TEACHER DESK - LH	1 1	State Con
2001	I102B I102B	BB02 C01	LAPTOP STAND  TASK CHAIR - HARD SURFACES	1 1	State Con State Con
2009 SOC	CIAL STUDIE 1102B	ES CLASSROO AA01	MOBILE BOOKCASE	4	Bid
	I102B I102B	B01 BA01	CLASSROOM CHAIR STUDENT DESK	26 25	State Con
	I102B I102B I102B	BA02 BB01a BB02	STUDENT DESK - ADA TEACHER DESK - RH LAPTOP STAND	1 1 1	State Con State Con State Con
2006	I102B 6	C01	TASK CHAIR - HARD SURFACES	1	State Con
SOC	I102B I102B	AA01 B01	MOBILE BOOKCASE  CLASSROOM CHAIR	4 26	Bid State Con
	1102B 1102B 1102B	BA01 BA02	STUDENT DESK STUDENT DESK - ADA	25 1	State Conf
	I102B I102B	BB01b BB02	TEACHER DESK - LH LAPTOP STAND	1 1	State Con
2007		C01 ES CLASSRO	TASK CHAIR - HARD SURFACES	1	State Con
	I102B I102B	AA01 B01	MOBILE BOOKCASE CLASSROOM CHAIR	4 26	Bid State Con
	I102B I102B I102B	BA01 BA02 BB01b	STUDENT DESK STUDENT DESK - ADA TEACHER DESK - LH	25 1 1	State Con State Con
	I102B I102B	BB010 BB02 C01	LAPTOP STAND  TASK CHAIR - HARD SURFACES	1 1	State Conf
2009 SOC		ES CLASSROO AA01	DM MOBILE BOOKCASE	4	Bid
	I102B I102B	B01 BA01	CLASSROOM CHAIR STUDENT DESK	28	State Con
	I102B I102B	BA02 BB01a	STUDENT DESK - ADA TEACHER DESK - RH	1 1	State Con
	I102B I102B	BB02 C01	LAPTOP STAND TASK CHAIR - HARD SURFACES	1	State Con
	1 C ED WORI 1102B	KSTA. C02	TASK CHAIR - CARPET	3	State Con
2012 BRE	AKOUT RO				
	I102B I102B I102B	BA03 CA06 T03	STUDY CARREL  BREAKOUT CHAIR - COLOR 2  CLASSROOM WORK TABLE 72"X36"	10	State Con State Con Bid
2013	I102B 3	T07	WORK TABLE 42"x 30"	2	Bid
BUS	INESS LAB I102B I102B	A01b AA01	STATIONARY TEACHER DESK - LH MOBILE BOOKCASE	1 4	Bid Bid
	I102B I102B	B02 C01	CLASSROOM TASK TASK CHAIR - HARD SURFACES	24	State Con
2014 BUS		F07	COMPUTER TABLE - BUSINESS	8	Bid
	I102B I102B	AA01 B01	MOBILE BOOKCASE  CLASSROOM CHAIR	2 24	Bid State Con
	I102B I102B	BB01b BB02	TEACHER DESK - LH  LAPTOP STAND  TASK CHAIR - HARD SURFACES	1 1	State Con State Con
	I102B	C01 T02	TASK CHAIR - HARD SURFACES  WORK TABLE 60"X24"	1 12	State Con Bid
	1102B 			1	Bid Bid
201	5 SINESS LAB I102A	A01a AA01	STATIONARY TEACHER DESK - RH MOBIL F BOOKCASE	Λ	. DIU
2018 BUS	5 SINESS LAB	A01a AA01 B02 C01	STATIONARY TEACHER DESK - RH  MOBILE BOOKCASE  CLASSROOM TASK  TASK CHAIR - HARD SURFACES	4 24 1	State Con
2018 BUS	5 SINESS LAB I102A I102A I102A I102A I102A	AA01 B02 C01 F07	MOBILE BOOKCASE CLASSROOM TASK	24	State Con
2018 BUS	5 INESS LAB I102A I102A I102A I102A I102A	AA01 B02 C01 F07	MOBILE BOOKCASE  CLASSROOM TASK  TASK CHAIR - HARD SURFACES	24	State Con State Con Bid
2018 BUS	5 SINESS LAB I102A I102A I102A I102A I102A TH CLASSR0 I102A I102A I102A I102A	AA01 B02 C01 F07 DOM AA01 B01 BA01 BA02	MOBILE BOOKCASE  CLASSROOM TASK  TASK CHAIR - HARD SURFACES  COMPUTER TABLE - BUSINESS  MOBILE BOOKCASE  CLASSROOM CHAIR  STUDENT DESK  STUDENT DESK - ADA	24 1 8 4 28 27 1	State Con State Con Bid Bid State Con State Con State Con
2018 BUS 2017 MAT	5 SINESS LAB I102A I102A I102A I102A I102A TH CLASSRO I102A I102A	AA01 B02 C01 F07 DOM AA01 B01 BA01	MOBILE BOOKCASE  CLASSROOM TASK  TASK CHAIR - HARD SURFACES  COMPUTER TABLE - BUSINESS  MOBILE BOOKCASE  CLASSROOM CHAIR  STUDENT DESK	24 1 8 4 28 27	State Con State Con Bid
2018 BUS 2017 MAT	5 SINESS LAB 1102A 1102A 1102A 1102A 1102A 7 TH CLASSR0 1102A	AA01 B02 C01 F07 DOM AA01 B01 BA02 BB01b BB02 C01	MOBILE BOOKCASE CLASSROOM TASK TASK CHAIR - HARD SURFACES COMPUTER TABLE - BUSINESS  MOBILE BOOKCASE CLASSROOM CHAIR STUDENT DESK STUDENT DESK - ADA TEACHER DESK - LH LAPTOP STAND TASK CHAIR - HARD SURFACES	24 1 8 28 27 1 1 1	State Con State Con Bid Bid State Con
2018 BUS 2017 MAT	5 SINESS LAB 1102A	AA01 B02 C01 F07 DOM AA01 B01 BA02 BB01b BB02 C01	MOBILE BOOKCASE  CLASSROOM TASK  TASK CHAIR - HARD SURFACES  COMPUTER TABLE - BUSINESS  MOBILE BOOKCASE  CLASSROOM CHAIR  STUDENT DESK  STUDENT DESK - ADA  TEACHER DESK - LH  LAPTOP STAND	24 1 8 8 4 28 27 1 1	State Con State Con Bid Bid State Con State Con State Con State Con State Con State Con
2018 BUS 2017 MAT 2018 SPE	5 SINESS LAB 1102A 1102A 1102A 1102A 1102A 7 TH CLASSR( 1102A	AA01 B02 C01 F07 DOM AA01 B01 BA02 BB01b BB02 C01	MOBILE BOOKCASE CLASSROOM TASK TASK CHAIR - HARD SURFACES COMPUTER TABLE - BUSINESS  MOBILE BOOKCASE CLASSROOM CHAIR STUDENT DESK STUDENT DESK - ADA TEACHER DESK - LH LAPTOP STAND TASK CHAIR - HARD SURFACES  ADMIN DESK - L SHAPE SHORTENED OFFICE TABLE - 42"DIA	24 1 8 8 4 28 27 1 1 1 1	State Con State Con Bid  Bid  State Con
2018 BUS 2017 MAT	5 SINESS LAB 1102A 1102A 1102A 1102A 1102A 1102A 7 TH CLASSR0 1102A	AA01 B02 C01 F07  DOM AA01 B01 BA01 BA02 BB01b BB02 C01  A05 A11 AA03 C02 C06  DOM	MOBILE BOOKCASE CLASSROOM TASK TASK CHAIR - HARD SURFACES COMPUTER TABLE - BUSINESS  MOBILE BOOKCASE CLASSROOM CHAIR STUDENT DESK STUDENT DESK - ADA TEACHER DESK - LH LAPTOP STAND TASK CHAIR - HARD SURFACES  ADMIN DESK - L SHAPE SHORTENED OFFICE TABLE - 42"DIA 4DWR LATERAL FILE - 36"W TASK CHAIR - CARPET OFFICE GUEST CHAIR	24 1 8 8 28 27 1 1 1 1 1 1 1 2	State Con State Con Bid Bid State Con
2018 BUS 2017 MAT	5 SINESS LAB 1102A 1102A 1102A 1102A 1102A 7 TH CLASSR0 1102A	AA01 B02 C01 F07  DOM AA01 B01 BA02 BB01b BB02 C01  A05 A11 AA03 C02 C06  DOM AA01 B01	MOBILE BOOKCASE  CLASSROOM TASK  TASK CHAIR - HARD SURFACES  COMPUTER TABLE - BUSINESS  MOBILE BOOKCASE  CLASSROOM CHAIR  STUDENT DESK  STUDENT DESK - ADA  TEACHER DESK - LH  LAPTOP STAND  TASK CHAIR - HARD SURFACES  ADMIN DESK - L SHAPE SHORTENED  OFFICE TABLE - 42"DIA  4DWR LATERAL FILE - 36"W  TASK CHAIR - CARPET  OFFICE GUEST CHAIR	24 1 8 8 28 27 1 1 1 1 1 1 1 2	State Con State Con Bid Bid State Con Bid Bid Bid State Con State Con State Con
2018 BUS 2017 MAT	5 SINESS LAB 1102A 1102A 1102A 1102A 1102A 7 TH CLASSR0 1102A	AA01 B02 C01 F07  DOM AA01 B01 BA01 BA02 BB01b BB02 C01  A05 A11 AA03 C02 C06  DOM AA01	MOBILE BOOKCASE  CLASSROOM TASK  TASK CHAIR - HARD SURFACES  COMPUTER TABLE - BUSINESS  MOBILE BOOKCASE  CLASSROOM CHAIR  STUDENT DESK  STUDENT DESK - ADA  TEACHER DESK - LH  LAPTOP STAND  TASK CHAIR - HARD SURFACES  ADMIN DESK - L SHAPE SHORTENED  OFFICE TABLE - 42"DIA  4DWR LATERAL FILE - 36"W  TASK CHAIR - CARPET  OFFICE GUEST CHAIR	24 1 8 8 28 27 1 1 1 1 1 1 1 2	State Con State Con Bid Bid State Con

		FURNIUTRE SCHEDULE BY ROOM	<u></u>					FURNIUTRE SCHEDULE BY ROOM		
SHEET	ITEM CODE	DESCRIPTION	QTY	PROCURE VIA	S	HEET	ITEM CODE	DESCRIPTION	QTY	PROCURE VIA
11E					2022					
I101E	A12	KEYBOARD TRAY	1	Bid		H CLASS 1102A	ROOM AA01	MOBILE BOOKCASE	4	Bid
I101E I101E	AA03 AB02	4DWR LATERAL FILE - 36"W  ADMIN DESK - VP/DEAN	1 1	Bid Bid		I102A I102A	B01 BA01	CLASSROOM CHAIR STUDENT DESK	26 25	State Contract State Contract
I101E I101E	AB03 AB06	OFFICE TABLE - 42"DIA WOOD OFFICE STORAGE CABINET	1 1	Bid Bid		I102A I102A	BA02 BB01a	STUDENT DESK - ADA TEACHER DESK - RH	1	State Contract State Contract
I101E I101E	C03	TASK CHAIR - EXECUTIVE  OFFICE GUEST CHAIR - VP & DEAN	1 2	State Contract State Contract		I102A I102A	BB02 C01	LAPTOP STAND TASK CHAIR - HARD SURFACES	1 1	State Contract State Contract
11F	COOD	OFFICE GUEST CHAIR - VP & DEAN		State Contract	2023	}		TASK CHAIR - HARD SURFACES	I	State Contract
RINCIPAL I101E	A12	KEYBOARD TRAY	1	Bid		H CLASS 1102A	AA01	MOBILE BOOKCASE	4	Bid
I101E I101E	AB01 AB03	ADMIN DESK - PRINCIPAL  OFFICE TABLE - 42"DIA WOOD	1 1	Bid Bid		I102A I102A	B01 BA01	CLASSROOM CHAIR STUDENT DESK	26 25	State Contract State Contract
I101E I101E	AB04 AB05	BOOKCASE - WOOD LOW WOOD STORAGE - BOOKCASE/ FILE	2	Bid Bid		I102A I102A	BA02 BB01b	STUDENT DESK - ADA TEACHER DESK - LH	1	State Contract State Contract
I101E	C03	TASK CHAIR - EXECUTIVE	1	State Contract		I102A	BB02	LAPTOP STAND	1	State Contract
1101E 11G	C06a	OFFICE GUEST CHAIR - PRINCIPAL	4	State Contract	2025	I102A 5	C01	TASK CHAIR - HARD SURFACES	1	State Contract
ST PRINCIP 1101E	AL A12	KEYBOARD TRAY	1	Bid	MAT	H CLASS 1102A	ROOM AA01	MOBILE BOOKCASE	4	Bid
I101E I101E	AB02 AB03	ADMIN DESK - VP/DEAN OFFICE TABLE - 42"DIA WOOD	1	Bid Bid		I102A I102A	B01 BA01	CLASSROOM CHAIR STUDENT DESK	28 27	State Contract State Contract
I101E I101E	AB05 AB07	WOOD STORAGE - BOOKCASE/ FILE WOOD WARDROBE CABINET	1	Bid Bid		I102A I102A	BA02 BB01a	STUDENT DESK - ADA TEACHER DESK - RH	1 1	State Contract State Contract
I101E	C03	TASK CHAIR - EXECUTIVE	1	State Contract		I102A	BB02	LAPTOP STAND	1	State Contract
1101E 11H	C06b	OFFICE GUEST CHAIR - VP & DEAN	4	State Contract	2027	1102A '	C01	TASK CHAIR - HARD SURFACES	1	State Contract
C. STOR I101E	U03	METAL SHELF 48"X18"	1	Bid		AKOUT R 1102A	OOM BA03	STUDY CARREL	2	State Contract
I101E 11J	U04	METAL SHELF 36"X18"	2	Bid		I102A I102A	CA05 T03	BREAKOUT CHAIR -COLOR 1 CLASSROOM WORK TABLE 72"X36"	10	State Contract Bid
MIN ASSIST		TANKOUAID, OADDET				I102A	T07	WORK TABLE 42"x 30"	1	Bid
I101E I101E	C02 T15	TASK CHAIR - CARPET HEIGHT ADJUSTABLE TABLE	1	State Contract Bid	2028 MAT	H CLASS	ROOM			
03 OCIAL STUDI	ES CLASSROC	DM				I102C I102C	AA01 B01	MOBILE BOOKCASE CLASSROOM CHAIR	4 28	Bid State Contract
I102B I102B	AA01 B01	MOBILE BOOKCASE CLASSROOM CHAIR	4 28	Bid State Contract		I102C I102C	BA01 BA02	STUDENT DESK STUDENT DESK - ADA	27	State Contract State Contract
I102B	BA01	STUDENT DESK	27	State Contract		I102C	BB01a	TEACHER DESK - RH	1	State Contract
I102B I102B	BA02 BB01b	STUDENT DESK - ADA TEACHER DESK - LH	1	State Contract State Contract		1102C 1102C	BB02 C01	LAPTOP STAND TASK CHAIR - HARD SURFACES	1	State Contract State Contract
I102B I102B	BB02 C01	LAPTOP STAND  TASK CHAIR - HARD SURFACES	1 1	State Contract State Contract	2031 ACA	DEMIC S	TORAGE			
05 OCIAL STUDI	ES CLASSROC	DM	1			I102C I102C	U01 U02	METAL SHELF 48"X24" METAL SHELF 36"X24"	18	Bid Bid
I102B	AA01	MOBILE BOOKCASE	4	Bid State Contract	2039	)		METAL OTILLI 00 7/21	'	Did
I102B I102B	B01 BA01	CLASSROOM CHAIR STUDENT DESK	26 25	State Contract State Contract		LOGY CLA 1102C	B02	CLASSROOM TASK	24	State Contract
I102B I102B	BA02 BB01a	STUDENT DESK - ADA TEACHER DESK - RH	1 1	State Contract State Contract		I102C I102C	BA01 BA02	STUDENT DESK STUDENT DESK - ADA	23	State Contract State Contract
I102B I102B	BB02 C01	LAPTOP STAND TASK CHAIR - HARD SURFACES	1	State Contract State Contract	2041	I102C	C01	TASK CHAIR - HARD SURFACES	1	State Contract
06	ES CLASSROC				BIOL	LOGY CLA	AB B02	CLASSROOM TASK	24	State Contract
I102B	AA01	MOBILE BOOKCASE	4	Bid		I102C	BA01	STUDENT DESK	23	State Contract
I102B I102B	B01 BA01	CLASSROOM CHAIR STUDENT DESK	26 25	State Contract State Contract		1102C 1102C	BA02 C01	STUDENT DESK - ADA TASK CHAIR - HARD SURFACES	1	State Contract State Contract
I102B I102B	BA02 BB01b	STUDENT DESK - ADA TEACHER DESK - LH	1 1	State Contract State Contract	2042 SCIE	? ENCE STO	DR.			
I102B I102B	BB02 C01	LAPTOP STAND TASK CHAIR - HARD SURFACES	1	State Contract State Contract	2045	I102D	U01	METAL SHELF 48"X24"	6	Bid
07	ES CLASSROC			State Contract	BIOL	LOGY CLA I102D	AB B02	CLASSROOM TASK	04	State Contract
I102B	AA01	MOBILE BOOKCASE	4	Bid		I102D	BA01	STUDENT DESK	23	State Contract
I102B I102B	B01 BA01	CLASSROOM CHAIR STUDENT DESK	26 25	State Contract State Contract		I102D I102D	BA02 C01	STUDENT DESK - ADA TASK CHAIR - HARD SURFACES	1 1	State Contract State Contract
I102B I102B	BA02 BB01b	STUDENT DESK - ADA TEACHER DESK - LH	1 1	State Contract State Contract	2046 FRE		GRATED SCIEN	CE CLAB		
I102B I102B	BB02 C01	LAPTOP STAND TASK CHAIR - HARD SURFACES	1	State Contract State Contract		I102D I102D	B02 C01	CLASSROOM TASK TASK CHAIR - HARD SURFACES	24	State Contract State Contract
09				Otate Contract	2047	7	001	TAOR OF MINT - TIAND CONT ACCO	<u> </u>	Otate Odniract
I102B	ES CLASSROC AA01	MOBILE BOOKCASE	4	Bid		STOR. I102D	U01	METAL SHELF 48"X24"	6	Bid
I102B I102B	B01 BA01	CLASSROOM CHAIR STUDENT DESK	28 27	State Contract State Contract	2053 FAC		RKROOM			
I102B I102B	BA02 BB01a	STUDENT DESK - ADA TEACHER DESK - RH	1 1	State Contract State Contract		I102D I102D	C04 T01	ADMIN WORK CHAIR WORK TABLE 60"X30"	18	State Contract Bid
I102B	BB02	LAPTOP STAND	1	State Contract	2053	BA	101	WORK MEEL OF NO	7	Did
1102B 11	C01	TASK CHAIR - HARD SURFACES	1	State Contract		I102D	C04	ADMIN WORK CHAIR	1	State Contract
PEC ED WOF 1102B	C02	TASK CHAIR - CARPET	3	State Contract	2053 FAC	BC ULTY DIN	IING			
12 REAKOUT RO	OOM					I102D I102D	C08 L03	DINING CHAIR - FACULTY BANQUETTE LOUNGE	8 7	State Contract Bid
I102B I102B	BA03 CA06	STUDY CARREL BREAKOUT CHAIR - COLOR 2	2 10	State Contract		I102D I102D	LA05 LA06	LOUNGE TABLE - 24"DIA LOUNGE TABLE - 30"DIA	2	Bid Bid
I102B	T03	CLASSROOM WORK TABLE 72"X36"	1	State Contract Bid		I102D	T04	FACULTY DINING	2	Bid
1102B 13	T07	WORK TABLE 42"x 30"	2	Bid	2061 VIDE		UCTION LAB			
ISINESS LAE	A01b	STATIONARY TEACHER DESK - LH	1	Bid		I102D I102D	AA06 AA07	STORAGE CABINET - 36" x 18"  MOBILE PEDESTAL	3	Bid Bid
I102B	AA01 B02	MOBILE BOOKCASE  CLASSROOM TASK	4 24	Bid State Contract		I102D I102D	BB01b	CLASSROOM TASK TEACHER DESK - LH	24	State Contract State Contract
I102B	C01	TASK CHAIR - HARD SURFACES	1	State Contract		I102D	BB02	LAPTOP STAND	1	State Contract
1102B 14	F07	COMPUTER TABLE - BUSINESS	8	Bid		I102D I102D	C01 C06	TASK CHAIR - HARD SURFACES OFFICE GUEST CHAIR	2	State Contract State Contract
ISINESS SEI I102B	MINAR ROOM AA01	MOBILE BOOKCASE	2	Bid		I102D I102D	F03 F03a	COMPUTER TABLE - VIDEO LAB 18' COMPUTER TABLE - VIDEO LAB 18' W/SCREEN	3	Bid Bid
I102B I102B	B01 BB01b	CLASSROOM CHAIR TEACHER DESK - LH	24	State Contract		I102D I102D	F04 LA03	COMPUTER TABLE - VIDEO LAB 7' END TABLE - ROUND	1	Bid Bid
I102B	BB02	LAPTOP STAND	1	State Contract State Contract		I102D	T02	WORK TABLE 60"X24"	1	Bid
I102B I102B	C01 T02	TASK CHAIR - HARD SURFACES WORK TABLE 60"X24"	1 12	State Contract Bid		1102D	T03	CLASSROOM WORK TABLE 72"X36"	2	Bid
15 ISINESS LAE	3									
I102A I102A	A01a AA01	STATIONARY TEACHER DESK - RH MOBILE BOOKCASE	1 4	Bid Bid						
I102A	B02	CLASSROOM TASK	24	State Contract						
I102A I102A	C01 F07	TASK CHAIR - HARD SURFACES  COMPUTER TABLE - BUSINESS	8	State Contract Bid						
17 ATH CLASSF	ROOM									
I102A I102A	AA01 B01	MOBILE BOOKCASE CLASSROOM CHAIR	4 28	Bid State Contract						
I102A	BA01 BA02	STUDENT DESK STUDENT DESK - ADA	27	State Contract						
I102A I102A	BB01b	TEACHER DESK - LH	1	State Contract State Contract						
1102A	BB02	LAPTOP STAND	1	State Contract						

SLAM	
The <b>S/L/A/M</b> Collaborative	

80 Glastonbury Blvd Glastonbury, CT 06033-4410 **phone** 860 657.8077 fax 860 657.3141

www.slamcoll.com

Drawn <b>AH</b>	
Checked	
Checker	





# **NONNEWAUG HIGH** SCHOOL

PHASE 3 of 3 FIXTURES, FURNISHINGS & **EQUIPMENT** 

5 MINORTOWN RD WOODBURY, CT 06798

STATE PROJECT NO. 214-0093 RN STATE PROJECT NO. 214-0096 BE/A/CV





FURNITURE SCHEDULE BY ROOM


Date 01-12-2018

80 Glastonbury Blvd Glastonbury, CT 06033-4410

www.slamcoll.com

**phone** 860 657.8077

fax 860 657.3141





# NONNEWAUG HIGH SCHOOL

ADA COMPLIANT CLEARANCES FOR ADULTS:

30" WIDE ~ CLEAR

**CODE COMPLIANCE NOTE:** 

ADA COMPLIANT CLEARANCES FOR CHILDREN:

WORKSURFACE TOP NOT TO EXCEED 28"-34"H

WORKSURFACE TOP NOT TO EXCEED 26"-30"H

In order to meet the needs of persons with disabilities, when applicable all items shall comply with the current Connecticut Basic Building Code including 2003 ICC/ANSI A117.1, Section 504 Rehabilitation Act 1973, including the 2010 ADA Standards for Accessible Design and Section 504 Regulations, and the Americans with Disabilities Act Title II, including the 2010 ADA Standards for Accessible Design and ADA Regulations. Accessible knee and toe clearances shall comply with 2010 ADA Standards for Accessible Design, Section 306. Compliance with the current Connecticut Fire Safety Code and current O.S.H.A - Title 29/Labor is also required. The items

shall include, but are not limited to, fixtures, furnishings, equipment, workstations (including built-ins), playground equipment, laboratory fume hoods, darkroom equipment, welding stations, shop equipment and etc. Secure Attachment of FF&E Items

SECURE ATTACHMENT NOTE:
To ensure proper attachment of Fixtures, Furnishings & Equipment items, including Technology items, where "items" are attached to wall, ceiling, and/or floor, Contractor shall provide information adequate to verify that fixtrues, furnishings and equipment attached to wall, ceiling and/or floor are attached securely. Architect's review may be implemented during submittal process.

Contractor shall provide struts, hangers, fasteners, safety harnesses, channels, bolts, screws, rods, and etc. to securely attach items to

\*REFER TO FURNITURE SCHEDULE BY ROOM ON SHEET I200 FOR

PACKAGE (INCLUDING MILLWORK, CASEWORK AND EQUIPMENT)

ITEMS SHOWN SHADED ARE PART OF THE CONSTRUCTION

COMPLETE LIST OF ALL FF&E ITEMS IN ALL ROOMS

existing structure as required to meet field conditions and meet applicable code.


AND ARE FOR REFERENCE ONLY.

48" DEEP


PHASE 3 of 3 FIXTURES, FURNISHINGS & **EQUIPMENT** 

**5 MINORTOWN RD** WOODBURY, CT 06798

STATE PROJECT NO. 214-0093 RN STATE PROJECT NO. 214-0096 BE/A/CV








LOWER LEVEL FURNITURE PLAN - PART C

As indicated 15232.00

INSTALLATION PHASING

Date 01-12-2018 1100C



SILAM COLLA DE LA COLLA DELLA DELLA

80 Glastonbury Blvd Glastonbury, CT 06033-4410 **phone** 860 657.8077 **fax** 860 657.3141

www.slamcoll.com

Drawn
AH
Checked
Checker

Region 14 Schools
Inspiring Excellence

# NONNEWAUG HIGH SCHOOL

PHASE 3 of 3 FIXTURES, FURNISHINGS & EQUIPMENT

*5 MINORTOWN RD WOODBURY, CT 06798* 

STATE PROJECT NO. 214-0093 RN STATE PROJECT NO. 214-0096 BE/A/CV

STUDENT SERVICES
BUILDING

ACADEMIC BUILDING

C

D

MUSIC BUILDING

Number Date Issued For

LOWER LEVEL FURNITURE PLAN - PART E INSTALLATION PHASING

15232.00

01-12-2018


Scale


As indicated

I100

WORKSURFACE TOP NOT TO EXCEED 26"-30"H

WORKSURFACE TOP NOT TO EXCEED 28"-34"H





In order to meet the needs of persons with disabilities, when applicable all items shall comply with the current Connecticut Basic Building Code including 2003 ICC/ANSI A117.1, Section 504 Rehabilitation Act 1973, including the 2010 ADA Standards for Accessible Design and Sectin 504 Regulations, and the Americans with Disabilities Act Title II, including the 2010 ADA Standards for Accessible Design and ADA Regulations. Accessible knee and toe clearances shall comply with 2010 ADA Standards for Accessible Design, Section 306. Compliance with the current Connecticut Fire Safety Code and current O.S.H.A - Title 29/Labor is also required. The items shall include, but are not limited to, fixtures, furnishings, equipment, workstations (including built-ins), playground equipment, laboratory fume hoods, darkroom equipment, welding stations, shop equipment and etc. Secure Attachement of FF&E Items

ECURE ATTACHMENT NOTE:

**CODE COMPLIANCE NOTE:** 

PHASE 5; TO BE DELIVERED NOVEMBER 2019

SECURE ATTACHMENT NOTE:

To ensure proper attachment of Fixtures, Furnishings & Equipment items, including Technology items, where "items" are attached to wall, ceiling, and/or floor, Contractor shall provide information adequate to verify that fixtrues, furnishings and equipment attached to wall, ceiling and/or floor are attached securely. Architect's review may be implemented during submittal process.

Contractor shall provide struts, hangers, fasteners, safety harnesses, channels, bolts, screws, rods, and etc. to securely attach items to existing structure as required to meet field conditions and meet applicable code.

\*REFER TO FURNITURE SCHEDULE BY ROOM ON SHEET I200 FOR COMPLETE LIST OF ALL FF&E ITEMS IN ALL ROOMS
ITEMS SHOWN SHADED ARE PART OF THE CONSTRUCTION PACKAGE (INCLUDING MILLWORK, CASEWORK, AND EQUIPMENT) AND ARE FOR REFERENCE ONLY.

SILAM Collaborative, Inc.

80 Glastonbury Blvd Glastonbury, CT 06033-4410 **phone** 860 657.8077 **fax** 860 657.3141

www.slamcoll.com

Drawn
AH
Checked
Checker



# NONNEWAUG HIGH SCHOOL

PHASE 3 of 3 FIXTURES, FURNISHINGS & EQUIPMENT

*5 MINORTOWN RD WOODBURY, CT 06798* 


STATE PROJECT NO. 214-0093 RN STATE PROJECT NO. 214-0096 BE/A/CV

STUDENT SERVICES
BUILDING

ACADEMIC BUILDING

C

D



FIRST FLOOR FURNTIURE PLAN - PART A INSTALLATION PHASING

Date 01-12-2018

As indicated

15232.00

I101A

**FF&E PHASING SCHEDULE** PHASE 1; TO BE DELIVERED AUGUST 2018 PHASE 2; TO BE DELIVERED DECEMBER 2018 PHASE 3; TO BE DELIVERED APRIL 2019 PHASE 4; TO BE DELIVERED AUGUST 2019 PHASE 5; TO BE DELIVERED NOVEMBER 2019



1 FIRST FLOOR FURNITURE PLAN - PART B

### ADA COMPLIANT CLEARANCES FOR CHILDREN: ADA COMPLIANT CLEARANCES FOR ADULTS: 30" WIDE CLEAR 19" DEEP CLEAR 24" HIGH CLEAR 27" HIGH CLEAR 30" WIDE -CLEAR 30" WIDE -CLEAR WORKSURFACE TOP NOT TO EXCEED 28"-34"H WORKSURFACE TOP NOT TO EXCEED 26"-30"H

\*REFER TO FURNITURE SCHEDULE BY ROOM ON SHEET I200 FOR COMPLETE LIST OF ALL FF&E ITEMS IN ALL ROOMS ITEMS SHOWN SHADED ARE PART OF THE CONSTRUCTION PACKAGE (INCLUDING MILLWORK, CASEWORK, AND EQUIPMENT) AND ARE FOR REFERENCE ONLY.

### **CODE COMPLIANCE NOTE:**

In order to meet the needs of persons with disabilities, when applicable all items shall comply with the current Connecticut Basic Building Code including 2003 ICC/ANSI A117.1, Section 504 Rehabilitation Act 1973, including the 2010 ADA Standards for Accessible Design and Sectin 504 Regulations, and the Americans with Disabilities Act Title II, including the 2010 ADA Standards for Accessible Design and ADA Regulations. Accessible knee and toe clearances shall comply with 2010 ADA Standards for Accessible Design, Section 306. Compliance with the current Connecticut Fire Safety Code and current O.S.H.A - Title 29/Labor is also required. The items shall include, but are not limited to, fixtures, furnishings, equipment, workstations (including built-ins), playground equipment, laboratory fume hoods, darkroom equipment, welding stations, shop equipment and etc. Secure Attachement of FF&E Items


SECURE ATTACHMENT NOTE:
To ensure proper attachment of Fixtures, Furnishings & Equipment items, including Technology items, where "items" are attached to wall, ceiling, and/or floor, Contractor shall provide information adequate to verify that fixtrues, furnishings and equipment attached to wall, ceiling and/or floor are attached securely. Architect's review may be implemented during submittal process. Contractor shall provide struts, hangers, fasteners, safety harnesses, channels, bolts, screws, rods, and etc. to securely attach items to existing structure as required to meet field conditions and meet applicable code.


SILAM Sollaborative, Inc. 80 Glastonbury Blvd Glastonbury, CT 06033-4410 phone 860 657.8077 fax 860 657.3141 www.slamcoll.com Checker **NONNEWAUG HIGH** SCHOOL PHASE 3 of 3 FIXTURES, FURNISHINGS &

**EQUIPMENT** 

5 MINORTOWN RD WOODBURY, CT 06798

STATE PROJECT NO. 214-0093 RN STATE PROJECT NO. 214-0096 BE/A/CV






FIRST FLOOR FURNITURE PLAN - PART B INSTALLATION PHASING

Date 01-12-2018

As indicated



80 Glastonbury Blvd Glastonbury, CT 06033-4410 **phone** 860 657.8077 fax 860 657.3141

www.slamcoll.com





# **NONNEWAUG HIGH** SCHOOL

PHASE 3 of 3 FIXTURES, FURNISHINGS & **EQUIPMENT** 

**5 MINORTOWN RD** WOODBURY, CT 06798

STATE PROJECT NO. 214-0093 RN STATE PROJECT NO. 214-0096 BE/A/CV





FIRST FLOOR FURNITURE PLAN - PART C INSTALLATION PHASING

Drawing Number





ITEMS SHOWN SHADED ARE PART OF THE CONSTRUCTION PACKAGE (INCLUDING MILLWORK, CASEWORK, AND EQUIPMENT) AND ARE FOR REFERENCE ONLY.

SILAM Sollaborative, Inc.

80 Glastonbury Blvd Glastonbury, CT 06033-4410 **phone** 860 657.8077 fax 860 657.3141

www.slamcoll.com

Checker



# **NONNEWAUG HIGH** SCHOOL

PHASE 3 of 3 FIXTURES, FURNISHINGS & **EQUIPMENT** 

**5 MINORTOWN RD** WOODBURY, CT 06798

STATE PROJECT NO. 214-0093 RN STATE PROJECT NO. 214-0096 BE/A/CV

STUDENT SERVICES

MUSIC BUILDING

SECOND FLOOR FURNITURE PLAN - PART A INSTALLATION PHASING

Date 01-12-2018

80 Glastonbury Blvd Glastonbury, CT 06033-4410 **phone** 860 657.8077 **fax** 860 657.3141

www.slamcoll.com

Drawn

AH
Checked

Checker



# NONNEWAUG HIGH SCHOOL

PHASE 3 of 3 FIXTURES, FURNISHINGS & EQUIPMENT

*5 MINORTOWN RD WOODBURY, CT 06798* 

STATE PROJECT NO. 214-0093 RN STATE PROJECT NO. 214-0096 BE/A/CV

STUDENT SERVICES
BUILDING

ACADEMIC BUILDING

MUSIC BUILDING

KEYPLA Inber Date Issued For


SECOND FLOOR FURNITURE PLAN - PART B INSTALLATION PHASING

Date 01-12-2018

Scale

As indicated
Proj. Number
15232.00

\*REFER TO FURNITURE SCHEDULE BY ROOM ON SHEET I200 FOR COMPLETE LIST OF ALL FF&E ITEMS IN ALL ROOMS
ITEMS SHOWN SHADED ARE PART OF THE CONSTRUCTION PACKAGE (INCLUDING MILLWORK, CASEWORK, AND EQUIPMENT) AND ARE FOR REFERENCE ONLY.



SLAM Collaborative

80 Glastonbury Blvd Glastonbury, CT 06033-4410 **phone** 860 657.8077 **fax** 860 657.3141

www.slamcoll.com

Drawn
AH
Checked
Checker




# NONNEWAUG HIGH SCHOOL


PHASE 3 of 3 FIXTURES, FURNISHINGS & EQUIPMENT

*5 MINORTOWN RD WOODBURY, CT 06798* 

STATE PROJECT NO. 214-0093 RN STATE PROJECT NO. 214-0096 BE/A/CV

STUDENT SERVICES BUILDING





SECOND FLOOR FURNITURE PLAN - PART C INSTALLATION PHASING

*11020* 

