

	Unit	Rate	Extended
CCS International			
Base %	\$144,000,000.00	0.90%	\$1,296,000.00
Project Executive	6525	\$195.00	\$1,272,375.00
Project Manager 1	6264	\$175.00	\$1,096,200.00
Project Manager 2	5220	\$175.00	\$913,500.00
Admin Asst	2784	\$90.00	\$250,560.00
TOTAL			\$4,828,635.00
Concord Group			
Base %	\$144,000,000.00	15.00%	\$21,600,000.00
Project Executive	6525	\$200.00	\$1,305,000.00
Project Manager 1	6264	\$170.00	\$1,064,880.00
Project Manager 2	5220	\$140.00	\$730,800.00
Admin Asst	2784	\$85.00	\$236,640.00
TOTAL			\$24,937,320.00
Cord Construction Co.			
Base %	\$144,000,000.00	3.00%	\$4,320,000.00
Project Executive	6525	\$258.00	\$1,683,450.00
Project Manager 1	6264	\$182.00	\$1,140,048.00
Project Manager 2	5220	\$126.00	\$657,720.00
Admin Asst	2784	\$66.00	\$183,744.00
TOTAL			\$7,984,962.00
Integrated Facilities Solutions			
Base %	\$144,000,000.00	0.55%	\$792,000.00
Project Executive	6525	\$162.57	\$1,060,769.25
Project Manager 1	6264	\$116.50	\$729,756.00
Project Manager 2	5220	\$116.50	\$608,130.00
Admin Asst	2784	\$84.50	\$235,248.00
TOTAL			\$3,425,903.25