

Collins Architectural Group, p.s.
950 12th Avenue, Suite 200
Longview, WA 98632

Addendum No. 1

Page No. 1 of 1

Date: May 9th, 2022

Project: Longview Public Schools
Mark Morris High School Locker Room Remodel
Longview, WA

Notice to Contractor:

The following changes in the Contract Documents, including the Drawings and Specifications, constitute this Addendum. All changes included in Addenda shall become a part of the Contract Documents for this Project. Any changes herein offset only the specific Drawings or Notes on Drawings or words or paragraphs in Specifications referenced to and the balance of the Drawings shall remain in full force.

ARCHITECTURAL SPECIFICATION

<u>ITEM</u>	<u>SHEET NO./</u> <u>SECTION NO.</u>	<u>DESCRIPTION</u>
-------------	---	--------------------

1.0	Walk-Through	The dates published in The Daily News for the walk-throughs contradicted with the bid documents. The walk-through dates shall be revised to Thursday, May 12 th @ 3:30 PM and Friday, May 13 th @ 3:30 PM
-----	--------------	---