

CEDAR SPRINGS PUBLIC SCHOOLS

Cafeteria Tables

BID TAB
February 18, 2022 (2:00 PM)

BIDDER	Familial Affidavit of Compliance	Folding MST1212 Tables (Qty 46)	Addendum #1 - Alternate Assembly & Installation				
Hcone		\$81,879.54	N/A	Total FOB	Total Assembled & Installed (Voluntary Alternate #1)		
				\$81,879.54	NOT INCLUDED		
Merchandise Equipment & Supply		\$183,332.08	\$5,620.22	Total FOB	Total Assembled & Installed (Voluntary Alternate #1)		
				\$183,332.08	\$188,952.30		
ConServ Flag Co.		\$83,904.00	N/A	Total FOB	Total Assembled & Installed (Voluntary Alternate #1)		
				\$83,904.00	NOT INCLUDED		
Global Industrial		\$78,750.60	N/A	Total FOB	Total Assembled & Installed (Voluntary Alternate #1)		
				\$78,750.60	NOT INCLUDED		
School Outfitters		\$110,316.85	N/A	Total FOB	Total Assembled & Installed (Voluntary Alternate #1)		
				\$110,316.85	NOT INCLUDED		
Hertz Furniture		\$80,908.16	\$2,419.90	Total FOB	Total Assembled & Installed (Voluntary Alternate #1)		
				\$80,908.16	\$83,328.06		
Interphase Interiors		\$107,524.54	\$2,950.00	Total FOB	Total Assembled & Installed (Voluntary Alternate #1)		
				\$107,524.54	\$110,474.54		
HPS		\$73,568.72	\$2,986.00	Total FOB	Total Assembled & Installed (Voluntary Alternate #1)		
				\$73,568.72	\$76,554.72		
Douglas Equipment		\$120,245.84	N/A	Total FOB	Total Assembled & Installed (Voluntary Alternate #1)		
				\$120,245.84	INCLUDED		
School Specialty		\$89,105.68	N/A	Total FOB	Total Assembled & Installed (Voluntary Alternate #1)		
				\$89,105.68	NOT INCLUDED		