

June 10, 2022

SOLICITATION ADDENDUM NO. 1
RFQ 22-0001
McKinley Seismic-ReRoof General Contractor

THE FOLLOWING CHANGES/ADDITIONS TO THE ABOVE CITED SOLICITATION ARE ANNOUNCED:

This Addendum modifies the Request For Qualifications (RFQ) document(s) only to the extent indicated herein. All other areas not changed or otherwise modified by this Addendum shall remain in full force and effect. This Addendum is hereby made an integral part of the RFQ document. Proposers must be responsive to any requirements of this Addendum as if the requirements were set forth in the RFQ. Failure to do so may result in Proposal rejection. See the RFQ regarding requests for clarification or change and protests of this Addendum, and the deadlines for the foregoing.

This addendum is to be acknowledged in the space provided on the Bidder Certification form supplied in the solicitation document. Failure to acknowledge receipt of this addendum may be cause to reject your offer.

The closing date **HAS CHANGED:**
July 19, 2022 at 2:00 PM Pacific Time

CLARIFICATIONS/QUESTIONS

*The Dates have Changed:

Pre-Qualification Conference- June 27th at 2:00PM McKinley Elementary School, 1500 NW 185th Avenue, Beaverton, OR 97006

*Deadline for Questions- July 6, 2022

*Last Addendum(If necessary) - July 12, 2022

*Submit Qualifications: July 19, 2022 at 2:00pm to contracts@beaverton.k12.or.us

*Notice of selected Pre-Qualified bidders- July 26, 2022

End of Addenda