

ADDENDUM NUMBER THREE

13 June 2022

EDUCATION CENTER EXTERIOR PAINTING PROJECT BID B23-22

Issued By:
Lompoc Unified School District.
1301 North A St.
Lompoc, CA 93436

To all bidders submitting proposal(s) for the captioned project: this Addendum is hereby made part of the Contract Documents to the same extent as though it was originally included therein and takes precedence over the original documents and any previous addenda.

Acknowledge receipt of the Addendum on Form of Proposal

A. PRE-BID QUESTIONS


Q1: Can you provide a map which outlines which buildings are included in the base bid and which buildings are included in the additive alternate?

The provided map with Addendum #2 does NOT outline which buildings are included in the base bid and which buildings are included in the additive alternate.

**A1: See map for base bid - Attachment A
See map for additive alternate – Attachment B**

END OF ADDENDUM NUMBER THREE

ATTACHMENT A



ATTACHMENT B

Lompoc Unified
School District
1301 N. A Street
Lompoc, CA 93436

M Valley
↓

P23 SPED/Psych

P22 RestRoo

P21 La Honda C Lab

Restroom

P20 Conference room

P19 Conference room

P18 IT Imaging

P17 LUSD/HR Testing room

Student Services

District Office

Board Room

District Office

Bike Rack

DO Emergency Generator

P8

P1

La Honda State Pre School

SCEO Pre School

Community Action Migrant

Print Shop

Text Book

CNG Station

Maint Parking

Warehouse

Maintenance Shop

Maintenance Operations Transportation office

Storage

Transportation Garage

Bus Parking

Central Kitchen

A Street

Central Avenue

5/16/14