Longview School District No. 122
Reroof Projects at Business Office, RA Long HS Gym Building,
and MOTF Main Building

ADDENDUM #2
Date of Addendum: July 1, 2022

1.0 NOTICE TO ALL BIDDERS AND PLANHOLDERS

The Contract Documents for the above-referenced Project are modified as set forth in this
Addendum. The original Contract Documents and any previously issued addenda remain
in full force and effect, except as modified by this Addendum, which is hereby made part
of the Contract Documents. Bidder shall take this Addendum into consideration when
preparing and submitting a bid and shall acknowledge receipt of this Addendum in the
space provided on the Bid Form.

2.0 CLARIFICATION
2.1 Existing roof core cuts information is as follows:
Business / Administration Office:

Deck: 1/2” Plywood
Existing Roof: TPO membrane over 1/2” Dens Deck gypsum board

R.A. Long HS Gym:
Deck: Wood
Existing Roof: TPO membrane over 3.6” Polyisocyanurate

MOTF Main Building:
Deck: Wood
Existing Roof: TPO membrane over 3.6” Polyisocyanurate

2.2  Since the intent of the project is to reroof over the existing membrane roofing
system, new crickets were not shown as being required. During the Construction
Phase, if the selected Contractor deems additional crickets are necessary, the
Contractor shall provide a change order proposal for a bidder-designed cricket
layout that meets the required fire rating for Owner review and approval.

3.0 BIDDING REQUIREMENTS

3.1 Instructions to Bidders:
DELETE Section 1.04, C Bid Security. Per the Owner, a Bid Security will
not be required for this project.




4.0 SCOPE OF WORK

4.1 Business / Administration Office:
Sheet A201: ADD the following to Keynote 4 “IF CONTRACTOR DEEMS IT
NECESSARY TO REMOVE SAFETY LINES IN ORDER TO
INSTALL ROOFING SYSTEM, THE CONTRACTOR IS
REQUIRED TO RE-INSTALL AND RE-CERTIFY THE FALL
PROTECTION SYSTEM.”

4.2 R.A. Long HS Gym:
Sheet A201: ADD the following to Keynote 5 “AND CURB TO BE

REMOVED. INFILL OPENING WITH PLYWOOD DECK OF
THICKNESS TO MATCH EXISTING DECK. SUPPORT
WITH MINIMUM 2x8 WOOD FRAMING ATTACHED TO
EXISTING ROOF FRAMING. PROVIDE INSULATION OF
SAME THICKNESS AS EXISTING TO PROVIDE
APPROPRIATE SURFACE FOR REROOFING.”

DELETE General Note 1.
5.0 SITE VISIT

5.1 Pre-Bid Conference Attendee Sign-In Sheet attached.

Attachments:
Pre-Bid Conference Attendee Sign-In Sheet

END OF ADDENDUM #2



PRE-BID CONFERENCE
ATTENDEE SIGN-IN SHEET
Longview School District Reroof Projects at Business Office, RA Long HS
Gym Building, and MOTF Main Building

June 29, starting at the Longview School District Business Office
2715 Lilac Street Longview, WA 98632
10:00 a.m. Mandatory

Please write legibly — Thank you!
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