Addendum
Facilities/Transportation Committee

Special Meeting
July 25, 2022



ECM #

ECM Description

Spaulding HS School

Cost for Installed

1 Electrical Services $ 761,250.00
2 DDC Controls $ 394,605.00
3rd Floor and Partial 2nd floor Dehumidification
3 with Energy Rec Rooms 116-100 $ 3,894,520.00
4 Add Fire Suppression $ 1,225,250.00
Option 1 (Subtotal) $ 6,275,625.00
Payment and Performance Bond $ 62,756.25
Project Total $ 6,338,381.25
Lighting Lease $ 778,050.00
Alt1 Fire Alarm $ 1,055,600.00
Alt 2 HVAC Controls Remainder of Building $ 850,000.00

20 year



ERV.7
3 floors
13k sq ft
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