

**2023 SUMMER HVAC
IMPROVEMENTS AT VARIOUS SITES**

BID TABULATION

**October 27, 2022
2:00PM**

	American Air	McIntosh	
BASE BID	12,590,000.00	13,154,235.00	
HVAC EQUIPMENT ALLOWANCE	2,300,000.00	2,300,000.00	
FURNITURE MOVING ALLOWANCE	145,000.00	145,000.00	
CONTROLS ALLOWANCE	182,000.00	182,000.00	
TOTAL BASE BID PLUS ALLOWANCES	15,217,000.00	15,781,235.00	
CALENDAR DAYS TO COMPLETE			
PHASE I	3,500,000.00	3,500,000.00	
PHASE II	11,717,000.00	12,281,235.00	
Bid Bond	x	x	
Affidavits	x	x	
Addendums	x	x	