



730 Howe Avenue, Suite 450  
Sacramento, CA 95825  
Phone: 916.921.2112  
Fax: 916.921.2212

February 14, 2023

**Henry + Associates Project Nos. 21-32-052 & 21-32-053**  
DSA File No. 39-50  
DSA Application Nos. 02-120455 & 02-120566

**ADDENDUM NO. 01**  
**MODERNIZATION LAKEWOOD ELEMENTARY SCHOOL**  
**&**  
**MOERNIZATION VINEWOOD ELEMENTARY SCHOOL**  
Lodi Unified School District  
Lodi, California

A handwritten signature in blue ink, appearing to be 'H. + A.', is written over a horizontal dotted line. The signature is stylized and extends downwards with a long vertical stroke.

Henry + Associates

1. ALL WORKMANSHIP, MATERIALS, APPLIANCES AND EQUIPMENT which may be included in the following items shall be the same relative quality as described for similar work set forth in the original or main specifications of which these Addendum items shall be considered a part.
2. ADDENDUM DRAWINGS (included in the back of this Addendum).  
The following Addendum drawings modify or supplement the issued bid documents:  
  
(none)
3. PROJECT MANUAL:
  - A. DOCUMENT 00 11 16 – NOTICE TO BIDDERS:  
DELETE paragraph 7 in its entirety and REPLACE with the following language:  
  
**“SEALED BIDS WILL BE RECEIVED AT A FUTURE DATE AS SET BY THE DISTRICT. THE CURRENT SCHEDULED BID DATE OF FEBRUARY 23, 2023 2:00 P.M. IS CANCELLED.”**

- B. DOCUMENT 00 11 16 – NOTICE TO BIDDERS:  
DELETE paragraph 11 in its entirety and REPLACE with the following language:

**“THE MANDATORY PRE-BID CONFERENCE HAS BEEN CANCELLED UNTIL FURTHER NOTICE”**

- C. DOCUMENT 01 00 10 – SUMMARY OF WORK:  
DELETE all language, schedule information and dates within article 1.05 and REPLACE with the following language:

**“THE CURRENT BID HAS BEEN CANCELLED. THE WORK SEQUENCE INFORMATION WITHIN THIS ARTICLE WILL BE REPLACED AT A FUTURE DATE AS DETERMINED BY THE DISTRICT.”**

4. DRAWINGS:

(none)

\* \* END OF ADDENDUM \* \* \*