

33500 Van Born Road
Wayne, Michigan 48184-2497
www.RESA.net

Steve Motz
Purchasing Consultant
purchasing@resa.net

Addendum #1
RFP #WRESA-03092023-651-01
Audio Visual Equipment

Date: March 22, 2023

The purpose of this addendum is to summarize changes that have been made to this RFP and to extend the due date for proposals until **April 7, 2023 by 12:00 p.m. EST**. These changes are the result of additional rooms being added to the scope of this project, as described in the updated attachments.

Attached, please find the updated Pricing Attachment #2, that shall be completed when submitting proposals. This includes additional line items as well as a change to the contingency percentage to be included in the resulting contract.

The updated RFP is attached and updates are noted within the attachment in **red text**.