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International Leadership of Texas 
NOTICE OF REQUEST FOR PROPOSAL

Contact Information: 
Charles Klein
Email: cklein@iltexas.org 

Tel: (972) 479-9078 

Fax: (972) 479-9129 

Closing Date & Time: 
May 1, 2023   

2:00PM 

Contract Period: 
Not Applicable Submittals 

will be evaluated after 

receipt 

Request Issued By: 
International Leadership 

of Texas 

(The Charter) 

Date of Publication: 
April 15, 2023

The undersigned authorized representative of the proposing organization indicated below hereby acknowledges: 

1. That he/she is authorized to enter into contractual relationships on behalf of the proposing organization indicated below, and 
2. That he/she has carefully examined this RFP Invitation, the accompanying RFP Forms, and all Terms and Conditions associated with this 

RFP Invitation, and 

3. That he/she proposes to supply any products or services submitted under this RFP Invitation in strict compliance with the all Terms and Conditions 

associated with this RFP Invitation, unless any exceptions are noted in writing with this Proposal response, and 

4. That if any part of this RFP is accepted, he/she will furnish all products or services awarded under this Proposal in strict compliance with all 
Terms and Conditions associated with this RFP Invitation, unless any exceptions are noted in writing with this Proposal response, and 

5. That the individual, firm and/or any principal of the firm on whose behalf this proposal is submitted is not listed on the Federal Government’s “List 

of Parties Excluded from Federal Procurement and Non-procurement Programs” published by the U.S. General Services Administration 

(GSA) effective and compliance with the FCC “Red Light Rule” as of the date of opening of this proposal, and agrees to notify the Charterof any 

debarment inquiries or proceedings by any federal, state or local governmental entity that exist or may arise between the date of this submission 

and such time as an award has been made under this procurement action. 

6. That the proposing organization in compliance with all federal, state, and local environmental codes, laws, and statutes. 

_____________________________________________ ________________________________________________ 

Name of Proposing Organization  Date 

_____________________________________________ ________________________________________________ 

Address Signature of Authorized Representative 

_____________________________________________ ________________________________________________ 

City, State, Zip Printed Name of Authorized Representative 

_____________________________________________ ________________________________________________ 

Telephone Number of Authorized Representative  Position or Title of Authorized Representative  

_____________________________________________ 

Fax Number of Authorized Representative 

RFP 23-0003   FOR TECHNOLOGY ACQUISITION & SERVICES

Purpose of Request for Proposal 
Technology Acquisition and Services required for new school construction for International Leadership of Texas. This 
RFP will allow the charter to select the most highly qualified and cost effective company for its technology needs in its 
MSG Ramirez K-8 , Windmill Lakes-Orem HS Phase 6, and Garland HS MCJROTC Technology Acquisition 
and Services Projects. 

mailto:jmccreight@iltexas.org


RETURN THIS PAGE IN SEALED BID/PROPOSAL PACKAGE
FORM A 

1. RFP SUBMISSION: Proposal must be submitted utilizing this document 
only and must reach the School’s Business Office on or before the hour on 

the date specified. Late submittals will be returned unopened. Faxed or

emailed proposals will not be accepted. 

2. REJECTION/AWARD: The Charter reserves the right to reject any and/or

all submittals, to award contracts as may appear advantageous to 

the Charter and to waive all formalities in the procurement process. 

Written notice of award mailed or otherwise furnished to the successful 

respondent results in a binding contract without further action by either 

party. 

3. SUPPLEMENTAL INFORMATION: All supplemental 

information required by the proposal documents must be included with 

the response. Failure to provide complete and accurate information may 

disqualify a vendor from consideration. 

4. PROPOSAL ERRORS: Proposals will represent a true and 

correct statement and shall contain no cause for claim of 

omission or error. Request for withdrawal of proposal is 

allowed based on proof of mechanical error; however, a vendor may 

be removed from approved vendor list. 

5. USE OF BRAND NAMES: The use of brand and manufacturer’s names 
is for the purpose of brevity in establishing type and quality of merchandise 
and is not restrictive. Manufacturer, trade and/or brand name must 

be indicated for each article and when omitted, the Charter will consider 

bid to be as specified. Illustrations and complete description must be 

included with the bid if bidding other than specified. 

6. UNDUE INFLUENCE: In order to ensure the integrity of the 

selection process, Vendor’s officers, employees, agents or other 

representatives shall not lobby or attempt to influence a vote or 

recommendation related to the Vendor’s response, directly or indirectly, 

through any contact with Charter board members or other Charter
officials from the date this solicitation is released until the award of a 

contract by the School’s Board of Directors. 

7. PAYMENT TERMS: Unless a prompt payment discount with a payment 

term of at least 10 days is offered and accepted by the Charter, 
payment terms shall be Net 30 days from date of acceptance or receipt of a 

properly prepared and submitted invoice, whichever is later. 

8. CONTRACTUAL RELATIONSHIP: Nothing herein shall be construed as 

creating the relationship of employer or employee between the Charter and 
the Vendor or between the Charter and the Vendor’s employees. 

The Charter shall not be subject to any obligation or liabilities if the 

Vendor or his employees incurred in the performance of the contract unless 

otherwise herein authorized. Neither the Vendor nor its employees shall 

be entitled to any of the benefits established for Charter employees, nor be 

covered by the School’s Workers’ Compensation Program. 

9. GOVERNMENTAL IMMUNITY: The Parties are aware that there 

are constitutional and statutory limitations on the authority of the 

Charter (a quasi public entity) to enter into certain types of contracts, 

including, but not limited to, any terms and conditions relating to liens on 

the School’s property; disclaimers and limitations of warranties; 

disclaimers and limitations of liability for damages; waivers, disclaimers 

and limitations of legal rights, remedies, requirements and processes; 

limitations of periods to bring legal action; granting control of litigation or 

settlement to another party; liability for acts or omissions of third parties; 

payment of attorneys’ fees; dispute resolution; indemnities; and 

confidentiality (collectively, the “Limitations”), and terms and conditions 

related to the Limitations will not be binding on the Charter except to the 

extent authorized by the laws and Constitution of the State of Texas.

Notwithstanding anything to the contrary in this agreement, the Vendor 

acknowledges, stipulates and agrees that nothing in this agreement shall 

be construed as a waiver of any statutory or governmental immunity 

from suit and liability available to the Charter under applicable law. 

10. INDEMNIFICATION: Vendor shall indemnify, defend and hold harmless 
the Charter, its officers, agents and employees, from and against any and

all loss, cost, damage, expense and claims, including attorney’s fees and 

liability of any kind in connection with any acts or omission of Vendor, its 

officers, agents or employees, in performance of contract, so long as the 

sole negligence of the Charter is not the cause of the loss, claim, damage 

expense or cost. 

11. GRATUITIES: The Charter may, by written notice to the Vendor, cancel 

any agreement without liability to the Charter if it is determined by 

the Charter that gratuities, in the form of entertainment, gifts, or 

otherwise, were offered or given by the Vendor, or any agent or 

representative of the Vendor, to any officer or employee of the Charter 
with a view toward securing a contract or securing favorable treatment 

with respect to the awarding or amending, or the making of any 

determination with respect to the performing of such a contract. In the 

event this contract is cancelled by the Charter pursuant to this 

provision, the Charter shall be entitled, in addition to any other rights 

and remedies, to recover or withhold the amount of the cost incurred by 

the Vendor in providing such gratuities. 

12. ASSIGNMENT-DELEGATION: No right or interest in this contract shall 

be assigned or delegation of any obligation made by the Vendor without 
the written permission of the Charter. Any attempt assignment 

or delegation by the Vendor shall be wholly void and totally ineffective 

for all purposes unless made in conformity with this paragraph. 

13. WAIVER: No claim or right arising out of a breach of any contract can be 

discharged in whole or in part a waiver or renunciation of the claim or right 

unless the waiver or renunciation is supported by consideration and is in 

writing signed by the aggrieved party. 

14. MODIFICATIONS: The contract may only be modified by a 

written agreement signed by both of the parties or their duly authorized 

agents. 

15. INTERPRETATION OF EVIDENCE: No course of prior 

dealings between the parties and no usage of the trade shall be 

relevant to supplement or explain any term used in a contract. 

Acceptance or acquiescence in a course of performance rendered under a 

contract shall not be relevant to determine the meaning of the contract 

even though the accepting or acquiescing party has knowledge of the 

performance and opportunity for objection. Whenever a term defined 

by the Uniform Commercial Code is used in the contract, the definition 

contained in the Code is to control. 

16. APPLICABLE LAW: This contract shall be governed by the policies of 

the School’s Board of Directors, laws of the State of Texas and the 

Uniform Commercial Code. Wherever the term “Uniform Commercial 

Code” is used, it shall be construed as meaning the Uniform Commercial 

Code as adopted in the State of Texas as effective and in force on the date 

of this contract. The School’s Board Policies can be accessed by contacting 

the Charter. 

17. ADVERTISING: Vendor shall not advertise or publish, without the 

School’s prior consent, the fact that the Charter has entered into 

any contract, except to the extent necessary to comply with proper request 

for information from an authorized representative of the federal, state or 

local government. 

18. LEGAL VENUE: Both parties agree that venue for any litigation arising 

from the contract shall lie in Dallas County, Texas. 

19. FUND AVAILABILITY: Any contract resulting from this solicitation is 
contingent upon the continued availability of appropriations and is subject 
to cancellation, without penalty, either in whole or in part, if funds are not

appropriated by the School’s Board of Directors or otherwise not made 
available to the Charter. 

20. TERMINATION: The Charter reserves the right to terminate all or any part 

of the undelivered portion of any order resulting from this bid solicitation 

with thirty (30) days written notice; upon default by the Vendor, for delay 

or nonperformance by the Vendor or, if it is deemed in the best interest of 

the Charter, for convenience. 

STANDARD TERMS AND CONDITIONS 



TECHNOLOGY ACQUISITION & SERVICES RFP 
SPECIFIC TERMS, CONDITIONS AND INSTRUCTIONS 

1. SCOPE OF PROJECT: International Leadership of Texas (the “Charter”), a Texas open–enrollment charter 
Charter, issues this RFP for Technology Acquisitions and Services in order to select the most highly qualified 
and cost effective firm to provide the needed services for its MSG Ramirez K-8, Windmill Lakes-Orem HS 
Phase 6, and Garland HS MCJROTC Technology Acquisitions and Services Project.

2. TYPE AND TERM OF CONTRACT: This is a request for proposals under which the Charter award all or 
parts of the technology required to one or more individual companies. The term of the contract is based on the 
construction schedule, currently with an estimated installation completion date of August 9, 2023, with some 
after-delivery services such as warranty service.

3. SCOPE OF SERVICES REQUIRED: Technology Acquisition & Services for Projects including but not 
limited to the following:

a. Based on attached floorplan and standards for approximately 97,000 sq ft of K-8 school space, 86,000 
sq ft of HS school space, 12,500 sq ft of MCJROTC space with recommended technology for Charter 
K-8, MS, and MCJROTC students and staff,

b. Coordinate with Charter Officials and consultants to install, supply and locate technology per 
technology plans on final technology layout design by owner(s) approval, and

c. Maintain up to above-referenced sq ft of technology per warranty.

4. PROPOSAL EVALUATION: Proposals shall be opened and reviewed upon receipt. The proposal package 
shall demonstrate the respondent's ability to deliver both the design of the technology and the technology 
items on the basis of demonstrated competence and qualifications. The Charter will compare submittals in 
order to create a rank-ordering of firms to identify the most highly qualified and cost effective per the 
evaluation criteria. Upon approval of the ranking, negotiations may begin in order to reach a contractual 
agreement for the required services.

a. Evaluation Criteria:

i. Business organization/capabilities – 20%
ii. Experience with cutting edge technology design/sourcing/installation – 20%

iii. Personnel assigned to project – 10%
iv. Client references – 15%
v. Prior experience with ILTexas/charters – 15%

vi. Cost – 20%

5. SCHEDULE of IMPORTANT DATES:
a. May 1, 2023 2:00pm – RFP due via e-mail to construction@iltexas.org, purchasing@iltexas.org, and 

cklein@iltexas.org.
b. May 2, 2023 – Zoom Interviews with finalists (Block this day for potential interviews).
c. May 3, 2023 – Ranking of submissions and selection of firm.

6. PROPOSAL INQUIRIES: Inquiries pertaining to this offering should be identified by title and date and should 
be submitted to the contact person identified above either by mail, fax or email. Inquiries by telephone will not 
be accepted.

7. PROPOSAL SUBMISSION: Submit (by e-mail) a .PDF file of each Proposal to construction@iltexas.org, 
purchasing@iltexas.org, and cklein@iltexas.org. To properly process the submission containing your response, 
it shall include the following in the Subject line, and it is highly recommended that a Return Receipt be 
requested:

RFP 23-0003 TECHNOLOGY AQUISITION & SERVICES RFP 
OPEN UPON RECEIPT 



FORMAT & ORGANIZATION OF SUPPORT MATERIALS 

Please address each of the following sections in your statement of qualifications. Your submittal should be 

submitted with tabs dividing each section of the response. 

Responses shall contain the following information and be submitted in the order shown below. 

1) LETTER OF INTEREST
A cover letter which shall include a brief statement of interest, availability, and intent to perform 

services; general qualifications for selection; and describe what makes your firm uniquely qualified 

to perform Technology Acquisition & Services, including any superior qualities: and signature of 

an authorized officer of the Firm who has legal authority in such matters. 

2) GENERAL INFORMATION
a) Provide General information for your Firm.

Firm Name______________________________________________________________

Address_________________________________________________________________

City_______________________________ State____________ Zip_______________

b) Contact Person(s) – limited to two persons per firm/application

Contact No.1 

Name _____________________________________________________________ 

Title_______________________________________________________________ 

Telephone_____________________ Fax________________________________ 

Internet/E-mail address________________________________________________ 

Contact No. 2 

Name______________________________________________________________ 

Title_______________________________________________________________ 

Telephone_____________________ Fax_________________________________ 

Internet/Email address_________________________________________________ 

c) Type of organization:

_______Sole proprietorship (individual) _______Partnership 

_______Professional corporation _______Corporation 

_______Joint venture _______other_________ 

3) COMPLETED DISCLOSURE FORMS AND CERTIFICATIONS (attached)



4) FIRM BACKGROUND AND STAFF
Year present firm established____________________________________________________ 

Name of parent company, if any__________________________________________________ 

Address_____________________________________________________________________  

List principals of firm __________________________________________________________ 

____________________________________________________________________________ 

Former company name(s), if any, and year(s) established: 

Name_______________________________ Year_______________To_____________ 

Name_______________________________ Year_______________To_____________ 

Name_______________________________ Year_______________To_____________ 

Number of employees in firm locally: _____________________________________________ 

Total of employees in firm (all office locations):_____________________________________ 

Who will be your designated representative assigned to the Charter? 

____________________________________________________________________________ 

Who is the senior member of the firm assigned to the Charter? 

____________________________________________________________________________ 

Number of persons with firm:____________________________________________________ 

5) INSURANCE REQUIREMENTS
a) The Charter requires all Vendors to carry professional liability, general liability, auto liability

and umbrella liability, and worker’s compensation/employer’s liability insurance coverage.

Professional liability insurance should remain in force during the term of contract and for one

year following substantial completion of a project.

b) Please state the carrier, agent, amount, expiration date and length of time you have maintained coverage

for professional liability, general liability, auto liability and umbrella liability, and worker’s

compensation/employer’s liability insurance coverage. Provide a sample certificate of insurance.

6) CLAIMS
Identify all projects within the past five (5) years on which Firm, or Firm’s agents, employees or 

consultants, have rendered professional services wherein a construction or design claim has been 

asserted. “Claim” means litigation, submission to a dispute resolution board, or the use of the other 

alternate dispute resolution such as mediation or arbitration. For each such project identified, please 

state the nature and description of the claim, including alleged claims for professional errors or 

omissions, contract extras, delay, disruption or impact claims, time extension claims, or other similar 

claims; including the identity of the owner, Firm or consultant, and contractor, whether Firm, or Firm’s 

agents, employees or consultants, was a party or alleged to have some responsibility for the claim, and 

the disposition of the matter. 

7) PERSONNEL QUALIFICATIONS
List the names and qualifications of consultant’s personnel proposed for the Qualification Statement. 

The education, experience, capabilities, and accomplishments of the key design team members who 

would be assigned to a project. Include brief resumes (1 page or less) of these individuals as well as, 

any licenses or certifications that they currently hold. 



8) ORGANIZATIONAL CHART
Organizational chart, proposed schedule, and summary report reflecting the respondent’s approach and 

factors to be considered designing these projects. Description of planned effort to provide quality work, 

meet schedules, and work within an agreed upon budget for construction 

9) CURRENT CLIENTS/CURRENT PROJECTS
a) List the total number of projects currently in progress, including new, additions, and redesigns:

Project Type New Construction Redesign/Addition % Complete 

A. Technology Design Services
B. Technology Installation Services
C. Cuttimg-Edge Technology Supply
D. 
E. 
F. 
G. 
H. 
I. 

b) All projects of any type currently in progress and the name and phone number of the owner’s

representative

i) Project____________________________________________________________________
Organization___________________________________________________________________
Contact person/title___________________________________________________________

Phone number_______________________________________________________________

Project description____________________________________________________________ #
of Change Orders___________________Size (S.F.)______________Cost $_____________

ii) Projects____________________________________________________________________
Organization___________________________________________________________________
Contact person/title___________________________________________________________

Phone number_______________________________________________________________

Project description____________________________________________________________ #
of Change Orders___________________Size (S.F.)______________Cost $_____________

iii) Projects____________________________________________________________________
Organization___________________________________________________________________
Contact person/title___________________________________________________________

Phone number_______________________________________________________________

Project description____________________________________________________________ #
of Change Orders___________________Size (S.F.)______________Cost $_____________



10) COMPLETED PROJECTS/EXPERIENCE PROFILE

a) List the total number of completed projects for the last 5 years, including new, additions, and re-designs:

Project Type New Construction Redesign/Addition % Complete 

A. Technology Design Services 
B. Technology Installation Services 
C. Cutting-Edge Technology Supply
D. 
E. 
F. 
G. 
H. 
I. 

b) State number of firm’s cutting-edge technology projects for each of the following years and total dollar figure:

2022

2020    2019                   $                                                   $

2021   $                                 $
c) Please list five cutting-edge technology projects that would be representative of your firm’s work and

services provided within the last three years (educational clients requested but not required).

Total number of educational clients or professional clients in the past three years ____________________

i) Project________________________________________________________________________

Organization___________________________________________________________________

Contact person/title______________________________________________________________

Phone number__________________________________________________________________

Scope of Project________________________________________________________________

ii) Project________________________________________________________________________
Organization___________________________________________________________________
Contact person/title______________________________________________________________

Phone number__________________________________________________________________

Scope of Project________________________________________________________________

iii) Project________________________________________________________________________
Organization___________________________________________________________________
Contact person/title______________________________________________________________

Phone number__________________________________________________________________

Scope of Project________________________________________________________________

ci) List of completed technology projects involving new construction that have been successfully completed.

The list shall indicate the project name, owner, owner’s contact, prime consultant, start and completion

dates, size, budget, final cost, cost overruns, and a brief description of each project. Identify projects that have

been designed but have not been built.



11) CURRENT WORKLOAD
List Current workload and availability to commence services (as projects demand) immediately after 

being selected by the Charter. 

12)  PROFESSIONAL SERVICES (BASIC SERVICES) PROVIDED BY FIRM
a) Summarize services provided to the owner as part of the basic services. Please indicate services offered

from listing found above in this RFP:

_______________________________________________________________________________

_______________________________________________________________________________

b) Other advantages offered by the firm or unique qualifications that would be of benefit to the Charter:
_______________________________________________________________________________

_______________________________________________________________________________

13)  TECHNOLOGY/ELECTRONIC DATA

 

14)PRICING
a) Referencing the floorplans attached to this RFP, please prepare a basic pricing package for the technology

noted in the following pages.

b) In addition, please:
i) Indicate how long items may be held by the vendor or supplier to coordinate with construction

schedule prior to actual delivery.
ii) Indicate costs, if any, for installation if needed and estimated costs, if any, for shipping if items are

F.O.B. or for delivery.
iii) If delivery includes any setup/assembly, uncrating, and removal of packaging/crating material as

part of the price.
iv) Warranty information on any equipment as part of the furniture acquisition and services.
v) After completion of the work and acceptance by Owner, how long you are willing to correct defects

that may occur as a result of faulty materials or workmanship, at no additional cost to the Owner.
vi) Process for obtaining warranty service if equipment breaks or fails during warranty.
vii) Training process and availability of training for staff on any new equipment - include any estimated

costs.

a) The Charter requires service providers to grant to the Charter a license to reproduce any and all 
documents, including drawings, specifications, CAD drawings, etc., for purposes of use and maintenance of 
the building, future alterations to the building. or future  additions to the building by other Consultants, 
assuming the author of such works would not be liable for derivative works. 

 i) Will you comply with this request? Yes   No

b) Please attach any additional information and/or brochures regarding technology that would provide 
additional information about your firm in relation to this request.

c) Describe software and other technology utilized in delivery of services offered.



ILTexas Campus Device configurations Number of Devices

IT Network Related Hardware
Network Vendor/model/etc

Cisco  C9500-16X-A Catalyst 9500 16 Port 10GIG Switch Network 1
 C9500-DNA-L-A-5Y Catalyst 9500 DNA Advantage 5-Year License 1

 CON-SNT-C95K16XA CCW ONLY SNTC NBD 8X5 CATALYST SVCS 9500 16PORT, 
1 Yr 1

 GLCSXMMDST Cisco GLCSXMMD - Compatible SFP Module 2

  C9200L-48P-4X-E Cisco Catalyst 9200 C9200L-48P-4X Layer 3 Switch - 48
Ports - Manageable - 3 Layer Supported - Modular -
Twisted Pair, Optical Fiber 15

 CON-3SNTP-C920L48P Cisco Smart Net Total Care - 3 Year Extended Service -
Service - 24 x 7 x 4 Hour - Exchange - Parts - Physical,
Electronic 15

 C9200-DNA-A-48-3Y Cisco Digital Network Architecture Advantage for Catalyst
9200 - Term License - 48 Port - 3 Year 15

 10G-SFPP-SR-8 10GBASE-SR, SFPP MMF LC CONNECTOR 8-PACK 4
 85551 C2G 3m LC-LC 50/125 OM3 Duplex Multimode Fiber Cable 

- Aqua 32

Firewall Vendor/model/etc  WGM59000803 WatchGuard Firebox M590 with 3-yr Total Security Suite 1

Wireless -Vendor/model/etc  Ruckus 901-R650-US00 Ruckus R650 dual-band 802.11abgn/ac/ax  Wireless 
Access Point with Multi-Gigabit Ethernet backhaul, 4x4:4 
+ 2x2:2 streams, OFDMA, MU-MIMO, BeamFlex+, dual

ports, PoH/uPoE/802.3at PoE support.  Does not include
power adapter or PoE injector. Includes Limited Lifetime
Warranty 43

Ruckus Ruckus 901-R750-US00 Ruckus R750 dual-band 802.11abgn/ac/ax  Wireless
Access Point with Multi-Gigabit Ethernet backhaul and 
onboard BLE/ZIgbee,, 4x4:4 streams (5GHz) 4x4:4 streams 
(2.4GHz), OFDMA, MU-MIMO, BeamFlex+, dual ports, 
802.3at PoE support.  Does not include power adapter or 
PoE injector. Includes Limited Lifetime Warranty. 5

 L09-0001-SG00 SZ/vSCG3.X AP license 1 AP 48
 S41-0001-5LSG SLED Premium WatchDog Support for SZ/vSZ AP 

management license, 5 Yr 48

Standard Equipment Build 
and Vendor/Model Names

Exclusions:
Existing Ruckus SmartZone Controller at DataBank to run WAPs.  Locations outside DFW not on the MPLS network require a Watchguard Firewall, 
locations on the MPLS will not require a Firewall

International Leadership of Texas 2022 Standard Techonology Build of Material



ILTexas Campus Device configurations Number of Devices

MDF/IDF Closets & UPS
Racks/Enclosures/etc

MDF and 3 IDF Closets  2 Post Rack 2 Post Rack 5
 4 Post Rack 4 Post Rack 1
 Ladder Kit Ladder kit and accessories 6
 Backboard 4x8 Fire Rated Backboard 6

 Grounding Kit Grounding Kit 6
 48 Port Patch Panels 48 Port Cat6 Patch Panesl 15

 Vertical Wire Managers Vertical Wire Managers 11
 Patch Cable 1' or 6" Cat6 Patch Cables for Closet TBD
 Patch Cable 7' Cat6 Patch Cables for field locations TBD

 SMT1500RM2UC APC Smart-UPS SMT1500RM2UC 10
 PDU Rack Mount PDU 6

Standard Equipment Build 
and Vendor/Model Names

Exclusions:
Electrical needs to be dedicated circuits to all IT Closets. Pathways/Sleeves into Closets and between firewalls provided by others and need to be 
coordinated with vendor

International Leadership of Texas 2022 Standard Techonology Build of Material



ILTexas Campus Device configurations Number of Devices

Phone System
Vendor

Headset/phones

 ESI IP Server, eSIP 200x ESI SIP server to support IP Phones and PRI lines
 ePhone4xV2 Phone,eSIP,ePhone4xV2 (Office Phones) 15

 ePhone3 Phone,eSIP,ePhone3 (Classroom Phones) 83
 IP Gateway IP Gateway, 1 PRI 1

2-FXS 2FXS Module,2-FXS Ports (support overhead paging 
connections) 1

 Warranty 5 Year Warranty 1

Standard Equipment Build 
and Vendor/Model Names

Exclusions:
Phone and Internet Service to be provided by ILTexas and ordered at least 8 months in advance of desired construction completion date

Premise Based Soluion

International Leadership of Texas 2022 Standard Techonology Build of Material



ILTexas Campus Device configurations Number of Devices

Printers
Vendor/model/etc

Dell PowerEdge R440

Dell PowerEdge R440 + Win Server 2019  - Processor Intel 
Xeon Bronze 3204 1.9G, 6C/6T, 9.6GT/s, 8.25M Cache, No 
Turbo, No HT (85W) DDR4-2133 - Memory Capacity  16GB 
RDIMM, 3200MT/s, Dual Rank - Hard Drives  1TB 7.2K RPM 
SATA 6Gbps 512n 3.5in Hot-plug Hard Drive - Operating 
System Windows Server 2022 Standard,16CORE,FI,No 
Med,No

1

Standard Equipment Build 
and Vendor/Model Names

Exclusions:
Local printers and Papercut software provided by others

International Leadership of Texas 2022 Standard Techonology Build of Material



15) APPLICATION SIGNATURE

Until a contract resulting from this process is executed, no employee, agent or representative of any 

professional services provider shall make available or discuss its proposal with the media in any form, 

electronic or printed, any appointed official or officer of the Charter, or any employee, agent or 

other representative of the Charter, unless specifically allowed to do so by the Charter. 

The information contained herein is true and accurate to the best of my knowledge. By signing below, 

the firm agrees to allow the Charter to check references given and that the information regarding the size 

and scope of each project is accurate. Further, the signature below certifies that this Qualification 

Statement has been completed with no consultation, collaboration or conversation with other firms 

competing on the same project. 

___________________________ 

DATE 
________________________________________________ 

NAME (Please print or type) TITLE 

________________________________________________ 

SIGNATURE 



Felony Conviction Disclosure Statement 
Texas Education Code Section 44.034, Notification of Criminal History, Subsection (a), states “[a] person or 

business entity that enters into a contract with a Charter must give advance notice to Cumberland if the 

person or an owner or operator has been convicted of a felony. A notice must include a general description of 

the conduct resulting in the conviction of a felony.” 

Subsection (b) states “[a] Charter may terminate a contract with a person or business entity if the Charter 
determines that the person or business entity failed to give notice as required by Subsection (a) or 

misrepresented the conduct resulting in the conviction. The Charter must compensate the person or business 

entity for services performed before the termination of the contract.” 

I, the undersigned agent for the firm named below, certify that the information concerning notification of felony 

conviction has been reviewed by me and the following information furnished is true to the best of my knowledge. 

__________________________________________________________________________________________ 

Vendor’s Name 

__________________________________________________________________________________________ 

Signature of Authorized Company Official 

__________________________________________________________________________________________ 

Authorized Company Official’s Name (Please Print) 

My firm is a publicly held corporation; therefore, this reporting requirement is not applicable. 

My firm is not owned or operated by anyone who has been convicted of a felony. 

My firm is owned or operated by the following individual(s) who has/have been convicted of a felony: 

__________________________________________________________________________________________ 

__________________________________________________________________________________________ 







Out of State Certification 

As defined by Section 2252.001 of the Texas Government Code, a “nonresident proposer” means a proposer whose principal place of 

business is not in Texas, but excludes a contractor whose ultimate parent company or majority owner has its principal place of business 

in Texas. 

I certify that my company is a “Resident Proposer”: 

Company Name (Please Print) 

I certify that my company qualifies as a “Nonresident Proposer” 
(NOTE:  You must furnish the following information :) 

Indicate the following information for your “Resident State”: (The state your principal place of business is located in) 

___________________________________________ _______________________________________ 

Company Name Address 

___________________________________________ ___________       _________________________ 

City  State Zip Code 

A. Does your “resident state” require Proposers whose principal place of business is in Texas to give preference to Proposers

whose resident state is the same as yours by a prescribed amount or percentage to receive a comparable contract? (“Resident

State” means the state in which the principal place of business is located.)

Yes 

No 

B. What is the prescribed amount or percentage? $_______________or_______________% 

Certification: I certify that the information provided above is correct. 

Signature of Authorized Representative 

___________________________________________________ ___________________________ 

Name (Please Print) Title   



State of Texas 
Health & Human Services Commission 

Child Support Certification 

I. 

Section 231.006, Texas Family Code, as amended by Section 82 of House Bill No. 433, 74th Regular Legislative Session (Acts 1995, 74th Leg., R.S., ch. 

751), prohibits the payment of state funds under a grant, contract, or loan to 

� a person who is more than 30 days delinquent in the payment of child support, and 

� a business entity in which such a person is the sole proprietor, partner, shareholder or owner with an ownership interest of at least 25%. 

Section 231.006 further provides that a person or business entity that is ineligible to receive payments for the reasons stated above shall continue to be ineligible 

to receive payments from the state under a contract, grant, or loan until 

� all arrearages have been paid, or 

� the person is in compliance with a written repayment agreement or court order as to any existing delinquency. 

Section 231.006 further requires each bid, or application for a contract, grant, or loan to include 

� the name and social security number of the individual or sole proprietor and each partner, shareholder, or owner with an ownership interest of at least 25% 

of the business entity submitting the bid or application, and 

� the statement in Part III below. 

Section 231.006 authorizes a state agency to terminate a contract if it determines that statement required below is inaccurate or false. In the event the 

statement is determined to be false, the Vendor is liable to the state for attorney’s fees, costs necessary to complete the contract [including the cost of 
advertising and awarding a second contract], and any other damages provided by law or contract. 

II. 

In accordance with Section 231.006, the names and social security numbers of the individual identified in the contract, bid, or application, or of 
each person with a minimum 25% ownership interest in the business entity identified therein are provided below. 

Name Social Security #

III. 

As required by Section 231.006, the undersigned certifies the following: 

“Under Section 231.006, Family Code, the Vendor or applicant certifies that the individual or business entity named in this contract, bid, 
or application is not ineligible to receive the specified grant, loan, or payment, and acknowledges that this contract may be terminated 
and payment withheld if this certification is inaccurate.” 

Signature Title 

Printed Name Date 





NON COLLUSIVE PROPOSAL CERTIFICATE & ACKNOWLEDGMENT 
By submission of this proposal, the Vendor certifies that: (a) the proposal has been independently arrived at without 

collusion with any other vendor or with any competitor. (b) The proposal has not been knowingly disclosed and 

shall not be knowingly disclosed, prior to the opening of proposals for this project, to any other vendor, competitor 

or potential competitor. (c) No attempt has been or will be made to induce any other person, partnership or 

corporation to submit or not to submit a proposal. (d) The person signing this proposal certifies that he has fully 

informed himself regarding the accuracy of the statements contained in this certification and under the penalties 

being applicable to the Vendor as well as to the person signing in its behalf. 

• I certify that the above information is true and correct.  YES 

CERTIFICATION REGARDING DEBARMENT SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION - LOWER TIER 
COVERED TRANSACTIONS 

This certificate is required by the regulations implementing Executive Order 12549, Debarment and Suspension, 7 CFR 

Part 3017, Section 3017.510, Participants' responsibilities. The regulations were published as Part IV of the January 30, 

1989, Federal Register (pages 4722-4733). Copies of the regulations may be obtained by contacting the Department of 

Agriculture agency with which this transaction originated. 

1) The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is 

presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in

this transaction by a Federal department or agency.

2) Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such

prospective participant shall attach an explanation to this proposal.

PR/Award # or Project Name: 

Check applicable box ; 
• I (We) certify that our company has not been debarred and is not

participating in lobbying activities.

• See attached explanation and complete disclosure forms.

CLEAN AIR & WATER ACT CERTIFICATION 

(This is a Federal requirement) 
I certify that my company is in compliance with all applicable standards, orders or regulations issued pursuant to 

the Clean Air Act of 1970, as amended ( 42 U.S.C. 1857(h), Section 508 of the Clean Water Act, as amended (33 

U.S.C. 1368), Executive Order 117389 and Environmental Protection Agency Regulation, 40 CFR Part 15 as 

required under OMB Circular A-102, Attachment O, Paragraph 14 (1) regarding reporting violations to the grantor 

agency and to the United States Environmental Protection Agency Assistant Administrator for the Enforcement. 



CERTIFICATION REGARDING LOBBYING for FEDERAL FUNDS - 
Applicable to grants, Subgrants, Cooperative Agreements, and Contracts 
Exceeding $100,000 in Federal Funds. 

Submission of this certifications a prerequisite for making or entering into this transaction and is imposed by section 1352, 

Title 31, U.S. Code. This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered into. Any person who fails to file the required certification shall be subject to a civil 

penalty of not less than $10,000 and not more than $100,000 for each such failure. 

The undersigned certifies, to the best of his or her knowledge and belief, that: 

(1) No Federal appropriated funds have been paid or will be paid by or on behalf of the undersigned, to any person for

influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or

employee of congress, or an employee of a Member of Congress in connection with the awarding of a Federal contract,

the making of a Federal grant, the making of a Federal loan, the entering into a cooperative agreement, and the extension,

continuation, renewal, amendment, or modification of a Federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or 

attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of congress,

or an employee of a Member of Congress in connection with this Federal grant or cooperative agreement the undersigned

shall complete and submit StandardForm-LLL,“Disclosure of Lobbying Activities” Form in accordance with its

instructions. 

(3) The undersigned shall required that the language of this certification be included in the award documents for all

covered subawards exceeding $100,000 in Federal funds at all appropriate tiers and that all subrecipients shall certify 

and disclose accordingly.

Check applicable box ; 
• I (We) certify that our company has not been debarred and is not

participating in lobbying activities.

• See attached explanation and complete disclosure forms.

I (We) the undersigned, agent for the firm, named below certify that all information in the above 
certifications is true and correct to the best of my knowledge. 

Name/Title: Company Name: 
Original 
Signature: Date 
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1. UNLESS NOTED OTHERWISE, ALL DIMENSIONS ARE TO THE

FACE OF STUDS FOR GWB WALLS / PARTITIONS.

2. UNLESS NOTED OTHERWISE, ALL DIMENSIONS ARE TO

FACE OF FINISHED MASONRY FOR CMU.

3. FOR FLOOR FINISHES RE: ROOM FINISH SCHEDULE, SHEET

A8.01 AND FINISH PLAN, SHEET A8.01.

4. UNLESS NOTED OTHERWISE ALL GWB WALLS SHALL HAVE

A 4" STUD FRAME RETURN AT ALL DOOR AND WINDOW

JAMBS.

5. RE: SHEETS G2.01b FOR BUILDING OCCUPANCY PLANS

AND FIRE RESISTIVE CONSTRUCTION REQUIREMENTS.

6. SEE ENLARGED PLANS FOR WALL TYPES.

7. FOR GLAZING RECEIVING WINDOW TREATMENTS,

COORDINATE WITH SPECIFICATION SECTION DIVISION 12 -

HORIZONTAL LOUVER BLINDS.

8. FOR WALLS NOT DESIGNATED WITH A WALL TYPE,

COORDINATE WITH STRUCTURAL DRAWINGS & WALL

SECTIONS.

9. RE: PLUMBING DRAWINGS AND SPECIFICATIONS FOR

PLUMBING FIXTURES.

10. CONTRACTOR TO FIELD VERIFY ALL DIMENSIONS PRIOR TO

FABRICATING AND INSTALLING NEW WORK.  ANY

CONFLICTS SHALL BE IMMEDIATELY BROUGHT TO THE

ATTENTION OF THE DESIGN TEAM.

GENERAL NOTES

STEEL STUD WALL AND GYPSUM BOARD WALL. 

RE: WALL TYPES.

CONCRETE MASONRY UNIT (CMU) WALL.  RE: 

WALL SECTIONS, WALL TYPES, EXTERIOR & 

INTERIOR ELEVATIONS, COORDINATE WITH 

STRUCTURAL DRAWINGS.

MASONRY VENEER.  RE: WALL SECTIONS, WALL 

TYPES, EXTERIOR & INTERIOR ELEVATIONS. 

COORDINATE WITH STRUCTURAL DRAWINGS.

XXXx

XXXXXXX

FLOOR DRAIN.  COORDINATE WITH PLUMBING 

DRAWINGS.

FIRE EXTINGUISHER CABINET.  RE: DIVISION 10 -

SPECIALTIES 10 AND SHEET G0.02

WINDOW TYPE, RE: WINDOW FRAME TYPE 

SHEETS, SHEET A7.11

WALL TYPE, RE: SHEET G0.04

DOOR SYMBOL, RE: DOOR SCHEDULE, SHEET 

A7.01

XXX
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H
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OCCUPANCY LOAD PER IBC TABLE 1004.1.1

WIDTH OF EGRESS COMPONENT

OCCUPANT CAPACITY OF EGRESS 

COMPONENT

DIRECTION OF EXITING

NUMBER AND DIRECTION OF OCCUPANTS 

EXITING THRU THE ROOM OPENING

COLLECTIVE NUMBER OF OCCUPANTS AND 

THE DIRECTION OF TRAVEL THRU THE 

CORRIDOR

FIRE BARRIER - 2 HOUR FIRE-RESISTIVE 

RATING PER IBC SECTION 706 WITH 90 MIN. 

RATED OPENING PROTECTIVES PER IBC TABLE 

715.4

SMOKE PARTITION - CONSTRUCTION CAPABLE 

OF RESISTING THE PASSAGE OF SMOKE.  THE 

PARTITIONS SHALL EXTEND FROM THE FLOOR 

TO THE UNDERSIDE OF THE FIRE-RESISTANCE-

RATED FLOOR/CEILING OR ROOF/CEILING OR 

FLOOR OR ROOF DECK ABOVE.  DOORS SHALL 

BE SELF CLOSING OR AUTOMATIC-CLOSING 

UPON DETECTION OF SMOKE.  DOORS SHALL 

NOT HAVE AIR TRANSFER OPENINGS AND 

SHALL NOT BE UNDERCUT IN EXCESS OF THE 

CLEARANCE PERMITTED IN ACCORDANCE 

WITH NFPA 80

FIRE BARRIER - 1-HOUR FIRE-RESISTIVE 

RATING PER IBC SECTION 706 WITH 45-

MINUTE RATED OPENING PROTECTIVES PER 

IBC TABLE 715.4

x

x
###

###

FIRE BARRIER - 1-HOUR FIRE-RESISTIVE 

RATING PER IBC SECTION 706 WITH 60-

MINUTE RATED OPENING PROTECTIVES PER 

IBC TABLE 715.4

LEGEND

ROOM NAME

X-1

##

OCCUPANCY CLASSIFICATION (PER IBC CHAPTER 

3) NOTE: (U) = UNOCCUPIED ACCESSORY AREA 

PER IBC 1002.1

ROOM OCCUPANT LOAD (PER IBC TABLE 

1004.1.1)

EXITING TRAVEL DISTANCE

F.E.

F.E.

FIRE EXTINGUISHER.  COORDINATE WITH 

FLOOR PLANS AND SPECIFICATIONS.
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D

E

E
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F
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CLASSROOM

E

28

543 SF

CLASSROOM

E

28

544 SF

CLASSROOM

E

28

544 SF

CLASSROOM

E

28

543 SF
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E

28

539 SF

CLASSROOM

E

28

544 SF
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E

28
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1
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0

661 SF
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E
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ASSITANT
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B
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129 SF
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207 SF
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BUILDING #1 

AREA: 38,852 SF

TOTAL BUILDING 

AREA: 

96,457 SF

BUILDING #2 

AREA: 27,441 SF

BUILDING #3 

AREA: 30,164 SF
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WEEKDAY SCHOOL 

OCCUPANT LOAD

ACTIVITIES THAT ARE SCHOOL/STUDENT BASED WILL NOT BE 

COUNTED TOWARD THE TOTAL OCCUPANT LOAD SHALL 

INCLUDE: 

• GYM/ATHLETIC TRAINING

• CAFETERIA

• STAGE/MUSIC ROOM

• LOCKER ROOM

• WEIGHT TRAINING

OCCUPANT LOAD SHALL INCLUDE:

• FRONT OFFICE CORE

• LIBRARY

• CLASSROOMS

• MISC. OFFICES

• MAINTENANCE

• KITCHEN

TOTAL WEEKDAY OCCUPANTS: 2,199 OCCUPANTS

25 OCCUPANTS

8 OCCUPANTS

2,128 OCCUPANTS

27 OCCUPANTS

7 OCCUPANTS

4 OCCUPANTS

SPECIAL EVENT 

OCCUPANT LOAD

ACTIVITIES THAT WILL NOT OCCUR DURING NORMAL 

SCHOOL/CLASSROOM USAGE, THAT WILL USE THE ASSEMBLY 

AREAS TO FULL CAPACITY, OR FOR A FULL SCHOOL ASSEMBLY.  

CLASSROOMS WILL NOT BE USED DURING THESE EVENTS.  

THE OFFICES AND ADMINISTRATION COULD BE USED DURING 

THESE EVENTS, SO SHALL BE INCLUDED:

• MISC. OFFICES

• FRONT OFFICE CORE

• MAINTENANCE

• CAFETERIA

• ATHLETIC TRAINING

• GYM

• LOCKER ROOM

• WEIGHT TRAINING

• STAGE/MUSIC ROOM

• KITCHEN

TOTAL OCCUPANTS: 1,817 OCCUPANTS

27 OCCUPANTS

25 OCCUPANTS

7 OCCUPANTS

259 OCCUPANTS

394 OCCUPANTS

1,006 OCCUPANTS

10 OCCUPANTS

7 OCCUPANTS

78 OCCUPANTS

4 OCCUPANTS

SPECIAL EVENT PLUMBING 

FIXTURE COUNT

WEEKDAY SCHOOL: 1,817 OCCUPANTS

909 MALE

909 FEMALE

REQUIRED PLUMBING FIXTURES:

WATER CLOSETS:

MALE: 909/125 = 8 (22 PROVIDED)

FEMALE: 909/65 = 14 (23 PROVIDED)

NOTE: 4 MEN'S URINALS HAVE BEEN SUBSTITUTED FOR 

THE REQUIRED NUMBER OF WATER CLOSETS.  IPC 2015 

SECTION 419.2 ALLOWS 67% OF PROVIDED WATER 

CLOSETS TO BE URINALS.

LAVATORIES:

MALE: 909/200 = 5 (23 PROVIDED)

FEMALE: 909/200 = 5 (23 PROVIDED)

NOTE: TROUGH HAND WASH STATION ACCOMMODATES 

4 USERS.

DRINKING FOUNTAINS: 1,817/500 = 4 (14 PROVIDED)

SERVICE SINK: 1 (3 PROVIDED)

WEEKDAY SCHOOL 

PLUMBING FIXTURE COUNT

WEEKDAY SCHOOL: 2,199 OCCUPANTS

1100 MALE

1100 FEMALE

REQUIRED PLUMBING FIXTURES:

WATER CLOSETS:

MALE: 1100/50 = 22 (22 PROVIDED)

FEMALE: 1100/50 = 22 (23 PROVIDED) 

NOTE: 4 MEN'S URINALS HAVE BEEN SUBSTITUTED FOR 

THE REQUIRED NUMBER OF WATER CLOSETS.  IPC 2015 

SECTION 419.2 ALLOWS 67% OF PROVIDED WATER 

CLOSETS TO BE URINALS.

LAVATORIES:

MALE: 1,100/50 = 22 (23 PROVIDED)

FEMALE: 1,100/50 = 22 (23 PROVIDED)

NOTE: TROUGH HAND WASH STATION ACCOMMODATES 

4 USERS.

DRINKING FOUNTAINS: 2,199/100 = 22 (22 PROVIDED)

SERVICE SINK: 1 (3 PROVIDED)
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REFERENCE NOTES

1.23 FIRE-RESISTANCE RATING FOR EXTERIOR WALL

SHALL HAVE A 1-HOUR FIRE-RESISTIVE RATING WITH

3/4 HOUR OPENING PROTECTION.  THE FIRE

RESISTANCE RATING OF THE EXTERIOR WALL SHALL

EXTEND A MINIMUM OF 4 FEET ON EACH SIDE OF

THE INTERSECTION PER IBC 706.5.1.

1.24 1-HOUR FIRE RESISTIVE WALL (S31S) FOR THE DEPTH

OF THE OVERHANG/CANOPY TO BE LOCATED

WITHIN THE CONCEALED SPACE OF THE

OVERHANG/CANOPY TO COMPLY WITH IBC 706.5.2.

COORDINATE WITH WALL TYPES SHEET.   OMIT

ACCOUSTICAL BATT INSULATION AT THIS LOCATION.

1/16" = 1'-0"G2.01b

F7 LEVEL 1-EXITING AND OCCUPANCY PLAN
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ID Task Name Duration Start Finish

6 Milestones 213 days Mon 11/1/21 Wed 8/24/22

9 Sitework & Façade 169 days Mon 11/1/21 Thu 6/23/22

10 Mobilization BMP's 3 days Mon 11/1/21 Wed 11/3/21

11 Site Clearing 7 days Tue 11/9/21 Wed 11/17/21

12 Building Pad 10 days Wed 11/17/21 Wed 12/1/21

13 Additional time (unsuitable soil) 10 days Wed 12/1/21 Wed 12/15/21

14 Site Grading 30 days Tue 12/14/21 Mon 1/24/22

15 Site Utilities 20 days Mon 11/29/21 Mon 1/31/22

18 Site Paving 40 days Fri 1/21/22 Thu 3/17/22

19 Sidewalks / Mow Strips 15 days Fri 3/18/22 Thu 4/7/22

16 EIFS / Masonry Area A 40 days Tue 3/1/22 Mon 4/25/22

17 EIFS / Masonry Area B 40 days Thu 4/7/22 Wed 6/1/22

20 Final Grading 5 days Fri 5/20/22 Thu 5/26/22

21 Irrigation & Landscaping 20 days Fri 5/27/22 Thu 6/23/22

1 Procurement 126 days Mon 11/8/21 Tue 5/3/22

22 Masonry Core 168 days Wed 12/15/21 Fri 8/5/22

23 Foundations 17 days Wed 12/15/21 Sat 1/8/22

24 Under Slab MEP 10 days Wed 12/29/21 Tue 1/11/22

25 Slab on Grade 13 days Wed 1/12/22 Sat 1/29/22

26 CMU 30 days Mon 1/31/22 Fri 3/11/22

27 Structural Steel 20 days Mon 3/14/22 Fri 4/8/22

28 Decking / Roofing 10 days Mon 4/11/22 Fri 4/22/22

29 Front Entry (roof & interior) 20 days Mon 4/25/22 Fri 5/20/22

30 MEP Rough-in 10 days Mon 4/25/22 Fri 5/6/22

31 Wall & Ceiling Finishes 15 days Mon 5/9/22 Fri 5/27/22

32 Specialities 15 days Mon 5/30/22 Fri 6/17/22

33 Floor Finishes 25 days Mon 6/20/22 Fri 7/22/22

34 Contingency & Pre-Punch 10 days Mon 7/25/22 Fri 8/5/22

35 Area A - Wing 1 139 days Wed 12/15/21 Mon 6/27/22

36 Foundations 7 days Wed 12/15/21 Thu 1/6/22

37 Under Slab MEP 4 days Tue 12/28/21 Wed 1/12/22

38 Slab on Grade 3 days Thu 1/13/22 Mon 1/17/22

39 Framing, Trusses, Sheathing, Decking25 days Tue 1/25/22 Mon 2/28/22

40 Roofing 10 days Tue 3/1/22 Mon 3/14/22

41 Wall Rough-in 10 days Tue 3/15/22 Mon 3/28/22

42 Drywall Hang & Finish 15 days Tue 3/29/22 Mon 4/18/22

46 Overhead Rough-in 10 days Tue 3/29/22 Mon 4/11/22

43 Wall Finishes 10 days Tue 4/19/22 Mon 5/2/22

44 Millwork 10 days Tue 5/3/22 Mon 5/16/22

47 Acoustical Ceiling Grid 10 days Tue 5/3/22 Mon 5/16/22

Mobilization BMP's 11/3

Site Clearing 11/17

Building Pad 12/1

Additional time (unsuitable soil) 12/15

Site Grading 1/24

Site Utilities 1/31

Site Paving 3/17

Sidewalks / Mow Strips 4/7

EIFS / Masonry Area A 4/25

EIFS / Masonry Area B 6/1

Final Grading 5/26

Irrigation & Landscaping 6/23

Foundations 1/8

Under Slab MEP 1/11

Slab on Grade 1/29

CMU 3/11

Structural Steel 4/8

Decking / Roofing 4/22

Front Entry (roof & interior) 5/20

MEP Rough-in 5/6

Wall & Ceiling Finishes 5/27

Specialities 6/17

Floor Finishes 7/22

Contingency & Pre-Punch 8/5

Foundations 1/6

Under Slab MEP 1/12

Slab on Grade 1/17

Framing, Trusses, Sheathing, Decking 2/28

Roofing 3/14

Wall Rough-in 3/28

Drywall Hang & Finish 4/18

Overhead Rough-in 4/11

Wall Finishes 5/2

Millwork 5/16

Acoustical Ceiling Grid 5/16

August SeptemberOctober NovemberDecemberJanuary FebruaryMarch April May June July August SeptemberOctober

IL Texas BG Ramirez K-8 Wed 2/16/22 
Mon 9/11/17

Fri 7/6/18
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ID Task Name Duration Start Finish

45 MEP Trim out 10 days Tue 5/17/22 Mon 5/30/22

48 Floor Finish 10 days Tue 5/31/22 Mon 6/13/22

49 Contingency & Pre-Punch 10 days Tue 6/14/22 Mon 6/27/22

50 Area A - Wing 2 140 days Tue 12/28/21 Mon 7/11/22

51 Foundations 4 days Fri 1/7/22 Wed 1/12/22

52 Under Slab MEP 0 days Tue 12/28/21 Wed 1/12/22

53 Slab on Grade 3 days Thu 1/13/22 Mon 1/17/22

54 Framing, Trusses, Sheathing, Decking20 days Wed 2/2/22 Mon 3/14/22

55 Roofing 10 days Tue 3/15/22 Mon 3/28/22

56 Wall Rough-in 10 days Tue 3/29/22 Mon 4/11/22

57 Drywall Hang & Finish 15 days Tue 4/12/22 Mon 5/2/22

61 Overhead Rough-in 10 days Tue 4/12/22 Mon 4/25/22

58 Wall Finishes 10 days Tue 5/3/22 Mon 5/16/22

59 Millwork 10 days Tue 5/17/22 Mon 5/30/22

62 Acoustical Ceiling Grid 10 days Tue 5/17/22 Mon 5/30/22

60 MEP Trim out 10 days Tue 5/31/22 Mon 6/13/22

63 Floor Finish 10 days Tue 6/14/22 Mon 6/27/22

64 Contingency & Pre-Punch 10 days Tue 6/28/22 Mon 7/11/22

65 Area A - Wing 3 149 days Tue 12/28/21 Fri 7/22/22

66 Foundations 5 days Thu 1/13/22 Wed 1/19/22

67 Under Slab MEP 7 days Tue 12/28/21 Sat 1/29/22

68 Slab on Grade 3 days Mon 1/31/22 Wed 2/2/22

69 Framing, Trusses, Sheathing, Decking19 days Tue 3/1/22 Fri 3/25/22

70 Roofing 10 days Mon 3/28/22 Fri 4/8/22

71 Wall Rough-in 10 days Mon 4/11/22 Fri 4/22/22

72 Drywall Hang & Finish 15 days Mon 4/25/22 Fri 5/13/22

76 Overhead Rough-in 10 days Mon 4/25/22 Fri 5/6/22

73 Wall Finishes 10 days Mon 5/16/22 Fri 5/27/22

74 Millwork 10 days Mon 5/30/22 Fri 6/10/22

77 Acoustical Ceiling Grid 10 days Mon 5/30/22 Fri 6/10/22

75 MEP Trim out 10 days Mon 6/13/22 Fri 6/24/22

78 Floor Finish 10 days Mon 6/27/22 Fri 7/8/22

79 Contingency & Pre-Punch 10 days Mon 7/11/22 Fri 7/22/22

80 Area B - Wing 4 141 days Wed 1/19/22 Wed 8/3/22

81 Foundations 7 days Thu 1/20/22 Fri 1/28/22

82 Under Slab MEP 8 days Wed 1/19/22 Wed 2/9/22

83 Slab on Grade 5 days Thu 2/10/22 Wed 2/16/22

84 Framing, Trusses, Sheathing, Decking18 days Mon 3/14/22 Wed 4/6/22

85 Roofing 10 days Thu 4/7/22 Wed 4/20/22

86 Wall Rough-in 10 days Thu 4/21/22 Wed 5/4/22

MEP Trim out 5/30

Floor Finish 6/13

Contingency & Pre-Punch 6/27

Foundations 1/12

12/28

Slab on Grade 1/17

Framing, Trusses, Sheathing, Decking 3/14

Roofing 3/28

Wall Rough-in 4/11

Drywall Hang & Finish 5/2

Overhead Rough-in 4/25

Wall Finishes 5/16

Millwork 5/30

Acoustical Ceiling Grid 5/30

MEP Trim out 6/13

Floor Finish 6/27

Contingency & Pre-Punch 7/11

Foundations 1/19

Under Slab MEP 1/29

Slab on Grade 2/2

Framing, Trusses, Sheathing, Decking 3/25

Roofing 4/8

Wall Rough-in 4/22

Drywall Hang & Finish 5/13

Overhead Rough-in 5/6

Wall Finishes 5/27

Millwork 6/10

Acoustical Ceiling Grid 6/10

MEP Trim out 6/24

Floor Finish 7/8

Contingency & Pre-Punch 7/22

Foundations 1/28

Under Slab MEP 2/9

Slab on Grade 2/16

Framing, Trusses, Sheathing, Decking 4/6

Roofing 4/20

Wall Rough-in 5/4
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ID Task Name Duration Start Finish

87 Drywall Hang & Finish 15 days Thu 5/5/22 Wed 5/25/22

91 Overhead Rough-in 10 days Thu 5/5/22 Wed 5/18/22

88 Wall Finishes 10 days Thu 5/26/22 Wed 6/8/22

89 Millwork 10 days Thu 6/9/22 Wed 6/22/22

92 Acoustical Ceiling Grid 10 days Thu 6/9/22 Wed 6/22/22

90 MEP Trim out 10 days Thu 6/23/22 Wed 7/6/22

93 Floor Finish 10 days Thu 7/7/22 Wed 7/20/22

94 Contingency & Pre-Punch 10 days Thu 7/21/22 Wed 8/3/22

95 Area B - Wing 5 151 days Wed 1/19/22 Wed 8/17/22

96 Foundations 10 days Mon 1/31/22 Fri 2/11/22

97 Under Slab MEP 16 days Wed 1/19/22 Wed 2/9/22

98 Slab on Grade 5 days Thu 2/10/22 Wed 2/16/22

99 Framing, Trusses, Sheathing, Decking20 days Thu 3/24/22 Wed 4/20/22

100 Roofing 10 days Thu 4/21/22 Wed 5/4/22

101 Wall Rough-in 10 days Thu 5/5/22 Wed 5/18/22

102 Overhead Rough-in 10 days Thu 5/19/22 Wed 6/1/22

103 Drywall Hang & Finish 15 days Thu 5/19/22 Wed 6/8/22

104 Wall Finishes 10 days Thu 6/9/22 Wed 6/22/22

105 Acoustical Ceiling Grid 10 days Thu 6/23/22 Wed 7/6/22

106 Millwork 10 days Thu 6/23/22 Wed 7/6/22

107 MEP Trim out 10 days Thu 7/7/22 Wed 7/20/22

108 Floor Finish 10 days Thu 7/21/22 Wed 8/3/22

109 Contingency & Pre-Punch 10 days Thu 8/4/22 Wed 8/17/22

110 Area B - Wing 6 156 days Wed 1/19/22 Wed 8/24/22

111 Foundations 5 days Mon 2/7/22 Fri 2/11/22

112 Under Slab MEP 4 days Wed 1/19/22 Mon 1/31/22

113 Slab on Grade 5 days Thu 2/10/22 Wed 2/16/22

114 Framing, Trusses, Sheathing, Decking18 days Thu 4/7/22 Mon 5/2/22

115 Roofing 7 days Tue 5/3/22 Wed 5/11/22

116 Wall Rough-in 10 days Thu 5/12/22 Wed 5/25/22

117 Drywall Hang & Finish 15 days Thu 5/26/22 Wed 6/15/22

118 Overhead Rough-in 10 days Thu 5/26/22 Wed 6/8/22

119 Wall Finishes 10 days Thu 6/16/22 Wed 6/29/22

120 Acoustical Ceiling Grid 10 days Thu 6/30/22 Wed 7/13/22

121 Millwork 10 days Thu 6/30/22 Wed 7/13/22

122 MEP Trim out 10 days Thu 7/14/22 Wed 7/27/22

123 Floor Finish 10 days Thu 7/28/22 Wed 8/10/22

124 Contingency & Pre-Punch 10 days Thu 8/11/22 Wed 8/24/22

Drywall Hang & Finish 5/25

Overhead Rough-in 5/18

Wall Finishes 6/8

Millwork 6/22

Acoustical Ceiling Grid 6/22

MEP Trim out 7/6

Floor Finish 7/20

Contingency & Pre-Punch 8/3

Foundations 2/11

Under Slab MEP 2/9

Slab on Grade 2/16

Framing, Trusses, Sheathing, Decking 4/20

Roofing 5/4

Wall Rough-in 5/18

Overhead Rough-in 6/1

Drywall Hang & Finish 6/8

Wall Finishes 6/22

Acoustical Ceiling Grid 7/6

Millwork 7/6

MEP Trim out 7/20

Floor Finish 8/3

Contingency & Pre-Punch 8/17

Foundations 2/11

Under Slab MEP 1/31

Slab on Grade 2/16

Framing, Trusses, Sheathing, Decking 5/2

Roofing 5/11

Wall Rough-in 5/25

Drywall Hang & Finish 6/15

Overhead Rough-in 6/8

Wall Finishes 6/29

Acoustical Ceiling Grid 7/13

Millwork 7/13

MEP Trim out 7/27

Floor Finish 8/10

Contingency & Pre-Punch 8/24
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