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(issued April 21, 2023)

The following questions were received from prospective respondents.

Questions:

1. It is unclear the type of contract this project will be.  Can you confirm this is
not a GMP or Cost-Plus agreement and will indeed be a LSUM Agreement.
This is a lump sum contract with unit price cost information.

2. Can you please share project budget.
Estimated construction cost is $600,000.

3. Can lime stabilization be substituted for 6" of road base?  Lime can be hard
to procure in a timely manner.
Placing a minimum of 6” of compacted flex base material (with a PI of less
than 15) in lieu of 6” lime stabilized subgrade is acceptable.
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