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Newport Mesa Unified School District  
ATTN: Jonathan Geiszler, Director of Purchasing and Warehouse 
2985 Bear St., Bldg. A 
Costa Mesa, CA 92626 
 
Subject: Special Inspection Services Qualifications Submittal 
 
Dear Mr. Geiszler: 
  
American Engineering Laboratories, Inc. (AEL) is pleased to submit our Statement of Qualifications 
(SOQ) in response to Request for Qualifications (RFQ #111-21) for Special Inspection Services for 
Newport Mesa Unified School District. AEL’s mission is to create value for our clients in every project 
we perform. A key element in our corporate mission is to ensure excellence and dedication in 
understanding our clients’ needs while successfully providing high quality results in a cost effective and 
timely manner. 
 
AEL is a C-Corporation registered in the State of California, business license C2359783. Our Department 
of Industrial Relations (DIR) registration number is 1000420934. AEL was established in September 
2001 and has been successfully providing Materials Testing and Inspection Services for over 20 years 
throughout Southern California.  
 
AEL is a minority-owned (MBE), women-owned (WBE), and small business (SBE) enterprise with 35 
diverse employees who are dedicated to contribute hard work and diligence to every project we 
perform. Our firm is an extensively licensed laboratory providing full in-house services for 
geotechnical/civil engineering, materials testing, and special inspections. We are proudly certified by 
national and local entities including OSHPD, DSA, CCRL, AASHTO, City of Irvine, City of San Diego, and 
City of Los Angeles. 
 
We thank you for the opportunity of being considered for our services. We are looking forward to be a 
part of your team. If there are any questions regarding this submittal, please contact Aida Klingfus–
President/CEO at (562) 697-4000 or aida@aelinspector.com at your convenience. 
 
 
Sincerely, 
 

 

 
Aida Klingfus – President  
American Engineering Laboratories, Inc. (AEL) 
205 W La Habra Blvd, La Habra, CA 90631 
Office: (562) 697-4000   Cell: (562) 322-5698   Fax: (562) 697-4009 
aida@aelinspector.com     www.aelinspector.com 

mailto:aida@aelinspector.com
mailto:aida@aelinspector.com
http://www.aelinspector.com/


NEWPORT MESA UNIFIED SCHOOL DISTRICT 
SPECIAL INSPECTION SERVICES 

RFQ EVALUATION 
Evaluation of Firms: All responses will be scored using this evaluation sheet. A minimum score of 80% 
is required to qualify for the 2nd round of evaluation which includes review by a panel. Up to 10 
additional points may be awarded in the second round based on subjective determination of the Firm’s 
ability to carry out the required work. NMUSD will select the top-rated firms to be awarded the contracts 
for these services. 

Instructions: Fill‐in a response for each question in Sections 1‐4 below. Each correlates to a 
required element in the RFQ Response Format. 

Firm: 

1. Location/Accessibility Write in: Max. 
 a. Firm's location ‐ Write in city and county of headquarters or

local office, whichever is closest to the District 5 

2. Past Performance Write in: Max. Pts. 

a. Identify the Firm's number of years' experience in providing
services for K-12 5 

b. Project listing ‐ Identify the number of K‐12 projects the Firm
has worked on within last 3 years. 5 

c. Project listing ‐ Identify the number of Theater projects the Firm 
has worked on within last 5 years. 5 

d. Industry experience ‐ Circle the type of projects the Project
Team has worked on within the last 3 years (circle all that apply) K‐12 Community 

College 

Charter/ 
Private 
School 

Non- 
School 
District 

Other 
Project 
Types 

5 

e. Identify the Firm’s number of employees 5 

3. Claims, Lawsuits, Arbitrations Write in: Max. Pts. 
a. Identify the number allegations against the firm or any employee 
for any violations of law 5 

b. Identify the number of settlements or judgments involving such
actions within the last five (5) years 5 

4. Record of Past Performance Write in: Max. Pts. 
a. Identify the number of client references from a K‐12 school
district included in the Response (0‐3) 5 

I hereby certify that the above information is true and correct to the best of my knowledge. 
By signing below, I further acknowledge that should any of the information I provide be found to be false, 

the Firm's Response shall be considered nonresponsive and ineligible for consideration. 

Printed Name Signature Date 

American Engineering Laboratories, Inc.

La Habra, Orange County

20

35

1

5

Aida Klingfus May 19, 2021

30

3

Case Pending

Mirna
Oval

Mirna
Oval

Mirna
Oval

Mirna
Oval

Mirna
Oval
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BUSINESS PROFILE  

American Engineering Laboratories, Inc. is a C-Corporation registered in the State of California, business 

license C2359783. Our Department of Industrial Relations (DIR) registration number is 1000420934. AEL 

was established in September 2001 and has been successfully providing Materials Testing and Inspection 

Services, both public and private sectors, for more than 20 years throughout Southern California. Our 

corporate office is located at 205 W. La Habra Blvd., La Habra, CA 90631. 

 
AEL is a minority-owned (MBE), women-owned (WBE), and small business (SBE) enterprise with diverse 

employees who are dedicated to contribute hard work and diligence to every project we perform. Our 

clients can attest to the service and value of exceptional work that AEL provides. We take pride in being a 

service-oriented company and will make every effort to ensure that work is performed in a manner that 

will exceed your expectations. Our firm is extensively licensed to provide full in-house services for 

geotechnical/civil engineering, materials testing, and special inspections. We are proudly certified by 

national and local entities including DSA, CCRL, OSHPD, AASHTO, City of Irvine, City of San Diego, and City 

of Los Angeles. 

  

    
 
During the past 20 years, AEL has successfully serviced the following, but not limited to: 

• Fullerton Joint Union High School District 

• Orange Unified School District 

• Little Lake City School District 

• Los Angeles Unified School District 

• Los Angeles Community College District 

• Long Beach Unified School District 

• Inglewood Unified School District 

• Pomona Unified School District 

• Whittier Union High School District 

• Whittier City School District 

• Corona-Norco Unified School District 

• El Monte Union High School District 

• Brea Olinda Unified School District 

• Norwalk-La Mirada Unified School District 

• Valley Lindo Unified School District 

• Vista Unified School District 
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F IRM’S EXPERIENCE  

American Engineering Laboratories, Inc. (AEL) has been in business since 1999, incorporated in 2001. AEL 

is a California Registered C-Corporation, and has successfully been providing Materials Testing and 

Inspection Services for over 20 years for k-12 campus projects throughout Southern California. Our 

professional background specializing as a DSA- Laboratory of Record firm, allows us to provide the support, 

knowledge, and technical expertise to your projects.  

 

AEL’s approach and strategy to special inspection services are founded on our 20 years of experience 

performing services on construction projects similar in scope as those of Newport-Mesa Unified School 

District (NMUSD). AEL is familiar with working on Progressive Design Build, Design Build and Traditional 

Design-Bid-Build projects, and has experience working on both New Construction and Modernization 

projects. 

 

AEL possesses a wide range of experiences in Geotechnical Engineering, Civil Engineering, Laboratory of 

Record-LOR, Multi-License Inspections, and Construction Materials Testing. With this capacity, we are able 

to offer the District the ability to adhere and respond to difficult challenges and unanticipated 

occurrences. Based on the positive feedback received from project managers, design teams, and school 

districts professionals, AEL provides quality service and responsiveness. 

 

AEL inspectors use state of the art technology to streamline clients’ communication and to improve 

documentation processing and reporting of test results. Our teams of professionals possess extensive 

experience in the field and are fully licensed to be performing this work. Moreover, our laboratory is 

operated by fully trained and knowledgeable technicians who understand the importance of each test 

performed. 

 

One of the main objectives of this submittal is to earn the District’s trust in our firm and its capability of 

performing the services needed. AEL continues to grow as a result of its commitment to its clients and its 

employees being innovative, responsive, and single-minded. A key element in our corporate mission is to 

ensure excellence and dedication in understanding our clients’ needs while successfully providing high 

quality results in a cost-effective and timely manner. Additionally, our desire for high quality results and 

client satisfaction includes hiring and retaining the most qualified staff and be fully licensed in performing 

all aspects of the Special Inspections services that are needed for NMUSD projects. 
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PROJECT L ISTING  

 

Orange Unified School District 
Canyon High School – New Construction of STEM Building 
220 S Imperial Highway, Anaheim Hills, CA 92807 

  Contact: Rory Lorenzo, CCM-Program Manager 
Phone/E-Mail: (213) 604-3954 | rory.lorenzo@orangeusd.org  
Total Project Cost: $45 M 
Contract Amount: $570 K 
Description: New construction of 2-story structural steel STEM building. Inspections include welding, 
NDT, UT, reinforcing steel, structural steel, concrete, bolting, coring, pull and torque testing, and DSA 
masonry. Geotechnical services include testing of compacted fills, observation of earth work, lab testing 
of soils material, and preparation of correspondences and grading reports for DSA approval.   
 
Norwalk-La Mirada Unified School District 
Norwalk High School-New Sports Complex 
11356 East Leffingwell Ave., Norwalk, CA 90650 

  Contact: Antonio Salcido, Director 
Phone/E-Mail: (213) 905-0186 | asalcido@ccorpusa.com  
Total Project Cost: $19 M  
Contract Amount: $425 K 
Description: Construction of 4-Baseball/Softball Storage/Dugout Buildings, 17-Light Poles, 2-Ticket 
Booth Buildings, 1-Field House Building and Site Improvements, 1-Football/Track Field with 2-Bleachers, 
1-Softball Field with Bleachers, 1-Baseball Field with Bleachers. Provided all construction materials 
testing and inspections; performed as the main LOR for the project. 

Corona-Norco Unified School District 
Norco Intermediate School -New Construction and Modernization Project 
2711 Temescal Ave., Norco, CA 92860 

  Contact: Lynne Murray, Project Manager 
Phone/E-Mail: (951) 736-5181 | lemurray@cnusd.k12.ca.us   
Total Project Cost: $19.1 M 
Contract Amount: $168 K  
Description: Provided all construction materials testing and inspections for alteration to 1 
Administration Building, new construction to 1 Gymnasium Building and 1 Shade Structure, and site 
improvements. Special inspections and material testing included earth work and soils inspection, 
concrete, batch, masonry, structural steel, shop and field welding, post-installed anchors, high strength 
bolts, and anchor bolts. 

 

 

mailto:rory.lorenzo@orangeusd.org
mailto:asalcido@ccorpusa.com
mailto:lemurray@cnusd.k12.ca.us
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Corona-Norco Unified School District 
Corona High School – Alterations to Gymnasium Building K & Locker Room Renovations 
1150 W. 10th St. Corona, CA 92882 

  Contact: Sam Morrison, Project Manager 
Phone/E-Mail: (951) 205-3393 | smorrison@cnusd.k12.ca.us  
Total Project Cost: $3.3 M 
Contract Amount: $62 K 
Description: Provided all construction materials testing and inspections for the Boys & Girls Locker 
Room Renovations. Special inspections and material testing included earth work and soils inspection, 
concrete, batch plant, masonry, structural steel, shop and field welding, post-installed anchors, high 
strength bolts, and anchor bolts inspection. 

Fullerton Joint Union High School District 
La Habra High School – Alteration to Stadium and New Construction Performing Arts Center 
801 Highlander Ave., La Habra, CA 90631 

  Contact: Troy Shandy 
Phone/E-Mail: (714) 397-5796 | Tshandy@fjuhsd.org  
Total Project Cost: $27.2 M 
Contract Amount: $258 K  
Description: Provide Materials Testing and Special Inspection Consulting services for one new 
Performing Art Center building, 1-Bleacher, 1-Sport Field, and 1-Concession building. Special inspection 
and material testing which includes earth work and soils inspection, asphalt, concrete, patch, masonry, 
shop and field welding, post-installed anchors, high strength bolts. Laboratory testing included 
concrete, masonry, rebar, grout, mortar, and bolts testing. AEL is currently working on this project. We 
worked well with the AOR, Construction Management, contractors, and District team. 

El Monte Union High School District 
Mountain View High School -New Construction of Cafeteria, Multi-purpose Room 
2900 Parkway Drive, El Monte, CA 91732 

Contact: William Perez, Project Manager 
Phone/E-Mail: (714) 231-7951 | wperez@bernards.com  
Total Project Cost: $8.5 M 
Contract Amount: $139 K 
Description: Provided all materials testing and inspections for one new cafeteria building. Special 
inspection and material testing which includes earth work and soils inspection, asphalt, concrete, patch, 
masonry, shop and field welding, post-installed anchors, high strength bolts, and drilled caissons.  

    

 
 

 

mailto:smorrison@cnusd.k12.ca.us
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Brea Olinda Unified School District 
Olinda Elementary School - Multi-Purpose Building  
3145 E. Birch Street, Brea, CA  92821 

  Contact: Noel Garcia, Project Manager 
Phone/E-Mail: (909) 644-2009 | ngarcia@calk12construct.com  
Total Project Cost:  $5.7 M 
Contract Amount: $70 K  
Description: Provided all construction materials testing and inspections for 1 lunch shelter, 1- multi-
purpose building, relocation of 1 classroom building, and 1 restroom building. Special inspection and 
material testing included earth work and soils inspection, concrete, batch plant, masonry, structural 
steel, shop and field welding, post-installed anchors, high strength bolts, and anchor bolts. 

Whittier Union High School District 
Santa Fe High School - New Science Building 
10400 Orr & Day Dr., Santa Fe Springs, CA  90670 

Contact: Danny True, Director of Facilities 
Phone/E-Mail: (562) 237-0795 or (562) 698-8121 Ext. 1538 | danny.true@wuhsd.org  
Total Project Cost: $2.5 M 
Contract Amount: $70 K 
Description: New construction of state of art science classroom building consisted of over-excavation 
and grading of building pad and construction of concrete foundation, grade beams, erection of welded 
& H.S. bolted braced steel beam building. Performed all responsibilities as Laboratory of Record such as 
earthwork, welding, concrete, masonry, HS bolt inspections, and construction material testing. 
Whittier Union High School District 
Pioneer High School- Alteration to Stadium and Field 
10800 Benavon St 
Whittier, CA 90609 

Contact: Danny True 
Phone/E-Mail: 562.698.8121 Ext 1581 | danny.true.@wuhsd.k12.ca.us  
Duration: 2013- 2015 Project Type: Alterations Architect: Flewelling & Moody 
Total Project Cost: $22 M 
Contract Amount: $75 K 

Description:  Complete alterations of New 7,000-seat multifaceted athletic complex.  The extensive 

renovation of the 18 – acre athletic site includes baseball and softball fields with new fencing and 

scoreboards as well as soccer practice areas. Project included concession areas, locker and weight rooms’ 

equipment storage room, ADA access ramp and elevator. Provided Geotechnical Investigation report and 

all earthwork observations and testing. Served as Construction Materials Tests and Inspections 
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Whittier City School District 
Andrews Elementary School – New Modular Classrooms 
1010 South Caraway Dr., Whittier, CA 90601 

  Contact: John Tegtmeyer 
Phone/E-Mail: (818) 522-3513 | john_t@tdmarch.com  
Total Project Cost: $3.0 M 
Contract Amount: $16 K 
Description: Performed a geotechnical engineering investigation including soil sampling borings, 
laboratory testing, and engineering analyses and recommendations for design and construction of new 
modular classroom buildings. Site seismicity was defined using the latest 3-D model of regional geology 
and seismic activity. The design geotechnical engineering report also included detailed site geology and 
recommendations for site preparation, foundation design, pavement sections, FEMA flood risk, and 
overall construction recommendations.  
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AIDA KLINGFUS 

**President/CEO                                  

  NEWPORT ME SA  UNIFIED SC HOOL D I STRIC T  

 

FIELD INSPECTORS 
Anthony Celeste **Zack Klingfus 

Ron Lopez Edwin Carrillo 
Kinn Hernandez Robert Lisk 

Jeremy Hall Robert Vanover 
Greg Antista **Brian Sjem 

Gregory Robinson Dan Chang 
Julio Sandoval Esteban Rodriguez 

Fernando Rincon **Chase Wangrud 

Michael Rothamel Edwin Jimenez 
Stephen Martinez Ricardo Arceo 
Ernesto Almanza Jerry Padilla 

Randy Duvall Eugene Benson 
Jose Gutierrez Darrin Ullmann 

  
 

**Vice President of Operations/ 

Assigned Project Manager 
 

CAREY KLINGFUS BAYLOR GIBSON, P.E., G.E. 

**Principal Civil/Geotechnical 

Engineer and Laboratory Manager 

NANCY DOAN 

Engineering Administrative Assistant 

LANCE MOWDY 

Assistant Project Manager 

CHAZ TUCKER 

Laboratory Technician Supervisor 

PROJECT TEAM  
*EXPER IENCE/EXPE RTI SE  PRO VI DED IN  T HE  RESUMES U NDER  SE C TIO N 3.1  

                  **KEY TEAM MEMBERS  
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PUBLIC WORKS REQUIREMENTS  

 

American Engineering Laboratories Inc. (AEL) is familiar with applicable laws and requirements for public 

works projects in general and K-12 California school projects in particular, including OPSC State Funded 

Projects.  AEL DIR number is 1000420934. AEL shall be responsible for providing material testing and 

inspections in accordance with Title 24 of the California Code of Regulations, as well as the Division of 

State Architect (DSA) Structural Test and Special Inspection Form 103. All testing is performed in 

accordance with applicable ASTM and AASHTO test procedures, as applicable. All equipment is calibrated 

to ensure accuracy to the National Institute of Standards and Technology (NIST), and maintained in 

accordance with the provisions of the QA plan.  

 

All material testing and inspection services (MT&I) will be supervised by a California Licensed Civil 

Engineer. Technicians and inspectors are to be thoroughly trained, qualified, and certified as applicable 

by the International Code Council (ICC), the American Welding Society (AWS), the American Society of 

Nondestructive Testing (ASNT), the American Concrete Institute (ACI) or Cal Trans as required by the 

contract documents, and the California Building Code (CBC). All inspectors will be paid wages as 

determined by the Director of Industrial Relations for their respective classifications. As well as 

documentation of Certified Payroll and uploaded to the state.  Additionally, fingerprinting and background 

check prior to commencing on any of the district’s sites.  

 

AEL has not been on an NMUSD contract within the last three (3) years. However, one of the main 

objectives of this proposal is to earn the District’s trust in our firm and its capability of performing the 

services needed for the upcoming projects. Additionally, our desire for high quality results and client 

satisfaction includes having the most qualified staff and being fully licensed in performing all aspects of 

the special inspection services that are needed for NMUSD.   
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PROJECT AND COST MANAGEMENT  

Management and team work is an integral part of success of each and every project. AEL has project 

management procedures to ensure well-coordinated and complete work product. Assigning of our 

knowledgeable Project Manager, Civil, and Geotechnical Engineer can assist in reaching resolutions with 

the Project Inspector to unforeseen job construction issues that may come forth as well as making efforts 

to minimize change orders. Our Engineering Administrative Assistant is available for any assistance with 

any and all laboratory results.  

 

Our combination of professional engineers and project managers possessing local technical knowledge 

provides our clients with a competent and accessible firm that solves challenges in an efficient, team 

oriented, and timely manner. With a varied background of professionals, we have the experience and 

capabilities to provide support for virtually any type of project where our services would be needed.  

 

Our proposed organization and teaming approach provide the necessary depth of qualified personnel to 

accomplish multiple tasks received in a proactive, efficient, and effective way. AEL has the ability to work 

on multiple concurrent tasks, recognizing the possible challenges posed by schedule requirements. Our 

methods for insuring proper and prompt inspection of multiple projects are to not only communicate daily 

but to anticipate needed inspections as far in advance as possible.  AEL’s inspection staff consists of a 

team of highly experience inspectors located throughout Southern California. Just as you take careful 

efforts and consideration in selecting your consultants, we take the same due diligence in hiring our 

employees.  The benefit of this team relationship is evident with each successful project delivery. 

 

Our approach and strategy to providing quality inspection and laboratory testing services, while adhering 

to schedule and project timeline goals consist of: 

▪ Assign Geotechnical and Civil Engineering Staff-$120.00  

▪ Providing Engineering Administrative Assistance- No Charge 

▪ Coordinating project QA/QC with the Design Build Team – No Charge 

▪ Provide project development and team consulting- No Charge 

▪ Assigning a project manager – No Charge 

▪ Planning and scheduling manpower (Typically we would need 24-hour notice for inspection 

request.  However, in our experience we understand that last minute or same day inspection will 

be need, in which we will be able to accommodate)- No Charge 

▪ Provide multi licensed Inspectors and testing construction material to ensure quality and code 
compliance and cost control. - See cost fee 

▪ Weekly DSA Box Uploads-Secretarial-$50.00 per month 
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AEL’s specific approach to providing our services on any planned project will first be based on our review 

of the project construction documents and plans and then staffing the project accordingly. AEL inspectors 

use state of the art technology to streamline clients’ communication and to improve documentation 

processing and reporting of test results. We are able to adapt to programs that district require to use such 

as Procore or e-Builder at no additional charge. Our teams of professionals possess extensive experience 

in the field and are fully licensed to be performing this work. Moreover, our laboratory is operated by fully 

trained and knowledgeable technicians who understand the importance of each test performed. (See 

attached hourly rates sheet). 

 

Our comprehensive approach is based on a goal of attaining final project certification by obtaining and 

maintaining all documentation needed with inspections and test results done accurately. We believe that  

proactive Laboratory of Record (LOR) services can help bring high quality acquisitions on time and within 

budget, thus minimizing project management.  Through experience, providing multi licensed inspectors 

has helped keep jobs expedited and less costly. This is achieved by providing materials testing and 

inspection services in accordance with the project plans, specifications, and specific standards as required 

by the client throughout the duration of the construction project. Our focus is to save our clients’ money 

while, at the same time, provide timely quality services.   

 

Outlined below is typically how our firm manages projects to ensure efficiency of operations: 

 Attend any preconstruction meeting to become familiar with other professionals and personnel 

who will be working on the project.  

 Distribute 24/7 direct contact information, as to provide immediate response when needed.  

 Review General Contractor construction schedule, approved plans/specs, and Testing and 

Inspection requirements throughout the project duration. 

 Provide information and establish email distribution list not only for direct communication 

between all parties, but also for us, as the Laboratory of Record (LOR), to provide Inspections Field 

Reports and Laboratory Results daily to all who wish to receive these documents. 

 Assign a State of California Registered Civil and Geotechnical Engineer for lab supervision, along 

with fully trained and knowledgeable technicians who understand the importance of each test.  

 Ensure testing is performed in accordance with applicable ASTM and AASHTO test procedures, as 

applicable.  

 Ensure proper equipment calibration to establish accuracy to the National Institute of Standards 

and Technology (NIST), and maintain it in accordance with the provisions of the QA plan.   

 Inform all AEL staff with project expectations, along with the contact info of District’s 

Representative, Architect, Engineer, Superintendent, Project Inspector, and General Contractor 

so that we will be able to work seamlessly with all parties involved with the project. 

 Track the project budget and issue budget notifications at 50%, 75% and 100%.  

 Assign a Project Manager, Geotechnical and Civil Engineer to oversee Q/A and Q/C of project. 
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 Verify all Special Inspectors technical knowledge, experience, certifications, training, and keep 

records of such. 

 Assign an Engineering Administrative Assistant to track all incoming laboratory material for 

testing. 

 Ensure special inspections to go as follow: Certified Inspector arrives on time and equipped with 

calibrated equipment. Checks in with Project Inspector. Attends safety meeting, reviews previous 

project reports, plans, specifications, and any RFI’s. Performs the inspections and/or required 

testing and informs the Design Build Team of the results. Includes digital pictures of the work 

performed in the inspection report. If inspections and/or tests are in compliance, the inspection 

report will be provided on site to the Project Inspector. If inspections and/or tests are not in 

compliance, the inspector will notify the Project Inspector/Design Team immediately, and then 

retesting will be needed until conformance has been met. In any case, all reports of inspections 

performed shall be submitted to the Project Inspector/Design Team daily. 

 Submit laboratory test results to the Project Inspector by its specified test date. 

 Submit daily reports to the client via email copy and an additional hard copy with the invoice. 

 

We believe that creating a valued partnership by meeting or exceeding the client expectations is of 

upmost importance.  Additionally, we believe that developing a positive relationship with the project 

Inspector of Record, Architects and Engineers, Owners Representative, General Contractor and their Sub-

contractors is critical to the success of the entire project from initiation to certification.  

 

Below is an outlook on how AEL intends to ensure your project receives the highest quality results in a 

cost-effective and timely manner: 
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•Multi-Certified and 
experienced Inspectors

•Inspector consistency

•Detailed inspection 
reports submitted daily 
to the DSA IOR and 
Project Manager

•Immediate reporting of 
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•High sampling quality

•Proper identification of 
materials

•Timely reporting of 
results

•Immediate reporting of 
non-conformance

•Certified and experienced 
lab technicians
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•Quality control of 
Inspector/Laboratory 
reporting

•Clear communication 
with District 
Representatives

•AEL Project Manager 
overseeing operations

•Quality Assurance from 
Civil Engineer
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SUB CONSULTANTS  

American Engineering Laboratories, Inc. has a fully-equipped laboratory and multi-licensed/multi-certified 

inspectors. AEL is fully capable of performing the services needed for the NMUSD projects efficiently and 

in a cost-effective and timely manner. Having said that, there will be no sub-consultants that are likely to 

be used in carrying out any work that may hereafter be awarded to the firm by the District. 
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REFERENCE L IST 

➢ Whittier Union High School District 

9401 South Painter Ave., Whittier, California 90602 

Danny True, Director of Facilities 

P: (562) 698-8121 Ext. 1538  C: (562) 237-0795 

E: danny.true@wuhsd.org      

 

➢ Pomona Unified School District 

3400 Inland Empire Blvd., Ontario, CA 91764 

Brian Watt, District Owner Representative 

P: (909) 841-3856 

E: brian.watt@safeworkcm.com       

 

➢ Brea Olinda Unified School District 

1 Civic Center Circle, Brea, California 92821 

Noel Garcia, Construction Manager 

P: (909) 644-2009 

E: ngarcia@calk12construct.com      

 

➢ El Monte Union High School District 

3537 Johnson Avenue, El Monte, California 91731 

William Perez, Construction Project Manager 

P: (714) 231-7951 

E: wperez@bernards.com  

 

➢ Fullerton Joint Union High School District 

1051 West Bastanchury Road, Fullerton, California 92833 

Jeff Anthony, Construction Project Manager 

P: (310) 308-3612 

E: janthony@fjuhsd.org 

 
 
 
 

 

mailto:danny.true@wuhsd.orgus
mailto:brian.watt@safeworkcm.com
mailto:ngarcia@calk12construct.com
mailto:wperez@bernards.com
mailto:janthony@fjuhsd.org


Newport Mesa Unified School District 
Special Inspection Services 

LEGAL ISSUES 

• No. There is not any pending legal action against the firm or any employee of the firm alleging

violations of the law in connection with an offering of municipal securities in a California transaction.

• No. There have not been any settlements or judgements involving such actions relating to municipal

securities in a California transaction within the last five (5) years.

• Yes. AEL was involved in a civil action that settled . AEL hired a subcontractor to drill a hole and that
subcontractor failed to call Dig Alert and as a result struck an underground electrical cable below
ground resulting in injuries to the subcontractors employees hand. This matter was not required to
be reported to the State of California.

Note: American Engineering Laboratories, Inc. (AEL, Inc.) has had no termination for cause, default,

or convenience. No claims, litigations settled or judgments, as well as no civil judgements entered

from any school districts or against any school districts. AEL has no debt, owns and operates its own

equipment, and in a financial good standing. AEL, Inc. is grateful for the professional working

relationships we have developed with all parties throughout our years of working with school districts. 
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ATTACHMENT B 

CERTIFICATION – REQUEST FOR QUALIFICATIONS 

I certify that I have read and received a complete set of documents regarding the attached Request 
for Qualifications (RFQ) # 111-21 – SPECIAL INSPECTION SERVICES and the instructions 
for submitting an RFQ.  I further certify that I must submit three (3) proposal copies, plus a complete 
copy on flash drive, of the firm’s Proposal in response to this request and that I am authorized to 
commit the firm to the proposal submitted. 

_______________________________ _______________________ 

        Signature    Typed or Printed Name 

_______________________________ ________________________ 
Title Company 

_______________________________ ________________________ 
          Address Address 

_______________________________ ________________________ 
         Telephone          Fax 

_______________________________ 
Date 

If you are bidding as a corporation, 
please provide your corporate seal 
here: 

Aida Klingfus

President American Engineering Laboratories, Inc.

205 W La Habra Blvd., La Habra, CA 90631 205 W La Habra Blvd., La Habra, CA 90631

562-697-4000

05/19/2021

562-697-4009



16 

ATTACHMENT C 

STATEMENT OF EXPERIENCE AND FINANCIAL CONDITION 

Company Name: _______________________________________________________ 

(Check One): _____ Corporation _____ Partnership _____ Sole Proprietorship 

Address: _____________________________________________________ 
_____________________________________________________ 

Telephone/FAX#: _______________________________________ 

Date and State of Formation/Incorporation: ________________________________ 

Is the company authorized to do business in California? _____________________ 

Basis of Authorization: ___California Corporation ___California Business License 
___California Engineering License ___Other (specify) 

Identify the California office to be used for this contract if organization is located/headquartered 
outside of California: 

Address: _______________________________ 
_______________________________ 
_______________________________ 

FINANCIAL INFORMATION 

State the company’s California and total revenues for 2017, 2018, 2019: 

2017  2018 2019 
California: _____________ ____________ _____________ 
Total:  _____________ ____________ _____________ 

Identify the largest project, in dollars, which your company has initiated or completed within the past 
five (5) years: 

______________________________________________________________ 
_________________________________________________________________ 

American Engineering Laboratories, Inc.

X

205 W La Habra Blvd., La Habra, CA 90631

562-697-4000 / 562-697-4009

September 2001 - California

Yes

X X
X

N/A

$5.0 Million
$5.0 Million

$5.5 Million
$5.5 Million

Los Angeles Trade Technical College - Construction Technology Building
$99 Million

$4.5 Million
$4.5 Million

Total Construction Cost
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ATTACHMENT D 

ANSWER THE FOLLOWING QUESTIONS 

1. Is the company or its owners connected with other companies as a subsidiary, parent, affiliate,
or holding company?  ___Yes ___No  If yes, explain on a separate, signed sheet.

2. Does the company have an ongoing relationship or affiliation with an equipment
manufacturer? ___Yes ___No  If yes, explain on a separate, signed sheet.

3. Has the company (or any owner) ever defaulted on a contract forcing a surety to suffer a loss?
___Yes ___No If yes, explain on a separate, signed sheet. 

4. In the past five (5) years, has the company had any project with disputed amounts more than
$50,000 or a project which was terminated by the owner, owner’s representative or other
contracting party and which required completion by another party? ___Yes ___No

If yes, explain on a separate, signed sheet.  State the project name, location,
owner/contact person, telephone number, contract value, disputed amount, date and reason
for termination/dispute.

5. Has the company, an affiliate company, or any owner ever declared bankruptcy or been in
receivership? ___Yes ___No  If yes, explain on a separate, signed sheet.

6. Has the company ever had an arbitration on contracts in the past five (5) years?  ___ Yes
___No   If yes, explain on a separate, signed sheet.  State the project name, location,
owner/contact person, telephone number, contract value, disputed amount, a brief description
and final resolution.

7. Does the company have any outstanding liens or stop notices for labor and/or materials filed
against any contracts which have been done or are being done by the company?  ___ Yes
___No If yes, explain on a separate, signed sheet.  State the project name, location,
owner/contact person, telephone number, amount of dispute, and brief description of the
situation.

THE UNDERSIGNED DECLARES UNDER PENALTY OF PERJURY THAT ALL OF THE 
INFORMATION SUBMITTED WITH THIS PROPOSAL IS TRUE AND CORRECT. 

SIGNATURE: ______________________________________________ 
NAME: ______________________________________________ 
TITLE: ______________________________________________ 

X

X

X

X

X

X

X

Aida Klingfus
President



Project 
Duration

Project Cost
Contract 
Amount

Firm's Responsibility Contract Type
Current 
Status

12/2017-
7/2019

$27.2M $276K Material Testing and 
Special Inspections

Unit Price/ 
Performance

Completed

6/2019 - 
2/2020

$2.6M $27k Material Testing and 
Special Inspections

Unit Price/ 
Performance

Completed

4/2019 - 
4/2020

$3.4M $40K Material Testing and 
Special Inspections

Unit Price/ 
Performance

Completed

4/2018 - 
7/2019

$12.4M $118.5K Material Testing and 
Special Inspections

Unit Price/ 
Performance

Completed

7/2019 - 
12/2019

$350K $8K Material Testing and 
Special Inspections

Unit Price/ 
Performance

Completed

9/2019 - 
Current

$41M $560K Material Testing and 
Special Inspections

Unit Price/ 
Performance

On going

1/2019 - 
Current

$10.1M $280K Material Testing and 
Special Inspections

Unit Price/ 
Performance

On going

9/2018 - 
10/2019

$2.1M $52K Material Testing and 
Special Inspections

Unit Price/ 
Performance

Completed

7/2019 - 
Current

$18.9M $243K Material Testing and 
Special Inspections

Unit Price/ 
Performance

On going

2017-2018 $5.7M $70K Material Testing and 
Special Inspections

Unit Price/ 
Performance

Completed

2/2018-6/2018 $3.3M $62K Material Testing and 
Special Inspections

Unit Price/ 
Performance

Completed

5/2019-
12/2020

$19.1M $168K Material Testing and 
Special Inspections

Unit Price/ 
Performance

Completed

5/2017-5/2018 $8.5M $140K Material Testing and 
Special Inspections

Unit Price/ 
Performance

Completed

2015-2016 $2.5M $70K Material Testing and 
Special Inspections

Unit Price/ 
Performance

Completed

Contact: Noel Garcia - (909) 644-2009 - ngarcia@calk12construct.com

Contact: Lynne Murray - (951) 736-5181 - lemurray@cnusd.k12.ca.us

Contact: William Perez - (714) 231-7951 - wperez@bernards.com

Contact: Danny True - (562) 237-0795 - danny.true@wuhsd.org

Norwalk - La Mirada Unified School District - 15711 Pionees Blvd.Bldg. G

Contact: Anthony Salcido - (213) 905-0186 - asalcido@ccorpusa.com

Norwalk High School 
Athletic Field and 

Statium Renovation

11356 Leffingwell Rd. 
Norwalk, CA 90650

New Construction
Construction of (4) new baseball/softball 

storage bldgs., (17) light poles, (2) ticket booth 
buildings, (1) football track / field, (2) bleachers.

Construction of (1) new classroom bldg., (1) new 
concession and restroom bldg., (1) new 

field/track, (3) new sports fields, new home 
bleachers & press box, (8) new dugouts, (2) 

batting cages, (3) scoreboards.

Contact: Troy Shandy - (714) 397-5796 tshandy@fjuhsd.org

Troy High School 
Auditorium 

Modernization

2200 Dorothy Ln. 
Fullerton, CA 92831

Modernization
Alteration to Auditorium (Bldg. 200), new 

theater seating, new stage, new stage lighting, 
seismic bracing, new fire alarm system

Sunny Hills High School 
Auditorium

1801 Warburton Way 
Fullerton, CA 92833

Alterations/Modernization
Alterations to site work, auditorium bldg., and 

construction of new dug outs. 

El Monte Union High School District - 3537 Johnson Ave., El Monte, CA 91731

Mountain View High 
School New Cafeteria

2900 Parkway Dr., El 
Monte, CA 91732

New Construction New cafeteria building

Corona-Norco Unified School District - 2820 Clark Ave., Norco, CA 92860

Brea Olinda Unified School District - 1 Civic Center Cir., Brea, CA 92821

Norco Intermediate 
School Modenization 

Project

2711 Temescal Ave., 
Norco, CA 92860

3145 E. Birch St., Brea, CA 
92821

New Construction

New Construction
1-administration building, 1-gymansium 

building, 1-shade structure, and site 
improvements. 

1-multi-purpose building, 1-lunch shelter, 1-
classroom building, 1-restroom building

New Construction

The above listed project references is for reference of information requested to fulfill 3.5.1

Whittier Union High School District - 9401 S. Painter Ave., Whittier, CA 90605

Santa Fe High School 
New Science Building

10400 Orr and Dar 
Dr, Santa Fe Springs, CA 

90670
New Construction New construction of state of art science 

classroom building 

Fullerton Joint Union High School District - 1051 W. Bastanchury Rd., Fullerton, CA 92833

Project Description

Gymanasium Building K and the Boys&Girls 
Locker Room

New Construction1150 W. 10th St., Corona, 
CA 92882

Corona High School 
Gym Building and 

Locker Room 

Project Name Project Address Type of Construction

New Construction New performing arts center building, 1-bleacher, 
1-sports field, and 1-concession building.

La Habra High School 
Stadium and 

Performing Arts Center

801 Highlander Ave., La 
Habra, CA 90631

Olinda Elementary 
School Multi-Purpose 

Building

Buena Park High School 
Stadium Project

8833 Academy Dr. Buena 
Park, CA 90621

Contact: Rory Lorenzo - (714) 628-5823 - rory.lorenzo@orangeusd.org 

Canyon High School 
Interim Kitchen

220n S. Imperieal Hwy. 
Anaheim Hills, CA 92807

New Construction
Construction of (1) new temporary kitchen 

building and associated site work

Los Angeles Trade 
Technical College Grand 

Ave. Enhancement 
Project

400 W. Washington Blvd. 
Los Angeles, CA 90015

New Construction
Construction of new roadway and entry plaza, 
campus sign, and improvments to site work. 

Los Angeles Community College District (Build-LACCD) - 1055 Corporate Cener Dr., Monterey Park, CA 91754

Contact: Catherine AnnNeville - (909) 532-2546 - Catherine.annneville@build-laccd.org

Canyon High School 
STEM and MPR 

Buildings

220n S. Imperieal Hwy. 
Anaheim Hills, CA 92807

New Construction

Construction of (1) new 2-story Science Building 
(STEM), modernization of Muisc Building (MPR), 

modernization of storage facility, (2)  new 
parking lots w/ fire lane, and associated site 

work.

West Los Angeles 
College Watson Center 

2 Project

9000 S. Overland Ave., 
Culver City, CA 90230

New Construction
Construction of New Watson Center Concert 

Hall, multi-purpose building, elevator, and 
parking lot

Orange Unified School District - 1401 North Handy St., Orange, CA 92867

ATTACHMENT E 

PROJECT REFERENCE FORM 

For Norco Intermediate  School  project cost breakdown of the following project components:
1. Technical Analysis,Design and Implementation, monitoring, training, educational 

programs, maintenance, and budgeting       Cost $0
2. Project Management       Cost $400.00
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ATTACHMENT F 

NEWPORT MESA UNIFIED SCHOOL DISTRICT 

REQUEST FOR PROPOSALS AND STATEMENT OF QUALIFICATIONS FOR 
SPECIAL INSPECTION SERVICES 

STATEMENT OF NON-CONFLICT OF INTEREST 

The undersigned, on behalf of the consulting firm set forth below (the “Consultant”), does hereby 
certify and warrant that, if selected, the Consultant while performing the consulting services required 
by the Request for Qualification, shall do so as an independent contractor and not as an officer, agent 
or employee of the Newport Mesa Unified School District (“the District”).  The undersigned further 
certifies and warrants that: (1) no officer or agent of the Consultant has been an employee, officer or 
agent of the District within the past two (2) years; (2)  the Consultant has not been a source of income 
to pay any employee or officer of the District within the past twelve (12) months; (3)  no officer, 
employee or agent of the District has exercised any executive, supervisory or other similar functions 
in connection with the Consultant Agreement or shall become directly or indirectly interested 
financially in the Consultant Agreement; and (4)  the Consultant shall receive no compensation and 
shall repay the District for any compensation received by the Consultant under the Consultant 
Agreement should the Consultant aid, abet or knowingly participate in violation of this statement. 

Signature ______________________________ 

Printed Name ______________________________ 

Title  ______________________________ 

Date  ______________________________ 

Aida Klingfus

President

05/19/2021
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ATTACHMENT G 

FIRM PROPOSAL / OFFER FORM 

This Proposal/Offer Form must be duly executed and submitted with any proposal/offer to 
NMUSD. 

The Offeror hereby agrees that its proposal/offer is subject to all RFQ # 111-21 provisions, terms 
and conditions, attachments, exhibits, amendments and other applicable materials which are 
attached or incorporated by reference. Offeror hereby agrees to promptly enter into an agreement 
in substantial accordance with such RFQ provisions, terms and conditions, and secure a 
performance bond within five (5) days of the Districts intent to award the contract. 

The Offeror hereby agrees that its attached proposal/offer of which this is part, is a firm and 
irrevocable offer and valid for acceptance by NMUSD for the period sixty (60) days after closing. 
The Offeror hereby agrees that if its proposal/offer is accepted by NMUSD that it shall provide all 
of the services in accordance with the RFQ, as it may be amended. 

Name of Person Duly Authorized to Execute this Proposal/Offer:  

Duly Authorized Signature:   

Title:    

Date of this Proposal/Offer:    

Offeror Name: 

Offeror Address:  

Offeror Telephone: 

Offeror Email:  

Aida Klingfus

President

May 19, 2021

American Engineering Laboratories, Inc.

205 W La Habra Blvd., La Habra, CA 90631

562-697-4000

aida@aelinspector.com 



1. Will the District consider a geotechnical engineering firm who is approved by DSA (participates
in LEA program) and has extensive Southern California school experience (over 80 investigation
and construction-phase  projects in the last 3 years) but who does not provide materials testing
services (outside of soils)?

 The intent of the RFQ is to create a short list of firms that can provide all services
including materials testing. You are welcome to submit but your submission may
not meet all the qualifications the districts is try to achieve though this process.

2. Would the District consider extending the proposal deadline to ensure proposals can be
provided in the correct format since questions regarding clarification for the Response Format
will be answered shortly before the submittal deadline?

- Per the RFP, under Instructions and Conditions, Section 3. Explanations to Offerors: “Answers to
all questions will be posted by May 17, 2021.” Submittals are due two days later on May 19th,
2021.

 The proposal may be extended bases on the number of questions received up to
the deadline date to allow for additional time to responds. At this time the
proposal due date is not extended. If an extension is required, an Addendum will
be issued.

3. Section 3.2.2. under Section 3 – Experience in the RFP states, “Project Listing. List all K-12
school projects that firm has worked on within the last three (3) years.”

However, Attachment E – Project Reference Form states. “Provide information for the past five
(5) years for contracts that your firm has completed, or has in progress, which most closely
represents the services requested in this RFQ.” Considering the common criteria in both
sections, we have the following questions:

• Question 1: Is Attachment E intended to be a separate requirement due to the
differentiations of the response criteria being requested – such as the difference of years,
the cost breakdown, and no criteria of K-12 school projects?

 Attachment E should include projects outside of the K-12 projects those
requested in Section 3. Projects can be K-12, College/University or Corporate
Private.

• Question 2: If they are separate requirements, could the District clarify where Attachment E
should be provided in the Response Format?

 Attachment E can be included in section 3.7
- Would the District prefer Attachment E to be provided directly following Section

3.2.2. Project Listing, or in Section 3.7 “Other Forms”?
 It can be included in Section 3.7

• Question 3: If they are not separate requirements, could the District clarify which criteria
should be followed in the Response Format – either the criteria set forth in Section 3.2.2.
Project Listing, or the criteria set forth in Attachment E – Project Reference Form?

 Please provide information as requested in both section 3.2.2 and
Attachment E as described in question # 1

4. The following Attachments are not listed under Section 3. Response Format of Attachment A:
Scope of Services and Proposal Requirements, but are provided as part of the RFP:

- Attachment B: Certification – Request for Qualifications
- Attachment C: Statement of Experience and Financial Condition

Addenda # 1 & 2 (Q/A)



- Attachment D: Answer the Following Questions
- Attachment F: Statement of Non-Conflict of Interest
• Are all of these forms presented in the RFP required to be returned in our submittal as only

some of them, such as Attachment G: Firm Proposal / Offer Form, specifically state they are
required to be submitted with our response?
If they are required, would the District prefer them to be presented in Section 3.7 “Other
Forms” of the Response Format?

 All attachment forms should be completed and included with the
submission, the can be included as part of Section 3.7



 The District's RFQ calls out the need for geotechnical design.

o Can you offer examples of upcoming projects on which the District anticipates needing

geotechnical design services?

 The RFQ does not call out for design.  In the geotechnical report the geotech will
be responsible for setting design criteria.

 Regarding 2.2.7. of the Geotechnical scope, it states, "Test for hazardous materials, including

heavy metals." The RFQ also explicitly excludes the abatement of contaminated soil as part of

the scope of work.

 Can you please clarify the scope concerning testing for hazardous material, including

heavy metals? Typically, as part of geotechnical investigations, if any hazardous
materials are encountered (based on visual observations and odor mostly), we will halt
drilling and notify the District of our findings immediately; does this satisfy the scope
asked in the RFQ in Section 2.2.7.?

 Special inspector will not be required to abate or remove hazardous material.
Special inspector will be required to be able to test to check for hazardous
material.

 Regarding 2.1.4 of the Scope of Work section, it states, "A two‐hour minimum charge can be

applied to each request for in‐house services and for material testing (i.e. concrete, steel,

masonry and welding) services with no travel time included."

 Is it the District's intention that all billing will be conducting in multi‐hour minimum

increments beyond the initial two hour‐minimum, i.e. minimums at 2‐, 4‐, and 8‐hours?

 Special inspector will be able to charge a two‐hour minimum.  Anything
exceeding 2 hours should be billed based upon actual time spent.

 Regarding 3.5.1 in References, it states, "Provide a minimum of three (3) K‐12 school district

references."

 Is it the District's desire that respondents provide these three references using the

Attachment E form, or is the District requesting supplemental references in addition to

the three requested in Section 3.5.1?

 Attachment E is for reference of information requested to fulfill 3.5.1

 Can respondents use NMUSD personnel as a reference?

 No References should be districts other than NMUSD

 Regarding 3.7 Other Forms, it states, "Offerors shall execute and submit with any

proposal/offer… Firm Proposal/Offer Form, Non‐Collusion Declaration Form, and an Hourly

Fee Schedule"

 Are the following attachments also to be included in this section: ATTACHMENT B,

CERTIFICATION – REQUEST FOR QUALIFICATIONS; ATTACHMENT C, STATEMENT OF



EXPERIENCE AND FINANCIAL CONDITION; ATTACHMENT D, ANSWER THE FOLLOWING 

QUESTIONS, ATTACHMENT F, STATEMENT OF NON‐CONFLICT OF INTEREST? 

 Yes, all forms requiring execution should be included with your submission

 Will respondents' hourly fee schedule be part of the evaluation scoring? If not, does the

District wish for SOFs to be provided in a separately sealed envelope?

 Please include fee schedule information with the RFQ as it will be reviewed
during the evaluation process.

 Regarding Sections 3.1.2, 3.1.3 the District asks for resumes twice.

 In which section do you wish respondents to put the resumes?

 One set can be included with either section.

*AEL Acknowledges the receipt of all Addenda

__________________________
Aida Klingfus, President, AEL,Inc.

Owner
Rectangle

Owner
Rectangle

Owner
Rectangle



ATTACHMENT H 

NEWPORT MESA UNIFIED 
SCHOOL DISTRICT 
2985 Bear St., Bldg. A 

Costa Mesa, California 92626 
(714) 424-5063

Special Inspection Services 
RFQ: # 111-21 

NONCOLLUSION 
DECLARATION 

Public Contract Code § 7106 

TO BE EXECUTED BY SUBMITTER AND SUBMITTED WITH RFQ 

The undersigned declares: 

I am the  [PRINT YOUR TITLE] 

of  [PRINT FIRM NAME], 

The party making the foregoing Contract. 

The RFQ is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, 
association, organization, or corporation. The RFQ is genuine and not collusive or sham. The submitter 
has not directly or indirectly induced or solicited any other submitter to put in a false or sham RFQ. 
The submitter has not directly or indirectly colluded, conspired, connived, or agreed with any submitter 
or anyone else to put in a sham RFQ, or to refrain from submitting.  The submitter has not in any 
manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix 
the RFQ price of the submitter or any other submitter, or to fix any overhead, profit, or cost element 
of the RFQ price, or of that of any other submitter. All statements contained in the RFQ are true. The 
submitter has not, directly or indirectly, submitted his or her RFQ price or any breakdown thereof, or 
the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, 
company, association, organization, RFQ depository, or to any member or agent thereof, to effectuate 
a collusive or sham RFQ, and has not paid, and will not pay, any person or entity for such purpose. 

Any person executing this declaration on behalf of a submitter that is a corporation, partnership, joint 
venture, limited liability company, limited liability partnership, or any other entity, hereby represents 
that he or she has full power to execute, and does execute, this declaration on behalf of the submitter. 

President

American Engineering Laboratories, Inc.



I declare under penalty of perjury under the laws of the State of California that the foregoing is true 
and correct and that this declaration is executed on the following date: 

Date: 

Proper Name of Submitter: 

City, State: , 

Signature: 

Print Name: 

Title: 

May 19, 2021

American Engineering Laboratories, Inc.

La Habra CA

Aida Klingfus

President



ITEM UNIT PRICE U/M

Geotechnical Engineer (No Travel Fee) 120.00$     Hour

Engineering Geologist (No Travel Fee) 120.00$     Hour

Civil Engineer (No Travel Fee) 120.00$     Hour

Submittal Review, Civil 100.00$     Each

Soil Technician 93.00$         4 & 8

ICC Inspector(ex.concrete/masonry/fireproofing, ect.) 93.00$         4 & 8

Batch Plant Inspector 93.00$         4 & 8

ACI Concrete Technician 93.00$        4 & 8

Shop Welding Fabrication Inspection (AWS/CWI) 93.00$        4 & 8

Field Welding Inspection (AWS/CWI) 93.00$        4 & 8

Ultrasonic Testing Technician (UT) 94.00$        4 & 8

Non Destructive Testing Technician (NDT) 94.00$        4 & 8

Sample Coring Technician 93.00$        Hour

Concrete Coring 155.00$     Hour

Concrete/Masonry Coring Travel (2-man crew) 100.00$     Hour

Technician & Rebound Hammer 93.00$        4  & 8

Project Observation (No Travel Fee) 93.00$        4  & 8

Ground Penetrating Radar (GPR) 170.00$     4 & 8

X-Ray (Film Sheets Not Included) Quote

Sample Pick-Up 65.00$        Trip

Secretarial, File Search 50.00$        Hour

Project Manager (No Travel Fee) No Charge

ITEM UNIT PRICE U/M

Compressive Strength Specimen, 6 x 12 Cylinder 18.00$        Each

Compressive Strength Specimen, 4 x 8 Cylinder 18.00$        Each

Strength, Concrete Core (Does not include sample preparation, if required) 35.00$        Each

Concrete Trial Mix 280.00$     Each

Molding, Curing & Testing (per specimen) 50.00$        Each

Mix Design Review & Certification 150.00$     Each

Dry Unit Weight (Light Weight Concrete) 50.00$        Each

Mortar Compressive Strength 18.00$        Each

Grout Compressive Strength 18.00$        Each

Specimen Preparation, If Required 35.00$        Each

Masonry Core, Compressive Strength 50.00$        Each

Masonry Core, Shear Test 45.00$        Each

Masonry Assembled Prisms - up to 8 x16 95.00$        Each

Cost/Fee -Prevailing Wage   

GEOTECHNICAL ENGINEERING, MATERIALS TESTING AND INSPECTIONS SERVICES

LABORATORY

CONCRETE

MASONRY

American Engineering Laboratories, Inc. 



Cost/Fee -Prevailing Wage   

ITEM UNIT PRICE U/M

Masonry Core, Preparation, If Required 35.00$        Each

Unit Moisture Content & Absorption (3) 130.00$     Each

Unit Weight & Measurements 60.00$        Each

Mortar Mix Design (Excludes Aggregate Tests) 100.00$     Each

Grout Mix Desing (Excludes Aggregae Tests) 100.00$     Each

Slippage & Tensile Test (Caltrans 52-108C) 125.00$     Each

Tensile Test: Mechanical Splice #11 & Smaller 85.00$        Each

Tensile Test: Mechanical Splice #14 100.00$     Each

Tensile Test: Mechanical Splice #18 115.00$     Each

Tensile Test: Welded #11 & Smaller 40.00$        Each

Tensile Test: Welded #14 95.00$        Each

Tensile Test: Welded #18 100.00$     Each

Weld: Macrotech 70.00$        Each

Tensile/Bend Test #11 and Smaller 60.00$        Each

Tensile/Bend Test Larger Than #11 90.00$        Each

High Strength Bolt, Nut & Washer A325 (conformance test) 125.00$     Each

High Strength Bolt, Nut & Washer A490 (conformance test) 125.00$     Each

Sampling & Tagging 88.00$        Hour

Mechnical Coupler Slip Test 125.00$     Each

Sieve Analysis, Coarse 160.00$     Each

Sieve Analysis, Fine & Wash 135.00$     Each

Specific Gravity & Absorption - Fine 80.00$        Each

Specific Gravity & Absorption - Coarse 100.00$     Each

Unit Weight - Per Cubic Feet 70.00$        Each

Abrasion Resistance Quote

Sodium Sulfate Soundness Quote

Cleanliness Value - Material Finer Than 75 Micros 125.00$     Each

Durability Index 125.00$     Each

Lightweight Pieces 110.00$     Each

Flat & Elongated Pieces 165.00$     Each

Moisture Content 35.00$        Each

Potential Reactivity, Chemical Quote

Asphaltic Content & Gradation 175.00$     Each

Marshall Resistance to Plastic Flow 160.00$     Each

Marshall Maximum Density 150.00$     Each

Bulk S.P.G. of Compacted Specimens, Cores 50.00$        Each

Marshall Mix Design Quote

REINFORCED STEEL - WELDED OR COUPLED SPECIMENS

REINFORCED STEEL - ASTM A615

AGGREGATES

ASPHALTIC CONCRETE



Cost/Fee -Prevailing Wage   

ITEM UNIT PRICE U/M

Maximum Density & Optimum Moisture D1557 149.00$     Each

Hveem Max Density test 250.00$     Each

Sieve Analysis, Coarse & Fine Combined C136 55.00$        Each

Sieve Analysis, Fine & Wash C117 55.00$        Each

Visual Classification D2488 35.00$        Each

Ring (In-Situ) Density ASCE 40.00$        Each

Moisture Content D2216 35.00$        Each

Plasticity Index D4318 85.00$        Each

Sand Equivalent D2419 75.00$        Each

Potential Expansion UBC 110.00$     Each

Consolidation Test, One Dimensional D2345 215.00$     Each

Direct Shear, Three Point D3080 250.00$     Each

"R" Value D2844 275.00$     Each

Sample Preparation 35.00$        Each

Foundation Investigation CBC-1804 Contract

Please Note:  Overtime will billed at the following rate.

Monday - Friday 1 1/2 (after 8 hours) x Above Rates

Saturdays 1 1/2 (and 2X after 12 hours) x Above Rates

Sundays 2 x Above Rates

Holidays 3 x Above Rates

1. No mileage for travel to or from the job site will be billed.

Client                           Date Carey Klingfus, Vice President Date

OVERTIME

 

NOTES

2. No billing for all printing and reproduction, research, meetings, telephone usage, general office supply 

and overhead.

5/19/2021
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