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3.1. BUSINESS PROFILE 
 
AS ONE OF CALIFORNIA’S LEADING FIRMS FOR INSPECTION SERVICES, TYR, INC. SPECIALIZES IN PROVIDING DSA AND OSHPD INSPECTIONS IN 
ACCORDANCE WITH CALIFORNIA TITLE 24. 

3.1.1. 
Firm Legal Name:
Type:
Years in Business:
Home Office Location:

Federal Tax ID Number:
Primary Contact:
Secondary Contact:
 
3.1.2.
OWNERSHIP STRUCTURE 

 
FIRM HISTORY 

 

 

 

A HISTORY OF PROVEN SUCCESS WITH PUBLIC AND PRIVATE SECTOR CLIENTS 

Section 3.2.2. Project Listing
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3.1.3. 
KEY TEAM MEMBERS 
 

ROLE NAME YEARS WITH TYR, INC. 
DSA Class 1 Project Inspector Kamal Israil 10 years 
DSA Class 1 Project Inspector Michael Agib 11 years 
DSA Class 1 Project Inspector Maher Labib 13 years
DSA Class 1 Project Inspector Jason James 10 years 
DSA Class 1 Project Inspector James James 7 years 
DSA Class 1 Project Inspector Amir Sayyad 8 years 
DSA Class 1 Project Inspector Bruce Williams 7 years 
DSA Class 2 Project Inspector Akmal Hanna 3 years 
DSA Class 2 Project Inspector Anthony Payne 7 years 

Project Manager and Point of Contact Youssef Sobhi Founder – 18 years 

INSPECTOR RESPONSIBILITIES 
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FIRM ORGANIZATIONAL CHART 

INSPECTOR RESUMES 



●
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KAMAL ISRAIL 

 

 
 

LICENSES AND CERTIFICATIONS 
  
 
 

EDUCATION 
 

PROFESSIONAL EXPERIENCE – INSPECTOR OF RECORD  
 
PASADENA UNIFIED SCHOOL DISTRICT 
Blair Magnet School 9th Grade Classroom & Amphitheater – DSA No. 03-113709 – $ 22.8 Million – Modernization 

 Field Inspection

EL MONTE UNION HIGH SCHOOL DISTRICT 
Ledesma High School Multi-Purpose Building – DSA No. 03-116188 - $9.5 Million – New Construction 

 Field Inspection.

COLTON JOINT UNIFIED SCHOOL DISTRICT 
Grand Terrace High School – DSA No. 04-107480 – $87.8 Million – New Construction 

 Field Inspection

 
 



●
●

 
 
Colton High School – DSA No. 04-111223 – $1.5 Million – New Construction

 Field  Inspection

 
EL MONTE CITY SCHOOL DISTRICT 
Durfee Elementary School – DSA No. 03-114463 – $ 11.6 Million – New Construction 

 Field Inspection.

Rio Hondo Elementary School – DSA No. 03-115163 – $ 2.9 Million – Modernization 

Durfee Elementary School – DSA No. 03-115114 – $ 2.8 Million – Modernization 

 
LONG BEACH UNIFIED SCHOOL DISTRICT 
Lakewood High School – DSA No. 03-118422 – $10 Million – Modernization 

LYNWOOD UNIFIED SCHOOL DISTRICT 
Lynwood High School – DSA No. 03-115552 – $3.5 Million – Modernization 

 Field Inspection: 

CHAFFEY JOINT UNIFIED SCHOOL DISTRICT 
Chaffey High School – DSA No. 04-113653 – $3 Million – Modernization 

MOUNTAIN UNIFIED VIEW SCHOOL DISTRICT 
4 Solar Panel Project in 4 Schools – DSA No. 04-116019, 116020, 116021 & 116072 – $3 Million – New Construction 

POMONA UNIFIED SCHOOL DISTRICT 
San Jose Elementary School – DSA No. 03-114058 – $13.6 Million – Modernization  

Diamond Ranch High School – DSA No. 03-116482 – $2.5 Million – New Construction  

Diamond Ranch High School – DSA No. 03-116482 – $ 2.5 Million – New Construction 

Diamond Ranch High School – DSA No. 03-115031 – $1.5 Million – Modernization 



●
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Cortez Elementary School – DSA No. 03-116467 – $615K – New Construction 

LA HABRA ELEMENTARY SCHOOL DISTRICT 
Imperial Middle School – DSA No. 04-113342 – $2.7 Million – Modernization 

Washington Middle School – DSA No. 04-113343 – $2.5 Million – Modernization 

ADDITIONAL PROFESSIONAL EXPERIENCE  

PASADENA UNIFIED SCHOOL DISTRICT 
Superintendent - Elliot Middle School – DSA No. 03-104353, 103698 – $10.5 Million 

Superintendent - Webster Elementary School – DSA No. 03-103758 – $4.8 Million 

Superintendent - Loma Alta Middle School – DSA No. 03-104245 – $3.3 Million 

NORWALK LA MIRADA UNIFIED SCHOOL DISTRICT 
Superintendent - Norwalk High School – DSA No. 03-106421 – $12 Million 

ARCADIA UNIFIED SCHOOL DISTRICT 
Superintendent - Highland Oaks Elementary School – DSA No. 03-111174 – $5.6 Million 

ORANGE UNIFIED SCHOOL DISTRICT 
Superintendent - Portola Middle School – DSA No. 04- 108026 – $6.8 Million  

COVINA VALLEY UNIFIED SCHOOL DISTRICT 
Superintendent - Sierra Vista Middle School – DSA No. 04- 111841 – $4 Million  

 
REFERENCES:  
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MICHAEL AGIB 

 Mr. Agib has been employed by TYR, Inc. for 11 years. 
 
LICENSES AND CERTIFICATIONS 

 
 

 
 

   

EDUCATION 
 

PROFESSIONAL EXPERIENCE – INSPECTOR OF RECORD   
 
CLAREMONT UNIFIED SCHOOL DISTRICT 
Claremont High School New Student Services Center – DSA No. 03-119208 – $11 Million – New Construction 

 
LOS ANGELES UNIFIED SCHOOL DISTRICT 
South Los Angeles High School #3 – DSA No. 03-111606 – $111 Million 

 Field Inspection: 

South Region Middle School #2 – DSA No. 03-110319 – $65 Million 

 Field Inspection:

Huntington Park High School – DSA No. 03-112528 – $2 Million 

 
LOS ANGELES OFFICE OF EDUCATION 
International Polytechnic High School – DSA No. 03-111139 – $22 Million 

 Field Inspection:

BALDY VIEW REGIONAL OCCUPATIONAL PROGRAM 
Bon View Campus Expansion & New Log Center – DSA Nos. 04-116837 & 04-116845 – $5.6 Million – Modernization 

 
COAST COMMUNITY COLLEGE DISTRICT 
Golden West College Student Service Center – DSA No. 04-114433 - $22.5 Million – New Construction 



●
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Golden West College Gymnasium – DSA No. 04-112838 – $6 Million – New Construction 

 
CHINO VALLEY UNIFIED SCHOOL DISTRICT 
Solar installation Various Sites – $12 Million – New Construction  

Chaparral elementary School Los Serranos – DSA No. 04-116715 - $3.6 Million – New Construction 

Ramona Junior High School Kitchen Alterations – DSA No. 04-118665- $1.4 Million – Modernization 

POMONA UNIFIED SCHOOL DISTRICT 
Lorbeer Middle School – DSA No. 03-114665 - $6 Million – Modernization 

Diamond High School – DSA No. 03-115411 - $2 Million – Modernization 

 
GARVEY SCHOOL DISTRICT 
Temple Intermediate School – DSA Nos. 03-107802 & 03-110032 – $3 Million 

 Field Inspection:

 
COVINA-VALLEY UNIFIED SCHOOL DISTRICT 
Manzanita Elementary School – DSA Nos. 03-103117 & 03-106603 – $4 Million Modernization 

Las Palms Middle School – DSA No. 03-111493 – $2 Million – New Construction 

Traweek Middle School – DSA No. 03-111147 – $2 Million – New Construction 

Merwin Elementary School – DSA Nos. 03-107291 & 03-106602 – $2 Million – Modernization 

 
 Field Inspection:

LONG BEACH UNIFIED SCHOOL DISTRICT  
Carver ES & Henry ES Fire Alarm Phase 4 Project – DSA No. 03-118416 & 03-118419 – $1.4 Million 

 
REFERENCES 



●
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MAHER LABIB 

 

 Mr. Labib has been employed by TYR, Inc. for 13 years. 
 

LICENSE AND CERTIFICATION   
 

EDUCATION   
 
 

PROFESSIONAL EXPERIENCE – INSPECTOR OF RECORD 
 
ROWLAND UNIFIED SCHOOL DISTRICT  
Oswalt Academy New Campus – DSA No. 03-119817 – $40 Million –  New Construction  

Rowland High School Additions – DSA No. 03-115771 – $31 Million – Modernization 

CHAFFEY JOINT UNION HIGH SCHOOL DISTRICT   
Etiwanda High School Athletic Facilities Upgrade – DSA No. 04-113454 & 04-113686 – $20 Million – New Construction 

CHINO VALLEY UNIFIED SCHOOL DISTRICT 
Briggs K-8 New Science Lab Building – DSA No. 04-117961 – $ 9.6 Million – New Construction  

SAN BERNARDINO CITY UNIFIED SCHOOL DISTRICT  
Twenty (20) New SDC buildings – $42 Million 

Gomez E School – DSA No. 04-107198 – $16 Million – New Construction 

Community Day School – DSA No. 04-113426 – $3 Million – Modernization 

Arrowhead, Kendall, Carmack & Harmon Schools Modernizations (Group 4) - DSA Nos. Various – $7 Million – 
Modernization 



●
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Hillside & Hunt Elementary Schools Modernization (Group 5) – DSA Nos. Various – $6 Million – Modernization 

Palm and Barton Elementary Schools – $5 Million 

Hunt E School phase II – $3 Million – New Construction 

 Field Inspection & Administration:

ABC UNIFIED SCHOOL DISTRICT  
Cerritos High School – $2 Million – Modernization 

PERRIS UNION HIGH SCHOOL DISTRICT  
Perris High School Stadium Completion – DSA No.04-111571 – $2 Million – New Construction 

 
POMONA UNIFIED SCHOOL DISTRICT  
Upgrade Fire Alarm System For 4 Schools – $1 Million – Modernization 

 
 
OTHER PROJECT INSPECTION EXPERIENCE 
 
AZUSA UNIFIED SCHOOL DISTRICT  
Gladstone High School – DSA No. 03-116754 – Modernization 

Slauson Middle School – DSA No.  03-116730 – Modernization 

 
MONTEBELLO UNIFIED SCHOOL DISTRICT  
Chavez Elementary School – DSA No. 03-115788 – Relocation 

 
CHINO VALLEY UNIFIED SCHOOL DISTRICT 
Cal Aero Portable and Lunch Shelter – DSA No. 04-118635 – New Construction 

Walnut Ave. Elementary School Shade Structure – DSA No. 04-119083 – New Construction 

 
CHAFFEY JOINT UNION HIGH SCHOOL DISTRICT   
Etiwanda High School New Portable Classrooms – DSA No. 04-113964 – $263K – Relocation 

OTHER EXPERIENCE - PROJECT MANAGER / SUPERINTENDENT 

FONTANA UNIFIED SCHOOL DISTRICT  
Dorothy Grant / Lime Elementary Schools – $12 Million (2003-2005) 

REFERENCES 
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JASON JAMES 

 

 Mr. James has been employed by TYR, Inc. for 10 years. 
 
LICENSE AND CERTIFICATION   

 
 

 
 

 
 

EDUCATION  
  

 
PROFESSIONAL EXPERIENCE – INSPECTOR OF RECORD 

PERRIS UNION HIGH SCHOOL DISTRICT  
Perris High School # 4 – DSA No. 04-114675 – $150 Million – New Construction 

California Military Institute – DSA No. 04-112124 – $3 Million – New Construction 

California Military Institute – DSA No. 04-112373 – Modernization 

COAST COMMUNITY COLLEGE DISTRICT 
Golden West Community College (Criminal Justice Building) – DSA No. 04-115316 – $18 Million – New Construction 

 
EL MONTE UNION HIGH SCHOOL DISTRICT  
Rosemead High School – DSA No. 03-110567 – $16 Million – New Construction 

 
RIO HONDO COMMUNITY COLLEGE DISTRICT  
Rio Hondo College Applied Technology Center – DSA No. 03-110360 - $12 Million – New Construction 



 796 Wonder Lane ● Costa Mesa, California 92627  
Phone: 949-524-3020 ● Fax: 949-524-3058  

www.tyrior.com  
 

Rio Hondo College-Pedestrian Bridge – DSA No. 03-110379 – $1.5 Million – Modernization 

 
PARAMOUNT UNIFIED SCHOOL DISTRICT 
Rosecrans Elementary School – DSA No. 03-104384 – $8 Million – New Construction 

 
CHAFFEY JOINT HIGH SCHOOL DISTRICT 
Chaffey High School Auditorium Modernization – DSA No. 04-115640 – $10.1 Million – Modernization 

 
RIVERSIDE OFFICE COUNTY OF EDUCATION 
Arlington Regional Learning Center – DSA No. 04-102898 –  $6.5 Million – New Construction 

ALHAMBRA UNIFIED SCHOOL DISTRICT 
Marguerita Elementary School – DSA No. 03-112550 – $5 Million – New Construction 

 
MONTEBELLO UNIFIED SCHOOL DISTRICT  
Schurr High School Aquatic Center – DSA No. 03-110760 – $4 Million – Modernization 

 
RANCHO SANTIAGO COMMUNITY COLLEGE  
Santiago Canyon College (Maintenance & Operation Building) – DSA No. 04-108423 - $3 Million – New Construction 

LA HABRA SCHOOL DISTRICT 
Serria Vista Elementary School – DSA No. 04-104131 – $2.7 Million – New Construction 

 
SAN BERNARDINO CITY UNIFIED SCHOOL DISTRICT 
Serrano Middle School – DSA No. 04-103644 – $2.5 Million – Modernization 

 
JUDICIAL COUNCIL OF CALIFORNIA  
San Diego Central Court – $555 Million – New Construction 

 
REFERENCES 
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JAMES L. JAMES 

 

  
 

 Mr. James has been employed by TYR, Inc. for 7 years. 

LICENSES AND CERTIFICATIONS   
 
 
 
 

PROFESSIONAL EXPERIENCE – INSPECTOR OF RECORD  
 
BARSTOW UNIFIED SCHOOL DISTRICT 
Fine Arts Academy – DSA No. 04-116257 – $37 Million – New Construction / Theater 

 Field Inspection: 

.

Skyline North Elementary School – DSA No. 04-116885 – $6 Million – Modernization 

Barstow Jr. High School – Interim Housing – DSA No. 04-116785 – $4 Million – New Construction 

 
BELLFLOWER UNIFIED SCHOOL DISTRICT 
Ramona Multipurpose Building Renovation – DSA No. 03-119904 – $2.63 Million – Renovation 

Mayfair High School Gym HVAC and Lighting – DSA No. 03-116365 – $1.1 Million – Modernization 

Craig Williams Elementary School – DSA No. 03-117451 – $397K – Modernization

EL MONTE UNION HIGH SCHOOL DISTRICT 
El Monte High School – DSA No. 03-10961 – $19 Million – New Construction 

Administration Building – DSA No. 03-110070 – $10 Million – New Construction 



●
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 Field Inspection:

Arroyo High School – DSA No. 03-112915 – $2 Million – New Construction 
 

 
MORENO VALLEY UNIFIED SCHOOL DISTRICT 
Valley View High School Softball Fields – DSA No. 04-116369 – $2.3 Million – New Construction 

WALNUT VALLEY UNIFIED SCHOOL DISTRICT 
Chaparral School Science Building – DSA No. 03-113429 – $6 Million – New Construction 

 Field Inspection:

 
TAHOE TRUCKEE UNIFIED SCHOOL DISTRICT 
Tahoe Elementary School – DSA No. 02-114770 – $2.1 Million – New Construction 

 Field Inspection:

JUDICIAL COUNCIL OF CALIFORNIA  
East County Hall of Justice – Project State Number 01-01-11-005 – $120 Million – New Construction 

 Field Inspection:

Santa Clara Family Justice Center – DSA No. 02-112809 – $231 Million – New Construction 

 Field Inspection: 

 
 
 



●
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CAL STATE LOS ANGELES 
Student Housing East Project – $164 Million – New Construction 
Assistant Inspector - 

 

REFERENCES 



●
●

 
 

 

 
AMIR SAYYAD 

 

 
 
LICENSES AND CERTIFICATIONS   

 
 

 
 
 

 

 

EDUCATION  
 
 
 

PROFESSIONAL EXPERIENCE – INSPECTOR OF RECORD  
 
NORTH ORANGE COUNTY COMMUNITY COLLEGE DISTRICT 
Fullerton College – Instructional Bldg. & Central Plant – DSA No. 04-118108 & 04-118525 – $49 Million – New Construction 

 
CERRITOS COMMUNITY COLLEGE DISTRICT 
Health & Wellness Complex – DSA No. 03-116644 – $38 Million – New Construction

 
COAST COMMUNITY COLLEGE   
Golden West College – Learning Resource Center – $24 Million – New Construction 

Golden West College Student Service Center – DSA No. 04-114433 – $22 Million – New Construction 

 
CLAREMONT UNIFIED SCHOOL DISTRICT  
6 Modular Sites: Chaparral, Mountain View, Oakmont, Sumner, Sycamore ES and El Roble Intermediate – $13.7 Million 

 
LONG BEACH COMMUNITY COLLEGE DISTRICT 
Pacific Coast Campus Building QQ/RR – Job 5820 – DSA No. 03-116241 – $13 Million – Modernization 

 
POMONA UNIFIED SCHOOL DISTRICT  
Fremont Middle School Fire Alarm – DSA No. 03-117416 – Modernization 

Pueblo Elementary School Shade Structures – DSA No. 03-118253 – New Construction 



●
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Ganesha High School Shade Structure – DSA No. 03-118248– New Construction 

 
CHINO VALLEY UNIFIED SCHOOL DISTRICT  
Chino High School Solar Panels – DSA No. 04-114980 – $1 Million – New Construction 

Chino High School Solar System – DSA No. 04-114941 – New Construction 

LOS ANGELES COMMUNITY COLLEGE DISTRICT 
WLAC Physical Security & Hardware – Fire Alarm – DSA No. 03-115652 & 03-117321 – $1.5 Million – Modernization 

MOUNTAIN VIEW CITY SCHOOL DISTRICT  
Fire Alarm Project Various Sites – DSA No. 03-119019, 03-119020, 03-119021, 03-119022 – $1.3 Million – Modernization 

 
Prop 39 HVAC & Lighting – Various Sites – $3 Million 

Roofing Project Group 1 – $1.5 Million 

Roofing Project Group 2 – $1.5 Million

 
IRVINE UNIFIED SCHOOL DISTRICT  
Northwood HS Athletics – DSA No. 04-116736 – $3.7 Million – Modernization 

AZUSA UNIFIED SCHOOL DISTRICT 
Alice Ellington Elementary School – DSA No. 03-116246 – $1.5 Million – Modernization 

 
LONG BEACH UNIFIED SCHOOL DISTRICT 
Naples Elementary School HVAC – DSA No. 03-119201 – $4 Million – Modernization 

Monroe Middle School Fire Alarm Phase 3 – DSA No. 03-117803 – Modernization 

Orpenza Elementary School Fencing and Gates – DSA No. 03-116908 – Modernization

International Elementary School Fencing and Gates – DSA No. 03-116908 – Modernization 

BELLFLOWER UNIFIED SCHOOL DISTRICT 
Mayfair High School Gym HVAC & Lighting Retrofit – DSA No. 03-116365 – $680K – Modernization 

 
WHITTIER CITY SCHOOL DISTRICT   
Andrews K-8 Expansion – DSA No. 03-116465 – $3 Million - New Construction 

Andrew K-8 Modular Building Installation – DSA No. 03-118606 – $1 Million – New Construction 

Sorensen Elementary School Fire Alarm Upgrades – DSA No. 03-115738 –  Modernization 

Andrews Elementary School Alterations – DSA No. 03-115374 – Modernization 

Longfellow Elementary School Alterations – DSA No. 03-115375 – Modernization 
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Lincoln Elementary School Fire Alarm – DSA No. 03-103678 – Modernization 

Fencing Improvement – Non-DSA - Modernization 

Santa Fe High School Fire loop – New Construction 

JUDICIAL COUNCIL OF CALIFORNIA 
East County Hall of Justice, Alameda County – $148 Million – New Construction 

 
LOS ANGELES UNIFIED SCHOOL DISTRICT   
Project Superintendent – Garvanza, Annandale and Bushnell Schools  

Project Superintendent – Cheremoya Elm School, Garvanza Elm School and Annandale Elm School Fire Alarm Projects. 
Project Superintendent – Nobel Middle School  

 

REFERENCES 
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BRUCE WILLIAMS 

 

 Mr. Williams has been employed by TYR, Inc. for 7 years. 
 

LICENSES AND CERTIFICATIONS 
  

 
EDUCATION

 
 

PROFESSIONAL EXPERIENCE – INSPECTOR OF RECORD 
 
CAPISTRANO UNIFIED SCHOOL DISTRICT 
Aliso Niguel High School STEM Building –  DSA No. 04-117480–  $10.9 Million – New Construction 

POMONA UNIFIED SCHOOL DISTRICT 
Washington Elementary School Modernization – DSA No. 03-116990 –  $26.4 Million – New Construction 

Roosevelt Elementary School Modernization – DSA No. 03-118933 –  $21 Million – New Construction 

Washington Elementary School Modernization – DSA No. 03-117984 –  $5.4 Million –  Modernization 

Washington Elementary School Modernization – DSA No. 03-118909 –  $325 K –  Modernization 

Lexington Elementary School – DSA No.  03-115933 –  $1.4 Million - Modernization 

Ganesha High School –  DSA No.03-114780 – $2.5 Million – Modernization 
 

LONG BEACH UNIFIED SCHOOL DISTRICT 
Boiler Replacements at 5 schools – DSA No 03-114151 thru 03-114159 –  $2 Million –  Modernization 

 
WHITTIER CITY SCHOOL DISTRICT 
Andrew Elementary School – DSA No. 03-115864 – $320K – Modernization 
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Phelan Elementary School – DSA No. 03-115739 –  $240K – Modernization 

 
CHINO VALLEY UNIFIED SCHOOL DISTRICT 
Rhodes Elementary School – DSA No. 04-115001 –  $190K –  Construction 

 
NORWALK-LA MIRADA UNIFIED SCHOOL DISTRICT 
La Mirada High School –  DSA No. 03-107824 –  $9.5 Million – New Construction 

Lampton Elementary School – DSA No.  03-109399 –  $6 Million – Modernization 

La Mirada High School –  DSA No.  03-108117 –  $2 Million – Modernization 

 
PARAMOUNT UNIFIED SCHOOL DISTRICT 
Jackson Elementary School –  DSA No. 03-104293 –  $10 Million – New Construction 

Gaines Elementary School –  DSA No. 03-101249 –  $3 Million – Modernization 

Alondra School –  $4 Million – Modernization 

 
BREA-OLINDA UNIFIED SCHOOL DISTRICT 
Brea Junior High School –  DSA No. 04-105113 –  $3 Million – Modernization 

 
ANAHEIM UNION HIGH SCHOOL DISTRICT 
Ball Junior High School –  DSA No. 04-100838 –  $3 Million – Modernization 

Sycamore Junior High School –  DSA No. 04-100742 –  $3 Million – Modernization 

PLACENTIA-YORBA LINDA UNIFIED SCHOOL DISTRICT 
Travis Ranch Middle School - DSA No. 04-102007 – Modernization 

 

RANCHO SANTIAGO COMMUNITY COLLEGE DISTRICT 
Santiago Canyon College & Santa Ana College - DSA No. 04-112811 & 112812 – Modernization 

REFERENCES 
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AKMAL ADIB HANNA 
 

 Mr. Hanna has been employed by TYR, Inc. for 3 years. 
 
EDUCATION 

  
 

LICENSES & CERTIFICATIONS   
 
 
 
 
 
 

 
 
 
 
 
 

PROFESSIONAL SEMINARS 
   

 
PROFESSIONAL EXPERIENCE – INSPECTOR OF RECORD 
 
AZUSA UNIFIED SCHOOL DISTRICT 
Gladstone Street Relocatable - DSA NO. 03-120788 - $535K - Modernization 

 
LYNWOOD UNIFIED SCHOOL DISTRICT 
Fire Alarm upgrade at Will Rogers ES – DSA No. 03-119795 – $643K - Modernization 

CERRITOS COLLEGE 
North Walk – DSA No. 03-116281 – $1.1 Million DSA – New Construction 

Aquatic Center – DSA No. 03-116284 – $980K – New Construction 

Alondra Drop Off – DSA No.  03-116282 – $840K – New Construction 

 
OTHER PROFESSIONAL EXPERIENCE – PROJECT ASSISTANT INSPECTOR 
 
CAL-STATE UNIVERSITY LOS ANGELES  
Physical Sciences Building – Non DSA – $100 Million – New Construction 



●
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ROWLAND UNIFIED SCHOOL DISTRICT  
Oswalt Academy New Campus – DSA No. 03-119817 - $40 Million – In-plant 

 
RESIDENT INSPECTOR  
Twining Consulting Inc.  – New Construction & Modernization 

 
PROJECT MANAGER  
OptimarPM   

 
PROJECT SUPERINTENDENT  
EMAE International   
Santa Ana Community College – DSA No. 04-108060 – $5 Million   

Whittier High School – DSA No. 03-107742 – $4 Million  

EM Builder   

 
PROJECT ENGINEER 
El Emara Office   

CDM   

Abnaa Saad Hanna    

El Masreya for Contracting     

International Office for Commerce & Contracting   

Helumisz Co.   

 
REFERENCES 
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ANTHONY PAYNE 

 

 Mr. Payne has been employed by TYR, Inc. for 7 years. 

LICENSES AND CERTIFICATIONS 
 
 

 

 
 

EDUCATION 
 
 

PROFESSIONAL EXPERIENCE – INSPECTOR OF RECORD  
 

BALDWIN PARK UNIFIED SCHOOL DISTRICT 

 
Sierra Vista High School – New Classroom Buildings – DSA No. 03-111668 – $22 Million – New Construction 

Sierra Vista High School – Field House – DSA No. 03-110462 – $7.6 Million – New Construction

AZUSA UNIFIED SCHOOL DISTRICT  
Gladstone High School Fields – DSA No. 03-119474 – $2.7 Million – Modernization 

Gladstone Elementary School Parking Lot Upgrade – DSA No. 03-120206 – $1.3 Million – Modernization 

Phase 3 Fencing Project at 3 Schools – $1.5 Million – Modernization 



●
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Dalton Elementary School Fire Alarm Upgrade – DSA No. 03-119822 – Modernization 

Center Middle School Fire Alarm Upgrade – DSA No. 03-119823 – Modernization 

Paramount Elementary School Fire Alarm Upgrade – DSA No. 03-119824 –Modernization 

Slauson Middle School Fire Alarm Upgrade – DSA No. 03-119968 – Modernization 

 
Marquee Replacement at Various Sites – DSA No. 03-120033 & 03-120032 – New Construction 

(Gladstone High School) (Azusa High School) 
Lee Elementary School Fire Alarm Upgrade – DSA No. 03-120185 – New Construction 

 Gladstone High School Bleachers – DSA No. 03-119727– Modernization 

CHINO VALLEY UNIFIED SCHOOL DISTRICT 
Magnolia Junior High School Kitchen Upgrades – DSA No. 04-118664 – $900K – Modernization 

WHITTIER CITY SCHOOL DISTRICT  

Dexter Middle School Modernization – DSA No. 03-117380 – $2.5 Million – Modernization 

Jackson Elementary School & Dexter Middle School – DSA No. 03-115523 & 03-115522 – $900K – Modernization 

West Whittier Elementary & Edwards Middle School – DSA No. 03-116663 & 03-115737 Modernization 

Hover Elementary School Fire Alarm Upgrade – DSA No. 03-115524 –Modernization 

Hover & Orange Grove Painting Phase  

Edwards Elementary School Solar System Installation – DSA No. 03-117514 – New Construction 

Longfellow Elementary School Solar System Installation – DSA No.  03-117497 – New Construction 

Longfellow, Phelan & Sorensen Painting Project – Non-DSA  

Phelan Language Academy Solar System Installation – DSA No. 03-117512 – New Construction 

Sorenson Elementary School Solar Installation – DSA No. 03- 117498 – New Construction 

West Whittier & Hoover Fire Alarm – DSA No. 03-116663 – Modernization 

West Whittier Elementary School Solar System Installation – DSA No. 03- 117534 – New Construction

Edwards Middle School & Dexter Middle School  

REFERENCES   
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|

 
YOUSSEF SOBHI 

FIRM FOUNDER, PRINCIPAL, PRESIDENT, AND SENIOR INSPECTOR 
 

EDUCATION 
 

LICENSES & CERTIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 

PROFESSIONAL EXPERIENCE  

JUDICIAL COUNCIL OF CALIFORNIA  
Superior Court of California, County of San Diego - $555 Million 

Santa Clara Family Justice Center - $250 Million 

ABC UNIFIED SCHOOL DISTRICT  
Whitney High School – DSA No. 03-113470 - $4 Million 



●
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|

 
LYNWOOD UNIFIED SCHOOL DISTRICT  
Lugo Elementary School – DSA No. 03-105746 - $18 Million 

Vista High School – DSA No. 03-105024 - $4 Million  

      Will Rogers Elementary School – DSA No. 03-104730 - $16 Million  

COAST COMMUNITY COLLEGE DISTRICT  
Golden West College 

Kaplan District Center – DSA No. 04-114677 - $35K  

Student Service Center -DSA No. 04-114433 - $22.5 Million

Learning Resource Center DSA No. 04-108596 - $30 Million 

Public Safety Building - DSA No. 04-113710 - $3.3 Million 

Boys and Girls Club Project, phase 2 - DSA No. 04-113376 - $2.7 Million 

LOS ANGELES COMMUNITY COLLEGE DISTRICT 
Los Angeles Harbor College - Northeast Academic Student Service Center – DSA No. 03-108272 - $37 Million  

ADDITIONAL SCHOOL DISTRICTS 

 
REFERENCES 
 

Please note that this is a partial listing of Mr. Sobhi’s very extensive experience with construction inspection. A full 
accounting of his lengthy experience is available upon request.  



3.2. EXPERIENCE
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3.2. EXPERIENCE 
 
3.2.1. MODERNIZATION AND NEW CONSTRUCTION PROJECT EXPERIENCE 

APPROACH TO MODERNIZATION VERSUS NEW CONSTRUCTION PROJECTS 

MODERNIZATION PROJECTS 

 

 

 

 

NEW CONSTRUCTION PROJECTS 

 

 

 
 

3.2.2. PROJECT LISTING – K-12 SCHOOL PROJECTS  
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No. Client Name and 
Project Name Client Contact Project Description Cost 

1 

Chaffey Joint Union High 
School Modernization/ Theater Project -

2 

Chino Valley  
Unified School District 

 New Construction

3 

Perris Union High School 
District 

 

New Construction -

4 

Rowland  
Unified School District New Construction

5 

Bellflower Unified School 
District 

New Construction

6 

Barstow Unified School 
District 

Modernization 

7 

Pomona Unified School 
District 

  

Modernization -

8 

Inglewood Unified School 
District 

 

Modernization - 

 

9 

Claremont Unified School 
District New Construction

10 

Capistrano Unified School 
District 

New Construction 

 
3.2.3. PROJECT TEAM  
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MANAGEMENTLEAD & PROJECT MANAGER 

PROPOSED PERSONNEL 
 

ROLE NAME 
DSA Class 1 Project Inspector Amir Sayyad 
DSA Class 1 Project Inspector Bruce Williams 
DSA Class 1 Project Inspector James James 
DSA Class 1 Project Inspector Jason James 
DSA Class 1 Project Inspector Kamal Israil 
DSA Class 1 Project Inspector Maher Labib 
DSA Class 1 Project Inspector Michael Agib 
DSA Class 2 Project Inspector Akmal Hanna 
DSA Class 2 Project Inspector Anthony Payne 

Project Manager and Point of Contact Youssef Sobhi 

Section 3.1.2. and 3.1.3.

 
3.2.4. PUBLIC WORK REQUIREMENTS 

DIVISION OF STATE ARCHITECT 
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OFFICE OF PUBLIC SCHOOL CONSTRUCTION 

 
3.2.5. DISTRICT CONTRACTS 



3.3. SUB CONSULTANTS
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3.3.1. SUB-CONSULTANTS 
 



3.4. REFERENCES
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3.4. REFERENCES  
 

 

DISTRICT NAME CLIENT ADDRESS CONTACT PERSON TITLE PHONE NUMBER & EMAIL ADDRESS 

 

 

 



3.5. LEGAL ISSUES
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3.5. LEGAL ISSUES 

3.5.1.1.  
Is there now pending any legal action against the firm or any employee of the firm alleging violations of the law in connection with 
an offering of municipal securities in a California transaction? If so, please describe such pending action. 
 

 
 
3.5.1.2.  
Have there been any settlements or judgments involving such actions within the last five (5) years? If so, describe each such 
settlement or judgment, including the nature of the action and the amount of recovery. 
 

 
3.5.1.3.  
Please list and describe any judgment, settlement, or arbitration award valued at $5,000 or greater relating to a civil action 
judgment, settlement, arbitration award, or administrative action for any individual licensee, as required to be reported to the State 
of California.  
 

 



3.6. OTHER FORMS
(ATTACHMENTS)





  

ATTACHMENT C 

STATEMENT OF EXPERIENCE AND FINANCIAL CONDITION

FINANCIAL INFORMATION

TYR, Inc. 

796 Wonder Lane, Costa Mesa, CA 92627

(949) 524-3020 / (949) 524-3058

April 15, 2003, California 

Yes 

796 Wonder Lane
Costa Mesa, CA 92627

$4.6 Million
$4.6 Million

$4.2 Million
$4.2 Million

$4.9 Million
$4.9 Million

Judicial Council of California, County of San Diego Courthouse, $555 million

✔

✔ ✔





  

ATTACHMENT E 

PROJECT REFERENCE FORM
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ATTACHMENT E 
 

REFERENCE PROJECT #1 
 

1. Project Title and Location 

2. Name, Address, and Phone Number of Contact Person 

3. Nature of Firm’s Responsibility 

4. Type of Contract  

5. Contract Amounts 

6. Start Date 

7. Current Status 

Cost Breakdown: 

Current cost budget at 49.53% 

Cost through April 2021 

Current cost budget at 12.39%  

Cost through April 2021 
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REFERENCE PROJECT #2

1. Project Title and Location 

2. Name, Address, and Phone Number of Contact Person 

3. Nature of Firm responsibility 

4. Type of contract  

5. Contract Amounts 

6. Start Date 

7. Current Status 

REFERENCE PROJECT #3

1. Project Title and Location 

2. Name, Address, and Phone Number of Contact Person 

3. Nature of Firm responsibility 

4. Type of contract  

5. Contract Amounts 

6. Start Date 

7. Current Status 
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REFERENCE PROJECT #4
 

1. Project Title and Location 

2. Name, Address, and Phone Number of Contact Person 

3. Nature of Firm responsibility 

4. Type of contract  

5. Contract Amounts 

6. Start Date 

7. Current Status 

REFERENCE PROJECT #5

1. Project Title and Location 

2. Name Address, and Phone Number of Contact Person 

3. Nature of Firm responsibility 

4. Type of contract  

5. Contract Amounts 

6. Start Date 

7. Current Status 







 

ATTACHMENT H 

DSA Inspection Services
RFQ: # 124-21 

NONCOLLUSION 
DECLARATION

Public Contract Code § 7106 

PRINT YOUR TITLE

PRINT FIRM NAME





HOURLY FEE SCHEDULE
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HOURLY FEE SCHEDULE  
 

ROLE HOURLY RATE 

 
OVERTIME, WEEKENDS, AND HOLIDAYS 



RFQ EVALUATION FORM




