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ADDENDUM 2  FOR RFQ/RFP NO. B2223-BONDS37 

 
ADELANTE ACADEMY II HVAC REPLACEMENT 

 

1. Studio W Architects Addendum NO. 1 dated 06/07/2023 is incorporated into the BID 
DOCUMENTS 
 

2. 2020 Alum Rock Roof Assessment dated January 14, 2022 is provided for informational 
purposes.  

 

 
Please submit a signed copy of this addendum with your RFQ/P response. 
 
 
Company Name:  _______________________________________________ 
 
 
 
Signature:  _____________________________________________________ 
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ADDENDUM NO. 1 
06/07/2023 
 

RE:  ALUM ROCK UNION SCHOOL DISTRICT 
Adelante Academy II 
DSA File Number: 43-4 
DDSSAA  AApppplliiccaattiioonn  NNuummbbeerr::  0011--112200663300  
SSttuuddiioo  WW  PPrroojjeecctt  NNuummbbeerr::  2222002255  

  
From: Studio W Associates, Inc.; dba. Studio W Architects 
 111 N. Market Street  
 San Jose, CA 95113 
 
To: Prospective Bidders 
 
This Addendum forms a part of the Contract Documents and modifies the original bidding 
documents dated 04/23/2023 as noted below.  Acknowledge receipt of this Addendum in the 
space provided on the Bid Form.  Failure to do so may subject Bidder to disqualification. 
 
 
The following changes or clarifications shall be made part of the Bid Documents and shall be 
taken into consideration when submitting bids.   
 
 
CHANGES TO SPECIFICATIONS 

1. Table of Contents 

a. Added specification section 087100 

b. Added specification section 311216 

c. Added specification section 323113 

2. 08 71 00 DOOR HARDWARE 

a. Added section.  

3. 32 12 16 ASPHALT PAVING, STRIPING 

a. Added section.  

4. 32 31 13 CHAIN-LINK FENCES AND GATES 

a. Added section.  
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CHANGES TO DRAWINGS 
1. A2.1 - DEMO & NEW FLOOR PLAN – ADMIN. & KINDERGARTEN – BUILDING A 

a. Revised detail for reference for AC paving in keynote 32 104 description.  

2. A2.2 - DEMO & NEW FLOOR PLAN – CLASSROOM – BUILDING B 

a. Added existing striping and new striping scope.  

b. Added keynote 32 105 for AC patching and new striping scope.  

3. A2.3 - DEMO & NEW FLOOR PLAN – CLASSROOM – BUILDING C 

a. Revised keynote 32 105 description to state “PATCH A.C. PAVING” instead of 

“PATCH NEW A.C. PAVING”  

4. A10.8 – DOOR SCHEDULE AND DETAILS 

a. Removed door hardware groups since they’re now included in specification section 

087100. 

5. A10.2.1 – SITE DETAILS 

a. Added detail #9 for typical AC paving section.  

RESPONSES TO BID RFI’S 
 

6. BID RFI 01: Sheet 2.1 KN 31-104 reads: NEW CONCRETE SIDEWALK TO CONNECT TO (E) 

SIDEWALK… KN points to area with words “(N) AC” and shaded area is consistent with 

legend for “(N) A.C. PAVING”. Please confirm this area to be A.C. and not traditional 

CONCRETE as indicated by the KEYNOTE.  

a. RESPONSE: AC paving confirmed. See revised sheet A2.1  

Attachments 

 
Specifications: (Marked Delta 1 or noted as Addendum 01) 
   

TOC TABLE OF CONTENTS 
08 71 00 DOOR HARDWARE 
32 12 16 ASPHALT PAVING, STRIPING 
32 31 13 CHAIN-LINK FENCES AND GATES 

  

  
 
Drawings: (All drawings are Delta 1 and dated 06/07/2023) 
 
ARCHITECTURAL 

A2.1 DEMO & NEW FLOOR PLAN – ADMIN. & KINDERGARTEN – BUILDING A 
A2.2 DEMO & NEW FLOOR PLAN – CLASSROOM – BUILDING B 
A2.3 DEMO & NEW FLOOR PLAN – CLASSROOM – BUILDING C 

A10.8 DOOR SCHEDULE AND DETAILS 
A10.2.1 SITE DETAILS 
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END OF ADDENDUM 
 
 
 
 

Distribution: 
(1) Alum Rock Union School District 
(1) All Bidders 
(1) Architect’s Consultants 
(1) Studio W Project File 22025 6.0 Bid 
 

NNoottee::    IItt  iiss  iinnccuummbbeenntt  uuppoonn  tthhee  PPrriimmee  BBiiddddeerr  ttoo  nnoottiiffyy  hhiiss  ssuubbccoonnttrraaccttoorr  aanndd//oorr  mmaatteerriiaallss  ssuupppplliieerr  ooff  tthhee  

aabboovvee  cchhaannggeess  iinn  tthhee  CCoonnttrraacctt  DDooccuummeennttss..  

  

FFoorr::  AAlluumm  RRoocckk  UUnniioonn  SScchhooooll  DDiissttrriicctt  
22993300  GGaayy  AAvvee  

  SSaann  JJoossee,,  CCAA  9955112277  

  

SSttuuddiioo  WW  AArrcchhiitteeccttss  

11993300  HH  SSttrreeeett    

SSaaccrraammeennttoo,,  CCAA  9955881111  

((991166))  225544--55660000    

  

  

  
  
   
Brian P. Whitmore, President C30345 
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220510 Plumbing General Provisions 

220529 Hangers and Supports for Plumbing Piping and Equipment 

220553 Identification for Plumbing Piping and Equipment 

221005 Plumbing Piping 

 

DIVISION 23 - HEATING VENTILATING AND AIR CONDITIONING 

230130.51 HVAC Air-Distribution System Cleaning 

230510 Mechanical General Provisions 

230529 Hangers and Supports for HVAC Piping and Equipment 

230548 Vibration and Seismic Controls for HVAC 

230553 Identification for HVAC Piping and Equipment 

230593 Testing, Adjusting, and Balancing for HVAC 

230713 Duct Insulation 

230719 HVAC Piping Insulation 

232300 Refrigerant Piping 

233100 HVAC Ducts and Casings 

233300 Air Duct Accessories 

238126 Small-Capacity Split-System Air Conditioners 

 

 

TABLE OF CONTENTS 

LP 

LP 

 

220510 Plumbing General Provisions 

220529 Hangers and Supports for Plumbing Piping and Equipment 

220553 Identification for Plumbing Piping and Equipment 

220719 Plumbing Piping Insulation 

221005 Plumbing Piping 

 

DIVISION 23 - HEATING VENTILATING AND AIR CONDITIONING 

230130.51 HVAC Air-Distribution System Cleaning 

230510 Mechanical General Provisions 

230529 Hangers and Supports for HVAC Piping and Equipment 

230548 Vibration and Seismic Controls for HVAC 

230553 Identification for HVAC Piping and Equipment 

230593 Testing, Adjusting, and Balancing for HVAC 

230713 Duct Insulation 

230719 HVAC Piping Insulation 

230923 Direct Digital Control System for HVAC 

232300 Refrigerant Piping 

233100 HVAC Ducts and Casings 

DIVISION 8 - DOORS AND WINDOWS 

081113 Steel Doors and Frames Studio W 

081416 Flush Wood Doors Studio W 

083113 Access Doors and Frames Studio W 

087100 Door Hardware Studio W 

088000 Glazing Studio W 

089000 Louvers and Vents Studio W 

 

DIVISION 9 - FINISHES 

092216 Non-Load-Bearing Steel Framing Studio W 
092400 Portland Cement Plastering Studio W 

092900 Gypsum Board Studio W 

093000 Tiling Studio W 

095113 Acoustical Panel Ceilings Studio W 

095123 Acoustical Tile Ceilings Studio W 
096519 Resilient Tile Flooring Studio W 

099100 Painting Studio W 

 

DIVISION 10 - SPECIALTIES 

101100 Visual Display Surfaces Studio W 

101400 Signage Studio W 
102113 Toilet Compartments Studio W 

102213 Wire Mesh Partitions Studio W 

102600 Wall and Door Protection Studio W 

102800 Toilet and Bath Accessories Studio W 

104116 Emergency Key Cabinets Studio W 

104400 Fire Protection Specialties Studio W 

 

DIVISION 11 - EQUIPMENT 

115213 Projection Screens Studio W 
 

DIVISION 22 – PLUMBING 

LP 

LP 

LP 

 
 

LP 

LP 

LP 

LP 

LP 

LP 

LP 

LP 

LP 

LP 

LP 

LP 

LP 
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DIVISION 28 - ELECTRONIC SAFETY AND SECURITY 
284600 Fire Detection and Alarm 

 

END OF TABLE OF CONTENTS 

DIVISION 26 - ELECTRICAL 

260500 Common Work Results for Electrical LP 

260505 Selective Demolition for Electrical LP 

260519 Low-Voltage Electrical Power Conductors and Cables LP 

260526 Grounding and Bonding for Electrical Systems LP 

260529 Hangers and Supports for Electrical Systems LP 

260533.13 Conduit for Electrical Systems LP 

260533.16 Boxes for Electrical Systems LP 

260548 Vibration and Seismic Controls for Electrical Systems LP 
260553 Identification for Electrical Systems LP 

260800 Electrical Commissioning Requirements LP 

260923 Lighting Control Devices LP 

262416 Panelboards LP 

262726 Wiring Devices LP 
262813 Fuses LP 

262816 Disconnects LP 

265100 Interior Lighting LP 

265200 Lighting Control System LP 

265600 Exterior Lighting LP 

 
DIVISION 27 - COMMUNICATIONS 

270000 Communications Administration LP 

270500 Common Work Results Communications 

271300 Communications Backbone Cabling 

271500 Communications Horizontal Cabling 
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284600 Fire Detection and Alarm LP 

 

END OF TABLE OF CONTENTS 

DIVISION 28 - ELECTRONIC SAFETY AND SECURITY 
284600 Fire Detection and Alarm 

 

END OF TABLE OF CONTENTS 

LP 

END OF TABLE OF CONTENTS 

 

233300 Air Duct Accessories LP 

233423 HVAC Power Ventilators LP 

233700 Air Outlets and Inlets LP 

238126 Small-Capacity Split-System Air Conditioners LP 

238129 Variable Refrigerant Flow HVAC Systems LP 
 

DIVISION 26 - ELECTRICAL 

260500 Common Work Results for Electrical LP 

260505 Selective Demolition for Electrical LP 

260519 Low-Voltage Electrical Power Conductors and Cables LP 
260526 Grounding and Bonding for Electrical Systems LP 

260529 Hangers and Supports for Electrical Systems LP 

260533.13 Conduit for Electrical Systems LP 

260533.16 Boxes for Electrical Systems LP 

260548 Vibration and Seismic Controls for Electrical Systems LP 

260553 Identification for Electrical Systems LP 

260800 Electrical Commissioning Requirements LP 

260923 Lighting Control Devices LP 

262416 Panelboards LP 

262726 Wiring Devices LP 
262813 Fuses LP 

262816 Disconnects LP 

265100 Interior Lighting LP 

265200 Lighting Control System LP 

265600 Exterior Lighting LP 
 

DIVISION 27 - COMMUNICATIONS 

270000 Communications Administration LP 

270500 Common Work Results Communications LP 

271300 Communications Backbone Cabling LP 

271500 Communications Horizontal Cabling LP 

 

DIVISION 28 - ELECTRONIC SAFETY AND SECURITY 

284600 Fire Detection and Alarm LP 

 

DIVISION 32 – EXTERIOR IMPROVEMENTS 

321216 Asphalt Paving, Striping Studio W 

321313 Concrete Paving, Truncated Domes Studio W 

323113 Chain-link Fences and Gates Studio W 

1

1
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Paradise Intermediate School 
Classroom Modernization 

Door Hardware Section 08 71 00 - 1  

SECTION 08 71 00 

DOOR HARDWARE 

PART 1 - GENERAL 

 
1.01 RELATED DOCUMENTS 

 
A. Drawings and general provisions of Contract, including General and Supplementary 

Conditions of Division 1 Specification Sections, apply to this Section. 

 
1.02 SUMMARY 

 
A. This Section includes items known commercially as finish or door hardware that are required 

for swing, sliding, and folding doors, except special types of unique hardware specified in the 
same sections as the doors and door frames on which they are installed. 

 
B. This Section includes the following, but is not necessarily limited to: 

 
1. Door Hardware. 
2. Thresholds, gasketing and weather-stripping. 

 
C. Related Sections: The following sections are noted as containing requirements that relate to 

this Section, but may not be limited to this listing. 

 
1. Division 8: Section - Steel Doors and Frames. 
2. Division 8: Section - Wood Doors. 

 
1.03 REFERENCES (USE DATE OF STANDARD IN EFFECT AS OF BID DATE.) 

 
A. 2019 California Building Code, CCR, Title 24. 

 
B. BHMA – Builders’ Hardware Manufacturers Association 

 
C. CCR – California Code of Regulations, Title 24, Part 2, California State Accessibility 

Standards. 

 
D. DHI – Door and Hardware Institute 

 
E. NFPA - National Fire Protection Association. 

 
1. NFPA 80 - Fire Doors and Other Opening Protectives 
2. NFPA 105 - Smoke and Draft Control Door Assemblies 

 
F. UL - Underwriters Laboratories. 

 
1. UL 10C - Fire Tests of Door Assemblies 
2. UL 305 - Panic Hardware 

G. WHI - Warnock Hersey Incorporated 

 
H. SDI - Steel Door Institute 
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Paradise Intermediate School 
Classroom Modernization 

Door Hardware Section 08 71 00 - 2  

1.04 SUBMITTALS & SUBSTITUTIONS 

 
A. General: Submit in accordance with Conditions of the Contract and Division 1 Specification 

sections. 

 
B. Submit product data (catalog cuts) including manufacturers' technical product information for 

each item of door hardware, installation instructions, maintenance of operating parts and 
finish, and other information necessary to show compliance with requirements. 

 
C. Submit six (6) copies of schedule organized vertically into “Hardware Sets” with index of 

doors and headings, indicating complete designations of every item required for each door or 
opening. Include following information: 

 
1. Include a Cover Sheet with; 

a. Job Name, location, telephone number. 
b. Architects name, location and telephone number. 
c. Contractors name, location, telephone number and job number. 
d. Suppliers name, location, telephone number and job number. 
e. Hardware consultant's name, location and telephone number. 

 
2. Job Index information included; 

a. Numerical door number index including; door number, hardware heading number and 
page number. 

b. Complete keying information (referred to DHI hand-book "Keying Systems and 
Nomenclature"). Provision should be made in the schedule to provide keying 
information when available; if it is not available at the time the preliminary schedule is 
submitted. 

c. Manufacturers' names and abbreviations for all materials. 
d. Explanation of abbreviations, symbols, and codes used in the schedule. 
e. Mounting locations for hardware. 
f. Clarification statements or questions. 
g. Catalog cuts and manufacturer’s technical data and instructions. 

 

D. Make substitution requests in accordance with Division 1. Substitution requests must be 
made prior to bid date. Include product data and indicate benefit to the project. Furnish 
samples of any proposed substitution. 

 
E. Keying Schedule: Submit separate detailed schedule indicating clearly how the Owner's final 

instructions on keying of locks has been fulfilled. 

 
F. Templates for doors, frames, and other work specified to be factory prepared for the 

installation of door hardware. Check shop drawings of other work to confirm that adequate 
provisions are made for locating and installing door hardware to comply with indicated 
requirements. 

 
G. Furnish as-built/as-installed schedule with close-out documents, including keying schedule 

and transcript, wiring/riser diagrams, manufacturers’ installation and adjustment and 
maintenance information. 

 
H. Fire Door Assembly Testing: Submit a written record of each fire door assembly to the 

Owner to be made available to the Authority Having Jurisdiction (AHJ) for future building 
inspections. 

 
I. LEED Certification Points: Submit information and certifications necessary to achieve 

maximum points for LEED certification; coordinate and cooperate with Owner and Architect in 
providing information necessary for required LEED rating. 
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Paradise Intermediate School 
Classroom Modernization 

Door Hardware Section 08 71 00 - 3  

 
 

 
1.05 QUALITY ASSURANCE 

 
A. Obtain each type of hardware (latch and lock sets, hinges, closers, exit devices, etc.) from a 

single manufacturer. 

 
B. Supplier Qualifications: A recognized architectural door hardware supplier, with warehousing 

facilities in the project's vicinity, that has a record of successful in-service performance for 
supplying door hardware similar in quantity, type, and quality to that indicated for this project 
and that employs an experienced architectural hardware consultant (AHC) who is available to 
Owner, Architect, and Contractor, at reasonable times during the course of the Work, for 
consultation. 

 
1. Responsible for detailing, scheduling and ordering of finish hardware. 
2. Meet with Owner to finalize keying requirements and to obtain final instructions in writing. 

To maintain the integrity of patented key systems provide a letter of authorization from 
the specified manufacturer indicating that supplier has authorization to purchase the key 
system directly from the manufacturer. 

3. Stock parts for products supplied and are capable of repairing and replacing hardware 
items found defective within warranty periods. 

 
C. Hardware Installer: Company specializing in the installation of commercial door hardware 

with five years documented experience. 

 
D. Fire-Rated Openings: Provide door hardware for fire-rated openings that complies with 

NFPA Standard No. 80 and requirements of authorities having jurisdiction. Provide only 
items of door hardware that are listed and tested by UL or Warnock Hersey for given 
type/size opening and degree of label. Provide proper latching hardware, door closers, 
approved-bearing hinges and seals whether listed in the Hardware Schedule or not. 

1. Where emergency exit devices are required on fire-rated doors, (with supplementary 
marking on doors' UL labels indicating "Fire Door to be Equipped with Fire Exit 
Hardware") provide UL label on exit devices indicating "Fire Exit Hardware". 

 
E. Exit Doors: Operable from inside with single motion without the use of a key or special 

knowledge or effort. 

 
F. Product packaging to be labelled in compliance with CA Prop 65, Safe Drinking Water and 

Toxic Enforcement Act of 1986. 

 
1.06 DELIVERY, STORAGE AND HANDLING 

 
A. Coordinate delivery of packaged hardware items to the appropriate locations (shop or field) 

for installation. 

 
B. Hardware items shall be individually packaged in manufacturers’ original containers, 

complete with proper fasteners. Clearly mark packages on outside to indicate contents and 
locations in hardware schedule and in work. 

 
C. Provide locked storage area for hardware, protect from moisture, sunlight, paint, chemicals, 

etc. 

 
D. Contractor to inventory door hardware jointly with representatives of hardware supplier and 

hardware installer until each all are satisfied that count is correct. 
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Construction Details

Client: Alum Rock USD

Facility: Clyde Arbuckle School

Roof Section: 2020 Entire Roof

Information

Year Installed - Square Footage 42,000

Slope Dimension 1:12 Eave Height 12'

Roof Access Ladder Needed System Type Mineral Modified Bitumen

Construction Details Page 46



  

Photo Report

Client: Alum Rock USD

Facility: Clyde Arbuckle School

Roof Section: 2020 Entire Roof

Report Date: 02/19/2020

Title: Roof Inspection

Photo 1

Photo 2

Roof top is visibly worn. 

Photo 3

A lot of old seam patch repair work.

Photo Report: Feb 19, 2020 - Roof Inspection Page 47



Photo 4

Photo 5

Lots of failed areas in the roof 

Photo 6

Perimeter edge is holding water as evident from the water stains and excelled roof
deterioration. 

Photo Report: Feb 19, 2020 - Roof Inspection Page 48



Photo 7

Photo 8

Improper installation of conduit flashing. 

Photo 9

Canopy roof is in poor condition. 

Photo Report: Feb 19, 2020 - Roof Inspection Page 49



Photo 10

Hole in the roof. 

Photo 11

Blisters throughout rooftop. 

Photo 12

Photo Report: Feb 19, 2020 - Roof Inspection Page 50



Photo 13

Missing vent hood. 

Photo Report: Feb 19, 2020 - Roof Inspection Page 51



  

Solution Options

Client: Alum Rock USD

Facility: Clyde Arbuckle School

Roof Section: 2020 Entire Roof

Restore Options

Solution Option: Restore Action Year: 2021

Square Footage: 42,000 Expected Life (Years): 15

Budget: $630,000.00

BUR Liquitec Restoration Coating:

15 Year Warranty Extended Warranty

 

Power wash roof free of all dirt and debris with TSP, or Simple Green solution. Let roof dry. Remove and replace all
roof flashing and dispose of properly. Install Stressbase 80, and Stressply FR Mineral Cap Sheet in GreenLock flashing
adhesive. Prime entire roof with primer. Apply Liquitec Polyurethane base coat and top coat. Replace edge metal,
gutters, pipe flashings, sleepers as needed.

Solution: Mar 27, 2020 Page 52



Replace Options

Solution Option: Replace   Action Year: 2022

Square Footage: 42,000 Expected Life (Years): 30

Budget: $1,260,000.00

2 Ply KEE Stone FB Hybrid

System comes with a 30-year, Edge to Edge No Dollar Limit Warranty

Remove existing low slope roof system down to the deck. Install new SBS base sheet in GreenLock cold process 0%
VOC. Install 60 mil KEE Fleece back membrane in KEE Foam Adhesive (0% VOC). Replace all gutters, downspouts,
metal flashing, vent hoods, pipe jacks, etc.

Solution: Mar 27, 2020 Page 53
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