

Collins Architectural Group, p.s.
950 12th Avenue, Suite 200
Longview, WA 98632

Addendum No. 3

Page No. 1 of 1

Date: July 14th, 2023

Project: R.A. Long High School
Classroom Kitchen Remodel
Longview, WA

Notice to Contractor:

The following changes in the Contract Documents, including the Drawings and Specifications, constitute this Addendum. All changes included in Addenda shall become a part of the Contract Documents for this Project. Any changes herein offset only the specific Drawings or Notes on Drawings or words or paragraphs in Specifications referenced to and the balance of the Drawings shall remain in full force.

ARCHITECTURAL SPECIFICATION

<u>ITEM</u>	<u>SHEET NO./</u> <u>SECTION NO.</u>	<u>DESCRIPTION</u>
-------------	---	--------------------

3.0	Bid Due Date	As a result of some needed clarification on the plumbing scope, we are postponing the bid due date to July 20 th prior to 2:00 PM.
-----	--------------	---

END OF ADDENDUM No. 3