

# ROCKFORD BOARD OF EDUCATION INVITATION FOR BID ON SUPPLIES, MATERIALS, EQUIPMENT OR SERVICES FOR SCHOOL DISTRICT NO. 205 ROCKFORD, ILLINOIS

IFB No. 24-15 Roof Replacement at Conklin E.S., Lathrop E.S. and Whitehead E.S.

DATE: October 3, 2023

RE: ADDENDUM NO. 3

#### To All Bidders:

Included are modifications, clarifications and/or corrections for the Project Manual and are hereby made a part of the contract documents. Please attach this addendum to the Project Manual(s) in your possession. Please note the receipt of this addendum on the bid form. Bidders shall review changes to all portions of this work as changes to one portion may affect the work of another.

If you plan to hand deliver your IFB submission on the due date, please note you must check in on the 1st floor prior to coming to the bid opening. Please allow time for this as late submission will not be accepted.

Refer all questions relative to the business aspect, Instructions to Bidders, Special Conditions, and questions concerning the technical aspect of the documents to the Director of Purchasing by email at <a href="mailto:purchasingdeptstaff@rps205.com">purchasingdeptstaff@rps205.com</a>.

#### ROCKFORD BOARD OF EDUCATION

By: Dane Youngblood Director of Purchasing



## ADDENDUM

TO: PROSPECTIVE BIDDERS

RE: ADDENDUM #3

BFA # 1196A, 1196B, 1196C RPS # 2345, 2346, 2347, PROJECT NUMBER:

Roof Replacement for Conkin, Lathrop and Whitehead Schools FOR:

Rockford Public School District #205

501 7th Street, Rockford, IL ADDRESS:

DATE:

Please attach Addendum 3 to the above Drawings, and kindly take same into consideration in preparing your proposal.

Rob C. Belles,

Belles Firm of Architecture Inc.

This addendum consists of 7 text pages including this sheet.

Project Number:

BFA # 1196A, 1196B, 1196C RPS # 2345, 2346, 2347, Roof Replacement for Conkin, Lathrop and Whitehead Schools Rockford Public School District #205 501 7th Street, Rockford, IL FOR:

ADDRESS:

## **ADDITIONS CHANGES & CLARIFICATIONS TO THE DRAWINGS & SPECIFICATIONS**

Based on input from the Pre-Bid Meeting, the Bid form has been modified to clarify the different types of insulation that may require removal and replacement. This applies to only Conklin and Lathrop, as Whitehead is a complete tear off.

At Conklin and Lathrop there is Polyiso over EPS all on the existing original 2"+/- Built-up Roof. The bid form reflects the potential for each of these three types that may need to be removed and replaced.

Further, the Bid Form indicates a required quantity, AT EACH SCHOOL, to be included in the base bid.

Bid # 24-15 For: Roofing Replacement Project at: Conklin, Lath	arop and Whitehead Elementa	ry Schools.
BID SUBMITTED BY:		
Date		
The undersigned, having become familiar with the local conditions affer including the advertisement of the Invitation for Bid, the Instructions at Offer Form, the General and Supplementary Conditions, the Drawings prepared and issued by the Board of Education of Rockford School Dist hereby agrees to furnish all labor, material and equipment necessary to above, for the amount shown below:	and Supplementary Instructions to and Specifications, and Addenda i rict No. 205, Winnebago and Boo	Bidders, this Bid ssued thereto, as ne Counties, Illinois
Note: Contractor to write "No Bid" in the dollar amoun	t section for any line items	not bid.
BASE BID ONE - CONKLIN & LATHROP:		
TOTAL:	DOLLARS (\$	)
CONKLIN ELEMENTARY SCHOOL BID:		
TOTAL:	DOLLARS (\$	<u>)</u>
LATHROP ELEMENTARY SCHOOL BID:		
TOTAL:	DOLLARS (\$	<u>)</u>
BASE BID TWO - WHITEHEAD ELEMENTARY SCHOOL	<u>DL:</u>	
TOTAL:	DOLLARS (\$	)
TOTAL IF AWARDED BASE BID ONE AND BASE B	BID TWO ALL THREE SO	CHOOLS:
TOTAL:	DOLLARS (\$	)
CONKLIN ELEMENTARY SCHOOL BID:		
TOTAL:	DOLLARS (\$	)
LATHROP ELEMENTARY SCHOOL BID:		
TOTAL:	DOLLARS (\$	<u>)</u>
WHITEHEAD ELEMENTARY SCHOOL BID:		
TOTAL:	DOLLARS (\$	)

#### **ALTERNATE BIDS:**

ALTERNATE BID NO: 1 Increase TPO Membrane from 60mil to provide 80m	il TPO me	embrane .
TOTAL: DOLLAR	DOLLARS (\$	
UNIT PRICES:		
Should the net result of change for any of the following categories of work require rethan originally indicated in the Drawings and/or Specifications, the price for such as follows:		
No. 1 Description. Replace or provide new metal decking	\$	PER SF
No. 2 Description Remove and replace rotton 2x4, 2x6, or plywood nailer	\$	PER LF
No's 3, 4, & 5 Apply to Conklin and Lathrop only No. 3 Description Remove and replace rotton, wet, or damaged Polyiso insulation 1" thick	\$	PER SF:
No. 4 Description Remove and replace rotton, wet, or damaged EPS insulation 2" thick	\$	PER SF:
No. <u>5</u> Description <u>Remove and replace rotton, wet, or damaged entire original 4-ply BUR</u>	\$	PER SF:
Under Base Bid, the Contractor shall include quantity allowances of at <b>EACH</b> of Co 1,000 square feet Polyiso Insulation 1" thick. 4,000 square feet EPS Insulation 2" thick. 2,000 square feet of entire original 4-ply BUR.  The unit price(s) will be used at the end of the project, to adjust the contract price unit price(s) will be used at the end of the project, to adjust the contract price unit price(s) will be used at the end of the project, to adjust the contract price unit price(s) will be used at the end of the project, to adjust the contract price unit price(s) will be used at the end of the project, to adjust the contract price unit price(s) will be used at the end of the project, to adjust the contract price unit price(s) will be used at the end of the project, to adjust the contract price unit price(s) will be used at the end of the project, to adjust the contract price unit price(s) will be used at the end of the project, to adjust the contract price unit price(s) will be used at the end of the project, to adjust the contract price unit price(s) will be used at the end of the project, to adjust the contract price unit price(s) will be used at the end of the project, to adjust the contract price unit price(s) will be used at the end of the project, to adjust the contract price unit price(s) will be used at the end of the project, to adjust the contract price unit price(s) will be used at the end of the project, to adjust the contract price unit price(s) will be used at the end of the project, to adjust the contract price unit price(s) will be used at the end of the project, to adjust the contract price unit price(s) will be used at the end of the project, the price unit price(s) will be used at the end of the price unit price(s) will be used at the end of the price unit price(s) will be used at the end of the price unit price(s) will be used at the end of the price unit price(s) will be used at the end of the price unit price(s) will be used at the end of the price unit price unit price unit price unit		-
ADDENDA RECEIVED		
The undersigned acknowledges receipt of Addenda to inclusive.		
PRE-BID MEETING ATTENDANCE		
A Bidder representative attended the Pre-Bid Meeting? YESOR No_	<u>·</u> -	
SITE VISIT		
Existing premises and conditions were checked by an on-site inspection on	•	
CONTRACTOR'S QUALIFICATION STATEMENT		

A fully completed AIA Document A305-1986 Contractor's Qualification Statement is **required** AND MUST BE SUBMITTED WITH THE BID. Include at least three references from projects completed in the past five (5) years with phone number, date of completion, description of work, and project architect (or engineer) contact name with phone number. Projects must be similar to the scope of this bid, and the bidder must have acted in the capacity of prime or general contractor.

Contractor has adequate equipment to perform the work properly and expeditiously: \_\_\_\_Yes \_\_\_\_No.

## COMMENCEMENT AND COMPLETION OF CONTRACT

The undersigned agrees, if awarded the Contract, to commence the contract work within five (5) days of receipt of Order to Proceed or if required, upon execution of a formal written contract and to complete said Work within the specified completion time. The undersigned further agrees to execute the Contract, furnish satisfactory performance and payment bond as well as insurance coverage, as specified in strict accordance with the Contract Documents.

RPS205 Board	d of Education Award of Construction:	October 17, 2023	
Schedule for V	Whitehead Based on Phasing Plan to Coo	ordinate with MEP work.	
Schedule for C	Conklin and Lathrop:		
Date o	f Commencement of Construction:	March 25, 2024	
Date o	f Substantial Completion:	September 1, 2024	
Date o	f Final Completion:	September 15, 2024	
BIDDER:			
Address	(Corporation) (Partnership) (	Individual) Circle One	
	Street		
	City State	)	Zip Code
	Phone No.	Email address	
BIDDER F	EIN/SSN NO		
By:	er or Authorized Agent Signature		nt name
Ti+lo.	and sworn to before be this day of		
Notary Pul My commi	blic ssion expires:		

## **BID DEPOSIT CERTIFICATION**

A Bid Deposit is required in the amount of 5% of the total Bid including Alternate Bids. This Bid Deposit is to be a Bid Bond, Bank Draft or Certified Check made payable to the "Rockford School District No. 205", as a guarantee that if awarded all or part of the Bid, the firm will enter into a contract to perform with the Board of Education.

Amount of Total Bid	\$
Amount of Bank draft or Certified Check	\$
BIDDER:	
Signature of Bidder or Authorized Agent	

## **SUBCONTRACTOR LISTING**

Pursuant to bidding requirements for the Work:

Portion of the Work	Subcontractor Name and Address
	Bidder:

- END OF BID OFFER FORM -