Jie Ming Mandarin Immersion Addition and Renovation - BP#4

KnutsonConstruction

WORK SCOPE: 04A - Unit Masonry

June 21, 2022 at 2:00 PM

	TOTAL BID:										
	LOW SUB:		**SUBCONTRACTOR:**	Axel Ohman							
	1	Bids Received	**SELECT BIDDER?:**								
		Trade Budget	**ORIGINAL BASE BID:**	$ 615,000.00	$ -	$ -	$ -	$ -	$ -	$ -	$ -
	Reference	**General Scope Items**									
1	Bid Security			INCLUDED							
2	Addenda Acknowledged			INCLUDED							
3	MN Responsible Contractor Form			INCLUDED							
			ADJUSTED BASE BID	$615,000.00							

1

Alternates			**Selected Low Bidder: Alternate**	Axel Ohman	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid
	Alt. #2	Extend new cold water and hot water piping to existing sinks in Classrooms; 1108, 1109, 1110, 1111, 1112, 1113, and 1114		n/a	$ -	$ -	$ -	$ -	$ -	$ -	$ -
			ADJUSTED BASE BID WITH ALTERNATES	$ 615,000.00							

Unit Prices			**Selected Low Bidder: Unit Prices**	Axel Ohman	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid
	Unit Price #1	Provide Cost per SF to provide moisture mitigation for resilient flooring		n/a	$ -	$ -	$ -	$ -	$ -	$ -	$ -
	Unit Price #2	Provide a cost per SF to provide moisture mitigation for tile carpeting		n/a	$ -	$ -	$ -	$ -	$ -	$ -	$ -